Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

10-16-13P01:31 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 08-449104

BID AMOUNT: $ $3,859,859.00

BID OPENING DATE: October 10, 2013

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT, %: 12%

DBE PRIME CONTRACTOR CERTIFICATION[1]: N/A

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
27,70,72,73 74,75,76,78	Fence & Guardrail		Ace Fence 727 N. Glendora Venue La Puente, CA 91744 (626) 333-0727 #34153	$156,200.00
50,57,58,77 78	Reinforcing Steel		Tahlequah Steel Inc. 2750 Bell Flower Blvd #210B Long Beach, CA 90815 (562) 421-9333 #38564	$323,552.88

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ See Page 2

See Page 2

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder: Joseph P Richardson, Senior Estimator

Date: 10/15/13

760-775-7500 (Area Code) Tel. No.

Person to Contact: Joseph P. Richardson (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 08-449104

BID AMOUNT: $ $3,859,859.00

BID OPENING DATE: October 10, 2013

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT, %: 12%

DBE PRIME CONTRACTOR CERTIFICATION[1]: N/A

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
25	Contractor Supplied Biologist		Gonzalez Environmental Consulting 51842 Avenida Diaz LaQuinta, CA 92253 (760) 777-1621 #36280	$20,400.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $500,152.88

13.0%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder: Joseph P Richardson
Senior Estimator

Date: 10/15/13

760-775-7500 (Area Code) Tel. No.

Joseph P. Richardson (Please Type or Print)
Person to Contact

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Replace Bridge with Precast PS I Girders and Construct RW (Contract No. 08-449104)
At Salton Creek Bridge 1.5 Miles North of Imperial County, In Riverside Co., CA
BID DATE : 10/10/13 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 10/09/13
PAGES : 1

ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
27	REMOVE METAL BEAM GUARD RAILING	LF	930	$ 13.00	$ 12,090.00
70	METAL BEAM GUARD RAILING (WOOD POST)	LF	88	$ 50.00	$ 4,400.00
72	TRANSITION RAILING (TYPE WB)	EA	2	$ 3,200.00	$ 6,400.00
73	END CAP (TYPE A)	EA	1	$ 200.00	$ 200.00
74	END CAP (TYPE TC)	EA	2	$ 250.00	$ 500.00
75	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	$ 700.00	$ 700.00
76	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	2	$ 2,400.00	$ 4,800.00
78	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED)	LF	446	$ 285.00	$ 127,110.00
			TOTAL AMOUNT:		**$ 156,200.00**

* ITEM # 72 to 74 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 78 - PAINTED FINISH. REINFORCED CONCRETE END BLOCK & PARAPET BY OTHERS. WE'LL PROVIDE ANCHOR BOLTS BUT LAY-OUT & INSTALL BY OTHERS. RE-BARS BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

Form in place

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING (except for Item No. 78); MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; REMOVAL OF EXISTING FENCES, GATES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & ANY FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS **(spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)**

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Back To Query Form

Search Returned 1 Records

Thu Oct 10 16:34:59 PDT 2013

Query Criteria
Firm/DBA Name: ace fence
City: la puente

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE,
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mpa@acefencecompany.com
Contact Name	MICHAEL ABANILLA
Area Code	(626)
Phone Number	333-0727
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 237990; 238990;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Thu Oct 10 16:38:04 PDT 2013

Query Criteria

Firm/DBA Name: tahlequah steel
City: long beach

Firm Type: DBE

Firm ID	38564
Firm/DBA Name	TAHLEQUAH STEEL, INC.
Address Line1	2750 N. BELLFLOWER BLVD. #2108
Address Line2	
City	LONG BEACH
State	CA
Zip Code1	90815
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tahlequahsteel@yahoo.com
Contact Name	GUY BARTON
Area Code	(562)
Phone Number	787-8470
Fax Area Code	(562)
Fax Phone Number	494-1866
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 16; 19; 20; 30; 33; 34; 36; 37; 38; 40;
Districts	03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS	238120; 238190;
ACDBE NAICS	
Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Thu Oct 10 17:09:36 PDT 2013

Query Criteria

Firm/DBA Name: gonzales environmental
City: la quinta

Firm Type: DBE

Firm ID	36280
Firm/DBA Name	GONZALES ENVIRONMENTAL CONSULTING LLC
Address Line1	51842 AVENIDA DAIZ
Address Line2	
City	LA QUINTA
State	CA
Zip Code1	92253
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	teresa@gonzalesenvironmental.com
Contact Name	TERESA GONZALES
Area Code	(760)
Phone Number	777-1621
Fax Area Code	(760)
Fax Phone Number	771-3698
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	541620;
ACDBE NAICS	
Work Codes	C8700 CONSULTANT, NON ENGINEERING;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

"A Native American Minority Small Reinforcing Steel Business." UDBE, DBE, MBE and SBE Federal-State Certified; License #942283

IN BID

Proposal

Tahlequah Steel, Inc.

2750 Bellflower Blvd. #210B
Long Beach, CA 90815
P: 562-421-9333
F: 562-421-9330

JOB: Caltrans #08-449104; Salt Creek Bridge, Imperial County

BID DATE: October 10, 2013

TO: Estimating
Granite Construction Company
38000 Monroe Ave.
Indio, CA 92203

LA Metro	Exp. Jan. 2018
CUCP	Firm # 38564
DBE	File # 6045
SBE	File # 6045

Bid Item	Description	Engineer's Qty.	Unit Price	Total
50	Approach Slab (Type N)	89 CY	$ 211.67	$ 18,838.63
57 F	Reinforcing Steel (Bridge)	327,700 LB	0.82	268,714.00
58 F	Reinforcing Steel (Retaining Wall)	18,100 LB	1.48	26,788.00
77 F	Concrete Barrier (Type 732A)	329 LF	12.75	4,194.75
78 F	St-10 Bridge Rail (Modified)	446 LF	11.25	5,017.50
			TOTAL	$ 323,552.88

Contractor to provide 20 hours hook time

All CIDH Piling FOB jobsite

This bid, and any documents transmitted with it, are confidential and intended solely for the use of the individual or entity to whom they are originally addressed. If you have received this in error, please notify the sender. Unauthorized dissemination or copying of this information is strictly prohibited.

Tahlequah Steel, Inc., hereafter called the seller, provides the following quote, subject to conditions herein, including those on any attached sheets; to furnish and install, or sub-contract with others to furnish and or install the following described materials, required for the above job. Reinforcing Steel, detailed - engineering drawings, fabrication, delivered and installed.

All in accordance with specifications: per documents and plans please see terms of payment and other conditions on attached sheets. Signature below confirms conditions set forth in this contract are agreed upon by all parties involved. Validation of said contract would be in effect upon receipt of contract by the seller.

Until accepted by the contractor, the terms and conditions set forth in this subcontract proposal shall be considered an offer which shall remain open for 90 days from the above date or as specified, and is accepted by the contractor by directing the seller to proceed with work.

Accepted by: _____ Presented by: Gay Barton

Tahlequah Steel, Inc.

Date _____ 10/10/2013

SMALL BUSINESS AND DVBE SERVICES 123060

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

Metro

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

January 21, 2013

CUCP #38564
Metro File #6045

Guy Barton
Tahlequah Steel, Inc.
2750 N. Bellflower Blvd. Suite 210B
Long Beach, CA 90815

RE: **Disadvantaged Business Enterprise Certification**

Dear Guy Barton:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description	Size Standard
238120	Structural Steel and Precast Concrete Contractors	$14.0 Million
238190	Other Foundation, structure and Building Exterior Contractors	$14.0 Million

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you) with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. I wish you every business success and should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Tina Giles-Potter

Tina Giles-Potter
SBEUS Certification Consultant

SMALL BUSINESS AND DVBE SERVICES
123060

K:\Approval Letters\Tahlequah Steel.doc

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TAHLEQUAH STEEL, INC.

2750 N. BELLFLOWER BLVD. #2108
LONG BEACH, CA 90815

Owner: GUY W.S. BARTON
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238120 Structural Steel and Precast Concrete Contractors

238190 Other Foundation, Structure, and Building Exterior Contractors

Work Category Code(s)

C5100 CONCRETE STRUCTURE
C9801 BUILDING CONSTRUCTION

C5501 STEEL STRUCTURES

Licenses

C50 Reinforcing Steel Contractor

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:
LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 38564

Tina Giles Porter
CUCP OFFICER

March 26, 2013

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

TAHLEQUAH STEEL
2750 Bellflower Blvd., Suite 210B
Long Beach, CA 90815
Phone: (562) 421-9333
Fax: (562) 421-9330

"Serving the Reinforcing Concrete Industry"
"Member of American Indian Chamber of Commerce/CA"
"Native American/M.B.E./S.B.E./D.B.E."
United States Federal Registry C0204121
Contractor's License #942283
State of California – Small Business Certification #1230601

SHEET "A"

CONDITIONS:

1. **TAHLEQUAH STEEL BID PROPOSAL TO BE INCORPORATED INTO FINAL CONTRACT.**
2. Negotiated Mobilization Upon Signing of Contract /Required to Start Shop Drawings, Fabrication and Project on Site.
3. Progress payments to TAHLEQUAH will be made monthly as invoiced with no deduction of retention. If retention is withheld, and where available by law, alternatively contractor and TAHLEQUAH will establish an escrow account (bearing interest in favor of TAHLEQUAH) into which contractor remits the retention portion of the progress payment for retained amounts of $50,000.00 or greater. For retained amounts below $50,000.00, contractor will release retention to TAHLEQUAH no later than 45 days after TAHLEQUAH's work is complete. Joint checks are required where TAHLEQUAH participated as a second tier subcontract
4. All sums not paid when due shall bear an interest rate of 1½% per month or the maximum legal rate permitted by law which ever is less; and all costs of collection, including attorney fees, shall be paid by contractor. TAHLEQUAH retains the right to stop work if amounts due are not paid within 10 days after TAHLEQUAH's written reminder.
5. No provision of the subcontract shall serve to void TAHLEQUAH's entitlement to payment for work properly performed or suitably stored materials or to require TAHLEQUAH to continue performance if payments are due but not paid to TAHLEQUAH. No provision of the subcontract will restrict TAHLEQUAH's lien or other rights.
6. No backcharges will be valid without the subcontractors written agreement at time of occurrence
7. TAHLEQUAH will require a written narrative from the engineer outlining all changes that are to be addressed when any revision is made to drawings
8. Detailing, fabrication and installation to performed per ACI and CRSI specifications.
9. Labor is based on a 40 hr. work week (8 hours per day) Monday thru Friday, daylight hours. TAHLEQUAH will adhere to General Contractor's schedule, however all work performed outside of such hours or premium time shall be paid by General Contractor.
10. Parking for ironworker crew provided by General Contractor. If required, TAHLEQUAH to provide parking at a cost to General Contractor of $20/day for each ironworker.
11. Drug testing provided by TAHLEQUAH.
12. Quotation is based on acceptance of TAHLEQUAH's standard insurance policy containing the following coverages:

COVERAGE	
General Liability	$1,000,000.00/OCC-2,000,000.00/AGG
Product Liability	$1,000,000.00/OCC-2,000,000.00/AGG
Automobile Liability	$1,000,000.00
Employee Liability	$1,000,000.00

TAHLEQUAH will hold harmless and indemnify contractor only for insured claims (excluding consequential damages) resulting solely from TAHLEQUAH's negligence or in case of joint negligence with others for its proportional share. Costs for additional coverage, if obtainable, and railroad protective insurance are not included in this proposal and will be billed separately.

13. Local property taxes are paid by contractor for TAHLEQUAH equipment and materials on the project.
14. This quotation is valid for 30 days from date of quotation. Written acceptance or letter of intent must be received within this period.
15. Terms and conditions of the contract between owner and contractor are incorporated into this subcontract only in so far as specific clauses or paragraphs are expressly agreed upon between contractor and subcontractor. Use of the contractor's subcontract form is subject to mutually agreed-upon clarifications and changes. If any of the contractor's terms or conditions is in conflict with the above paragraphs, the stipulations of these subcontractor conditions shall govern. Contractor agrees with the above by signature hereon as indicated or by permitting subcontractor to commence work for the project.
16. Performance shall be based upon the timely receipt of plans and specifications, CAD files, including schedule; sufficient lead time for the preparation, submittal, and approval of drawings; and a minimum of 7-10 day lead time for fabrication and delivery of materials following the approval of drawings.
17. In the event either General Contractor or TAHLEQUAH institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees
18. Claims for shortages must be made within 24 hours of delivery
19. All mill increases included for 90 days only.

20. The furnishing of any materials and/or performance of any work by TAHLEQUAH in conjunction with the project which is the subject of this proposal shall be based on the terms, conditions, and exclusion herein; except that an alternate agreement relative to same shall take effect upon its execution by both parties
21. Escalation Clause: The prices quoted are binding for orders received within 90 days from the Proposal Date. TAHLEQUAH reserves the right to adjust its material prices for deliveries beyond that binding period to allow for any price increases for its purchases of the raw material under the prevailing market conditions. All dates for shipment of certain quantities of material are subject to availability of raw material and merchandise from our suppliers.
22. Delivery and installation will meet job progress based on conventional construction, receiving adequate schedules to which seller is a party, and two to three weeks advance information on job requirements and changes in construction.
23. Buyer will provide clear roads usable for semi-tractor deliveries, ramps, grades, lines, racks, templates, sanitary facilities, and scaffold platforms in place as required by seller.
24. Buyer will provide properly manned hoisting facilities to move seller's materials to working levels, including the setting of any pre-fabricated items, and charging of vertical column bars.
25. Buyer will provide controlling field dimensions for fabrication of reinforcing steel.
26. Shipments to the jobsite will be made in minimum truckload quantities of 50,000 lbs.
27. Prices include rebar splices as shown in plans only.
28. The prices contained are based on the seller working normal hours without overtime starting on _____ and completing its work by the end of _____.
29. Delays: Performance under this subcontract shall be subject to such extensions of time as are deemed justifiable for delays or failure to perform due to causes arising from strikes, lockouts, acts of God, earthquakes, war, measures of the United States or other governments, or other contingencies beyond Subcontractor's reasonable control. Subcontractor shall not be responsible to anyone for loss, damages, or liability of any nature resulting from such delays or failures to perform.
30. Buyer will provide at no cost to seller 3 complete sets of plans and specifications upon notification of contract award.

It is understood that the Contractor will pay the Subcontractor upon demand for his / her work, according to stated terms, regardless of the fact that the Contractor may or may not have received payment from the owner or his agents. Legal expenses and/or attorney fees incurred with regard to non-payment shall be the responsibility of the buyer (Contractor).

INSURANCE:

Seller's price is based on furnishing its standard insurance coverage for general liability of 2 million dollars. Additional cost for increased coverage of specific waivers of surrogation in favor of others or any other special insurance provisions shall be for the buyers account, provided such coverage can be obtained by Seller.

EXCLUSIONS

1. **BONDS. SUB-GUARD AVAILABLE UPON REQUEST**
2. **ALL REBAR / POST -TENSIONING SHOP DRAWINGS PREPARED , REVIEWED, SIGNED SEALED, OR STAMPED BY LICENSED ENGINEER**
3. Testing and/or inspection other than the furnishing of certified mill test reports, Lines, Grades, Templates, and Elevations
4. Rust inhibitive coatings for treatment of anchorages
5. Line, Grades, Templates
6. Misc. Iron
7. Permits
8. Traffic Control
9. Rebar Protectors
10. Cost of E-Files for CAD Use
11. Sanitary Facilities
12. Removal of existing bars
13. Staple Remover @ Deck Chairs
14. Grout Pocket Preparation
15. Lighting, Power
16. Additional testing of stressing equipment by independent testing laboratory and inspection.
17. Cost of inspection or testing for mill test reports
18. Scaffolding & Elevated Access as required
19. Field measurements
20. Guying and/or bracing requirements for column
21. Rebar safety cap supply and installation
22. All electrical bonding (grout materials)
23. Anchor bars or rods for structural or miscellaneous iron or welding
24. Inserts, sleeves, smooth dowels, nelson studs, or threaded rods
25. Cleaning, smooth, threaded bars inserts, sleeves & caps
26. Cleaning, cutting, straightening or reworking of existing rebar
27. Drilling, grouting, dry packing, placing of rebar in drilled/cored holes
28. Conditions after steel is placed and ready for concrete pour.

SMALL BUSINESS AND DVBE SERVICES
123060

29. Protection, painting, greasing, or wrapping of rebar or smooth dowels. Protection included
30. Preparation of existing reinforcing steel for welding
31. All welding of rebar
32. OSHA requirements for exposed rebar ends
33. Any or all rebar that is shown on drawings other than those drawings listed on approved bid of plans.
34. Hoisting of any kind and all material, truck unloading N/A on this bid.
35. Splices in reinforcing bars, construction joint dowels for contractors convenience
36. Epoxy cartridges, material, and labor
37. Chipping, epoxy, and/or tapping breakout dowels and bending dowels
38. Mechanical reinforcing bar connectors, all reinforcing bars to connection that are not shown in drawings
39. Cost of bonds, penalties, or liquidated damages
40. Liability against loss of reinforcing steel due to water or flood
41. Any and all site work

"PAY IF PAID" OR "PAY WHEN PAID" CONDITIONS FOR PROPERLY COMPLETED WORK EXCLUDED. (INCLUDING BASE SCOPE OF WORK, ACCELERATION/ OUT OF SEQUENCE WORK FOR THE BENEFIT OF OTHERS, CHANGES ORDERED IN WRITING AND DAMAGES/COSTS INCURRED FOR OTHERS)

We reserve the right to modify/negotiate amendments to any Contractor Issued forms of Agreement, as required to properly describe scope of work, pricing, and mutually agreed terms and condition.

SMALL BUSINESS AND DVBE SERVICES
1230601

TAHLEQUAH STEEL, INC.

"A Small, Native American Reinforcing Steel and Post-Tensioning Business."

United States Registry # CO204121
CA Contractors State License # 942283
S.B.E / M.B.E. / D.B.E. / U.D.B.E. Certified

FAX TRANSMITTAL SHEET

TO: Estimating	FROM: Tahlequah Steel, Inc.
COMPANY: Granite Construction Company	DATE: October 10, 2013
FAX: 760-775-8229	TOTAL NO. OF PAGES INCLUDING COVER: 7
PHONE NUMBER: 760-775-7500	PHONE NUMBER: 562-421-9333
RE: Caltrans # 08-449104 Salt Creek Bridge Imperial County	FAX NUMBER: 562-421-9330

☐ URGENT ☑ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

THIS IS AN UNDERUTILIZED, DISADVANTAGED BUSINESS ENTERPRISE REINFORCING STEEL BID.

THANK YOU.

SMALL BUSINESS AND DVBE SERVICES 1230601

"An Equal Opportunity Employer"
Reinforcing Steel - Post Tensioning - Fabrication - Installation - FOB Sales

2750 Bellflower Blvd. #210B, Long Beach CA 90815 | Tel. 562.421.9333 | Fax 562.421.9330 | tahlequahsteel@yahoo.com

facsimile

TRANSMITTAL

to:	Mr. John Knotshers
fax #:	760-775-8229
re:	RATE FOR BIOLOGICAL MONITORING FOR SR 111 RECONSTRUCTION OF SALT CREEK BRIDGE; RIV-111-1.5/ 08-449104
date:	October 8, 2013
pages:	3, including cover sheet.

Dear Mr. Knotshers:
Attached is our company rate for biological monitoring for SR 111 Reconstruction of Salt Creek Bridge; RIV-111-1.5/08-449104 If you have any questions or concerns, please contact Paul at (760) 408-1760 (mobile) or (760) 777-1621. We look forward to working with your company again.

All the best,

Teresa Gonzales

We are an approved CALTRANS DBE.



Pre CONST
Survey –
Reports –
Daily Rate –

From the desk of...
Gonzales Environmental Consulting LLC
Teresa Gonzales
51-842 Avenida Diaz
La Quinta, CA 92253
(760) 777-1621
(760) 771-3698 fax

GONZALES
ENVIRONMENTAL
CONSULTING, LLC

October 8, 2013

Granite Construction Company
Mr. John Knotshers
38000 Monroe Avenue
Indio, CA 92203

Subject: RATE FOR BIOLOGICAL MONITORING FOR SR 111 RECONSTRUCTION OF SALT CREEK BRIDGE; Riv-111-1.5/ 08-449104

Gonzales Environmental Consulting, LLC (GEC) is pleased to provide this rate sheet for biological monitoring regarding the Highway 111 reconstruction of Salt Creek Bridge project; Riv-111-1.5/ 08-449104. This proposal establishes a lump sum fee for Bird and Fish Protection and Biological Monitoring Work Days (Line Item 25). These rates will be effective through February, 2015, unless superseded in writing as a result of future negotiation or changes in the scope of work.

GEC is an Underutilized Disadvantaged Business Enterprise (UDBE) as defined and certified by Caltrans (UCP Firm Number: 36280). GEC is a women-owned business.

SCOPE OF WORK

Task 1 – Preconstruction Surveys

GEC will provide a biological project manager to ensure compliance to the laws that need to be adhered per Federal Endangered Specie Act of 1973 and California Department of Fish and Game Code Section 2080 and Section 2081. Preconstruction surveys for endangered, threatened and sensitive species will be conducted by GEC utilizing the appropriate techniques.

Task 2 – Bird Protection

GEC will provide a biological project manager to ensure compliance to the laws that need to be adhered per Federal Endangered Species Act of 1973, California Department of Fish and Game Code Section 2080 and Section 2081 and the Migratory Bird Treaty Act. This includes coordination with California Department of Fish and Game, and U. S. Fish and Wildlife Service to ensure compliance to the above laws.

Task 3 – Biological Monitoring

GEC will provide biological monitoring before and during construction/project implementation. Client will provide copies of all applicable environmental permits (Streambed Alteration Agreements, Biological Opinions, etc.) and mitigation measures. GEC will provide a qualified biological monitor for pre-construction surveys for nesting birds, Yuma clapper rail/California black rail and pupfish. Monitoring will include the demolition of the bridge, clearing and grubbing of site, fence installation, and construction activities. The monitor will provide biological resource information training at the start of the project and, as needed upon change of personnel. The monitor will document compliance of applicable permits, maintenance of buffer/protection areas and monitor the protection of sensitive species and their habitats. The monitor will also submit a completed monitoring log and a final report which will be submitted to the appropriate agencies. GEC will prepare the Pre-construction Reports, Monitoring Reports, Incident Report (if required) and the Final Monitoring Report. GEC and/or their subcontractors will be responsible for the safety or other required training of the monitor(s) provided.

phone: 760.777.1621 | fax: 760.771.3698 | 51842 Avenida Diaz, La Quinta, CA, 92253 |
www.gonzalesenvironmental.com

Tasks 1-3 – Preconstruction, Bird & Fish Protection and Biological Monitoring (Lump Sum Item 25)

Task Cost (FULL DAY) $850.00/day*

Task Cost (1/2 DAY).....$450.00/day*

20 x 850 = 17,000
Report 3,400
20,400

*inclusive of Travel and Other Direct costs. Assumes a maximum of 10hrs/day. Additional time will result in overtime ($127.50/hr) charges in accordance with State and Federal laws. Costs are per monitor provided. **(Lump Sum Item 25)**

Based on the Bid Item List of 100 days for the Preconstruction surveys, bird and fish protection and biological Monitor the total is **$85,000.00.**

Bidding Assumptions

Cost and schedule estimates are based on our best judgment of the requirements known at the time of the proposal and can be influenced favorably or adversely by Client needs and other circumstances. GEC will endeavor to perform the services and accomplish the objectives within the estimated costs and schedule. However, if the scope of work or schedule changes, GEC, reserves the right to revise costs accordingly.

GEC assumes that, by receipt of notice to proceed, full access to the property will be provided by the Client, including keys to locked gates and advance notice to existing property tenants of our right of entry. GEC shall not be held responsible for work delays or cancellations caused by strikes, accidents, acts of God, delays imposed by the Client, or other delays beyond the control of GEC.

It is assumed that GEC, can use and rely on the data and information contained in the project related documents provided by the Client. GEC, will not perform a technical review of these documents, and will not be responsible for the content or accuracy of these studies.

The Client will reimburse GEC for all costs, internal and external, including legal or other contractually related issue fees that are the result of any challenges to the work. These costs are not included in the cost proposal.

Change orders will be issued and signed by the Client and GEC, before starting additional work not provided for in the original proposal. If the Client's authorized representative is not available for a signature, the additional out-of-scope work will not commence until the change order is signed.

Thank you for the opportunity to collaborate with Granite Construction Company in this work. If you have any questions regarding this proposal, please call me at (760) 777-1621.

Sincerely,

Teresa Gonzales

Teresa Gonzales
President/CEO

Reports → (USE Reports 4 days Cost) Total will be on Days used

phone: 760.777.1621 | fax: 760.771.3698 | 51842 Avenida Diaz, La Quinta, CA, 92253 |
www.gonzalesenvironmental.com

Paul – 10-10-13 11:30

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Attachment A,	☐ Yes ☐ No	☐ Yes ☐ No		
Appendix 1 of	☐ Yes ☐ No	☐ Yes ☐ No		
the Good Faith	☐ Yes ☐ No	☐ Yes ☐ No		
Effort Documentation	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment A, Appendix 3 of the Good Faith Effort Documentation			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Attachment A, Appendix 1 of the Good Faith Effort Documentation					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
See Attachment A, Appendix 2 of the Good Faith Effort Documentaiton.	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Attachment A, Appendix 1, 2, 3 and 4 of the Good Faith Effort Documentaiton			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Attachment A, Appendix 1, 2, 3 & 4 of the Good Faith Effort Documentation

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attachment A, Appendix 1, 2, 3 & 4 of the Good Faith Effort Documentaiton

8. Include additional data to support a demonstration of good faith efforts.

See Attachment A, Appendix 4 of the Good Faith Effort Documentation

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ATTACHMENT "A"

TABLE OF CONTENTS

"08-449104 BRIDGE AT SALT CREEK

APPENDIX

TAB #

1 Breakdown of Bid Items Solicited & Quotes Requested

2 Evidence of Advertising

3 Evidence of Initial and Follow up Solicitations

4 Evidence of Written and Verbal Contract with DBE Organizations & extra efforts taken to locate and utilize DBE Certified firms.

Fed Aid Proj No. NP-P111(070)E
Contract Number: 08-449104 08-Riv-111-1.5

State Of California Department Of Tranportation
Granite Construction Company

Item	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	Discussions	% work of Total Bid	Items Normally Performed by G.C.Co.
CONSTRUCTION AREA SIGNS	ARROW SIGNS		6,750				0.17%	NO
ITEM #2	MANERI TRAFFIC CONTROL		7,425	10.00%	PRICE TOO HIGH			
	STATEWIDE TRAFFIC SUPPLY		8,990	33.19%	PRICE TOO HIGH			
	KRC SAFETY CO		9,615	42.44%	PRICE TOO HIGH			
	FULL TRAFFIC MAINTENANCE INC		10,102	49.66%	PRICE TOO HIGH			
STRIPING & MARKING	CAL STRIPE		29,280				0.76%	NO
ITEM # 1,4-6,8,24,28-29,68-69, 79-80	ORANGE COUNTY STRIPING		32,670	11.58%	PRICE TOO HIGH			
	CHRISP CO		33,444	14.22%	PRICE TOO HIGH			
	JP STRIPING		40,843	39.49%	PRICE TOO HIGH			
TEMPORARY SIGNAL SYSTEM	GCCO		67,255				1.74%	YES
ITEM # 9,11	FLAT IRON ELECTRIC		98,950	47.13%	PRICE TOO HIGH			
	MSL ELECTRIC		137,748	104.81%	PRICE TOO HIGH			
PCMS	GCCO		18,000				0.47%	YES
ITEM # 10	FULL TRAFFIC MAINTENANCE INC		29,280	62.67%	USED GCCO EQUIPMENT			
	MANARI		30,400	68.89%	USED GCCO EQUIPMENT			
TEMPORARY K RAIL	GCCO		38,265				0.99%	YES
ITEM # 12	NO OTHER QUOTES RECEIVED							
TEMPORARY CRASH CUSHION	MANARI TRAFFIC CONTROL		4,704				0.12%	NO
ITEM # 13 (MATERIAL)	STATEWIDE TRAFFIC SAFETY		6,020	27.98%	PRICE TOO HIGH			
PREPARE SWPPP	GCCO		900				0.02%	YES
ITEM # 15	SOCAL STORMWATER RUN OFF SOLUTIONS		1,350	50.00%	PRICE TOO HIGH			
	ASHBAUGH CONSULTING		1,700	88.89%	PRICE TOO HIGH			
	LA FIRMA INC		2,100	133.33%	PRICE TOO HIGH			
	MARINA LANDSCAPE		2,250	150.00%	PRICE TOO HIGH			
TEMPORARY FIBER ROLL	GCCO		6,500				0.17%	YES
ITEM # 17 (IN PLACE)	MARINA LANDSCAPE		9,216	41.78%	PRICE TOO HIGH			
	DIVERSIFIED LANDSCAPE CO		10,240	57.54%	PRICE TOO HIGH			
TEMPORARY SILT FENCE	GCCO		1,025				0.03%	YES
ITEM # 18	MARINA LANDSCAPE		1,480	44.39%	PRICE TOO HIGH			
	DIVERSIFIED LANDSCAPE CO		1,880	83.41%	PRICE TOO HIGH			
STREET SWEEPING	GCCO		30,125				0.78%	YES
ITEM # 21	NO OTHER QUOTES RECEIVED							
TEMPORARY FENCE ESA	GCCO		10,500				0.27%	YES
ITEM # 23	FENCE CORP		11,310	7.71%	PART OF FENCE QUOTE			
	ALCORN		14,391	37.06%	PART OF FENCE QUOTE			
FENCE	ACE FENCE COMPANY	34153	156,200			CALLED TO MAKE SURE BIDDING	4.05%	NO
ITEM # 27,70,72,73,74,75,76,78	ALCORN FENCE CO		120,663	-22.75%	USED LOW DBE			
	FENCE CORP		137,546	-11.94%	USED LOW DBE			
	CROWN FENCE		25,168	-83.89%	NOT COMPLETE SCOPE			
	FERRERIA		26,244	-83.20%	NOT COMPLETE SCOPE			

Fed Aid Proj No. NP-P111(070)E
Contract Number: 08-449104 08-Riv-111-1.5

State Of California Department Of Tranportation
Granite Construction Company

Item	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	Discussions	% work of Total Bid	Items Normally Performed by G.C.Co.
CONTRACTOR SUPPLY BIO	GONZALES ENVIRONMENTAL CONSUL	**36280**	20,400			TALKED TO PAUL	0.53%	NO
ITEM # 25	ENDEMIC ENVIRONMENTAL		21,400	4.90%	PRICE TOO HIGH			
	ENVIRONMENTAL INTELLIGENCE		31,760	55.69%	PRICE TOO HIGH			
	LAMPRIDES ENVIONMENTAL		36,956	81.16%	PRICE TOO HIGH			
BRIDGE REMOVAL	GCCO		98,500				2.55%	YES
ITEM # 30	HARD ROCK EQUIP		119,000	20.81%	PRICE TOO HIGH			
	PENHALL CO		128,975	30.94%	PRICE TOO HIGH			
	SILVERADO CONSTRUCTORS		145,000	47.21%	PRICE TOO HIGH			
CLEAR AND GRUBB	GCCO		7,000				0.18%	YES
ITEM # 31	NO OTHER QUOTES RECEIVED							
DEVELOP WATER	GCCO		18,250				0.47%	YES
ITEM # 32	NO OTHER QUOTES RECEIVED							
ROAD EXCAVATION	GCCO		64,250				1.66%	YES
ITEM # 33	NO OTHER QUOTES RECEIVED							
GRAVEL MULCH	GCCO		13,800				0.36%	YES
ITEM # 39	DIVERSIFIED LANDSCAPE		68,056	393.16%	PRICE TOO HIGH			
STRUCTURE EXC / BACKFILL	GCCO		110,480				2.86%	YES
ITEM # 34,35,36,37,38	NO OTHER QUOTES RECEIVED							
HYDROMULCH	HYDRO SPROUT		3,767				0.10%	NO
ITEM # 40,41	DIVERSIFIED LANDSCAPE CO		2,489	-33.93%	NOT LOW WITH OTHER WORK IN SCOPE			
	MARINA LANDSCAPE		3,092	-17.92%	NOT LOW WITH OTHER WORK IN SCOPE			
CLASS 2 BASE	GCCO		31,580				0.82%	YES
ITEM # 42	NO OTHER QUOTES RECEIVED							
HOT MIX ASPHALT	GCCO		92,150				2.39%	YES
ITEM # 43	NO OTHER QUOTES RECEIVED							
PLACE HMA DIKE	AC DIKE CO		3,995				0.10%	NO
ITEM # 44, 45	APCO		4,930	23.40%	PRICE TOO HIGH			
CIDH	HAYWARD BAKER		697,640				18.07%	NO
ITEM # 46, 47	MALCOM DRILLING		771,200	10.54%	PRICE TOO HIGH			
	CASE PACIFIC		1,036,800	48.62%	PRICE TOO HIGH			
STRUCTURAL CONCRETE	GCCO		526,350				13.64%	YES
ITEM # 48,49,50	NO OTHER QUOTES RECEIVED							
ELASTOMERIC BEARING BUY	DS BROWN		2,203				0.06%	NO
ITEM # 48	SEISMIC ENERGY PROD		2,306	4.68%	PRICE TOO HIGH			

Fed Aid Proj No. NP-P111(070)E
Contract Number: 08-449104 08-Riv-111-1.5

State Of California Department Of Tranportation
Granite Construction Company

Item	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	Discussions	% work of Total Bid	Items Normally Performed by G.C.Co.
MINOR STRUCTURE	GCCO		14,180				0.37%	YES
ITEM # 51	NO OTHER QUOTES RECEIVED							
FURNISH ERECT GIRDERS	MIDSTATE PRECAST		221,539				5.74%	NO
ITEM # 53,54,55	OLD CASTLE		236,000	6.53%	PRICE TOO HIGH			
	CONFAB		236,520	6.76%	PRICE TOO HIGH			
	CORESLAB		285,000	28.65%	PRICE TOO HIGH			
JOINT SEAL	DS BROWN		1,525				0.04%	NO
ITEM # 56	NO OTHER QUOTES RECEIVED							
REBAR	TAHLQUAH STEEL INC	38564	323,553				8.38%	NO
ITEM # 57,58,77,78	AMERICAN STEEL PLACERS		337,846	4.42%	PRICE TOO HIGH			
	GERDAU		361,522	11.74%	PRICE TOO HIGH			
	EMPIRE STEEL		375,741	16.13%	PRICE TOO HIGH			
	INTEGRITY REBAR PLACERS		384,260	18.76%	PRICE TOO HIGH			
WATERPROOF	GCCO		4,300				0.11%	YES
ITEM # 59	NO OTHER QUOTES RECEIVED							
ALT PIPE BUY	TRIUMPH GEO SYNTHETICS		2,673				0.07%	NO
ITEM # 60, 61	PACIFIC CORRUGATED PIPE		3,164	18.37%	PRICE TOO HIGH			
	JERNIGAN PIPELINE SUPPLY		3,674	37.45%	PRICE TOO HIGH			
RSP IN PLACE	GCCO		138,280				3.58%	YES
ITEM # 62,63,64,65	ROCK STRUCTURES		142,380	2.96%	PRICE TOO HIGH			
	BERT W SALAS INC		197,770	43.02%	PRICE TOO HIGH			
MISC METAL	ULMER INDUSTRIES		1,987				0.05%	NO
ITEM # 66	LBIW INC		2,608	31.25%	PRICE TOO HIGH			
ISOLATION CASING	ULMER INDUSTRIES		105,268				2.73%	NO
ITEM # 67	NO OTHER QUOTES RECEIVED							
CONCRETE BUY	DESERT READY MIX		99,872				0.00%	NO
VARIOUS ITEMS	NO OTHER QUOTES RECEIVED							
STAY IN PLACE DECK	RED BIRD ENGINEERING		23,652				0.61%	NO
ITEM # 48, 49, 50	NO OTHER QUOTES RECEIVED							
FLASHING BEACON PORTABLE	STATEWIDE TRAFFIC SAFETY		950				0.02%	NO
ITEM #7 (MATERIAL)	KRC SAFETY		1,200	26.32%	PRICE TOO HIGH			
FIBER ROLL	TRIUMPH GEO SYNTETICS		3,608				0.00%	NO
ITEM # 17 (MATERIAL)	KRC SAFETY CO		3,640	0.89%				
	SAMS EQUIPMENT AND SUPPLIES		4,590	27.22%				
	JERNIGAN PIPELINE SUPPLY		4,590	27.22%				
SILT FENCE	KRC SAFETY CO		156				0.00%	NO
ITEM # 18 (MATERIAL)	SAMS EQUIPMENT AND SUPPLIES		501	221.15%				
	JERNIGAN PIPELINE SUPPLY		501	221.15%				

Fed Aid Proj No. **NP-P111(070)E**

Contract Number: **08-449104** **08-Riv-111-1.5**

State Of California Department Of Tranportation

Granite Construction Company

ESA	TRIUMPH GEO SYNTETICS		704				0.00%	NO
ITEM # 23 (MATERIAL)	SAMS EQUIPMENT AND SUPPLIES		1,550	120.17%				
	JERNIGAN PIPELINE SUPPLY		1,550	120.17%				
RSP FABRIC	TRIUMPH GEO SYNTETICS		2,641				0.00%	NO
ITEM # 65 (MATERIAL)	SAMS EQUIPMENT AND SUPPLIES		3,402	28.81%				
	JERNIGAN PIPELINE SUPPLY		3,402	28.81%				
CA ST-10 RAIL	UNIVERSAL INDUSTRIAL SALES		64,454				0.00%	NO
ITEM # 78 (MATERIAL)	INTERSTATE SALES		76,360	18.47%				
	CRANEVEYOR INC		95,120	47.58%				
	ULMER IND		172,669	167.89%				
732A BARRIER	GCCO		24,200				0.63%	YES
ITEM # 77 (INSTALL ONLY)	ACL		27,330	12.93%				
CLASS 2 BASE	WEST COAST PRODUCTS		5,494				0.00%	NO
ITEM # 42 (MATERIAL ONLY)	NO OTHER QUOTES RECEIVED							
ROCK PRODUCTS	WEST COAST PRODUCTS		61,812				0.00%	NO
VARIOUS ITEMS (MATERIALS)	NO OTHER QUOTES RECEIVED							
HAUL ROCK	WEST COAST PRODUCTS		29,838				0.00%	NO
VARIOUS ITEMS	NO OTHER QUOTES RECEIVED							
HAUL AC	TERRA TRUCKING		18,142				0.00%	NO
VARIOUS ITEMS	NO OTHER QUOTES RECEIVED							

TOTAL % MADE AVAILABLE **75.71%**

ARROW SIGNS

42085 Vandamere Court
Temecula, Ca. 92592
Ph. (951) 813-1053
Fax (951) 302-2814

Licenses #898477
Laborers Union
Small Business
SBE # 42689

ESTIMATE

TO: CONTRACTORS

PROJECT: 08449104 **BID DATE:** 10/10/13

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.
Note All signs become the property of ARROW SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: # 2 $ 6,750. Includes 2 Type 2 Funding Signs.

ROADSIDE SIGNS: #

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813- 1053.
THANK YOU for your time and consideration.

Sincerely,

Matt McVey

MATT MCVEY

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)

SIGN AND TRAFFIC QUOTE

PROJECT: 08-449104
BID DATE: 10/10/13

TO: PLAN HOLDER
ATTN: ESTIMATOR

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $5,400.00 **WITH USING MTC FOR ITEM #3**
(INCLUDES TWO TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $7,425.00 **WITHOUT USING MTC FOR ITEM #3**
(INCLUDES TWO TYPE II FUNDING SIGNS)

OTHER ITEMS:
ITEM #6- $41.00 ITEM #13- $168.00

TRAFFIC CONTROL: (ITEM #3)
PLEASE SEE ATTACHED QUOTE FOR LUMP SUM PRICE AND ALL OTHER PRICES

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881.
Thank you for your time and consideration.

Sincerely,

Johnny Maneri

NOTE: Construction area signs estimate **includes** delivery, installation, and removal. The price does **not include** maintenance, changes of dates, relocation, or replacements. **All signs** become the property of MANERI TRAFFIC CONTROL upon completion of the job. Funding signs are $750.00, unless noted in this bid. Maneri Traffic Control excludes the covering of the G84 sign.

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 10/10/13

CONTRACT INFO
08-449104
08-Riv-111-1.5

PROPOSAL: 103487

ESTIMATOR
Chris Jones

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
08-449104
08-Riv-111-1.5

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT

Proposal General Notes:
ITEMS #2, 6, 7, & 13 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #2 & 7 MUST GO TOGETHER.
ITEM #6 CANNOT GO WITH OUT ITEM #13.
ITEMS #68 & 69 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

002	**CONSTRUCTION AREA SIGNS**	100 LS	89.900/LS	8,990.00

SPECIFICATIONS:
CAS SIGN #5 ON SHEET TH-1 IS INSTALLED ON TEMPORARY FLASHING BEACON POST WHICH IS SUPPLIED AND INSTALLED BY OTHERS.

INCLUSIONS:
(2) TYPE II FUNDING SIGNS & SIGN QUANTITIES PER PLAN SHEET CS-1 ONLY.

EXCLUSIONS:
TEMPORARY FLASHING BEACON & POLE/POST FOR CAS SIGN #5.

003	**TRAFFIC CONTROL SYSTEM (SEE PAGE 3 FOR RATES)**			
006	**CHANNELIZER (SURFACE MOUNTED)**	80 EA	25.000/EA	2,000.00
007	**FLASHING BEACON (PORTABLE)**	2 EA	475.000/EA	950.00
010	**PORTABLE CHANGEABLE MESSAGE SIGN (SEE PAGE 3 FOR RATES)**			
013	**TEMPORARY CRASH CUSHION MODULE**	28 EA	215.000/EA	6,020.00
017	**TEMPORARY FIBER ROLL**	3200 LF	2.020/LF	6,464.00

SPECIFICATIONS:
8" FILTREXX SILTSOXX (160 LF PER PALLET). FREIGHT IS $1,000.00 PER TRUCK LOAD (FULL TRUCK / 24 PALLETS). UNLOADING TO BE DONE BY CONTRACTOR. INCLUDES TAX.

EXCLUSIONS:
INSTALLATION & SHIPPING.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:382 / D:417

Job # 08-449104 08-Riv-111 KRC BID #M13-1012

Bid Date: 10-10-2013

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
2	Construction Area Signs	Ls	Ls	Ls	$9,615.00 *
	- Price above includes signs from CS-1, CS-2, TH-1, TH-2, and (2) construction project information signs only; furnished, installed and removed.				
	- All signs will be installed per plan per stage and covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed.				
	- Portable changeable message boards not included in item, see rental rates below.				
	- Signs specifically not included above are to be considered excluded from item 2.				
	- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
3	Traffic Control System				
	- See next page for traffic control rates				
7	Flashing Beacon (portable)	ea	2	$600.00	$1,200.00
	- Solar beacons quoted, contractor to maintain after initial placement.				
10	Portable Changeable Message Sign (PCMS) - per each, rental only				
	- $150.00/day : $400.00/week : $1,200.00/month(month rate based on 30 calendar days)				
	- $300.00 delivery fee will apply : $300.00 pick up fee will apply				
17	Temporary Fiber Roll (Installation not Included)				
	- 8" x 25' fiber roll	Lf	3200	$0.90	$2,880.00
	- 1" x 1"x24" stakes - Type 1 installation	bundle/50	21	$11.50	$241.50
	- 1" x 2"x24" notched stakes - Type 2 installation	bundle/50	41	$18.90	$774.90
	- 1/4" x 600' manila rope - Type 2 installation	ea	1	$21.00	$21.00
	- 1/4" x 1250' manila rope - Type 2 installation	ea	1	$44.80	$44.80
	- 1/4" x 2500' manila rope - Type 2 installation	ea	1	$90.93	$90.93
18	Temporary Silt Fence (Installation not Included)				
	- Includes (8) 3' x 100' roll, stakes 10' on center	Lf	800	$0.18	$144.00
23	Temporary Fence (Type ESA) (Installation not Included)				
		Lf	780	$1.17	$912.60
	- Includes (8) rolls 4' x 100', (104) 6' T-posts, (104) OSHA safety caps, (624) Zip ties & (9) keep out signs				
68	Delineator (class 1)	ea	18	$55.00	$990.00
69	Object Marker	ea	2	$65.00	$130.00

$3370.00

Note: 1 addendum has been acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 7 if used must bid with item 2.
Note: Item 17, 18 and 23 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia.
Note: Item 68 and 69 must bid together and if used must bid with item 2. These items will be implemented when removing item 2. $1,200.00 mobilization fee will apply if wanted done at another time.
Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**

AGC CALIFORNIA

KRC SAFETY

SCCA

9 pages

Sign Quote Included

FULL TRAFFIC MAINTENANCE INC.

WE ARE DBE

FULL TRAFFIC MAINTENANCE, INC.

TRAFFIC CONTROL
SERVICE /PRODUCTS / RENTALS
BEST SERVICE
LOWEST PRICES
WITH NO HIDDEN COSTS

State License #780910 DBE/MBE CCA-10186
CONTACT: TOMMY PUETT
951-314-9100
tpuett@sbcglobal.net

BID PROPOSAL FOR- 08-449104
FROM: TOMMY PUETT
DATE: 10/09/2013

FULL TRAFFIC MAINTENANCE INC. IS CERTIFIED (DBE / MBE / SB)
SEE QUOTE FOR ALL CERTIFICATION NUMBERS. WE ARE UNION

FULL TRAFFIC MAINTENANCE, INC.

WE ARE DBE

State License #780910 DBE/MBE CCA-10186
CONTACT: TOMMY PUETT
951-314-9100
tpuett@sbcglobal.net

SUB-CONTRACTOR QUOTATION

Item	Description	Amount
Option 1	One man crew with truck and equipment	$1045.00
Option 2	One lane, one direction, two man crew, one location	$1395.00
Option 3	Any additional closure (i.e. flip flops, opposite direction) with same crew	$400.00
Option 4	For each additional lane add	$103.50
Option 5	For each additional mile add	$103.50
Option 6	On ramp closure with lane closure 1-3 ramps add	$103.50
Option 7	City street lane closure / detour	$1395.00
Option 8	Ramp Closure, 1-4 ramps	$1395.00
Option 9	Shoulder closures	$1395.00
Option 1a	Two man flagging for 8 hour shift	$1545.00
Option 1b	Pilot car occurrence, 3 people 8hour shift	$2195.00
Attenuator	Attenuator crash truck with driver 8 hours shift	$1095.00

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

A. Shift prices are for eight (8) hours, overtime will be billed at $98.35 per person-hour.
B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
C. F.T.M. is signatory with the Laborers union and certified with the State.
D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
E. No retention for traffic control.
F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
G. Prime Contractor is responsible to obtain all permits required from Cities involved.
H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
I. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
L. No work will be performed until this proposal is signed and faxed/mailed to our Corona office.

Thank you for the opportunity,

_____
Signature of Acceptance
TOMMY PUETT

FULL TRAFFIC MAINTENANCE INC.

ROAD AREA CONSTRUCTION SIGN QUOTE

08-449104

THIS QUOTE IS FOR CS-1 & CS-2

QUOTE INCLUDES FURNISHED , INSTALLATION & REMOVED

LUMP SUM $10102.38

The price does not include maintenance , change of dates , relocation or replacement.

All signs become property of Full Traffic Maintenance Inc. upon completion of the job

Project: Rte. 111 Salton Sea Caltrans #08-449104 Bids on 10/10/13

ITEM #	QTY	UNITS	DESCRIPTION	UNIT $	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	$750.00	$ 750.00
4	7440	LF	Temporary Traffic Stripe (TAPE)	$2.00	$ 14,880.00
5	24	SF	Temporary Pavement Marking (TAPE)	$10.00	$ 240.00
8	86	EA	Temporary Pavement Marker	$5.00	$ 430.00
24	660	LF	Remove Yellow Thermo Stripe	$3.00	$ 1,980.00
28	3220	LF	Remove Thermo Stripe	$1.00	$ 3,220.00
29	56	EA	Remove Pavement Marker	$1.00	$ 56.00
79	5830	LF	Thermo Stripe (Sprayable)	$0.80	$ 4,664.00
80	56	EA	Pavement Marker (Retroreflective)	$10.00	$ 560.00
81	1	LS	Mobilization - Cal Stripe Operations	$2,500.00	$ 2,500.00
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
				TOTAL BASE BID	$ 29,280.00

Additional Terms:

A. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

B. The following materials and services are included in this quote:
Thermoplastic [yes] Pavement Markers [yes] Temporary Striping [yes] Thermo Removal [yes] Marker Removals [yes]
Removal of temp tabs [No] Lead Compliance Plan [yes] Lead classes [No]

C. [1] Total Move-Ins included in this quote for Permanent Striping. Additional move in charge $2,500.00ea

D. [2] Total Move-Ins included in this quote for Stage Const.. Additional Move-in Charge @ $2,500.00ea

E. Traffic control is NOT included in this quote. (# of shifts required to complete our work – Appox. 3)

F. Cal Stripe requires that the work area be unobstructed by other operations while the pavement delineation is being placed.

G. Prime contractor to provide K-rail layout, centerline/edgeline and ETW with stationing @200' intervals.

H. Prime Contractor to provide a secure fenced area & dumpsite on site for all debris generated by the stripe & delineation removal operation and The Prime is responsible for disposing all such debris. Hazardous debris will be handled per the special provisions

I. Pre-striping pavement sweeping if required to be provided by the Prime Contractor

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
ESTIMATOR: STEVE WORKS

CAL STRIPE INC.
2040 East Steel Road
Colton, CA. 92324
Phone: (909) 884-7170
Fax: (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A
Ca. Lic.# 685387
Signatory to Laborers Union
Local No.1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

BIDS ON - 10/10/2013

October 7, 2013

PROJECT DESCRIPTION: Replace Bridge – Rte. 111 near Salton Sea
CONTRACT / PROJECT NO: Caltrans # 08-449104 08-Riv-111-1.5

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order.
3. A signed purchase order, or subcontract is required prior to any work associated with this proposal.
4. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe.
5. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
6. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
7. Prices are based on Plans & Specifications available at bid time, including all addenda.
8. Prime Contractor to provide schedule, complete set of plans and Special Provisions prior to any move in being scheduled.
9. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work.
10. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
11. Traffic control plans are not included. ALL lane closure requests are to be submitted by The Prime Contractor.
12. If Contractor requires a Bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe bond rate is 1.5%.
13. Cal Stripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by Prime to be paid by Prime Contractor.
14. No extra work or additional work will be performed without written authorization.

ORANGE COUNTY STRIPING SERVICE, INC.

Contractor's Lic. #346095
183 N. Pixley Street, Orange, Ca. 92868
☎: (714) 639-4550 (fax): (714) 639-6353

Q
NOT LOW

Project:

REPLACE BRIDGE 08-449104
RTE. 111 AT SALT CREEK BRIDGE
RIVERSIDE COUNTY

Bid Date:

OCT. 10, 2013 at 2:00

Architect:

CALTRANS - APPROVED 6-17-13
ADDENDUM ONE

We hereby submit an estimate for:

ITEM	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENDED AMOUNT
4	TEMPORARY STRIPE (TAPE)	7,440	LF	$1.69	$ 12,573.60
5	TEMPORARY MARKING (TAPE)	24	SF	$7.00	$ 168.00
6	CHANNELIZER (SURF. MOUNT)	80	EA	$64.00	$ 5,120.00
8	TEMPORARY PAVEMENT MARKER	86	EA	$4.50	$ 387.00
68	DELINEATOR (CLASS 1)	18	EA	$62.00	$ 1,116.00
69	OBJECT MARKER	2	EA	$115.00	$ 230.00
79	THERMOPLASTIC STRIPE (SPRAY)	5,830	LF	$0.57	$ 3,323.10
80	PAVEMENT MARKER (RETRO)	56	EA	$4.50	$ 252.00
81	MOBILIZATION OCSS PORTION			L.S.	$ 9,500.00
					$ 32,669.70

ATTACHMENT: OCSS TERMS & CONDITIONS

Includes:

THREE (3) MOVE IN (2 TEMP, 1 FINAL)

Excludes:

TRAFFIC CONTROL (3 SHIFTS)
MAINTENANCE OF TEMPORARY TAPE & CHANNELIZERS

Estimator: *Chuck Lockwood*
Date: OCT. 10, 2013

Orange County Striping Service, Inc.
183 North Pixley Street
Orange, Calif. 92868
Phone: 714-639-4550
Fax: 714-639-6353

Federal I.D. No. 95-3077158
Contractors License No. 346095 – C32

Terms and Conditions of Bid or Proposal

1. Orange County Striping Service, Inc. is signatory to the Laborers Union, Local 1184
2. Orange County Striping Service, Inc. requires a minimum of 10 working days notice prior to scheduling work
3. Total bid/proposal package must be accepted in full unless Orange County Striping Service, Inc. has agreed to changes prior to bid time.
4. Prices good for 45 days from the date of bid unless otherwise agreed upon.
5. Orange County Striping Service, Inc. will not be held liable for any backcharges unless prior mutual agreement, in writing, is made.
6. Referencing or staking of existing striping is not included unless otherwise stated. Shop drawings or traffic control plans are also not included.
7. Insurance included with bid:

   Commercial Liability Limits
   $1,000,000 per occurrence / $2,000,000 Aggregate
   $2,000,000 Products & Completed Operations Aggregate
   $1,000,000 Personal &Advertisement Injury
   $100,000 Fire Damage (any one fire)
   $5,000 Medical Payments (any one person)
   $2500 Deductible Per Occurrence Including Loss Expense

   Additional Insured On CG2010 10/93 only, with up to 2 Additional Insured's (Owner / Contractor)

   Auto Liability Limits
   $1,000,000 Combined Single Limit – includes owned, non-owned, and hired

   Work Comp
   Limits as required by Statutory Provisions of the State of California
   Waiver of Subrogation ***NOT*** Included

   Acceptance of bid/Proposal accepts these insurance limits regardless of requirements by owner.

8. Contractor shall abide by Business and Professions Code Section 7108.5 or Public Contract Code 10262.5, whichever applies. Progress payments will be made to subcontractor no later than ten (10) days after date of actual receipt.
9. This bid/proposal and all its Terms and conditions shall become a binding part of any subcontract, purchase order, or other agreement made with Orange County Striping Service, Inc.

Q

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:

For the intended use of the General Contractor

Phone: ( ) - Fax: ( ) -

Contact:

email:

Current Date: 10/10/2013
BidDate: 10/10/2013
JobName: 08-Riv-111-1.5
Location: RIVERSIDE CO. Bid#: 20801 0
Contract#: 08-449104 Job#
Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan 9For stripe removal only)	1	LS	1500.000	$1,500.00
04	Temporary Traffic stripe (Tape)	7440	LF	2.400	$17,856.00
05	Temporary Pavement Marking (Tape)	24	SF	8.000	$192.00
06	Channelizer (Surface Mounted)	80	EA	30.000	$2,400.00
08	Temporary Pavement marker	86	EA	3.000	$258.00
24	Remove Yellow Thermoplastic	660	LF	2.000	$1,320.00
28	Remove Thermo Traffic stripe	3220	LF	1.200	$3,864.00
29	Remove Pavement marker	56	EA	1.000	$56.00
79	Thermo Traffic stripe (Sprayable)	5830	LF	1.000	$5,830.00
80	Pavement Marker (Refl)	56	EA	3.000	$168.00
		Subtotal			$33,444.00
	Optional items				
68	Delineator Class 1	18	EA	80.000	$1,440.00
69	Object Marker	2	EA	95.000	$190.00
		Subtotal			$1,630.00
				TOTAL	$35,074.00

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ **P.O. Number** _____

TITLE: _____ **Job Number** _____

Bond Rate 1.5 Addendums 1

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY

Chrisp Company
Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated October 10, 2013 for the following project

08-Riv-111-1.5

- NO RETENTION TO BE TAKEN
- 3 Move- In(s) included. Additional Move- Ins $4,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- All night lights required are to be supplied by general contractor
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than $2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

J.P. STRIPING, Inc.

Mailing Address:	P.O. Box 278	Office:	(951) 845-2799	CA. Lic #: 746266, Class: C32
Delivery Address:	650 E. First Street Beaumont, CA 92223-2912	Fax:	(951) 845-6399	Union Local: 1184

PROPOSAL SUBMITTED TO		DESCRIPTION OF JOB			
COMPANY:		TODAY'S DATE:	10/10/13	BID DATE:	10/10/13 2:00 PM
ATTN:	**Estimating:**	JOB NAME:	**Route 111 - Replace Bridge w/Precast PS I Girders & Construct RW 1.5 Miles N/O Imperial County Line at Salt Creek Bridge**		
ADDRESS:		CONTRACT # / DCRPM:	08-449104	08-Riv-111-1.5	
CITY/ST/ZIP:		CITY / COUNTY / VICINITY:	Riverside County (Thermal), CA		
PHONE:		INSPECTOR:			
FAX:		SUPER CELL:			

BID ITEM:	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
1	Lead Compliance Plan	1	LS	$ 2,800.00	$ 2,800.00
4	Temporary Traffic Stripe (TAPE)	7,440	SF	$ 3.70	$ 27,528.00
5	Temporary Pavement Marking (TAPE)	24	SF	$ 40.00	$ 960.00
6	Channelizer (Surface Mounted)	80	EA	$ 45.00	$ 3,600.00
8	Temporary Pavement Marker	86	EA	$ 1.75	$ 150.50
24	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	660	LF	$ 3.50	$ 2,310.00
28	Remove Thermoplastic Traffic Stripe	3,220	LF	$ 0.75	$ 2,415.00
29	Remove Pavement Marker	56	EA	$ 1.50	$ 84.00
68	Delineator (Class 1)	18	EA	$ 50.00	$ 900.00
69	Object Marker	2	EA	$ 125.00	$ 250.00
79	Thermoplastic Traffic Stripe (Sprayable)	5,830	LF	$ 0.75	$ 4,372.50
80	Pavement Marker (Retroreflective)	56	EA	$ 4.00	$ 224.00

ADDENDUMS ACKNOWLEDGED	1	MOBILIZATIONS INCLUDED:	4	TOTAL:	$ 45,594.00
PUBLIC WAGE RATES APPLY	X				
PRIVATE WAGE RATES APPLY	-	ADDITIONAL MOVE-IN RATE:	$ 1,200.00		

40,847

NOTE:	**J.P. Striping is Certified as a Small/Micro Business by the California Department of General Services (#1324000)**
EXCLUDES:	**Traffic Control, Bonds, Permits**
INSURANCE:	Acceptance of this Bid is predicated upon acceptance of our Insurance, which can be incorporated into a written contract by Waiver/Addendum if necessary. ***General Aggregate = $2MM, Umbrella Liability = $5MM, Please provide written requests for Cert's.***
UNIT PRICING:	We propose to furnish and install materials for the quantities listed above per provided instructions, plans and specifications for the sum indicated above. In the event changes occur or quantities differ; bid amounts may change accordingly.
BOND RATE:	**2.5%** on amounts between $0 to $100,000 ■ **2.0%** on amounts between $100,000 to 2,000,000 ■ **1.5%** on amounts over $2,000,000
LIMITATIONS:	***PRICING VALID FOR SIX (6) MONTHS FROM PROPOSAL DATE! JOBS OVER $2,000 REQUIRE "PRELIM" INFO!***

BID SUBMITTED BY			
Authorized Signature	Printed Name	PLAN TYPE	PLAN DATE
	JOEL PAYNE *(President)*		
	DALE SHULTS *(Project Manager)*	JP's QUOTE # 112806	FAX DATE 10/10/13

ACCEPTANCE OF PROPOSAL			
Authorized Signature	Printed Name	CUST. P.O. # or JOB #	PROJECTED START DATE
			/ /

FLATIRON
ELECTRIC GROUP, INC.

7911-A Pine Ave.
Chino, CA 91708
714-228-9631 Phone
909-597-9151 Fax

Contractors Lic # 862724 A, C-10 Expires 8/31/15 Union Contractor

QUOTATION

CITY: CALTRANS
LOC: 08-RIV-111 (08-449104)

BID DATE: 10/10/2013
BID NUMBER: 7520

ITEM	DESCRIPTION OF WORK	QTY	UNIT	UNIT PRICE	TOTAL
9	TEMP. SIGNAL SYSTEM	1	LS	$ 75,000.00	$ 75,000.00
11	TEMP. FLASHING BEACON	2	EA	$ 7,475.00	$ 14,950.00
81	MOB.	1	LS	$ 9,000.00	$ 9,000.00
				TOTAL	$ 98,950.00

Exclusions:
Permits / Design / Inspection cost.
Bonds. (1% or $500.00 minimum, if required.)
Signing / Striping / Sandblasting.
Survey / Utility Fees.
Weekend / Shift / Night work. (Unless agreed to in advance.)
Engineered traffic control plan.
Builders Risk Insurance.
SWPPP and BMP's.
Additional fuel for temporary backup generators during construction. (quote includes full tanks of gas with initial photovoltaic temporary signal setup for BI-9 per section 12-3.16)
UDBE/SBE available from Logistical Enterprises Cert# 39438 Exp. 09/01/16.
3897 N. ANN AVE., FRESNO, CA. 93727
(559) 392-1124
$60,000.00 @ 60% = $36,000.00 for an additional cost of $3,250.00.

Notes:
Quote valid 30 days.
Includes Traffic Control for our work only.
Price based on Caltrans 2010 Standard Plans and Spec's.
Addendum #1 noted.

Flatiron Electric Group, Inc.

Mike Cuellar
Estimator

MSI ELECTRIC, INC.

Lic # 822450, C10

PROJECT QUOTATION

Project Description:	Rte 111
	08-449104
Owner/Contact:	Cal Trans
Bid Date:	10-10-13 @ 2:00 pm

Item #	Description of Work	Quantity	Unit	Unit Price	Extension
9	Temporary Signal System	1	Ls	$107,748.00	107,748.00
11	Temporary Flashing Beacon	2	Ea	$15,000.00	30,000.00
				Grand Total	**$ 137,748.00**

Addendum # 1 acknowledged

EXCLUSIONS: Bond, survey, permits and fees, inspection fees, engineering fees, utility fees, Cal-Trans Travel and inspections fees, Traffic Control, signing & striping.

Prepared by: **Kevin Moore**

4938 E. La Palma Ave. Anaheim, CA 92807 - Tel (714) 693-4837, Fax (714)693-4838
Mobile # (714) 713-2409
SBE Cert #59314

FULL TRAFFIC MAINTENANCE INC.

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

CONTACT : TOMMY PUETT
951-314-9100
tpuett@sbcglobal.com

217 Lewis Court, Corona CA 92882
Fax (951)520-9980
DBE Certified # 35742

LIGHT TOWER RENTAL
$75.00 per day - $235.00 week - $645.00 per month
$50.00 Delivery and pick up charge per unit

SOLAR ARROW BOARD RENTAL
$30.00 day - $130.00 week - $400.00 month
$50.00 Delivery and pick up charge per unit

Changeable Message Sign Rental
$85.00 day - $340.00 week - $915.00 month
$50.00 delivery and pick up charge per unit

IMPACT ATTENUATOR VEHICAL RENTAL
$265.00 day - $985.00 week-$2890.00 month
$100.00 Delivery and pick up charge per truck
(mileage fee of $.40 per mile –portal to portal)

ALL RENTALS ARE SUBJECT TO AVAILABILITY

SUBMITTED BY TOMMY PUETT DATE:_____

Company: _____ Accepted by:_____

(4 EA)(8 MO)(915) = $ 29,280

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

BID DATE: 10/10/13

PROJECT: 08-449104

LUMP SUM, 2 PEOPLE, 1 TRUCK AND EQUIPMENT, 3 ARROWBOARDS (1-8 HOURS).....$1,390.00

COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS).....$1,500.00

2 MAN FLAGGING OPERATION (8 HOURS).....$1,450.00

3 MAN PILOT CAR OPERATION (8 HOURS).....$1,950.00

ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOURS).....$890.00

ADDITIONAL LABORER (8 HOURS).....$690.00

RAMP NOTIFICATION SIGN (EACH).....$190.00

PCMS BOARDS:
DAILY.....$185.00
WEEKLY.....$350.00
MONTHLY.....$950.00
ARROW BOARDS:
DAILY.....$50.00
WEEKLY.....$185.00
MONTHLY.....$550.00

(4 EA)(950)(8 MO) = $30,400

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS **NO MILEAGE CHARGE**
ATTENUATOR TRUCK W/ DRIVER (8 HOURS).....$890.00
ATTENUATOR TRUCK W/ OUT DRIVER:
DAILY.....$325.00
WEEKLY.....$990.00
MONTHLY.....$3,100.00

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $105.00 PER HOUR, PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $285.00 PER PERSON FOR OVERTIME RATE DIFFERENCE. ANY ADDITIONAL EQUIPMENT DELIVERY $50.00 EACH AND PICK UP $50.00 EACH. YEARLY INCREASE OF $50.00 TO LUMP SUM PRICE.

CANCELLATIONS:
4 HOURS PRIOR TO SHOW UP.....NO CHARGE
SHOW UP TIME PER PERSON.....2 HOURS
DIRECLY AFTER SET UP PER PERSON.....4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

SMALL BUSINESS AND DVBE SERVICES 53767

SIGN AND TRAFFIC QUOTE

PROJECT: 08-449104	**TO: PLAN HOLDER**
BID DATE: 10/10/13	**ATTN: ESTIMATOR**

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $5,400.00 **WITH USING MTC FOR ITEM #3**
(INCLUDES TWO TYPE II FUNDING SIGNS) ✓

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $7,425.00 **WITHOUT USING MTC FOR ITEM #3**
(INCLUDES TWO TYPE II FUNDING SIGNS)

OTHER ITEMS:
ITEM #6- $41.00 ITEM #13- $168.00 * *

(28 EA)(168) = $4,704

TRAFFIC CONTROL: (ITEM #3)
PLEASE SEE ATTACHED QUOTE FOR LUMP SUM PRICE AND ALL OTHER PRICES

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881.
Thank you for your time and consideration.

Sincerely,

Johnny Maneri

NOTE: Construction area signs estimate **includes** delivery, installation, and removal. The price does **not include** maintenance, changes of dates, relocation, or replacements. **All signs** become the property of MANERI TRAFFIC CONTROL upon completion of the job. Funding signs are $750.00, unless noted in this bid. Maneri Traffic Control excludes the covering of the G84 sign.

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 10/10/13

CONTRACT INFO
08-449104
08-Riv-111-1.5

PROPOSAL: 103487

ESTIMATOR
Chris Jones

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
08-449104
08-Riv-111-1.5

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT

Proposal General Notes:
ITEMS #2, 6, 7, & 13 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #2 & 7 MUST GO TOGETHER.
ITEM #6 CANNOT GO WITH OUT ITEM #13.
ITEMS #68 & 69 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

002	**CONSTRUCTION AREA SIGNS**	100 LS	89.900/LS	8,990.00

SPECIFICATIONS:
CAS SIGN #5 ON SHEET TH-1 IS INSTALLED ON TEMPORARY FLASHING BEACON POST WHICH IS SUPPLIED AND INSTALLED BY OTHERS.

INCLUSIONS:
(2) TYPE II FUNDING SIGNS & SIGN QUANTITIES PER PLAN SHEET CS-1 ONLY.

EXCLUSIONS:
TEMPORARY FLASHING BEACON & POLE/POST FOR CAS SIGN #5.

003	**TRAFFIC CONTROL SYSTEM (SEE PAGE 3 FOR RATES)**			
006	**CHANNELIZER (SURFACE MOUNTED)**	80 EA	25.000/EA	2,000.00
007	**FLASHING BEACON (PORTABLE)**	2 EA	475.000/EA	950.00
010	**PORTABLE CHANGEABLE MESSAGE SIGN (SEE PAGE 3 FOR RATES)**			
013	**TEMPORARY CRASH CUSHION MODULE**	28 EA	215.000/EA	6,020.00 *
017	**TEMPORARY FIBER ROLL**	3200 LF	2.020/LF	6,464.00

SPECIFICATIONS:
8" FILTREXX SILTSOXX (160 LF PER PALLET). FREIGHT IS $1,000.00 PER TRUCK LOAD (FULL TRUCK / 24 PALLETS). UNLOADING TO BE DONE BY CONTRACTOR. INCLUDES TAX.

EXCLUSIONS:
INSTALLATION & SHIPPING.

Socal Stormwater Runoff Solution Services Inc.
PO Box# 25158, Los Angeles, CA 90025
California License# C3483049
Line#1: (310) 343-8313
Line#2: (747) 444-0188
Fax #: (310) 579-8413
E-mail: eng@socalstormwatersolutions.com
Web Site: www.socalstormwatersolutions.com

Proposal

Date	Proposal #
10/8/2013	1058

project:

Project Name:Construction on State Highway in Riverside County
Project Number:08-449104

Item #	Description	Qty	Rate	U/M	Total
1.1	Preparation of the Stormwater Pollution Prevention Plan (SWPPP) including Revisions amendments as specified in project documents Development and QSD certified	1	$1,350.00	EA	$1,350.00
Acceptance of This Bid is good for 30 Days from Bid Date.				**Total**	$1,350.00

The attached Terms and Conditions are hereby incorporated in this agreement.

"Note: Lead compliance plan proposal will be provided upon your request."
"Note: public safety plan proposal will be provided upon your request."

Signature .....

Q

ASHBAUGH CONSULTING, INC.

9151 Parliament Avenue,
Westminster, CA 92683
ph. 714.895.3782 // fx. 714.895.3792
robert@ashbaughconsulting.com

www.AshbaughConsulting.com

SBE (Micro) # 1403260
Bid Ref. No. 08-449104
OCTOBER 09, 2013

Bid Date: 10/10/13
EST. DURATION: 260 WRKG DAYS

SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 08-449104

08-RIV-111; REPLACE BRIDGE WITH PRECAST PS I GIRDERS AND CONSTRUCT RW

***** Acceptance of This Bid is Good for 30 Days from Bid Date. *****

Item 15 > PREPARE STORM WATER POLLUTION PREVENTION PLAN – RISK LEVEL 1 (SWPPP) [1,2,3]
Lump Sum (*Est. 14 Engineering Dwgs)* $1,700.00

Item 16 > PREPARE STORM WATER ANNUAL REPORT[1,2,3]
Lump Sum Each (*Est.1)* $1,000.00 each

SUPERSCRIPT NOTES

1. Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability $1,000,000 each claim, $2,000,000 aggregate and $1,000,000 general liability each and $2,000,000 aggregate.
   - A onetime Fifty Dollars ($50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability.
   - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars ($350.00) processing fee.

2. Price includes submittal of four (4) copies of the Final SWPPP delivered via USPS ground. NOTE: Ashbaugh Consulting does not provide draft copies of its SWPPP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to Ashbaugh Consulting for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or Caltrans may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, Recycling or Batch Plant BMP systems / drawings.**
   Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of $75.00/hour for non-Civil Engineering services and $150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at $160.00 for the initial manual and $140.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus $50.00 or cost plus 20 percent whichever is greater.

3. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

Robert D. Ashbaugh

Robert D. Ashbaugh
Chief Operations Officer / Estimator

State of California • Department of General Services • Arnold Schwarzenegger, Governor
PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 • PO Box 989052
West Sacramento, California 95798-9052 • (800) 559-5529

~~ASHBAUGH CONSULTING – PROPOSAL - CALTRANS # 08-449104~~

SB APP

July 20, 2012

Supplier #1403260
Ashbaugh Consulting
9151 Parliament Avenue
WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From July 20, 2012 to July 31, 2014

Business Types

Service

Classifications

601042 - Water testing and conservation and ecology
701715 - Development
721411 - Infrastructure building and surfacing and paving services
761220 - Landfill services
771019 - Pollution investigation services
771216 - Soil pollution
771217 - Water pollution
781021 - Pipeline services
811015 - Civil engineering
831015 - Water and sewer utilities

Proof of Certification Status

,tion: Estimating Department

Please view the attached file for SWPPP proposal for project:

Project Name: Construction on State Highway in Riverside County
Project Number: 08-449104

Please do not hesitate to contact me if you have any questions or concerns.

Best Regards,

-
Mary,
Engineering Department

Socal Stormwater Runoff Solution Services Inc.
Line 1: (310) 343-8313
Line2: (747) 444-0188
Cell: (310) 415-0233
Fax: (310)579-8413
Website: www.socalstormwatersolutions.com

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

October 9, 2013
Project: 08-449104
Replace Bridge With Precast Ps I Girders And Construct Rw.
08-Riv-111-1.5
We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (1) addenda.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
15	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	$2,100.00	$2,100.00
16	130330	Storm Water Annual Report	EA	1	$1,000.00	$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.
CPESC QSD/P #305

Search Returned 1 Records

Mon Sep 23 17:47:48 PDT 2013

Query Criteria

Firm/DBA Name: La Firma
Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

MARINA LANDSCAPE, INC.
EROSION CONTROL / SWPPP
1900 S. Lewis Street
Anaheim, CA 92805
Tel.: (714) 939-6600
Fax: (714) 935-1199

MARINA Still Growing!

Project: **CT 08-449104**
Location: **RIVERSIDE**
Bid Date: **10/10/2013**
Bid Time: **2:00 PM**

Item	Description	U/M	Quantity		Unit Cost		Total
	HYDROSEEDING/EROSION CONTROL						
	(excluding all maintenance & removal of erosion control items listed below.)						
17	TEMPORARY FIBER ROLL	LF	3,200	$	2.88	$	9,216.00
18	TEMPORARY SILT FENCE	LF	800	$	1.85	$	1,480.00
23	TEMPORARY FENCE (TYPE ESA)	LF	780	$	2.43	$	1,895.40
40	EROSION CONTROL (DRY SEED)	SF	13,100	$	0.061	$	799.10
41	HYDROMULCH	SF	13,100	$	0.175	$	2,292.50
	TOTAL					**$**	**15,683.00**
	ADD OPTION						
	(excluding all maintenance & removal of erosion control items listed below.)						
19	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	$	2,830.00	$	5,660.00
	Note: Price does not include steel plates.						

SWPPP

Construction Work Duration is 260 work days. SWPPP Risk Level = 1

QSP Inspections Required for 47 weeks

Specifications: California Stormwater General Permit and Caltrans Standards Specifications

Marina will provide a Qualified SWPPP Developer to prepare the Risk Level 1Storm Water Pollution Prevention Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified SWPPP Practitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all BMPs as well as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required inspection forms will be completed each week (for 47 weeks). The QSP will also provide SWPPP training of the General Contractor's personnel as required by the State Permit. The QSP will monitor the weather and inform the Superintendent of forecasted rain events, and will organize and update the SWPPP Binder. 1 Stormwater Annual Report is included.

Requires the following per California General Stormwater Permit for New Construction and Caltrans Standard Specifications:

14	JOB SITE MANAGEMENT (Includes 47 weeks inspection by the QSP/Water Pollution Control Manager including monitoring and reporting. Includes Quarterly non-stormwater visual inspections and reports, training, rain gauge and NOAA Monitoring)	LS	1	$	19,975.00	$	19,975.00
15	PREPARE SWPPP (Risk Level 1) (3 tabbed copies in binders and 1 .pdffile)	EA	1	$	2,250.00	$	2,250.00
16	STORM WATER ANNUAL REPORT	EA	1	$	1,200.00	$	1,200.00

MARINA LANDSCAPE, INC.
EROSION CONTROL / SWPPP
1900 S. Lewis Street
Anaheim, CA 92805
Tel.: (714) 939-6600
Fax: (714) 935-1199

MARINA Still Growing

Project: **CT 08-449104**
Location: **RIVERSIDE**
Bid Date: **10/10/2013**
Bid Time: **2:00 PM**

Item	Description	U/M	Quantity		Unit Cost		Total
	HYDROSEEDING/EROSION CONTROL						
	(excluding all maintenance & removal of erosion control items listed below.)						
17	TEMPORARY FIBER ROLL	LF	3,200	$	2.88	$	9,216.00
18	TEMPORARY SILT FENCE	LF	800	$	1.85	$	1,480.00
23	TEMPORARY FENCE (TYPE ESA)	LF	780	$	2.43	$	1,895.40
40	EROSION CONTROL (DRY SEED)	SF	13,100	$	0.061	$	799.10
41	HYDROMULCH	SF	13,100	$	0.175	$	2,292.50 / 3092
	TOTAL					$	**15,683.00**
	ADD OPTION						
	(excluding all maintenance & removal of erosion control items listed below.)						
19	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	$	2,830.00	$	5,660.00
	Note: Price does not include steel plates.						

SWPPP

Construction Work Duration is 260 work days. SWPPP Risk Level = 1

QSP Inspections Required for 47 weeks

Specifications: California Stormwater General Permit and Caltrans Standards Specifications

Marina will provide a Qualified SWPPP Developer to prepare the Risk Level 1Storm Water Pollution Prevention Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified SWPPP Practitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all BMPs as well as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required inspection forms will be completed each week (for 47 weeks). The QSP will also provide SWPPP training of the General Contractor's personnel as required by the State Permit. The QSP will monitor the weather and inform the Superintendent of forecasted rain events, and will organize and update the SWPPP Binder. 1 Stormwater Annual Report is included.

Requires the following per California General Stormwater Permit for New Construction and Caltrans Standard Specifications:

14	JOB SITE MANAGEMENT (Includes 47 weeks Inspection by the QSP/Water Pollution Control Manager including monitoring and reporting. Includes Quarterly non-stormwater visual inspections and reports, training, rain gauge and NOAA Monitoring)	LS	1	$	19,975.00	$	19,975.00
15	PREPARE SWPPP (Risk Level 1) (3 tabbed copies in binders and 1 .pdffile)	EA	1	$	2,250.00	$	2,250.00
16	STORM WATER ANNUAL REPORT	EA	1	$	1,200.00	$	1,200.00

Q

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 **SBE 12567** **Union Contractor** **Lic. 576183**

To:	Granite Construction	**Contact:**	
Address:	38000 Monroe Street Indio, CA 92203	**Phone:**	(760) 391-6239
		Fax:	(760) 775-8229
Project Name:	08-449104	**Bid Number:**	2317
Project Location:	Salton Sea	**Bid Date:**	10/10/2013
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17	Temporary Fiber Roll	3,200.00	LF	$3.20	$10,240.00
18	Temporary Silt Fence	800.00	LF	$2.35	$1,880.00
39	Gravel Mulch	72,400.00	SF	$0.94	$68,056.00
40	Erosion Control (Dry Seed)	13,100.00	SF	$0.08	$1,048.00
41	Hydromulch	13,100.00	SF	$0.11	$1,441.00
81	Mobilization	1.00	LS	$8,583.00	$8,583.00

Total Bid Price: $91,248.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Weed or debris removal is excluded.
- 12 working day(s) required and includes 2 move-in(s). Additional move-ins=$500 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Staging area is required at jobsite for gravel mulch work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

10/10/2013 SUP → JUAN. HE IS NOT WILLING TO ACCEPT THE WORK WITHOUT THE GRAVEL MULCH.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. **Buyer:** _____ **Signature:** _____ **Date of Acceptance:** _____	**CONFIRMED:** **Diversified Landscape Co.** **Authorized Signature:** _____ **Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

MARINA LANDSCAPE, INC.
EROSION CONTROL / SWPPP
1900 S. Lewis Street
Anaheim, CA 92805
Tel.: (714) 939-6600
Fax: (714) 935-1199

MARINA Still Growing

Project: **CT 08-449104**
Location: **RIVERSIDE**
Bid Date: **10/10/2013**
Bid Time: **2:00 PM**

Item	Description	U/M	Quantity		Unit Cost		Total
	HYDROSEEDING/EROSION CONTROL						
	(excluding all maintenance & removal of erosion control items listed below.)						
17	TEMPORARY FIBER ROLL	LF	3,200	$	2.88	$	9,216.00
18	TEMPORARY SILT FENCE	LF	800	$	1.85	$	1,480.00
23	TEMPORARY FENCE (TYPE ESA)	LF	780	$	2.43	$	1,895.40
40	EROSION CONTROL (DRY SEED)	SF	13,100	$	0.061	$	799.10
41	HYDROMULCH	SF	13,100	$	0.175	$	2,292.50
	TOTAL					$	**15,683.00**
	ADD OPTION						
	(excluding all maintenance & removal of erosion control items listed below.)						
19	TEMPORARY CONSTRUCTION ENTRANCE **Note:** Price does not include steel plates.	EA	2	$	2,830.00	$	5,660.00

3092

SWPPP

Construction Work Duration is 260 work days. SWPPP Risk Level = 1

QSP Inspections Required for 47 weeks

Specifications: California Stormwater General Permit and Caltrans Standards Specifications

Marina will provide a Qualified SWPPP Developer to prepare the Risk Level 1Storm Water Pollution Prevention Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified SWPPP Practitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all BMPs as well as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required inspection forms will be completed each week (for 47 weeks). The QSP will also provide SWPPP training of the General Contractor's personnel as required by the State Permit. The QSP will monitor the weather and inform the Superintendent of forecasted rain events, and will organize and update the SWPPP Binder. 1 Stormwater Annual Report is included.

Requires the following per California General Stormwater Permit for New Construction and Caltrans Standard Specifications:

14	JOB SITE MANAGEMENT (Includes 47 weeks Inspection by the QSP/Water Pollution Control Manager including monitoring and reporting. Includes Quarterly non-stormwater visual inspections and reports, training, rain gauge and NOAA Monitoring)	LS	1	$	19,975.00	$	19,975.00
15	PREPARE SWPPP (Risk Level 1) (3 tabbed copies in binders and 1 .pdffile)	EA	1	$	2,250.00	$	2,250.00
16	STORM WATER ANNUAL REPORT	EA	1	$	1,200.00	$	1,200.00

Q

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 **SBE 12567** **Union Contractor** **Lic. 576183**

To:	Granite Construction	**Contact:**	
Address:	38000 Monroe Street	**Phone:**	(760) 391-6239
	Indio, CA 92203	**Fax:**	(760) 775-8229
Project Name:	08-449104	**Bid Number:**	2317
Project Location:	Salton Sea	**Bid Date:**	10/10/2013
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17	Temporary Fiber Roll	3,200.00	LF	$3.20	$10,240.00
18	Temporary Silt Fence	800.00	LF	$2.35	$1,880.00 *
39	Gravel Mulch	72,400.00	SF	$0.94	$68,056.00
40	Erosion Control (Dry Seed)	13,100.00	SF	$0.08	$1,048.00
41	Hydromulch	13,100.00	SF	$0.11	$1,441.00
81	Mobilization	1.00	LS	$8,583.00	$8,583.00

Total Bid Price: $91,248.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Weed or debris removal is excluded.
- 12 working day(s) required and includes 2 move-in(s). Additional move-ins=$500 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Staging area is required at jobsite for gravel mulch work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

10/10/2013 SUP → JUAN HE IS NOT WILLING TO ACCEPT THE WORK WITHOUT THE GRAVEL MULCH.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.	**CONFIRMED:** **Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

FENCECORP INC.

License No. 886544

Proposal * Contract

111 MAIN STREET
RIVERSIDE,CA 92501
Phone 951- 686-3170
FAX 951-788-7759

6837 POWER INN ROAD
SACRAMENTO,CA 95828
PHONE (916)388-0887
FAX (916)383-5769

2401 INDUSTRY STREET
OCEANSIDE,CA 92054
Phone (760)721-2101
Fax (760)721-2548

PROPOSAL SUBMITTED TO: PRIME BIDDER	PHONE	FAX	DATE 10/4/2013
JOB NAME			08 449104
LOCATION			SALT & SEA (IMPERIAL RIV. CNTY LINE), CA

CALL IF YOU WANT TO SPLIT UP PROPOSAL IN ANY WAY- DO NOT ASSUME IT WILL BE ACCEPTED 951-551-3405 JEREMIAH

We hereby submit an estimate to furnish Labor and Materials for:

BID ITEM # 27- REMOVE METAL BEAM GUARD RAILING 930 LF @ $14.00 PER FT TOTAL $13,020.00
BID ITEM # 70- METAL BEAM GUARD RAILING (WOOD POST) 88 LF @ $58.00 PER FT TOTAL $5,104.00
BID ITEM # 72- TRANSITION RAILING (TYPE WB) QTY 2 EA @ $3,395.00 EA TOTAL $6,790.00
BID ITEM # 73- END CAP (TYPE A) 1 EA @ $ 795.00 TOTAL $795.00
BID ITEM # 74- END CAP (TYPE TC) 2 EA @ $760.00 TOTAL $1,520.00
BID ITEM # 75- END ANCHOR ASSEMBLY (TYPE SFT) QTY 1 EA @ $1,145.00 EA TOTAL $1,145.00
BID ITEM # 76- ALTERNATIVE FLARED TERMINAL SYSTEM 2 EA @ $2,850.00 EA TOTAL $5,700.00

BID ITEM # 78 F- ST-10 (MODIFIED) BRIDGE RAIL 446 LF @ $232.00 PER FT TOTAL $103,472.00**

OPTIONS

BID ITEMM # 23 TEMPORARY FENCE (TYPE ESA) 780 LF @ $14.50 PER FT TOTAL $11,310.00

ADDENDUM # 1 ARE ACKNOWLEDGED

TRAFFIC CONTROL / LANE CLOSURE / KRAILS (IF NEEDED) BY OTHERS AND WILL BE NEEDED FOR 80 DAYS +/-

Fencecorp Inc. is an union company. This was bid prevailing rates. Our bond rate is (1 %) not in base bid

EXCLUDES: Clearing,grubbing,grading,surveying,removals,spoils removal,traffic controls, lane closures,k rails, night work,weekend work bond fees, core drilling, saw cutting,grounding ,testing,lead compliance plan,reinforced concrete end blocks for st-40 rail structural calcs,as built d,material testing, block walls,signs, engineering,maintenance of temporary fence private utility locator,repair of under ground utilities, concrete repair, repairs not listed, exclusionary fence

Full scope

EMBEDS AND PLATES AND RODS WILL BE FURNISHED WITH LAY OUT DRAWINGS -LAYED OUT PLACED STRAIGHT & INSTALLED PER DRAWING BY OTHERS**

We Propose hereby to furnish Materials and Labor - complete in accordance with above specs for the sum of:

Total bid priced per bid schedule amount in dollars---------- $137,546.00 OPTIONS $11,310.00

Payments to be made as follows:

manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become and extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our worker are fully covered by workman's Compensation

ACCEPTANCE OF PROPOSAL:

SIGNATURE

DATE

Notice

"Under the Mechanics' Lien law (California Code of Civil Procedure. Section 1181 et seq. Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for his work or supplies. Has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains

AUTHORIZED SIGNATURE:_____ JA _____

Jeremiah Alexander

NOTE: This proposal shall be deemed withdrawn by us if not accepted within 60 days

Q

ALCORN FENCE COMPANY

P.O. BOX 3279, 6445 OLD PEDLEY ROAD, RIVERSIDE, CA 92519
(951) 685-5871 FAX (951)685-1641

CONTRACTORS LICENSE – 122954

PROJECT:	Caltrans Contract 08-449104	CONTRACTOR:	Prime Bidder
CONTACT:	Bob Jenkins	ATTENTION:	Estimating
Date:	October 10, 2013	FAX #	

Plans & Specs:	Yes x	No	Bondable:	Yes [x]	No [ ]
Installed:	Yes x	No	Rate:	.075 of 1%	
Tax Included:	Yes x	No	DBE/WBE:	Yes [ ]	No [x]
Union:	Yes x	No	Addendum:		

Alcorn Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
	Metal Beam Guard Railing			
27	Remove Metal Beam Guard Railing	930 LF	$11.05	$10,276.50
70	Metal Beam Guard Railing (Wood Post)	88 LF	$49.85	$4,386.80
72	Transition Railing (Type WB)	2 EA	$3,090.00	$6,180.00
73	End Cap (Type A)	1 EA	$245.00	$245.00
74	End Cap (Type TC)	2 EA	$75.00	$150.00
75	End Anchor Assembly (Type SFT)	1 EA	$510.00	$510.00
76	Alternative Flared Terminal System	2 EA	$3,025.00	$3,025.00
				$24,773.30
	Misc.			
23	Temporary Fence (Type ESA)	780 LF	$18.45	$14,391.00
78 (F)	California ST-10 Bridge Rail (Modified)	446 LF	$215.00	$95,890.00

Alcorn will supply embeds for item 78. Layed out and placed straight by others.

Exclusions:

Engineering and Staking
Clearing and Grading
Patching and Restoration
Mow Curbs, Traffic Control
Welding Inspection and Procedure
Lead Compliance, Removal of Lead Contaminated Soil from Site.
Railroad Insurance, Stripping
All Underground Conduit and Wiring
Layout and Grubbing.
Permit, Bond Premium (0.75%)
Location of Underground Utilities
Concrete Coring, Asphalt Patching
Spoils Removal from Site
Reinforcement Rebars

Full scope
120,663

Alcorn shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Alcorn shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Alcorn's.

MANUFACTURERS OF CHAIN LINK FENCES / **COMPLETE INSTALLATION SERVICE**

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Replace Bridge with Precast PS I Girders and Construct RW (Contract No. 08-449104)
At Salton Creek Bridge 1.5 Miles North of Imperial County, In Riverside Co., CA
BID DATE : 10/10/13 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 10/09/13
PAGES : 1

ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
27	REMOVE METAL BEAM GUARD RAILING	LF	930	$ 13.00	$ 12,090.00
70	METAL BEAM GUARD RAILING (WOOD POST)	LF	88	$ 50.00	$ 4,400.00
72	TRANSITION RAILING (TYPE WB)	EA	2	$ 3,200.00	$ 6,400.00
73	END CAP (TYPE A)	EA	1	$ 200.00	$ 200.00
74	END CAP (TYPE TC)	EA	2	$ 250.00	$ 500.00
75	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	$ 700.00	$ 700.00
76	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	2	$ 2,400.00	$ 4,800.00
78	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED)	LF	446	$ 285.00	$ 127,110.00
			TOTAL AMOUNT:		**$ 156,200.00** *

* ITEM # 72 to 74 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS. Form in place
* ITEM # 78 - PAINTED FINISH. REINFORCED CONCRETE END BLOCK & PARAPET BY OTHERS. WE'LL PROVIDE ANCHOR BOLTS BUT LAY-OUT & INSTALL BY OTHERS. RE-BARS BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING (except for Item No. 78); MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; REMOVAL OF EXISTING FENCES, GATES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & ANY FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS **(spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)**

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

4

ALCORN

CONTRACTORS LICENSE – 122954

ALCORN FENCE COMPANY

P.O. BOX 3279, 6445 OLD PEDLEY ROAD, RIVERSIDE, CA 92519
(951) 685-5871 FAX (951)685-1641

PROJECT:	Caltrans Contract 08-449104	CONTRACTOR:	Prime Bidder
CONTACT:	Bob Jenkins	ATTENTION:	Estimating
Date:	October 10, 2013	FAX #	

Plans & Specs:	Yes x	No	Bondable:	Yes [x]	No [ ]
Installed:	Yes x	No	Rate:	.075 of 1%	
Tax Included:	Yes x	No	DBE/WBE:	Yes [ ]	No [x]
Union:	Yes x	No	Addendum:		

Alcorn Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
	Metal Beam Guard Railing			
27	Remove Metal Beam Guard Railing	930 LF	$11.05	$10,276.50
70	Metal Beam Guard Railing (Wood Post)	88 LF	$49.85	$4,386.80
72	Transition Railing (Type WB)	2 EA	$3,090.00	$6,180.00
73	End Cap (Type A)	1 EA	$245.00	$245.00
74	End Cap (Type TC)	2 EA	$75.00	$150.00
75	End Anchor Assembly (Type SFT)	1 EA	$510.00	$510.00
76	Alternative Flared Terminal System	2 EA	$3,025.00	$3,025.00
				$24,773.30
	Misc.			
23	Temporary Fence (Type ESA)	780 LF	$18.45	$14,391.00
78 (F)	California ST-10 Bridge Rail (Modified)	446 LF	$215.00	$95,890.00

Alcorn will supply embeds for item 78. Layed out and placed straight by others.

Exclusions:

Engineering and Staking
Clearing and Grading
Patching and Restoration
Mow Curbs, Traffic Control
Welding Inspection and Procedure
Lead Compliance, Removal of Lead
Contaminated Soil from Site.
Railroad Insurance, Stripping
All Underground Conduit and Wiring
Layout and Grubbing.
Permit, Bond Premium (0.75%)
Location of Underground Utilities
Concrete Coring, Asphalt Patching
Spoils Removal from Site
Reinforcement Rebars

Full scope
120,663

Alcorn shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Alcorn shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Alcorn's.

MANUFACTURERS OF CHAIN LINK FENCES **COMPLETE INSTALLATION SERVICE**

FENCECORP INC.

License No. 886544

Proposal * Contract

111 MAIN STREET
RIVERSIDE,CA 92501
Phone 951- 686-3170
FAX 951-788-7759

6837 POWER INN ROAD
SACRAMENTO,CA 95828
PHONE (916)388-0887
FAX (916)383-5769

2401 INDUSTRY STREET
OCEANSIDE,CA 92054
Phone (760)721-2101
Fax (760)721-2548

PROPOSAL SUBMITTED TO: PRIME BIDDER	PHONE	FAX	DATE 10/4/2013
	JOB NAME		08 449104
	LOCATION		SALT & SEA (IMPERIAL RIV. CNTY LINE), CA

CALL IF YOU WANT TO SPLIT UP PROPOSAL IN ANY WAY- DO NOT ASSUME IT WILL BE ACCEPTED 951-551-3405 JEREMIAH

We hereby submit an estimate to furnish Labor and Materials for:

BID ITEM # 27- REMOVE METAL BEAM GUARD RAILING 930 LF @ $14.00 PER FT TOTAL $13,020.00
BID ITEM # 70- METAL BEAM GUARD RAILING (WOOD POST) 88 LF @ $58.00 PER FT TOTAL $5,104.00
BID ITEM # 72- TRANSITION RAILING (TYPE WB) QTY 2 EA @ $3,395.00 EA TOTAL $6,790.00
BID ITEM # 73- END CAP (TYPE A) 1 EA @ $ 795.00 TOTAL $795.00
BID ITEM # 74- END CAP (TYPE TC) 2 EA @ $760.00 TOTAL $1,520.00
BID ITEM # 75- END ANCHOR ASSEMBLY (TYPE SFT) QTY 1 EA @ $1,145.00 EA TOTAL $1,145.00
BID ITEM # 76- ALTERNATIVE FLARED TERMINAL SYSTEM 2 EA @ $2,850.00 EA TOTAL $5,700.00

BID ITEM # 78 F- ST-10 (MODIFIED) BRIDGE RAIL 446 LF @ $232.00 PER FT TOTAL $103,472.00**

OPTIONS

BID ITEMM # 23 TEMPORARY FENCE (TYPE ESA) 780 LF @ $14.50 PER FT TOTAL $11,310.00

ADDENDUM # 1 ARE ACKNOWLEDGED

TRAFFIC CONTROL / LANE CLOSURE / KRAILS (IF NEEDED) BY OTHERS AND WILL BE NEEDED FOR 80 DAYS +/-

Fencecorp Inc. is an union company. This was bid prevailing rates. Our bond rate is (1 %) not in base bid

EXCLUDES: Clearing,grubbing,grading,surveying,removals,spoils removal,traffic controls, lane closures,k rails, night work,weekend work bond fees, core drilling, saw cutting,grounding ,testing,lead compliance plan,reinforced concrete end blocks for st-40 rail structural calcs,as built d,material testing, block walls,signs, engineering,maintenance of temporary fence private utility locator,repair of under ground utilities, concrete repair, repairs not listed, exclusionary fence

Full scope

EMBEDS AND PLATES AND RODS WILL BE FURNISHED WITH LAY OUT DRAWINGS -LAYED OUT PLACED STRAIGHT & INSTALLED PER DRAWING BY OTHERS**

We Propose hereby to furnish Materials and Labor - complete in accordance with above specs for the sum of:

Total bid priced per bid schedule amount in dollars---------- $137,546.00 OPTIONS $11,310.00

Payments to be made as follows:

manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become and extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our worker are fully covered by workman's Compensation

ACCEPTANCE OF PROPOSAL:

SIGNATURE

DATE

Notice

"Under the Mechanics' Lien law (California Code of Civil Procedure. Section 1181 et seq. Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for his work or supplies. Has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains

AUTHORIZED SIGNATURE:_____ JA _____

Jeremiah Alexander

NOTE: This proposal shall be deemed withdrawn by us if not accepted within 60 days

CROWN FENCE
SINCE 1923

SIGNATORY TO BOTH THE LABORERS AND OPERATING ENGINEERS UNIONS
California C13 License #1315

BID DATE: 10/10/13
BID TIME: 2:00

PROJECT NAME: 08-449104
LOCATION: Rte. 111, Imperial County

BOND RATE: 1.0%

ADDENDUMS NOTED: 1

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
27	Remove Metal Beam Guard Railing	930	LF	$ 11.00	$ 10,230.00
70	Metal Beam Guard Railing (Wood Post)	88	LF	$ 26.00	$ 2,288.00
72	Transition Railing (Type WB)	2	EA	$ 3,100.00	$ 6,200.00
73	End Cap (Type A)	1	EA	$ 150.00	$ 150.00
74	End Cap (Type TC)	2	EA	$ 200.00	$ 400.00
75	End Anchor Assembly (Type SFT)	1	EA	$ 700.00	$ 700.00
76	Alternative Flared Terminal System	2	EA	$ 2,600.00	$ 5,200.00
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -

TOTAL BID: $ 25,168.00 *

EXCLUSIONS: TRAFFIC CONTROL, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING. CONCRETE ANCHOR BLOCK FOR ALL WB AND DTB AND STB TRANSITIONS

Good Luck With Your Bid,

Mike Williams

Branch Manager, Inland Empire Division, Highway Division

Crown Fence Company
230 River Road
Corona, Ca. 92880

Phone (951) 479-4790
Fax (951) 479-4798
E-mail mwilliams@crownfence.com

MW

Exclude any thing to do with Biologists, Fish and Wildlife.

Since 1988
FERREIRA
CONSTRUCTION CO., INC.
DBA FERREIRA COASTAL CONSTRUCTION COMPANY

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180

BID DATE: 10/10/13
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 08-449104
LOCATION: In Riverside County 1.5 Miles North Of Imperial County At Salt Creek Bridge

BOND RATE: 1% **ADDENDUMS NOTED:** 1

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
27	Remove Metal Beam Guard Railing	930	LF	$ 9.80	$ 9,114.00
68	Delineator (Class 1)	18	EA	$ 45.00	$ 810.00
69	Object Marker	2	EA	$ 82.00	$ 164.00
70	Metal Beam Guard Railing (Wood Post)	88	LF	$ 39.50	$ 3,476.00
72	Transition Railing (Type WB)	2	EA	$ 3,610.00	$ 7,220.00
73	End Cap (Type A)	1	EA	$ 150.00	$ 150.00
74	End Cap (Type TC)	2	EA	$ 130.00	$ 260.00
75	End Anchor Assembly (Type SFT)	1	EA	$ 910.00	$ 910.00
76	Alternative Flared Terminal System	2	EA	$ 2,557.00	$ 5,114.00
		TOTAL BID:		$	27,218.00

26,244

NOTE: Contract or Letter of Intent required within 60 days of bid in order to hold pricing.
NOTE: For Item 72 Transition Railing (Type WB), concrete anchor block is excluded.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,

Tom Lyons

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-5900 Ext. 25
Fax (909) 606-7711
E-mail tlyons@ferreiraconstruction.com

GONZALES
ENVIRONMENTAL
CONSULTING, LLC

October 8, 2013

Granite Construction Company
Mr. John Knotshers
38000 Monroe Avenue
Indio, CA 92203

Subject: RATE FOR BIOLOGICAL MONITORING FOR SR 111 RECONSTRUCTION OF SALT CREEK BRIDGE; Riv-111-1.5/ 08-449104

Gonzales Environmental Consulting, LLC (GEC) is pleased to provide this rate sheet for biological monitoring regarding the Highway 111 reconstruction of Salt Creek Bridge project; Riv-111-1.5/ 08-449104. This proposal establishes a lump sum fee for Bird and Fish Protection and Biological Monitoring Work Days (Line Item 25). These rates will be effective through February, 2015, unless superseded in writing as a result of future negotiation or changes in the scope of work.

GEC is an Underutilized Disadvantaged Business Enterprise (UDBE) as defined and certified by Caltrans (UCP Firm Number: 36280). GEC is a women-owned business.

SCOPE OF WORK

Task 1 – Preconstruction Surveys

GEC will provide a biological project manager to ensure compliance to the laws that need to be adhered per Federal Endangered Specie Act of 1973 and California Department of Fish and Game Code Section 2080 and Section 2081. Preconstruction surveys for endangered, threatened and sensitive species will be conducted by GEC utilizing the appropriate techniques.

Task 2 – Bird Protection

GEC will provide a biological project manager to ensure compliance to the laws that need to be adhered per Federal Endangered Species Act of 1973, California Department of Fish and Game Code Section 2080 and Section 2081 and the Migratory Bird Treaty Act. This includes coordination with California Department of Fish and Game, and U. S. Fish and Wildlife Service to ensure compliance to the above laws.

Task 3 – Biological Monitoring

GEC will provide biological monitoring before and during construction/project implementation. Client will provide copies of all applicable environmental permits (Streambed Alteration Agreements, Biological Opinions, etc.) and mitigation measures. GEC will provide a qualified biological monitor for pre-construction surveys for nesting birds, Yuma clapper rail/California black rail and pupfish. Monitoring will include the demolition of the bridge, clearing and grubbing of site, fence installation, and construction activities. The monitor will provide biological resource information training at the start of the project and, as needed upon change of personnel. The monitor will document compliance of applicable permits, maintenance of buffer/protection areas and monitor the protection of sensitive species and their habitats. The monitor will also submit a completed monitoring log and a final report which will be submitted to the appropriate agencies. GEC will prepare the Pre-construction Reports, Monitoring Reports, Incident Report (if required) and the Final Monitoring Report. GEC and/or their subcontractors will be responsible for the safety or other required training of the monitor(s) provided.

phone: 760.777.1621 | fax: 760.771.3698 | 51842 Avenida Diez, La Quinta, CA, 92253 |
www.gonzalesenvironmental.com

Tasks 1-3 – Preconstruction, Bird & Fish Protection and Biological Monitoring (Lump Sum Item 25)

Task Cost (FULL DAY) $850.00/day*
Task Cost (1/2 DAY).....$450.00/day*

20DK 850 = 17,000
Report 3,400
20,400

*inclusive of Travel and Other Direct costs. Assumes a maximum of 10hrs/day. Additional time will result in overtime ($127.50/hr) charges in accordance with State and Federal laws. Costs are per monitor provided. **(Lump Sum Item 25)**

Based on the Bid Item List of 100 days for the Preconstruction surveys, bird and fish protection and biological Monitor the total is **$85,000.00.**

Bidding Assumptions

Cost and schedule estimates are based on our best judgment of the requirements known at the time of the proposal and can be influenced favorably or adversely by Client needs and other circumstances. GEC will endeavor to perform the services and accomplish the objectives within the estimated costs and schedule. However, if the scope of work or schedule changes, GEC, reserves the right to revise costs accordingly.

GEC assumes that, by receipt of notice to proceed, full access to the property will be provided by the Client, including keys to locked gates and advance notice to existing property tenants of our right of entry. GEC shall not be held responsible for work delays or cancellations caused by strikes, accidents, acts of God, delays imposed by the Client, or other delays beyond the control of GEC.

It is assumed that GEC, can use and rely on the data and information contained in the project related documents provided by the Client. GEC, will not perform a technical review of these documents, and will not be responsible for the content or accuracy of these studies.

The Client will reimburse GEC for all costs, internal and external, including legal or other contractually related issue fees that are the result of any challenges to the work. These costs are not included in the cost proposal.

Change orders will be issued and signed by the Client and GEC, before starting additional work not provided for in the original proposal. If the Client's authorized representative is not available for a signature, the additional out-of-scope work will not commence until the change order is signed.

Thank you for the opportunity to collaborate with Granite Construction Company in this work. If you have any questions regarding this proposal, please call me at (760) 777-1621.

Sincerely,

Teresa Gonzales

Teresa Gonzales
President/CEO

Reports → (USE Reports 4 days Cost) Total will be on Days used

phone: 760.777.1621 | fax: 760.771.3698 | 51842 Avenida Diaz, La Quinta, CA, 92253 |
www.gonzalesenvironmental.com

Paul - 10-10-13 11:30

Endemic Environmental Services, Inc.

Subject: Salt Creek Biological Monitoring

Endemic Environmental Services, Inc. proposes to offer its environmental services including wildlife survey consulting, biological monitoring & reporting. The necessary reporting and qualifications will be submitted, as required. The site will be monitored on a daily basis to ensure that there are no nesting birds or other environmental impacts and in accordance with all job specifications and environmental permits. The biological monitoring estimate is based on a 260-work day schedule. If the project is less than or greater than the given work day estimate, Endemic Environmental Services will adjust the cost accordingly.

All cost estimates were based on work activities necessary pursuant to the job specifications delivered by the Prime Contractor.

Cost: $193,700.00

Endemic Environmental Services, Inc.

Task	Duties	Cost
1. Pre-construction Survey & 14 – day pre-con survey report	1 day preconstruction survey; report of findings	$1,600
2. 14 day report after construction begins	Draft and submit a monitoring report 14 days after monitoring begins.	$800
3. Biological Monitoring	Daily Monitoring of construction site based on 260-day work schedule.	$182,000 $700/day
4. Final Reporting	1 annual report detailing compliance and summary of work performed	$5,000
Materials Cost	Nets, traps, and supplies listed in job specifications	$4,300 —
Total		$193,700

All costs are based upon contract documents. Any additional work not listed in the contract documents will be an extra cost.

Sincerely,

Reports – $7,400
20 day Monitor = 14,000
$21,400 –

Barry Nerhus, Jr.
President/Restoration Ecologist
Endemic Environmental Services, Inc.
bnerhus@endemicenvironmental.net
Office: (714) 842-4328
Cell: (714) 393-6249
17202 Gothard St Unit 9
Huntington Beach, CA 92647

Environmental
Intelligence, LLC

Environmental Intelligence, LLC
2013 RATES

Environmental Intelligence, LLC (EI) constantly works to identify efficiencies in our operations, project management, scheduling, billing, and administrative capabilities. The following rates, expenses and costs provide the anticipated fees for the biological services associated with this proposal.

2013 Billing Rates

Title	Hourly Billing Rate
Project Manager	$125.00
Senior Biologist	$115.00
Associate Biologist	$95.00

200 day + $108/hr = $864/day

Direct Expenses

Mileage - $0.55 per mile (Federal Standard Mileage Rate)

Hotel - $105 (or at Cost)

Per Diem (Over Night) - $45

Per Diem (Travel Days) - $22.50

Additional Costs

Project Completion Report:
Final - $6,200.00
This cost includes the final report, photos and maps.

Nesting Bird Surveys:
Final - $2,760.00
This cost includes two biologists and their travel time.

Yuma Clapper Rail/California Black Rail Surveys:
Final - $5,520.00
This cost includes 2 biologists, their travel time and the two required surveys.

14,480 reports
+ 17,280 monitor
31,760

RESUMES

Environmental
Intelligence, LLC

September 26, 2013

Granite Construction Co.
Mr. John Nottberg
38000 Monroe Avenue
Indio, CA 92203

Subject: Proposal to Provide Biological Resources Pre-Construction Surveys, Monitoring, and Reporting for the SR 111 Salt Creek Bridge Project

Dear John Nottberg:

Environmental Intelligence, LLC (EI) is pleased to provide Granite Construction Co. (Granite) with resumes and billing rates for biologists to complete pre-construction surveys, monitoring, and reporting in support of Caltrans' – State Route (SR) 111 Salt Creek Bridge Project (Project). EI's team will be led by Mr. Robert Bates, a senior project manager and recognized biological resources specialist who has extensive experience working with rails, migrant birds, as well as other fish and wildlife species found in Riverside County and the surrounding vicinity. Mr. Bates will be EI's Project Manager and point-of-contact for this assignment and will coordinate EI's monitoring team. Recently, Mr. Bates has managed biological resource pre-construction surveys, biological resources monitoring and compliance for various transportation and utility projects located in the vicinity of the Project.

Mr. Bates will be supported by biologists that have extensive survey and monitoring experience with projects located in Riverside County and the surrounding area. These biologists have also been authorized and approved by the Bureau of Land Management and U.S. Fish and Wildlife Service (as appropriate) on similar efforts in the past. EI's team is immediately available to support Granite on this assignment. EI has selected a team that is qualified, experienced, and capable of monitoring multiple biological resources during this assignment. These monitors will provide Granite with a team of biologists that will be ready to immediately respond to the needs of the Project.

Thank you again for considering EI for this effort. Please contact Mr. Robert Bates by email at robertbates@enviro-intel.com or by phone at 949.315.0467 (cell) or 909.792.9720 (office) if you need any additional support or information.

ENVIRONMENTAL INTELLIGENCE, LLC

David Levine
Principal

Relevant Project Experience

Redhorse Corporation - Fort Irwin *2012-2013*
Fort Irwin NTC, CA

As the Wildlife Biologist and desert tortoise monitor, Mr. Boggus conducted presence/absence pre-construction and pre-training surveys, construction monitoring, and environmental compliance throughout the base. Construction activities were associated with base operations and rotational tactical maneuvers. During the course of the work, Mr. Boggus handled and conducted health assessments for 10 desert tortoises that were tagged with 7 relocations on the base, and identified 34 tortoise carcasses overall.

Dudek - Bark Beetle Project *2011-2013*
Idyllwild, CA

Mr. Boggus conducted focused surveys for Arroyo Toads, Mountain Yellow-legged frogs, and Red Legged frogs. Additionally, Mr. Boggus conducted nesting bird surveys and monitored the hazard tree removal crews while working near biologically sensitive resources.

West of Devers Transmission Line *2012*
Palm Springs, CA

Mr. Boggus conducted presence/absence surveys for burrowing owls along the proposed transmission line extension from Palm Springs, CA to Redlands, CA.

Tehachapi Renewable Transmission Project *2011*
Antelope Valley, CA

As Assistant Lead Biologist, Mr. Boggus was responsible for the biological compliance monitoring for his assigned project segment (which included 53 linear miles of transmission towers and substations). He led pre-construction crews and other survey efforts for desert tortoise, burrowing owl, Swainson's hawk, and other sensitive plant and wildlife species. He supervised 5+ biologists in coordinating monitoring and compliance for the project component. He ensured daily completion of the SCE FRED environmental monitoring reports by all of the biological monitors. Additionally, Mr. Boggus safely captured and transported 2 injured Barn owls and 5 injured Red-tailed hawks to the wildlife outreach facility in Palmdale, CA.

Michael Brandman and Associates – Pine Tree Wind Turbine Raptor Survey *2011-2012*
Jawbone Canyon, CA

Mr. Boggus conducted avian point surveys and data collections of the golden eagles and other raptors present in the project area.

Environmental
Intelligence, LLC

NAME:	**Joel Boggus**
ROLE:	Associate Biologist
BIOLOGICAL EXPERIENCE:	6 Years
EDUCATION:	B.A., Environmental Studies, 2007, California State University San Bernardino
OTHER TRAINING:	Standard Desert Tortoise Training and Education Fort Irwin, California 2013 Introduction to Desert Tortoise Surveying, Monitoring and Handling Techniques Workshop Ridgecrest, California 2011
PROFESSIONAL MEMBERSHIPS:	Certified Arborist/Utility Specialist, International Society of Arboriculture, Western Chapter

KEY QUALIFICATIONS

- Experienced Biological Monitor
- Pre-Construction Surveys
- Nesting Bird Monitor
- Biological Project Expertise and Experience
- Biological Resources Field Specialist
- Authorized Desert Tortoise Biologist
- GIS and Mapping Technician

PROFESSIONAL EXPERIENCE:

Over the course of the past 6 years, Mr. Boggus has held numerous positions including Assistant Lead Biologist, Wildlife Biologist, Field Biological Monitor, and Supervising Utility Forester for several large utility construction monitoring projects and numerous smaller development projects throughout southern California. His experience includes monitoring biological resources on a range of projects located throughout Riverside County and the surrounding areas. Mr. Boggus is familiar with wildlife species such as migratory bird and wildlife species which are commonly found in the Riverside County area. He has successfully managed construction monitoring efforts in order to ensure compliance with project mitigation measures and federal, state, and local regulations. He has assisted in preparing biological technical reports, provided agency coordination, field crew supervision and scheduling, and data management (including nesting bird status tracking, incidental sensitive species observation, and wildlife in proximity to construction). Some of Mr. Boggus' strongest assets are organizing monitoring efforts efficiently, developing a productive and cohesive team, and reducing project costs and delays.

Mr. Boggus' management abilities are supplemented by his biological field experience conducting general and species-specific surveys, nest surveys, avian point count protocols, habitat assessments, vegetation analyses, and biological/construction monitoring. He has conducted numerous focused protocol surveys for threatened and endangered species under approved permitted biologists. Mr. Boggus also led pre-construction survey crews and other survey efforts for sensitive plant and wildlife species. His experience includes work with desert tortoise, nesting birds, golden eagle, Swainson's hawk, burrowing owl, as well as various sensitive invertebrates, small mammals, birds, and reptiles. In addition to his wildlife skills, Mr. Boggus has experience with GIS analyses using ArcGIS.

Tehachapi Renewable Transmission Project *2011*
Antelope Valley, CA

Mr. Marantz was responsible for the biological monitoring for his assigned project segment. He completed nesting bird surveys to identify nests in close proximity to work sites and establishing ESA buffers for observed nests as to avoid disturbance of these resources by work crews.

Environmental
Intelligence, LLC

NAME:	**Curtis A. Marantz, Ph.D.**
ROLE:	Senior Biologist
BIOLOGICAL EXPERIENCE:	30+ Years
EDUCATION:	Ph.D., 2005, Biology, University of Massachusetts.
	M.S., 1992, Zoology, Louisiana State University
	B.S., 1985, Environmental and Systematic Biology, California Polytechnic State University
PROFESSIONAL MEMBERSHIPS:	American Ornithologists' Union American Birding Association

KEY QUALIFICATIONS

- Avian Expert
- Experienced Biological Monitor
- Pre-Construction Surveys
- Nesting Bird Monitor
- Southern California Project Experience
- Biological Resources Field Specialist

PROFESSIONAL EXPERIENCE:

Mr. Marantz brings over 30 years of ornithological experience in professional, recreational, and academic settings to the Project. Mr. Marantz's recent experience includes conducting avian surveys for a Los Angeles Department of Water and Power (LADWP) project siting effort and nesting bird surveys in conjunction with a major transmission line project in southern California. This work involved searching for nests in close proximity to work sites and establishing environmentally sensitive area (ESA) buffers for observed nests as to avoid disturbance of these resources by work crews. During his career, he has conducted point-counts in bottomland forests along the Mississippi River in Louisiana, has presented research at a Brazilian ornithological congress on techniques best suited for surveying birds in tropical forests, and has served over five seasons of post-doctoral research as an expert for a Venezuelan national institute of scientific research conducting modified transect counts of birds at various sites throughout the country. Mr. Marantz's educational training includes extensive work, including post-doctoral work, with woodcreepers, a family of birds that occurs exclusively in the Neotropics. In this capacity, Mr. Marantz spent extended periods of time in the field in South America (primarily in the Amazon basin) making audio recordings for analysis of song characters in a geographic context. Mr. Marantz has also collaborated with others on the production of three projects on the sounds of South American birds. Mr. Marantz is an avian expert with biological monitoring experience and diverse qualifications.

Relevant Project Experience

LADWP Avian Point Counts — *2013-Present*
Kern County, CA

Mr. Marantz is responsible for surveying and conducting point count studies associated with an LADWP site located in Kern County. He conducts avian point counts in accordance with the established protocols, field procedures, and collects and compiles data management for the project.

Relevant Project Experience

Sandlot Project *2012 - Present*
San Bernardino County, CA

Mr. Bates managed and conducted protocol level surveys and construction monitoring on 87 miles of transmission line easement and substations for desert tortoise and sign across the region, using visual location of tortoise, scat, tracks, and burrows, and mapping the locations with GPS and GIS. He also managed a team of ten biologists to ensure all mitigation measures, reporting, and milestones were met.

Tehachapi Renewable Transmission Project *2011 –2012*
Riverside, Kern, Los Angeles, San Bernardino Counties, CA

Mr. Bates managed a multi-discipline team of 25 biologists and botanists on the 175 mile long transmission project running from Kern County down to Riverside County, California. He oversaw the day to day operations of scheduling staff and staffing needs of the project. He acquired the required safety equipment and training needed by each biologist and botanist on the project. He also reviewed staff hours, daily reports and expenses to maintain the project on time, in compliance, and under budget.

El Casco Systems Project *2009-2012*
Riverside and San Bernardino Counties, CA

Mr. Bates managed and completed pre-notice to proceed (NTP), construction clearance and daily bio sweep surveys for all biological resources including least Bell's vireo, nesting birds, raptor nests, herps, mammals (woodrat middens), and plants (i.e. smooth tarplant, Plummer's mariposa lily). He documented avoidance of the resources and set up appropriate buffers around each resource based on the work in the area.

Fogarty Substation *2006 –2012*
Lake Elsinore, Riverside County, CA

Mr. Bates performed pre-NTP, construction clearance and daily bio sweep surveys for all resources including nesting birds, raptor nests, herps, mammals, and plants (i.e. large spined spineflower). He also ocumented avoidance of the resources and set up appropriate buffers around each resource based on the work in the area.

Devers-Mirage System Project *2011 –2012*
Riverside County, CA

Mr. Bates performed construction monitoring for the construction of substations and utility corridors, associated with this project which entailed splitting the existing Devers 115 kilovolt Subtransmission System into two separate subtransmission systems to support the cities of Palm Springs, Rancho Mirage, Cathedral City, Palm Desert, Indian Wells, as well as unincorporated areas of Riverside County.

Environmental
Intelligence, LLC

NAME:	**Robert K. Bates**
ROLE:	Project Manager
BIOLOGICAL EXPERIENCE:	13 Years
EDUCATION:	B.S., 2000, Wildlife Biology, Ohio State University
PERMITS AND CERTIFICATIONS:	USFWS 10(a)(1)(A) Permit California Gnatcatcher and Southwestern Willow Flycatcher CDFW Scientific Collecting Permit
TRAINING:	Desert Tortoise Council Workshop - 2007 and 2010 Southwestern Willow Flycatcher Workshop and Training - 2005
PROFESSIONAL MEMBERSHIPS:	The Wildlife Society – Chair of the Wildlife and Habitat Restoration National Association of Environmental Professionals Society for Ecological Restoration American Ornithologists' Union American Birding Association

KEY QUALIFICATIONS

- Riverside County Experience
- Avian and Ornithological Expert
- Endangered Fish and Wildlife Species Experience
- Avian / Migratory Birds / Nesting Birds Experience
- Authorized Desert Tortoise Monitor
- Biological Resources Expert
- Habitat Restoration / Revegetation

PROFESSIONAL EXPERIENCE:

Mr. Bates is a permitted senior biologist and manager with more than 13 years of consulting experience. He has extensive experience working with diverse biological resources in Riverside County and the surrounding areas. Mr. Bates has managed diverse teams of biologists on various projects and has experience directly surveying, monitoring and reporting for avian, fish, wildlife species as well as other biological resources and efforts including vegetation and restoration and revegetation efforts. Mr. Bates has managed, coordinated biological monitoring teams, and conducted in field surveys and construction monitoring efforts in Riverside County. He has coordinated large biological crews, regulatory agencies, and clients for various project biological studies and monitoring efforts. His biological skills include expertise in ornithology and restoration ecology, he is familiar with conservation and mitigation plans and compliance efforts in support of environmental policy requirements such as ESA and CEQA. He is permitted by the USFWS and CDFW to conduct surveys for several threatened or endangered bird species. He is also permitted by the USFWS and CDFW to conduct surveys for California gnatcatcher and southwestern willow flycatcher, and has survey experience with rails, fish, migratory birds, bald eagle, golden eagle, Swainson's hawk, least Bell's vireo, burrowing owl, yellow-billed cuckoo, golden-cheeked warbler, black-capped vireo, Colima warbler, bats (roost locations), brown-headed cowbird management, desert tortoise, desert kit fox, Mojave ground squirrel, and American badger.

Mr. Bates is currently managing a team of ornithologists that are surveying and conduction avian point counts a Los Angeles Department of Water and Power effort to ensure that the point counts are completed in accordance with the established protocols, field procedures, and collects and compiles data management for the project. Mr. Bates' experience managing and providing biological resources surveys, monitoring and reporting have prepared him to manage the assignments associated with this Project.

LAMPRIDES ENVIRONMENTAL ORGANISATION

4856 Fir Street, San Diego, CA 92102 . (619) 262-5622 Voice & Fax . slamp2@att.net

October10, 2013 **TIME SENSITIVE BID**

Granite Construction Comp
38000 Monroe Avenue Indi
Ph: 760-775-7500
Fax : 760-775-8229
Bid Date: 2013-10-10 Date

PROJECT: FOR CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY 1.5 MILES NORTH OF IMPERIAL COUNTY AT SALT CREEK BRIDGE
In District 08 On Route 111
Identified by Contract No. **08-449104;** 08-Riv-111-1.5; Project ID 0800000714

Subject: **Subcontractor Bid**

Ladies and Gentlemen:

We propose to provide:

Item 25 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS	**$**	**$ 23,906**	**LUMP SUM**
Item26 146004 FISH PROTECTION LS		**$13,050**	**LUMP SUM**

$ 36,956

These items offered as one work unit, can not be separated as independent work items in this quote.

Work includes specification numbers 14-6.02 through 14-6.08D.

We certify that we meet the requirements as a qualified Biologist per the subject specifications. We look forward to being of service to you on this project. Please contact me at **(619) 981-1398** if you have any questions.

We have no business certifications other than "Other Business Enterprise"

Sincerely,

Stephen Lamprides, Biologist
California Contractor s License 479091

HARD ROCK EQUIPMENT
1037 E 3RD ST , CORONA, CA 92879

October 10, 2013

Attention: Estimating Department
Regarding: Caltrans 08-449104 Salton Creek Bridge

DEMOLITION PROPOSAL

Thank you for giving Hard Rock Equipment the opportunity to submit a scope letter for the above referenced project. We propose to furnish all UNION labor, tools, and materials, equipment and supervision to complete the scope of work detailed below. When evaluating our scope letter, consider our SCOPE OF WORK, and all of our ADDITIONAL CONDITIONS AND SCOPE INCLUSIONS and EXCLUSIONS.

SCOPE OF WORK:

ITEM #	DESCRIPTION	UNIT OF MEASURE	QUANT.	UNIT PRICE	TOTAL
30	Bridge Removal	LS	LS	$119,000.00	$119,000.00

ADDITIONAL CONDITIONS AND SCOPE INCLUSION'S:

- Based on 2 move ins. Each additional move on $4,800.00. Bridge removal items is based on working in creek area and dropping the material to the surface below protected if required by Contractor Concrete rubble will be stockpiled and processed on-site and hauled to off-site dump at one time. An additional move-in is required if Hard Rock is required to leave the project site due to lack of work for more than two days. Contractor to excavate at all bent footings, abutments, and retaining walls. Working hours Monday through Friday 7am -5pm
- Contractor to divert and protect existing watershed if needed.
- All clearing and grubbing at backsides of abutments, footings, wing walls, creek bottom and slopes will need to be performed prior to removals. Having clear and unobstructed access to work area with equipment.
- Relocating or moving of temporary barrier rail installed by contractor, shall be moved by the contractor so we can access work.
- Project site (slopes, barrier rail, abutments, median) to be clear of all debris.
- General contractor or owner to remove reused or salvaged items prior to demolition activities starting.

- General contractor to provide Hard Rock a total of (3) sets of up dated construction plans and specifications at general contractors expense.
- No ✓ This bid proposal shall be used as an Attachment to the contract.
- No ✓ General Contractor to furnish to Hard Rock all standards and permits required by the local governing public agency.
- Based on surveyed and engineered hubs provided by others for all the above scope of work.
- All standby time charged at our hourly-posted rates.
- No Buffer lane to be provided by contractor.
- Traffic control to be provided by general contractor.
- Equipment utilized for demolition activities will exceed 86dba.
- No Retention withholdings

EXCLUSIONS:

- Flagging
- Layout
- Traffic control
- Water Truck
- Barricades
- Dust control & prevention
- Lighting for bridge removal operation
- Street sweeping at Bridge Removal Location
- Grading, excavation for footing removal and compaction
- Protection after removals
- Cost of bond
- Shoring and or bracing
- Locating, marking, cutting, capping, purging, and removal of utilities
- Protective covers over roadways.
- Toe boards or safety rails
- Dewatering
- Hazardous waste handling or removal and testing
- Salvage for others.
- All other scope items not defined within our list of inclusions

We look forward to our involvement on this project and appreciate the opportunity to present this Scope letter. Please do not hesitate to contact our office if you should have any questions or require additional information.

Respectfully submitted,
Hard Rock Equipment, Inc.

Steve Rainier
951-734-1940
714-240-0606 Cell

PENHALL COMPANY

Concrete Sawing, Drilling and Breaking

October 10, 2013

Granite Construction

Project: Hwy 111 Replace Salt Creek Bridge
Contract #: Caltrans Contract No. 08-449104

The Penhall Company would like to provide a bid proposal on the following scope of work on the above referenced project:

Item	Description	Est. Qty.	Unit Price	Total
30	Bridge Removal	Lump Sum	LS	$164,550.00
30A	**Bridge Removal (Alternative)**	**Lump Sum**	**LS**	**$128,975.00**
56	Joint Seal (MR 1")	87LF	$68.00	$5,916.00

Clarification of work:

- Item 30 of 30A is based on two moves in, extras to be billed at $10,500ea.
- Item 56 includes one move ins, extra to be bill at $1,500.ea. – ?
- Bridge columns to be removed as shown on the plans.
- Penhall Company excludes the removal of any Piles. Pile removal rate will be charged at additional $425.00/HR.
- **On Item 30A Penhall Company excludes Trucking & Dump Fess, we will load contractor provided trucks.**
- Item 30 and 30A include an engineered stamped demo plan and an on site engineer during superstructure removal.
- Roughening of existing surfaces is excluded for our work.
- Any hazardous or asbestos removal is excluded.
- Penhall Company excludes bridge rail salvage, work to be performed by others prior to concrete rail removal.
- Contractor to provide boom lifts (2ea) and a water truck during for bridge removal.
- Contractor to provide vacuum sweeper truck at after all bridge demo shifts.
- All bridge removal items are based on breaking from the creek bottom and letting debris fall below, contractor to provide and install all ESA protection.
- Contractor to provide access road to the creek bottom for track equipment.
- For both stages Contractor to provide access road under bridge from abutment to abutment.
- Contractor to provide all de-watering or water diversion prior to bridge removal –
- **Penhall Company's includes loading, hauling off-site and dump fees.**
- Contractor to provide agreeable access to all work locations.
- Contractor to provide saw slurry wash area on site at no cost for all sawing operations.
- All joint seal installation is to be installed after grinding is complete.
- All work to be performed as continuous as possible.
- All pricing above is based on mutually accepted subcontract and schedule.
- Penhall Company excludes spall repair caused by others.
- **Penhall Company's proposal shall be incorporated into the sub-contract agreement.**
- All salvageable material will become the property of the contractor.
- Contractor to provide rail road insurance at no cost to Penhall Company
- Price excludes a bond (2%)
- Contractor to provide rail road insurance at no cost.

Mailing Address: P.O. Box 4609 Anaheim, CA 92803 1801 Penhall Way (714) 772-6450 Fax (714) 778 4193

- Insurance is included in our price.

Standard Exclusions:

- All utilities to be located, relocated, protected, cut and capped by other prior to start of work.
- Layout, flagging, traffic control, patching, sweeping, protective covers, water source, hazardous materials removal, dust control, noise control and monitoring, permits and fees, dewatering, drainage protection, removal and placement of pavement delineation, placement of any temporary delineation, and light plants are excluded.

TERMS AND CONDITIONS

PAYMENT

1. Prices quoted herein do not provide for retention.
2. Nothing in resulting subcontract shall require the Subcontractor to continue performance if timely payments are not made to Subcontractor for suitably performed work.
3. No provisions of resulting subcontract shall serve to void the Subcontractor's entitlement to payment for properly performed work.
4. Late payments will be subject to all collection costs plus interest at 1.5% per month or the maximum allowed by law, whichever is greater.

INDEMNIFICATION/LIABILITY

5. Nothing in resulting subcontract shall require Penhall Company to indemnify any other party from any damages (including any expenses, attorney's fees, etc.) to persons or property for any amount exceeding the degree Subcontractor directly caused such damages.
6. Nothing in resulting subcontract shall require Penhall Company to be liable for consequential and/or indirect damages.

CHANGES

7. No back charge or claim of the Contractor for services shall be valid except by an agreement in writing with the Subcontractor before the work is executed, except in the case that the Subcontractor fails to meet any requirement of the subcontract agreement.

OTHER CONTRACT LANGUAGE

8. Penhall retains all rights allowed by law. Subcontract shall not require Subcontractor to waive any legal rights.
9. Termination of any agreement resulting from this proposal for convenience of the Contractor is strictly prohibited unless agreed to in writing by an authorized Penhall Company representative.
10. This proposal shall be incorporated as an Exhibit of any subcontract or purchase order for work contained here-in. Notwithstanding anything to the contrary contained in any Subcontract, the General Contract, the General Terms and Conditions and/ or any other Contract Document related hereto, the Penhall Proposal attached to the contract as an Exhibit incorporated into the contract shall supersede any such inconsistent or contrary. In the event of a partial acceptance of the work proposed a revised proposal would be provided for incorporation into the agreement document.
11. Any and all work performed by Penhall Company and ordered (verbally or written) by the Contractor prior to mutually signing an agreement including initialing all changes shall be governed by this proposal.
12. The prices quoted herein are bid as a package. Partial acceptance may be cause for price changes and no retention shall be withheld.
13. Penhall retains the right to refuse to perform extra work at force account.

If you have any questions, please call (714) 578-3271.

Good Luck,
Penhall Company

Josh Haryung

SILVERADO CONTRACTORS

October 10, 2013

PROPOSAL

Granite Construction Company
38000 Monroe Avenue
Indio, CA 92203
Tel: (760) 775-7500
Fax: (760) 775-8229

Contact: John Nottberg

RE: Caltrans Project (08-449104) – Salton Creek Bridge Removal

Silverado Contractors, Inc. is pleased to present this proposal for the above referenced project.

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
30	157550	Bridge Removal	Lump Sum	$145,000.00

Price is based on (2) Mobilizations, working regular hours, breaking the concrete bridge in place, excavating and breaking the concrete columns and abutments 3 feet below the ground surface and off-haul of concrete debris.

Alternate #1 – Additional Mobilizations

- For all equipment, permits and fees.

Alternate #1: $10,000.00 Each

Conditions:

1. Addendum 1 has been noted.
2. The Contractor is to provide netting and false work/(or similar) below the existing bridge to prevent dust and concrete debris from falling into the streambed.
3. The Contractor is responsible for all environmental preventive measures pertaining to the "Information Handout" provided by Caltrans.
4. Clear Access for Heavy Equipment to the work areas requiring demolition at all times.

SILVERADO CONTRACTORS

5. An Engineered Bridge Removal Plan is included for the removal of the Superstructure.
6. An onsite Engineer will be onsite for the removal of the Superstructure.
7. Removal of the abutments will not require an onsite engineer to be present. If an engineer is requested to be onsite, the additional cost for the engineer will be considered extra.
8. Contractor is to provide an area to stockpile concrete debris for processing and load out for off-haul and legal disposal.
9. All excavated soil is to remain onsite at the work area and becomes property of the Contractor.
10. Processed steel rebar becomes property of Silverado. Off-haul of steel is included.
11. Moving or Using Silverado owned equipment or rental equipment by the Contractor or their Subcontractors is Prohibited, unless prior written authorization is given.

Exclusions:

1. Bonds (1.2%).
2. Standby.
3. Providing Labor and Materials for Information Handout Preventions.
4. Overtime or Premium Pay for working Saturdays, Sundays or Holidays.
5. Shutdowns.
6. Incurred Labor, Equipment or Rental Costs associated to Contractor Scheduling Delays or Accelerations.
7. Liquidated Damages.
8. Costs for additional Engineered Drawings or an Onsite Engineer.
9. Surveys, As-Builts, Layout, Testing of Any Material, Inspections, Permits, Fees, Photography or Video Taping Costs.
10. Costs for Contractor or Owner 3rd Party Fees.
11. Sound or Vibration Control and/or Monitoring of Any Kind.
12. Roadway Protection.
13. Dust Control.
14. Lighting.
15. Street Power Sweeping.
16. Main Line Concrete Barrier Removal.
17. Off-Haul or Relocate excavated soil from bents and abutments.
18. Providing labor, materials or equipment to remove and replace Temporary K-Rail.
19. Providing Labor and Materials to Install or Dismantle of False Work, Shoring or Bracing.
20. Barriers, Enclosures, Netting, Weatherproofing or Sheeting.
21. Providing, Installing or Maintaining: Fences, Barricades or Safety Railings.
22. Pedestrian and/or Vehicular Traffic Control and Diversions.
23. Flagging for others.
24. Erosion or Sediment Control. Hydro-Seeding.

SILVERADO CONTRACTORS, INC.
2855 MANDELA PARKWAY, 2ND FLOOR, OAKLAND, CA 94608
(510) 658-9960 (510) 658-9961 – FAX LICENSE #782547

SILVERADO CONTRACTORS

25. Storm Water Prevention Plan (SWPPP), Implementation or Maintenance of.
26. Providing Materials and/or Labor to Cover Concrete Stockpiles or Maintenance of.
27. Clear and Grubbing.
28. Dewatering.
29. Removing, Handling, Transporting or Disposing of Hazardous Waste, Mold and/or Contaminated Soil. Including but not limited to: Aerially Deposited Lead or Naturally Occurring Asbestos.
30. Pile, Caisson or Drilled Pier Removal or Extraction not specified in plans.
31. MEP Locate, Potholing, Protection, Cut, Cap, Plug and Disconnect of Utilities. Inspections and Fees.
32. Below Grade Utility Removal, Relocation or Replacement.
33. Excavation other than for access to remove Abutments and Bents.
34. Breaking Rock.
35. Backfilling, Providing Backfill Materials or Export of Any Fill Materials.
36. Check, Rough and Fine Grading.
37. Compaction.
38. Painting, Sealing or Patching Surfaces.
39. Surface Preparation.
40. Water and Water Meter.
41. Migratory Bird Protection Plan. Providing Labor and Supplies for Nesting Prevention and Maintenance.
42. Human and/or Animal Waste Removal. Including Drug Paraphernalia.
43. Sanitation Facilities.
44. Site Security.

SILVERADO CONTRACTORS, INC.
2855 MANDELA PARKWAY, 2ND FLOOR, OAKLAND, CA 94608
(510) 658-9960 (510) 658-9961 – FAX LICENSE #782547

Q

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 **SBE 12567** ***Union Contractor*** ***Lic. 576183***

To:	Granite Construction	**Contact:**	
Address:	38000 Monroe Street	**Phone:**	(760) 391-6239
	Indio, CA 92203	**Fax:**	(760) 775-8229
Project Name:	08-449104	**Bid Number:**	2317
Project Location:	Salton Sea	**Bid Date:**	10/10/2013
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17	Temporary Fiber Roll	3,200.00	LF	$3.20	$10,240.00
18	Temporary Silt Fence	800.00	LF	$2.35	$1,880.00
39	Gravel Mulch	72,400.00	SF	$0.94	$68,056.00
40	Erosion Control (Dry Seed)	13,100.00	SF	$0.08	$1,048.00
41	Hydromulch	13,100.00	SF	$0.11	$1,441.00
81	Mobilization	1.00	LS	$8,583.00	$8,583.00

Hydro seed

Total Bid Price: $91,248.00

$2,489

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Weed or debris removal is excluded.
- 12 working day(s) required and includes 2 move-in(s). Additional move-ins=$500 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Staging area is required at jobsite for gravel mulch work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

10/10/2013 SUP → JUAN HE IS NOT WILLING TO ACCEPT THE WORK WITHOUT THE GRAVEL MULCH.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.	**CONFIRMED:** **Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

Q

October 10, 2013

QUOTE #: MW1010131051
INCLUDES ADDENDUM 1

Caltrans # 08-449104
Riverside County, Ca

ITEM	Description	Unit	Est. Quantity	Unit Price	Item Total
40	Erosion Control Dry Seed	SF	13,100	$0.1311	$1,717.41
41	Hydromulch	SF	13,100	$0.1565	$2,050.15

$ 3767-

CalTrans Certified SWBE, SMBE CT-08771, Union local 1184, C27-582303

TERMS AND CONDITIONS:
Estimate is based on prevailing wage, includes tax and one uninterrupted move-on for both ITEMS. Each additional unscheduled move-on will be charged $400.00. All material is guaranteed to be as specified above and all work performed will be in a workmanlike manner. Client is to provide legal access to on-site water through a 2 1/2" metered hydrant or equal connection. Arrival upon a site with no water source is subject to a move-on charge and rescheduling. This proposal is based upon full access of the job site with trucks and equipment being able to reach all areas with a maximum of 300 ft of hose.
EXCLUSIONS:
• Night Work • Traffic Control • Grading • Debris Removal • Soil/Site Preparation • Weeding/Weed Infestation • Watering • Re-seeding
HYDROSPROUT, INC. will not be responsible for poor or failed irrigation, acts of nature and maintenance of Hydroseeding and therefore cannot guarantee germination or growth. Items not specified in this bid are neither implied or included and does not include an addendum unless otherwise stated.
INSURANCE:
Payment/Performance bond not included unless secured by an additional cost @ 2.5%. Insurance requirement exceeding $1 Million for Liability and WC is not included. Hydroseeding only, "completed operations" excluded. Reductions or additions of 25% of estimated quantity subject to unit price change. Stand-by and delay time charged at T&M rates. In the event of litigation relating to the subject matter of this agreement, the non-prevailing party shall reimburse the prevailing party for all reasonable attorney fees and costs resulting there from. HYDROSPROUT, INC. will accept a signed and dated sub-contract or purchase order provided that all of the terms and conditions as outlined herein are included. Based upon acceptance of this proposal HYDROSPROUT, INC. will purchase materials specifically for this project, as such the costs for any materials will be billed (including any taxes, mark-up or handling charge) whether or not the project is installed or rescheduled. All retention is due 30 days after acceptance of HYDROSPROUT'S portion of work by owner/agency. This bid is void if not accepted within 90 days.

Thank you.
Mark Webster
HYDROSPROUT, Inc.
mark@hydrosprout.com
www.hydrosprout.com
480 Corporate Drive, Suite A
Escondido, CA 92029
760-432-8233, 760-432-8148 fax

Written Approval Required for work to commence.

Print Date

Signature

Q

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 **SBE 12567** **Union Contractor** **Lic. 576183**

To:	Granite Construction	**Contact:**	
Address:	38000 Monroe Street Indio, CA 92203	**Phone:**	(760) 391-6239
		Fax:	(760) 775-8229
Project Name:	08-449104	**Bid Number:**	2317
Project Location:	Salton Sea	**Bid Date:**	10/10/2013
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17	Temporary Fiber Roll	3,200.00	LF	$3.20	$10,240.00
18	Temporary Silt Fence	800.00	LF	$2.35	$1,880.00
39	Gravel Mulch	72,400.00	SF	$0.94	$68,056.00
40	Erosion Control (Dry Seed)	13,100.00	SF	$0.08	$1,048.00
41	Hydromulch	13,100.00	SF	$0.11	$1,441.00
81	Mobilization	1.00	LS	$8,583.00	$8,583.00

Hydro seed

Total Bid Price: $91,248.00

$2,489

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Weed or debris removal is excluded.
- 12 working day(s) required and includes 2 move-in(s). Additional move-ins=$500 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Staging area is required at jobsite for gravel mulch work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

10/10/2013
SUP → JUAN
HE IS NOT WILLING
TO ACCEPT THE WORK
WITHOUT THE GRAVEL
MULCH.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.	**CONFIRMED:** **Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

MARINA LANDSCAPE, INC.
EROSION CONTROL / SWPPP
1900 S. Lewis Street
Anaheim, CA 92805
Tel.: (714) 939-6600
Fax: (714) 935-1199

MARINA Still Growing

Project: **CT 08-449104**
Location: **RIVERSIDE**
Bid Date: **10/10/2013**
Bid Time: **2:00 PM**

Item	Description	U/M	Quantity		Unit Cost		Total
	HYDROSEEDING/EROSION CONTROL						
	(excluding all maintenance & removal of erosion control items listed below.)						
17	TEMPORARY FIBER ROLL	LF	3,200	$	2.88	$	9,216.00
18	TEMPORARY SILT FENCE	LF	800	$	1.85	$	1,480.00
23	TEMPORARY FENCE (TYPE ESA)	LF	780	$	2.43	$	1,895.40
40	EROSION CONTROL (DRY SEED)	SF	13,100	$	0.061	$	799.10
41	HYDROMULCH	SF	13,100	$	0.175	$	2,292.50
	TOTAL					$	**15,683.00**
	ADD OPTION						
	(excluding all maintenance & removal of erosion control items listed below.)						
19	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	$	2,830.00	$	5,660.00
	Note: Price does not include steel plates.						

3092

SWPPP

Construction Work Duration is 260 work days. SWPPP Risk Level = 1

QSP Inspections Required for 47 weeks

Specifications: California Stormwater General Permit and Caltrans Standards Specifications

Marina will provide a Qualified SWPPP Developer to prepare the Risk Level 1Storm Water Pollution Prevention Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified SWPPP Practitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all BMPs as well as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required inspection forms will be completed each week (for 47 weeks). The QSP will also provide SWPPP training of the General Contractor's personnel as required by the State Permit. The QSP will monitor the weather and inform the Superintendent of forecasted rain events, and will organize and update the SWPPP Binder. 1 Stormwater Annual Report is included.

Requires the following per California General Stormwater Permit for New Construction and Caltrans Standard Specifications:

14	JOB SITE MANAGEMENT (Includes 47 weeks Inspection by the QSP/Water Pollution Control Manager including monitoring and reporting. Includes Quarterly non-stormwater visual inspections and reports, training, rain gauge and NOAA Monitoring)	LS	1	$	19,975.00	$	19,975.00
15	PREPARE SWPPP (Risk Level 1) (3 tabbed copies in binders and 1 .pdffile)	EA	1	$	2,250.00	$	2,250.00
16	STORM WATER ANNUAL REPORT.	EA	1	$	1,200.00	$	1,200.00

MARINA LANDSCAPE, INC.
Erosion Control / SWPPP
1900 S. Lewis Street
Anaheim, CA 92805
Toll Free: 1-877-**MARINA2** Main Office: (714) 939-6600 Fax: (714) 935-1199

October 10, 2013

To: GENERAL CONTRACTORS
Attn: **ESTIMATING DEPARTMENT**
Tel.:
Fax:

Project: CT 08-449104
Location: RIVERSIDE
Bid Date: 10/10/13 Bid Time: 2:00 PM
Wage: FEDERAL WAGE

SEE ATTACHED BID BREAKDOWN

Bid per Request
Plan Sheets: EC-1 and EC-2
Specs Pages: 23, 34, 35
Existing SWPPP: No
Addenda: 1

Qualifications/Exclusions:

1. - Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.
2. - No site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging in, or trenching of hard dig materials.
3. - Adequate equipment access to work area's to be provided by others.
4. - Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at $500/Ea.
5. - Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
6. - Our standby rate is $75.00 per man, per hour.
7. - Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
8. - No overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting, training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP, BMP, hydroseed, mulch, or plant material, unless defined in bid.
9. - Excluding ALL maintenances & removal of erosion control items listed on attached proposal.
10. - No interim maintenance.
11. - No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water meters/meter fees, or service line.
12. - We cannot guarantee germination of seed, unless maintained by Marina.
13. - This proposal excludes removal or disposal of all erosion control methods.
14. - This proposal is void unless written acceptance is received within 30 DAYS.
15. - Not responsible for grading or disturbance to existing graded areas.
16. - UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
17. - ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
18. - Contractor agrees to pay for all material procured for this project once the agreement or purchase order is signed.

***Marina is an established union contractor with over 40 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions regarding this proposal, please contact our office immediately.

Thank You.
Claudia Boden @ (714) 704-0404
@ (714) 715-0411 (Mobile)

MARINA LANDSCAPE, INC.
EROSION CONTROL / SWPPP
1900 S. Lewis Street
Anaheim, CA 92805
Tel.: (714) 939-6600
Fax: (714) 935-1199

Project: **CT 08-449104**
Location: **RIVERSIDE**
Bid Date: **10/10/2013**
Bid Time: **2:00 PM**

Item	Description	U/M	Quantity	Unit Cost	Total

Additional Clarifications and Exclusions:
Unit prices in effect if quoted quantity for any item is exceeded.
Additional cost if schedule exceeds 47 weeks.
Risk Level is 1.
Additional QSD/QSP Services at $150.00/Hour.
All Dewatering Activities Are Excluded.
BMP Chemical Treatments Are Excluded.
Storm Water Permit Fees Are Excluded.
Approval required to split bid items.

I hereby accept the terms & conditions of this proposal

Signature **Date**

Printed Name **Company Officer's Title**

Q

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RIVERSIDE CO. RT 111 08-449104

BIDS : 10/10/13

"PLACE ONLY"* 340 LF ASPHALT DIKE (TYPES C,F) @ $11.75 LF.

340 x 11.75 = 3,995

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O. BOX 790, GOSHEN, CA 93227-0790
(559) 651-7900 ◦ FAX (559) 651-7905
CA. LIC # 283095
www.apcodike.com

NOT LOW

10/10/2013

PROJECT #: 08-449104
PROJECT NAME: CALTRANS ROUTE 111
LOCATION: MECCA

PROPOSAL #: 13-541
WEEKDAY DAYTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
44	PLACE ASPHALT CONCRETE DIKE	C	80	LF	$14.50	**$1,160.00**
45	PLACE ASPHALT CONCRETE DIKE	F	260	LF	$14.50	**$3,770.00**
		TOTAL	**340**	**LF**	**TOTAL**	**$4,930.00**

DAYS ON JOB 1 **MOVE IN'S** 1 **ADDITIONAL MOVES** $3,300.00

NOTE: "DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE.
CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL
DIKE PLACEMENT ON FINISHED SURFACE

1. This quotation will be incorporated into the subcontract between the parties.(either a signed proposal or having these items included as an attachment or included in the contract.)

2. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.

3. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted

4. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra.Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

5. We require 15 days notice prior to start of work.

6. proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation,city business license asphalt under dike (pre-pave), asphalt and trucking

WE ARE A UNION CONTRACTOR.
SUBMITTED BY:

Larry Grimes
Vice President
Asphalt Dike Construction, Inc. dba
APCO

ACCEPTED

CONTRACTOR DATE

LARRY GRIMES, Vice President DATE
Asphalt Dike Construction, Inc. dba APCO

Also available; Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

HAYWARD BAKER
Geotechnical Construction

LOS ANGELES OFFICE:
14718 Pipeline Ave, Suite B
Chino Hills, CA 91709
Ph (909) 393-9300
Fax (909) 393-0036

"QUALIFIED" CIDH PILE QUOTATION –

Revision #1 – Page 1 of 4

1st BID

All Prospective Bidders

Attn.: Estimating

Project: Caltrans – Route 111 @ Salt Creek

Location: 1.5 Mile North of Imperial County, CA

Contract No: 08-449104

Bid Date: October 10, 2013

We propose to perform the work described below, specifically per the following qualified terms and conditions, and for the following pricing, as listed on page 1-4, herein attached. Any terms, conditions and/or subcontract agreements provided to HBI prior to bid are subject to negotiation, exclusive of those specified in this proposal.

Item	Description	Quantity	Unit	Extension
92	Mobilization:	2 Each	$78,000.00	$ 156,000.00
46	24" CIDH Concrete Pilling:	960 LF	$190.00/LF	$ 182,000.00
47	72" CIDH Concrete Pilling:	360 LF	$999.00/LF	$ 359,640.00
			Total Quotation:	**$ 697,640.00**

Two mobilizations are included to the project site. For Add'l mobilizations, add the sum of $40,000.00 per each drill rig.

Unmanned standby shall be charged, additionally, at the rate of $3,4000.00/per shift/drill rig.

Standby/Obstruction/Delay drill crew time shall be charged, additionally, at the rate of $1,29500 per each drill crew/hr.

IN BID

HAYWARD BAKER
Geotechnical Construction
KELLER

LOS ANGELES OFFICE:
14718 Pipeline Ave, Suite B
Chino Hills, CA 91709
Ph (909) 393-9300
Fax (909) 393-0036

"QUALIFIED" CIDH PILE QUOTATION

All Prospective Bidders

Attn.: Estimating

Project: Caltrans – Route 111 @ Salt Creek
Location: 1.5 Mile North of Imperial County, CA

Contract No: 08-449104

Bid Date: October 10, 2013

We propose to perform the work described below, specifically per the following qualified terms and conditions, and for the following pricing, as listed on page 1-4, herein attached. Any terms, conditions and/or subcontract agreements provided to HBI prior to bid are subject to negotiation, exclusive of those specified in this proposal.

Item	Description	Quantity	Unit	Extension
92	Mobilization:	2 Each	$78,000.00	$ 156,000.00
46	24" CIDH Concrete Pilling:	960 LF	$225.00/LF	$ 216,000.00
47	72" CIDH Concrete Pilling:	360 LF	$1225.00/LF	$ 441,000.00
			Total Quotation:	**$ 813,000.00**

Two mobilizations are included to the project site. For Add'l mobilizations, add the sum of $00,000.00 per each drill rig.

Unmanned standby shall be charged, additionally, at the rate of $00.00/per shift/drill rig.

Standby/Obstruction/Delay drill crew time shall be charged, additionally, at the rate of $.00 per each drill crew/hr.

BOND 1.0%
OVERSIZED CASING

HAYWARD BAKER
Geotechnical Construction

LOS ANGELES OFFICE:
14718 Pipeline Ave, Suite B
Chino Hills, CA 91709
Ph (909) 393-9300
Fax (909) 393-0036

"QUALIFIED" CIDH PILE QUOTATION

All Prospective Bidders

Attn.: Estimating

Project: Caltrans – Route 111 @ Salt Creek

Location: 1.5 Mile North of Imperial County, CA

Contract No: 08-449104

Bid Date: October 10, 2013

We propose to perform the work described below, specifically per the following qualified terms and conditions, and for the following pricing, as listed on page 1-4, herein attached. Any terms, conditions and/or subcontract agreements provided to HBI prior to bid are subject to negotiation, exclusive of those specified in this proposal.

Item	Description	Quantity	Unit	Extension
92	Mobilization:	2 Each	$	$
46	24" CIDH Concrete Pilling:	960 LF	$_____/LF	$
47	72" CIDH Concrete Pilling:	360 LF	$_____/LF	$
			Total Quotation:	**$**

Two mobilizations are included to the project site. For Add'l mobilizations, add the sum of $00,000.00 per each drill rig.

Unmanned standby shall be charged, additionally, at the rate of $00.00/per shift/drill rig.

Standby/Obstruction/Delay drill crew time shall be charged, additionally, at the rate of $.00 per each drill crew/hr.

A – INCLUDED IN PROPOSAL

1. Drilled shaft excavations from bottom of footing, other mutually agreed upon pad elevation. Pricing is based on installing CIDH piles within specified full length 30" steel casing.
2. For Item 47: we may elect to install an 84" diameter CMP, approx. 10' to 15' long, grouted in place. CMP to remain in place.
3. Shaft stabilization via polymer slurry or grout rings only.
4. Hoisting of Contractor furnished drilled shaft reinforcement cages into drilled shafts. Cages shall be tied by others to allow for stable, safe, secure hoisting into all drill shafts.
5. Furnish and place 4,000 Psi Concrete. .
6. Furnish, install, and subsequently grout PVC inspection tubes, Gamma-Gamma testing.
7. Two continuous uninterrupted operations. Max. of two mobilizations are included.

B – PROPOSAL CLARIFICATIONS

1. The General Contractor and HBI shall mutually agree upon the project schedule and related sequencing prior to mobilization of equipment and crews.
2. Available workday of at least 10.0 consecutive hours between 6:00 a.m. to 6:00 p.m. Monday through Friday, excluding holidays.
3. The drill unit is NOT a crane. The auxiliary line is intended to service the drill rig and assist with drill tools only; it will NOT be used to hoist other items.

C – EXCLUSIONS – work and services that will be provided and paid for by others.

1. Access

* Continuous, unobstructed, level (min. 60' foot wide x minimum 100' high, w/ a maximum 7' of drill rig reach provided), access to, from, and at all drill shaft locations, from both sides, for a conventional drill rig, service crane, concrete trucks, and support equipment, including all adequate ramps, temporary roads and stabilization of sub-grades, structures, and utilities, and protection of existing improvements (floors, etc...), as required.
* Continuously provide all traffic and dust control, flaggers, barricades, and k-rail.
* Provide secure, suitable, minimum 100' by 100' area for buildup and storage of equipment, materials, tanks, and casings.

2. Layout

All field engineering and drilled shaft layouts including: elevation stakes, cut staking, center staking, and offsets prior to and during drilling such that layout is continuously maintained. All grade stakes to include: "cut to top of steel" and "cut to top of concrete" elevation information.

3. Utilities

HBI shall obtain a number for utility mark-out, as required by law; delineation for drill area mark-outs provided by others. Whether overhead or underground, utility location, relocation, protection, de-energizing, and/or removal shall be performed by others, as necessary to provide a safe work-place, and so as not to impede our operation.

4. Rebar

Furnishing reinforcement cages to each drilled shaft location, with spacer appliances attached, adequately tied and braced such that cages retain their shape during placement. Rebar cages shall be continuously furnished and delivered to within 25' of each pile location by General Contractor, so a not to hinder pile installation production. Contractor shall immediately guy all reinforcement which project above grade. All reinforcing cages shall allow for the continuous, unobstructed ingress and egress of a 18" concrete placement treme pipe. All splicing of rebar cage is to be performed by General Contractor at no cost to HBI.

5. Materials

Materials (including casings, beams, concrete, timber and reinforcing) will not be ordered until HBI receives written notice to purchase materials with appropriate lead-time to meet the mutually agreed to project schedule.

Escalation in materials costs that are beyond the control of HBI will be the sole responsibility of the General Contractor.

6. Contaminated and/or Hazardous Material

HBI shall not be responsible for cost, delays, or damages associated with contaminated, hazardous, or toxic waste materials discovered within the project area.

7. Additional Exclusions

a. Removal of natural, man-made, or man-placed obstructions.
b. Continuous removal and disposal of all materials, including: spoils (including all concrete waste), groundwater, drilling fluids (including holding tank laitance) generated by drilled shaft installation, so as not to delay or interfere with drilling or concreting operations.
c. Provide, maintain, and restore concrete pump prime and concrete truck clean-out/waste areas.
d. Cleaning, curing, chipping, wire brushing, or sandblasting construction joints/rebar cage extensions/pile tops, if required.
e. Removal of concrete laitance of concrete over-pour, where pile cut-off is below water and/or due to reveling, groundwater intrusion, etc. including all required chipping/jack-hammering.
f. Installation of any required dowels, anchor bolts, keys, and any formwork.
g. Potable water as required for construction (min. 100 gpm) continuously provided within 100 ft. of each drilled shaft location.
h. Diversion of run-off creeks, rivers, general site surface /subsurface dewatering around the work area. SWPPP plan, submittal, permits, implementation, and maintenance.
i. General site preparation, maintenance, and restoration. Regrading or finish grading of construction work areas, stockpile location and/or haul routes.
j. Any/all required city, county or, state permits (except State Contractor's License).
k. Whole covering and protection upon completion of drilled shaft pile concreting, as required. Rebar cage extension protection/caps.
l. All lighting, night work. Cost of parking.
m. Monitoring, testing (including load test, integrity tests, test borings, etc.) all inspection (including any/all overtime) and all written reports, including "as-built" plans.
n. Dust Control, ventilation, street cleaning, and furnishing and maintaining of trash bins/dumpsters.
o. Shaft stabilization, casing, casing for inspection, including support of shaft inspection. Soft digging of all pile locations.
p. All pile integrity testing.
q. Isolation casing, lids, and all associated appurtenances.
r. All CalOSHA Mining and Tunneling / MSHA requirements, inspectors, or inspection.
s. Liquidated/consequential damages.

D – INSURANCE AND INDEMNITY

1. We will provide the following insurance coverage:
   * Worker's Compensation- as required by law.
   * Employers Liability with limits of $1,000,000/$1,000,000
   * General Liability with limits of $1,000,000/$1,000,000
   * Auto Liability- with limits of $1,000,000.
2. Insurance shall be Primary & Non-Contributory. No limit on deductibles.
3. Owner and General Contractor shall be named additional insured in respects to the General Liability Policy.

4. If insurance is provided by the Owner or Contractor, any credits will be calculated using HBI's rates.
5. Payment and performance bonds will be charged to the General Contractor at a rate of 1%
6. Any specialty insurance, including but not limited to, Railroad Protective Insurance, Rigging Insurance, Environmental Impairment Liability, etc. shall be provided by the Owner or General Contractor naming HBI as additionally insured.
7. Cancellation Clause is as follows:
8. Should any of the above described policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named, but failure to do so shall impose no obligation or liability of any kind upon the insurer, it's agents or representatives.
9. HBI shall indemnify the General Contractor and/or Owner with respect to claims that arise directly from the negligence, if any, of HBI in performance of the work described herein.
10. A waiver of subrogation may be provided for an additional fee.

E – TERMS OF PAYMENT

- This agreement is conditioned by obtaining approval of satisfactory credit report
- Invoice monthly. Payment, in full (no retention withheld), within 30 days of invoice date. Payment for materials delivered to the job site but not installed shall be received within 10 days. Payment by credit card is not accepted.
- Only conditional lien releases will be given until final payment is received.
- The price set forth in this quotation is based, in part, upon the parties entering into a subcontract that does not include any paid-when-paid clause.
- Should HBI be required to employ counsel to collect any sums due hereunder, HBI shall be entitled to all attorney's fees, costs and expenses incurred whether suit is filed or not.
- No back charges shall be accepted by HBI, unless notified in writing 48 hours in advance of work to be performed on our behalf, and signed for daily by HBI. HBI reserves the right to remedy any situation once brought to HBI's attention. Such issues shall be brought to our attention in a timely manner so as to mitigate delays and added costs.

F. DIFFERING SITE CONDITIONS

HBI shall be entitled to an equitable adjustment to its price and schedule whenever its work is adversely affected by encountering any differing, concealed or unknown site conditions (latent conditions) encountered at the project site which were not indicated by the contract documents or soils data furnished at bid time.

G. DISPUTES

By relying on the price set forth in this Quotation, the recipient agrees that any dispute arising out of or in connection with the Quotation shall be resolved by mediation and/or arbitration to be held in the County in which the project is located in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association. The prevailing party shall be entitled to reasonable attorney's fees, costs and expenses incurred

H. EXPIRATION

Except as otherwise mutually agreed in writing, this document is the complete agreement between the parties and supersedes all other agreement or understanding written or oral.

This quotation shall remain in effect for 30 days following the bid date unless accepted in writing or by contract. This quotation is based upon work starting within 90 days of the quotation date. HBI reserves the right to add applicable cost increases to labor and materials for delays to the start of work.

I. PROJECT SPECIFIC AGREEMENTS:

1. The start date and duration for the shaft installation portion of this project shall be subject to a mutually agreeable installation schedule.
2. All drill work shall be completed in a lineal, sequential, segmental manner. All nonlinear onsite moves required shall be completed, additionally, at the standby/obstruction rate listed on page one of this proposal.

J. PROJECT BID DOCUMENTS/DRAWINGS/DISCUSSIONS:

1. This proposal is based on plans and specs by Caltrans, dated August 26, 2013, Contract #08-449104, and the terms and conditions contained herein, which take precedence.

Hayward Baker, Inc.

Charles C Danache

Date: October 10, 2013 Title: Sr. Project Manager

Contractors License No. 482246A

Accepted By: **General Contractor -**

By: _____

Authorized Signature

Date: _____ Title: _____

Contractors License No. _____

MALCOLM DRILLING CO., INC.
4926 North Azusa Canyon Road
Irwindale, California 91706
(626) 338-0035 FAX: (626) 338-7113
Contractors License # 259543

619 843 6799 IN

BID

October 10, 2013

List

Attn: Estimating

RE: CT 08-449104
Bombay Beach, CA
CIDH Concrete Piling Proposal

MDCI Bid No. 353-13

Gentlemen:

Basis of Quotation
Plans & Special Provisions prepared by Caltrans dated February 14, 2014 and August 26, 2013, respectively.
Addendum No. 1 is acknowledged.

Scope of Work
We propose to furnish all labor, material and equipment as required to:

- **Furnish and install temporary CMP casing to depth of optional construction joint, drill CIDH piling, furnish and install and grout CSL tubing, install CIDH reinforcing cages (furnished by others), furnish and place concrete to optional construction joint elevation for all 72" piling.**
- **Drill, furnish and install and grout CSL tubing, install CIDH reinforcing steel cages (provided by others), furnish and place concrete for all 24" CIDH piling.**
- This proposal is subject to all terms and exclusions stated and additionally to our attached Standard Conditions.

While all inclusions and exclusions in the attached Standard Conditions apply, we wish to specifically emphasize the following exclusions.

1. Survey and layout
2. Permits and permit fees
3. Railroad Protective Insurance
4. Erosion control, BMP's or SWPPP installation and maintenance
5. Dirt and spoils removal/handling, including grout / concrete mixed with dirt and residual spoils.
6. Water source of at least 100 gal/min required within 200' of each drilling location.
7. Potholing, locating, relocation or protection of all existing utilities.
8. Rebar cages – all cages are to be delivered by others directly to each drilling location so as not to delay pile installation. MDCI will furnish and install PVC spacers on the reinforcing steel cages prior to placement of concrete.
9. Furnish and installation of isolation casings.
10. Shaft covers

11. MDCI anticipates a 30' wide drill bench at each abutment location, and drill grade shall be established at bottom of pile cap.
12. Concrete Washout containers provided by others.
13. Inspection / testing / monitoring
14. Traffic Control, specifically excluding railroad flaggers and railroad flagger costs.
15. Protection and restoration of existing improvements such as pavements, guard railing, etc.
16. Bonds and Fees
17. Price is based on 10-hourr day shifts, excluding weekend or holiday work.
18. Retention, if withheld, shall be released within 45 days after completion of MDCI work.
19. See attached M.D.C.I. Standard Conditions for balance

PRICING

BID ITEM	DESCRIPTION	QTY	U/M	UNIT PRICE	PRICE
46	24" CIDH Concrete Piling	960	LF	$ 220.00	$ 211,200.00
47	72" CIDH Concrete Piling	360	LF	$ 1,000.00	$ 360,000.00
81	Mobilization (Partial)	2	EA	$ 100,000.00	$ 200,000.00
	TOTAL BID AMOUNT				**$ 771,200.00**

We have included two (2) mobilizations to the project site for installation of all CIDH piling. Additional mobilizations will be billed at the above listed unit price. If bonds are required, please add 1% to the total bid amount shown above.

We would like to thank you for affording us the opportunity to submit a proposal for this project. If there are any questions or comments, please do not hesitate to contact the undersigned at (619) 843-6799.

Sincerely,
David T. Peterson
David T. Peterson
Project Manager

IN BID

No. 353-13 Job Name: CT 08-449104 Salt Creek Bridge Replacement

MALCOLM DRILLING CO., INC. (MDCI) STANDARD CONDITIONS AS A DRILLING SUBCONTRACTOR

This proposal is based upon the following conditions, exclusions and requirements.

1. **PRIME CONTRACTOR COORDINATION AND SUPPORT.** Throughout the project, the Prime Contractor shall be responsible for providing MDCI with each of the following, which are excluded from MDCI's scope of work:

   a. coordinating all work of other contractors and suppliers so as not to hinder, interfere with or delay MDCI work;

   b. all required field engineering, surveying and layout, including clearly marked center lines, grades, offset stakes, and elevations at each hole location and maintenance of same;

   c. all required soil, concrete and materials testing, inspection and/or system monitoring, permits, licenses, surveys, easements, and as-built drawings;

   d. suitable areas on or adjacent to the site for storage of materials and equipment and fabrication of materials.

   e. protection (including capping side sewer laterals), location (including potholing), relocation, removal, and/or repair of all pavement, sidewalks, conduits, wires, pipelines and other utilities, whether underground or overhead, in the project area and on adjacent property, as required to prevent interference with MDCI's work;

   f. continuous removal and disposal of all spoils and waste materials, debris, excess concrete and dunnage, so as not to interfere with or delay MDCI's work;

   g. reasonable traffic control and protection, including all flag persons and equipment, street cleaning, barricades, fences, and handrails, including relocation as required;

   h. furnishing water, lighting, telephone service, sanitary facilities and electrical power, in such quantity and quality as required by MDCI and available within 200 feet of each work location.

2. **EXCLUSIONS.** Unless otherwise stated in the accompanying proposal, the following items of work are excluded from MDCI's scope and shall be paid for as additive change orders if required:

   a. removal of subsurface obstructions of any kind that were not disclosed in the project soils information provided to MDCI at bid time;

   b. forming, sandblasting, dowel placement, anchor bolts, and keys;

   c. rebar or any other work above the top elevation of the specified working grade; for subsequent column transition pour is strictly excluded.

   d. providing ironworkers or other crafts not currently employed by MDCI;

   e. where transition pours are required for column transition, MDCI will place shaft concrete to within 6" of specified top of shaft elevation. Removal of laitance or roughening of concrete surface;

   f. removal of materials after they have been installed, except when such removal is caused by MDCI defective work;

   g. unscheduled overtime required by Owner and/or Prime Contractor;

   h. premium charged for any payment or performance bond that may be required from MDCI;

   i. costs of repairing damage arising from the vibrations or weight of MDCI's equipment, except where MDCI operates its equipment negligently;

   j. costs of more than one mobilization at the site, if MDCI's work is interrupted, suspended or delayed by causes outside its control.

3. **ACCESS.** Throughout the project, the Prime Contractor shall be responsible for providing reasonable access by which concrete trucks and other construction-related vehicles can move under their own power to and from each location where they are required for MDCI's work, including without limitation the placement and maintenance of dry, level, firm benches, ramps, etc., with mats or gravel if necessary. Prime Contractor shall similarly provide safe access to all work locations for all MDCI personnel and for their equipment, including without limitation any ladders, hoists, and/or scaffolding.

4. **SCHEDULE.** Time is of the essence in this agreement. Prime Contractor and MDCI shall adhere to a mutually agreed upon schedule. Prime Contractor shall provide workmen, materials, and supervision as needed to expedite the work to meet or exceed the project schedule.

5. **HAZARDOUS MATERIALS.** MDCI shall not be required to remove, transport or dispose of hazardous substances or contaminated materials (as designated by any government agency). Before MDCI's work begins, Prime Contractor shall disclose in writing all information it has and can obtain from Owner regarding hazardous and contaminated materials at the project site. Prime Contractor shall arrange for all tests, inspections, and notices required by law.

   The encountering of any hazardous substance or contaminated material that affects MDCI's work shall constitute a differing site condition for which MDCI shall be entitled to equitable price and schedule adjustments. If such a condition is discovered, MDCI shall be entitled to stop all affected work and shall have no obligation to perform investigation or remedial work. Prime Contractor shall immediately arrange for investigation of the condition and give prompt notice as to how it will be handled. If the Prime Contractor certifies that the condition is alleviated and directs MDCI to proceed, MDCI may require the Prime Contractor to provide insurance with mutually agreed policy limits to cover any personnel health risks and remediation liabilities to which MDCI may thereby be exposed.

   Prime Contractor shall indemnify, hold harmless, and defend MDCI and its officers, employees, subcontractors of any tier, suppliers, and consultants from and against any liability, claim, loss, or expense (including legal and expert expenses) arising out of the existence, encountering, handling, disposal, release, or remediation of any hazardous substance or contaminated material other than materials brought to the site by MDCI.

6. **CONCRETE.** All concrete shall be placed per ACI 336.1. To avoid unsafe conditions, the Prime Contractor shall arrange for prompt covering and protection of all open shafts unless they are completely filled with concrete.

7. **PILE CAP COORDINATION.** MDCI shall have access to drill shafts before beam or pile cap excavation unless otherwise agreed in writing. If pile caps are excavated before drilling of shafts, Prime Contractor shall be responsible for any required cleanup of drill spoils from pile caps, re-trimming or fine grading the bottoms of caps, cleaning sloughage from cap side walls, and removing overbreak concrete from outside the neat lines of pile cap excavation.

8. **REBAR.** Reinforcing steel shall be furnished and tied to specified lengths at locations adjacent to shaft locations without delay at no cost to MDCI, regardless of MDCI exceeding the mutually agreed upon project schedule. All cages will be adequately tied with spacers and adequately braced so they will retain their shape during handling, placing of concrete, and casing withdrawal. MDCI will place these cages with its own personnel in accordance with ACI 336.1. Cages shall not be

spliced or coupled unless previously agreed with MDCI, and splices and couples shall be at Prime Contractor's expense.

9. **MEASUREMENT AND PAYMENT.** Prime Contractor shall promptly inspect and accept or reject each drilled shaft after it is completed (including placement of rebar and concrete). Changes made after that acceptance will be compensable to MDCI. For pay purposes, drilling depths are measured from the bottom of drilling unit's tires (or tracks) to the bottom of the drilled shaft. The add/deduct unit prices quoted by MDCI shall be equitably adjusted as to each drilled shaft that varies from the specified length by more than 15%. No work by others shall be charged to MDCI's account unless reported to and accepted by an authorized MDCI representative in writing before the end of each day when the work is performed.

   If the parties cannot agree on compensation for any change or delay entitling MDCI to an equitable adjustment, MDCI shall be paid its additional costs plus a 20% markup for overhead and fee.

   During the work, progress payments shall be made at least monthly. Progress payments shall include reimbursement of costs for all materials that have been purchased and/or satisfactorily fabricated, even if they have not yet been installed. No payments shall be made by joint checks unless authorized in writing by MDCI. Interest or late fees will be charged on all past due accounts, at 10% per annum. Retention, if withheld, shall be limited to no more than 5% of MDCI's earned payments. Full payment for MDCI work shall in all events be made within 45 days after substantial completion of that work. Prime Contractor shall withhold no retention from this final payment.

10. **LIMITATIONS ON DAMAGES.** MDCI shall under no circumstances be liable to Owner and/or Prime Contractor or to any of Owner's and/or Prime Contractor's employees, contractors or consultants for any indirect, consequential, or exemplary damages.

11. **DIFFERING SITE CONDITIONS.** Notwithstanding any other provision in any contract documents, MDCI shall be entitled to an equitable adjustment to its price and schedule whenever its work is adversely affected by encountering any latent condition at the project site that differs from conditions (a) indicated by the Contract documents or soils data furnished to MDCI at bid time, or (B) ordinarily encountered and generally recognized as inherent in work of the character provided in the Contract.

12. **INDEMNITY.** MDCI shall defend and indemnify Prime Contractor and Owner (each an "Indemnitee") with respect to any claim against it for loss or damage negligently or intentionally caused by MDCI, its subcontractors or agents in the performance of work under this contract, but only in the same proportion as that causation bears to the whole of the causation, including that attributable to the Indemnitee on the basis of either active or passive liability or fault, giving rise to such loss or damage. These proportions of causation shall be determined upon the resolution of such claim, and Indemnitee shall repay to MDCI that part, if any, of the costs of Indemnitee's defense or indemnity provided by MDCI that is in excess of MDCI's proportionate share of such causation.

13. **INSURANCE.** MDCI shall maintain in place, throughout the performance of its work hereunder, worker's compensation coverage as required by law, and commercial general liability insurance, for bodily injury and property damage coverage (without the exclusion for explosion, collapse and underground loss), with a single occurrence limit of $1 Million. MDCI shall only be required to provide such coverage to the extent of MDCI's share in the total fault causing loss or damage.

14. **ENTIRE AGREEMENT.** These general conditions and attached subcontract comprise the parties' entire agreement for the work. They supersede all prior and contemporaneous written or verbal agreements and representations relating to the work, and these conditions may only be amended by a mutually signed written instrument.

15. **DISPUTES.** In the event of a claim or dispute between MDCI and Prime Contractor arising out of or in any way relating to this contract or the work to be performed hereunder, the parties shall first attempt to resolve it through mediation conducted by a single mediator, to be selected by the parties and compensated equally by them. Only those claims or disputes, if any, which are not resolved by such mediation shall be submitted to binding arbitration before a single arbitrator selected by the parties or, if they are unable to agree, by a court of competent jurisdiction. That arbitration shall be conducted under the arbitration statutes of the state in which the work is to be performed, or under such other rules of arbitration as the parties may agree. The prevailing party in such arbitration shall be entitled to recover from the other party, in addition to any other damages awarded, all of its reasonable attorneys' fees, expenses, experts' and consultants' charges, and the costs of the arbitration.

16. **PRECEDENCE.** These conditions shall be attached to and become part of the contract and shall take precedence over any conflicting provisions.

17. **EXPIRATION.** Unless specified otherwise, this bid quotation shall not remain in effect after 30 days of the bid date unless accepted in writing or by Contract.

MDCI License Numbers:	CA: 259543	NV: 0012639
	WA: MALCOD*263BS	AZ: 080561
	OR: 81542	

PROPOSAL

CALIFORNIA SMALL BUSINESS 11312

CASE PACIFIC
CONTRACTORS AND ENGINEERS

CASE PACIFIC COMPANY Lic # 259827 2121 Ardmore Road, Paso Robles CA 93446-7199 (805) 237-8851 FAX (805) 237-8854

TO: Estimating Department

Attn: Estimators

RE: Caltrans No. 08-449104
Salton Creek Bridge
CPCO Est. No. 13-118E

BID DATE: 10/10/13 @ 2:00 PM

Subject to Terms and Conditions stipulated below and on the attachment hereof, we propose to furnish labor, materials and equipment necessary to install the following bid items:

ITEM NO.	ITEM	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
46	24" CIDH Concrete Piling	LF	960	$340.00	$326,400.00
47	72" CIDH Concrete Piling	LF	360	$2,880.00	$1,036,800.00
				TOTAL BID:	$1,363,200.00

This proposal is based upon the plans and specifications by: Caltrans dated 8/26/13 and
Geotechnical Borings prepared by: Foundation Report and dated 11/26/12
Addendums: #1 and dated 10/1/13

Scope of Work

1. Machine drill the piles. Temporary tool casing and/or polymer slurry as required.
2. Furnish and install a 90" permanent CMP casing from OG, elev. 275, to optional construction joint for Bents 2 & 3.
3. Place pile-reinforcing steel furnished by others.
4. Furnish and place inspection tubes. Backfill inspection tubes.
5. Furnish and place pile concrete to optional construction joint for Bents 2 & 3 and cut-off elevation for Abutments 1 & 2.
6. Concrete pumping as required.
7. Furnish desilting tanks.
8. Two (2) mobilizations are included for staged construction.

Add 1.44% to include a Payment and Performance Bond.

Special Clarifications

We will require sufficient access, including firm level benches for the drill rig, 150 ton rough terrain crane, desilting tanks, concrete boom pump and concrete trucks. The track mounted drill rig is 18' wide by 30' long and weighs 215,000 pounds. Maximum reach from the drill rig to the centerline of the piles is 7'. Maximum reach from the concrete pump is 40'. Minimum overhead clearance required is 150'.

The piles will be installed by slurry displacement. The drill spoils will have the consistency of mud. Water, slurry and silt generated by the drilling operation will be pumped to desilting tanks for removal by others.

No retention is to be withheld. Case Pacific Company will only indemnify your company to the extent of our proportionate fault.

As stated in the attached Terms and Conditions, the following items are to be provided by others:

1. All necessary layout.
2. Removal or relocation of utilities to allow for legal clearances.
3. Pile reinforcing delivered to and unloaded at each pile location.
4. Removal of permanent CMP casing.
5. Continuous spoil removal including dust control, slurry, water, silt and excess concrete.
6. Clean up of pile caps.

Q

D.S. BROWN
A GIBRALTAR INDUSTRIES COMPANY

Corporate Headquarters
300 E. Cherry St.
North Baltimore, OH 45872
Phone: 419-257-3561
Fax: 419-257-2200

QUOTATION

TO: **Bidding Contractor**

ATTN:
PHONE:
FAX:

FROM: **Larry D. Durain**
Western US Manager
300 E. Cherry St.
North Baltimore, OH 45872

PHONE: **419-396-4023**
FAX: **419-257-2200**
E-MAIL: **ldurain@dsbrown.com**

DATE: **10/8/2013**
QUOTATION NO: **EB-67536**
OWNER: **Caltrans**
PROJECT: **Riverside Co., California**
Salt Creek Bridge
NH-P111(070)E
Contract No. 08-449104

BID DATE: **10/10/2013**
Addenda Received: 1

VERSIFLEX™ BEARING PROPOSAL

PART OF ITEM	QUANTITY	DESCRIPTION	UNIT PRICE
48	37 (36+1 Sample)	Plain Elastomeric Bearing With No External Steel (1102)	$52.00/ea.
Freight	Lump Sum	Freight cost to jobsite	$125.00

Please reference the quotation number above on all correspondence. Any changes to the quantities quoted above may result in a unit price revision.

Total for quantities listed above **$2,049.00**

1924 + tax
154
125
#2203

ADDITIONAL TERMS:

1. **The shipment time shown below is our standard quoted lead time.**
   Bearings will be ready for sampling and testing in approximately:
   -- 6-8 weeks after receipt of necessary contract documents and release to fabricate
   Subject to material availability at time of release to manufacture.
   If materials are required sooner, please call.
   Please verify delivery requirements and availability upon placement of purchase order.
   Allow a minimum of 4 weeks for laboratory approval before bearings can be shipped to the jobsite.
2. Terms: 1% 10 net 30 days. Subject to Credit Department Approval.
3. Federal, State and City Taxes, if applicable, would be in addition to the above quoted prices.
4. Retainages are not allowed.
5. This proposal is firm for acceptance within (30) days. After 30 days, it is subject to revision. Unit prices are firm for delivery no later than the greater of 6 months or the quoted lead times. Please add 10% to the prices quoted for each subsequent 6 month period, beginning on that day which is the greater of 6 months from the date of this quotation or the expiration of the quoted lead times above. It is agreed that this quotation shall be incorporated into and shall become a part of any further or additional agreement made in relation to this job.
6. Unit prices quoted are F.O.B. Origin (Freight is in addition to the unit prices quoted above).

(continued)

7. Production/fabrication scheduling considerations may require the D.S. Brown Company to produce and invoice the quoted materials earlier than the buyer's required shipment date. It is the responsibility of the buyer to submit for "payment for stored materials", as our standard payment terms apply regardless of whether the materials are being "stored" or have been shipped. Should the buyer request the D.S. Brown Company proceed with manufacture, only to later delay the delivery date and request that the material be stored at our facility, storage fees will be invoiced at the rate of $3.00 per square foot per month until materials have been shipped.
8. The D.S. Brown Company will not be responsible for delays caused by strikes, fires, accidents of whatever cause, domestic or foreign wars, or any other causes beyond its control.
9. *Steel, chemical and/or petroleum based product pricing used within this estimate is based on current material availability and costs plus applicable surcharges as of the date of this quotation. Due to the inherent volatility in steel plate, chemical and petroleum based product costs (both material and surcharges), the D.S. Brown Company reserves the right to modify pricing at the time of "release to fabricate" to offset any additional cost increases published after the date of this quotation that are above what was used in this estimate.*
10. Should seller be ordered to proceed with engineering, if required, and/or production of this material by buyer and subsequently have part or all of that order cancelled by buyer, seller shall be entitled to reimbursement for all reasonable costs incurred up to the time of cancellation for those items.
11. The D.S. Brown Company reserves the right to subcontract work to third parties.

INCLUSIONS:

1. Freight (see price listed above). Maximum of __1__ shipment(s).
   Allow a minimum of one week in transit per shipment.
2. Random in-house elastomer testing of applicable physical properties per AASHTO Division 1, Section 14, Design Method "A" and Division 2, Section 18, Grades 0, 2 or 3.

EXCLUSIONS:

1. Field measurements
2. Installation supervision, if any
3. Anchoring systems (bolts, nuts, washers, etc.)
4. Sample bearings (other than listed above)
5. All testing (other than listed above)
6. All external shims, grout, adhesives or fill materials
7. Galvanized steel sheets and silicone grease, if required
8. Shop drawings

Respectfully submitted,

Larry D. Durain

jh

Accepted by:_____ Date:_____.

Requested delivery date:_____ Purchase order no.:_____.

The DS Brown Company
300 East Cherry Street
North Baltimore, OH 45872

Phone: 419-257-3561 FAX: 419-257-2200

D.S. BROWN

Time: 10:30:00 AM

From: Leslie

To: Granite Construction, **Fax Number:** 1,760-775-8229

Pages: 4

Subject: PB 67534 CA Quotation

Note: Yucca Loma Bridge

QT-57772

Seismic Energy Products, Inc.

518 Progress Way Athens, TX 75751
Ph.: (903) 675-8571 / Fax: (903) 677-3993
www.sepbearings.com

Not Low

Quoted To: CALIFORNIA LETTING
CA

Attn: ALL BIDDERS
Phone / Fax

CUST. ID	QUOTE DATE	EXPIRE DATE	LEAD TIME	REP	STATE	DRAWINGS REQUIRED?	TERMS
CA LET	Oct 10, 2013			TD	CA	YES	Net 30

PROJECT NAME	F.O.B. POINT	FREIGHT TERMS	SHIP VIA
RIVERSIDE COUNTY	FOB ATHENS,TEXAS	FREIGHT PREPAID	FEDEX

Line	Qty	Bid Item #	Bridge #	Description and Location	Unit Price	Extd Price
-				RIVERSIDE COUNTY #08-449104 SALTON CREEK BRIDGE		
1	13		56-0854	ABUTMENT .5747" x 13" x 19" laminated pad with one 14 ga shim (Includes one test pad)	141.00	$1,833.00
					+ Tax	147 00
2	1			FREIGHT	180.00	$180.00
						2306

Notes:
1) Quoted compound with a shear modulus of 130psi (±10psi) and a durometer hardness of 55 (±5).
2) Quoted per Cal-Trans specifications.
3) Quoted 14 ga.A1011, Grade 40 internal shims.
4) Shop drawings are included.
5) Test bearing is included.
6) Vulcanize patched pin grooves.
7) Silicone grease not included and will be provided by others.
8) Freight is based on one shipment. Additional shipments will be billed to the customer.
9) Quote includes only items described. Change may require requote

QT-57772

TERMS AND CONDITIONS:

1. Proposal is valid for 30 days. Seismic Energy Products (SEP) reserves the right to correct errors and omissions in the proposal.

2. Order acceptance is subject to Purchaser's credit approval by SEP. Payment terms are 1% 10 days, net 30 days.

3. Retainage, back-charges or withholds of any kind are not allowed.

4. Time is of the essence in the production and fabrication of the contract items. Purchaser shall promptly provide information requested by SEP needed for production and fabrication.

5. Prices quoted are based on current material prices. Due to potential instability in the price of steel, petroleum based and other raw materials the prices quoted will be reviewed and adjusted, if necessary, at the time the contract items are released for production.

6. Delivery will be determined at the time the contract items are released for production or in cases where a change order is pending delivery will be determined upon receipt of the change order / amended purchase order. Prices quoted are based on release of the full contract quantities for immediate delivery upon completion of production. Partial and/or extended deliveries will require a requote based on the purchaser's requested delivery.

7. Federal, State and City taxes, duties, customs and additional levies of any kind are not included in the prices quoted and are the responsibility of the purchaser.

8. SEP will not be responsible for delays caused by strikes, fires, accidents of whatever cause, domestic

MIDSTATE PRECAST

1st BID

October 10, 2013

ESTIMATING DEPARTMENT
Via Fax

SUBJECT: STATE HIGHWAY IN RIVERSIDE COUNTY 1.5 MILES NORTH OF IMPERIAL COUNTY AT SALTON CREEK BRIDGE PROJECT - CONTRACT NO. 08-449104
STRUCTURAL PRECAST CONCRETE GIRDERS PROPOSAL

We are pleased to submit our Bid Proposal for fabrication and supply the following precast concrete elements in accordance with Caltrans Specs/project plans for construction on State Highway in and near Riverside County, CA.

Item #	Item Description	Unit Price	Qty. EA	Total
53	Furnish Precast Prestressed Concrete I-Girders CA I42 (60'-70')	$ 8,608.05	12	$ 103,296.54
54	Furnish Precast Prestressed Concrete I-Girders CA I42 (80'-90')	$ 11,523.12	6	$ 69,138.72
55	Erect Precast Prestressed Concrete I-Girders CA I42	$ 2,728.00	18	$ 49,104.00
	Total:		$	221,539.26

1. **This proposal is confidential and not to be shared with other competitors.**

2. The following items are included:
   - On-site coordination meetings.
   - In house quality control per Caltrans Standards.
   - Production of all precast and prestressed components per qualified quantities.
   - Lift inserts.
   - Mild reinforcing design based on Caltrans drawings.
   - Prestressed concrete design based on Caltrans drawings.
   - Standard Grey cement with local aggregates. Color variations will occur with the use of grey cement and natural aggregates.
   - Standard steel form finish on Caltrans Girders units with a float/raked finish on top side.
   - Shipping of precast based on ONE piece per load.
   - Concrete strength @ 28 days is 6000 psi.
   - Itemized load tickets.
   - One year warranty from completion of erection.
   - Insurance.
   - In house Engineering for handling.
   - Cal Wrap strands.

3. All Precast Prestressed concrete Girders are California Standard girder shapes.

4. The following items are excluded:
   - Field work for prestressed concrete precast elements.
   - Precast engineer of record.

Oldcastle Precast, Inc.®

Calif. Contr. Lic. No. 891107
P.O. Box 2020, Perris, CA 92572
Phone (951)-657-6093, Fax (951)-657-5293

TO : **GRANITE CONSTRUCTION** BID DATE: 10/10/13

ATT'N : **Estimating Dept /John Nottberg**

FAX : **760-775-8229** PH: 760-775-7500

Reference: **SAL CREEK BRIDGE REPLCEMENT**
CALTRANS # 08-449104

FAXED 12:55 PM

Re: **Precast / Prestressed Concrete I-Girders**

Subject : Subcontract Proposal, our Proposal No. 2013-P1033

Gentlemen:
We propose, as prospective "Subcontractor", to furnish you, as "Contractor", certain materials and services as hereinafter set forth for the above referenced project.

THIS PROPOSAL IS OFFERED UPON THE CONDITION THAT THE WORK DESCRIPTION, AND TERMS AND CONDITIONS HEREINAFTER SET FORTH, WILL BE AN ATTACHMENT OF ANY AGREEMENT RESULTING FROM THIS PROPOSAL, AND FURTHER, THAT THESE WILL TAKE PRECEDENCE OVER THAT AGREEMENT.

Bid Item	Item Code	ITEM DESCRIPTION	UNIT OF MEASURE	EST. QTY.	UNIT PRICE	ITEM TOTAL
53	512205	FURNISH PC/ PS CONCRETE GIRDER (60'-70')	EA	12	$ 11,000.00	$ 132,000.00
54	512207	FURNISH PC/ PS CONCRETE GIRDER (80'-90')	EA	6	$ 13,650.00	$ 81,900.00
55	512500	ERECT PRECAST PRESTRESSED CONCRETE	EA	18	$ 2,000.00	$ 36,000.00

Sales Tax is Included at 8.0 % **Total Bid Package $ 249,900.00**

Notes :
1. Our price is based on manufacture of all Girders for both phases together before the end of 1st Qtr 2014 and 2nd phase erected before the end of 2nd Qtr 2014.
2. The above price is firm for 30 days from the bid date. For delays beyond this period which are out of our control, we reserve the right to increase our price to reflect material cost increases. Cut $13,900
3. Our Tax is estimated based on prevailing rates, customer is expected to pay any increase in taxes set by the State of CA.
4. Our proposal is based on Oldcastle receiving payment for products manufactured and stored at our plant.
5. The terms and conditions of Attachment "B" are specifically incorporated by reference as part of this agreement.
6. The freight and material costs are factored in are based on prevailing market prices. Should these prices be exceeded, Oldcastle reserves the right to adjust our prices accordingly.
7. The bearings seats / ends of all 18 Girders to be Flat without any bevelled or dapped ends.
8. This bid is furnished as a "Buy America" project. One PCQCP is included for the whole project.
9. All prestress strands are assumued to be straight in our proposal.
10. Our proposal is based on Caltrans project specifications and special provisions 2010 . We are aware of any addendum 1 only .
11. **Bearing pads are included** per Caltrans Std specifications 2010 , dimensions are based on contract plans.
12. Exclusions:
    - All loose hardware that go on the girders.
    - Inserts or clips for supporting utilities, contractors falsework, or temporary handrail bolts. Oldcastle will cast these inserts or clips (supplied by others) into our units for $8.00 per insert and $2.5 per clip.
    - All Transverse post tensioning materials like anchors, wedge plate, sprails,grout tubes and ducts.
    - Epoxy coated strands and reinforcements. Air and Corrosion inhibitor for concrete.
    - Grouting of the keyways, epoxying the dowels and patching the lifting loops.
    - Cost of any saftey training

$236,000

Thank you for allowing Oldcastle the opportunity to quote on this project. We look forward to discussing our proposal with you at your earliest convenience.

Sincerely,

S.Krishnamoorthy
(951) 490-4122
Oldcastle precast Group
Enclosures: Attachment "B", Special Conditions.

PCI Precast/Prestressed Concrete Institute

12. Mid-State Precast L.P. reserves all rights to pursue under mechanic's and material lien law or other legal means monies due subcontractor for work performed under the contract. All cost to recover such funds shall be reimbursed to subcontractor.

13. Schedule shall be mutually agreed upon. Production space is based on a first come basis.

14. Retention to be release 60 days after erection is complete. 18% annual interest will be added on to all past due invoices or billings. Payment to be received 30 days after submission or finance charges will be applied.

15. The terms and conditions of this quote shall be incorporated into the contract.

16. Additional mobilization cost will be $15,000 per occurrence.

17. Information request must be answered in 24 hour or a day for day time extension will be allowed.

18. Submittal drawings are returned from review within two weeks.

19. Price is good for 30 days from the date of quote.

20. Information in this proposal is confidential and shall not be divulged to any party

This bid submission has been made in good faith, although certain specific terms of the contract documents are still subject to further discussion and mutual acceptance prior to us signing a formal Contract Agreement.

Resolution of any and all disputes arising in connection with this Agreement, except for the amounts due and payable related to Mid-State Precast's scope of work, shall initially be addressed through good faith, high level executive meetings between representatives of the parties to this Agreement. If unsuccessful, the parties shall then proceed to non-binding Mediation within 60 days thereafter, which, if unsuccessful, will proceed to binding Arbitration within 90 days thereafter, unless the parties agree otherwise, in writing. The Arbitration shall be held in King's County, California, and be conducted pursuant to the Construction Industry Rules of the American Arbitration Association, then in effect. Judgment upon any award may be entered in and enforced by any Superior Court within King's County.

In the event of inconsistencies or conflicts between these Terms and Conditions and part or parts of the Contract Documents, then these Terms and Conditions shall prevail.

Buyer: _____	*Seller:* *Mid-State Precast L.P.*
By: _____	*By:* _____
Title: _____	*Title:* _____
Date: _____	*Date:* _____

Con-Fab California Corporation

License No. 481285

October 10, 2013

Bid No.: 1308-066

IN
BD

RE: SALT CREEK BRIDGE, RIVERSIDE COUNTY
CONTRACT NO.: 08-449104

Dear Sirs:

We propose to furnish and erect the precast required for the above-referenced project at the following lump sum price:

Item	Description	UOM	Est. Qty.	Unit Price	Item Total
53	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (60'-70')	EA	12	10,340.00	124,080.00
54	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (80'-90')	EA	6	10,340.00	62,040.00
55	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	18	2,800.00	50,400.00

TOTAL LUMP SUM PRICE: ..... **$ 236,520.00**
Tax Included

This proposal is based upon the attached standard Terms and Conditions, which should be included in any Subcontract Agreement.

NOTE: Regardless of the terms of the main contract between the contractor and owner, Con-Fab California Corporation will require monthly progress payments for precast fabricated and stored in our yard prior to shipment. See Terms and Conditions of Proposal.

Yours truly,

Philip C. French, *President*
PCF/ep

Headquarters
1910 Lathrop Road
Lathrop, CA 95330
Phone: (209) 249-4700
Fax: (209) 249-4725

Shafter Division
701 Golds Ave
Shafter, CA 93263
Phone: (661) 630-7162
Fax: (661) 630-7166

CORESLAB STRUCTURES (L.A.) INC. California Contractor's License No. 715061

CONTRACT PROPOSAL

To : Granite Construction
Fax : 760-775-8229
Att'n. - John Nottberg

Date October 10, 2013
Contract/Estimate No. 13049

Gentlemen:

We ("Seller") propose to furnish you ("Buyer") the following concrete products and services for use in construction of **Salt Creek Bridge, CalTrans Contract No. 08-449104** located at **Route 111, near Niland, CA**, in accordance with CalTrans design and specifications dated August 26, 2013, as modified by Seller's product design at prices herein and subject to terms and conditions on both sides hereof:

Bid Item	Description	Qty.	Unit Price	Total Price
53	**FURNISH Precast, Prestressed Concrete I-Girder, 60' - 70' long**	12	**$ 11,250.00**	**$ 135,000.00**
54	**FURNISH Precast, Prestressed Concrete I-Girder, 80' - 90' long**	6	**$ 15,000.00**	**$ 90,000.00**
55	**ERECT P.C. Girder**	18	**Lump Sum**	**$ 60,000.00**
	TOTAL (incl. tax)			**$285,000.00**
i.	ADD Cost of Bearing Pads		Lump Sum	$ 3,080.00
ii.	ADD Cost of Bond (if required)		Lump Sum	$ 1,800.00

Tax included @ 8.00% (If the sales or use tax has increased at the time of purchase, Buyer shall pay the difference).

If there are questions about this proposal, please contact **Paul Frost or Tameesha Hayes** at 951-943-9119

All terms and conditions contained in the Addendum to Contract Proposal are included and by this reference made part of this Contract Proposal.

This Proposal shall be automatically withdrawn unless properly accepted by the Buyer within 60 days from 10/10/13. If Buyer under this agreement is a contractor and job described herein is not awarded to him, this agreement shall be void and he shall incur no obligation hereunder.

150 W. Placentia Avenue, Perris, California 92571
(951) 943-9119 FAX (951) 943-7571

Q

D.S. BROWN
A GIBRALTAR INDUSTRIES COMPANY

Corporate Headquarters
300 E. Cherry St.
North Baltimore, OH 45872
Phone: 419-257-3561
Fax: 419-257-2200

QUOTATION

TO: Bidding Contractor
ATTN:
PHONE:
E-MAIL:

FROM: Larry D. Durain
Western U.S. Sales Manager
300 East Cherry Street
North Baltimore, OH 45872
EMAIL: ldurain@dsbrown.com
PHONE: (419) 396-4023
FAX: (419) 257-2200

QUOTATION NUMBER: BR - 67536
QUOTATION DATE: October 1, 2013

OWNER: Caltrans
PROJECT: Federal Project NH-P111(070)E
State Project 08-449104
Salt Creek Bridge
Imperial & Riverside County, CA

BID DATE: October 10, 2013
ADDENDA RECEIVED: 1

DELASTIC® COMPRESSION SEAL PROPOSAL

PART OF ITEM	QUANTITY	DESCRIPTION	UNIT PRICE
56	87.0 LF	2-1/2" Preformed Neoprene Seal E-2500 Delastic® Compression Seal (1061) Weight = approximately 1.5 Lbs per LF	$15.25 LF
	1.0 GAL	HS 1520 Delastilube™ Lube Adhesive (2031) Weight = approximately 12 Lbs per GAL	$85.00 GAL

1326.75
85.-
1411.75
+ Tax
$1525-

Please refer to the above quotation number on any future correspondence.

ADDITIONAL TERMS:

1. Shipment can be made in approximately: **2-3 weeks after receipt of purchase order**
2. Payment terms: **1% 10 net 30 days. Subject to Credit Dept. Approval.**
3. Retainages are not allowed.
4. Federal, State and City Taxes, if applicable, would be in addition to the above quoted prices.
5. This proposal is firm for acceptance within 30 days. After 30 days, it is subject to revision. Unit prices are firm for delivery no later than the greater of 6 months or the quoted lead times. Please add 10% to the prices quoted for each subsequent 6 month period, beginning on that day which is the greater of 6 months from the date of this quotation or the expiration of the quoted lead times above. It is agreed that this quote shall be incorporated into and shall become a part of any further or additional agreement made in relation to this job.
6. Unit prices quoted are F.O.B. origin. (Freight is in addition to the unit prices quoted above)
7. Unit price(s) quoted is firm for shipment by December 31, 2013 No guaranteed firm price can be quoted for shipment after the above date.
8. It is the responsibility of the contractor (purchaser) to verify that the quantities included in our proposal meet the contract specifications for the specific project.

9. The D.S. Brown Company will not be responsible for delays caused by strikes, fires, accidents of whatever cause, domestic or foreign wars, or any other causes beyond its control.
10. Production/fabrication scheduling considerations may require the D.S. Brown Company to produce and invoice the quoted materials earlier than the buyer's required shipment date. It is the responsibility of the buyer to submit for "payment for stored materials", as our standard payment terms apply regardless of whether the materials are being "stored" or have been shipped. Should the Buyer request the D.S. Brown proceed with manufacture, only to later delay the delivery date and request that the material be stored at our facility, storage fees will be invoiced at the rate of $3.00 per square foot per month until the materials have been shipped.
11. Should seller be ordered to proceed with engineering and/or production of this material by buyer, and subsequently have part or all of that order cancelled by buyer, seller shall be entitled to reimbursement for all reasonable costs incurred up to the time of cancellation for those items.
12. Steel, chemical, and/or petroleum based product pricing used within this estimate is based on material availability, and current material costs, plus applicable surcharges as of the date of this quotation. Due to the dramatic increases in steel plate, chemical and petroleum based product costs (both material and surcharges), The D.S. Brown Company reserves the right to modify pricing at the time of "release to fabricate" to offset any additional cost increases published after the date of this quotation that are above what was used in this estimate.
13. The above items are quoted as a package and individual items cannot be broken out.

EXCLUSIONS:

1. Field measurements
2. Installation and/or installation supervision, if any
3. Independent laboratory testing, if any
4. Warranty, if any
5. Armor, if any
6. Freight
7. Shop Drawings

Respectfully submitted,

las

Larry D. Durain

Accepted By: _____ Date: _____

Requested Delivery Date: _____ Purchase Order No.: _____

The DS Brown Company
300 East Cherry Street
North Baltimore, OH 45872

Phone: 419-257-3561 FAX: 419-257-2200

D.S. BROWN

Time: 10:14:07 AM

From: Leslie

To: Granite Construction, Fax Number: 1,760-775-8229

Pages: 5

Subject: BR & EB 67536 CA Quotations

Note: NH-P111(070)E

"A Native American Minority Small Reinforcing Steel Business."
UDBE, DBE, MBE and SBE Federal-State Certified; License #942283

IN BID

Proposal

Tahlequah Steel, Inc.

2750 Bellflower Blvd. #210B
Long Beach, CA 90815
P: 562-421-9333
F: 562-421-9330

JOB: Caltrans #08-449104; Salt Creek Bridge, Imperial County

BID DATE: October 10, 2013

TO: Estimating
Granite Construction Company
38000 Monroe Ave.
Indio, CA 92203

LA Metro	Exp. Jan. 2018
CUCP	Firm # 38564
DBE	File # 6045
SBE	File # 6045

Bid Item	Description	Engineer's Qty.	Unit Price	Total
50	Approach Slab (Type N)	89 CY	$ 211.67	$ 18,838.63
57 F	Reinforcing Steel (Bridge)	327,700 LB	0.82	268,714.00
58 F	Reinforcing Steel (Retaining Wall)	18,100 LB	1.48	26,788.00
77 F	Concrete Barrier (Type 732A)	329 LF	12.75	4,194.75
78 F	St-10 Bridge Rail (Modified)	446 LF	11.25	5,017.50
			TOTAL	$ 323,552.88

Contractor to provide 20 hours hook time

All CIDH Piling FOB jobsite

This bid, and any documents transmitted with it, are confidential and intended solely for the use of the individual or entity to whom they are originally addressed. If you have received this in error, please notify the sender. Unauthorized dissemination or copying of this information is strictly prohibited.

Tahlequah Steel, Inc., hereafter called the seller, provides the following quote, subject to conditions herein, including those on any attached sheets; to furnish and install, or sub-contract with others to furnish and or install the following described materials, required for the above job. Reinforcing Steel, detailed - engineering drawings, fabrication, delivered and installed.

All in accordance with specifications: per documents and plans please see terms of payment and other conditions on attached sheets. Signature below confirms conditions set forth in this contract are agreed upon by all parties involved. Validation of said contract would be in effect upon receipt of contract by the seller.

Until accepted by the contractor, the terms and conditions set forth in this subcontract proposal shall be considered an offer which shall remain open for 90 days from the above date or as specified, and is accepted by the contractor by directing the seller to proceed with work.

Accepted by: _____ Presented by: Gay Barton

Tahlequah Steel, Inc.

Date _____ 10/10/2013

SMALL BUSINESS AND DVBE SERVICES 123060

1st BID

American Steel Placers

AMERICAN STEEL PLACERS, INC
Reinforcing Southern California
603 S. Arrowhead Ave., San Bernardino, CA 92408
(909) 884-6031 * (909) 884-6032 Fax
License No. 568513 Exp. 9/30/2014
CERTIFIED SBE, UDBE, MBE CUCP#33825

DATE: 10/10/13

WE ARE CERTIFIED SBE, UDBE, MBE CUCP#33825, Ca Public Utilites Commission #9CN00020

PROJECT: Salt Creek Bridge CONTRACT# 08-449104

ITEM	DESCRIPTION	UNIT	ESTIMATE QTY	UNIT PRICE	TOTAL
50	STRUCTURAL CONCRETE APPROACH SLAB (TYPE N)	CY	89	184.53	$ 16,423.17
57	BAR REINFORCING STEEL (BRIDGE)	LB	327,700	0.865	$ 283,460.50
58	BAR REINFORCING STEEL (RETAINING WALL)	LB	18,100	1.10	$ 19,910.00
77	CONCRETE BARRIER (TYPE 732A)	LF	329	38.9	$ 12,798.10
78	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED)	LF	446	11.78	$ 5,253.88
					$ -
					$ -
					$ -
	TOTAL PRICE				$ 337,845.65

NOTE:

PRICE GOOD FOR 10 DAYS FROM BID DATE
PLEASE NOTIFY AMERICAN STEEL PLACERS ASAP IF WE ARE LISTED ON PROJECT.

1st BID

GERDAU

EST. NUMBER E13L-355
JOB NAME CALTRANS 08-449104
LOCATION SALTON SEA

ITEM	DESCRIPTION	MEASURE	QUANITIES	UNIT	PRICE
50	(F) APPROACH SLAB TYPE N(30D)	CY	89	$ 226.00	$ 20,114.00
57	(F) BAR REINFORCING STEEL BRIDGE	LB	327,700	$ 0.946	$ 310,004.00
58	(F) BAR REINFORCING STEEL RET WALL	LB	18,100	$ 1.057	$ 19,132.00
77	(F) BARRIER TYPE 732A	LF	329	$ 37.30	$ 12,272.00
					**********
					$ 361,522.00

NOTE PRICES ARE NOT FOR SEPARATE ACCEPTANCE

PULL TEST 88 each

HOISTING HOURS 28 hours (HOOK TIME)

FIELD BENDING STEMS $4.16 EACH

2000 EA

Santa Fe Springs Office
10840 Norwalk Blvd., Santa Fe Springs, CA 90670 ~ License C50 No. 974202
Tel: (562) 677-8732 Fax (562) 677-8701

CALTRANS 08-449104
IN RIVERSIDE COUNTY
ESTIMATE# ES 13-1010B

EMPIRE STEEL INC.

11:58 AM 10/10/2013

Steel Price Summary

Bid Item	Item Description	Unit of Measure	Estim. Qty's	Unit Price	Bid Price
50 (F)	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	89	$ 240.792	$ 21,430.45
57 (F)	BAR REINFORCING STEEL (BRIDGE)	LB	327,700	$ 0.981	$ 321,486.54
58 (F)	BAR REINFORCING STEEL (RETAINING WALL)	LB	18,100	$ 1.099	$ 19,884.21
77 (F)	CONCRETE BARRIER (TYPE 732A)	LF	329	$ 39.331	$ 12,939.80
				TOTAL PRICE	$ 375,741.00

Alternate Add 1:
Stem bending at $1.00 per stem (estimated approx. 4,080)

INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
Phone: 951-696-6843 Fax: 951-943-7772
Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # 13123 **BID/OFFER FORM** **BID DATE:** 10/10/13
BID TIME: 2:00 PM

TO:

ATTN: Estimating

PROJECT NAME: 08-499104, Route 111 at Salt Creek
PROJECT LOCATION: Salton Sea, CA

Ken R. Negrete, Integrity Rebar Placers **(DBE Certified CUCP No. 34785 and Certified Small Business Enterprise Vendor *Account #13972*)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
50	Structural Concrete, Approach Slab	89 CY	$236.6937	$21,065.74
57	Bar Reinforcing Steel (Bridge)	327,700 LB	$0.9671	$316,908.17
58	Bar Reinforcing Steel (Retaining Wall)	18,100 LB	$1.6174	$29,275.66
77	Concrete Barrier (Type 732A)	329 LF	$51.7653	$17,030.77
				$384,280.34

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days,** after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide a minimum of 44 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
66295
PLEASE REFERENCE THIS QUOTE #

To: **Estimating**
Granite (Indio) Estimating
38000 Monroe St.
Indio, CA 92203-9500
760-775-7500

Bid/Project Date: Thursday, 10/10/2013
Project Name: REPLACE BRIDGE WITH PRECAST PS I GIRDERS AND CONSTRUCT RW-Pipe added**
Project Location: Calipatria, CA
Project Zip: 92233
Bid/Project #: 08-449104

Fax: 760-775-8229 **Email:**

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
3,200	LF	Fiber Roll Bio-9	CalTrans Fiber Roll Biodegradable Net 200mmx25' BURLAP COVER	$0.978 $24.438	LF Roll
16	Box	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.200	Box Ea
800	LF	ESA Fence	Orange ESA Fence 4' X 100'	$0.315 $31.500	LF roll
100	each	T-Posts 72	T-Posts 72" Standard	$4.000	each each
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	
2,500	SY	99-180NC-15	Mirafi 180NC, 7.9 oz. Nonwoven Geotextile, 15' X 300', 500 SY/roll	$0.978 $488.995	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	
30	LF	18" HDPE Solid	18"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 60	$12.280	LF –
6	LF	18" HDPE Flared End Section	18" HDPE Flared End Section Bid Item # 61	$157.250	LF –
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	

982.10
948.00
550
2673 w/tax

**NOTE: ITEMS CAN BE COMBINED TO SHIP TOGETHER TO REDUCE/MINIMIZE FREIGHT COSTS. QUOTED PRICES SHOWN ARE FOR INDIVIDUAL SHIPMENTS.

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.

PACIFIC CORRUGATED PIPE CO.®

SALES QUOTE Q13-18069

Date: 10/08/13
Expires: 12/10/13

Sales Person: Mike Wirchak

CSP HDPE SRP Trishield + Accessories

Project: CALTRANS 08-449104
Contract #:
Bid Date: 10/10/13

IN RIVERSIDE COUNTY 1.5 MI NORTH
OF IMPERIAL COUNTY @ SALT CREEK
BOMBAY BEACH

Ship To:

BOMBAY BEACH

Ship Via Flatbed

Ph: Fax:

****DBE Supplier Available****

	Description	Qty.	Unit	Price	Ext Qty	Total Price
1	18" HDPE Bell&Spigot StormTite *BID ITEM #60*	4	20 LF	9.75	80.00	780.00
2	18" HDPE Flared End Section *BID ITEM #61*	6	Each	285.00	6.00	1,710.00
3	Freight Charges	1	Each	475.00		475.00

Subtotal: 2,965.00
Total Sales Tax: 199.20
Total: **3,164.20**

Mike Wirchak

Signature (Prepared by)

Proposal Accepted By:

Signature **Date**

Subject to Terms and Conditions - See Reverse

PCP SoCal
13680 Slover Ave FONTANA, CA 92337
socal@pcpipe.com
Ph: (800) 338-5858
(909) 829-4235
Fax: (909) 829-8035

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
OFFICE # (530)377-5090 * FAX # (530)377-5092
J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
E-MAIL jpipe07@yahoo.com

To: Estimating	DATE: 10/10/13	SUBMITTED: 10/10/13	BY: Rob Jernigan
JOB: C-Dot 08-449104		DELIVER TO: JOBSITE	
OTHER INFO: Riverside		FUEL SURCHARGE WILL BE ADDED	

ITEM	QTY	UNITS	SIZE	TYPE	DESPCRIPTION	UNIT PRICE	EXTENDED PRICE
17	3200	lf	8"x25'		Temporary Fiber Rolls (8'x25')	$ 1.21	$ 3,872.00
	900	ea		1	Wood Stakes (type-1)	$ 0.42	$ 378.00
18	800	lf	3'x100'		Temporary SILT Fence (3'x100')	$ 0.58	$ 464.00
				note	** We are taking exception to pockets for the Pre Fab SILT Fence & the water flow requirement for the SILT Fence Fabric.		
19	1	rl	15'x300'		Fabric for Temporary Construction Entrance	$ 710.53	$ 710.53
22	1	as-req		portable	Temporary Concrete Wash-Out "Portable Kit"	$ 289.47	$ 289.47
				includes	1 ea PVC Frame		
					1 ea Plywood Sign		
					1 ea Enviro Systems Ready Mix Wash-Out Bag (42"x42"x43")		
22	1	as-req		extra	Extra Wash-Out Bag (42"x42"x43")	$ 100.00	$ 100.00
23	780	lf	4'x100'		Temporary ESA Fence	$ 1.84	$ 1,435.20
				includes	8 rls. ESA Fence (4'x100')		
					100 ea. T-Posts w/Safety Caps (OSHA Approved)		
					400 ea. Zip Ties		
60	80	lf	18"	N12	18" Alternative Pipe Culvert (N12 hdpe)	$ 10.84	$ 867.20
61	6	ea	18"	N12	18" Alternative FES (N12 hdpe)	$ 139.28	$ 835.68
Freight	1	ea		N12	Freight for Alternative Pipe Culvert (N12 hdpe)	$ 250.00	$ 250.00
65	2500	sy	15'x300'	CI-8	Rock Slope Protection Fabric (15'x300')	$ 1.26	$ 3,150.00
					ALL ITEMS TO BE SUPPLIED , INSTALLED BY OTHERS — SALES TAX MUST BE ADDED		$ 12,352.08

4250

3402 + TAX

$3,674

PRICES QUOTED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION IN REG. TRUCK'S. [illegible] NECESSARY AS THE CASE MAY DICTATE. IF MATERIAL IS SHIPPED BY LCL OR VIA FREIGHT TRUCK & TRAILER LONG TIMES WILL BE AN ADDITIONAL CHARGE. THE FREIGHT IS INTERCHANGEABLE FOR UNLOADING [illegible]

ASK FOR: ROB JERNIGAN **ACCEPTED BY:** SIGNED QUOTE

PRICES ARE FIRM FOR 30 DAYS **FOR DELIVERY BY:** AGREEMENT **Terms are 30 Days Net**

*** Prices may increase if not shipped in 60 days of Purchase Order ***

ROCK STRUCTURES CONSTRUCTION CO. No. 1080

11126 SILVERTON CT.
CORONA, CA 92881

Telephone (951) 371-1112
Fax (951) 278-2802

ROCK SLOPE PROTECTION

TO: GRANITE CONSTRUCTION COMPANY
38000 Monroe Avenue
Indio, CA 92203

ATTENTION: John Nottberg

PHONE NUMBER: (760) 775 7500

FAX NUMBER: (760) 775 8229

PROJECT: Caltrans 08-449104 –Salton Creek Bridge - Riverside

BID DATE: Thursday – October 10, 2013 @ 2:00 p.m.

ROCK STRUCTURES CONSTRUCTION CO.
DBE/MBE CERTIFIED CUCP- #CCA-10082

{LIC. #596470-A}
ROCK SLOPE PROTECTION
RIP RAP-ROCK SALES
HEAVY EQUIPMENT RENTAL

ROCK STRUCTURES

[951] 371-1112
[951] 278-2802 FAX

Construction Company

FOR THE CONSTRUCTION OF: Rock Slope Protection

No. 1080

LOCATED AT: Salton Creek Bridge - Riverside

IN ACCORDANCE WITH: Caltrans 08-449104

BID DATE: October 10, 2013 at 2:00 p.m.

THIS PROPOSAL INCLUDES:

Furnish and install Rock Slope Protection on subgrade prepared by prime contractor. Facing, light class Method A and B, including RSP-fabric.

Grout by prime contractor; place rock slope protection before precast girders.

Exclusions: Dewatering & traffic control.

ITEM NO..	DESCRIPTION	EST QTY.	UNIT.	UNIT PRICE	TOTAL AMOUNT
62	RSP Facing	140	C.Y.	$ 97	$ 13,580
63	RSP Light	40	C.Y.	$ 97	$ 3,880
64	RSP Light Method B (RipRap only)	1,200	C.Y.	$ 97	$116,400
65	RSP Fabric	2,130	S.Y.	$ 4	$ 8,520

142,380

*** DBE Qualified***

MAIN OFFICE
11126 SILVERTON CT.
CORONA, CA 92881
TEL: (951) 371-1112 FAX: (951) 278-2802
CELL: (951) 818-1670

{LIC. #596470-A}
ROCK SLOPE PROTECTION
RIP RAP-ROCK SALES
HEAVY EQUIPMENT RENTAL

No. 1080

ROCK STRUCTURES CONSTRUCTION CO.

11126 SILVERTON CT.
CORONA, CA 92881

Telephone (951) 371-1112
Fax (951) 278-2802

CONTRACT

STANDARD EXCLUSIONS:

1. PERMITS, SURVEY & STAKING, ENGINEERING, INSPECTIONS, FEES.
2. UNDERGROUND UTILITIES, ENCASEMENTS, SHORING & DEWATERING.

1. This agreement contemplates the performance of work as stipulated on the reverse side.

2. All agreements are contingent upon strikes, accidents, delays of carriers, acts of God, and other delays unavoidable or beyond seller's control. All quotations are made for prompt acceptance and are subject to change without notice.

3. Unless otherwise agreed, it is understood that the work will be performed during regular working days. If overtime work is required it is mutually agreed that an additional price, at the seller's usual rates for such work, will be charged to the purchaser and he agrees to pay for same under the same terms as herein set forth.

4. All accounts are due and payable at our office by the 10th of the month following date of invoice.

5. All payments shall be made as stipulated. When not so paid, then the entire contract price shall become due and payable. The purchaser agrees to pay the seller interest on all past due balances at the rate of twelve percent per annum and in case suit is instituted to collect any portion of the amount payable under this contract, the purchaser agrees to pay such additional sum as the court may adjudge reasonable as attorney's fees and court costs in the said suit.

6. Deliveries under this proposal or contract are subject to al applicable priorities now or hereafter established by Public Authority in any way affecting seller's ability to procure, process or deliver the materials herein represented.

7. It is the responsibility of the buyer to inform seller of project completion date.

8. It is the responsibility of the buyer to inform seller when the Notice of Completion has been filed.

Respectfully Submitted,
ROCK STRUCTURES CONSTRUCTION CO.

_____ DATE:_____

Tony T. Paredes, Owner

ACCEPTED BY: _____ DATE:
TITLE:_____

BERT W. SALAS, INC. LIC#275199 DBE#77 SBE#11175
10769 WOODSIDE AVE, 201 / SANTEE, CA. 92071

PHONE (619) 562-7711
Fax (619) 258-3515

NOT LOW

Date October 10, 2013

RE; CALTRANS (08-449104) ROUTE 111 @ SALT CREEK BRIDGE

WE SUBMIT THE FOLLOWING PROPOSAL TO FURHISH AND PLACE ALL ITEMS LISTED BELOW.

Item	Description	Unit	Estimated Quantity	Unit Price	Total Price
62	Rock Slope Protection Facing Class	CY	140	$84.00	$11,760.00
63	Concreted RSP light Class "A"	CY	40	$140.50	$5,620.00
64	Concreted RSP light Class "B"	CY	1,200	$141.00	$169,200.00
65	RSP Fabric Class 8	SY	2,130	$3.00	$6,390.00
81	Mobilization	LS	1	$4,800.00	$4,800.00
	Total				**$197,770.00**

EXCLUSIONS:

BONDS
ENGINEERING, STAKING ,TESTING, PERMITS, EXTRA INSURANCE AND ANY FEES
CONSTRUCTION WATER
TRAFIC CONTROL & BARRICADES
STORMWATER PROTECTION (BMP,s)
ASPHALT & CONCRETE REPAIR
PIPE CLEANING (AFTER INSTILLATION & ANY MAINTENACE).
DEWATERING (GROUNG & SURFACE)

NOTES:

SALAS HAS TWO MOBILIZATIONS, ANY MORE WILL COST $2,400 EACH.
ROCK SLOPE PROTECTION TO BE PLACED BEFORE ANY FALSE WORK IS ETECTED.
ROCK SLOPE PROTECTION TO BE PLACED ON CONTRACTORS SUB-GRADE.
SALAS WILL EXCAVATE AND BACKFILL TOE TRENCH.
SUITABLE ACCESS TO ALL WORK AND END DUMP TRUCKS.
THIS QUOTE IS TO WORK FROM 7:00 A.M. TO 3:30 P.M. (MONDAY TRU FRIDAY).
ALL EXCAVATED DIRT SPOIL WILL BE LEFT ON SITE, ESTIMATE 485 CUBIC YARDS.
SALAS IS A UNION CONTRACTOR.
ANY QUESTIONS PLEASE CALL ME AT (619) 977-5608

BERT W. SALAS, INC.

BOB SALAZ
PRESIDENT

Q

ULMER INDUSTRIES, INC.

Metal Fabricators

Mailing Address P.O. Box 2299 Glendora, CA 91740 Physical Address 15243 Valley Blvd. Fontana, CA 92335
Phone 909-823-7111 Fax 909-823-1992 Contractors License # 704461-C 51

JOB QUOTATION

PROJECT: Replace Bridge with Precast PS I Girders and Construct RW
Riverside County., CA
DATE: October 10, 2013
BID DATE: October 10, 2013 2:00 PM
AGENCY: State of California Dept of Transportation
CONTRACT #: 08-449104

FURNISH METAL WORK ONLY AS FOLLOWS

Item 66 2,300 LB Miscellaneous Iron and Steel.....Furnish Only.....$0.80 LB 18

1840 + TAX

$1,987

Item 67 (F) 34,200 LB Isolation Casing.....Furnish Only.....$2.85 LB
Only Items Furnished:
1. Steel pipe casing Casing SCH / 72
2. Casing top cover B-B / 72
3. Angle supports A / 72
4. Concrete anchors A / 72
5. Finish: HDG

Item 78 (F) 446 LF California ST-10 Bridge Rail (Modified).....Furnish Only.....$387.15 LF
Only Items Furnished:
1. Anchor assembly SECT / 55
2. Steel posts SECT / 55
3. Top Horizontal Rail W / sleeve
4. Bottom horizontal Rail W / sleeve
5. Finish: HDG & Painted

Q

LBIW inc.

Machinists - Foundry - Fabricators
2020 WEST 14TH STREET, LONG BEACH, CA 90813
PHONE: (562) 432-5451 FAX: (562) 435-5929

Bids Received by: **ESTIMATING DEPARTMENT**

ATTN:

Bid Date: 10/10/13

******SENT VIA FACSIMILE******

flopez@lbiw.com

We are pleased to provide you with a quote for the following miscellaneous metals for the construction of:

ADDENDUM NUMBER:

Project: CALTRANS - 08-449104 STATE HIGHWAY

PAGE ONE (1) OF ONE (1)

Location: COUNTY OF RIVERSIDE, CA

QUOTATION ID: FQT 10.10.13 CALTRANS 08-449104 RIVERSIDE COUNTY

BID ITEM	QTY	U/M	DESCRIPTION OF ITEMS TO BE FURNISHED	PRICE	U/M	TOTAL
52)	8	CY	MINOR CONCRETE (MINOR STRUCTURE) CONSISTING OF THE FOLLOWING ITEMS ONLY: *2 EA - TYPE GT1 BEAM SUPPORTS, GALVANIZED	$45.00	CY	$360.00
66)	2,300	LBS	MISCELLANEOUS IRON AND STEEL CONSISTING OF THE FOLLOWING ITEMS ONLY: *4 EA - TYPE 24-12 GRATES AND FRAMES, MILL FINISH FOR A TYPE G1 INLET *4 EA - TYPE 18-9 GRATES AND FRAMES, MILL FINISH FOR A TYPE GT1 INLET	$1.05	LB	$2,415.00

WTA

$ 2,608

ARRA COMPLIANT AND BUY AMERICA PRODUCTS ARE AVAILABLE

LBIW IS CERTIFIED SBE, VSBE AND LBE FOR THE CITY OF LOS ANGELES, HARBOR DEPARTMENT

VISIT WWW.LBIW.COM TO VIEW PHOTOS, STANDARD PLAN DRAWINGS AND OUR EXPANDED CATALOG OF MISCELLANEOUS METALS FOR INFRASTRUCTURE CONSTRUCTION

NOTES:
1.) NO INSTALLATION, FIELD WELDING, OR FIELD WORK IS INCLUDED
2.) NO REINFORCING STEEL IS INCLUDED
3.) GALVANIZED STEEL STEPS: $13.95 EACH AS REQUIRED
4.) UNIT PRICES ARE VALID FOR THIRTY (30) DAYS FROM THE DATE OF THIS QUOTATION
5.) PRICES ARE F.O.B. LBIW

PAGE ONE (1) QUOTATION TOTAL: SEE ABOVE

F.O.B. ---SEE NOTE 5	TERMS: 30 DAYS NET 10TH PROX	SALES TAX: AS APPLICABLE (PLEASE ADD SALES TAX)

Submitted By: FRANK LOPEZ

Accepted By: _____ Accepted By: _____

Q

ULMER INDUSTRIES, INC.

Metal Fabricators

Mailing Address P.O. Box 2299 Glendora, CA 91740 Physical Address 15243 Valley Blvd. Fontana, CA 92335
Phone 909-823-7111 Fax 909-823-1992 Contractors License # 704461-C 51

JOB QUOTATION

PROJECT: Replace Bridge with Precast PS I Girders and Construct RW
Riverside County., CA
DATE: October 10, 2013
BID DATE: October 10, 2013 2:00 PM
AGENCY: State of California Dept of Transportation
CONTRACT #: 08-449104

FURNISH METAL WORK ONLY AS FOLLOWS

Item 66 2,300 LB Miscellaneous Iron and Steel.....Furnish Only.....$0.80 LB

Item 67 (F) 34,200 LB Isolation Casing.....Furnish Only.....$2.85 LB
Only Items Furnished:
1. Steel pipe casing Casing SCH / 72
2. Casing top cover B-B / 72
3. Angle supports A / 72
4. Concrete anchors A / 72
5. Finish; HDG

97,470
FTAY
↓
$105,268

Item 78 (F) 446 LF California ST-10 Bridge Rail (Modified).....Furnish Only.....$387.15 LF
Only Items Furnished:
1. Anchor assembly SECT / 55
2. Steel posts SECT / 55
3. Top Horizontal Rail W / sleeve
4. Bottom horizontal Rail W / sleeve
5. Finish: HDG & Painted

EXCLUSIONS:

1. Cost of bonds, penalties, permits, special insurance and liquidated damages.
2. All non-ferrous items including, but not limited to, shims, thread locking system, Elastomeric pads, P.V.C. pipe, grout, grouting, Neoprene, epoxy, and 15 LB building paper are excluded unless specifically noted on quotation.
3. If welding quality control is required for this contract, the contractor shall be responsible for providing this service. The cost to provide C.W.I. and the related testing requirements shall be borne by the contractor and is not included in this quote.
4. Taxes unless specifically noted on quotation.
5. Installation, unless noted on quote.

CONDITIONS:

1. F.O.B. Truck to jobsite.
2. Add applicable taxes for time of delivery.
3. Terms: Net 30 with approved credit.
4. Contractor shall verify/supply all quantities and shall provide any required field dimensions in ample time for fabrication.
5. We shall be excused for delays in performance caused by design inadequacy and time delays related to testing and inspection required by governing agencies.
6. Unit prices for bid items noted above are based on shipping in one shipment or in full truck quantities. Freight charges for partial shipments when required shall be increased according to rates in effect at time of shipments.
7. This quotation shall be made part of any future Contract or Purchase Order resulting from this quotation.
8. Prices are firm for acceptance within 30 days from bid date of this project.
9. Allowable time for waiting and unloading at the Jobsite is 1 hour. Additional time will be charged by the ½ hour at a rate of $75.00 per hour.
10. Insurance coverage for Additional Insured or a Wavier of Subrogation if required can be provided at buyers' expense.
11. If it is necessary to retain counsel for the use of payment collection, any and all legal fees to be paid by buyer.

BY: Paul F. Douglas TITLE: Estimator

DESERT REDI-MIX

SATURDAY Delivery Available

Locally Owned and Operated

REDI-MIX QUOTE

Date : 10/9/13 **Sent by: Gordon Keenoy**

To : John Nottberg
COMPANY : Granite Construction
PHONE : (760) 775-7500 **FAX:**
LOCATION : Salt Creek Bridge –Route 111 , CA

DESCRIPTION	Price
4000 Psi 25% fly ash .39 w/c Mix Design # 94053 (Bridge , Retaining wall, CIDH, Barrier)	$ 81.25 *
2000 Psi 3/8 rock (Minor & RSP) Mix Design # 2001	$ 69.40 *
Fiber (5 lbs per cy) Euclid-Tuf-Strand MaxTen (8cy)	$ 32.40 *

$92,474 – + TAX = $99,872

* Sales Tax included in pricing

TERMS & CONDITIONS:

1. SHORT LOADS WILL BE CHARGED $12.00 PER CUBIC YARD FOR EACH YARD UNDER 9 YARDS. CLEAN UP LOADS WILL BE ALLOWED AS PART OF THE CONTINUOUS PLACEMENT.
2. PRICING GOOD DURING NORMAL DELIVERY HOURS OF 5:00AM TO 3:00PM, MONDAY THRU FRIDAY. A fee will be charged to any orders to be delivered past normal hours.
3. STANDBY CHARGES WILL BE CHARGED AT $2.00 PER MINUTE. AFTER ALLOWING FOUR MINUTES PER YARD POURING TIME.
4. CONCRETE IS A PERISHABLE COMMODITY AND BECOMES THE PROPERTY OF THE PURCHASER UPON BATCHING AT THE PLANT.
5. COSTS FOR TESTING, INSPECTION AND/OR MIX DESIGNS, WHEN REQUIRED, ARE THE RESPONSIBILITY OF THE BUYER.
6. * THE PRICES OF TAXABLE ITEMS, INCLUDE SALES TAX COMPUTED TO THE NEAREST MILL
7. CEMENT ADDED TO A 5.0 SACK MIX WILL BE CHARGED AT $6.00 PER SACK. CEMENT DEDUCTED FROM THE 5.0 SACK MIX WILL BE CREDITED AT $3.00 PER SACK.
8. MIX DESIGNS ARE QUOTED ACCORDING TO GENERAL SPECIFICATIONS AND MAY NOT MEET SPECIFIC JOB REQUIREMENTS. ANY VARIATIONS FROM QUOTED MIX DESIGN MAY RESULT IN A PRICE CHANGE. TEMPERATURE CONTROLLED CONCRETE PRICES ARE AVAILABLE UPON REQUEST.
9. SATURDAY DELIVERIES WILL BE AN ADDITIONAL $5.00 PER YARD.
10. THIS QUOTE IS GOOD TILL 4/1/2014. After which add 2% to concrete pricing .
11. PAYMENT TERM: NET CASH 10TH OF THE MONTH FOLLOWING PURCHASE
12. LATE PAYMENT FINANCE CHARGES: 1.5% UNPAID BALANCE PER MONTH OVER 60 DAYS
13. IF YOU HAVE ANY QUESTIONS, PLEASE CALL GORDON KEENOY AT (760) 342-2966 . Cell (760) 578-3455 E-Mail gkeenoy@desertredimix.com

50-305 Highway 111 ♦ Coachella, CA 92236
(760) 398-1637 Bus. Office ♦ (760) 398-7717 Dispatch ♦ (760) 398-7747Fax
A Division of Coronet Concrete Products

REDBIRD ENGINEERING SALES, INC.

METAL DECKING, BAR JOIST, STEEL STAIRS & RAILS
12015 MANCHESTER ROAD
ST. LOUIS, MISSOURI 63131
314-965-3136 PHONE
314-965-0824 FAX

QUOTE FOR STAY-IN-PLACE METAL FORMS

DATE: 10-10-2013

***PRICE IS GOOD FOR ORDER WITHIN 30 DAYS & SHIPMENT WITHIN 365 DAYS**
***NO TAX INCLUDED**
***MATERIALS ONLY, INSTALLATION IS BY OTHERS**

FROM: Ed Province III
edprovince@redbirdengineering.com

REF: Catrans Contract No. 08-449104 Riverside County

NUMBER OF PAGES INCLUDING THIS COVER: one

Proposal includes stay-in-place metal forms and accessories for one structure (Salt Creek Bridge). Materials included:

- STAY-IN-PLACE METAL FORMS WITH FACTORY CLOSED ENDS.
- FOAM CORRUGATION FILLERS TO BLOCK OUT ANY ADDITIONAL CONCRETE FILL.
- ADHESIVE FOR FOAM FILLERS.
- SUPPORT ANGLES SIZED FOR A VARIABLE HAUNCH OF 0" TO 5 ½" AS MEASURED FROM THE TOP OF GIRDER EDGE TO THE BOTTOM OF 7 ½" DESIGN SLAB.
- CONCRETE WELD INSERTS SHIPPED TO THE PRECASTER.
- CLOSURES AT CONCRETE DIAPHRAGMS
- SELF-TAPPING AND DRILLING SCREWS FOR FORM ATTACHEMENT AND SIDELAP CONNECTIONS.
- DRAWINGS WITH CALIFORNIA STRUCTURAL P.E. SEAL
- DELIVERY TO JOBSITE (ONE TRUCKLOAD ALLOWED) + TAX = $23,652
  - LUMP SUM.....$ 21,900.00 NO TAXES INCLUDED

NOTE: MATERIALS ARE NOT INCLUDED IN CENTER BEAM SPACE WHERE LONGITUDINAL STAGED CONSTRUCTION JOINTS (CLOSURE POUR) ARE LOCATED. $3.81

NOTES:

1) FORMS, SUPPORTS, WELD INSERTS AND CLOSURES ARE FURNISHED GALVANIZED G165.
2) ALL MATERIALS ARE PRODUCTS OF THE U.S.A.
3) ADDITIONAL WEIGHT OF S-I-P FORMS IS APPROX. 2#/S.F. FOR THE NET FORMED AREA OF 4,680 S.F.
4) OVERHANGS FORMED BY OTHERS.
5) CURRENT LEAD TIMES ARE DRAWINGS 1-2 WEEKS AND DELIVERY 4 WEEKS AFTER APPROVAL.
6) USE OF STAY-IN-PLACE METAL FORMS ARE NOT SPECIFICALLY CALLED OUT IN PROJECT DOCUMENTS AND MUST OF APPROVED BY R.E. PRIOR TO PROCEEDING. THIS IS A VALUE ENGINEERING PROPOSAL.
7) TERMS ARE NET 30. NO RETENTION IS PERMITTED.

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 10/10/13

CONTRACT INFO
08-449104
08-Riv-111-1.5

PROPOSAL: 103487

ESTIMATOR
Chris Jones

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
08-449104
08-Riv-111-1.5

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT

Proposal General Notes:
ITEMS #2, 6, 7, & 13 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #2 & 7 MUST GO TOGETHER.
ITEM #6 CANNOT GO WITH OUT ITEM #13.
ITEMS #68 & 69 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

002	**CONSTRUCTION AREA SIGNS**	100 LS	89.900/LS	8,990.00

SPECIFICATIONS:
CAS SIGN #5 ON SHEET TH-1 IS INSTALLED ON TEMPORARY FLASHING BEACON POST WHICH IS SUPPLIED AND INSTALLED BY OTHERS.

INCLUSIONS:
(2) TYPE II FUNDING SIGNS & SIGN QUANTITIES PER PLAN SHEET CS-1 ONLY.

EXCLUSIONS:
TEMPORARY FLASHING BEACON & POLE/POST FOR CAS SIGN #5.

003	**TRAFFIC CONTROL SYSTEM (SEE PAGE 3 FOR RATES)**			
006	**CHANNELIZER (SURFACE MOUNTED)**	80 EA	25.000/EA	2,000.00
007	**FLASHING BEACON (PORTABLE)**	2 EA	475.000/EA	950.00
010	**PORTABLE CHANGEABLE MESSAGE SIGN (SEE PAGE 3 FOR RATES)**			
013	**TEMPORARY CRASH CUSHION MODULE**	28 EA	215.000/EA	6,020.00
017	**TEMPORARY FIBER ROLL**	3200 LF	2.020/LF	6,464.00

SPECIFICATIONS:
8" FILTREXX SILTSOXX (160 LF PER PALLET). FREIGHT IS $1,000.00 PER TRUCK LOAD (FULL TRUCK / 24 PALLETS). UNLOADING TO BE DONE BY CONTRACTOR. INCLUDES TAX.

EXCLUSIONS:
INSTALLATION & SHIPPING.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:382 / D:417

Job # 08-449104 08-Riv-111 KRC BID #M13-1012

Bid Date: 10-10-2013

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
2	Construction Area Signs	Ls	Ls	Ls	$9,615.00
	- Price above includes signs from CS-1, CS-2, TH-1, TH-2, and (2) construction project information signs only; furnished, installed and removed.				
	- All signs will be installed per plan per stage and covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed.				
	- Portable changeable message boards not included in item, see rental rates below.				
	- Signs specifically not included above are to be considered excluded from item 2.				
	- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
3	Traffic Control System				
	- See next page for traffic control rates				
7	Flashing Beacon (portable)	ea	2	$600.00	$1,200.00
	- Solar beacons quoted, contractor to maintain after initial placement.				
10	Portable Changeable Message Sign (PCMS) - per each, rental only				
	- $150.00/day : $400.00/week : $1,200.00/month(month rate based on 30 calendar days)				
	- $300.00 delivery fee will apply : $300.00 pick up fee will apply				
17	Temporary Fiber Roll (Installation not Included)				
	- 8" x 25' fiber roll	Lf	3200	$0.90	$2,880.00
	- 1" x 1"x24" stakes - Type 1 installation	bundle/50	21	$11.50	$241.50
	- 1" x 2"x24" notched stakes - Type 2 installation	bundle/50	41	$18.90	$774.90
	- 1/4" x 600' manila rope - Type 2 installation	ea	1	$21.00	$21.00
	- 1/4" x 1250' manila rope - Type 2 installation	ea	1	$44.80	$44.80
	- 1/4" x 2500' manila rope - Type 2 installation	ea	1	$90.93	$90.93
18	Temporary Silt Fence (Installation not Included)				
	- Includes (8) 3' x 100' roll, stakes 10' on center	Lf	800	$0.18	$144.00
23	Temporary Fence (Type ESA) (Installation not Included)				
		Lf	780	$1.17	$912.60
	- Includes (8) rolls 4' x 100', (104) 6' T-posts, (104) OSHA safety caps, (624) Zip ties & (9) keep out signs				
68	Delineator (class 1)	ea	18	$55.00	$990.00
69	Object Marker	ea	2	$65.00	$130.00

Beacon

$3370.00

Note: 1 addendum has been acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 7 if used must bid with item 2.
Note: Item 17, 18 and 23 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia.
Note: Item 68 and 69 must bid together and if used must bid with item 2. These items will be implemented when removing item 2. $1,200.00 mobilization fee will apply if wanted done at another time.
Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**

AGC CALIFORNIA

KRC SAFETY

SCPA

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
66295
PLEASE REFERENCE THIS QUOTE #

To: Estimating
Granite (Indio) Estimating
38000 Monroe St.
Indio, CA 92203-9500
760-775-7500

Fax: 760-775-8229 **Email:**

Bid/Project Date: Thursday, 10/10/2013
Project Name: REPLACE BRIDGE WITH PRECAST PS I GIRDERS AND CONSTRUCT RW
Project Location: Calipatria, CA
Project Zip: 92233
Bid/Project #: 08-449104

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
3,200	LF	Fiber Roll Bio-9	CalTrans Fiber Roll Biodegradable Net 200mmx25' BURLAP COVER	$0.978 $24.438	LF Roll
16	Box	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.200	Box Ea
800	LF	ESA Fence	Orange ESA Fence 4' X 100'	$0.315 $31.500	LF roll
100	each	T-Posts 72	T-Posts 72" Standard	$4.000	each each
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	
2,500	SY	99-180NC-15	Mirafi 180NC, 7.9 oz. Nonwoven Geotextile, 15' X 300', 500 SY/roll	$0.978 $488.995	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.

Fiber

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:382 / D:417

Job # 08-449104 08-Riv-111 KRC BID #M13-1012

Bid Date: 10-10-2013

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
2	Construction Area Signs	Ls	Ls	Ls	$9,615.00
	- Price above includes signs from CS-1, CS-2, TH-1, TH-2, and (2) construction project information signs only; furnished, installed and removed.				
	- All signs will be installed per plan per stage and covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed.				
	- Portable changeable message boards not included in item, see rental rates below.				
	- Signs specifically not included above are to be considered excluded from item 2.				
	- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
3	Traffic Control System				
	- See next page for traffic control rates				
7	Flashing Beacon (portable)	ea	2	$600.00	$1,200.00
	- Solar beacons quoted, contractor to maintain after initial placement.				
10	Portable Changeable Message Sign (PCMS) - per each, rental only				
	- $150.00/day : $400.00/week : $1,200.00/month(month rate based on 30 calendar days)				
	- $300.00 delivery fee will apply : $300.00 pick up fee will apply				
17	Temporary Fiber Roll (Installation not Included)				
	- 8" x 25' fiber roll	Lf	3200	$0.90	$2,880.00
	- 1" x 1"x24" stakes - Type 1 installation	bundle/50	21	$11.50	$241.50
	- 1" x 2"x24" notched stakes - Type 2 installation	bundle/50	41	$18.90	$774.90
	- 1/4" x 600' manila rope - Type 2 installation	ea	1	$21.00	$21.00
	- 1/4" x 1250' manila rope - Type 2 installation	ea	1	$44.80	$44.80
	- 1/4" x 2500' manila rope - Type 2 installation	ea	1	$90.93	$90.93
18	Temporary Silt Fence (Installation not Included)				
	- Includes (8) 3' x 100' roll, stakes 10' on center	Lf	800	$0.18	$144.00
23	Temporary Fence (Type ESA) (Installation not Included)				
		Lf	780	$1.17	$912.60
	- Includes (8) rolls 4' x 100', (104) 6' T-posts, (104) OSHA safety caps, (624) Zip ties & (9) keep out signs				
68	Delineator (class 1)	ea	18	$55.00	$990.00
69	Object Marker	ea	2	$65.00	$130.00

$3370.00 + tax

$3,640

Note: 1 addendum has been acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 7 if used must bid with item 2.
Note: Item 17, 18 and 23 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia.
Note: Item 68 and 69 must bid together and if used must bid with item 2. These items will be implemented when removing item 2. $1,200.00 mobilization fee will apply if wanted done at another time.
Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**

AGC CALIFORNIA KRC SAFETY SCCA

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2013306

Date Submitted: October 10, 2013
Project: Caltrans #08-449104 In Riverside Co N of Imperial County at Salt Creek Bridge
Bid Date: October 10, 2013

To:
Attn: Estimating Department
Phone:
Fax:

Item	Quantity	Description	Unit	Total
17	3,200 LF	TEMPORARY FIBER ROLL, ROLL SIZE 8" X 25' TYPE 1 INSTALLATION	1.21	3,872.00
	900 EA	1" X 1" X 24" WOOD STAKES	0.42	378.00
18	800 LF	TEMPORARY SILT FENCE, ROLL SIZE 3' X 100' *WE ARE TAKING EXCEPTION TO THE POCKETS FOR THE PRE FAB SILT FENCE AND THE WATER FLOW REQUIREMENT FOR THE SILT FENCE FABRIC.	0.58	464.00
				+TAX 501
				4590 / WTA
19	1 RL	FABRIC FOR TEMP CONST ENT, ROLL SIZE 15' X 300'	708.90	708.90
22	As required	EA TEMPORARY CONCRETE WASHOUT (PORTABLE KIT) INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	289.00	
	As required	EA EXTRA READY MIX WASHOUT BAG, 42" X 42" X 43"	100.00	
23	780 LF	TEMPORARY FENCE (TYPE ESA) INCLUDES: 8 RLS 4' X 100' ESA FENCE 100 EA T-POST 100 EA SAFETY CAP 400 EA ZIP TIES	1.84	1,435.20
				1550 w/tax
65	2,500 SY	ROCK SLOPE PROTECTION FABRIC, CLASS 8 ROLL SIZE 15' X 300'	1.26	3,150.00
				3402 w/tax

FOB JOBSITE. SHIPPED IN FULL TRUCK LOAD QUANTITIES. SALES TAX NOT INCLUDED.
PRICES ARE FIRM 30 DAYS. UNLOADING IS BY OTHERS.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
QUOTATION IS FOR SUPPLY ONLY. SOLD IN FULL ROLLS ONLY.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY.
ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control.
Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
OFFICE # (530)377-5090 * FAX # (530)377-5092
J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
E-MAIL jpipe07@yahoo.com

To: Estimating	DATE: 10/10/13	SUBMITTED: 10/10/13	BY: Rob Jernigan
JOB: C-Dot 08-449104		DELIVER TO:	
OTHER INFO: Riverside		JOBSITE	
		FUEL SURCHARGE WILL BE ADDED	

ITEM	QTY	UNITS	SIZE	TYPE	DESPCRIPTION	UNIT PRICE	EXTENDED PRICE
17	3200	lf	8"x25'		Temporary Fiber Rolls (8'x25')	$ 1.21	$ 3,872.00
	900	ea		1	Wood Stakes (type-1)	$ 0.42	$ 378.00
18	800	lf	3'x100'		Temporary SILT Fence (3'x100')	$ 0.58	$ 464.00
				note	** We are taking exception to pockets for the Pre Feb SILT Fence & the water flow requirement for the SILT Fence Fabric.		
19	1	rl	15'x300'		Fabric for Temporary Construction Entrance	$ 710.53	$ 710.53
22	1	as-req		portable	Temporary Concrete Wash-Out "Portable Kit"	$ 289.47	$ 289.47
				includes	1 ea PVC Frame		
					1 ea Plywood Sign		
					1 ea Enviro Systems Ready Mix Wash-Out Bag (42"x42"x43")		
22	1	as-req		extra	Extra Wash-Out Bag (42"x42"x43")	$ 100.00	$ 100.00
23	780	lf	4'x100'		Temporary ESA Fence	$ 1.84	$ 1,435.20
				includes	8 rls. ESA Fence (4'x100')		
					100 ea. T-Posts w/Safety Caps (OSHA Approved)		
					400 ea. Zip Ties		
60	80	lf	18"	N12	18" Alternative Pipe Culvert (N12 hdpe)	$ 10.84	$ 867.20
61	6	ea	18"	N12	18" Alternative FES (N12 hdpe)	$ 139.28	$ 835.68
Freight	1	ea		N12	Freight for Alternative Pipe Culvert (N12 hdpe)	$ 250.00	$ 250.00
65	2500	sy	15'x300'	CI-8	Rock Slope Protection Fabric (15'x300')	$ 1.26	$ 3,150.00
							3402 + TAX
					ALL ITEMS TO BE SUPPLIED , INSTALLED BY OTHERS — SALES TAX MUST BE ADDED		$ 12,352.08

4260 + TAX ↓ $4,590

PRICES QUOTED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION WITH FULL TRUCK'S FREIGHT CHARGE TO STOCK PICK. IN CASE ONLY NO TRUCKS DRIVE THROUGH PLACE IT IS INSTALLED IS DISPLAYED AT LEAST 30 FEET TO AN FULL TRUCK & TRAILER WILL TRUCK THROUGH WILL BE AN ADDITIONAL CHARGE FOR THE FIRST 15 INTERCHANGE ESTIMABLE FOR UNLOADING MATERIALS

ASK FOR: ROB JERNIGAN **ACCEPTED BY:** SIGNED QUOTE

PRICES ARE FIRM FOR 30 DAYS **FOR DELIVERY BY:** AGREEMENT **Terms are 30 Days Net**

*** Prices may increase if not shipped in 60 days of Purchase Order ***

S.H

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:382 / D:417

Job # 08-449104 08-Riv-111 KRC BID #M13-1012

Bid Date: 10-10-2013

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
2	Construction Area Signs	Ls	Ls	Ls	$9,615.00
	- Price above includes signs from CS-1, CS-2, TH-1, TH-2, and (2) construction project information signs only; furnished, installed and removed.				
	- All signs will be installed per plan per stage and covered at installation if needed. Contractor will be responsible for uncovering or recovering signs as needed.				
	- Portable changeable message boards not included in item, see rental rates below.				
	- Signs specifically not included above are to be considered excluded from item 2.				
	- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
3	Traffic Control System				
	- See next page for traffic control rates				
7	Flashing Beacon (portable)	ea	2	$600.00	$1,200.00
	- Solar beacons quoted, contractor to maintain after initial placement.				
10	Portable Changeable Message Sign (PCMS) - per each, rental only				
	- $150.00/day : $400.00/week : $1,200.00/month(month rate based on 30 calendar days)				
	- $300.00 delivery fee will apply : $300.00 pick up fee will apply				
17	Temporary Fiber Roll (Installation not Included)				
	- 8" x 25' fiber roll	Lf	3200	$0.90	$2,880.00
	- 1" x 1"x24" stakes - Type 1 installation	bundle/50	21	$11.50	$241.50
	- 1" x 2"x24" notched stakes - Type 2 installation	bundle/50	41	$18.90	$774.90
	- 1/4" x 600' manila rope - Type 2 installation	ea	1	$21.00	$21.00
	- 1/4" x 1250' manila rope - Type 2 installation	ea	1	$44.80	$44.80
	- 1/4" x 2500' manila rope - Type 2 installation	ea	1	$90.93	$90.93
18	Temporary Silt Fence (Installation not Included)				
	- Includes (8) 3' x 100' roll, stakes 10' on center	Lf	800	$0.18	$144.00
23	Temporary Fence (Type ESA) (Installation not Included)	Lf	780	$1.17	$912.60
	- Includes (8) rolls 4' x 100', (104) 6' T-posts, (104) OSHA safety caps, (624) Zip ties & (9) keep out signs				
68	Delineator (class 1)	ea	18	$55.00	$990.00
69	Object Marker	ea	2	$65.00	$130.00

$3370.00

w/ FAX

$156

Note: 1 addendum has been acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 7 if used must bid with item 2.
Note: Item 17, 18 and 23 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia.
Note: Item 68 and 69 must bid together and if used must bid with item 2. These items will be implemented when removing item 2. $1,200.00 mobilization fee will apply if wanted done at another time.
Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**

AGC CALIFORNIA

KRC SAFETY

SCCA

Sam's Equipment & Supplies

P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2013306

Date Submitted: October 10, 2013

To:
Attn: Estimating Department
Phone:
Fax:

Project: Caltrans #08-449104 In Riverside Co N of Imperial County at Salt Creek Bridge
Bid Date: October 10, 2013

Item	Quantity	Description	Unit	Total
17	3,200 LF	TEMPORARY FIBER ROLL, ROLL SIZE 8" X 25' TYPE 1 INSTALLATION	1.21	3,872.00
	900 EA	1" X 1" X 24" WOOD STAKES	0.42	378.00
18	800 LF	TEMPORARY SILT FENCE, ROLL SIZE 3' X 100' *WE ARE TAKING EXCEPTION TO THE POCKETS FOR THE PRE FAB SILT FENCE AND THE WATER FLOW REQUIREMENT FOR THE SILT FENCE FABRIC.	0.58	464.00
19	1 RL	FABRIC FOR TEMP CONST ENT, ROLL SIZE 15' X 300'	708.90	708.90
22	As required	EA TEMPORARY CONCRETE WASHOUT (PORTABLE KIT) INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	289.00	
	As required	EA EXTRA READY MIX WASHOUT BAG, 42" X 42" X 43"	100.00	
23	780 LF	TEMPORARY FENCE (TYPE ESA) INCLUDES: 8 RLS 4' X 100' ESA FENCE 100 EA T-POST 100 EA SAFETY CAP 400 EA ZIP TIES	1.84	1,435.20
65	2,500 SY	ROCK SLOPE PROTECTION FABRIC, CLASS 8 ROLL SIZE 15' X 300'	1.26	3,150.00

+TAX 501

4590 WTA

1550 W/TAX

3402 W/TAX

FOB JOBSITE. SHIPPED IN FULL TRUCK LOAD QUANTITIES. SALES TAX NOT INCLUDED.
PRICES ARE FIRM 30 DAYS. UNLOADING IS BY OTHERS.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
QUOTATION IS FOR SUPPLY ONLY. SOLD IN FULL ROLLS ONLY.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY.
ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control.
Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
OFFICE # (530)377-5090 * FAX # (530)377-5092
J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
E-MAIL jpipe07@yahoo.com

To: Estimating	DATE: 10/10/13	SUBMITTED: 10/10/13	BY: Rob Jernigan
JOB: C-Dot 08-449104		DELIVER TO:	
OTHER INFO: Riverside		JOBSITE	
		FUEL SURCHARGE WILL BE ADDED	

ITEM	QTY	UNITS	SIZE	TYPE	DESPCRIPTION	UNIT PRICE	EXTENDED PRICE
17	3200	lf	8"x25'		Temporary Fiber Rolls (8'x25')	$ 1.21	$ 3,872.00
	900	ea		1	Wood Stakes (type-1)	$ 0.42	$ 378.00
18	800	lf	3'x100'		Temporary SILT Fence (3'x100')	$ 0.58	$ 464.00
				note	** We are taking exception to pockets for the Pre Feb SILT Fence & the water flow requirement for the SILT Fence Fabric.		
19	1	rl	15'x300'		Fabric for Temporary Construction Entrance	$ 710.53	$ 710.53
22	1	as-req		portable	Temporary Concrete Wash-Out "Portable Kit"	$ 289.47	$ 289.47
				includes	1 ea PVC Frame		
					1 ea Plywood Sign		
					1 ea Enviro Systems Ready Mix Wash-Out Bag (42"x42"x43")		
22	1	as-req		extra	Extra Wash-Out Bag (42"x42"x43")	$ 100.00	$ 100.00
23	780	lf	4'x100'		Temporary ESA Fence	$ 1.84	$ 1,435.20
				includes	8 rls. ESA Fence (4'x100')		
					100 ea. T-Posts w/Safety Caps (OSHA Approved)		
					400 ea. Zip Ties		
60	80	lf	18"	N12	18" Alternative Pipe Culvert (N12 hdpe)	$ 10.84	$ 867.20
61	6	ea	18"	N12	18" Alternative FES (N12 hdpe)	$ 139.28	$ 835.68
Freight	1	ea		N12	Freight for Alternative Pipe Culvert (N12 hdpe)	$ 250.00	$ 250.00
65	2500	sy	15'x300'	CI-8	Rock Slope Protection Fabric (15'x300')	$ 1.26	$ 3,150.00
							3402 + TAX
					ALL ITEMS TO BE SUPPLIED , INSTALLED BY OTHERS — SALES TAX MUST BE ADDED		$ 12,352.08

4250

$501 w/TAX

PRICES QUOTED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION BY TRUCK. TRUCK & TRACTOR CHARGE NOT INCLUDED. PRICE [illegible] ON FLAT TRAILS. IF TRUCKS LICENSED TO HAUL WILL BE AN ADDITIONAL CHARGE PER FOR EVERY 15 MINUTES OR FRACTION THEREOF. [illegible] FOR UNLOADING MATERIALS.

ASK FOR: ROB JERNIGAN **ACCEPTED BY:** SIGNED QUOTE

PRICES ARE FIRM FOR 30 DAYS **FOR DELIVERY BY:** AGREEMENT **Terms are 30 Days Net**

*** Prices may increase if not shipped in 60 days of Purchase Order ***

ESA

TRIUMPH GEO-SYNTHETICS, INC

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
66295
PLEASE REFERENCE THIS QUOTE #

To: Estimating
Granite (Indio) Estimating
38000 Monroe St.
Indio, CA 92203-9500
760-775-7500

Fax: 760-775-8229 **Email:**

Bid/Project Date: Thursday, 10/10/2013
Project Name: REPLACE BRIDGE WITH PRECAST PS I GIRDERS AND CONSTRUCT RW
Project Location: Calipatria, CA
Project Zip: 92233
Bid/Project #: 08-449104

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
3,200	LF	Fiber Roll Bio-9	CalTrans Fiber Roll Biodegradable Net 200mmx25' BURLAP COVER	$0.978 $24.438	LF Roll
16	Box	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.200	Box Ea
800	LF	ESA Fence	Orange ESA Fence 4' X 100'	$0.315 $31.500	LF roll
100	each	T-Posts 72	T-Posts 72" Standard	$4.000	each each
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	
2,500	SY	99-180NC-15	Mirafi 180NC, 7.9 oz. Nonwoven Geotextile, 15' X 300', 500 SY/roll	$0.978 $488.995	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	

128

252
400
652

3129.60
3047.50
2112.20
6388 -
+ Tax

$704

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2013306

Date Submitted: October 10, 2013

To:
Attn: Estimating Department
Phone:
Fax:

Project: Caltrans #08-449104 In Riverside Co N of Imperial County at Salt Creek Bridge
Bid Date: October 10, 2013

Item	Quantity	Description	Unit	Total
17	3,200 LF	TEMPORARY FIBER ROLL, ROLL SIZE 8" X 25' TYPE 1 INSTALLATION	1.21	3,872.00
	900 EA	1" X 1" X 24" WOOD STAKES	0.42	378.00
18	800 LF	TEMPORARY SILT FENCE, ROLL SIZE 3' X 100' *WE ARE TAKING EXCEPTION TO THE POCKETS FOR THE PRE FAB SILT FENCE AND THE WATER FLOW REQUIREMENT FOR THE SILT FENCE FABRIC.	0.58	464.00
19	1 RL	FABRIC FOR TEMP CONST ENT, ROLL SIZE 15' X 300'	708.90	708.90
22	As required	EA TEMPORARY CONCRETE WASHOUT (PORTABLE KIT) INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	289.00	
	As required	EA EXTRA READY MIX WASHOUT BAG, 42" X 42" X 43"	100.00	
23	780 LF	TEMPORARY FENCE (TYPE ESA) INCLUDES: 8 RLS 4' X 100' ESA FENCE 100 EA T-POST 100 EA SAFETY CAP 400 EA ZIP TIES	1.84	1,435.20
65	2,500 SY	ROCK SLOPE PROTECTION FABRIC, CLASS 8 ROLL SIZE 15' X 300'	1.26	3,150.00

+TAX 501 4590 WTA

1550 WTAX

3402 WTAX

FOB JOBSITE. SHIPPED IN FULL TRUCK LOAD QUANTITIES. SALES TAX NOT INCLUDED.
PRICES ARE FIRM 30 DAYS. UNLOADING IS BY OTHERS.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
QUOTATION IS FOR SUPPLY ONLY. SOLD IN FULL ROLLS ONLY.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY.
ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control.
Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
OFFICE # (530)377-5090 * FAX # (530)377-5092
J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
E-MAIL jpipe07@yahoo.com

To: Estimating	DATE: 10/10/13	SUBMITTED: 10/10/13	BY: Rob Jernigan
JOB: C-Dot 08-449104		DELIVER TO:	
OTHER INFO: Riverside		JOBSITE	
		FUEL SURCHARGE WILL BE ADDED	

ITEM	QTY	UNITS	SIZE	TYPE	DESPCRIPTION	UNIT PRICE	EXTENDED PRICE
17	3200	lf	8"x25'		Temporary Fiber Rolls (8'x25')	$ 1.21	$ 3,872.00
	900	ea		1	Wood Stakes (type-1)	$ 0.42	$ 378.00
18	800	lf	3'x100'		Temporary SILT Fence (3'x100')	$ 0.58	$ 464.00
				note	** We are taking exception to pockets for the Pre Fab SILT Fence & the water flow requirement for the SILT Fence Fabric.		
19	1	rl	15'x300'		Fabric for Temporary Construction Entrance	$ 710.53	$ 710.53
22	1	as-req		portable	Temporary Concrete Wash-Out "Portable Kit"	$ 289.47	$ 289.47
				includes	1 ea PVC Frame		
					1 ea Plywood Sign		
					1 ea Enviro Systems Ready Mix Wash-Out Bag (42"x42"x43")		
22	1	as-req		extra	Extra Wash-Out Bag (42"x42"x43")	$ 100.00	$ 100.00
23	780	lf	4'x100'		Temporary ESA Fence	$ 1.84	$ 1,435.20
				includes	8 rls. ESA Fence (4'x100')		
					100 ea. T-Posts w/Safety Caps (OSHA Approved)		
					400 ea. Zip Ties		
60	80	lf	18"	N12	18" Alternative Pipe Culvert (N12 hdpe)	$ 10.84	$ 867.20
61	6	ea	18"	N12	18" Alternative FES (N12 hdpe)	$ 139.28	$ 835.68
Freight	1	ea		N12	Freight for Alternative Pipe Culvert (N12 hdpe)	$ 250.00	$ 250.00
65	2500	sy	15'x300'	Cl-8	Rock Slope Protection Fabric (15'x300')	$ 1.26	$ 3,150.00
							$ 12,352.08

4260

$1,550

3402 + TAX

ALL ITEMS TO BE SUPPLIED, INSTALLED BY OTHERS SALES TAX MUST BE ADDED

PRICES QUOTED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIALS REQUIRED. PRICES ARE F.O.B. DESTINATION BY TRUCK, TRUCK & TRAILER OR LOW BOY TRUCK. ALL MATERIALS ARE SUBJECT TO PRIOR SALE. IF MATERIAL IS UNLOADED IN LESS THAN A FULL TRUCK & TRAILER LOAD THERE WILL BE AN ADDITIONAL CHARGE FOR THE FREIGHT. CUSTOMER IS RESPONSIBLE FOR UNLOADING MATERIALS.

ASK FOR: ROB JERNIGAN **ACCEPTED BY:** SIGNED QUOTE

PRICES ARE FIRM FOR 30 DAYS **FOR DELIVERY BY:** AGREEMENT **Terms are 30 Days Net**

*** Prices may increase if not shipped in 60 days of Purchase Order ***

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
66295
PLEASE REFERENCE THIS QUOTE #

To: Estimating
Granite (Indio) Estimating
38000 Monroe St.
Indio, CA 92203-9500
760-775-7500

Fax: 760-775-8229 **Email:**

Bid/Project Date: Thursday, 10/10/2013
Project Name: REPLACE BRIDGE WITH PRECAST PS I GIRDERS AND CONSTRUCT RW
Project Location: Calipatria, CA
Project Zip: 92233
Bid/Project #: 08-449104

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
3,200	LF	Fiber Roll Bio-9	CalTrans Fiber Roll Biodegradable Net 200mmx25' BURLAP COVER	$0.978 $24.438	LF Roll
16	Box	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.200	Box Ea
800	LF	ESA Fence	Orange ESA Fence 4' X 100'	$0.315 $31.500	LF roll
100	each	T-Posts 72	T-Posts 72" Standard	$4.000	each each
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	
2,500	SY	99-180NC-15	Mirafi 180NC, 7.9 oz. Nonwoven Geotextile, 15' X 300', 500 SY/roll	$0.978 $488.995	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	

126

252
400
652 + TAX

3129.60
304.52
2112.32
6388 + TAX

(2,500)(0.978) → $2,445 + TAX
$2,641

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2013306

Date Submitted: October 10, 2013
Project: Caltrans #08-449104 In Riverside Co N of Imperial County at Salt Creek Bridge
Bid Date: October 10, 2013

To:
Attn: Estimating Department
Phone:
Fax:

Item	Quantity	Description	Unit	Total
17	3,200 LF	TEMPORARY FIBER ROLL, ROLL SIZE 8" X 25' TYPE 1 INSTALLATION	1.21	3,872.00
	900 EA	1" X 1" X 24" WOOD STAKES	0.42	378.00
18	800 LF	TEMPORARY SILT FENCE, ROLL SIZE 3' X 100' *WE ARE TAKING EXCEPTION TO THE POCKETS FOR THE PRE FAB SILT FENCE AND THE WATER FLOW REQUIREMENT FOR THE SILT FENCE FABRIC.	0.58	464.00
				+TAX 501 4590 WTA
19	1 RL	FABRIC FOR TEMP CONST ENT, ROLL SIZE 15' X 300'	708.90	708.90
22	As required	EA TEMPORARY CONCRETE WASHOUT (PORTABLE KIT) INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	289.00	
	As required	EA EXTRA READY MIX WASHOUT BAG, 42" X 42" X 43"	100.00	
23	780 LF	TEMPORARY FENCE (TYPE ESA) INCLUDES: 8 RLS 4' X 100' ESA FENCE 100 EA T-POST 100 EA SAFETY CAP 400 EA ZIP TIES	1.84	1,435.20 1550 WTAX
65	2,500 SY	ROCK SLOPE PROTECTION FABRIC, CLASS 8 ROLL SIZE 15' X 300'	1.26	3,150.00 3402 WTAX

FOB JOBSITE. SHIPPED IN FULL TRUCK LOAD QUANTITIES. SALES TAX NOT INCLUDED.
PRICES ARE FIRM 30 DAYS. UNLOADING IS BY OTHERS.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
QUOTATION IS FOR SUPPLY ONLY. SOLD IN FULL ROLLS ONLY.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY.
ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control.
Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
OFFICE # (530)377-5090 * FAX # (530)377-5092
J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
E-MAIL jpipe07@yahoo.com

To: Estimating	DATE: 10/10/13	SUBMITTED: 10/10/13	BY: Rob Jernigan
JOB: C-Dot 08-449104		DELIVER TO: JOBSITE	
OTHER INFO: Riverside		FUEL SURCHARGE WILL BE ADDED	

ITEM	QTY	UNITS	SIZE	TYPE	DESPCRIPTION	UNIT PRICE	EXTENDED PRICE
17	3200	lf	8"x25'		Temporary Fiber Rolls (8'x25')	$ 1.21	$ 3,872.00
	900	ea		1	Wood Stakes (type-1)	$ 0.42	$ 378.00
18	800	lf	3'x100'		Temporary SILT Fence (3'x100')	$ 0.58	$ 464.00
				note	** We are taking exception to packets for the Pre Fab SILT Fence & the water flow requirement for the SILT Fence Fabric.		
19	1	rl	15'x300'		Fabric for Temporary Construction Entrance	$ 710.53	$ 710.53
22	1	as-req		portable	Temporary Concrete Wash-Out "Portable Kit"	$ 289.47	$ 289.47
				includes	1 ea PVC Frame		
					1 ea Plywood Sign		
					1 ea Enviro Systems Ready Mix Wash-Out Bag (42"x42"x43")		
22	1	as-req		extra	Extra Wash-Out Bag (42"x42"x43")	$ 100.00	$ 100.00
23	780	lf	4'x100'		Temporary ESA Fence	$ 1.84	$ 1,435.20
				includes	8 rls. ESA Fence (4'x100')		
					100 ea. T-Posts w/Safety Caps (OSHA Approved)		
					400 ea. Zip Ties		
60	80	lf	18"	N12	18" Alternative Pipe Culvert (N12 hdpe)	$ 10.84	$ 867.20
61	6	ea	18"	N12	18" Alternative FES (N12 hdpe)	$ 139.28	$ 835.68
Freight	1	ea		N12	Freight for Alternative Pipe Culvert (N12 hdpe)	$ 250.00	$ 250.00
65	2500	sy	15'x300'	Cl-8	Rock Slope Protection Fabric (15'x300')	$ 1.26	$ 3,150.00
							$ 12,352.08

4260

3402 + tax

ALL ITEMS TO BE SUPPLIED, INSTALLED BY OTHERS SALES TAX MUST BE ADDED

PRICES QUOTED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE PROVIDED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION BY OUR TRUCK'S. DESCRIPTION NOT CHECKED AGAINST MEASURED NO SHORTAGE, DAMAGE OR LOSS TO BE ASSUMED IF UNPAID IN LESS THAN 1 YEAR & FAILED USING THAN WILL BE AN ADDITIONAL CHARGE FOR FREIGHT. CUSTOMER RESPONSIBLE FOR UNLOADING MATERIALS

ASK FOR: ROB JERNIGAN **ACCEPTED BY:** SIGNED QUOTE

PRICES ARE FIRM FOR 30 DAYS **FOR DELIVERY BY:** AGREEMENT **Terms are 30 Days Net**

*** Prices may increase if not shipped in 60 days of Purchase Order ***

Q

Universal Industrial Sales

PO Box 699 - Pleasant Grove, UT 84062
Phone (801) 785-0505 • FAX (801) 785-1710
www.universalindustrialsales.com

Sales Quote

Request For Quote Number: **21287** Quote Date: 10/08/13

ATTENTION: ESTIMATING DEPT.

Phone: Fax:

Customer RFQ No.:

Bid Opening Date: 10/10/13

Project ID: 1310-BR-CA 08-449104

Project Description:

(BR) California, Riversided County, 1.5 Miles North Of Imperial County On Route 111 At Salt Creek Bridge, Contract No. 08-449104

Please Note: This Quotation is subject to price escalation if not ordered within 10 days. Subject to material availability. **Guardrail Orders:** Materials must be shipped within 30 days of order date.

Ship Via	Salesperson	FOB	Terms	Inquiry Date	Buyer
TRUCK	Rob Evans	Jobsite		10/08/2013	Unnamed

Item	QTY	Units	Description	Each Cost	Total
1	446	LF	Item 78(F) 044451 California ST-10 Bridge Rail (Modified); Includes Posts, 8x4 Rails, Splice Tubes, Embeds, Hdwr. (Galvanized & Painted)	$133.81	$59,679.87

Total Quote Cost: $59,679.87

Delivery: **Priced to ship in full truckloads**

TAX
$64,454

Please Note:

Galvanized & Painted Materials. EXCLUDES TOUCH-UP PAINTING

Other Terms:

1. Installation by others.
2. Taxes excluded.
3. It is the customer's responsibility to set embeds and anchor bolts per approved shop drawings.
4. Materials are priced to ship in truckload quantities.
5. If early shipment of embeds or anchor bolts is required, and they cannot be shipped in a full load to the customer, the customer will be billed the total cost of the LTL amount or the partial load freight charge.
6. It is the customer's responsibility to inform their UIS Sales Rep of the customer's intended schedule.
7. Customer must inform UIS in writing about a potential back charge prior to the charge occurring. UIS and Customer must come to a resolution and written approval by UIS must be received before UIS will agree to pay or be held liable for any back charge amounts.

Acceptance of Proposal: The above Price, Specifications, and Conditions are satisfactory and hereby accepted. UIS, INC. is authorized to do the work as specified. Payments will be made as outlined above with no retention withheld.

Authorized Signature: _____ Date of Acceptance: _____

INTERSTATE SALES
12600 LOCKSLEY LANE Ste.# 200
AUBURN, CA 95602
530-823-6070 FAX: 530-823-6214

MATERIAL QUOTATION

October 10, 2013

Attention: ESTIMATOR

Reference: SALT CREEK BRIDGE/RIVERSIDE COUNTY Bid Day: 10/10/13

Note: *All prospective buyers are encouraged to review the accompanying notes and conditions* ***WHICH MUST BECOME PART OF AND INTEGRAL*** *WITH ANY Purchase Order.*

With regard to the above referenced, we quote the following:

Items # 78 F 446 LF CALIFORNIA ST-10 BRIDGE RAIL MODIFIED $158.53 LF = $76,360
W/ RAILING AND STEEL POST , AND ANCHOR ASSEMBLIES
NO GUARD RAIL END PIECES

Quote Duration: 2 WEEKS, after that price is subject to mill increases

- Contractor to verify quantities. Contractor to provide field measurement
- ~~Galvanized / POWDER COATED~~
- **Exclude** epoxy; field welding, BEVELED WASHERS
- DELIVERY: Allow 3-4 weeks for shop drawing submittal ARO & 6-8 weeks fabrication after receipt of approved drawings, with field measurements and written release for fabrication. ***Fabrication*** *and/or material changes subsequent to receipt of approved shop drawings must be made in writing, and will be subject to change orders reflecting additional costs and or fabrication time.*
- FOB: JOBSITE
- **TAXES: NOT included**
- **NO RETENTION/INSURANCE CERTIFICATIONS/BONDS**

Respectfully,

John H. Sosbee, Sales
BW130205

General Terms and Conditions

Job Description: **CDOT #08-449104.**

Terms: Net – 30 NO RETENTION, contingent upon prior credit approval. Quotation based upon payment by means other than credit card. vendor excludes any insurance certificates/bonds

Taxes: Add all applicable taxes. .

Transportation: Material quoted FOB point of shipment, with freight paid to destination via licensed commercial carrier Any special transportation or insurance requirements are to be at buyer's expense, and are to be arranged by the buyer, with ample time to complete all arrangements prior to vendor's scheduled shipping date. Vendor arranged transportation is based upon single shipment and delivery and unloading will be by others, at a destination accessible by standard commercial carrier. Vendor shall not be held responsible for any loss or damage related to material transported via commercial carrier.

Metal Tube Bridge Rail Notes:

1.Quality Control: Quotation does not include material testing, inspection, or engineering other than those services provided by the owning agency. All "field" or "as built" dimensions to be furnished by buyer, at buyer's expense. Quotations do not include field engineering. Mill test reports, certifications, and heat numbers provided upon request. All material to be furnished in compliance with the Buy American Act.

2.Material: Material only quotation. Quotations are based upon furnishing American Standard Form hardware and materials, and do not include additional expenses to furnish metric system components. All material to be hot-dipped galvanized, unless otherwise noted. Material, which is not itemized under the bid item, is excluded from the quotation. Resin capsules, if required, for embedded anchor hardware are not included in the foregoing quotation. Material is quoted "partial at vendor's option". All material to meet BUY AMERICAN REQUIREMENTS, unless otherwise indicated. **Material shipped dis-assembled for assembly by others.** Quotation includes, where applicable, metal box spacers and related hardware to connect MTBR to MBGR. Unless otherwise indicated on the project plans, quotation based upon the most efficient post spacing detailed upon the appropriate standard drawing. Quotation based upon "customer furnished" details. Seller assumes no responsibility for quantity and/or material discrepancies; and any prospective bidder should verify all material requirements with the owning agency, prior to using this quotation for bid purposes. Quotation based upon customer furnishing plans and special provisions with purchase order.

QUOTATION

CONTRACTOR'S LICENSE NUMBERS
CALIFORNIA 194646
NEVADA 114112
ARIZONA 068033 & 07674

PAGE 1 of 2

DATE SUBMITTED 10/10/13

QUOTATION NO 65081

CRANEVEYOR CORP

BRIDGE RAIL • ALUMINUM HANDRAILS • MISCELLANEOUS METALS FOR HIGHWAYS, BRIDGES AND STORM DRAINS

1524 NORTH POTRERO AVENUE (MAILING: P.O. BOX 3727), SOUTH EL MONTE, CA. 91733-0727

(626) 442-1524 (800) 423-4180 FAX (626) 442-7308

TO:

PROJECT: REPLACE BRIDGE
ACAMPO, CA.

SPECIFICATIONS OR AGENCY

BID OPENING:

DELIVERY POINT: INSTALLED

The following quotation of construction materials is made subject to all terms and conditions on both sides hereof, and if accepted by the BUYER in writing within 10 days from the date hereof, shall constitute a binding Contract between the parties, including is said Contract all of said terms and conditions:

ITEM NO.	APPROX. UNITS	DESCRIPTION & SPECIFICATION	UNIT PRICE
		FURNISH AND INSTALL CA. ST - 10 STEEL BRIDGE RAIL PER PLANS AND AS NOTED HEREWITH.	
		BID ITEM 78 CA. ST – 10 BRIDGE RAIL MODIFIED 446 LF @ $ 190.00 PER LF TAX INCLUDED. = 84,740 95,120 w/TAX	

NOTES: 1. ANCHOR BOLTS ARE INCLUDED F O B JOBSITE.
2. THE GALVANIZED AND PAINTED FINISH IS INCLUDED.
3. SUBMITTAL DRAWINGS AND FIELD MEASUREMENTS ARE INCLUDED.

STANDARD EXCLUSIONS
SAFETY CABLE, SAFETY CABLE TIE OFF POINTS, TESTING, SHOP OR FIELD INSPECTION, PERMITS, PLAN CHECK, PLAN CHECK FEES, TEMPORARY RAILING, REMOVAL OR REPLACEMENT OF TEMPORARY RAILING, NOTCHING OF GRATING, EMBEDS CLEAN UP OF REFUSE LEFT BY OTHERS, REPAIR OR REPLACEMENT OF RAILING DAMAGED BY OTHERS, CORE DRILLING DESIGN RESPONSIBILITY, DRILLING THROUGH REBAR, ACCEPTANCE OF CONTRACT BETWEEN OWNER AND CONTRACTOR MULTIPLE MOVE ONS OR FIELD MEASURING TRIPS, TRAFFIC CONTROL, BARRICADES, BLOCKING, BACKING, PATCHING EXTRACTION OF WELDING FUMES, PROTECTION OF INSTALLED WORK, FINAL CLEANING, SHIMMING OVER ½", STRUCTURAL STEEL, WATER PROOFING, CAULKING, REMOVAL OF EXISTING RAILING, TEST DATA, FINAL CLEANING, BONDS, NON PREQUALIFIED WELDS, PROTECTION OF FLOOR AND OR WALLS, ALL STENOGRAPHIC AND CLERICAL ERRORS ARE SUBJECT TO CORRECTION, INCIDENTAL, SPECIAL, LIQUIDATED OR CONSEQUENTIAL DAMAGES, PROFESSIONAL LIABILITY INSURANCE AND INSURANCE COVERAGE OTHER THEN CRANEVEYOR STANDARD.

TERMS: NET 30 DAYS PROGRESSIVE

DELIVERY: 6 TO 8 WEEKS AFTER APPROVAL AND FIELD MEASUREMENTS

ACCEPTED this ____ day of _____ 2013
Subject to and including all terms and conditions shown on following page.
Both parties agree a fax signature shall be treated as a Genuine Original
(page 1 & 2 require a signature)

Respectfully Submitted,

CRANEVEYOR CORP.

FIRM: _____

BY: _____

PURCHASE ORDER NO.: _____

DATE: _____

BY: TIM CHAVEZ

TITLE: SENIOR ESTIMATOR

TERMS AND CONDITIONS

This quotation is subject to approval of Buyer's credit.

1) Invoices are due and payable for all merchandise within 30 days following delivery. Cash discounts, if any, apply only to payments within this period. A charge of 1 ½% per month (18% per annum) will be added after 30 days from date of invoice. When Seller is strictly a material supplier, Seller is not subject to any retention clauses covered by any contract between buyer and other parties.

2) Unless otherwise indicated, prices quoted do not include any applicable sales, use, excise or other taxes.

3) Unless Buyer accepts delivery at Seller's plant or other agreed point, risk of loss or title to all merchandise ordered shall pass to Buyer upon delivery to the specified delivery point of said merchandise. If Buyer accepts delivery at Seller's plant or other agreed point, risk of loss or title passes when loaded on Buyer's vehicle. Buyer agrees to accept partial deliveries in installments or by lots and to make payment for each such delivery in accordance with Paragraph 1 hereof. Buyer's right of final inspection is limited to the place and time of delivery.

4) SELLER'S EXPRESS AND IMPLIED WARRANTIES WITH REGARD TO MERCHANTABILITY AND FITNESS FOR PURPOSE ARE THAT THE MERCHANDISE QUOTED FULLY MEETS THE SPECIFICATIONS CONTAINED ON THE REVERSE SIDE OR ATTACHED THERETO.

5) Damaged merchandise must be noted on the delivery ticket at the time of delivery to hold Seller liable for said damage. Back charges will not be recognized unless prior written authorization is obtained from Seller. Return merchandise shall be loaded and shipped at Buyer's risk and expense. Buyer must file any legal action for failure to meet specifications within one year from the date of delivery or whenever the cause of action accrues. Seller's liability for damaged or defective merchandise is limited to an obligation to repair or replace said merchandise or to refund Buyer's payment in cash or by credit. Seller shall not be liable for any incidental or consequential damages, and Buyer agrees to hold Seller harmless for any injury or damage to person or property occurring at or after delivery relative to the ordered merchandise. Seller shall not be liable for damages, delays or failures in performance caused by conditions beyond Seller's control including, but not limited to strikes, lockouts, inclement weather, government allocations, priorities, restrictions or regulations, acts of public enemies and natural disasters.

6) Special merchandise, not a part of Seller's standard inventory, when manufactured specifically for Buyer, is the sole property of Buyer and shall not be returned without Seller's prior written consent.

7) Without prior written consent of the Seller, Buyer shall not assign this contract in whole or in part.

8) No promises, agreements or understandings have been made or implied other than those contained herein. No agent or salesman has the authority to obligate the Seller to any terms, stipulations or conditions not expressed in this quotation. No modification to this agreement shall be binding upon the Seller unless approved in writing by an officer of the Seller.

9) Upon default by Buyer, in payment or otherwise, Seller has available all rights and remedies under federal, state or local law. Buyer agrees to pay Seller's costs, including reasonable attorney's fees, incurred in exercising Seller's rights and remedies herein.

10) Buyer's acceptance of this quotation indicates agreements to the above terms and conditions, which together with the reverse side hereof and any attached specifications constitute the entire agreement. These terms and conditions may be modified, but only if in writing on the reverse side or on a separate instrument executed by all parties.

CRANEVEYOR PRODUCTS

- Overhead Traveling Cranes -
  - *Underhung*
  - *Top Riding*
  - *4036 Series*
- Yale Hoists -
  - *Hand Chain*
  - *Pul-lifts*
  - *Air*
  - *Electric*
- Lug-All Winch Hoists
- Al-Torque ® Shaft Couplings
- TransLifter (Relocatable Crane System)

C-V Pipe Handrail -
- *Anodized Aluminum*
- *Stainless Steel*

- Ornamental Handrail Systems -
  - *Anodized Aluminum*
  - IsleCraft®
  - Railtec™
  - *ClearVue*
- Aluminum Manhole Steps
- Aluminum Vault Covers and Frames
- Steel Bridge Railing
- Storm Drain & Sewer Hardware
- Miscellaneous Iron & Steel

FIRM: _____ QUOTATION NO. _____

ACCEPTED BY: _____ DATE: _____

Q

ULMER INDUSTRIES, INC.

Metal Fabricators

Mailing Address P.O. Box 2299 Glendora, CA 91740 Physical Address 15243 Valley Blvd. Fontana, CA 92335
Phone 909-823-7111 Fax 909-823-1992 Contractors License # 704461-C 51

JOB QUOTATION

PROJECT: Replace Bridge with Precast PS I Girders and Construct RW Riverside County., CA **DATE:** October 10, 2013

BID DATE: October 10, 2013 2:00 PM

AGENCY: State of California Dept of Transportation **CONTRACT #:** 08-449104

FURNISH METAL WORK ONLY AS FOLLOWS

Item 66 2,300 LB Miscellaneous Iron and Steel.....Furnish Only.....$0.80 LB

Item 67 (F) 34,200 LB Isolation Casing.....Furnish Only.....$2.85 LB
Only Items Furnished:
1. Steel pipe casing Casing SCH / 72
2. Casing top cover B-B / 72
3. Angle supports A / 72
4. Concrete anchors A / 72
5. Finish: HDG

Item 78 (F) 446 LF California ST-10 Bridge Rail (Modified).....Furnish Only.....$387.15 LF
Only Items Furnished:
1. Anchor assembly SECT / 55
2. Steel posts SECT / 55
3. Top Horizontal Rail W / sleeve
4. Bottom horizontal Rail W / sleeve
5. Finish: HDG & Painted

(446)(387.15)

$172,669

ACL

Q

207 W. STATE STREET, ONTARIO, CA 91761
PO Box 1929, Chino Hills, CA 91709
OFFICE (909) 391-4477 * FAX (909) 391-4472
License #A-468840

PROPOSAL

Date: 10/10/13
Page: 1 of 2
Project Name: Hwy 111 Replace Bridge
Contract No.: 08-449104
Location: Riverside County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

Item	Type	Qty	Price	Total
77	732A	329LF	$83.07/LF	$27,330.03

TOTAL:----------$27,330.03 *

Excludes: Electroliers to Include @ $797.00 each, plus footage
Sign Based to Include @ $1,797.00 each, plus footage.
Excludes: Removal, Roughening & D&G Dowel.

***Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement to Include add $ 84.72 to total proposal.**

- *Quote includes 2 move-in(s); additional move-ins are $ 5,700 each, Plus Build Up*
- *Quote is valid 45 days from Bid Date.*
- *Tailgate access only.*
- *Any questions please telephone our office.*

✧✧ FORM, POUR, FINISH ONLY ✧✧

Construction Co., Inc. **Terms, Conditions, and Exclusions**

This list of ACL's *Terms, Conditions, and Exclusions*, along with the preceding *Proposal* dated *10/10/13*, shall be included as part of any contract and shall prevail over any conflicting terms.

Retention is **5%** after **50%** of ACL's work is in place. Prime Contractor shall release **100%** Retention **35** days after ACL's work is completed.

INSURANCE: ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor. **EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense)**

ACL will not accept a Type I or Type II indemnity agreement.

Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type.

ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor furnished schedule, material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of **written authorization** from the Prime Contractor.

No back charges will be accepted without **prior written authorization** from ACL.

No corrective work by others; ACL will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.

ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.

Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before bid date. ACL's proposal is to be considered complete per their listed work. ACL's price is based only on items listed in our proposal.

Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective cover over traffic and environmentally impacted areas.

Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12' wide work area, no more than 16" from flow line; minimum of 2' work area at both sides of rail form, and access to set forms with boom truck.

Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.

Prime Contractor to provide secure area for ACL's material and equipment.

Prime Contractor to provide a **written move-in notification EIGHT (8) WEEKS before requested move-in date.**

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturdays & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to ACL free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to provide Square Pile Caps to line and grade width of rail.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specifications.

ACL Exclusions – *(See Page 1 of Proposal For Any Items Listed Here That We May Include on a Per-Contract Basis)*

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Sign Bases, Light Pedestals, and Electroliers when protruding.

Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar install, Rebar Templates, Expansion Paper Styrofoam

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching

Traffic Control – NOTE: Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail.

Survey – NOTE: Adequate Staking to be provided by the Prime Contractor.

Layout, Excavation, and Backfill; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

Q

WEST COAST SAND & GRAVEL INC.

Like us on Facebook
facebook.com/westcoastsandgravel

Palm Springs, Indio & Phoenix
P.O. Box 790 Thermal, CA 92274
Phone: (866) 923-4772 **Fax:** (760) 399-5939

QUOTATION
 # 197707

Get a Quote! www.wcsg.com

Central & Northern California	Los Ang./Ventura/Orange/IE	San Diego County
Phone: (800) 734-3053	**Phone:** (800) 522-0282	**Phone:** (800) 266-2837

Quote To: GRANITE CONSTRUCTION COMPANY-INDIO **Phone:** (760) 775-7500
Contact: JOHN **Fax:** (760) 775-8227
Job Name: SALT CREEK BRIDGE - SALT **Date Quoted:** 10/9/2013
Job Address: HWY 111 **Price Good Thru:** 1/7/2014
Job City: MECCA **Tax Rate:** 8%
Map Page: 6440 D2 **Quoted By:** JOSEPH O.

Qty	Units	ItemCode	Material	Freight	Tax	Unit Cost
21200	TN	CLASS 2 AGGREGATE BASE	$4.75	$10.00	$0.38	$15.13
600	TN	3" MINUS ROCK	$8.00	$10.00	$0.64	$18.64
100	TN	1-1/2 CRUSHED ROCK	$8.00	$10.00	$0.64	$18.64
100	TN	3/4" CRUSHED ROCK	$7.50	$10.00	$0.60	$18.10
160	TN	6" TO 12" NATURAL COBBLE (FACING CLASS)	$25.00	$12.00	$2.00	$39.00
2000	TN	LIGHT CLASS RIP RAP	$25.00	$12.00	$2.00	$39.00
60	TN	1/4 TON RIP RAP	$25.00	$12.00	$2.00	$39.00
1500	TN	SCREENED FILL SAND (PENDING PLANT AVAILABILITY)	$4.50	$7.00	$0.36	$11.86
	TN	FREIGHT FOR HIRE (GRANITE INDIO FILL SAND)	$0.00	$10.00	$0.00	$10.00

1825 × 12 = 21,900
1,134 × 7 = $7938
HAUL → $29,838

AB
(1,071 TN)(4.75) = $5,087 × 8%
$5,494

Notes:

(90 TN)(8-) = 720
(75 TN)(8-) = 600
(1,855)(25-) = 46,375
(1,264)(4.50) = 5,688
(1,100)(3.50) = 3,850
+TAX = $61,812

MATERIAL QUOTES SUBJECT TO AVAILABILITY
PRICES QUOTED ARE FOR DELIVERY MON-FRI STANDARD WORKING HOURS (UNLESS OTHERWISE NOTED)
26 TON MINIMUM FREIGHT APPLIES TO LOADS REQUESTED LESS THAN FULL LOAD (UNLESS OTHERWISE NOTED)
QUOTED PRICES DO NOT REFLECT PREVAILING WAGE RATES UNLESS EXPRESSLY INDICATED ON THIS QUOTE

STANDBY CHARGES APPLY AFTER 20 MIN (UNLESS OTHERWISE NOTED) TO BE CHARGED ON A PER MINUTE BASIS

WHEN PURCHASE ORDERS ARE ISSUED ON MATERIAL SALES "TITLE TO THE MATERIALS SHALL PASS DIRECTLY FROM THE SELLER TO THE BUYER AT THE SHIPPING POINT PRIOR TO SHIPMENT. SELLER SHALL SET OUT AND DEDUCT FREIGHT CHARGES PRIOR TO COMPUTING SALES OR USE TAX."

Terms: Net/10th/Prox ***NOT ALL prices include sales tax*** ***All prices are subject to availability***

Thank you for considering West Coast for all your Aggregate needs!

GRANITE PHONE CONVERSATION RECORD

Job Name: Salt Creek

Sheet No.:

Job No.:

Date:

Time:

John N (Granite), called/was called by: Fred

Of: Terra

SUMMARY OF CONVERSATION:

Haul AC

850 TN x 9.92 = $8432

Haul AB

1071 TN x 8.59 = 9,199 —

$18,142

ACTION TO BE TAKEN:

cc:

GC-68

GRANITE CONSTRUCTION COMPANY
GOOD FAITH EFFORTS DOCUMENTATION

EVIDENCE OF ADVERTISING

Advertisements

Caltrans Office of Engineer	September 16, 2013
Minority Bidders Bulletin Focus	September 23, 2013
Construction Update Trade	September 19, 2013
WEBE Press Focus	September 24, 2013
California Contracts Trade	September 19, 2013

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-449104. 4 results found.

Contractor: KEC Engineering **Contact:** Estimating Department
Address: 200 N. Sherman Avenue Corona, CA 92882
Phone: 951-734-3010 **Fax:** 951-734-7987 **Email:** kec@kecengineering.com
Services needed:
Requirements:
Date posted: 08/28/2013

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson
Address: 133 N Pixley Street Orange, CA 92868
Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net
Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe and Pavement Markers, Channelizers (Surface Mounted), Flashing Beacons (Portable), Temporary Signal System, Portable CMS, Temporary Flashing Beacon System, Temporary K-Rail, Temporary Crash Cushions, SWPPP, Storm Water Annual Report, Temporary BMPs, Street Sweeping, Remove Yellow Thermoplastic Traffic Stripe, Biologist, Fish Protection, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove Pavement Markers, Bridge Removal, Clearing and Grubbing, Develop Water Supply, Roadway Ex, Structure Excavation (Bridge, Type D, Retaining Wall), Structure Backfill (Bridge, Retaining Wall), Gravel Mulch, Erosion Control (Dry Seed), Hydromulch, Class 2 Aggregate Base, HMA (Type C), Place HMA Dike (Type C & F), Cast-In-Hole Concrete Piling (24? and 72?), Structural Concrete (Bridge, Retaining Wall, and Approach Slab-Type N), Minor Concrete, Precast Prestressed Concrete Girders (60-70? and 80-90?), Joint Seals, Rebar (Bridge and Retaining Wall), Asphalt Membrane Waterproofing, 18? Alternative Pipe Culvert, 18? Alternative Flared End Section, Rock Slope Protection (Facing, Method B and Light Method A), Rock Slope Protection Fabric (Class 8), Misc. Iron and Steel, Isolation Casing, Delineators, Object Markers, MBGR (Wood Post), Vegetation Control, Transition Railing (Type WB), End Cap (Type A and Type TC), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 732A), CA ST-10 Bridge Rail (Modified), Thermoplastic Traffic Stripe and Pavement Markers.
Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Caltrans? requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.
Date posted: 09/09/2013

Contractor: Hazard Construction **Contact:** Jim Gay / Don Gladden
Address: 6465 Marindustry Place San Diego, CA 92121
Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** dgladden@hazardcon.com
Services needed: SUBTRADES: Lead compliance; Construction area signs; Traffic striping &

marking; Temporary signal system; Prep SWPPP; Erosion Control; Hydro-mulch; Gravel mulch; Biologist monitoring; Fish protection; Metal beam guard rail; Bridge demolition & removal; A C dike; 24? and 72? CIDH piling; Furnish & erect pre-cast, pre-stressed concrete girders; Joint seal; Rebar; Water proofing (asphalt membrane); Rock slope protection, concreted and plain; Isolation casing; Concrete barrier rail (Type 732A); Steel bridge railing (ST-10 Modified).
Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company?s Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf.
Date posted: 09/10/2013

Contractor: Granite Construction Company **Contact:** John Nottberg
Address: 38000 Monroe Avenue Indio CA 92203
Phone: 760-775-7500 **Fax:** 760-775-8229 **Email:** john.nottberg@gcinc.com
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation, structure excavation, aggregate base, imported borrow, hyroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 38000 Monroe Street, Indio, CA 92203. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.
Date posted: 09/17/2013

California Contracts

4540 Kearny Villa Rd, Suite 224, San Diego, CA 92123-1587
Phone: (858) 974-9806 Fax: (858) 974-9913
Visit Our World Wide Web Site At: http://www.webepresscaliforniacontracts.com/

PROOF OF PUBLICATION

A State Wide Trade Publication State Of California

Information provided directly to **Certified MBE/WBE/DBE/DVBE/SBE/OBE/DOBE/UDBE** firms, General Contractors, Subcontractors, Manufacturers and Suppliers of Goods and Services in the Building and Construction, Trucking, Computer Service, Food Industry, Etc.

Granite Construction Company

Sub-Bids Request For Any Portion of Work From
Certified DBE/UDBE/SBE/MBE/WBE/DVBE
Subcontractors and Suppliers For:
UDBE includes: Black American, Native American, Asian-Pacific American and Women Owned Businesses.
Construction Area Signs, Remove Bridge Item, Roadway Excavation, Aggregate Base, Hydroseeding, Cast-in-drilled-hole-concrete Piling, Concrete Structure, Alternative Pipe Culvert, Rock Slope Protection, Fencing, Small Structures, Traffic Control System, Develop Water Supply, Structure Excavation, Import Borrow, Asphalt Concrete, Reinforcing Steel, Crane Work, Signal & Lighting, Pavement Marking, Trucking.

OWNER: CALTRANS
PROJECT #08-449104

Bid Date: October 10, 2013 @ 2:00pm

Contact: Joe Richardson
38000 Monroe St, Indio, CA 92203
Phone: (760) 391-6247. * Fax: (760) 775-8229

Granite Construction Co., (Ca Lic. No. 89) is an equal opportunity employer willing to Seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered.
Joint Party Checks Available when Requested.
Performance and Payment Bonds may be required.
Bonding Assistance is Available.
Plans and specs are available for review at Granite's Indio office.

I Certify That The Above Advertisement Was Published On The Following dates:

09/19/2013, 09/24/2013

Sherman R. Worley

Sherman R. Worley, Publisher

California Industry Lead Source Report - Trade Publication

WeBe Press

A Focused Bi-Weekly Publication

Proof Of Publication

4540 Kearny Villa Rd, Suite 224, San Diego, CA 92123-1587

(858) 974-9806 **Fax: (858) 974-9913**

Visit our web site at: http://www.webepresscaliforniacontracts.com/

A State Wide Publication State Of California

Information provided directly to Certified MBE/WBE/DBE/DVBE/SBE/OBE/DOBE/UDBE firms, General Contractors, Subcontractors, Manufacturers and Suppliers of Goods and Services in the Building and Construction, Trucking, Computer Service, Food Industry, etc.

Dates Of Publication:

09/19/2013, 09/24/2013

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated At: San Diego, California,
This 24th Day of September 2013

John Menze

John Menze, General Manager

Granite Construction Company

Sub-Bids Request For Any Portion of Work From
Certified DBE/UDBE/SBE/MBE/WBE/DVBE
Subcontractors and Suppliers For:
UDBE includes: Black American, Native American, Asian-Pacific American and Women Owned Businesses.
Construction Area Signs, Remove Bridge Item, Roadway Excavation, Aggregate Base, Hydroseeding, Cast-in-drilled-hole-concrete Piling, Concrete Structure, Alternative Pipe Culvert, Rock Slope Protection, Fencing, Small Structures, Traffic Control System, Develop Water Supply, Structure Excavation, Import Borrow, Asphalt Concrete, Reinforcing Steel, Crane Work, Signal & Lighting, Pavement Marking, Trucking.

OWNER: CALTRANS
PROJECT #08-449104

Bid Date: October 10, 2013 @ 2:00pm

Contact: Joe Richardson
38000 Monroe St, Indio, CA 92203
Phone: (760) 391-6243. * Fax: (760) 775-8229

Granite Construction Co., (Ca Lic. No. 89) is an equal opportunity employer willing to Seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Joint Party Checks Available when Requested. Performance and Payment Bonds may be required. Bonding Assistance is Available. Plans and specs are available for review at Granite's Indio office.

Construction Focused Sub-Bid Requests Throughout California

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

SUB-BIDS REQUESTED FOR ANY PORTION OF WORK FROM CERTIFIED DBE/UDBE/SBE/MBE/WBE/DVBE SUBCONTRACTORS AND SUPPLIERS FOR: UDBE includes: Black American, Native American, Asian-Pacific American and Women Owned Businesses for:

Construction Area Signs
Remove Bridge Item
Roadway Excavation
Aggregate Base
Hydroseeding
Cast-in-drilled-hole-concrete Piling
Concrete Structure
Alternative Pipe Culvert
Rock Slope Protection
Fencing
Small Structures
Traffic Control System
Develop Water Supply
Structure Excavation
Imported Borrow
Asphalt Concrete
Reinforcing Steel
Crane Work
Signal & Lighting
Pavement Marking
Trucker

For the following project:

OWNER: CALTRANS
PROJECT: 08-449104
BIDDING: 10/10/13 TIME: 2:00 PM

Contact **JOHN NOTTBERG** at **GRANITE CONSTRUCTION COMPANY**
38000 Monroe Street, Indio, CA 92203; Phone: 760/391-6243; Fax: 760/775-8229

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Joint party checks are available when requested. Performance and Payment Bonds may be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's Indio office.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

9/19/13
TRADE PUBLICATION

9/23/13
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

Phone Number (858) 487-2600
16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127
Fax Number (858) 487-3500

GRANITE CONSTRUCTION COMPANY

GOOD FAITH EFFORTS DOCUMENTATION

EVIDENCE OF WRITTEN SOLICITATIONS / MAILERS

Initial Solicitations were sent to DBE Subcontractors via email, facsimile or U.S. Mail on September 19, 2013.

Follow-up Solicitations were sent to DBE Subcontractors via email, facsimile or U.S. Mail on September 24, 2013.

Items of work for which we were soliciting sub bids or materials to be supplied by DBE's were as follows:

Portions of the work that are normally performed by the prime contractor were available for DBE's to bid on.

Final

GRANITE CONSTRUCTION COMPANY SINCE 1922

Final

Suppliers and Subcontractors Report For:

Replace Salton Creek Bridge 08-449104

Caltrans

Bid Date: 10/10/2013 Time: 2:00 PM

This Final Report was printed On: 9/24/2013

CalTrans data downloaded: 6/1/2012 7:51:24 AM

Group Code	Group Description	Records Found
237310	Highway, Street, and Bridge Construction	131
237990	Other Heavy and Civil Engineering Constructi	83
238110	Poured Concrete Foundation and Structure C	81
238910	Site Preparation Contractors	94
238990	All Other Specialty Trade Contractors	154
		543

Breakout by Type

Email	615

Fax	36
Manual	39

Prepared For: **John Nottberg**

THIS REPORT IS THE PROPERTY OF GRANITE CONSTRUCTION COMPANY
ANY UNAUTHORIZED USE IS STRICTLY PROHIBITED

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
237310 Highway, Street, and Bridge Cons				
A B S L CONSTRUCTION 29334 PACIFIC STREET HAYWARD, CA 94544 **DBE**		(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A TO Z BUILDING, INC. 921 W 223RD STREET TORRANCE, CA 90502 **DBE**		(310) 320-0009 (310) 320-0309 nhan@atozbuilding.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A. M. CONSTRUCTION ENGINEERING, INC. 12622 GLEN STREET GARDEN GROVE, CA 92840 **DBE**		(714) 305-7263 (714) 534-4240 maribel.carbajal7@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A.J. VASCONI GEREAL ENGINEERING 1820 GALINDO STREET, SUITE 275 CONCORD, CA 94520		(925) 691-9400 (925) 691-9919 aj@ajvasconi.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ACCORD ENGINEERING, INC 2923 PULLMAN STREET SANTA ANA, CA 92705		(714) 241-7200 (949) 251-0563	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
ADVANTAGE DEMOLITION AND GRADING, INC 19819 BLYTHE ST WINNETKA, CA 91306		(818) 477-2074 (818) 882-0509 advantageDG@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALISTO ENGINEERING GROUP, INC 2737 N. MAIN STREET, SUITE 200 WALNUT CREEK, CA 94597		(925) 279-5000 (925) 279-5001 asevilla@alisto.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALPHA 1 CONSTRUCTION 17809 JERSEY AVENUE ARTESIA, CA 90701 **DBE**		(562) 926-7688 (562) 926-5506 don_455@hotmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
AMERICA PACIFIC CONSTRUCTION 201 LAUREL AVE. #13 BREA, CA 92821 **DBE**		(559) 577-9999 (714) 384-3988 apconstruction09@gmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ANIL VERMA ASSOCIATES, INC 444 S. FLOWER STREET, SUITE 1688 LOS ANGELES, CA 90071 **DBE**		(213) 624-6908 (213) 624-1188 anilverma@earthlink.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
AUTOMATED SWITCHING & CONTROLS, INC - A S 1191 HUNTINGTON DRIVE #227 DUARTE, CA 91010 **DBE**		(626) 969-8441 (626) 969-8741 don_455@hotmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
B. L. EQUIPMENT RENTAL AND SUPPLY 2725 W. CHERRY COURT VISALIA, CA 93277 **DBE**		(559) 827-4592 (559) 625-5786 blequipment@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BERG & ASSOCIATES, INC 302 WEST 5TH STREET SUITE 210 SAN PEDRO, CA 90731 **DBE**		(310) 548-9292 (310) 548-9195 deborah@bergcm.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BERT W SALAS, INC. 10769 WOODSIDE AVENUE, SUITE 201 SANTEE, CA 92071 **DBE**		(619) 562-7711 (619) 258-3515 bertsalas@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BIG VALLEY ASPHALT 3522 BRIAN WAY BAKERSFIELD, CA 93308 **DBE**		(661) 587-5837 (661) 664-7925 donnawatson52@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BLANCO CONSTRUCTION 4435 CARLSON PLACE RIVERSIDE, CA 92503 **DBE**		(951) 906-1661 (951) 602-2050 blancoconst@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BONDED RIGGING & HEAVY TRANSPORT 3968 WESLEY RD JOSHUA TREE, CA 92252 **DBE**		(760) 272-2793 easyrider_1954@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BRAHMA ENGINEERING, INC 222 W. CARMEN LANE #105 SANTA MARIA, CA 93458 **DBE**		(805) 925-3800 (805) 925-1143 brigette@brahmaengineering.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BRAVO PACIFIC, INC. 11818 FAIRWAY DRIVE YUCAIPA, CA 92399 **DBE**		(909) 915-8391 (909) 790-1637 bravopacific@hotmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BURKE CONSTRUCTION 4421 TENNESSEE DRIVE SHINGLE SPRINGS, CA 95682 **DBE**		(530) 676-1009 (530) 672-2411 bryn@vertical-constructors.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CADIT COMPANY ONE CYPRESS COURT TROPHY CLUB, TX 76262 **DBE**		(817) 430-4409 (817) 430-0409 kcarlisle@caditcompany.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CALI CONCRETE 117 MUGSY AVENUE BAKERSFIELD, CA 93307 **DBE**		(661) 398-8143 (661) 398-1382 gusto@caliconcrete.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CALIFORNIA PROFESSIONAL ELECTRICAL ENGIN 929 OTTERBEIN AVENUE, UNIT E LA PUENTE, CA 91748 **DBE**		(626) 810-1338 (626) 448-0470 van@cpengineeringinc.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CAP CONSTRUCTION 12570 SLAUGHTERHOUSE CANYON ROAD LAKESIDE, CA 92040 **DBE**		(619) 888-0295 (619) 655-3101 capconst@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CE GREEN INC. 3303 LUYUNG DRIVE RANCHO CORDOVA, CA 95742 **DBE**		(916) 365-4925 (916) 374-7998 ce.green@comcast.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CEM BUILDERS, INC 37 SOUTH 4TH STREET CAMPBELL, CA 95008 **DBE**		(408) 395-1490 (408) 395-0808 lesley@tuckerenginc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CENTURY DIVERSIFIED, INC 99 SOUTH LAKE AVENUE, SUITE # 210 PASADENA, CA 91108 **DBE**		(626) 585-0966 (626) 585-1598 rgarcia@cdi-engr.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CINDY TRUMP INC DBA LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631		(562) 694-4015 bristrump@aol.com	**FOLLOW UP DATE:**	9/19 John called - no cold mill - nothing to bid
DBE				
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
CLASS 1 CONSTRUCTION 5026 PALIN AVENUE SAN DIEGO, CA 92114		(619) 453-7343 classwone@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
COLEMAN CONSTRUCTION 1973 W 48TH STREET LOS ANGELES, CA 90062		(323) 295-5484 (213) 295-1199 scoleman@coleman.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CONSTRUCT ALLIANCE INC 7033 MILTON AVE SUITE #4 WHITTIER, CA 90602		(714) 878-5255 (714) 256-9123 constructalliancepc@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
CONSTRUCTION INSPECTION SPECIALISTS 8499 OLD REDWOOD HIGHWAY, SUITE #206 WINDSOR, CA 92492 **DBE**		(707) 838-1679 (707) 838-1689 steve@cisinspects.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CONTERA CONSTRUCTION CORP. 28545 OLD TOWN FRONT ST., SUITE 201 TEMECULA, CA 92590 **DBE**		(951) 695-2800 (951) 695-2801 JASON@VARELACOMPANIES.COM	**FOLLOW UP DATE:**	9/19 per email received - small compnay and will not bid
1st Solicitation	Email	9/19/2013 8:44:51 AM		
CREST EQUIPMENT, INC 161 SCOTTFORD DR EL CAJON, CA 92021 **DBE**		(619) 444-5061 (619) 444-5061 belio@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DANIELS ENGINEERING & CONSTRUCTION, INC 2537 N. STAGECOACH LANE FALLBROOK, CA 92028 **DBE**		(760) 822-0752 (760) 731-2504 james-daniel@msn.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DAWSON MAULDIN CONSTRUCTION, INC. 9842 HOT SPRINGS DR. HUNTINGTON BEACH, CA 92646 **DBE**		(714) 378-1533 (714) 378-1534 SLDAWSON@VERIZON.NET	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DCN CORPORATION 2123 SEA ISLAND PLACE SAN MARCOS, CA 92078 **DBE**		(619) 253-4247 (760) 598-7226	**FOLLOW UP DATE:**	9/17 - John called and left a message
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
DD-M CRANE & RIGGING 2175-A2 FRANCISCO BLVD SAN RAFAEL, CA 94901 **DBE**		(415) 458-1600 (707) 374-2728 deniseddm@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DEANA'S EQUIPMENT RENTAL CO. 6720 W. SYCAMORE LANE, PALMDALE, CA 93551 **DBE**		(805) 732-7575 (661) 948-5588 jagchic@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DIAMOND D GENERAL ENGINEERING, INC. 32500 STATE HIGHWAY 16 WOODLAND, CA 95695 **DBE**		(530) 662-2042 (530) 662-6770 sdefty@ddge.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DIRT & AGGREGATE INTERCHANGE, INC 20905 N.E. SANDY BOULEVARD FAIRVIEW, OR 97024 **DBE**		(503) 661-5093 contractor@dirtagg.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DOD CONSTRUCTION 1105 CANNON AVENUE BAKERSFIELD, CA 93307 **DBE**		(661) 366-8000 (661) 366-8001 DODDickerson@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DREAMBUILDER 1361 E GARTEN DR. PLACENTIA, CA 92870 **DBE**		(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
E. M. OIL TRANSPORT, INC. 1145 SOUTH TAYLOR AVENUE MONTEBELLO, CA 90640 **DBE**		(323) 722-9088 (323) 722-5459 emoiltransport@sbcglobal.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
E.C. FIRE CO., INC. 2846 W. 8TH ST., STE. 101 LOS ANGELES, CA 90005		(213) 383-0303 (213) 383-9366 ecfireco@linkline.com	**FOLLOW UP DATE:**	
DBE **DBE**				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EAGLE ASPHALT CONSTRUCTION, INC. 20106 DIVINO DRIVE WALNUT, CA 91789		(909) 444-5566 (909) 444-8311	**FOLLOW UP DATE:**	9/17 John called and left a msg
DBE				
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
EL CAMINO CONSTRUCTION & ENGINEERING COR 810 ROSWELL AVENUE LONG BEACH, CA 90804		(562) 433-1000 (562) 433-1132 miguel@elcaminoconeng.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
ELITE COMPANIES US, INC 15321 LA SALLE LANE HUNTINGTON BEACH, CA 92647		(714) 716-6196 (714) 908-0337	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 4:04:19 PM		
ELKEN CONTRACTING, INC 1540 PIONEER WAY #200 EL CAJON, CA 92020		(619) 698-1168 (619) 698-7633 maria@elkencontracting.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXARO TECHNOLOGIES CORPORATION 1831 BAYSHORE HWY BURLINGAME, CA 94010		(650) 777-4324 (650) 777-4326 hd@exarotec.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXBON DEVELOPMENT, INC. 13432 ACLARE STREET, CERRITOS, CA 90703		(562) 777-8900 (562) 777-1888 info@exbon.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FALCON ENGINEERING SERVICES INC. 1020 AQUINO CIRCLE CORONA, CA 92879		(951) 768-9419 (951) 278-2808	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
FELIX'S MAINTENANCE & GARDENING 2216 KENDREE STREET ANTIOCH, CA 94509		(925) 778-3273 (925) 778-3059 johnfelix@comcast.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FINE GRADE EQUIPMENT, INC. 41729 CIELO VISTA DR PALMDALE, CA 93551		(661) 949-8788 (661) 945-1183 finegradeeq@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FORSTER COMPANY, INC. 10828 LOU DILLON AVENUE LOS ANGELES, CA 90059		(323) 569-0217 (323) 569-0200 linda@forsterco.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxanne.medina@att.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FRONT LINE CONSTRUCTION, INC. 9144 PALOMINO RIDGE DR LAKESIDE, CA 92040		(619) 647-8277 (619) 334-5099 1MSGT03@COX.NET	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
G CREW, THE 116 N. MARYLAND AVE SUITE #130 GLENDALE, CA 91206		(818) 240-4157 (818) 240-8616 rspg@thecrew.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
G SOSA CONSTRUCTION, INC 400 E. CLARK AVE, SUITE D ORCUTT, CA 93455		(805) 934-3606 (805) 934-3609 gsosainc@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GAINES CONSTRUCTION 1037 STANFORD AVENUE OAKLAND, CA 94608		(510) 923-1920 (510) 923-1920 dgaines@gainesconstruction.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GERONIMO CONCRETE, INC. 4560 N. HUNTINGTON DR. LOS ANGELES, CA 90032 **DBE**		(323) 225-2016 (323) 222-8312 fernando@geronimoconcrete.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GOLDEN SUN CONSTRUCTION, INC 25371 MUSTANG DRIVE LAGUNA HILLS, CA 92653 **DBE**		(949) 380-9797 (949) 380-9707 gscon@cox.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HYDROTECH, INC. 155 LYON DRIVE FERNLEY, NV 89408 **DBE**		(775) 575-4100 (775) 575-6894 debra@htinc.biz	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
INTERNATIONAL ENVIRONMENTAL CORP. 13432 WENTWORTH ST. ARLETA, CA 91331 **DBE**		(818) 892-9341 (818) 997-0938	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
INTERWEST PACIFIC, LTD. 990 HIGHLAND DR. STE. 212 SOLANA BEACH, CA 92075		(858) 259-2062 (858) 777-3665 jack@interwestpacific.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
IPI CONSTRUCTION 14631 ARMINTA STREET PANORAMA CITY, CA 91402		(818) 786-8433 (818) 786-8434 long@ipicorp.us	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
J N A BUILDERS, INC. 3549 EL CAMINITO LA CRESCENTA, CA 91214		(818) 281-5262 (818) 248-0013 JNABUILDERSINC@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
J. C. ENVIRONMENTAL COMPANY, INC 2504 TRANSPORTATION AVENUE, SUITE C NATIONAL CITY, CA 91950		(619) 477-4416 (619) 477-4420 jcaro@jc-environmental.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
J. FLORES CONSTRUCTION COMPANY 4229 MISSION STREET SAN FRANCISCO, CA 94112		(415) 337-2934 (415) 337-2937	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
JERRY D. SMITH DBA JASZ CO. 1746 S. ORANGE GROVE AVENUE LOS ANGELES, CA 90019		(323) 857-1727 (323) 857-1972 BSJ1746@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JESMAR CONSTRUCTION 2528 NORTH OAKMOUNT AVENUE SANTA ANA, CA 92706		(714) 972-2665 (714) 972-9331 jesmarboring@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JONAS & ASSOCIATES, INC. 1350 ARNOLD DRIVE, SUITE #202 MARTINEZ, CA 94553		(415) 715-8725 (925) 374-0021 romenag@jonasinc.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
K R C SAFETY CO. INC. 6084 WEST HURLEY VISALIA, CA 93291 **DBE**		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
L A WELDING & FABRICATION CORP. 13550 RAVEN STREET SYLMAR, CA 91342 **DBE**		(818) 621-8447 (818) 367-5078 laweldingandfabrication@verizon.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LANDAVAZO BROTHERS, INC. 29280 PACIFIC STREET HAYWARD, CA 94544 **DBE**		(510) 581-7104 (510) 581-7423	**FOLLOW UP DATE:**	
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
LENNOVA 10612 MIDWAY AVENUE CERRITOS, CA 90703 **DBE**		(562) 860-3213 (562) 860-6913 tony@lennova.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631		(714) 720-8289 (562) 697-2039 wegrindasphalt@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LNA CONCRETE STRUCTURES, INC. 15455 TERN STREET CHINO HILLS, CA 91709		(909) 393-1493 (909) 393-9363	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
LONE STAR LANDSCAPE, INC 1910 E. SAN MARTIN AVENUE SAN MARTIN, CA 95046		(408) 682-0100 (408) 682-0109 bob@lonestarland.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MARRS SERVICES, INC. 13360 E. FIRESTONE BLVD., STE. A2 SANTE FE SPRINGS, CA 90670		(714) 213-8650 (562) 926-4601 rubina@marrscorp.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MBJ CONSULTANTS, INC 109 1/2 SOUTH DOHENY DR. LOS ANGELES, CA 90048		(424) 204-9569 (513) 631-9613 mbarnes@mbjconsultants.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MCC EQUIPMENT RENTALS, INC. 32389 DUNLAP BOULEVARD YUCAIPA, CA 92399		(909) 795-9300 (909) 795-7308 accounting@mccpipeline.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MDC CONSTRUCTION AND ENVIRONMENTAL, INC. 4268 SIERRA VISTA DRIVE CHINO HILLS, CA 91709		(714) 397-8048 (714) 260-9213 mark@mdccande.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MENDOZA & ASSOCIATES 501 SECOND STREET, SUITE 330 SAN FRANCISCO, CA 94107		(415) 644-0180 (415) 644-0181 bwindle@mendoza-associates.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MGE ENGINEERING INC 7415 GREENHAVEN DRIVE, SUITE 100 SACRAMENTO, CA 95831 **DBE**		(916) 421-1000 (916) 421-1002 fhuang@mgeeng.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
N B G CONSTRUCTION SERVICES 14 CUERVO STREET RNCHO STA MARGARITA, CA 92688 **DBE**		(949) 283-5757 (949) 589-6897 nickofoc@cox.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
Newland Entities, Inc 335 TEEGARDEN AVENUE YUBA CITY, CA 95992 **DBE**		(530) 755-1178 (530) 674-0756 rcervantes@newlandentities.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
OLIVAS VALDEZ INC. 1819 SCHURMAN WAY #101 WOODLAND, WA 98674 **DBE**		(626) 915-7633 (626) 915-7683 rjvaldez@olivasvaldez.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ORTIZ ASPHALT PAVING, INC 382 EAST ORANGE SHOW ROAD SAN BERNARDINO, CA 92408		(909) 386-1200 (909) 386-1288 bruceatortiz@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PACRIM ENGINEERING 233 W. CERRITOS AVENUE ANAHEIM, CA 92805		(714) 683-0470 (714) 683-0460 pliu@pacrimengineering.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PAUL A. MOOTE & ASSOCIATES, INC. 1516 BROOKHOLLOW DRIVE SANTA ANA, CA 92705		(714) 751-5557 (714) 751-4552 mknitter@moote.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PEREZ ASPHALT CONSTRUCTION LTD 2436 OAK STREET SUITE B BAKERSFIELD, CA 93301 **DBE**		(661) 872-9093 (661) 872-9099 kelly@perezasphalt.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PETIL CONSTRUCTION & ENGINEERING, INC. 2827 HOOVER AVE., STE E & F NATIONAL CITY, CA 91950 **DBE**		(619) 600-2110 (619) 482-1493 info@petil-pce.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PORTILLO CONCRETE 3527 CITRUS STREET LEMON GROVE, CA 91945 **DBE**		(619) 466-4639 (619) 466-4639 mtmr@cox.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
POWER GRADE, INC 6694 SWISS COURT CORONA, CA 92860 **DBE**		(951) 737-5133 (951) 737-5135 tammie@thepgicompanies.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PRE-CON PRODUCTS LTD. 240 LOS ANGELES AVENUE SIMI VALLEY, CA 93065		(805) 527-0841 (805) 306-2498 danz@pre-conproducts.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PROFESSIONAL CONCRETE SAWING INC. P.O. BOX 3348 MERCED, CA 95344		(209) 357-2228 (209) 357-2229 davidscott@gvni.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PROFESSIONAL CONSTRUCTION SERVICES P. O. BOX 23697 PLEASANT HILL, CA 94523		(925) 288-1566 (925) 288-1355 profconst@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
QUALITY ERECTORS & CONSTRUCTION, INC. 3130 BAYSHORE RD. BENICIA, CA 94510		(707) 746-4198 (707) 751-3962	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
R & Z CONSTRUCTION, INC 13978 CARRIAGE ROAD POWAY, CA 92064 **DBE**		(858) 583-1691 (858) 679-9011 mzk@cox.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
R. E. SERRANO INC. 3430 PACHECO BLVD. MARTINEZ, CA 94553 **DBE**		(925) 957-8184 (925) 957-8121 ricky@reserrano.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RAIL SURVEYORS AND ENGINEERS, INC. 1075 OLD COUNTY ROAD, SUITE D BELMONT, CA 94002 **DBE**		(650) 826-1858 (650) 637-9501 pleong@rserail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RAMCON ENGINEERING & ENVIRONMENTAL INC 3751 COMMERCE DRIVE WEST SACRAMENTO, CA 95691 **DBE**		(916) 372-7535 (916) 372-4209 rollo@ramcon.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RICHARD BRADY & ASSOCIATES 3710 RUFFIN ROAD SAN DIEGO, CA 92123 **DBE**		(858) 496-0500 (858) 496-0505 rbrady@rbrady.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RIO JORDAN CONSTRUCTION 7432 LEMORAN AVE PICO RIVERA, CA 90660 **DBE**		(562) 942-0228 (562) 308-0936 jordan@riojordaninc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RODGERS CONST. & ENGINEERING CO., INC PO BOX 6885 STOCKTON, CA 95206 **DBE**		(209) 464-5780 (209) 464-5782 rcande@pacbell.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
S BENNETT CONSTRUCTION, INC 768 SANTA CLARA AVENUE FILLMORE, CA 93015 **DBE**		(805) 524-1056 (805) 524-1206 bennettconst1978@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SAFEWORK, INC. 20750 VENTURA BOULEVARD, SUITE 330 WOODLAND HILLS, CA 91364 **DBE**		(818) 716-0384 (818) 703-6486 rebeccaaj@safeworkinc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SALUD CONSTRUCTION INC 5612 ADELAIDE AVE SAN DIEGO, CA 92115 **DBE**		(619) 892-1178 (619) 265-1297 david@saludconstr-inc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SAMROD CORPORATION 151 EAST AVE., H-8 LANCASTER, CA 93535 **DBE**		(661) 945-3602 (661) 949-8536 mrodriguez@samrodcorp.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SANTOS EXCAVATING, INC. 643 W. 4TH AVENUE CHICO, CA 95926 **DBE**		(530) 894-2274 (530) 894-7767	**FOLLOW UP DATE:**	9/17 John called and left a message

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
SECURITY ELECTRIC INC. 1555 YOSEMITE AVENUE, #44 SAN FRANCISCO, CA 94124		(415) 822-7238 (415) 822-7237	**FOLLOW UP DATE:**	9/17 John called - not interested
DBE				
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
SEPULVEDA CONSTRUCTION, INC. 233 W. CERRITOS AVENUE, ANAHEIM, CA 92805		(714) 683-0471 (714) 683-1105 pliu@sepulvedaconst.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOL CONSTRUCTION, INC. 1600 CHICAGO AVE., SUITE R #2 RIVERSIDE, CA 92507		(951) 653-1155 (951) 784-5298 pmendoza@sol-construction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOUZA CONSTRUCTION INC 586 S. FARMERSVILLE BLVD. FARMERSVILLE, CA 93223		(559) 747-7100 (559) 636-1768 msouza61@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SUKAN, INC. 18412 FARJARDO STREET ROWLAND HEIGHTS, CA 91748 **DBE**		(626) 854-9467 (626) 854-9469 suzanne@sukaninc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SUMMIT ASSOCIATES 2300 CLAYTON ROAD, SUITE 1380 CONCORD, CA 94520 **DBE**		(925) 363-5560 (925) 363-5511 ken.rice@summitcm.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SUPER SEAL & STRIPE, INC 310 A STREET FILLMORE, CA 93015 **DBE**		(805) 524-7345 (805) 524-7428 brenda@supersealandstripe.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TERRA WEST, INC 1061 TIERRA DEL REY, STE 204 CHULA VISTA, CA 91910 **DBE**		(619) 591-1007 (619) 568-3475 roberto@terrawestinc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
THE LOPEZ GROUP CONTRACTORS INC 29971 NUEVO RD NUEVO, CA 92567		(951) 928-0695 (951) 928-0989 steve@thelopezgroup.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
THE NICKERSON COMPANY 6820 LATIJERA BLVD. #210 LOS ANGELES, CA 90045		(310) 338-0809 (310) 338-0822 vernon@thenickersoncompany.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TIPCO ENGINEERING, INC 425 E REDONDO BEACH BLVD GARDENA, CA 90248		(323) 833-6981 (866) 623-8349 tipcoinc@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TREMWELL CONSTRUCTION, INC. 1224 CALLE DE ORO THOUSAND OAKS, CA 91360		(805) 222-5289 (805) 222-5643 tremwell@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TRI-COUNTY DRILLING, INC 9631 CANDIDA STREET SAN DIEGO, CA 92126		(858) 271-0099 (858) 271-0233 sherylp@tcdrilling.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
UDBE STEEL 5214 WESTERFIELD STREET RIVESIDE, CA 92509 **DBE**		(951) 224-9797 (909) 980-0113 romy@udbesteel.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
UTILITY CONSTRUCTION COMPANY, INC 19442 E. WARNER RD MESA, AZ 85212 **DBE**		(480) 654-3100 (480) 654-8374 suzette@utilityconstructionco.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
V A P CONSTRUCTION INC 16425 ILLUSION WAY LA MIRADA, CA 90638 **DBE**		(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
VINTAGE PAVING COMPANY, INC. 119 MAIN STREET WINTERS, CA 95694 **DBE**		(530) 795-0132 (530) 795-5734 edc@vintagepavingco.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
XING, INC 8880 GAINSBOROUGH AVE SAN DIEGO, CA 92129 **DBE**		(858) 412-9842 (858) 876-1950 xinghuasun2004@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
237990	**Other Heavy and Civil Engineerin**			
A & P DEVELOPMENT & CONSTRUCTION, INC. 3555 VOYAGER STREET, SUITE B TORRANCE, CA 90503 **DBE**		(310) 793-2310 (310) 793-2312 jphelps@ap-construction.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A C DIKE CO 2788 VENTURE DR. LINCOLN, CA 95648 **DBE**		(916) 652-0159 (916) 645-9618 dave@acdike.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A.J. VASCONI GEREAL ENGINEERING 1820 GALINDO STREET, SUITE 275 CONCORD, CA 94520 **DBE**		(925) 691-9400 (925) 691-9919 aj@ajvasconi.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALPHA 1 CONSTRUCTION 17809 JERSEY AVENUE ARTESIA, CA 90701 **DBE**		(562) 926-7688 (562) 926-5506 don_455@hotmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ANIL VERMA ASSOCIATES, INC 444 S. FLOWER STREET, SUITE 1688 LOS ANGELES, CA 90071 **DBE**		(213) 624-6908 (213) 624-1188 anilverma@earthlink.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ASTRO CONSTRUCTION 3833 OHIO AVENUE RICHMOND, CA 94804 **DBE**		(510) 685-4161 (510) 578-1305 astrooconst@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
BASS ELECTRIC 856 FOLSOM STREET SAN FRANCISCO, CA 94107 **DBE**		(415) 295-1600 (415) 856-0381	**FOLLOW UP DATE:**	9/17 John called and left a msg

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
BECK'S ENTERPRISES 15278 MONREAL RD MADERA, CA 93636 **DBE**		(559) 645-4339 (559) 645-4333 becksinc@gmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BRAVO PACIFIC, INC. 11818 FAIRWAY DRIVE YUCAIPA, CA 92399 **DBE**		(909) 915-8391 (909) 790-1637 bravopacific@hotmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
C & L DRILLING CO 600 E. LAMBERT ROAD LA HABRA, CA 90631 **DBE**		(562) 691-3533 (562) 690-0264 cldrilling@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CAL FRAN ENGINEERING, INC. 990 ENCHANTED WAY, SUITE 106 SIMI VALLEY, CA 93065 **DBE**		(805) 579-9173 (805) 579-8211 chris@calfran.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CALI CONCRETE 117 MUGSY AVENUE BAKERSFIELD, CA 93307		(661) 398-8143 (661) 398-1382 gusto@caliconcrete.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CD MONTGOMERY INC. 1077 PCH, #186 SEAL BEACH, CA 90740		(562) 826-2983 (562) 296-5125 cmontgomery@cdmiconstruction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CINDY TRUMP INC DBA LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631		(562) 694-4015 bristrump@aol.com	**FOLLOW UP DATE:**	9/19 John called - no cold mill - nothing to bid
DBE				
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
CLASS 1 CONSTRUCTION 5026 PALIN AVENUE SAN DIEGO, CA 92114		(619) 453-7343 classwone@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
COLEMAN CONSTRUCTION 1973 W 48TH STREET LOS ANGELES, CA 90062		(323) 295-5484 (213) 295-1199 scoleman@coleman.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CONSTRUCTION CONSULTANT SERVICES, INC. 4826 EAST VISTA STREET LONG BEACH, CA 90803		(562) 208-4779 (562) 439-2024 dcesenas@ccs-corp.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CONSTRUCTION INSPECTION SPECIALISTS 8499 OLD REDWOOD HIGHWAY, SUITE #206 WINDSOR, CA 95492		(707) 838-1679 (707) 838-1689 steve@cisinspects.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CREST EQUIPMENT, INC 161 SCOTTFORD DR EL CAJON, CA 92021		(619) 444-5061 (619) 444-5061 belio@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DD-M CRANE & RIGGING 2175-A2 FRANCISCO BLVD SAN RAFAEL, CA 94901		(415) 458-1600 (707) 374-2728 deniseddm@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
E R J ENGINEERING CONSULTANTS 11100 E. ARTESIA BLVD., SUITE 1 CERRITOS, CA 90703		(562) 865-2200 (562) 865-2210 ERJENGINEERING@HOTMAIL.COM	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EAGLE ENGINEERING AND CONSTRUCTION, INC 1175 PALOMAR DRIVE REDWOOD CITY, CA 94062		(650) 367-8000 (650) 367-8282	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
ED ROSE CONSTRUCTION INC 4080 GILBERT AVE. CORONA, CA 92881		(951) 549-1727 (951) 340-2428 roseconst@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EDISON CONSTRUCTION, INC. 260 FAIRFAX ROAD BAKERSFIELD, CA 93307		(661) 366-6311 eci@lightspeed.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EL CAMINO CONSTRUCTION & ENGINEERING COR 810 ROSWELL AVENUE LONG BEACH, CA 90804		(562) 433-1000 (562) 433-1132 miguel@elcaminoconeng.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ELITE COMPANIES US, INC 15321 LA SALLE LANE HUNTINGTON BEACH, CA 92647		(714) 716-6196 (714) 908-0337	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 4:04:19 PM		
ENCARNACION GUTIERREZ CONSTRUCTION 290 N. MADISON AVE. #307 PASADENA, CA 91101		(510) 541-7109 encarnacion.gutierrez@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EPHREM CONTRACTORS 3819 COUNTRY CLUB DR., #302 LOS ANGELES, CA 90019		(310) 800-6979 ephremabebe@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXARO TECHNOLOGIES CORPORATION 1831 BAYSHORE HWY BURLINGAME, CA 94010		(650) 777-4324 (650) 777-4326 hd@exarotec.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXCEL CONCRETE BREAKING, INC. 5039 EUREKA AVENUE YORBA LINDA, CA 92886		(714) 528-9235 (714) 528-9275 RLHARDER@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXELTECH CONSULTING 8729 COMMERCE PL DR NE, SUITE A LACEY, WA 98516		(360) 357-8289 (360) 357-8225 achahim@xltech.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FORSTER COMPANY, INC. 10828 LOU DILLON AVENUE LOS ANGELES, CA 90059		(323) 569-0217 (323) 569-0200 linda@forsterco.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxanne.medina@att.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FRONT LINE CONSTRUCTION, INC. 9144 PALOMINO RIDGE DR LAKESIDE, CA 92040		(619) 647-8277 (619) 334-5099 1MSGT03@COX.NET	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
G CREW, THE 116 N. MARYLAND AVE SUITE #130 GLENDALE, CA 91206		(818) 240-4157 (818) 240-8616 rspg@thecrew.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
G. W. PEOPLES CONTRACTING CO., INC. 2011 CRYSTAL DRIVE, SUITE 400 ALEXANDRIA, VA 22202		(202) 488-7185 (703) 682-6804 rbanks.gwpeoples@gmail.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GEMS ENVIRONMENTAL MANAGEMENT SERVICES 1120 WILLOW PASS COURT CONCORD, CA 94520		(925) 671-6222 (925) 458-6482 gemsinc@gemsenvironmental.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GEO-CAL, INC P.O. BOX 9493 SAN BERNADINO, CA 92427		(909) 880-1146 (909) 880-1557 INFO@GEO-CAL.COM	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GLOBAL BUSINESS SOLUTIONS, INC. 600 ANTON BLVD, 11TH FLOOR COSTA MESA, CA 92626		(408) 390-4710 (714) 276-6468 jcarlin@gbscs.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HYDROCONSULT ENGINEERS, INC. 45 POLK STREET, 3RD FLOOR SAN FRANCISCO, CA 94102		(415) 252-9750 (415) 252-9261 bgoldstein@hydroce.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HYM ENGINEERING, INC 6380 ROLAND STREET BUENA PARK, CA 90621 **DBE**		(714) 523-2372 (562) 249-6609	**FOLLOW UP DATE:**	
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
J N A BUILDERS, INC. 3549 EL CAMINITO LA CRESCENTA, CA 91214 **DBE**		(818) 281-5262 (818) 248-0013 JNABUILDERSINC@gmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JND THOMAS COMPANY, INC. 22052 W. EVERETT RIVERDALE, CA 93656 **DBE**		(559) 867-3813 (559) 867-0302 dennis@jndthomas.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
L A WELDING & FABRICATION CORP. 13550 RAVEN STREET SYLMAR, CA 91342 **DBE**		(818) 621-8447 (818) 367-5078 laweldingandfabrication@verizon.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
L H ENGINEERING CO. 708 N. VALLEY ST., SUITE S ANAHEIM, CA 92801		(714) 758-8035 (714) 758-8037 lpa133@msn.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631		(714) 720-8289 (562) 697-2039 wegrindasphalt@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LUSTER NATIONAL, INC 1701 WESTWIND DRIVE, SUITE 116 BAKERSFIELD, CA 93301		(661) 869-0157 (661) 327-3606 ichurch@luster.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MENDOZA & ASSOCIATES 501 SECOND STREET, SUITE 330 SAN FRANCISCO, CA 94107		(415) 644-0180 (415) 644-0181 bwindle@mendoza-associates.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MGE ENGINEERING INC 7415 GREENHAVEN DRIVE, SUITE 100 SACRAMENTO, CA 95831		(916) 421-1000 (916) 421-1002 fhuang@mgeeng.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
Newland Entities, Inc 335 TEEGARDEN AVENUE YUBA CITY, CA 95992		(530) 755-1178 (530) 674-0756 rcervantes@newlandentities.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
OLIVAS VALDEZ INC. 1819 SCHURMAN WAY #101 WOODLAND, WA 98674		(626) 915-7633 (626) 915-7683 rjvaldez@olivasvaldez.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
OLYMPIC ENGINEERING CONSTRUCTION 2805 MORENO BLVD #8 SAN DIEGO, CA 92117		(619) 764-8190 (619) 330-1914 tepechiros830@aol.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
OST TRUCKS AND CRANES, INC. 2951 N. VENTURA AVENUE VENTURA, CA 93001		(805) 643-9963 (805) 643-7618 ostcranes@aol.com	**FOLLOW UP DATE:**	9/19 per email received - not bidding
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
OSTOVANI & ASSOCIATES, INC. 481-B E. WHITTIER BLVD. LA HABRA, CA 90631		(562) 691-1426 (562) 691-9831 Jim@ostovani.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PACIFIC MARINE CONSTRUCTION CO 33260 ZELLAR STREET LAKE ELSINORE, CA 92530		(951) 678-5872 (951) 678-5872	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
PACRIM ENGINEERING 233 W. CERRITOS AVENUE ANAHEIM, CA 92805		(714) 683-0470 (714) 683-0460 pliu@pacrimengineering.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
PROFESSIONAL CONSTRUCTION SERVICES P. O. BOX 23697 PLEASANT HILL, CA 94523		(925) 288-1566 (925) 288-1355 profconst@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
QUALITY GENERAL ENGINEERING, INC 22 W. 35TH STREET, SUITE 106 NATIONAL CITY, CA 91950		(619) 585-3287 (619) 585-3251 jose@qualityge.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RAUL V. BRAVO + ASSOCIATES INC. 1889 PRESTON WHITE DRIVE, #202 RESTON, VA 20191		(703) 326-9092 (703) 326-9096 cherylmetcalfe@rvba.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RICHARD BRADY & ASSOCIATES 3710 RUFFIN ROAD SAN DIEGO, CA 92123		(858) 496-0500 (858) 496-0505 rbrady@rbrady.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RIO JORDAN CONSTRUCTION 7432 LEMORAN AVE PICO RIVERA, CA 90660		(562) 942-0228 (562) 308-0936 jordan@riojordaninc.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RODGERS CONST. & ENGINEERING CO., INC PO BOX 6885 STOCKTON, CA 95206		(209) 464-5780 (209) 464-5782 rcande@pacbell.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
S C ENVIRONMENTAL, INC. 3637 HONEYGLEN WAY ONTARIO, CA 91761		(909) 947-4859 (909) 947-6640 scenv@verizon.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SAFEWORK, INC. 20750 VENTURA BOULEVARD, SUITE 330 WOODLAND HILLS, CA 91364		(818) 716-0384 (818) 703-6486 rebeccaaj@safeworkinc.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SALUD CONSTRUCTION INC 5612 ADELAIDE AVE SAN DIEGO, CA 92115		(619) 892-1178 (619) 265-1297 david@saludconstr-inc.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SALZANO ENGINEERING INC 1282 GREENFIELD DRIVE EL CAJON, CA 92021		(619) 583-9592 (619) 593-9591 salzanoeng@hotmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SAMPO ENGINEERING, INC. 1034 SECOND STREET ENCINITAS, CA 92024		(760) 436-0660 (760) 436-0659 vince@sampoengineering.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503		(707) 265-6977 (707) 265-6856 dschotka@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SEPULVEDA CONSTRUCTION, INC. 233 W. CERRITOS AVENUE, ANAHEIM, CA 92805		(714) 683-0471 (714) 683-1105 pliu@sepulvedaconst.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SIMPLEX CONSTRUCTION MANAGEMENT, INC. 970 N. TUSTIN AVE., SUITE 201 ANAHEIM, CA 92807		(714) 575-1148 (714) 575-1149 rsoneja@simplex-cm.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOL CONSTRUCTION, INC. 1600 CHICAGO AVE., SUITE R #2 RIVERSIDE, CA 92507		(951) 653-1155 (951) 784-5298 pmendoza@sol-construction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOLID CONSTRUCTION, INC 3017 MILDRED LN BAKERSFIELD, CA 93314		(661) 829-1637 (661) 829-1637 queenie_chief2003@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOLIS GROUP, THE 145 VISTA AVENUE #104 PASADENA, CA 91107		(626) 685-6989 (626) 685-6985 anna@thesolisgroup.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SUKAN, INC. 18412 FARJARDO STREET ROWLAND HEIGHTS, CA 91748 **DBE**		(626) 854-9467 (626) 854-9469 suzanne@sukaninc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SUMMIT ASSOCIATES 2300 CLAYTON ROAD, SUITE 1380 CONCORD, CA 94520 **DBE**		(925) 363-5560 (925) 363-5511 ken.rice@summitcm.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
THE NICKERSON COMPANY 6820 LATIJERA BLVD. #210 LOS ANGELES, CA 90045 **DBE**		(310) 338-0809 (310) 338-0822 vernon@thenickersoncompany.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
THIER PR 111 16TH AVENUE SAN FRANCISCO, CA 94118 **DBE**		(415) 407-4843 (415) 440-0238 hollithier@gmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TOM'S METAL SPECIALISTS, INC. 1416 WALLACE AVENUE SAN FRANCISCO, CA 94124 **DBE**		(415) 822-7971 (415) 822-7991 tomsmetal@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TREMWELL CONSTRUCTION, INC. 1224 CALLE DE ORO THOUSAND OAKS, CA 91360 **DBE**		(805) 222-5289 (805) 222-5643 tremwell@gmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
UTILITY CONSTRUCTION COMPANY, INC 19442 E. WARNER RD MESA, AZ 85212 **DBE**		(480) 654-3100 (480) 654-8374 suzette@utilityconstructionco.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
V A P CONSTRUCTION INC 16425 ILLUSION WAY LA MIRADA, CA 90638 **DBE**		(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
WAY SERVICE COMPANY 9277 LOFTY LANE CHERRY VALLEY, CA 92223 **DBE**		(951) 845-3233 (951) 845-1736 steve@WSIconstruction.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
XING, INC 8880 GAINSBOROUGH AVE SAN DIEGO, CA 92129 **DBE**		(858) 412-9842 (858) 876-1950 xinghuasun2004@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
238110 Poured Concrete Foundation and				
A & P DEVELOPMENT & CONSTRUCTION, INC. 3555 VOYAGER STREET, SUITE B TORRANCE, CA 90503 **DBE**		(310) 793-2310 (310) 793-2312 jphelps@ap-construction.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A A & P CONTRACTORS, INC 1506 LIRIO AVENUE SATICOY, CA 93004 **DBE**		(805) 647-1806 (805) 647-2797	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
A B S L CONSTRUCTION 29334 PACIFIC STREET HAYWARD, CA 94544		(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A C DIKE CO 2788 VENTURE DR. LINCOLN, CA 95648		(916) 652-0159 (916) 645-9618 dave@acdike.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A.J. VASCONI GEREAL ENGINEERING 1820 GALINDO STREET, SUITE 275 CONCORD, CA 94520		(925) 691-9400 (925) 691-9919 aj@ajvasconi.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ACTIVE BUILDERS & REMODELING 4068 CRENSHAW BLVD., #7 LOS ANGELES, CA 90008		(310) 629-1063 (310) 522-9834	**FOLLOW UP DATE:**	9/17 John called and left a msg
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
AFFORDABLE GENERATOR SERVICES, INC. 9960 BELL RANCH DRIVE #105 SANTA FE SPRINGS, CA 90670		(562) 864-6563 (888) 651-5901 GIL@AGS.LA	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALAMEDA CONSTRUCTION SERVICES, INC. 2528 EAST 125TH STREET COMPTON, CA 90222		(310) 635-3277 (310) 635-0562 kramsey@alamedaconstruction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALLSTAGE CONSTRUCTION 2791 N. SATURN STREET, UNIT C BREA, CA 92821		(714) 854-9988 (714) 854-1888 mlan111@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD, CA 93314		(661) 589-1001 (661) 589-9509 paustin@austin-enterprise.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BC SCHMIDT CONSTRUCTION, INC. P.O. BOX 1557 WILLIAMS, CA 95987 **DBE**		(530) 473-5423 (530) 473-2749	**FOLLOW UP DATE:**	
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
BERT W SALAS, INC. 10769 WOODSIDE AVENUE, SUITE 201 SANTEE, CA 92071 **DBE**		(619) 562-7711 (619) 258-3515 bertsalas@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BLACK IPO 6125 IMPERIAL AVENUE SAN DIEGO, CA 92114 **DBE**		(619) 804-1376 (619) 527-6396 wrstemley@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BRAVO PACIFIC, INC. 11818 FAIRWAY DRIVE YUCAIPA, CA 92399 **DBE**		(909) 915-8391 (909) 790-1637 bravopacific@hotmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BURKE CONSTRUCTION 4421 TENNESSEE DRIVE SHINGLE SPRINGS, CA 95682 **DBE**		(530) 676-1009 (530) 672-2411 bryn@vertical-constructors.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CAL-CON PUMPING, LLC 2270 PALOU AVENUE SAN FRANCISCO, CA 94124 **DBE**		(415) 401-9838 (415) 401-7664 jb.calcon@mac.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CALI CONCRETE 117 MUGSY AVENUE BAKERSFIELD, CA 93307 **DBE**		(661) 398-8143 (661) 398-1382 gusto@caliconcrete.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CAP CONSTRUCTION 12570 SLAUGHTERHOUSE CANYON ROAD LAKESIDE, CA 92040 **DBE**		(619) 888-0295 (619) 655-3101 capconst@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CASTANEDA CONSTRUCTION 220 N. WASHINGTON STREET LODI, CA 95240		(916) 715-8339 (209) 339-1082 icbarr@att.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CASTILLO CONTRACTORS CORPORATION 14057 PARAMOUNT BLVD., SUITE B PARAMOUNT, CA 90723		(562) 531-9074 (562) 531-9075 castillocorp@dslextreme.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CD MONTGOMERY INC. 1077 PCH, #186 SEAL BEACH, CA 90740		(562) 826-2983 (562) 296-5125 cmontgomery@cdmiconstruction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CE GREEN INC. 3303 LUYUNG DRIVE RANCHO CORDOVA, CA 95742		(916) 365-4925 (916) 374-7998 ce.green@comcast.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CONDUIT DEVELOPMENT, INC. 3611 BRIGGEMAN DRIVE, LOS ALAMITOS, CA 90720		(562) 730-3727 (562) 430-3726 denise@conduitdevelopment.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CONTECH CONCRETE TECHNIQUES, INC 5819 E. HARVARD FRESNO, CA 93727		(559) 251-8818 (559) 351-8821 contechg@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CREST EQUIPMENT, INC 161 SCOTTFORD DR EL CAJON, CA 92021		(619) 444-5061 (619) 444-5061 belio@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
D L N ENTERPRISE, INC. 27138 DIAMONDHEAD LANE RANCHO PALOS VERDES, CA 90275		(877) 342-3472 (310) 541-6993 dnconcrete@aol.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DCN CORPORATION 2123 SEA ISLAND PLACE SAN MARCOS, CA 92078		(619) 253-4247 (760) 598-7226	**FOLLOW UP DATE:**	9/17 - John called and left a message
DBE				
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
DE LA FUENTE CONSTRUCTION, INC. 737 MARBELLA CIRCLE CHULA VISTA, CA 91910		(619) 403-3884 (619) 878-2980 admin@delafuenteconstruction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DOD CONSTRUCTION 1105 CANNON AVENUE BAKERSFIELD, CA 93307		(661) 366-8000 (661) 366-8001 DODDickerson@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DOMINGUEZ CONSTRUCTION COMPANY, INC. 16029 ARROW HWY, SUITE B IRWINDALE, CA 91702		(626) 962-5000 (626) 962-5055	**FOLLOW UP DATE:**	9/17 John called and left a message
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
EAGLE ASPHALT CONSTRUCTION, INC. 20106 DIVINO DRIVE WALNUT, CA 91789 **DBE**		(909) 444-5566 (909) 444-8311	**FOLLOW UP DATE:**	9/17 John called and left a msg
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
EAGLE ENGINEERING AND CONSTRUCTION, INC 1175 PALOMAR DRIVE REDWOOD CITY, CA 94062 **DBE**		(650) 367-8000 (650) 367-8282	**FOLLOW UP DATE:**	
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
ED ROSE CONSTRUCTION INC 4080 GILBERT AVE. CORONA, CA 92881 **DBE**		(951) 549-1727 (951) 340-2428 roseconst@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EL CAMINO CONSTRUCTION & ENGINEERING COR 810 ROSWELL AVENUE LONG BEACH, CA 90804 **DBE**		(562) 433-1000 (562) 433-1132 miguel@elcaminoconeng.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ERNIE MARTINEZ CONCRETE, INC. 5108 WOODMERE DRIVE BAKERSFIELD, CA 93313		(661) 837-4095 (661) 837-4099 ernie@emconcreteinc.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXCEL CONCRETE BREAKING, INC. 5039 EUREKA AVENUE YORBA LINDA, CA 92886		(714) 528-9235 (714) 528-9275 RLHARDER@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FRANCIES ELECTRIC, INC. 3420 RIO GRANDE BAKERSFIELD, CA 93313		(661) 809-4175 (661) 325-0634 francieselectric@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxanne.medina@att.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
G SOSA CONSTRUCTION, INC 400 E. CLARK AVE, SUITE D ORCUTT, CA 93455 **DBE**		(805) 934-3606 (805) 934-3609 gsosainc@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GARCON CONSTRUCTION, INC 4975 W. PHILLIPS ST ONTARIO, CA 91762 **DBE**		(909) 591-8601 (909) 563-8690 garconconstruction@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GENCE CORPORATION 1875 W. REDONDO BEACH BLVD., #102 GARDENA, CA 90247 **DBE**		(310) 515-6715 (310) 515-5046 eddie@gandccorp.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 4:04:19 PM		
GERONIMO CONCRETE, INC. 4560 N. HUNTINGTON DR. LOS ANGELES, CA 90032 **DBE**		(323) 225-2016 (323) 222-8312 fernando@geronimoconcrete.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GOLDEN SUN CONSTRUCTION, INC 25371 MUSTANG DRIVE LAGUNA HILLS, CA 92653		(949) 380-9797 (949) 380-9707 gscon@cox.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GRANITEX CONSTRUCTION, CO, INC 185 E. PAULARINO AVE. SUITE D COSTA MESA, CA 92626		(714) 424-0622 (714) 424-0552 bharris@granitexconstruction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HK CONSTRUCTION 4055 WILSHIRE BLVD. #230 LOS ANGELES, CA 90010		(213) 385-3356 (213) 385-3357 hkconstructions@hotmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
INTERWEST PACIFIC, LTD. 990 HIGHLAND DR. STE. 212 SOLANA BEACH, CA 92075		(858) 259-2062 (858) 777-3665 jack@interwestpacific.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
J E M A CONSTRUCTION, INC. 5040 HEINTZ STREET BALDWIN PARK, CA 91706 **DBE**		(626) 962-0888 (626) 962-0822 jemainc@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
J N A BUILDERS, INC. 3549 EL CAMINITO LA CRESCENTA, CA 91214 **DBE**		(818) 281-5262 (818) 248-0013 JNABUILDERSINC@gmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
K R C SAFETY CO. INC. 6084 WEST HURLEY VISALIA, CA 93291 **DBE**		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
L C PAVING & SEALING 996 BORDEN RD. SAN MARCOS, CA 92069 **DBE**		(760) 752-1743 (760) 752-1674 marisa@lcpaving.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LNA CONCRETE STRUCTURES, INC. 15455 TERN STREET CHINO HILLS, CA 91709 **DBE**		(909) 393-1493 (909) 393-9363	**FOLLOW UP DATE:**	
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
LOVEX GENERAL ENGINEERING CORPORATION PO BOX 1968 WRIGHTWOOD, CA 92397 **DBE**		(760) 249-5428 (760) 249-6616 lovettexcavating@earthlink.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
M3 SERVICES 6955 LA TIJERA BLVD. STE. A LOS ANGELES, CA 90045 **DBE**		(310) 665-1600 (310) 665-1601 lburnett@m-3services.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MAGNATEX, INC. 2520 RIDGEMAR COURT LOUISVILLE, KY 40207 **DBE**		(502) 493-0558 (502) 493-9862 gkeyes@magnatexinc.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 4:04:19 PM		
MASCORRO CONCRETE CONSTRUCTION, INC. 72-290 QUARRY TRAIL #1 THOUSAND PALMS, CA 92276		(760) 343-1243 (760) 343-2623 gina@mascorroconcrete.com	**FOLLOW UP DATE:**	9/19 per email received - not bidding
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
MDC CONSTRUCTION AND ENVIRONMENTAL, INC. 4268 SIERRA VISTA DRIVE CHINO HILLS, CA 91709		(714) 397-8048 (714) 260-9213 mark@mdccande.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MOJAM INCORPORATED 9349 E. AVENUE S LITTLEROCK, CA 93543		(661) 526-7121 (661) 794-2505 mojam@roadrunner.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
NOR-CAL PUMP & WELL DRILLING, INC. 1325 BARRY ROAD YUBA CITY, CA 95993		(530) 674-5861 (530) 674-1525 norcalpump@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
OLIVAS VALDEZ INC. 1819 SCHURMAN WAY #101 WOODLAND, WA 98674		(626) 915-7633 (626) 915-7683 rjvaldez@olivasvaldez.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PORTILLO CONCRETE 3527 CITRUS STREET LEMON GROVE, CA 91945		(619) 466-4639 (619) 466-4639 mtmr@cox.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PRE-CON PRODUCTS LTD. 240 LOS ANGELES AVENUE SIMI VALLEY, CA 93065		(805) 527-0841 (805) 306-2498 danz@pre-conproducts.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PROFESSIONAL CONCRETE SAWING INC. P.O. BOX 3348 MERCED, CA 95344		(209) 357-2228 (209) 357-2229 davidscott@gvni.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PROFESSIONAL CONSTRUCTION SERVICES P. O. BOX 23697 PLEASANT HILL, CA 94523		(925) 288-1566 (925) 288-1355 profconst@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RAMCON ENGINEERING & ENVIRONMENTAL INC 3751 COMMERCE DRIVE WEST SACRAMENTO, CA 95691		(916) 372-7535 (916) 372-4209 rollo@ramcon.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RD CONSTRUCTION 1026 MEADOW VIEW COURT CORONA, CA 92880		(951) 279-5020 (951) 279-5020 rdconst69@netzero.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RIO JORDAN CONSTRUCTION 7432 LEMORAN AVE PICO RIVERA, CA 90660		(562) 942-0228 (562) 308-0936 jordan@riojordaninc.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RUBIO'S CONCRETE, INC. 725 BELVIA LANE CHULA VISTA, CA 91911		(619) 424-6960 (619) 423-1590 Rubios1@yahoo.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
S BENNETT CONSTRUCTION, INC 768 SANTA CLARA AVENUE FILLMORE, CA 93015 **DBE**		(805) 524-1056 (805) 524-1206 bennettconst1978@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SAMROD CORPORATION 151 EAST AVE., H-8 LANCASTER, CA 93535 **DBE**		(661) 945-3602 (661) 949-8536 mrodriguez@samrodcorp.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SANTOS EXCAVATING, INC. 643 W. 4TH AVENUE CHICO, CA 95926 **DBE**		(530) 894-2274 (530) 894-7767	**FOLLOW UP DATE:**	9/17 John called and left a message
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503 **DBE**		(707) 265-6977 (707) 265-6856 dschotka@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOL CONSTRUCTION, INC. 1600 CHICAGO AVE., SUITE R #2 RIVERSIDE, CA 92507 **DBE**		(951) 653-1155 (951) 784-5298 pmendoza@sol-construction.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SUPER SEAL & STRIPE, INC 310 A STREET FILLMORE, CA 93015 **DBE**		(805) 524-7345 (805) 524-7428 brenda@supersealandstripe.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
THE LOPEZ GROUP CONTRACTORS INC 29971 NUEVO RD NUEVO, CA 92567 **DBE**		(951) 928-0695 (951) 928-0989 steve@thelopezgroup.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
THE MOSS COMPANY 15301 CONNECTOR LANE HUNTINGTON BEACH, CA 92647 **DBE**		(714) 899-9509 (714) 899-9510 LMOSS@mshconstruction.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TNT INDUSTRIAL CONTRACTORS, INC 3600 51ST AVENUE SACRAMENTO, CA 95823		(916) 395-8400 (916) 395-8429 randy@tntindustrial.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TREMWELL CONSTRUCTION, INC. 1224 CALLE DE ORO THOUSAND OAKS, CA 91360		(805) 222-5289 (805) 222-5643 tremwell@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TRI-BORING, INC. 331 HIGHLAND COURT LA HABRA, CA 90631		(562) 697-7172 (562) 365-1215 triboring@hotmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
U.S. CONCRETE CONSTRUCTION, INC 30634 HASLEY CYN. ROAD CASTAIC, CA 91384		(661) 259-3522 (661) 799-1038 les@us-concrete.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
V A P CONSTRUCTION INC 16425 ILLUSION WAY LA MIRADA, CA 90638 **DBE**		(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
WHITE CAP READY MIX, INC. 73880 HIGHWAY 70 PORTOLA, CA 96122 **DBE**		(530) 832-4225 whitecaprm@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
238910 Site Preparation Contractors				
A & P DEVELOPMENT & CONSTRUCTION, INC. 3555 VOYAGER STREET, SUITE B TORRANCE, CA 90503 **DBE**		(310) 793-2310 (310) 793-2312 jphelps@ap-construction.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A B S L CONSTRUCTION 29334 PACIFIC STREET HAYWARD, CA 94544 **DBE**		(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A C DIKE CO 2788 VENTURE DR. LINCOLN, CA 95648		(916) 652-0159 (916) 645-9618 dave@acdike.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A TO Z BUILDING, INC. 921 W 223RD STREET TORRANCE, CA 90502		(310) 320-0009 (310) 320-0309 nhan@atozbuilding.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A.B. HASHMI, INC. 2003 S EL CAMINO REAL #105 OCEANSIDE, CA 92054		(760) 672-8059 (760) 439-3998 info@abhashmi.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ACCORD ENGINEERING, INC 2923 PULLMAN STREET SANTA ANA, CA 92705		(714) 241-7200 (949) 251-0563	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
ADVANCED GEOSOLUTIONS, INC 2425 COLORADO AVE, SUITE 310 SANTA MONICA, CA 90404		(310) 796-9000 (310) 796-9001 jibaez@advgeosolutions.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ADVANTAGE DEMOLITION AND GRADING, INC 19819 BLYTHE ST WINNETKA, CA 91306		(818) 477-2074 (818) 882-0509 advantageDG@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALL-CAL DEMOLITION 2621 TIERRA GRANDE CIRCLE SACRAMENTO, CA 95827		(916) 369-6286 (916) 363-4225 demo1@comcast.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALONSO BOBCAT SERVICE 8924 OLIVE DRIVE SPRING VALLEY, CA 91977		(619) 698-7356 (619) 461-0385 alonsobobcatservice@yahoo.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
AMCON DEVELOPMENT, INC. 16035 PHOENIX DRIVE, CITY OF INDUSTRY, CA 91745		(626) 369-5845 (626) 369-5846 tina@amcondev.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
AMERICAN BOBCAT & BACKHOE SERVICE, INC 1334 DESCANSO AVENUE SAN MARCOS, CA 92069		(760) 744-3125 (760) 744-6136 lcollins@ambobcat.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ANDERSEN ENVIRONMENTAL CONSULTING 9937 JEFFERSON BLVD., STE. 200 CULVER CITY, CA 90232		(310) 854-6300 (310) 854-0199	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
AP LAND DEVELOPMENTS 8920 SUNSET AVENUE, SUITE E FAIR OAKS, CA 95628		(916) 863-1979 (916) 863-1979 macosta@goapland.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BARRAZA & SONS HEAVY EQUIPMENTS 1545 S. SYDNEY DRIVE COMMERCE,, CA 90040 **DBE**		(323) 981-9190 (323) 981-9193 barrazaandsons@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BERT W SALAS, INC. 10769 WOODSIDE AVENUE, SUITE 201 SANTEE, CA 92071 **DBE**		(619) 562-7711 (619) 258-3515 bertsalas@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BESS TESTLAB, INC. 991 GEORGE STREET SANTA CLARA, CA 95054 **DBE**		(408) 988-0101 (408) 988-0103 jose@besstestlab.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BHL INDUSTRIES, INC. 11201 SANTA FE AVE. LYNWOOD, CA 90262 **DBE**		(310) 537-6142 (310) 635-9942 bhlind@pacbell.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BONDED RIGGING & HEAVY TRANSPORT 3968 WESLEY RD JOSHUA TREE, CA 92252		(760) 272-2793 easyrider_1954@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BOYD INNVOATIONS, INC 928 S. BON VIEW AVE. ONTARIO, CA 91761		(909) 930-2244 (909) 930-2244 tboyd6@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BUENA VISTA LANDSCAPE, INC 601 LAKEVIEW AVENUE PLACENTIA, CA 92870		(714) 779-1202 (714) 779-1406 b.v.landscape@pacbell.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BURKE CONSTRUCTION 4421 TENNESSEE DRIVE SHINGLE SPRINGS, CA 95682		(530) 676-1009 (530) 672-2411 bryn@vertical-constructors.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
C.R. GANN DEMOLITION, INC. 31521 PARK BLVD. NUEVO, CA 92567		(951) 392-1603 (951) 940-0937 Linda@crganndemolition.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
C-1 CONSTRUCTION CORP 3454 W. 1ST STREET, STE. #2 LOS ANGELES, CA 90004		(213) 365-2123 (213) 365-2124 ken.lee@c1construction.com	**FOLLOW UP DATE:**	9/17 John called and got new email address
DBE				
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
CAPLINGER CONSTRUCTION INC 15924 NORTH CAJON BLVD. DEVORE HEIGHTS, CA 92407		(909) 899-5214 (909) 880-6262 sooners7@wildblue.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CINDY TRUMP INC DBA LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631		(562) 694-4015 bristrump@aol.com	**FOLLOW UP DATE:**	9/19 John called - no cold mill - nothing to bid
DBE				
1st Solicitation	Mail	9/19/2013 8:44:51 AM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
CONTERA CONSTRUCTION CORP. 28545 OLD TOWN FRONT ST., SUITE 201 TEMECULA, CA 92590 **DBE**		(951) 695-2800 (951) 695-2801 JASON@VARELACOMPANIES.COM	**FOLLOW UP DATE:**	9/19 per email received - small compnay and will not bid
1st Solicitation	Email	9/19/2013 8:44:51 AM		
CRIMSON MARIE COMPANY 11876 EABY RD PHELAN, CA 92371 **DBE**		(760) 963-7692 (760) 868-6814 SLT1992@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CROOKS TRUCK & EQUIPMENT RENTAL, INC. 4538 BLANCA DR. CYPRESS, CA 90630 **DBE**		(714) 821-3756 (714) 821-4730 crookstrucking@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DANIELS ENGINEERING & CONSTRUCTION, INC 2537 N. STAGECOACH LANE FALLBROOK, CA 92028 **DBE**		(760) 822-0752 (760) 731-2504 james-daniel@msn.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DE LA FUENTE CONSTRUCTION, INC. 737 MARBELLA CIRCLE CHULA VISTA, CA 91910 **DBE**		(619) 403-3884 (619) 878-2980 admin@delafuenteconstruction.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DIAMOND D GENERAL ENGINEERING, INC. 32500 STATE HIGHWAY 16 WOODLAND, CA 95695 **DBE**		(530) 662-2042 (530) 662-6770 sdefty@ddge.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DILLARD ENVIRONMENTAL SERVICES 3120 CAMINO DIABLO RD BYRON, CA 94514 **DBE**		(925) 634-6850 (925) 634-0874 patriciad@dillardenv.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DM DEMO AND TRUCKING 1435 22ND AVENUE SAN FRANCISCO, CA 94122 **DBE**		(415) 664-4802 (415) 566-4177	**FOLLOW UP DATE:**	9/19 John called and left a msg
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
E A R - ENVIRONMENTAL ASSESSMENT AND REM 4097 TRAIL CREEK ROAD RIVERSIDE, CA 92505 **DBE**		(951) 735-5575 (951) 735-8775 rpendurthi@earmanagement.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
E. JASPER WRKG. (DEMO) & TRKG 9326 S. VERMONT AVE. LOS ANGELES, CA 90044 **DBE**		(323) 754-9877 (323) 754-8558	**FOLLOW UP DATE:**	9/19 John called and left a msg
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
EAGLE ENGINEERING AND CONSTRUCTION, INC 1175 PALOMAR DRIVE REDWOOD CITY, CA 94062 **DBE**		(650) 367-8000 (650) 367-8282	**FOLLOW UP DATE:**	
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
EDISON CONSTRUCTION, INC. 260 FAIRFAX ROAD BAKERSFIELD, CA 93307 **DBE**		(661) 366-6311 eci@lightspeed.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ELKEN CONTRACTING, INC 1540 PIONEER WAY #200 EL CAJON, CA 92020 **DBE**		(619) 698-1168 (619) 698-7633 maria@elkencontracting.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ERIC'S BACKHOE SERVICE 4780 MARY HILL ROAD ACTON, CA 93510		(661) 269-2222 (661) 269-2222	**FOLLOW UP DATE:**	9/20 John called and left a msg
DBE				
1st Solicitation	Mail	9/19/2013 9:34:12 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
EVERETT C. THOMPSON CONSTRUCTION 43580 ROEBELENII WAY INDIO, CA 92201		(760) 342-8708 (760) 342-0737 ec.thompson.construction@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXBON DEVELOPMENT, INC. 13432 ACLARE STREET, CERRITOS, CA 90703		(562) 777-8900 (562) 777-1888 info@exbon.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXCEL CONCRETE BREAKING, INC. 5039 EUREKA AVENUE YORBA LINDA, CA 92886		(714) 528-9235 (714) 528-9275 RLHARDER@aol.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxanne.medina@att.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
G & F CONCRETE CUTTING, INC. 1006 E. CHESTNUT AVENUE SANTA ANA, CA 92701		(714) 648-0397 (888) 624-4361 r.ferguson@gfconcretecutting.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GEN CON ENVIRO SVC GROUP 14038 CICADA COURT VICTORVILLE, CA 92394		(626) 255-8755 (760) 245-5548 genconenviro@verizon.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GLOBAL PROBE, INC. 71 SAN MARINO AVENUE VENTURA, CA 93003		(805) 650-3311 (805) 650-8054 globalprobe@aol.com	**FOLLOW UP DATE:**	9/24 per email received - not bidding
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
GLOBAL ROAD SEALING, INC 10832 DOROTHY AVE GARDEN GROVE, CA 92843 **DBE**		(714) 893-0845 (714) 893-0945 lalatri@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HK CONSTRUCTION 4055 WILSHIRE BLVD. #230 LOS ANGELES, CA 90010 **DBE**		(213) 385-3356 (213) 385-3357 hkconstructions@hotmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HYDROTECH, INC. 155 LYON DRIVE FERNLEY, NV 89408 **DBE**		(775) 575-4100 (775) 575-6894 debra@htinc.biz	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
INDIAN CONSTRUCTION INC 15924 N. CAJON BLVD. DEVORE HEIGHTS, CA 92407 **DBE**		(909) 880-6244 (909) 880-6262 sooners7@wildblue.net	**FOLLOW UP DATE:**	9/19 per email received - not bidding
1st Solicitation	Email	9/19/2013 8:44:51 AM		
INTERIOR DEMOLITION INC 2621 HONOLULU AVE MONTROSE, CA 91020 **DBE**		(818) 249-4932 (818) 249-4937 maria@interiordemolition.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
INTERPHASE ENVIRONMENTAL, INC. 6200 PEACHTREE STREET, LOS ANGELES, CA 90040 **DBE**		(323) 278-7700 (323) 278-7707 office@interphase-inc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
INTERWEST PACIFIC, LTD. 990 HIGHLAND DR. STE. 212 SOLANA BEACH, CA 92075 **DBE**		(858) 259-2062 (858) 777-3665 jack@interwestpacific.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
J E M A CONSTRUCTION, INC. 5040 HEINTZ STREET BALDWIN PARK, CA 91706 **DBE**		(626) 962-0888 (626) 962-0822 jemainc@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
J N A BUILDERS, INC. 3549 EL CAMINITO LA CRESCENTA, CA 91214 **DBE**		(818) 281-5262 (818) 248-0013 JNABUILDERSINC@gmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JAVIER'S CONSTRUCTION, INC. 304 OCCIDENTAL DR. OXNARD, CA 93036 **DBE**		(805) 278-7702 (805) 278-0072	**FOLLOW UP DATE:**	9/20 - John called and left a msg
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
JESMAR CONSTRUCTION 2528 NORTH OAKMOUNT AVENUE SANTA ANA, CA 92706 **DBE**		(714) 972-2665 (714) 972-9331 jesmarboring@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JET DRILLING, INC. 2656 SAINT LOUIS AVENUE SIGNAL HILL, CA 90755 **DBE**		(562) 988-2849 (562) 988-2859 jetdriller@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JOE RENTERIA, INC 14883 NEW FOAL TRAIL FONTANA, CA 92336 **DBE**		(909) 899-5311 (909) 463-9154	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
JONAS & ASSOCIATES, INC. 1350 ARNOLD DRIVE, SUITE #202 MARTINEZ, CA 94553		(415) 715-8725 (925) 374-0021 romenag@jonasinc.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LONG'S DIRECTIONAL BORING, INC 1476 BODIE PLACE NORCO, CA 92860		(951) 817-0111 (951) 817-1247 longsdirectionalboring@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LOVEX GENERAL ENGINEERING CORPORATION PO BOX 1968 WRIGHTWOOD, CA 92397		(760) 249-5428 (760) 249-6616 lovettexcavating@earthlink.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MARTINI DRILLING CORP. 15571 CHEMICAL LANE HUNTINGTON BEACH, CA 92649		(714) 715-2715 (714) 229-1681 martinidrilling@yahoo.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MDC CONSTRUCTION AND ENVIRONMENTAL, INC. 4268 SIERRA VISTA DRIVE CHINO HILLS, CA 91709		(714) 397-8048 (714) 260-9213 mark@mdccande.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
Newland Entities, Inc 335 TEEGARDEN AVENUE YUBA CITY, CA 95992		(530) 755-1178 (530) 674-0756 rcervantes@newlandentities.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
NOR-CAL PUMP & WELL DRILLING, INC. 1325 BARRY ROAD YUBA CITY, CA 95993		(530) 674-5861 (530) 674-1525 norcalpump@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PACIFICA CONTRACTING, INC. 5060 PACIFICA DR SAN DIEGO, CA 92109		(858) 449-0113 (858) 270-2696 dsperbe1@san.rr.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PAUL A. MOOTE & ASSOCIATES, INC. 1516 BROOKHOLLOW DRIVE SANTA ANA, CA 92705		(714) 751-5557 (714) 751-4552 mknitter@moote.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PELESA INC. 1153 GREEN STREET GLENDALE, CA 91205		(818) 247-5163 (818) 247-8760 leasha5@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PEREZ ASPHALT CONSTRUCTION LTD 2436 OAK STREET SUITE B BAKERSFIELD, CA 93301		(661) 872-9093 (661) 872-9099 kelly@perezasphalt.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
POWER GRADE, INC 6694 SWISS COURT CORONA, CA 92860		(951) 737-5133 (951) 737-5135 tammie@thepgicompanies.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PROFESSIONAL CONCRETE SAWING INC. P.O. BOX 3348 MERCED, CA 95344 **DBE**		(209) 357-2228 (209) 357-2229 davidscott@gvni.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
R & C DRILLING, INC. 14556 RAYMER STREET VAN NUYS, CA 91405 **DBE**		(818) 378-5510 (818) 376-1296 rcdrilling@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
R & Z CONSTRUCTION, INC 13978 CARRIAGE ROAD POWAY, CA 92064 **DBE**		(858) 583-1691 (858) 679-9011 mzk@cox.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
R.J. LALONDE, INC. 2508 N. PALM DR., STE. 200 SIGNAL HILL, CA 90755 **DBE**		(562) 595-6655 (562) 595-8833 jreusch@rjlalonde.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RAMCON ENGINEERING & ENVIRONMENTAL INC 3751 COMMERCE DRIVE WEST SACRAMENTO, CA 95691		(916) 372-7535 (916) 372-4209 rollo@ramcon.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
REBEL CONCRETE BREAKING SERVICE 1122 EAST 94TH STREET LOS ANGELES, CA 90002		(323) 566-8085 (323) 563-8311 rebelconcretebreaking@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ROCK STRUCTURES CONSTRUCTION COMPANY 11126 SILVERTON CT. CORONA, CA 92881		(951) 371-1112 (951) 278-2802 rockstructures@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
S BENNETT CONSTRUCTION, INC 768 SANTA CLARA AVENUE FILLMORE, CA 93015		(805) 524-1056 (805) 524-1206 bennettconst1978@aol.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SANTOS EXCAVATING, INC. 643 W. 4TH AVENUE CHICO, CA 95926 **DBE**		(530) 894-2274 (530) 894-7767	**FOLLOW UP DATE:**	9/17 John called and left a message
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503 **DBE**		(707) 265-6977 (707) 265-6856 dschotka@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SHIP-DTS 440 W. SIERRA MADRE AVE. GLENDORA, CA 91741 **DBE**		(626) 818-7402 (626) 605-5023 bianca@shipdts.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SLS CONSTRUCTORS, INC 2430 DOHENY COURT ROCKLIN, CA 95677 **DBE**		(916) 660-1674 (916) 660-1629 sshaw@slsconstructors.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOLID CONSTRUCTION, INC 3017 MILDRED LN BAKERSFIELD, CA 93314 **DBE**		(661) 829-1637 (661) 829-1637 queenie_chief2003@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOUTH COAST SWEEPING, INC. 2332 TRAILS END FALLBROOK, CA 92028 **DBE**		(760) 535-6800 (760) 731-6026 kssouthcoast@roadrunner.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOUZA CONSTRUCTION INC 586 S. FARMERSVILLE BLVD. FARMERSVILLE, CA 93223 **DBE**		(559) 747-7100 (559) 636-1768 msouza61@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SUKAN, INC. 18412 FARJARDO STREET ROWLAND HEIGHTS, CA 91748 **DBE**		(626) 854-9467 (626) 854-9469 suzanne@sukaninc.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TNT INDUSTRIAL CONTRACTORS, INC 3600 51ST AVENUE SACRAMENTO, CA 95823 **DBE**		(916) 395-8400 (916) 395-8429 randy@tntindustrial.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TODD CONSTRUCTION & DEMOLITION 2432 CASPIAN AVENUE LONG BEACH, CA 90810 **DBE**		(562) 595-1041 (562) 595-9888 todd.constructiondemo@verizon.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TRI SPAN, INC. 591 W. EXPLORER STREET BREA, CA 92821 **DBE**		(714) 257-9680 (714) 257-9681 joearaiza@trispaninc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
UNITED TRAFFIC SERVICES & SUPPLY, INC. 15131 CLARK AVENUE CITY OF INDUSTRY, CA 91745 **DBE**		(626) 961-5736 (818) 961-4746 dora@unitedtraffic.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
WHEELER PAVING, INC. 8432 63RD AVENUE RIVERSIDE, CA 92509		(951) 685-7283 (951) 685-5023 kwheel98@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
WYRICK CONSTRUCTION 13910 CERISE AVENUE HAWTHORNE, CA 90250		(310) 462-5269 (310) 679-2110 wyrickshena@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
238990 All Other Specialty Trade Contract				
A & P DEVELOPMENT & CONSTRUCTION, INC. 3555 VOYAGER STREET, SUITE B TORRANCE, CA 90503		(310) 793-2310 (310) 793-2312 jphelps@ap-construction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A A & P CONTRACTORS, INC 1506 LIRIO AVENUE SATICOY, CA 93004		(805) 647-1806 (805) 647-2797	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
A CONE ZONE, INC 1128 QUARRY STREET CORONA, CA 92879 **DBE**		(951) 734-9535 (951) 734-2887 elaine@aconezone.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
A.B. HASHMI, INC. 2003 S EL CAMINO REAL #105 OCEANSIDE, CA 92054 **DBE**		(760) 672-8059 (760) 439-3998 info@abhashmi.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ACE FENCE COMPANY 727 N. GLENDORA AVENUE, LA PUENTE, CA 91744 **DBE**		(626) 333-0727 (626) 333-7843 atangafc@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ACOUSTICS BY THE BAY 580 GRAND AVENUE, SUITE 101 OAKLAND, CA 94610 **DBE**		( ) - 510 ( ) - 510 ewatters3@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ADVANCED GEOSOLUTIONS, INC 2425 COLORADO AVE, SUITE 310 SANTA MONICA, CA 90404		(310) 796-9000 (310) 796-9001 jibaez@advgeosolutions.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
AFFORDABLE GENERATOR SERVICES, INC. 9960 BELL RANCH DRIVE #105 SANTA FE SPRINGS, CA 90670		(562) 864-6563 (888) 651-5901 GIL@AGS.LA	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALERT-O-LITE, INC P.O. BOX 12224 FRESNO, CA 93777		(559) 486-4570 (559) 453-3250 service@alertolite.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALISTO ENGINEERING GROUP, INC 2737 N. MAIN STREET, SUITE 200 WALNUT CREEK, CA 94597		(925) 279-5000 (925) 279-5001 asevilla@alisto.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALL-CAL DEMOLITION 2621 TIERRA GRANDE CIRCLE SACRAMENTO, CA 95827 **DBE**		(916) 369-6286 (916) 363-4225 demo1@comcast.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALONSO BOBCAT SERVICE 8924 OLIVE DRIVE SPRING VALLEY, CA 91977 **DBE**		(619) 698-7356 (619) 461-0385 alonsobobcatservice@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALONSO ROOFING & CONSTRUCTION 709 LA PRESA AVE SPRING VALLEY, CA 91977 **DBE**		(619) 464-8490 (619) 698-8169 alonsotheresa@hotmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ALTERNATIVE STRUCTURAL TECHNOLOGIES, INC 4191 BUSINESS DRIVE, SUITE A SHINGLE SPRINGS, CA 95682 **DBE**		(530) 676-6550 (530) 676-6099 gpaulevans@asthome.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 4:04:19 PM		
AMERI-MEX PLUMBING, INC. 1038 WOODLAWN AVENUE CHULA VISTA, CA 91911		(619) 422-8996 (619) 422-0115 amerimexpl@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
AMG CONSTRUCTION 8908 THERMAL STREET OAKLAND, CA 94605		(510) 562-8638 (510) 562-4339 dougblacksher@aol.com	**FOLLOW UP DATE:**	
DBE				
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ANTHONY OGBEIDE ASSOCIATES, INC. 574 BLOSSOM WAY, SUITE B HAYWARD, CA 94541		(510) 886-1242 (510) 886-1243 togbeide@aoa-inc.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
ARCHULETA CONCRETE CONSTRUCTION COMPA 79607 COUNTRY CLUB DRIVE, SUITE 1 BERMUDA DUNES, CA 92203		(760) 345-8722 (760) 345-8223 archuleta8@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BAJA PACIFIC 1308 DESCANSO AVE. SAN MARCOS, CA 92069		(760) 213-5462 (760) 967-1399	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
BARAJAS & ASSOCIATES, INC. 1114 S. MAIN STREET LAS VEGAS, NV 89104		(702) 768-7180 (702) 360-4480 antoniobarajas@bai.cc	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BAYMETRICS 2501 MIRA VISTA DRIVE EL CERRITO, CA 94530		(510) 232-1271 (510) 232-1272 baymetrics@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BERT W SALAS, INC. 10769 WOODSIDE AVENUE, SUITE 201 SANTEE, CA 92071		(619) 562-7711 (619) 258-3515 bertsalas@sbcglobal.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BIG JOHN'S CUSTOM POOLS AND SPAS 36447 CRIMSON COURT PALMDALE, CA 93550		(661) 265-9394 (661) 265-8091 bigjohn@bigjohnspools.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BIG VALLEY ASPHALT 3522 BRIAN WAY BAKERSFIELD, CA 93308		(661) 587-5837 (661) 664-7925 donnawatson52@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BOYD INNVOATIONS, INC 928 S. BON VIEW AVE. ONTARIO, CA 91761		(909) 930-2244 (909) 930-2244 tboyd6@gmail.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BRAHMA ENGINEERING, INC 222 W. CARMEN LANE #105 SANTA MARIA, CA 93458		(805) 925-3800 (805) 925-1143 brigette@brahmaengineering.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
BREAKAWAY DEMOLITION INC 15825 CARTWRIGHT DR. RIVERSIDE, CA 92508		(951) 789-9599 (951) 789-9688	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
C L LANDSCAPING INC. 13136 RIO BRAVA COURT JAMUL, CA 91935		(619) 669-5396 (619) 669-5396 elentpr@cox.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES P.O. BOX 1203 FRESNO, CA 93715		(559) 803-0286 (559) 485-5857 xyfloyd@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CAL VISTA CONSTRUCTION 913 E. HYDE PARK BLVD. #3C INGLEWOOD, CA 90302		(310) 594-1151 calvista2@yahoo.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CANALES DEMOLITION AND HAULING INC 3232 CENTRAL AVE SPRING VALLEY, CA 91977		(619) 204-2422 (619) 303-9397 hojon@cox.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CD MONTGOMERY INC. 1077 PCH, #186 SEAL BEACH, CA 90740		(562) 826-2983 (562) 296-5125 cmontgomery@cdmiconstruction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CE GREEN INC. 3303 LUYUNG DRIVE RANCHO CORDOVA, CA 95742		(916) 365-4925 (916) 374-7998 ce.green@comcast.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CECILIA'S SAFETY SERVICE, INC. 751 SEABRIGHT LANE SOLANA BEACH, CA 92075		(858) 793-4465 (858) 793-4495 cecilias@pacbell.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CGR DEVELOPMENT 1120 MANZANITA STREET LOS ANGELES, CA 90029 **DBE**		(323) 662-3222 (323) 662-3262 cgrdev@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CHAMPION SCAFFOLD SERVICES, INC. 3031 ADELINE STREET OAKLAND, CA 94608 **DBE**		(510) 948-8495 (510) 327-0301 championscaffoldservices@championsc	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CHAPMAN'S WELDING 4623 QUARTER HORSE TRL SANTA MARIA, CA 93455 **DBE**		(702) 278-9408 (702) 638-8410 info@chapmanswelding.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CODE PRECAST PRODUCTS, INC 1050 E. LOS ANGELES AVE SHAFTER, CA 93263 **DBE**		(661) 746-0466 (661) 746-3716 abran@codeprecast.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CONCEPTS CPM, INC. 421 N. MARIA AVE. REDONDO BEACH, CA 90277		(310) 308-9222 (310) 379-0085 normaapoian@earthlink.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CORNERSTONE TRANSPORTATION CONSULTING, 44 MONTGOMERY STREET SUITE 3360 SAN FRANCISCO, CA 94104		(415) 705-7800 (415) 705-7801 mbanas@cornerstoneconcilium.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
CZECHMATE LUMBER CORP. P.O. BOX 3352 MOORESVILLE, NC 28117		(704) 660-9194 (704) 660-9196 jmodrak444@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
D.A.K. MANAGEMENT, INC 814 W. BEACH AVE INGLEWOOD, CA 90302		(310) 677-6069 (310) 677-6677 dakway@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DCN CORPORATION 2123 SEA ISLAND PLACE SAN MARCOS, CA 92078 **DBE**		(619) 253-4247 (760) 598-7226	**FOLLOW UP DATE:**	9/17 - John called and left a message
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
DEANA'S EQUIPMENT RENTAL CO. 6720 W. SYCAMORE LANE, PALMDALE, CA 93551 **DBE**		(805) 732-7575 (661) 948-5588 jagchic@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DOD CONSTRUCTION 1105 CANNON AVENUE BAKERSFIELD, CA 93307 **DBE**		(661) 366-8000 (661) 366-8001 DODDickerson@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
DYNAGUARD 946 N LEMON STREET ORANGE, CA 92867 **DBE**		(714) 771-7411 (714) 771-7468 dynaguard1@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
E E ELECTRIC, INC 11127 CALABASH AVENUE FONTANA, CA 92337 **DBE**		(909) 829-7818 (909) 829-0118	**FOLLOW UP DATE:**	
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
EAGLE ASPHALT CONSTRUCTION, INC. 20106 DIVINO DRIVE WALNUT, CA 91789 **DBE**		(909) 444-5566 (909) 444-8311	**FOLLOW UP DATE:**	9/17 John called and left a msg
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
EAST BAY SIGN CO., INC. 207 11TH STREET SAN FRANCISCO, CA 94103 **DBE**		(415) 431-8882 (415) 431-9053 christina@bordendecal.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ECA INCORPORATED PO BOX 178507 SAN DIEGO, CA 92177 **DBE**		(858) 565-4322 (858) 565-4111 dan@ecaincorporated.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ECOVIEW LANDSCAPING 1637 266TH STREET HARBOR CITY, CA 90710 **DBE**		(310) 530-3192 (310) 388-1421 griegotom@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EVERETT C. THOMPSON CONSTRUCTION 43580 ROEBELENII WAY INDIO, CA 92201 **DBE**		(760) 342-8708 (760) 342-0737 ec.thompson.construction@gmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXARO TECHNOLOGIES CORPORATION 1831 BAYSHORE HWY BURLINGAME, CA 94010 **DBE**		(650) 777-4324 (650) 777-4326 hd@exarotec.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXBON DEVELOPMENT, INC. 13432 ACLARE STREET, CERRITOS, CA 90703 **DBE**		(562) 777-8900 (562) 777-1888 info@exbon.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXCEL WELDING COMPANY 2700 ROSE AVE., UNIT T SIGNAL HILL, CA 90755		(951) 479-8670 (951) 244-1794 lhernandez2512@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
EXECUTIVE BUSINESS SERVICES 121 BROADWAY, SUITE 652 SAN DIEGO, CA 92101		(619) 234-6944 (619) 234-6943 ebs1@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FELIX'S MAINTENANCE & GARDENING 2216 KENDREE STREET ANTIOCH, CA 94509		(925) 778-3273 (925) 778-3059 johnfelix@comcast.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FIRST RESPONDER FIRE PROTECTION CORP. 2931-C ESPERANZA WAY SIMI VALLEY, CA 93063		(562) 842-6602 (805) 832-6777 john@firstresponderfire.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FORCE TRAFFIC CONTROL, INC. 1478-B NORTH BELMONT RD EXETER, CA 93221 **DBE**		(559) 594-1062 (559) 594-1056 forcetraffic@earthlink.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FRANCIES ELECTRIC, INC. 3420 RIO GRANDE BAKERSFIELD, CA 93313 **DBE**		(661) 809-4175 (661) 325-0634 francieselectric@yahoo.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
FRANK ZABEL TRUCKING CO. 4726 CUMMINGS ROAD EUREKA, CA 95503 **DBE**		(707) 443-4277 (707) 443-4267 fzabeltrkn@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
G & F CONCRETE CUTTING, INC. 1006 E. CHESTNUT AVENUE SANTA ANA, CA 92701 **DBE**		(714) 648-0397 (888) 624-4361 r.ferguson@gfconcretecutting.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
G & M BACKHOE SERVICE, INC 4235 WALNUT AVE CHINO, CA 91710		(909) 464-1417 (909) 465-1936 gandmchino@verizon.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GEN CON ENVIRO SVC GROUP 14038 CICADA COURT VICTORVILLE, CA 92394		(626) 255-8755 (760) 245-5548 genconenviro@verizon.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GENCE CORPORATION 1875 W. REDONDO BEACH BLVD., #102 GARDENA, CA 90247		(310) 515-6715 (310) 515-5046 eddie@gandccorp.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 4:04:19 PM		
GEOBASE, INC 23362 PERALTA DRIVE, UNIT 4 LAGUNA HILLS, CA 92653		(949) 588-3744 (949) 588-3749 johnc@geobase.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GEO-CAL, INC P.O. BOX 9493 SAN BERNADINO, CA 92427 **DBE**		(909) 880-1146 (909) 880-1557 INFO@GEO-CAL.COM	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GERONIMO CONCRETE, INC. 4560 N. HUNTINGTON DR. LOS ANGELES, CA 90032 **DBE**		(323) 225-2016 (323) 222-8312 fernando@geronimoconcrete.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
GOLDEN SUN CONSTRUCTION, INC 25371 MUSTANG DRIVE LAGUNA HILLS, CA 92653 **DBE**		(949) 380-9797 (949) 380-9707 gscon@cox.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
H & R PLUMBING DRAIN & CLEANING 3990 LA CIMA ROAD EL SOBRANTE, CA 94803 **DBE**		(510) 222-5556 (510) 222-4627 horale@sbcglobal.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HAMMOND CAULKING, INC 6575 S ARVILLE #B LAS VEGAS, NV 89118 **DBE**		(702) 739-6194 (702) 739-6192 tania@hammondcaulking.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HARRY H. JOH CONSTRUCTION INC 8205 SOMERSET BLVD PARAMOUNT, CA 90723 **DBE**		(562) 630-3348 (562) 630-3848 hjconst@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HK CONSTRUCTION 4055 WILSHIRE BLVD. #230 LOS ANGELES, CA 90010 **DBE**		(213) 385-3356 (213) 385-3357 hkconstructions@hotmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HURRICANE & POWAY FENCE COMPANY 209 PINE STREET RAMONA, CA 92065 **DBE**		(760) 789-4142 (760) 788-1537 laurann@usa.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
HYDROTECH, INC. 155 LYON DRIVE FERNLEY, NV 89408 **DBE**		(775) 575-4100 (775) 575-6894 debra@htinc.biz	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ICENOGLE CONSTRUCTION MANAGEMENT, INC. 335 JONES STREET SAN FRANCISCO, CA 94102 **DBE**		(415) 349-8297 (415) 349-8298 maria@icenoglecm.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
IN-LINE FENCE & RAILING CO., INC PO BOX 2637 RAMONA, CA 92065 **DBE**		(760) 789-0282 (760) 789-1915 gary@inlinerail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
INNERLINE ENGINEERING, INC 535 PRINCELAND CT. CORONA, CA 92879 **DBE**		(800) 209-0000 (951) 600-2675 JAanderud@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
INTERIOR DEMOLITION INC 2621 HONOLULU AVE MONTROSE, CA 91020 **DBE**		(818) 249-4932 (818) 249-4937 maria@interiordemolition.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
INTERWEST PACIFIC, LTD. 990 HIGHLAND DR. STE. 212 SOLANA BEACH, CA 92075 **DBE**		(858) 259-2062 (858) 777-3665 jack@interwestpacific.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
J FRANCIS COMPANY 16197 KRAMERIA AVE RIVERSIDE, CA 92504 **DBE**		(951) 776-9100 (951) 776-9174 diana@jfranciscompany.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JJC PROJECT MANAGEMENT GROUP INC. 843 HIGHRIDGE ST RIVERSIDE, CA 95206 **DBE**		(951) 789-4800 (951) 789-4805 JAMESCUEVAS@JJCPMG.COM	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JOHN SARMIENTO & ASSOCIATES P. O. BOX 2344 ORINDA, CA 94563 **DBE**		(650) 906-8803 cpt@sarmientoassociates.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JONAS & ASSOCIATES, INC. 1350 ARNOLD DRIVE, SUITE #202 MARTINEZ, CA 94553 **DBE**		(415) 715-8725 (925) 374-0021 romenag@jonasinc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
JOSE E. PEREIRA ENGINEERING AND MECHCANIC 1736 N MAGNOLIA AVE EL CAJON, CA 92020 **DBE**		(619) 596-6988 (619) 596-6874 jesse.t@jepengineering.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 4:04:19 PM		
K R C SAFETY CO. INC. 6084 WEST HURLEY VISALIA, CA 93291 **DBE**		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI 22140 FRONTIER ROAD CLOVIS, CA 93619 **DBE**		(559) 647-9220 karen@imaginationmetals.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
L C PAVING & SEALING 996 BORDEN RD. SAN MARCOS, CA 92069 **DBE**		(760) 752-1743 (760) 752-1674 marisa@lcpaving.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LEGEND FENCE CORPORATION 3559 VISTA AVENUE LEMON GROVE, CA 91945 **DBE**		(619) 282-6000 (619) 282-6001 lupita@legendfencecorp.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LNA CONCRETE STRUCTURES, INC. 15455 TERN STREET CHINO HILLS, CA 91709 **DBE**		(909) 393-1493 (909) 393-9363	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
LONE STAR LANDSCAPE, INC 1910 E. SAN MARTIN AVENUE SAN MARTIN, CA 95046 **DBE**		(408) 682-0100 (408) 682-0109 bob@lonestarland.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LONG'S HVAC 5725 MIRA FLORES DRIVE SAN DIEGO, CA 92114 **DBE**		(619) 262-4710 (619) 262-2777 longhvac@pacbell.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
LOVEX GENERAL ENGINEERING CORPORATION PO BOX 1968 WRIGHTWOOD, CA 92397 **DBE**		(760) 249-5428 (760) 249-6616 lovettexcavating@earthlink.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MAD STEEL INC. 277 WEST ALLEN AVENUE SAN DIMAS, CA 91773 **DBE**		(909) 592-3443 (909) 394-0724 madsteelinc@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MCC EQUIPMENT RENTALS, INC. 32389 DUNLAP BOULEVARD YUCAIPA, CA 92399		(909) 795-9300 (909) 795-7308 accounting@mccpipeline.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MCLAUGHLIN AIR CONDITIONING CO. P. O. BOX 4485 STOCKTON, CA 95204		(209) 465-5300 (209) 465-5317 bob1@mclaughlin-air.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
METCO 2165 FRANCISCO BOULEVARD, #AI SAN RAFAEL, CA 94901		(415) 455-9922 (415) 455-9960 metco-usa@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MINDSEED CORPORATION 926 85TH AVENUE OAKLAND, CA 94621		(510) 957-1240 (510) 957-1241 mindseed@pacbell.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
MJK CONSTRUCTION, INC. 2766 POMONA BLVD., POMONA, CA 91768		(800) 698-1645 (909) 594-6169 plawrence@mjkconstruction.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
NARANJO GRADING, INC. 5096 SIERRA VISTA AVENUE RIVERSIDE, CA 92505		(951) 675-3617 (866) 384-5651 naranjograding@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
NISH-KO INC. 713 NORTH VALENTINE AVE FRESNO, CA 93706		(559) 275-6653 (559) 276-5753 nish-koinc@comcast.net	**FOLLOW UP DATE:**	9/20 John called and not doing caltrans work
DBE				
1st Solicitation	Mail	9/19/2013 9:34:12 AM		
OST TRUCKS AND CRANES, INC. 2951 N. VENTURA AVENUE VENTURA, CA 93001		(805) 643-9963 (805) 643-7618 ostcranes@aol.com	**FOLLOW UP DATE:**	9/19 per email received - not bidding
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
PACIFICA CONTRACTING, INC. 5060 PACIFICA DR SAN DIEGO, CA 92109		(858) 449-0113 (858) 270-2696 dsperbe1@san.rr.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PAL SECURITY SYSTEMS, INC. 13752 INGLEWOOD AVENUE HAWTHORNE, CA 90250		(424) 456-4682 (424) 456-4687 pal@palsecurity.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PARAMOUNT FIRE SYSTEMS, INC. 9834 RIVER STREET LAKESIDE, CA 92040		(619) 562-6247 (619) 562-6273 jamesc@paramountfire.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PARMETER GENERAL ENGINEERS + SERVICES, IN 21025 KING RIDGE ROAD CAZADERO, CA 95421		(707) 632-5074 (707) 632-5074 parmeter@wildblue.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PELESA INC. 1153 GREEN STREET GLENDALE, CA 91205 **DBE**		(818) 247-5163 (818) 247-8760 leasha5@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PLUMMER'S ELEVATOR SERVICE INC. 23932 ALESSANDRO BLVD., #J MORENO VALLEY, CA 92553 **DBE**		(951) 653-6513 (951) 653-6573 PLUMMERSELEV@MSN.COM	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
POWELL & PARTNERS ARCHITECTS, INC 807 BROADWAY STREET, SUITE 200 OAKLAND, CA 94607 **DBE**		(510) 663-3800 (510) 663-3807 kpowell@powellarchs.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PRE-CON PRODUCTS LTD. 240 LOS ANGELES AVENUE SIMI VALLEY, CA 93065 **DBE**		(805) 527-0841 (805) 306-2498 danz@pre-conproducts.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
PROFESSIONAL CONSTRUCTION SERVICES P. O. BOX 23697 PLEASANT HILL, CA 94523		(925) 288-1566 (925) 288-1355 profconst@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
QUALITY ASBESTOS CONTROL, INC. 33364 DOWE AVENUE UNION CITY, CA 94587		(510) 475-7080 (510) 475-7445	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
R & Z CONSTRUCTION, INC 13978 CARRIAGE ROAD POWAY, CA 92064		(858) 583-1691 (858) 679-9011 mzk@cox.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
R. MONTANEZ CONTRACTING, INC 117 7TH STREET #A CHULA VISTA, CA 91911		(619) 420-3366 (619) 422-7564 drdemo@att.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
R.T.G. MAINTENANCE COMPANY 9022 JEFF STREET BELLFLOWER, CA 90706		(562) 943-2624 (562) 943-2624 rgray45154@aol.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RAMCON ENGINEERING & ENVIRONMENTAL INC 3751 COMMERCE DRIVE WEST SACRAMENTO, CA 95691		(916) 372-7535 (916) 372-4209 rollo@ramcon.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RAUL MENDOZA CONSTRUCTION, INC. 9058 WINTER GREEN BOULEVARD LAKESIDE, CA 92040		(619) 390-5964 (619) 390-5682 raulmendoza_c@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RBT ELECTRIC, INC 2230 WEST CHAPMAN AVENUE, SUITE 106 ORANGE, CA 92868		(800) 661-5006 (800) 659-9196 ryan@rbt-electric.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
REBEL CONCRETE BREAKING SERVICE 1122 EAST 94TH STREET LOS ANGELES, CA 90002		(323) 566-8085 (323) 563-8311 rebelconcretebreaking@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
REVA MURPHY ASSOCIATES 770 EDGEWATER DRIVE, SUITE 710 OAKLAND, CA 94621		(510) 430-8818 (510) 430-8828 reva@revamurphyassociates.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
ROCK STRUCTURES CONSTRUCTION COMPANY 11126 SILVERTON CT. CORONA, CA 92881		(951) 371-1112 (951) 278-2802 rockstructures@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
RUBIO'S CONCRETE, INC. 725 BELVIA LANE CHULA VISTA, CA 91911		(619) 424-6960 (619) 423-1590 Rubios1@yahoo.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SAFE GUARD FENCE 2834 HAMNER AVENUE NORCO, CA 92860 **DBE**		(949) 678-7331 (949) 514-0164 safeguardfence@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SAFEPROBE, INC. 3424 WILSHIRE BLVD., SUITE 1108 LOS ANGELES, CA 90010 **DBE**		(213) 251-5960 (213) 258-5966 efren_a@abratique.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SAN DIEGO BAY AREA ELECTRIC, INC. 13100 KIRKHAM WAY, SUITE 205 POWAY, CA 92064 **DBE**		(858) 748-2060 (858) 748-6012 bev@bayareaelectric.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SANTOS EXCAVATING, INC. 643 W. 4TH AVENUE CHICO, CA 95926 **DBE**		(530) 894-2274 (530) 894-7767	**FOLLOW UP DATE:**	9/17 John called and left a message

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503 **DBE**		(707) 265-6977 (707) 265-6856 dschotka@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOUTHWEST SPECIALTIES, INC. 8400 NORTH MAGNOLIA AVENUE, SUITE F SANTEE, CA 92071 **DBE**		(619) 540-3442 (619) 312-0866 southwestspec@wk.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SOUZA CONSTRUCTION INC 586 S. FARMERSVILLE BLVD. FARMERSVILLE, CA 93223 **DBE**		(559) 747-7100 (559) 636-1768 msouza61@aol.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
STRIVE CONCRETE CUTTING, INC 13501 S. MALENA DRIVE TUSTIN, CA 92780 **DBE**		(714) 669-9860 (714) 669-9864	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
SUKAN, INC. 18412 FARJARDO STREET ROWLAND HEIGHTS, CA 91748 **DBE**		(626) 854-9467 (626) 854-9469 suzanne@sukaninc.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SUPER SEAL & STRIPE, INC 310 A STREET FILLMORE, CA 93015 **DBE**		(805) 524-7345 (805) 524-7428 brenda@supersealandstripe.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
SUPERIOR FIRE, INC. 6340 MOCKINGBIRD ST. VENTURA, CA 93003 **DBE**		(805) 477-0162 (805) 368-0368 superiorfire@sbcglobal.net	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TEZA DESIGN 233 A STREET, SUITE 1103 SAN DIEGO, CA 92111 **DBE**		(619) 955-6834 (619) 209-7798 sam@teza-design.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
THE BEST MERIT CO., INC. 7525 EAST ROSECRANS AVE., # 210 PARAMOUNT, CA 90723		(562) 634-5212 (562) 634-5316	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
THE FIRM 715 RIDGE ROAD NIPOMO, CA 93444		(805) 748-8576 (805) 929-0501 estimating@theswpppfirm.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TOWNSEND MANAGEMENT INC P.O. BOX 24442 SAN FRANCISCO, CA 94124		(415) 285-9009 (415) 285-9011 Info@tmi-cm.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TRAFFIC LOOPS CRACKFILLING, INC 1915 W BALL RD. ANAHEIM, CA 92804		(714) 520-4026 (714) 520-4027 trafficloops@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TRI-BORING, INC. 331 HIGHLAND COURT LA HABRA, CA 90631 **DBE**		(562) 697-7172 (562) 365-1215 triboring@hotmail.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TRI-COUNTY DRILLING, INC 9631 CANDIDA STREET SAN DIEGO, CA 92126 **DBE**		(858) 271-0099 (858) 271-0233 sherylp@tcdrilling.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
TSM GENERAL BUILDING CONTRACTORS 5191 THIRD STREET, #3 SAN FRANCISCO, CA 94124 **DBE**		(415) 822-1555 (415) 822-1558	**FOLLOW UP DATE:**	
1st Solicitation	FAX	9/19/2013 8:44:51 AM		
2nd Solicitation	FAX	9/24/2013 3:37:52 PM		
ULTIMATE MAINTENANCE SERVICES, INC. 4237 W REDONDO BEACH BLVD LAWNDALE, CA 90260 **DBE**		(310) 542-1474 (310) 542-0073	**FOLLOW UP DATE:**	9/17 John called and left a msg

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Mail	9/19/2013 8:44:51 AM		
2nd Solicitation	Mail	9/24/2013 3:37:52 PM		
UNITED TRAFFIC SERVICES & SUPPLY, INC. 15131 CLARK AVENUE CITY OF INDUSTRY, CA 91745		(626) 961-5736 (818) 961-4746 dora@unitedtraffic.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
VASQUEZ COMPANY, THE 3009 G STREET SAN DIEGO, CA 92102		(619) 237-3607 (619) 237-3610 andrea@vasquezcompany.sdcoxmail.co	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
VELASCO AIR, INC. 7372 WALNUT AVENUE, SUITE A BUENA PARK, CA 90620		(714) 390-4253 (714) 816-0858 velascoair@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
VERTICAL CONSTRUCTORS, INC. 12714 CARMENITA ROAD SANTA FE SPRINGS, CA 90670		(714) 221-7170 (714) 221-7171 BRYN@VERTICAL-CONSTRUCTORS.	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
VORTEX CONSTRUCTION 320 BUTTE ST BAKERSFIELD, CA 93305 **DBE**		(661) 324-5846 (661) 324-5864 bill@vortex-usa.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
W C BROWN WELDING, INC 1485 SOUTH WILLOW AVENUE RIALTO, CA 92376 **DBE**		(909) 823-6006 (909) 598-0899 info@wcbrownwelding.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
WESTERN HEATING, AIR CONDITIONING & PLUMBI 11442 GRADWELL STREET LAKEWOOD, CA 90715 **DBE**		(562) 809-9122 (562) 865-5567 rickatwestern@msn.com	**FOLLOW UP DATE:**	
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
WHEELER PAVING, INC. 8432 63RD AVENUE RIVERSIDE, CA 92509 **DBE**		(951) 685-7283 (951) 685-5023 kwheel98@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
WHITE CAP READY MIX, INC. 73880 HIGHWAY 70 PORTOLA, CA 96122		(530) 832-4225 whitecaprm@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		
WIZARD SCREENS 155 BLOSSOM HILL ROAD, #C SAN JOSE, CA 95123		(408) 615-9400 (877) 469-9591 wizardscreens1@yahoo.com	**FOLLOW UP DATE:**	
DBE				
1st Solicitation	Email	9/19/2013 8:44:51 AM		
2nd Solicitation	Email	9/24/2013 3:37:52 PM		

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

1st Solicitation

To: A & P DEVELOPMENT & CONSTRUCTION, INC.
3555 VOYAGER STREET, SUITE B
TORRANCE, CA 90503

FAX:
(310) 793-2312

Sample

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace Salto0n Creek Bridge

CONTRACT AGENCY: Caltrans

PROJECT #: 08-449104

BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Poured Concrete Foundation and Structure Contracto
All Other Specialty Trade Contractors
Site Preparation Contractors
Other Heavy and Civil Engineering Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg

FAX #: (760) 775-8229 PHONE #: (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. _____No, we will not quote this project.

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

New Reply Reply to All Forward Send/Receive Search address books

Type a question for help

Sent Items

Search Sent Items

Click here to enable Instant Search

Navigation Pane

Inbox (3) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Date: Today

To	Subject	Sent
'xinghuasun2004@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'wyrickshena@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'wizardscreens1@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'whitecaprm@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'kwheel98@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'rickatwestern@msn.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'steve@WSIconstruction.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'info@wcbrownwelding.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'bill@vortex-usa.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'edc@vintagepavingco.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'BRYN@VERTICAL-CONSTRUCT...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'velascoair@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'andrea@vasquezcompany.sd...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'vapconstructioninc@gmail.co...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'suzette@utilityconstructionc...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'dora@unitedtraffic.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'romy@udbesteel.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'les@us-concrete.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'91415822-1558'		Thu 9/19/2013 8:45 AM
'sherylp@tcdrilling.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:45 AM
'triboring@hotmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'joearaiza@trispaninc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'tremwell@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'trafficloops@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'Info@tmi-cm.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'tomsmetal@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'todd.constructiondemo@veri...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'randy@tntindustrial.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'tipcoinc@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'hollithier@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'vernon@thenickersoncompa...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'LMOSS@mshconstruction.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'steve@thelopezgroup.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'estimating@theswpppfirm.co...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'915626345316'		Thu 9/19/2013 8:44 AM
'sam@teza-design.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'roberto@terrawestinc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'superiorfire@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'brenda@supersealandstripe....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'ken.rice@summitcm.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'suzanne@sukaninc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM

This folder is up to date. Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

New Reply Reply to All Forward Send/Receive Search address books

Type a question for help

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'91714669-9864'		Thu 9/19/2013 8:44 AM
'msouza61@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'southwestspec@wk.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'kssouthcoast@roadrunner.co...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'anna@thesolisgroup.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'queenie_chief2003@yahoo.c...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'pmendoza@sol-construction....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'sshaw@slsconstructors.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'rsoneja@simplex-cm.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'bianca@shipdts.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'pliu@sepulvedaconst.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'dschotka@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'bev@bayareaelectric.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'mrodriguez@samrodcorp.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'vince@sampoengineering.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'salzanoeng@hotmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'david@saludconstr-inc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'rebeccaaj@safeworkinc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'efren_a@abratique.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'safeguardfence@sbcglobal.n...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'scenv@verizon.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'bennettconst1978@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'Rubios1@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'rcande@pacbell.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'rockstructures@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'jordan@riojordaninc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'rbrady@rbrady.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'reva@revamurphyassociates.c...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'rebelconcretebreaking@yaho...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'rdconst69@netzero.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'ryan@rbt-electric.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'cherylmetcalfe@rvba.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'raulmendoza_c@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'rollo@ramcon.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:44 AM
'pleong@rserail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'rgray45154@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'jreusch@rjlalonde.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'drdemo@att.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'ricky@reserrano.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'mzk@cox.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'rcdrilling@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'jose@qualityge.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'91707751-3962'		Thu 9/19/2013 8:43 AM

Navigation Pane: Inbox (3) | Unread Mail | Sent Items | Mailbox - Estimating, IND

333 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

New Reply Reply to All Forward Send/Receive Search address books

Type a question for help

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'91707751-3962'		Thu 9/19/2013 8:43 AM
'91510475-7445'		Thu 9/19/2013 8:43 AM
'profconst@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'davidscott@gvni.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'danz@pre-conproducts.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'tammie@thepgicompanies.co...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'kpowell@powellarchs.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'mtmr@cox.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'PLUMMERSELEV@MSN.COM'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'info@petil-pce.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'kelly@perezasphalt.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'leasha5@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'llewellyn4436@msn.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'mknitter@moote.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'parmeter@wildblue.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'jamesc@paramountfire.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'pal@palsecurity.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'pliu@pacrimengineering.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'dsperbe1@san.rr.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'91951678-5872'		Thu 9/19/2013 8:43 AM
'Jim@ostovani.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'ostcranes@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'bruceatortiz@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'tepechiros830@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'rjvaldez@olivasvaldez.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'norcalpump@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'rcervantes@newlandentities....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'naranjograding@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'nickofoc@cox.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'mojam@roadrunner.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'plawrence@mjkconstruction....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'mindseed@pacbell.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'fhuang@mgeeng.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'metco-usa@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'bwindle@mendoza-associate...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'mark@mdccande.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'bob1@mclaughlin-air.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'accounting@mccpipeline.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'mbarnes@mbjconsultants.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'gina@mascorroconcrete.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'martinidrilling@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'rubina@marrscorp.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'gkeyes@magnatexinc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM

Navigation Pane: Inbox (3) | Unread Mail | Sent Items | Mailbox - Estimating, IND

333 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

New Reply Reply to All Forward Send/Receive Search address books

Type a question for help

Navigation Pane

Inbox (3) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'gkeyes@magnatexinc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'madsteelinc@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'lburnett@m-3services.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'ichurch@luster.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'lovettexcavating@earthlink.n...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'longhvac@pacbell.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'longsdirectionalboring@yah...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'bob@lonestarland.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:43 AM
'91909393-9363'		Thu 9/19/2013 8:42 AM
'wegrindasphalt@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'tony@lennova.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'lupita@legendfencecorp.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'91510581-7423'		Thu 9/19/2013 8:42 AM
'lpa133@msn.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'marisa@lcpaving.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'laweldingandfabrication@ver...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'karen@imaginationmetals.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'garyc@krcsafety.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'jesse.t@jepengineering.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'romenag@jonasinc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'cpt@sarmientoassociates.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'dennis@jndthomas.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'JAMESCUEVAS@JJCPMG.COM'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'jetdriller@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'jesmarboring@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'BSJ1746@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'91415337-2937'		Thu 9/19/2013 8:42 AM
'jcaro@jc-environmental.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'JNABUILDERSINC@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'diana@jfranciscompany.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'jemainc@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'long@ipicorp.us'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'jack@interwestpacific.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'office@interphase-inc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'maria@interiordemolition.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'JAanderud@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'gary@inlinerail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'sooners7@wildblue.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'maria@icenoglecm.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'91562249-6609'		Thu 9/19/2013 8:42 AM
'debra@htinc.biz'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'bgoldstein@hydroce.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'laurann@usa.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM

333 Items

This folder is up to date. Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New | Reply | Reply to All | Forward | Send/Receive | Search address books

Navigation Pane

Inbox (3) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'laurann@usa.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'hkconstructions@hotmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'hjconst@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'tania@hammondcaulking.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'horale@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'bharris@granitexconstructio...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'gscon@cox.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'lalatri@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'globalprobe@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'jcarlin@gbscs.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'fernando@geronimoconcrete...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'INFO@GEO-CAL.COM'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'johnc@geobase.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'eddie@gandccorp.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'genconenviro@verizon.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'gemsinc@gemsenvironmenta...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'garconconstruction@yahoo.c...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'dgaines@gainesconstruction...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'rbanks.gwpeoples@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'gsosainc@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'rspg@thecrew.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:42 AM
'gandmchino@verizon.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'r.ferguson@gfconcretecuttin...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'1MSGT03@COX.NET'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'fzabeltrkn@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'roxanne.medina@att.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'francieselectric@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'linda@forsterco.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'forcetraffic@earthlink.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'john@firstresponderfire.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'finegradeeq@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'johnfelix@comcast.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'achahim@xltech.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'ebs1@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'lhernandez2512@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'RLHARDER@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'info@exbon.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'hd@exarotec.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'ec.thompson.construction@g...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'ernie@emconcreteinc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'91661269-2222'		Thu 9/19/2013 8:41 AM
'ephremabebe@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'encarnacion.gutierrez@gmail...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM

333 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New | Reply | Reply to All | Forward | Send/Receive | Search address books

Navigation Pane

Inbox (3) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'encarnacion.gutierrez@gmail...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'maria@elkencontracting.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'jhernandez@elitecompanies....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'miguel@elcaminoconeng.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'eci@lightspeed.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'roseconst@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'griegotom@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'dan@ecaincorporated.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'christina@bordendecal.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'91650367-8282'		Thu 9/19/2013 8:41 AM
'ecfireco@linkline.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'emoiltransport@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'ERJENGINEERING@HOTMAIL....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'91909829-0118'		Thu 9/19/2013 8:41 AM
'rpendurthi@earmanagement....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'dynaguard1@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'dreambuilder.construction@...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'DODDickerson@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'contractor@dirtagg.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'patriciad@dillardenv.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'sdefty@ddge.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'jagchic@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'admin@delafuenteconstructi...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'deniseddm@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'SLDAWSON@VERIZON.NET'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'james-daniel@msn.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'dakway@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'dnconcrete@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'jmodrak444@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'crookstrucking@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'SLT1992@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'belio@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:41 AM
'mbanas@cornerstoneconciliu...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'JASON@VARELACOMPANIES....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'contechg@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'steve@cisinspects.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'dcesenas@ccs-corp.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'constructalliancepc@gmail.co...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'denise@conduitdevelopment...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'normaapoian@earthlink.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'scoleman@coleman.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'abran@codeprecast.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'classwone@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM

333 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New Reply Reply to All Forward Send/Receive Search address books

Navigation Pane

Inbox (3) Unread Mail Sent Items Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'classwone@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'info@chapmanswelding.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'championscaffoldservices@c...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'cgrdev@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'rgarcia@cdi-engr.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'lesley@tuckerenginc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'cecilias@pacbell.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'ce.green@comcast.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'cmontgomery@cdmiconstruct...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'castillocorp@dslextreme.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'icbarr@att.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'sooners7@wildblue.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'capconst@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'hojon@cox.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'van@cpengineeringinc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'gusto@caliconcrete.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'jb.calcon@mac.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'calvista2@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'chris@calfran.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'kcarlisle@caditcompany.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'Linda@crganndemolition.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'xyfloyd@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'91619669-5396'		Thu 9/19/2013 8:40 AM
'cldrilling@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'bryn@vertical-constructors.co...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'b.v.landscape@pacbell.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'break.awaydemo@scbglobal....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'bravopacific@hotmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'brigette@brahmaengineerin...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'tboyd6@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'easyrider_1954@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'blancoconst@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'wrstemley@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'donnawatson52@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'bigjohn@bigjohnspools.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'bhlind@pacbell.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'jose@besstestlab.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'bertsalas@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'deborah@bergcm.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'becksinc@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'baymetrics@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'barrazaandsons@sbcglobal.n...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'antoniobarajas@bai.cc'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM

333 Items

This folder is up to date. Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New | Reply | Reply to All | Forward | Send/Receive | Search address books

Navigation Pane

Inbox (3) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'baymetrics@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'barrazaandsons@sbcglobal.n...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'antoniobarajas@bai.cc'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'91760967-1399'		Thu 9/19/2013 8:40 AM
'blequipment@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'don_455@hotmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:40 AM
'paustin@austin-enterprise.co...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'91510578-1305'		Thu 9/19/2013 8:39 AM
'archuleta8@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'macosta@goapland.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'togbeide@aoa-inc.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'anilverma@earthlink.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'91310854-0199'		Thu 9/19/2013 8:39 AM
'dougblacksher@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'amerimexpl@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'lcollins@ambobcat.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'apconstruction09@gmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'tina@amcondev.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'gpaulevans@asthome.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'don_455@hotmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'alonsotheresa@hotmail.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'alonsobobcatservice@yahoo....	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'mlan111@sbcglobal.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'demo1@comcast.net'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'asevilla@alisto.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'service@alertolite.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'kramsey@alamedaconstructio...	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'GIL@AGS.LA'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'advantageDG@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'jibaez@advgeosolutions.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'ewatters3@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'atangafc@aol.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'919492510563'		Thu 9/19/2013 8:39 AM
'aj@ajvasconi.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'info@abhashmi.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'maribel.carbajal7@yahoo.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'nhan@atozbuilding.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'elaine@aconezone.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'dave@acdike.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'Luis@absIconstruction.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM
'91805647-2797'		Thu 9/19/2013 8:39 AM
'jphelps@ap-construction.com'	Granite Construction invites you to bid for Replace Salto0n Creek Bridge	Thu 9/19/2013 8:39 AM

333 Items | This folder is up to date. | Connected to Microsoft Exchange

Fax Console

File Edit View Tools Help

- Fax
  - Incoming
  - Inbox
  - Outbox
  - Sent Items

Submission Time	Recipient Num...	Subject	Extended Status	Current Page
9/19/2013 8:41:11 AM	91661269-2222		Busy	0

For Help, press F1 | 1 Item | Ready

start | Inbox - Microsoft Out... | 1st Solicitation - Micro... | Fax Console | Microsoft Access - Isi... | 9:31 AM

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

1st Class

To: BASS ELECTRIC
856 FOLSOM STREET
SAN FRANCISCO, CA 94107

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: C-1 CONSTRUCTION CORP
3454 W. 1ST STREET, STE. #2
LOS ANGELES, CA 90004

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: DCN CORPORATION
2123 SEA ISLAND PLACE
SAN MARCOS, CA 92078

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

o: CINDY TRUMP INC DBA LINDY'S COLD PLAN
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: BC SCHMIDT CONSTRUCTION, INC.
P.O. BOX 1557
WILLIAMS, CA 95987

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: ACTIVE BUILDERS & REMODELING
4068 CRENSHAW BLVD., #7
LOS ANGELES, CA 90008

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: DM DEMO AND TRUCKING
1435 22ND AVENUE
SAN FRANCISCO, CA 94122

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: ERIC'S BACKHOE SERVICE
4780 MARY HILL ROAD
ACTON, CA 93510

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: SECURITY ELECTRIC INC.
1555 YOSEMITE AVENUE, #44
SAN FRANCISCO, CA 94124

104
~~110~~

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: SANTOS EXCAVATING, INC.
643 W. 4TH AVENUE
CHICO, CA 95926

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: JAVIER'S CONSTRUCTION, INC.
304 OCCIDENTAL DR.
OXNARD, CA 93036

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: JOE RENTERIA, INC
14883 NEW FOAL TRAIL
FONTANA, CA 92336

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: FALCON ENGINEERING SERVICES INC.
1020 AQUINO CIRCLE
CORONA, CA 92879

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: INTERNATIONAL ENVIRONMENTAL COR
13432 WENTWORTH ST.
ARLETA, CA 91331

~~04~~ 104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES, CA 90044

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: EAGLE ASPHALT CONSTRUCTION, INC.
20106 DIVINO DRIVE
WALNUT, CA 91789

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: ULTIMATE MAINTENANCE SERVICES,
4237 W REDONDO BEACH BLVD
LAWNDALE, CA 90260

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: DOMINGUEZ CONSTRUCTION COMPAN
16029 ARROW HWY, SUITE B
IRWINDALE, CA 91702

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

104

GRANITE™

Granite Construction Company
2095 Hwy 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 23 2013
MAILED FROM ZIP CODE 92203

To: NISH-KO INC.
713 NORTH VALENTINE AVE
FRESNO, CA 93706

10K

Estimating, IND

From: Globalprobe@aol.com
Sent: Tuesday, September 24, 2013 6:43 AM
To: Estimating, IND
Subject: Re: Granite Construction invites you to bid for Replace Salto0n Creek Bridge

We appreciate being considered for participation.

We provide Environmental Construction Oversight services, such as excavation monitoring, soil sampling, stockpile management, and soil disposal for heavy civil projects, including utility relocations.

There are no environmental issues associated with this project. Therefore, we will NOT bid.
Please contact us if you have any questions or need additional information.

Rodrigo Proust
Mundo Environmental / Global Probe
805-340-6547
globalprobe@aol.com

Estimating, IND

From: Microsoft Outlook
To: break.awaydemo@scbglobal.net
Sent: Saturday, September 21, 2013 8:41 AM
Subject: Undeliverable: Granite Construction invites you to bid for Replace Salto0n Creek Bridge

Delivery has failed to these recipients or groups:

break.awaydemo@scbglobal.net (break.awaydemo@scbglobal.net)
The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCNSFE10.na.corp.gcinc.com

break.awaydemo@scbglobal.net
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from GCNSFE02.na.corp.gcinc.com (172.16.246.7) by
gcnsfe10.na.corp.gcinc.com (172.16.247.200) with Microsoft SMTP Server (TLS)
id 14.2.247.3; Thu, 19 Sep 2013 08:39:16 -0700
Received: from GCNSEVS01.na.corp.gcinc.com ([172.16.246.8]) by
GCNSFE02.na.corp.gcinc.com ([172.16.246.7]) with mapi; Thu, 19 Sep 2013
08:38:35 -0700
From: "Estimating, IND" <IND.Estimating@gcinc.com>
To: "break.awaydemo@scbglobal.net" <break.awaydemo@scbglobal.net>
Date: Thu, 19 Sep 2013 08:39:50 -0700
Subject: Granite Construction invites you to bid for Replace Salto0n Creek
Bridge
Thread-Topic: Granite Construction invites you to bid for Replace Salto0n
Creek Bridge
Thread-Index: Ac61TnqRfXgxEo45RCWbmf7vSHcJBQ==
Message-ID: <24CE29447B96204488B383ACEF7D2C0D1B6B51D899@GCNSEVS01.na.corp.gcinc.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach:
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/alternative;
boundary="_000_24CE29447B96204488B383ACEF7D2C0D1B6B51D899GCNSEVS01naco_"
MIME-Version: 1.0
Return-Path: IND.Estimating@gcinc.com

Estimating, IND

From: Indian Construction [sooners7@wildblue.net]
Sent: Thursday, September 19, 2013 4:19 PM
To: Estimating, IND
Subject: Re: Granite Construction invites you to bid for Replace Salto0n Creek Bridge

not bidding thank you for asking

On Thu, Sep 19, 2013 at 8:41 AM, Estimating, IND <IND.Estimating@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

1st Solicitation

To: INDIAN CONSTRUCTION INC
15924 N. CAJON BLVD.
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salto0n Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Site Preparation Contractors

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg
FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies.

Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. _____No, we will not quote this project.

First Previous Next Last

--
my computor is getting slow, how do I delete things?

Estimating, IND

From: Jason Varela [jason@varelacompanies.com]
Sent: Thursday, September 19, 2013 1:45 PM
To: Estimating, IND
Subject: RE: Granite Construction invites you to bid for Replace Salto0n Creek Bridge

No Bid. We will only bid jobs that have a decent amount of import / export dirt. Please adjust your solicitation data base. Thanks.

Jason Varela
Contera Construction Corporation
28545 Old Town Front Street, Suite 201
Temecula, CA 92590
(951) 695-2800 Office / (951) 695-2801 Fax
Jason@varelacompanies.com

From: Estimating, IND [mailto:IND.Estimating@gcinc.com]
Sent: Thursday, September 19, 2013 8:40 AM
To: Jason Varela
Subject: Granite Construction invites you to bid for Replace Salto0n Creek Bridge

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

1st Solicitation

To: CONTERA CONSTRUCTION CORP.
28545 OLD TOWN FRONT ST., SUITE 201
TEMECULA, CA 92590

FAX:
(951) 695-2801

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salto0n Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Site Preparation Contractors
Highway, Street, and Bridge Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203

ATTN: John Nottberg
FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. _____No, we will not quote this project.

First Previous Next Last

Estimating, IND

From: Gina Mascorro [Gina@mascorroconcrete.com]
Sent: Thursday, September 19, 2013 10:56 AM
To: Estimating, IND
Subject: RE: Granite Construction invites you to bid for Replace Salto0n Creek Bridge

Gina Mascorro

Mascorro Concrete Construction Inc.

P.O. Box 910, Thousand Palms, CA. 92276

ph: 760.343.1243

fx: 760.343.2623

gina@mascorroconcrete.com

Please consider the environment before printing this email. Antes de Imprimir este E-mail piense bien si es necesario.

From: Estimating, IND [mailto:IND.Estimating@gcinc.com]
Sent: Thursday, September 19, 2013 8:43 AM
To: Gina Mascorro
Subject: Granite Construction invites you to bid for Replace Salto0n Creek Bridge

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

1st Solicitation

To: MASCORRO CONCRETE CONSTRUCTION, INC. **FAX:**

72-290 QUARRY TRAIL #1 **(760) 343-2623**

THOUSAND PALMS, CA 92276

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salto0n Creek Bridge

CONTRACT AGENCY: Caltrans

PROJECT #: 08-449104

BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Poured Concrete Foundation and Structure Contracto

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

38000 Monroe Street

Indio, CA 92203

ATTN: John Nottberg

FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you

need assistance obtaining bonding, insurance, equipment, materials and/or supplies.

Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. __X___No, we will not quote this project.

First Previous Next Last

Estimating, IND

From: Denny Zermeno [ostcranes@aol.com]
Sent: Thursday, September 19, 2013 9:07 AM
To: Estimating, IND
Subject: Re: Granite Construction invites you to bid for Replace Salto0n Creek Bridge

Denny Zermeno

2951 N. Ventura Ave.
Ventura, CA 93001
Phone: 805-643-9963 ext 302
Fax: 805-643-7618

-----Original Message-----
From: Estimating, IND <IND.Estimating@gcinc.com>
To: ostcranes <ostcranes@aol.com>
Sent: Thu, Sep 19, 2013 8:43 am
Subject: Granite Construction invites you to bid for Replace Salto0n Creek Bridge

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

1st Solicitation

To: OST TRUCKS AND CRANES, INC.
2951 N. VENTURA AVENUE
VENTURA, CA 93001

FAX:
(805) 643-7618

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salto0n Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Other Heavy and Civil Engineering Construction
All Other Specialty Trade Contractors

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg

FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. ___x__No, we will not quote this project.

First Previous Next Last

GRANITE CONSTRUCTION COMPANY
Southern California

RECEIVED SEP 30 2013

REQUEST FOR QUOTATION

1st Solicitation

To: ~~BASS ELECTRIC~~
~~856 FOLSOM STREET~~
~~SAN FRANCISCO, CA 94107~~

390 Swift Ave. Ste. #12
South San Francisco, CA 94080
corrected

FAX: ~~(415) 856-0381~~
(650) 869-3509

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace Saltoon Creek Bridge

CONTRACT AGENCY: Caltrans

PROJECT #: 08-449104

BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Other Heavy and Civil Engineering Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg

FAX #: (760) 775-8229 PHONE #: (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. X No, we will not quote this project.

GRANITE CONSTRUCTION COMPANY
Southern California

RECEIVED SEP 30 2013

REQUEST FOR QUOTATION

1st Solicitation

To: **BASS ELECTRIC**
856 FOLSOM STREET
SAN FRANCISCO, CA 94107

FAX:
(415) 856-0381

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace Salto0n Creek Bridge

CONTRACT AGENCY: Caltrans

PROJECT #: 08-449104

BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Other Heavy and Civil Engineering Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg

FAX #: (760) 775-8229 PHONE #: (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. _____No, we will not quote this project.

GRANITE CONSTRUCTION COMPANY
Southern California

RECEIVED SEP 30 2013

REQUEST FOR QUOTATION

1st Solicitation

To: BASS ELECTRIC
856 FOLSOM STREET
SAN FRANCISCO, CA 94107

FAX:
(415) 856-0381

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace Saltoon Creek Bridge

CONTRACT AGENCY: Caltrans

PROJECT #: 08-449104

BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Other Heavy and Civil Engineering Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg

FAX #: (760) 775-8229 PHONE #: (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. _____No, we will not quote this project.

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

2nd Solicitation

To: A & P DEVELOPMENT & CONSTRUCTION, INC.
3555 VOYAGER STREET, SUITE B
TORRANCE, CA 90503

Sample

FAX:
(310) 793-2312

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace Salton Creek Bridge

CONTRACT AGENCY: Caltrans

PROJECT #: 08-449104

BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Poured Concrete Foundation and Structure Contracto
All Other Specialty Trade Contractors
Site Preparation Contractors
Other Heavy and Civil Engineering Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg

FAX #: (760) 775-8229 PHONE #: (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. _____No, we will not quote this project.

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New | Reply | Reply to All | Forward | Send/Receive | Search address books

Navigation Pane

Inbox (6) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
Date: Today		
'xinghuasun2004@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'wyrickshena@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'wizardscreens1@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'whitecaprm@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'kwheel98@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'rickatwestern@msn.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'steve@WSIconstruction.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'info@wcbrownwelding.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'bill@vortex-usa.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'edc@vintagepavingco.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'BRYN@VERTICAL-CONSTRUCT...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'velascoair@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'andrea@vasquezcompany.sd...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'vapconstructioninc@gmail.co...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'suzette@utilityconstructionc...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'dora@unitedtraffic.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'romy@udbesteel.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'les@us-concrete.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'91415822-1558'		Tue 9/24/2013 3:38 PM
'sherylp@tcdrilling.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'triboring@hotmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:38 PM
'joearaiza@trispaninc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'tremwell@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'trafficloops@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'Info@tmi-cm.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'tomsmetal@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'todd.constructiondemo@veri...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'randy@tntindustrial.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'tipcoinc@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'hollithier@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'vernon@thenickersoncompa...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'LMOSS@mshconstruction.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'steve@thelopezgroup.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'estimating@theswpppfirm.co...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'915626345316'		Tue 9/24/2013 3:37 PM
'sam@teza-design.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'roberto@terrawestinc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'superiorfire@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'brenda@supersealandstripe....	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'ken.rice@summitcm.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'suzanne@sukaninc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM

325 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

New Reply Reply to All Forward Send/Receive Search address books

Type a question for help

Navigation Pane

Inbox (6) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'91714669-9864'		Tue 9/24/2013 3:37 PM
'msouza61@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'southwestspec@wk.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'kssouthcoast@roadrunner.co...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'anna@thesolisgroup.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'queenie_chief2003@yahoo.c...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'pmendoza@sol-construction....	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'sshaw@slsconstructors.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'rsoneja@simplex-cm.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'bianca@shipdts.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'pliu@sepulvedaconst.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'dschotka@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'bev@bayareaelectric.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'mrodriguez@samrodcorp.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'vince@sampoengineering.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'salzanoeng@hotmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'david@saludconstr-inc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'rebeccaaj@safeworkinc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'efren_a@abratique.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'safeguardfence@sbcglobal.n...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'scenv@verizon.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'bennettconst1978@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'Rubios1@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'rcande@pacbell.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'rockstructures@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'jordan@riojordaninc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'rbrady@rbrady.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'reva@revamurphyassociates.c...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'rebelconcretebreaking@yaho...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'rdconst69@netzero.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'ryan@rbt-electric.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'cherylmetcalfe@rvba.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'raulmendoza_c@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'rollo@ramcon.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'pleong@rserail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'rgray45154@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'jreusch@rjlalonde.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'drdemo@att.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'ricky@reserrano.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:37 PM
'mzk@cox.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'rcdrilling@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'jose@qualityge.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'91707751-3962'		Tue 9/24/2013 3:36 PM

325 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

New Reply Reply to All Forward Send/Receive Search address books

Type a question for help

Navigation Pane

Inbox (6) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'91707751-3962'		Tue 9/24/2013 3:36 PM
'91510475-7445'		Tue 9/24/2013 3:36 PM
'profconst@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'davidscott@gvni.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'danz@pre-conproducts.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'tammie@thepgicompanies.co...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'kpowell@powellarchs.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'mtmr@cox.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'PLUMMERSELEV@MSN.COM'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'info@petil-pce.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'kelly@perezasphalt.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'leasha5@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'llewellyn4436@msn.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'mknitter@moote.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'parmeter@wildblue.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'jamesc@paramountfire.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'pal@palsecurity.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'pliu@pacrimengineering.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'dsperbe1@san.rr.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'91951678-5872'		Tue 9/24/2013 3:36 PM
'Jim@ostovani.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'bruceatortiz@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'tepechiros830@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'rjvaldez@olivasvaldez.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'norcalpump@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'rcervantes@newlandentities....	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'naranjograding@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'nickofoc@cox.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'mojam@roadrunner.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'plawrence@mjkconstruction....	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'mindseed@pacbell.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'fhuang@mgeeng.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'metco-usa@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'bwindle@mendoza-associate...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'mark@mdccande.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'bob1@mclaughlin-air.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'accounting@mccpipeline.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'mbarnes@mbjconsultants.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'martinidrilling@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'rubina@marrscorp.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'gkeyes@magnatexinc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'madsteelinc@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'lburnett@m-3services.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM

325 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New | Reply | Reply to All | Forward | Send/Receive | Search address books

Navigation Pane

Inbox (6) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'lburnett@m-3services.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'ichurch@luster.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'lovettexcavating@earthlink.n...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'longhvac@pacbell.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'longsdirectionalboring@yah...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'bob@lonestarland.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:36 PM
'91909393-9363'		Tue 9/24/2013 3:36 PM
'wegrindasphalt@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'tony@lennova.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'lupita@legendfencecorp.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'91510581-7423'		Tue 9/24/2013 3:35 PM
'lpa133@msn.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'marisa@lcpaving.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'laweldingandfabrication@ver...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'karen@imaginationmetals.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'garyc@krcsafety.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'jesse.t@jepengineering.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'romenag@jonasinc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'cpt@sarmientoassociates.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'dennis@jndthomas.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'JAMESCUEVAS@JJCPMG.COM'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'jetdriller@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'jesmarboring@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'BSJ1746@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'91415337-2937'		Tue 9/24/2013 3:35 PM
'jcaro@jc-environmental.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'JNABUILDERSINC@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'diana@jfranciscompany.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'jemainc@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'long@ipicorp.us'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'jack@interwestpacific.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'office@interphase-inc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'maria@interiordemolition.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'JAanderud@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'gary@inlinerail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'maria@icenoglecm.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'91562249-6609'		Tue 9/24/2013 3:35 PM
'debra@htinc.biz'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'bgoldstein@hydroce.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'laurann@usa.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'hkconstructions@hotmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'hjconst@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'tania@hammondcaulking.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM

325 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New | Reply | Reply to All | Forward | Send/Receive | Search address books

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'tania@hammondcaulking.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'horale@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'bharris@granitexconstructio...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'gscon@cox.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'lalatri@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'jcarlin@gbscs.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'fernando@geronimoconcrete...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'INFO@GEO-CAL.COM'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'johnc@geobase.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'eddie@gandccorp.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'genconenviro@verizon.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'gemsinc@gemsenvironmenta...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'garconconstruction@yahoo.c...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:35 PM
'dgaines@gainesconstruction...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'rbanks.gwpeoples@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'gsosainc@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'rspg@thecrew.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'gandmchino@verizon.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'r.ferguson@gfconcretecuttin...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'1MSGT03@COX.NET'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'fzabeltrkn@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'roxanne.medina@att.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'francieselectric@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'linda@forsterco.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'forcetraffic@earthlink.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'john@firstresponderfire.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'finegradeeq@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'johnfelix@comcast.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'achahim@xltech.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'ebs1@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'lhernandez2512@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'RLHARDER@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'info@exbon.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'hd@exarotec.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'ec.thompson.construction@g...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'ernie@emconcreteinc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'ephremabebe@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'encarnacion.gutierrez@gmail...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'maria@elkencontracting.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'miguel@elcaminoconeng.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'eci@lightspeed.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'roseconst@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'griegotom@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM

Navigation Pane: Inbox (6) | Unread Mail | Sent Items | Mailbox - Estimating, IND

325 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New | Reply | Reply to All | Forward | Send/Receive | Search address books

Navigation Pane

Inbox (6) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'griegotom@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'dan@ecaincorporated.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'christina@bordendecal.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'91650367-8282'		Tue 9/24/2013 3:34 PM
'ecfireco@linkline.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'emoiltransport@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'ERJENGINEERING@HOTMAIL....	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'91909829-0118'		Tue 9/24/2013 3:34 PM
'rpendurthi@earmanagement....	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'dynaguard1@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:34 PM
'dreambuilder.construction@...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'DODDickerson@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'contractor@dirtagg.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'patriciad@dillardenv.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'sdefty@ddge.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'jagchic@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'admin@delafuenteconstructi...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'deniseddm@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'SLDAWSON@VERIZON.NET'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'james-daniel@msn.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'dakway@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'dnconcrete@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'jmodrak444@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'crookstrucking@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'SLT1992@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'belio@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'mbanas@cornerstoneconciliu...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'contechg@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'steve@cisinspects.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'dcesenas@ccs-corp.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'constructalliancepc@gmail.co...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'denise@conduitdevelopment...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'normaapoian@earthlink.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'scoleman@coleman.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'abran@codeprecast.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'classwone@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'info@chapmanswelding.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'championscaffoldservices@c...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'cgrdev@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'rgarcia@cdi-engr.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'lesley@tuckerenginc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'cecilias@pacbell.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'ce.green@comcast.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM

325 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New | Reply | Reply to All | Forward | Send/Receive | Search address books

Navigation Pane

Inbox (6) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'ce.green@comcast.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'cmontgomery@cdmiconstruct...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'castillocorp@dslextreme.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'icbarr@att.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'sooners7@wildblue.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'capconst@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'hojon@cox.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'van@cpengineeringinc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'gusto@caliconcrete.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'jb.calcon@mac.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'calvista2@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'chris@calfran.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'kcarlisle@caditcompany.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'Linda@crganndemolition.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'xyfloyd@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'91619669-5396'		Tue 9/24/2013 3:33 PM
'cldrilling@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'bryn@vertical-constructors.co...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:33 PM
'b.v.landscape@pacbell.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'bravopacific@hotmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'brigette@brahmaengineerin...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'tboyd6@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'easyrider_1954@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'blancoconst@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'wrstemley@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'donnawatson52@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'bigjohn@bigjohnspools.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'bhlind@pacbell.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'jose@besstestlab.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'bertsalas@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'deborah@bergcm.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'becksinc@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'baymetrics@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'barrazaandsons@sbcglobal.n...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'antoniobarajas@bai.cc'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'91760967-1399'		Tue 9/24/2013 3:32 PM
'blequipment@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'don_455@hotmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'paustin@austin-enterprise.co...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'91510578-1305'		Tue 9/24/2013 3:32 PM
'archuleta8@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'macosta@goapland.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'togbeide@aoa-inc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM

325 Items | This folder is up to date. | Connected to Microsoft Exchange

Sent Items - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New Reply Reply to All Forward Send/Receive Search address books

Navigation Pane

Inbox (6) | Unread Mail | Sent Items | Mailbox - Estimating, IND

Sent Items

Search Sent Items

Click here to enable Instant Search

To	Subject	Sent
'baymetrics@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'barrazaandsons@sbcglobal.n...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'antoniobarajas@bai.cc'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'91760967-1399'		Tue 9/24/2013 3:32 PM
'blequipment@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'don_455@hotmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'paustin@austin-enterprise.co...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'91510578-1305'		Tue 9/24/2013 3:32 PM
'archuleta8@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'macosta@goapland.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'togbeide@aoa-inc.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'anilverma@earthlink.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'91310854-0199'		Tue 9/24/2013 3:32 PM
'dougblacksher@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'amerimexpl@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'lcollins@ambobcat.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'apconstruction09@gmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'tina@amcondev.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'gpaulevans@asthome.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'don_455@hotmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'alonsotheresa@hotmail.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'alonsobobcatservice@yahoo....	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'mlan111@sbcglobal.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'demo1@comcast.net'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'asevilla@alisto.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'service@alertolite.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'kramsey@alamedaconstructio...	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'GIL@AGS.LA'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'advantageDG@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'jibaez@advgeosolutions.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'ewatters3@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'atangafc@aol.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'919492510563'		Tue 9/24/2013 3:32 PM
'aj@ajvasconi.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'info@abhashmi.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'maribel.carbajal7@yahoo.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'nhan@atozbuilding.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'elaine@aconezone.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'dave@acdike.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'Luis@abslconstruction.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:32 PM
'91805647-2797'		Tue 9/24/2013 3:32 PM
'jphelps@ap-construction.com'	Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/2013 3:31 PM

325 Items

This folder is up to date. Connected to Microsoft Exchange

Inbox - Microsoft Outlook

File Edit View Go Tools Actions Help

Type a question for help

New Reply Reply to All Forward Send/Receive Search address books

Inbox

Search Inbox

Click here to enable Instant Search

To	Subject	Sent
Subject: Granite Construction invites you to bid for Replace Salton Creek Bridge (2 items, 2 unread)		
gkeyes@magnatexinc.com	Undeliverable: Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/20...
eddie@gandccorp.com	Undeliverable: Granite Construction invites you to bid for Replace Salton Creek Bridge	Tue 9/24/20...

Navigation Pane

Inbox (2)

Unread Mail

Sent Items

Mailbox - Estimating, IND

2 Items

This folder is up to date. Connected to Microsoft Exchange

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: ALTERNATIVE STRUCTURAL TECHNOLOGIE
4191 BUSINESS DRIVE, SUITE A
SHINGLE SPRINGS, CA 95682

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: ELITE COMPANIES US, INC
15321 LA SALLE LANE
HUNTINGTON BEACH, CA 92647

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: JOSE E. PEREIRA ENGINEERING AND MEC
1736 N MAGNOLIA AVE
EL CAJON, CA 92020

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: GENCE CORPORATION
1875 W. REDONDO BEACH BLVD., #102
GARDENA, CA 90247

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: ULTIMATE MAINTENANCE SERVICES, I
4237 W REDONDO BEACH BLVD
LAWNDALE, CA 90260

WE ARE REQUESTING QUOTE

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: MAGNATEX, INC.
2520 RIDGEMAR COURT
LOUISVILLE, KY 40207

109

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: JOE RENTERIA, INC
14883 NEW FOAL TRAIL
FONTANA, CA 92336

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: JAVIER'S CONSTRUCTION, INC.
304 OCCIDENTAL DR.
OXNARD, CA 93036

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: FALCON ENGINEERING SERVICES INC.
1020 AQUINO CIRCLE
CORONA, CA 92879

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: INTERNATIONAL ENVIRONMENTAL CORP
13432 WENTWORTH ST.
ARLETA, CA 91331

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: BC SCHMIDT CONSTRUCTION, INC.
P.O. BOX 1557
WILLIAMS, CA 95987

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: SANTOS EXCAVATING, INC.
643 W. 4TH AVENUE
CHICO, CA 95926

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: ACTIVE BUILDERS & REMODELING
4068 CRENSHAW BLVD., #7
LOS ANGELES, CA 90008

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: BASS ELECTRIC
856 FOLSOM STREET
SAN FRANCISCO, CA 94107

204

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: ERIC'S BACKHOE SERVICE
4780 MARY HILL ROAD
ACTON, CA 93510

.04

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: EAGLE ASPHALT CONSTRUCTION, INC.
20106 DIVINO DRIVE
WALNUT, CA 91789

.04

GRANITE

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES, CA 90044

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: DOMINGUEZ CONSTRUCTION COMPANY, I
16029 ARROW HWY, SUITE B
IRWINDALE, CA 91702

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: DM DEMO AND TRUCKING
1435 22ND AVENUE
SAN FRANCISCO, CA 94122

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: DCN CORPORATION
2123 SEA ISLAND PLACE
SAN MARCOS, CA 92078

104

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: BREAKAWAY DEMOLITION INC
15825 CARTWRIGHT DR.
RIVERSIDE, CA 92508

04

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: C-1 CONSTRUCTION CORP
3454 W. 1ST STREET, STE. #2
LOS ANGELES, CA 90004

104

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

2nd Solicitation

To: **BASS ELECTRIC**
856 FOLSOM STREET
SAN FRANCISCO, CA 94107

390 Swift Ave #12
SD. San Francisco CA 94080

FAX:
(415) 856-0381
650-869-3509

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace Salton Creek Bridge

CONTRACT AGENCY: Caltrans

PROJECT #: 08-449104

BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Other Heavy and Civil Engineering Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg

FAX #: (760) 775-8229 PHONE #: (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. X No, we will not quote this project.

Estimating, IND

From: jagchic@aol.com
Sent: Thursday, September 26, 2013 8:47 PM
To: Estimating, IND
Subject: Re: Granite Construction invites you to bid for Replace Salton Creek Bridge

We will not be bidding.

Thank you, Deana

On Sep 24, 2013, at 3:33 PM, "Estimating, IND" <IND.Estimating@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

2nd Solicitation

To: DEANA'S EQUIPMENT RENTAL CO.
6720 W. SYCAMORE LANE,
PALMDALE, CA 93551

FAX:
(661) 948-5588

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salton Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Highway, Street, and Bridge Construction
All Other Specialty Trade Contractors

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg
FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting

Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. _____No, we will not quote this project.

First Previous Next Last

Estimating, IND

From: Juan Caro [jcaro@jc-environmental.com]
Sent: Wednesday, September 25, 2013 9:51 AM
To: Estimating, IND
Subject: RE: Granite Construction invites you to bid for Replace Salton Creek Bridge

FYI

Juan Caro, MSc.

J.C. Environmental Company, Inc.
2605 Hoover Ave. Suite "D"
National City, CA. 91950
Phone 619-477-4416
Fax 619-477-4420
Cell 619-250-0622

http://www.jc-environmental.com/
jcaro@jc-environmental.com
jcaro@jc-environmental.net
jcaro@cox.net
jcenv01@yahoo.com

please don't print this e-mail unless you really need to.

The information contained in this email message is
Confidential information intended only for the use of the individual or
Entity named above. If the reader of this message is not the intended
Recipient, you are hereby notified that any dissemination, distribution, or
Reproduction of this communication and its attachments is strictly
Prohibited. If you have received this communication in error, please
Immediately notify us at the above telephone numbers and return the
Original message to us at the above address and permanently delete the
Message from your mailbox. Thank you.

La información contenida en este mensaje es confidencial y para
Conocimiento y uso exclusivo de la persona a quien se dirige este correo
electrónico. Si usted no es el destinatario a quien debió llegar este
Mensaje, en este acto se Le informa que cualquier diseminación,
propagación, divulgación o reproducción de este mensaje y sus anexos queda
Estrictamente prohibida. Si usted ha recibido este mensaje por error, Le
Agradeceremos lo notifique de inmediato a Los teléfonos o al domicilio que
Arriba se mencionan y lo borre permanentemente. Gracias.

From: Estimating, IND [mailto:IND.Estimating@gcinc.com]
Sent: Tuesday, September 24, 2013 3:35 PM

To: jcaro@jc-environmental.com
Subject: Granite Construction invites you to bid for Replace Salton Creek Bridge

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

2nd Solicitation

To: J. C. ENVIRONMENTAL COMPANY, INC
2504 TRANSPORTATION AVENUE, SUITE C
NATIONAL CITY, CA 91950

FAX:
(619) 477-4420

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salton Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Highway, Street, and Bridge Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg
FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. X No, we will not quote this project.

First Previous Next Last

GRANITE™

Granite Construction Company
2095 Hwy. 111
El Centro, CA 92243

UNITED STATES POSTAGE
PITNEY BOWES
02 1M $ 00.46⁰
0004253429 SEP 25 2013
MAILED FROM ZIP CODE 92203

To: JOSE E. PEREIRA ENGINEERING AND
1736 N MAGNOLIA AVE
EL CAJON, CA 92020

X 918 N7E 1009412F0009/29/13
FORWARD TIME EXP RTN TO SEND
:JOSE PEREIRA ENGINEERING AND
160 S JOHNSON AVE
EL CAJON CA 92020-4314

RETURN TO SENDER

92020-4314

104

Estimating, IND

From: Roxanne Medina [roxanne.medina@att.net]
Sent: Tuesday, September 24, 2013 3:54 PM
To: Estimating, IND
Subject: Re: Granite Construction invites you to bid for Replace Salton Creek Bridge

We will not be providing a quote for this project.

Sent from Roxanne Ruiz Medina

On Sep 24, 2013, at 3:34 PM, "Estimating, IND" <IND.Estimating@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

2nd Solicitation

To: FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966

FAX:
(530) 743-9352

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salton Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Other Heavy and Civil Engineering Construction
Poured Concrete Foundation and Structure Contracto
Site Preparation Contractors
Highway, Street, and Bridge Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg
FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance &

Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. _____No, we will not quote this project.

First Previous Next Last

Estimating, IND

From: Indian Construction [sooners7@wildblue.net]
Sent: Tuesday, September 24, 2013 4:26 PM
To: Estimating, IND
Subject: Re: Granite Construction invites you to bid for Replace Salton Creek Bridge

not bidding, thank you for asking

On Tue, Sep 24, 2013 at 3:32 PM, Estimating, IND <IND.Estimating@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

2nd Solicitation

To: CAPLINGER CONSTRUCTION INC
15924 NORTH CAJON BLVD.
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salton Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Site Preparation Contractors

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg
FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies.

Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. _____No, we will not quote this project.

First Previous Next Last

--

my computor is getting slow, how do I delete things?

9/24/2013 3:52 PM FROM: FAX TO: 91510475-7445 PAGE: 001 OF 001

GRANITE CONSTRUCTION COMPANY
Southern California
REQUEST FOR QUOTATION
2nd Solicitation
To: QUALITY ASBESTOS CONTROL, INC. FAX:

33364 DOWE AVENUE (510) 475-7445

UNION CITY, CA 94587

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salton Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

All Other Specialty Trade Contractors

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg
FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. X No, we will not quote this project.

GRANITE CONSTRUCTION COMPANY
Southern California
REQUEST FOR QUOTATION
2nd Solicitation

To: PACIFIC MARINE CONSTRUCTION CO FAX:

33260 ZELLAR STREET (951) 678-5872

LAKE ELSINORE, CA 92530

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salton Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Other Heavy and Civil Engineering Construction

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg
FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

_____Yes, we will quote this project. __√__No, we will not quote this project.

Linda Gann

From: Estimating, IND [IND.Estimating@gcinc.com]
Sent: Tuesday, September 24, 2013 3:33 PM
To: Linda@crganndemolition.com
Subject: Granite Construction invites you to bid for Replace Salton Creek Bridge

GRANITE CONSTRUCTION COMPANY

Southern California

REQUEST FOR QUOTATION

2nd Solicitation

To: C.R. GANN DEMOLITION, INC.
31521 PARK BLVD.
NUEVO, CA 92567

FAX:
(951) 940-0937

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

Replace Salton Creek Bridge
CONTRACT AGENCY: Caltrans
PROJECT #: 08-449104
BID DATE: 10/10/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Site Preparation Contractors

WE ARE REQUESTING BIDS FOR THESE ITEMS of

construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
38000 Monroe Street
Indio, CA 92203
ATTN: John Nottberg
FAX #: (760) 775-8229 PHONE (760) 775-7500

Granite requests quotes from certified UDBE/DBE firms. Quotes will be broken down into comparable packages as reasonably necessary. Granite works with interested subcontractors to identify opportunities to breakdown items into economically feasible packages. Granite is an equal opportunity employer. Performance & Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance & worker's compensation coverage meeting Granite's requirements & will have to sign Granite's standard Subcontract Agreement. Joint party checks are available when requested. Contact the Estimator for a copy of Granite's insurance requirements or standard subcontract or if you need assistance obtaining bonding, insurance, equipment, materials and/or supplies. Plans & Specs can be reviewed at Granite's office.

X Yes, we will quote this project. _____No, we will not quote this project.

First Previous Next Last

09/25/2013 10:55 9519164265 CR GANN DEMO INC PAGE 02/05

Estimating, IND

From: Mail Delivery System [Mailer-Daemon@eigbox.net]
Sent: Tuesday, September 24, 2013 3:35 PM
To: Estimating, IND
Subject: Mail delivery failed: returning message to sender

This message was created automatically by mail delivery software.

A message that you sent could not be delivered to one or more of its recipients. This is a permanent error. The following address(es) failed:

jesse.t@jepengineering.com
mailbox is full: retry timeout exceeded

------ This is a copy of the message's headers. ------

Return-path: <ind.estimating@gcinc.com>
Received: from bosimpinc04.eigbox.net ([10.20.13.4])
by bosmailscan03.eigbox.net with esmtp (Exim)
id 1VObBn-0001DE-SO
for jesse.t@jepengineering.com; Tue, 24 Sep 2013 18:34:39 -0400
Received: from gcnsfe01.gcinc.com ([207.211.74.147])
by bosimpinc04.eigbox.net with NO UCE
id VAaf1m02X3AgXqf01AagRu; Tue, 24 Sep 2013 18:34:40 -0400
X-EN-OrigIP: 207.211.74.147
X-EN-IMPSID: VAaf1m02X3AgXqf01AagRu
Received: from GCNSFE02.na.corp.gcinc.com (172.16.246.7) by gcnsfe10.na.corp.gcinc.com (172.16.247.200) with Microsoft SMTP Server (TLS) id 14.3.123.3; Tue, 24 Sep 2013 15:33:38 -0700
Received: from GCNSEVS01.na.corp.gcinc.com ([172.16.246.8]) by GCNSFE02.na.corp.gcinc.com ([172.16.246.7]) with mapi; Tue, 24 Sep 2013
15:33:10 -0700
From: "Estimating, IND" <IND.Estimating@gcinc.com>
To: "jesse.t@jepengineering.com" <jesse.t@jepengineering.com>
Date: Tue, 24 Sep 2013 15:35:19 -0700
Subject: Granite Construction invites you to bid for Replace Salton Creek Bridge
Thread-Topic: Granite Construction invites you to bid for Replace Salton Creek Bridge
Thread-Index: Ac65dll7r05DDBRVQNe3pLrSu8M9HA==
Message-ID: <24CE29447B96204488B383ACEF7D2C0D1B6B5B611D@GCNSEVS01.na.corp.gcinc.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach:
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/alternative;
boundary="_000_24CE29447B96204488B383ACEF7D2C0D1B6B5B611DGCNSEVS01naco_"
MIME-Version: 1.0
X-EN-Class: impinc

Estimating, IND

From: Mail Delivery System [Mailer-Daemon@eigbox.net]
Sent: Tuesday, September 24, 2013 3:31 PM
To: Estimating, IND
Subject: Mail delivery failed: returning message to sender

This message was created automatically by mail delivery software.

A message that you sent could not be delivered to one or more of its recipients. This is a permanent error. The following address(es) failed:

gpaulevans@asthome.com
mailbox is full: retry timeout exceeded

------ This is a copy of the message's headers. ------

Return-path: <ind.estimating@gcinc.com>
Received: from bosimpinc06.eigbox.net ([10.20.13.6])
by bosmailscan01.eigbox.net with esmtp (Exim)
id 1VOb8H-00016T-3u
for gpaulevans@asthome.com; Tue, 24 Sep 2013 18:31:01 -0400
Received: from gcnsfe01.gcinc.com ([207.211.74.147])
by bosimpinc06.eigbox.net with NO UCE
id VAWz1m02i3AgXqf01AX055; Tue, 24 Sep 2013 18:31:00 -0400
X-EN-OrigIP: 207.211.74.147
X-EN-IMPSID: VAWz1m02i3AgXqf01AX055
Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by gcnsfe11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS) id 14.3.123.3; Tue, 24 Sep 2013 15:29:57 -0700
Received: from GCNSEVS01.na.corp.gcinc.com ([172.16.246.8]) by GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Tue, 24 Sep 2013
15:29:46 -0700
From: "Estimating, IND" <IND.Estimating@gcinc.com>
To: "gpaulevans@asthome.com" <gpaulevans@asthome.com>
Date: Tue, 24 Sep 2013 15:31:55 -0700
Subject: Granite Construction invites you to bid for Replace Salton Creek Bridge
Thread-Topic: Granite Construction invites you to bid for Replace Salton Creek Bridge
Thread-Index: Ac65dd93Gz+E4lWdSaOuIuObybx04Q==
Message-ID: <24CE29447B96204488B383ACEF7D2C0D1B6B5B6083@GCNSEVS01.na.corp.gcinc.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach:
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/alternative;
boundary="_000_24CE29447B96204488B383ACEF7D2C0D1B6B5B6083GCNSEVS01naco_"
MIME-Version: 1.0
X-EN-Class: impinc

GRANITE CONSTRUCTION COMPANY
GOOD FAITH EFFORTS DOCUMENTATION

EVIDENCE OF WRITTEN AND VERBAL CONTACT WITH DBE ORGANIZATIONS & ASSISTANCE GROUPS

September 23, 2013 – contact was made with Caltrans via the internet at www.dot.ca.gov

September 17, 26 and October 3, 2013 - Utilized Granite's vendor database to solicit participation from additional DEB firms.

October 12 and 13, 2013 – Attended National Association of Women in Construction monthly meeting of which Granite is a member.

February 2, 2010 – Participated in the San Bernardino County Workforce Development – Contractor's Stimulus Workshop.

February 4, 2010 – Participated in panel discussions at the Stimulus Opportunities for Small Businesses at the Riverside Convention Center hosted by California Small Business Develoment Center.

April 13-15, 2010 – Participated in the 9th Annual Veterans and Small Business Training and Outreach Conference in San Diego.

November 17, 2009 – Attended Society f American Military Engineers (S.A.M.E.) Symposium to encourage Small and disadvantaged firm's participation in future projects. Granite is a member of S.A.M.E. and was a Corporate Sponsor of the symposium.

September 17, 22 & 24, 2009 – Participated in the San Bernardino Workforce Development Small and Disadvantaged Business Outreach Workshop.

February 11, 2009 – Attended Small / Minority / Women / Disabled Veterans Outreach meeting in Los Angeles.

March 4, 2008 – Attended DBE Training sponsored by Granite Construction Company.

October 1998 – Granite Construction Company enacted a program whereas Granite will carry the surety bond for any subcontractor that cannot bond or whose bond rate may be too high. There is no charge to the subcontractor for this program. This program is offered to all qualified subcontractors when discussing the job with the estimator at bid time.

September 17, 2013

GRANITE™

«CompanyName»
«MailAddress»
«City», «State» «ZipCode»

Re: **Solicitation for Quotation**

1st Sample

Dear «CompanyName»,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the «JobOwner» - «JobName», «ProjectNo». We are requesting quotations in the following areas:

Construction Area Signs
Remove Bridge Item
Roadway Excavation
Aggregate Base
Hydroseeding
Cast-in-drilled-hole-concrete Piling
Concrete Structure
Alternative Pipe Culvert
Rock Slope Protection
Fencing
Small Structures

Traffic Control System
Develop Water Supply
Structure Excavation
Imported Borrow
Asphalt Concrete

Reinforcing Steel
Crane Work
Signal & Lighting
Pavement Marking
Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the «JobOwner» on **«BidDate»** at «BidTime». All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact «EstimatorName» at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

«CompanyName»

_____YES, I will be bidding **_____NO, I will not be bidding**

Items to Bid_____

Bidding Contact _____

September 26, 2013

GRANITE™

«CompanyName»
«MailAddress»
«City», «State» «ZipCode»

2ND
Sample

Re: **Solicitation for Quotation**

Dear «CompanyName»,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the «JobOwner» - «JobName», «ProjectNo». We are requesting quotations in the following areas:

Construction Area Signs
Remove Bridge Item
Roadway Excavation
Aggregate Base
Hydroseeding
Cast-in-drilled-hole-concrete Piling
Concrete Structure
Alternative Pipe Culvert
Rock Slope Protection
Fencing
Small Structures

Traffic Control System
Develop Water Supply
Structure Excavation
Imported Borrow
Asphalt Concrete

Reinforcing Steel
Crane Work
Signal & Lighting
Pavement Marking
Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the «JobOwner» on **«BidDate»** at «BidTime». All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact «EstimatorName» at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

«CompanyName»

_____YES, I will be bidding **_____NO, I will not be bidding**

Items to Bid_____

Bidding Contact _____

FAX Transmittal Report

2nd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE

Owner: Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure
Equipment Rental : Crane				
Maxim Crane Works, LP*	Jim Edwards	619-563-7833	9/27/2013 @ 2:07PM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Professional Services : Biologists				
Cogstone Resources Management, Inc.	Andrew Hernandez	714-974-8303	9/27/2013 @ 2:33PM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Subcontractors : AC Dike				
AC Dike Company*	Dave McClain (PS,EC,SD,HD	916-645-9618	9/27/2013 @ 2:25PM	OK
Asphalt Dike Construction dba APCO (P	Kyle Gilbrath	559-651-7905	9/27/2013 @12:19PM	OK
			Number of successful faxes:	**2**
			Number of failed faxes:	**0**
Subcontractors : Concrete Barrier				
C T M Construction, Inc.	Mark Love	916-852-7920	9/27/2013 @12:34PM	Failed
			Number of successful faxes:	**0**
			Number of failed faxes:	**1**
Subcontractors : Demolition-Bridge				
Penhall Company	Company Representative	714-778-8437	9/27/2013 @12:19PM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Subcontractors : Electrical-Roadway				
Comet Electric, Inc.	Mike Arbigast	818-340-4165	9/27/2013 @ 2:19PM	Failed
High Light Electric (PS,EC,SD,HD)	Brian Mendoza	951-352-2498	9/27/2013 @12:37PM	OK
JJ Electric, Inc (PS,EC,SD,HD)	Julia Metzler	909-949-9395	9/27/2013 @12:34PM	Failed
			Number of successful faxes:	**1**
			Number of failed faxes:	**2**
Subcontractors : Fence/Guardrail				
Alcorn Fence Company (PS,HD)	Bob Jenkins (PS)	951-685-1641	9/27/2013 @ 2:25PM	OK
Hurricane & Poway Fence Company	Salvadore & Lorianne	760-788-1537	9/27/2013 @12:31PM	OK

FAX Transmittal Report

2nd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE **Owner:** Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure
			Number of successful faxes:	**2**
			Number of failed faxes:	**0**
Subcontractors : Joint Seals-Bridge				
Western Waterproofing Company, Inc.	Company Representative	714-776-5415	9/27/2013 @ 2:16PM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Subcontractors : Pavement Marking				
Payco Specialties (EC,SD)	Bill Taylor	619-422-1404	9/27/2013 @ 2:07PM	OK
Superior Pavement Markings Inc.	Darren	714-562-9400	9/27/2013 @ 2:13PM	Failed
			Number of successful faxes:	**1**
			Number of failed faxes:	**1**
Subcontractors : Piling-CIDH				
Gerco Contractors Inc.	Mike Viola	530-268-3958	9/27/2013 @ 2:22PM	OK
Hayward / Baig	Chuck Danache	909-628-7967	9/27/2013 @ 2:34PM	Failed
P D & E Drilling Inc.	Jeff Barr	818-768-8024	9/27/2013 @12:31PM	Failed
			Number of successful faxes:	**1**
			Number of failed faxes:	**2**
Subcontractors : Precast Girders				
Coreslab Structures, Inc.	Ernie Mejia	951-943-7571	9/27/2013 @12:28PM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Subcontractors : Reinforcing Steel				
Pacific Coast Steel	Joe Ayson	619-286-3603	9/27/2013 @ 2:28PM	OK
Alamillo*	Company Rep (BK)	707-643-1435	9/27/2013 @12:44PM	OK
Integrity Rebar Placers	Ken Negrete	951-304-3161	9/27/2013 @ 2:19PM	OK
			Number of successful faxes:	**3**
			Number of failed faxes:	**0**
Subcontractors : Signs-Area				
Camrock Co*	Company Rep (BK)	916-378-2814	9/27/2013 @12:34PM	OK
KRC Safety Company, In	Jennifer	559-732-2684	9/27/2013 @12:25PM	OK
Statewide Safety & Signs	David Nicholas	858-679-7117	9/27/2013 @12:22PM	OK

FAX Transmittal Report

2nd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE **Owner:** Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure
			Number of successful faxes:	**3**
			Number of failed faxes:	**0**
Subcontractors : Sweeping				
Borden Logistics (PS,EC,SD,HD)	Anthony Steen	951-685-1862	9/27/2013 @ 2:16PM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Suppliers : Aggregates				
West Coast Agrregates	Joe Orozco	760-399-5939	9/27/2013 @ 2:31PM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Suppliers : Misc Metals				
Allied Steel co., Inc	JeffChapman	951-241-7050	9/27/2013 @ 2:07PM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Suppliers : Misc. Metals				
L B I W, Inc. (PS,EC,SD,HD)	Robert Brady	562-435-5929	9/27/2013 @ 2:10PM	OK
Ulmer Industries, Inc. (PS,EC,SD,HD)	Herbert Ulmer	909-823-1992	9/27/2013 @ 2:10PM	OK
CraneVeyor Corporation	Tom Morris	626-442-7308	9/27/2013 @ 2:13PM	OK
Muhlhauser Steel, Inc.	Ziggy Muhlhauser	909-877-1649	9/27/2013 @ 2:34PM	OK
			Number of successful faxes:	**4**
			Number of failed faxes:	**0**
Suppliers : Pipe-HDPE				
Wells Supply Co. (PS)	Mike Etheridge	760-398-0554	9/27/2013 @ 2:28PM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**

2nd Solicitation

Total Number of successful faxes: **26**

Total Number of failed faxes: **6**

FAX Transmittal Report

2nd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE

Owner: Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure

Total Number of successful faxes:	26
Total Number of failed faxes:	6

September 26, 2013

GRANITE™

Ace Fence Company*
727 N Glendora Avenue
La Puente, CA 91746-3316

Re: **Solicitation for Quotation**

Dear Ace Fence Company*,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs	Traffic Control System
Remove Bridge Item	Develop Water Supply
Roadway Excavation	Structure Excavation
Aggregate Base	Imported Borrow
Hydroseeding	Asphalt Concrete
Cast-in-drilled-hole-concrete Piling	
Concrete Structure	Reinforcing Steel
Alternative Pipe Culvert	Crane Work
Rock Slope Protection	Signal & Lighting
Fencing	Pavement Marking
Small Structures	Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

Ace Fence Company*

✓ **YES, I will be bidding** _____ **NO, I will not be bidding**

Items to Bid MBGR / RAILINGS

Bidding Contact MICHAEL ABANILLA

October 3, 2013

GRANITE™

«CompanyName»
«MailAddress»
«City», «State» «ZipCode»

3rd
Sample

Re: **Solicitation for Quotation**

Dear «CompanyName»,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the «JobOwner» - «JobName», «ProjectNo». We are requesting quotations in the following areas:

Construction Area Signs
Remove Bridge Item
Roadway Excavation
Aggregate Base
Hydroseeding
Cast-in-drilled-hole-concrete Piling
Concrete Structure
Alternative Pipe Culvert
Rock Slope Protection
Fencing
Small Structures

Traffic Control System
Develop Water Supply
Structure Excavation
Imported Borrow
Asphalt Concrete

Reinforcing Steel
Crane Work
Signal & Lighting
Pavement Marking
Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the «JobOwner» on **«BidDate»** at «BidTime». All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact «EstimatorName» at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

«CompanyName»

_____YES, I will be bidding **_____NO, I will not be bidding**

Items to Bid_____

Bidding Contact _____

October 3, 2013

GRANITE™

HD Supply Waterworks
82314 Market Street
Indio, CA 92201

Re: **Solicitation for Quotation**

Dear HD Supply Waterworks,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs
Remove Bridge Item
Roadway Excavation
Aggregate Base
Hydroseeding
Cast-in-drilled-hole-concrete Piling
Concrete Structure
Alternative Pipe Culvert
Rock Slope Protection
Fencing
Small Structures

Traffic Control System
Develop Water Supply
Structure Excavation
Imported Borrow
Asphalt Concrete

Reinforcing Steel
Crane Work
Signal & Lighting
Pavement Marking
Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on 10/10/2013 at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

HD Supply Waterworks

_____**YES, I will be bidding** __X__**NO, I will not be bidding**

Items to Bid _____

Bidding Contact _____

FAX Transmittal Report

3rd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE **Owner:** Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure
Equipment Rental : Crane				
Bragg Crane Service*	Bobby Benson (EC, SD)	619-521-3905	10/3/2013 @10:13AM	OK
Bragg Crane Service*	Bobby Benson (EC, SD)	619-521-3905	10/3/2013 @11:37AM	OK
			Number of successful faxes:	**2**
			Number of failed faxes:	**0**
Professional Services : Biologists				
Paleo Solutions, Inc. (PS,EC,SD,HD)	Geraldine Aron	949-642-2072	10/3/2013 @10:36AM	OK
Paleo Solutions, Inc. (PS,EC,SD,HD)	Geraldine Aron	949-642-2072	10/3/2013 @12:03PM	Failed
Lamprides Environmental	Steve Lamprides	000-000-0000	10/3/2013 @10:37AM	OK
Lamprides Environmental	Steve Lamprides	000-000-0000	10/3/2013 @12:21PM	Failed
STANTEC	DAVE DAYTON	661-616-2400	10/3/2013 @10:37AM	OK
STANTEC	DAVE DAYTON	661-616-2400	10/3/2013 @12:03PM	OK
Cogstone Resources Management, Inc.	Andrew Hernandez	714-974-8303	10/3/2013 @10:26AM	OK
Cogstone Resources Management, Inc.	Andrew Hernandez	714-974-8303	10/3/2013 @10:37AM	OK
Desert Trails Biological Monitoring (HD)	Leania Limbaugh	760-948-4553	10/3/2013 @10:36AM	OK
Desert Trails Biological Monitoring (HD)	Leania Limbaugh	760-948-4553	10/3/2013 @12:06PM	Failed
Kiva Biological Consulting	Peter Woodman	760-377-4740	10/3/2013 @10:25AM	Failed
Kiva Biological Consulting	Peter Woodman	760-377-4740	10/3/2013 @10:36AM	OK
			Number of successful faxes:	**8**
			Number of failed faxes:	**4**
Subcontractors : AC Dike				
Asphalt Dike Construction dba APCO (P	Kyle Gilbrath	559-651-7905	10/3/2013 @10:34AM	OK
Asphalt Dike Construction dba APCO (P	Kyle Gilbrath	559-651-7905	10/3/2013 @11:46AM	OK
			Number of successful faxes:	**2**
			Number of failed faxes:	**0**
Subcontractors : Bridge Rail				
Area-West Fence Co.	Darren	951-332-9749	10/3/2013 @10:36AM	OK
Area-West Fence Co.	Darren	951-332-9749	10/3/2013 @12:24PM	Failed
			Number of successful faxes:	**1**
			Number of failed faxes:	**1**
Subcontractors : Concrete Barrier				
A C L Construction Company Inc.	Tim Jordan	909-629-9338	10/3/2013 @11:25AM	Failed

FAX Transmittal Report

3rd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE **Owner:** Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure
C T M Construction, Inc.	Mark Love	916-852-7920	10/3/2013 @10:37AM	OK
C T M Construction, Inc.	Mark Love	916-852-7920	10/3/2013 @12:01PM	Failed
			Number of successful faxes:	**1**
			Number of failed faxes:	**2**
Subcontractors : Demolition-Bridge				
Penhall Company	Company Representative	714-778-8437	10/3/2013 @10:34AM	OK
Penhall Company	Company Representative	714-778-8437	10/3/2013 @11:49AM	OK
Harber Companies, Inc. (PS,EC,SD,HD)	Bob Harber	909-478-0019	10/3/2013 @10:08AM	OK
Harber Companies, Inc. (PS,EC,SD,HD)	Bob Harber	909-478-0019	10/3/2013 @10:36AM	OK
Marne Construction (PS,EC,SD,HD)	Chris Zavouris	714-935-0585	10/3/2013 @10:36AM	OK
Marne Construction (PS,EC,SD,HD)	Chris Zavouris	714-935-0585	10/3/2013 @12:06PM	OK
Cleveland Wrecking Company	Jeff Droubay	626-967-1479	10/3/2013 @10:23AM	OK
Cleveland Wrecking Company	Jeff Droubay	626-967-1479	10/3/2013 @10:36AM	OK
			Number of successful faxes:	**8**
			Number of failed faxes:	**0**
Subcontractors : Electrical-Roadway				
Sierra Pacific Electrical Contracting	Gil Loop	951-784-4489	10/3/2013 @11:05AM	OK
Moore Electrical Contracting, Inc. (PS,S	Diane Cody	951-278-3406	10/3/2013 @10:34AM	OK
Moore Electrical Contracting, Inc. (PS,S	Diane Cody	951-278-3406	10/3/2013 @12:01PM	Failed
Steiny & Company, Inc. (PS,EC,SD,HD)	Michael Hefferman	626-338-8343	10/3/2013 @10:13AM	OK
Steiny & Company, Inc. (PS,EC,SD,HD)	Michael Hefferman	626-338-8343	10/3/2013 @11:34AM	OK
Comet Electric, Inc.	Mike Arbigast	818-340-4165	10/3/2013 @11:14AM	Failed
High Light Electric (PS,EC,SD,HD)	Brian Mendoza	951-352-2498	10/3/2013 @10:37AM	OK
High Light Electric (PS,EC,SD,HD)	Brian Mendoza	951-352-2498	10/3/2013 @12:01PM	OK
Lincoln Pacific*	John Wong (BK)	626-960-7739	10/3/2013 @10:56AM	Failed
JJ Electric, Inc (PS,EC,SD,HD)	Julia Metzler	909-949-9395	10/3/2013 @10:34AM	OK
JJ Electric, Inc (PS,EC,SD,HD)	Julia Metzler	909-949-9395	10/3/2013 @12:01PM	Failed
			Number of successful faxes:	**7**
			Number of failed faxes:	**4**
Subcontractors : Fence/Guardrail				
Alcorn Fence Company (PS,HD)	Bob Jenkins (PS)	951-685-1641	10/3/2013 @11:17AM	OK
Area-West Fence Co.	Tim McKeon	951-332-9749	10/3/2013 @10:37AM	Failed

FAX Transmittal Report

3rd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE **Owner:** Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure
Hurricane & Poway Fence Company	Salvadore & Lorianne	760-788-1537	10/3/2013 @10:29AM	OK
Hurricane & Poway Fence Company	Salvadore & Lorianne	760-788-1537	10/3/2013 @10:37AM	OK
Crown Fence	Rick Richter	562-864-2529	10/3/2013 @10:29AM	OK
Crown Fence	Rick Richter	562-864-2529	10/3/2013 @10:34AM	OK
			Number of successful faxes:	**5**
			Number of failed faxes:	**1**
Subcontractors : Joint Seals-Bridge				
Western Waterproofing Company, Inc.	Company Representative	714-776-5415	10/3/2013 @11:08AM	OK
Stinger Welding, Inc.	Ron Bethsold	520-723-7084	10/3/2013 @10:19AM	OK
Stinger Welding, Inc.	Ron Bethsold	520-723-7084	10/3/2013 @11:40AM	OK
Contractor's Chemical Inc.	Cheryl	510-783-3468	10/3/2013 @ 9:59AM	Failed
Contractor's Chemical Inc.	Cheryl	510-783-3468	10/3/2013 @11:25AM	Failed
			Number of successful faxes:	**3**
			Number of failed faxes:	**2**
Subcontractors : Pavement Marking				
Payco Specialties (EC,SD)	Bill Taylor	619-422-1404	10/3/2013 @10:44AM	OK
J.P. Striping (PS,EC,HD)	Dale Shultz	951-845-6399	10/3/2013 @10:59AM	OK
J & S Striping	Adam	562-777-2499	10/3/2013 @11:02AM	OK
Pro-Line Striping Inc.	Jason Palmer	805-671-9903	10/3/2013 @10:47AM	Failed
Superior Pavement Markings Inc.	Darren	714-562-9400	10/3/2013 @10:59AM	Failed
Cal Stripe, Inc.	Steve Fleener	909-884-7106	10/3/2013 @11:02AM	OK
Chrisp Company	Roger Weisbrod	909-746-0354	10/3/2013 @11:05AM	OK
			Number of successful faxes:	**5**
			Number of failed faxes:	**2**
Subcontractors : Piling-CIDH				
Anderson Drilling (SD)	Jim Forcier	619-956-0863	10/3/2013 @10:10AM	OK
Anderson Drilling (SD)	Jim Forcier	619-956-0863	10/3/2013 @10:36AM	OK
Condon-Johnson & Associates Inc.	Company Rep	858-503-7895	10/3/2013 @10:37AM	OK
Condon-Johnson & Associates Inc.	Company Rep	858-503-7895	10/3/2013 @12:18PM	Failed
Hayward / Baig	Chuck Danache	909-628-7967	10/3/2013 @ 9:52AM	Failed
Hayward / Baig	Chuck Danache	909-628-7967	10/3/2013 @10:38AM	Failed
Mahaffey Companies, The	Tom Dwyer	310-668-2040	10/3/2013 @10:16AM	OK

FAX Transmittal Report

3rd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE

Owner: Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure
Mahaffey Companies, The	Tom Dwyer	310-668-2040	10/3/2013 @11:37AM	OK
P D & E Drilling Inc.	Jeff Barr	818-768-8024	10/3/2013 @10:34AM	OK
P D & E Drilling Inc.	Jeff Barr	818-768-8024	10/3/2013 @10:46AM	Failed
			Number of successful faxes:	**6**
			Number of failed faxes:	**4**
Subcontractors : Precast Girders				
San Diego Precast Concrete, Inc. dba P	Jon Grafton	951-651-5293	10/3/2013 @11:11AM	Failed
Conrad Constructors	Chad Anderson	909-350-8902	10/3/2013 @10:25AM	Failed
Conrad Constructors	Chad Anderson	909-350-8902	10/3/2013 @11:52AM	Failed
			Number of successful faxes:	**0**
			Number of failed faxes:	**3**
Subcontractors : Reinforcing Steel				
Pacific Coast Steel	Joe Ayson	619-286-3603	10/3/2013 @ 9:59AM	OK
Pacific Coast Steel	Joe Ayson	619-286-3603	10/3/2013 @11:25AM	OK
United Steel Placers	Kurt Negrete	909-980-4123	10/3/2013 @10:14AM	Failed
United Steel Placers	Kurt Negrete	909-980-4123	10/3/2013 @10:46AM	Failed
American Steel Placer	Russ Robertson	9093504635	10/3/2013 @10:19AM	Failed
American Steel Placer	Russ Robertson	9093504635	10/3/2013 @11:46AM	Failed
Alamillo*	Company Rep (BK)	707-643-1435	10/3/2013 @10:34AM	OK
Alamillo*	Company Rep (BK)	707-643-1435	10/3/2013 @11:55AM	OK
CMC Rebar	Tony Buck	909-899-9799	10/3/2013 @11:05AM	OK
Century Steel, Inc.	Company Representative	714-692-7087	10/3/2013 @ 9:56AM	OK
Century Steel, Inc.	Company Representative	714-692-7087	10/3/2013 @11:22AM	OK
Amber Steel Company*	Andre Zeltins (PS,EC,SD,HD)	909-874-7560	10/3/2013 @ 9:56AM	OK
Amber Steel Company*	Andre Zeltins (PS,EC,SD,HD)	909-874-7560	10/3/2013 @11:22AM	OK
			Number of successful faxes:	**9**
			Number of failed faxes:	**4**
Subcontractors : Seeding				
Hydro Sprout, Inc.	Suzanne Brandis	760-432-8146	10/3/2013 @10:05AM	OK
Hydro Sprout, Inc.	Suzanne Brandis	760-432-8146	10/3/2013 @11:28AM	OK
J & M Land Restoration, Inc.*	Nicole Hernandez	661-399-8882	10/3/2013 @10:05AM	OK
J & M Land Restoration, Inc.*	Nicole Hernandez	661-399-8882	10/3/2013 @11:31AM	OK

FAX Transmittal Report

3rd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE **Owner:** Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure
Marina Landscape Inc.	Claudia Boden	714-935-1199	10/3/2013 @10:36AM	OK
Marina Landscape Inc.	Claudia Boden	714-935-1199	10/3/2013 @12:15PM	OK
			Number of successful faxes:	**6**
			Number of failed faxes:	**0**
Subcontractors : Signs-Area				
Arrow Signs*	Matt McVey(PS,EC,SD,HD)	951-302-2814	10/3/2013 @10:02AM	OK
Arrow Signs*	Matt McVey(PS,EC,SD,HD)	951-302-2814	10/3/2013 @11:28AM	OK
Statewide Safety & Signs	David Nicholas	858-679-7117	10/3/2013 @10:34AM	OK
Statewide Safety & Signs	David Nicholas	858-679-7117	10/3/2013 @11:52AM	OK
Acme Safety & Supply Corp*	Gina Polkinhorn (EC)	760-336-3067	10/3/2013 @10:44AM	Failed
Camrock Co*	Company Rep (BK)	916-378-2814	10/3/2013 @10:37AM	OK
Camrock Co*	Company Rep (BK)	916-378-2814	10/3/2013 @11:58AM	OK
KRC Safety Company, In	Jennifer	559-732-2684	10/3/2013 @10:34AM	OK
KRC Safety Company, In	Jennifer	559-732-2684	10/3/2013 @11:55AM	OK
			Number of successful faxes:	**8**
			Number of failed faxes:	**1**
Subcontractors : Sweeping				
Kellar Sweeping, Inc.	Kitty	909-795-9611	10/3/2013 @11:20AM	OK
Borden Logistics (PS,EC,SD,HD)	Anthony Steen	951-685-1862	10/3/2013 @10:39AM	OK
			Number of successful faxes:	**2**
			Number of failed faxes:	**0**
Subcontractors : Tack, Fog, Prime				
Continental Western Transportation (PS	Rueben Mehren	858-268-9461	10/3/2013 @10:16AM	OK
Continental Western Transportation (PS	Rueben Mehren	858-268-9461	10/3/2013 @10:32AM	OK
			Number of successful faxes:	**2**
			Number of failed faxes:	**0**
Suppliers : Aggregates				
West Coast Agrregates	Joe Orozco	760-399-5939	10/3/2013 @10:34AM	OK
West Coast Agrregates	Joe Orozco	760-399-5939	10/3/2013 @11:40AM	OK
			Number of successful faxes:	**2**
			Number of failed faxes:	**0**

FAX Transmittal Report

3rd Solicitation

Job Name: 046JGN13 SALT CREEK BRIDGE

Owner: Dept. of Trans., Division of Structure Maintenace&

Estimators: John Nottberg

Estimate #: 046JGN13 **Project #:** 08-449104 **Federal Aid #:** NH-P111(700)E

Bid Date: 10/10/2013 **Bid Time:** 2:00:00PM

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure
Suppliers : Concrete-Ready Mix				
Desert Redi-Mix (PS,EC)	Gordon Keenoy	760-342-5444	10/3/2013 @11:17AM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Suppliers : Misc Metals				
Allied Steel co., Inc	JeffChapman	951-241-7050	10/3/2013 @11:14AM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Suppliers : Misc. Metals				
L B I W, Inc. (PS,EC,SD,HD)	Robert Brady	562-435-5929	10/3/2013 @10:53AM	OK
Ulmer Industries, Inc. (PS,EC,SD,HD)	Herbert Ulmer	909-823-1992	10/3/2013 @10:50AM	OK
H.W. Metal Products, Inc. (PS,EC,SD,H	Eric Bolt	503-692-5716	10/3/2013 @10:36AM	OK
H.W. Metal Products, Inc. (PS,EC,SD,H	Eric Bolt	503-692-5716	10/3/2013 @12:09PM	OK
Industrial Metal Works, Inc.	Chris	503-656-1767	10/3/2013 @10:50AM	Failed
L & W Steel Manufacturing, Inc.	Larry Dick	209-667-0106	10/3/2013 @10:59AM	Failed
CraneVeyor Corporation	Tom Morris	626-442-7308	10/3/2013 @10:56AM	OK
Muhlhauser Steel, Inc.	Ziggy Muhlhauser	909-877-1649	10/3/2013 @10:53AM	OK
			Number of successful faxes:	**6**
			Number of failed faxes:	**2**
Suppliers : Pipe-HDPE				
HD Supply Waterworks	Ralph Torres	760-347-9732	10/3/2013 @11:11AM	OK
			Number of successful faxes:	**1**
			Number of failed faxes:	**0**
Suppliers : Precast Conc Inlets				
Structure Cast (PS,SD,HD)	Rick Treatch	661-833-4493	10/3/2013 @10:11AM	Failed
Structure Cast (PS,SD,HD)	Rick Treatch	661-833-4493	10/3/2013 @11:37AM	Failed
PRECON Products	Shannon	805-584-0769	10/3/2013 @11:08AM	OK
Jensen Precast (PS,EC,SD,HD)	Sandi Duran	909-350-0654	10/3/2013 @10:34AM	OK
Jensen Precast (PS,EC,SD,HD)	Sandi Duran	909-350-0654	10/3/2013 @11:43AM	OK
			Number of successful faxes:	**3**
			Number of failed faxes:	**2**

FAX Transmittal Report

3rd Solicitation

Job Name: *046JGN13 SALT CREEK BRIDGE* **Owner:** *Dept. of Trans., Division of Structure Maintenace&*

Estimators: *John Nottberg*

Estimate #: *046JGN13* **Project #:** *08-449104* **Federal Aid #:** *NH-P111(700)E*

Bid Date: *10/10/2013* **Bid Time:** *2:00:00PM*

Vendor Name	Contact	Fax Number	Date & Time	Success / Failure

3rd Solicitation

Total Number of successful faxes:	**89**
Total Number of failed faxes:	**32**

Total Number of successful faxes:	**89**
Total Number of failed faxes:	**32**

GRANITE™

September 26, 2013

Integrity Rebar Placers
1345 Nardina Ave
Perris, CA 92571

Re: **Solicitation for Quotation**

Dear Integrity Rebar Placers,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs
Remove Bridge Item
Roadway Excavation
Aggregate Base
Hydroseeding
Cast-in-drilled-hole-concrete Piling
Concrete Structure
Alternative Pipe Culvert
Rock Slope Protection
Fencing
Small Structures
Traffic Control System
Develop Water Supply
Structure Excavation
Imported Borrow
Asphalt Concrete
Reinforcing Steel
Crane Work
Signal & Lighting
Pavement Marking
Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

Integrity Rebar Placers

✓ **YES, I will be bidding** _____ **NO, I will not be bidding**

Items to Bid Rebar

Bidding Contact Danny Vorez

September 26, 2013

GRANITE™

Integrity Rebar Placers
1345 Nardina Ave
Perris, CA 92571

Re: **Solicitation for Quotation**

Dear Integrity Rebar Placers,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs	Traffic Control System
Remove Bridge Item	Develop Water Supply
Roadway Excavation	Structure Excavation
Aggregate Base	Imported Borrow
Hydroseeding	Asphalt Concrete
Cast-in-drilled-hole-concrete Piling	
Concrete Structure	Reinforcing Steel
Alternative Pipe Culvert	Crane Work
Rock Slope Protection	Signal & Lighting
Fencing	Pavement Marking
Small Structures	Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

Integrity Rebar Placers

✓ **YES, I will be bidding** _____ **NO, I will not be bidding**

Items to Bid Rebar

Bidding Contact Dan

September 26, 2013

GRANITE™

Maxim Crane Works, LP*
6232 Fairmount Ave
San Diego, CA 92120

Re: **Solicitation for Quotation**

Dear Maxim Crane Works, LP*,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs	Traffic Control System
Remove Bridge Item	Develop Water Supply
Roadway Excavation	Structure Excavation
Aggregate Base	Imported Borrow
Hydroseeding	Asphalt Concrete
Cast-in-drilled-hole-concrete Piling	
Concrete Structure	Reinforcing Steel
Alternative Pipe Culvert	Crane Work
Rock Slope Protection	Signal & Lighting
Fencing	Pavement Marking
Small Structures	Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

Maxim Crane Works, LP*

X **YES, I will be bidding** _____ **NO, I will not be bidding**

Items to Bid MISC CRANE WORK / SETTING PRECAST

Bidding Contact John L. Davis JDAVIS@MAXIMCRANE.COM

September 26, 2013

GRANITE™

Wells Supply Co. (PS)
1313 E. Hunter Avenue
Santa Ana, CA 92705

Re: **Solicitation for Quotation**

Dear Wells Supply Co. (PS),

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs
Remove Bridge Item
Roadway Excavation
Aggregate Base
Hydroseeding
Cast-in-drilled-hole-concrete Piling
Concrete Structure
Alternative Pipe Culvert
Rock Slope Protection
Fencing
Small Structures

Traffic Control System
Develop Water Supply
Structure Excavation
Imported Borrow
Asphalt Concrete

Reinforcing Steel
Crane Work
Signal & Lighting
Pavement Marking
Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

Wells Supply Co. (PS)

_____**YES, I will be bidding** ✓ _____**NO, I will not be bidding**

Items to Bid_____

Bidding Contact _____

September 26, 2013

GRANITE™

Wells Supply Co. (PS)
1313 E. Hunter Avenue
Santa Ana, CA 92705

Re: **Solicitation for Quotation**

Dear Wells Supply Co. (PS),

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs
Remove Bridge Item
Roadway Excavation
Aggregate Base
Hydroseeding
Cast-in-drilled-hole-concrete Piling
Concrete Structure
Alternative Pipe Culvert
Rock Slope Protection
Fencing
Small Structures

Traffic Control System
Develop Water Supply
Structure Excavation
Imported Borrow
Asphalt Concrete

Reinforcing Steel
Crane Work
Signal & Lighting
Pavement Marking
Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

Wells Supply Co. (PS)

_____**YES, I will be bidding** ✓ _____**NO, I will not be bidding**

Items to Bid _____

Bidding Contact _____

GRANITE™

September 26, 2013

Infinity Metals Inc. (PS,EC,SD,HD)
2001 Emery Avenue
La Habra, CA 90631

Re: **Solicitation for Quotation**

Dear Infinity Metals Inc. (PS,EC,SD,HD),

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs	Traffic Control System
Remove Bridge Item	Develop Water Supply
Roadway Excavation	Structure Excavation
Aggregate Base	Imported Borrow
Hydroseeding	Asphalt Concrete
Cast-in-drilled-hole-concrete Piling	
Concrete Structure	Reinforcing Steel
Alternative Pipe Culvert	Crane Work
Rock Slope Protection	Signal & Lighting
Fencing	Pavement Marking
Small Structures	Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

Infinity Metals Inc. (PS,EC,SD,HD)

X **YES, I will be bidding** _____ **NO, I will not be bidding**

Items to Bid Metal Deck, 05300

Bidding Contact Alex Alvarez aalvarez@infinitymetalsinc.com

September 26, 2013

GRANITE™

Gerco Contractors Inc.
2280 Grass Valley Hwy Box 306
Auburn, CA 95603

Re: **Solicitation for Quotation**

Dear Gerco Contractors Inc.,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs
Remove Bridge Item
Roadway Excavation
Aggregate Base
Hydroseeding
Cast-in-drilled-hole-concrete Piling
Concrete Structure
Alternative Pipe Culvert
Rock Slope Protection
Fencing
Small Structures
Traffic Control System
Develop Water Supply
Structure Excavation
Imported Borrow
Asphalt Concrete
Reinforcing Steel
Crane Work
Signal & Lighting
Pavement Marking
Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gciscal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

Gerco Contractors Inc.

_____ **YES, I will be bidding** X **NO, I will not be bidding**

Items to Bid _____

Bidding Contact _____

September 26, 2013

GRANITE

Coreslab Structures, Inc.
150 W. Placentia Avenue
Perris, CA 92571

Re: **Solicitation for Quotation**

Dear Coreslab Structures, Inc.,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs	Traffic Control System
Remove Bridge Item	Develop Water Supply
Roadway Excavation	Structure Excavation
Aggregate Base	Imported Borrow
Hydroseeding	Asphalt Concrete
Cast-in-drilled-hole-concrete Piling	
Concrete Structure	Reinforcing Steel
Alternative Pipe Culvert	Crane Work
Rock Slope Protection	Signal & Lighting
Fencing	Pavement Marking
Small Structures	Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

Coreslab Structures, Inc.

✓ **YES, I will be bidding** _____ **NO, I will not be bidding**

Items to Bid PRECAST CONCRETE GIRDERS

Bidding Contact PAUL FROST OR TAMEESHA HAYES

September 26, 2013

GRANITE™

AC Dike Company*
2788 Venture Drive
Lincoln, CA 95648

Re: **Solicitation for Quotation**

Dear AC Dike Company*,

Granite Construction Company is actively soliciting quotations from potential subcontractors and suppliers, for the Dept. of Trans., Division of Structure Maintenace& - 046JGN13 SALT CREEK BRIDGE, 08-449104. We are requesting quotations in the following areas:

Construction Area Signs	Traffic Control System
Remove Bridge Item	Develop Water Supply
Roadway Excavation	Structure Excavation
Aggregate Base	Imported Borrow
Hydroseeding	Asphalt Concrete
Cast-in-drilled-hole-concrete Piling	
Concrete Structure	Reinforcing Steel
Alternative Pipe Culvert	Crane Work
Rock Slope Protection	Signal & Lighting
Fencing	Pavement Marking
Small Structures	Trucker

Granite Construction Company is an equal opportunity employer willing to negotiate and assist a subcontractor and/or supplier as needed. Joint party checks are available when requested. 100% Performance and Payment Bonds may be required. Bonding assistance is available. CA Lic. No 89.

This project bids to the Dept. of Trans., Division of Structure Maintenace& on **10/10/2013** at 2:00:00 PM. All prospective subcontractor and material quotes should be received with sufficient time to evaluate each proposal. Plans, specifications, addenda and other pertinent bidding information are downloadable at Granite's ftp site.
ftp://gcipublic.gcinc.com/
Username: gcisocal
Password: mp3mdx
Folder: Request for Proposals / 08-449104
Note: Do not check box marked "log in anonymously" at the log in screen. This will lock-out your IP address permanently.
After logging in, go to "Home" – "SoCal" – "Public" "Request for Proposal" – 08-449104

If you have any questions regarding this project, please contact John Nottberg at (760) 391-6243

At your earliest convenience please advise, via facsimile 760-353-0437 whether or not you plan to quote this project.

AC Dike Company*

✓ **YES, I will be bidding** _____ **NO, I will not be bidding**

Items to Bid Place AC Dike.

Bidding Contact Dave - 916-645-7747

GRANITE™

October 15, 2013

Department of Transportation
MS 43 Attn: Office Engineer
1727 30th Street
Sacramento, CA 95816-7005

via UPS Overnight Delivery

RE: 08-449104 Construction on State Highway in Riverside County 1.5 Miles North of Imperial County at Salt Creek Bridge on Hwy 111
DBE Good Faith Documentation

Ladies and Gentlemen:

Enclosed is the following DBE information, per the Special Provisions:

1. Caltrans – District 8 DBE Information & Good Faith Effort Forms:
2. Attachment "A", Appendix #1 Breakdown of Bid Items Solicited & Quotes;
3. Attachment "A", Appendix #2, Copies of Advertisements;
4. Attachment "A", Appendix #3, Initial and follow-up solicitations;
5. Attachment "A", Appendix #4, Communications with assistance groups & extra efforts regarding contacting and assisting interested UDBE contractors and suppliers.

This information demonstrates Granite Construction Company's good faith effort to obtain DBE participation on this contract. If you have any questions concerning this submittal, please do not hesitate to call.

Yours very truly,
GRANITE CONSTRUCTION COMPANY

Joseph P. Richardson
Senior Estimator

/cam

Enclosures

38000 Monroe Street, Indio, CA 92203 | Telephone: 760.775.7500 | Facsimile: 760.775.8229

ATTACHMENT "A"

GRANITE CONSTRUCTION COMPANY

GOOD FAITH EFFORTS DOCUMENTATION

FOR

CALIFORNIA DEPARTMENT OF TRANSPORTATION

CONTRACT #08-449104

BID DATE: OCTOBER 10, 2013