

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

03-03-14A11:53 RCVD

Contract No.: 09-353104
Bidder: VC0000016830 - Qualcon Contractors, Inc. Project ID: 0912000006

CALTRANS BIDDER - DBE - COMMITMENT

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed must be consistent, where applicable, with the names and items of work in the Subcontractor List. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

Bid Item No.

3

Item of work and description of services to be subcontracted or materials to be provided.

Traffic Control

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

KRC Safety Co CT #447

P.O. Box 6356 559-732-0343

Visalia, CA 93290

Dollar amount DBE 50,050.00

Bid Item No.

29

Item of work and description of services to be subcontracted or materials to be provided.

Supply PG 64-28 asphalt

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Black Diamond Asphalt CT 22999

118 Main Street 707-448-9402

Vacaville, CA 95688

Dollar amount DBE 203,979.00



February 26, 2014
Granite Construction
Attn: Josh Stockton

MAIL QUOTE: Josh.Stockton@gcinc.com

Project: US 395 @ Tom's Place
Caltrans: 09-353104
Bid Date: February 26, 2014

Bid Item	Product	Tons	Delivered To Lee Vining
	PG 64-28	+/- 500 tons	\$665.93/ton
	PG 64-28	+/- 500 tons	Delivered to Bishop \$679.93/ton

$$339,965 \times 0.60\% = \$203,979$$

Black Diamond Asphalt, Inc is a Caltrans certified UDBE supplier.
Certification number: 22999
Expiration Date: June 2014

- Above price for freight is based on full loads
- It is our understanding that this project is subject to Crude Oil Index 5%
- This quote does NOT include sales/use tax of federal spill funds.
- Credit Terms are 1%10 Net 30.
- **DFSC (Diesel Fuel Surcharge) is included**
- Terms: Net 30 Days; subject to credit approval.

- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- **THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.**

SIGNED ACCEPTANCE _____ DATE _____

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 2-25-2014

Regarding: CalTrans Project 09-353104

Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 09-353104 bidding in Mono County on 2-26-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A DBE

KRC SAFETY CO., INC.**BARRICADE RENTAL ~ TRAFFIC CONTROL****P.O. Box 6356 Visalia, California 93290-6356****Phone (559) 732-0393 • Fax (559) 732-2684****Estimating Fax (559) 802-1749****WWW.KRCSAFETY.COM**

To: Estimator

UN:380 / D:411

Job # 09-353104

09-Mno-395

KRC BID #M14-224

Bid Date: 2-26-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
2	Construction Area Signs - Prices above include signs from CS-1 only; furnished, installed and removed. - Portable changeable message boards not included in item, see item 5 for rates. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$6,000.00
3	Traffic Control System - See 3 rd page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,250.00/month (month rate based on 30 calendar days) - \$600.00 delivery fee will apply : \$600.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$500.00 delivery fee will apply : \$500.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$80.00/day : \$225.00/week : \$600.00/month (month rate based on 30 calendar days) - \$500.00 delivery fee will apply : \$500.00 pick up fee will apply				
5	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,200.00/month(month rate based on 30 calendar days) - \$500.00 delivery fee will apply : \$500.00 pick up fee will apply - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested, call for sale price				
8	Temporary Drainage Inlet Protection - (Installation not Included) Type 5 - Includes (1) yellow jacket drain inlet filter. Sizes available are as follows 2'x2', 2'x3', 2'x4' or 3'x4' Temporary Silt Fence Roll 3' x 100' stakes 10' on center	ea	TBD	\$53.20	
		ea	1	\$18.46	\$18.46
	8 oz. non-woven 16"x26" empty gravel bags, ties not included	ea	TBD	\$1.86	
	8 oz. non woven 16"x26" filled gravel bags (with 3/8 pea gravel, approx. 35-40lbs), sewn shut	ea	TBD	\$4.03	

SEE NEXT PAGE FOR REMAINDER OF QUOTE



9	Temporary Fiber Roll - (Installation not Included)				
	- 8" x 25' fiber roll (straw wattle)	Lf	330	\$0.90	\$297.00
	- 8" x 25' fiber roll (Biodegradable straw wattle)	Lf	330	\$1.07	\$353.10
	- 1" x 1"x24" stakes-Type 1 installation	bundle/50	3	\$11.50	\$34.50
	- 1" x 2"x24" notched stakes-Type 2 installation	bundle/50	5	\$18.90	\$94.50
	- 1/4" x 600' manila rope-Type 2 installation	ea	1	\$21.00	\$21.00
10	Temporary Gravel Bag Berm (Installation not Included)				
	- 16" x 26"" , 8 oz empty gravel bags, ties not included	ea	TBD		\$1.86
	- 16" x 26" , 8 oz filled gravel bags (with 3/8 pea gravel, approx. 35-40lbs), sewn shut	ea	TBD	\$4.03	
14	Remove Marker	ea	25	\$20.00	\$500.00
18	Remove Delineator	ea	240	\$20.00	\$4,800.00
37	Delineator (special)	ea	220	\$100.00	\$22,000.00
38	Milepost Marker	ea	8	\$85.00	\$680.00
39	Object Marker (type L-1)	ea	23	\$83.00	\$1,909.00

Note: (0) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 14, 18, 37, 38 and 39 must bid together.

Note: Permanent marker and delineator removal and installation include (1) move in.
Additional move-ins will be charged at \$1,200.00 each.

Note: Item 8, 9 and 10 are sale items only. Installation/removal not included.

Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others.

Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 09-353104

- 1 impact attenuator vehicle with driver \$945.00 per 8 hour shift
- 1 man lane closures \$945.00 per 8 hour shift
- 2 man lane closures \$1,455.00 per 8 hour shift
- 3 man lane closures \$2,355.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift plus applicable delivery and pick up fees

Traffic Control Notes:

- If less than 4 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual time needed may vary.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**

35 days x 945 =

35 days x 95 x 4 =

35 days x 105 x 1

33075

~~13300~~
13300

3675

\$50,050

Traffic



KRC SAFETY CO., INC.

REV 02-12-14

ATTACHMENT AJob # 09-353104 Bid Date: 2-26-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,200.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 **Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.**
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 2-26-2014

Company: _____

Accepted by: _____





[Home](#) |
 [Search](#) |
 [Bids](#) |
 [Orders](#) |
 [Tools](#) |
 [CRM](#) |
 [Agency List](#) |
 [Support](#) |
 [Logout](#)

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

[Home](#) |
 [Bid Search](#) |
 [Bids](#) |
 [Orders](#) |
 [My account](#) |
 [Privacy](#) |
 [Terms](#) |
 [Logout](#)

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors	423990 Other Miscellaneous Durable Goods Merchant Wholesalers
339950 Sign Manufacturing	423810 Construction and Mining (except Oil Well) Machinery and Equipment
238110 Poured Concrete Foundation and Structure Contractors	237310 Highway, Street, and Bridge Construction
532412 Construction, Mining, and Forestry Machinery and Equipment Rental	423390 Other Construction Material Merchant Wholesalers
423830 Industrial Machinery and Equipment Merchant Wholesalers	484110 General Freight Trucking, Local

Work Category Code(s)

C0600 MISC SUPPLIERS	C0612 SAFETY
C0683 GUARD RAILINGS & BARRIERS	C1200 CONSTRUCTION AREA SIGNS
C1201 TRAFFIC CONTROL SYSTEM	C1522 RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 447

Beth M. Munn
CUCP OFFICER

March 29, 2012

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 09-353104 Project ID: 0912000006
Bidder: VC0000016830 - Qualcon Contractors, Inc.

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 1 OF 3

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of work offered :

Recycling

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount : 1,200,000.00

Percentage of Contract : 31.00

Item of work offered :

Asphalt

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount : 3,300,008.60

Percentage of Contract :

Item of work offered :

Striping

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount : 42,000.00

Percentage of Contract : 1.00

Item of work offered :

Traffic control

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount : 80,000.00

Percentage of Contract : 2.00

Item of work offered :

Guard railing & markers

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount : 140,000.00

Percentage of Contract : 3.60

Item of work offered :

Ac Dike

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount : 20,000.00

Percentage of Contract : 0.50

Item of work offered :

Bidder normally performs item (Y/N) :

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 09-353104

Project ID: 0912000006

Bidder: VC0000016830 - Qualcon Contractors, Inc.

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 2 OF 3

2. List the names of certified DBE and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBE were interested. Submit copies of solicitations, telephone records, fax confirmations, etc.

Enter name(s) of DBE solicited : Ac Dike
Enter date of initial solicitation : 2/4/2014
Item(s) of work :
32-34
Follow Up Methods and Dates : email 2/4

Enter name(s) of DBE solicited : A Cone zone
Enter date of initial solicitation : 2/4/2014
Item(s) of work :
3
Follow Up Methods and Dates : email 2/4

Enter name(s) of DBE solicited : Acme safety & supply
Enter date of initial solicitation : 2/4/2014
Item(s) of work :
3
Follow Up Methods and Dates : email 2/4

Enter name(s) of DBE solicited : Alert-o-lite
Enter date of initial solicitation : 2/4/2014
Item(s) of work :
3
Follow Up Methods and Dates : email 2/4

Enter name(s) of DBE solicited : Austin Enterprise
Enter date of initial solicitation : 2/4/2014
Item(s) of work :
20,30,21,23
Follow Up Methods and Dates : email 2/4

Enter name(s) of DBE solicited : Cindy Trump
Enter date of initial solicitation : 2/4/2014
Item(s) of work :
20
Follow Up Methods and Dates : email 2/4

Enter name(s) of DBE solicited : Construction Area Signs
Enter date of initial solicitation : 2/14/2014
Item(s) of work :
2
Follow Up Methods and Dates : email 2/4

Enter name(s) of DBE solicited : Edmonds Asphalt Mtce
Enter date of initial solicitation : 2/4/2014
Item(s) of work :
29
Follow Up Methods and Dates : email 2/4

Enter name(s) of DBE solicited : Force Traffic Control

Enter date of initial solicitation : 2/4/2014

Item(s) of work :

3

Follow Up Methods and Dates : email 2/4

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 09-353104

Project ID: 0912000006

Bidder: VC0000016830 - Qualcon Contractors, Inc.

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 2 OF 3 (cont'd)

3. For each item of work made available, list the selected firm and its status as a DBE, the DBE that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work :

AC dike

Name of selected firm : APCO

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : AC Dike

Quote : 18,106.00 Price Difference : 6,100.00

Item(s) of work :

13, 15, 40, 41, 42

Name of selected firm : Valley Fence

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : Safe Guard Fence

Quote : 136,706.00 Price Difference : 82,354.00

Item(s) of work :

29

Name of selected firm : Black Diamond

DBE or Non-DBE : DBE

Name of Rejected Firm :

Quote : Price Difference :

Item(s) of work :

3

Name of selected firm : Traffic Control

DBE or Non-DBE : DBE

Name of Rejected Firm : Satewide Safety

Quote : 50,500.00 Price Difference : 3,800.00

Item(s) of work :

37, 38, 39

Name of selected firm : Valley Fence

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : KRC Safety

Quote : 7,482.00 Price Difference : 17,107.00

Item(s) of work :

4, 43-45

Name of selected firm : Cal Stripe

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : Super Seal & Stripe

Quote : 29,858.00 Price Difference : 19,647.00

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote : Price Difference :

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 09-353104

Project ID: 0912000006

Bidder: VC0000016830 - Qualcon Contractors, Inc.

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 3 OF 3

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Submit copies of published advertisements or proofs of publication.

Publication : www.dbegoodfaith.net

Dates of Advertisement : 2/4/2014

Publication : trade.dbegoodfaith.net

Dates of Advertisement : 2/4/2014

Publication : Daily Construction Service

Dates of Advertisement : 2/4/2014

Publication : Caltrans bidder website

Dates of Advertisement : 2/4/2014

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency : Caltrans

Date of Contact : 2/8, 2/13

Method of Contact: [www. dot.ca.gov](http://www.dot.ca.gov)

Results : Black Diamond

Name of Agency :

Date of Contact :

Method of Contact:

Results :

Name of Agency :

Date of Contact :

Method of Contact:

Results :

Name of Agency :

Date of Contact :

Method of Contact:

Results :

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 09-353104

Project ID: 0912000006

Bidder: VC0000016830 - Qualcon Contractors, Inc.

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 3 OF 3 (cont'd)

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Submit copies of supporting documents.
Called AC Dike, and Black Diamond Asphalt.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.
Do not require bonding. Broke down items.

8. Include additional data to support a demonstration of good faith efforts. Submit additional information if necessary.
Attached.

**Minority Trade Journal Ad posted to website
trade.dbegoodfaith.net on 02/04/2014 at 2:50PM**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Qualcon Contractors, Inc. is Seeking Qualified

DBE

Bid Due Date : 02/26/2014 at 02:00 P.M Bid No : 09-353104

Contact Estimator : Pierre Ithurburu

Project Name : 09-353104
Agency Name : Caltrans
Project City : Toms Place
Project County : Mono
Project State : California
Project Details :

Cold In-place Recycled Pavement and HMA Superpave Overlay

Contact Details : Pierre Ithurburu
1645 Esmeralda Ave.
Minden, Nevada 89423
Tel : 775-782-2006
Fax : 775-782-3226

We are an equal opportunity employer. The plans and specs are available for your review at our office. Bonds will not be required from qualified subcontractors.

**Minority Focus Journal Ad posted to website
www.dbegoodfaith.net on 02/04/2014 at 2:50PM**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Pierre Ithurburu
Project Coordinator
Pierre Ithurburu
Contact Information
1645 Esmeralda Ave.
Minden, Nevada
89423
Tel : 775-782-2006
Fax : 775-782-3226

Qualcon Contractors, Inc.

is seeking qualified DBEs

Project Name

09-353104

Awarding Agency

Caltrans

Project Location

Toms Place, Mono, California

Bid Date & Time

02/26/2014 at 02:00 P.M

Bid/Contract #

09-353104

Project Details

Cold In-place Recycled Pavement and HMA Superpave Overlay

We are an equal opportunity employer. The plans and specs are available for your review at our office. Bonds will not be required from qualified subcontractors.

Recipient List (Fax/Email)

Set No 1		Fax Date	Email Date	Log Page#
Company Name/Specialty				
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com		02/04/2014	02/04/2014	
A CONE ZONE, INC Address - 1128 QUARRY STREET Phone - 9517349535, Fax - 9517342887, Email - elaine@aconezone.com		02/04/2014	02/04/2014	
ACME SAFETY & SUPPLY CORP Address - 1616 WEST AVE Phone - 6192995100, Fax - 6195420763, Email - candace@acmesafetysupply.com		02/04/2014	02/04/2014	
ALERT-O-LITE, INC Address - 2379 S "G" STREET Phone - 5594532474, Fax - 5592654549, Email - debbieh@alertolite.com		02/04/2014	02/04/2014	
AUSTIN ENTERPRISE Address - 13421 SNOW ROAD Phone - 6615891001, Fax - 6615899509, Email - paustin@austin-enterprise.com		02/04/2014	02/04/2014	
CINDY TRUMP INC DBA LINDY'S COLD PLANING Address - 625 S. MOUNTAIN VIEW Phone - 7147208289, Fax - 5626972039, Email - wegrindasphalt@aol.com		02/04/2014	02/04/2014	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com		02/04/2014	02/04/2014	
EDMONDS ASPHALT MAINTENANCE Address - 3500 BULLOCK LANE #23 Phone - 8055416892 , Fax - 8055416892 , Email - edmondsasphalt@yahoo.com		02/04/2014	02/04/2014	
ESWPPP CONSULTANTS Address - 902 CORTINA COURT Phone - 9254511337, Fax - 9259567191, Email - eswppp@hotmail.com		02/04/2014	02/04/2014	
FLASH TRAFFIC, INC. Address - 28420 N. HERRERA STREET Phone - 6612626003, Fax - 6612626009, Email - nataliejoy86@hotmail.com		02/04/2014	02/04/2014	
FORCE TRAFFIC CONTROL, INC. Address - 1478-B NORTH BELMONT RD Phone - 5595941062, Fax - 5595941056, Email - forcetraffic@earthlink.net		02/04/2014	02/04/2014	
K R C SAFETY CO. INC. Address - 8084 WEST HURLEY Phone - 5597320393, Fax - 5597322684, Email - garyc@krcsafety.com		02/04/2014	02/04/2014	
ORTIZ ASPHALT PAVING, INC Address - 382 EAST ORANGE SHOW ROAD Phone - 9093861200, Fax - 9093661288, Email - bruceatoriz@aol.com		02/04/2014	02/04/2014	
PAYCO SPECIALTIES, INCORPORATED Address - 120 NORTH SECOND AVE. Phone - 6194229204, Fax - 6194271620, Email - rebecca@payco.biz		02/04/2014	02/04/2014	
R. E. SERRANO INC. Address - 3430 PACHECO BLVD. Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com		02/04/2014	02/04/2014	
RODGERS CONST. & ENGINEERING CO., INC Address - PO BOX 6885 Phone - 2094645780, Fax - 2094645782, Email - rcande@pacbell.net		02/04/2014	02/04/2014	
S KWOK ENGINEERS, INC. Address - 1815 CORNELL DRIVE Phone - 5102209017, Fax - 8887331360, Email - seng@skwokengineers.com		02/04/2014	02/04/2014	
SCHOTKA CONSTRUCTION INC Address - 5555 NAPA VALLEJO HWY Phone - 7072656977, Fax - 7072656856, Email - dschotka@aol.com		02/04/2014	02/04/2014	
SERNA CONSTRUCTION, INC. Address - 5019 E NEVADA AVE Phone - 5593042197, Fax - 5594785213, Email - semaconstruction@sbcglobal.net		02/04/2014	02/04/2014	

<p>SO. CAL TRAFFIC INC Address - 751 SEABRIGHT LANE Phone - 8587200179, Fax - 8587924495, Email - cecilia@socaltraffic.net</p>	02/04/2014	02/04/2014
<p>SUPER SEAL & STRIPE, INC Address - 310 A STREET Phone - 8055247345, Fax - 8055247428, Email - brenda@supersealandstripe.com</p>	02/04/2014	02/04/2014
<p>TRAFFIC ENFORCEMENT SOLUTIONS Address - 213 WARWICK Phone - 5593926050, Fax - 5593234269, Email - trafficenforcementsolutions@gmail.com</p>	02/04/2014	02/04/2014
<p>WATEARTH, INC. Address - P.O. BOX 537 Phone - 5105295552, Fax - 8005193774, Email - watearth@watearth.com</p>	02/04/2014	02/04/2014
<p>WESTERN TRAFFIC SUPPLY, INC Address - 3942 VALLEY AVENUE, UNIT M Phone - 9252491854, Fax - 9252491863, Email - eibanez@westerntraffic.com</p>	02/04/2014	02/04/2014
<p>YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL Address - 280 NEWHALL STREET Phone - 4156472682, Fax - 4156472683, Email - yolandasconst.mtc@att.net</p>	02/04/2014	02/04/2014

INVITATION TO BID**Good Faith Solicitation Fax**

From	Qualcon Contractors, Inc.	TO: A C DIKE CO
CONTACT NAME	Pierre Ithurburu	Phone Number : 9166457747
ADDRESS	1645 Esmeralda Ave. Mindon, Nevada, 89423	Fax Number : 9166459618
		Date : 2/4/2014 4:12 PM
Phone	775-782-2006	
Fax	775-782-3226	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Qualcon Contractors, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad	
Qualcon Contractors, Inc. Is Seeking Qualified DBE	
BID DUE DATE :	02/26/2014 at 02:00 P.M
BID No :	09-353104
PROJECT NAME :	09-353104
AGENCY NAME :	Caltrans
PROJECT CITY/COUNTY :	Toms Place
PROJECT STATE :	California
PROJECT DETAILS :	
Cold In-place Recycled Pavement and HMA Superpave Overlay	

We are an equal opportunity employer. The plans and specs are available for your review at our office. Bonds will not be required from qualified subcontractors.

RETURN SECTION	
You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 775-782-3226	
<input checked="" type="checkbox"/>	Yes, we will send a fax quote by bid date.
<input type="checkbox"/>	No, we are not interested.
<input checked="" type="checkbox"/>	Interested. Would like more information. Please contact us at <u><i>clay@acdike.com</i></u>

INVITATION TO BID
Good Faith Solicitation Fax

From	Qualcon Contractors, Inc.	TO: WESTERN TRAFFIC SUPPLY, INC
CONTACT NAME	Pierre Ithurburu	Phone Number :9252491854
ADDRESS	1645 Esmeralda Ave. Minden, Nevada, 89423	Fax Number :9252491863
		Date :2/4/2014 3:26 PM
Phone	775-782-2006	
Fax	775-782-3226	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Qualcon Contractors, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad	
Qualcon Contractors, Inc. is Seeking Qualified DBE	
BID DUE DATE :	02/26/2014 at 02:00 P.M
BID No :	09-353104
PROJECT NAME :	09-353104
AGENCY NAME :	Caltrans
PROJECT CITY/COUNTY :	Toms Place
PROJECT STATE :	California
<u>PROJECT DETAILS :</u>	
Cold In-place Recycled Pavement and HMA Superpave Overlay	

We are an equal opportunity employer. The plans and specs are available for your review at our office. Bonds will not be required from qualified subcontractors.

RETURN SECTION	
You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 775-782-3226	
<input checked="" type="checkbox"/>	Yes, we will send a fax quote by bid date.
<input type="checkbox"/>	No, we are not interested.
<input type="checkbox"/>	Interested. Would like more information. Please contact us at _____.



PH: 760 446 3100
Cell 760-677-9047

E Mail: Clay@valleyfence.com

FAX: 760 446 2988

TO:
ATTN:

JOB ESTIMATE
BID DATE
2/26/2014 **JOB DESCRIPTION**
09-353104

Toms Place From 2.4 Miles South Of Lower Rock Creek Road

ITEM #	DESCRIPTION	QUANTITIES	UNIT	ITEM	
13	TREATED WOOD WASTE	40400	\$	0.12	\$ 4,848.00
15	REMOVE GUARDRAIL	3640	\$	8.00	\$ 29,120.00
37	DELINEATOR (SPECIAL)	220	\$	27.15	\$ 5,973.00
38	MILEPOST MARKER	8	\$	53.15	\$ 425.20
39	OBJECT MARKER (TYPE L-1)	23	\$	47.15	\$ 1,084.45
40	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	3050	\$	24.44	\$ 74,542.00
41	MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)	370	\$	41.44	\$ 15,332.80
42	ALTERNATIVE IN-LINE TERMINAL SYSTEM	6	\$	2,144.00	\$ 12,864.00

Iic # 892954 3-31-15

CALTRANS SWBE #CT007535

CAL TRANS SMALL BUSINESS #001729591

OVER 150 YEARS OF COMBINED EXPERIENCE

BOND: 2.60%

EXCLUSIONS:

- Grading, Staking, Clearing of the fence line
- Removal and disposing of concrete footers
- Umbrella and Rail Road insurance
- Engineering and Layouts
- Post pockets
- Asphalt repairs
- Lighting
- Traffic control
- Vegetation Control
- Minor Concrete (Structure)
- Mandatory classes (Drug testing, Permits)
- WPCP, SWWPP
- Locating/Relocating of utilities
- Unmarked Underground

DOLLARS (\$) \$ 144,189.45

NOTES:

We Require 18' +/- Space for our equipment

0

TOTAL

MOBILIZATIONS (TOTAL)

This bid is based on (EA)

ESTIMATED BY

Clay Hoggard

Safe Guard Fence


Certified DBE, WBE #36311

BID DATE: 26-Feb-14
 RFP/CONTRACT# 09-353104
 LOCATION: Rte. 395, toms Place

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
13	Treated Wood Waste	40400	LBS	\$ 0.35	\$ 14,140.00
15	Remove Guardrail	3640	LF	\$ 11.50	\$ 41,860.00
40	Midwest Guardrail (Steel Post)	3050	LF	\$ 37.80	\$ 115,290.00
41	Midwest Guardrail (8' Steel Post)	370	LF	\$ 61.00	\$ 22,570.00
42	Alternative Flared Terminal System	6	EA	\$ 4,200.00	\$ 25,200.00

TOTAL BID	\$ 219,060.00
------------------	----------------------

Prepared by:



Mike Williams, Safe Guard Fence
 951-741-0854 cell
 951-281-5144 fax
mike.safeguardfence@outlook.com

EXCLUSIONS

SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS,
 BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING
 ANCHOR BLOCK FOR WB TRANSITIONS AND CRASH CUSHIONS/ATTENUATORS, CONCRETE FLAT WORK
 WAIVER OF SUBRIGATION,

WE ARE A CERTIFIED DBE,WBE

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
 PH: (805) 524-7345 / FAX: (805) 524-7428

ESTIMATE

COMPANY:
 PHONE:

FAX:

ATTN:
 EMAIL:

JOB NAME: CALTRANS 09-353104 - CONSTRUCTION ON ROUTE 395

ADDRESS: FROM 2.4 MI SOUTH TO .4 MI SOUTH OF LOWER ROCK CREEK ROAD

CITY: TOM'S PLACE, GA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
2/26/14					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	APPLY 1-COAT AND 2-COAT PAINT				
3	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$11,000.00	\$11,000.00
4	TEMPORARY TRAFFIC STRIPE (PAINT) (T.C. BY OTHERS)	94700	LF	\$0.13	\$12,311.00
43	PAINT TRAFFIC STRIPE (1-COAT)	31600	LF	\$0.16	\$5,056.00
44	PAINT TRAFFIC STRIPE (2-COAT)	94700	LF	\$0.20	\$18,940.00
45	PAINT PAVEMENT MARKING (2-COAT)	880	SF	\$2.50	\$2,200.00
<p>ITEM 4 INCLUDES 1 MOVE-IN WITH UP TO 3 SHIFTS. ADDITIONAL SHIFTS FOR TEMP STRIPING WILL BE BILLED AT \$1,600/EA. ADDITIONAL MOVE-INS WILL BE BILLED AT 3,000/EA</p> <p>THIS PRICE INCLUDES TRAFFIC CONTROL FOR ITEMS 43, 44 & 45 ONLY. TRAFFIC CONTROL FOR TEMP STRIPING WILL BE PROVIDED BY OTHERS.</p> <p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS REMOVAL OF TEMP TAGS CONSTRUCTION AREA SIGNAGE POSTING OF TEMPORARY NO PARKING SIGNS SIGNAGE MESSAGE BOARDS TRAFFIC CONTROL PLAN WET SANDBLASTING SURFACE PREP PRIOR TO STRIPING</p> <p>BASED ON THREE MOVE-INS. ADDITIONAL MOVE- INS @ \$5,000/EA</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
			PAGE 1 OF 2	TOTAL	\$49,507.00

A CONTRACT AND FIFTEEN (15) WORKING DAYS NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790
 (559) 651-7900 • FAX (559) 651-7905
 CA. LIC # 283095
 www.apcodike.com
 02/24/2014

PROJECT #: 09-353104
 PROJECT NAME: CALTRANS ROUTE 395
 LOCATION: TOMS PLACE

PROPOSAL #: 14-080
 WEEKDAY DAYTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL		
32	PLACE ASPHALT CONCRETE DIKE TYPE	C	130	LF	\$1.01	\$131.90		
33	PLACE ASPHALT CONCRETE DIKE TYPE	E	11,300	LF	\$1.01	\$11,464.97		
34	PLACE ASPHALT CONCRETE DIKE TYPE	F	1,020	LF	\$1.01	\$1,034.89		
35	OVERSIDE DRAIN		73	SY	\$75.00	\$5,475.00		
			TOTAL	12,450	LF	TOTAL	\$18,106.76	
DAYS ON JOB		2	MOVE IN'S		1	ADDITIONAL MOVES		\$3,600.00

NOTE: *DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE.
 CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL
 DIKE PLACEMENT ON FINISHED SURFACE TRUCKING AND ASPHALT ARE NOT INCLUDED IN QUOTE

- This quotation will be incorporated into the subcontract between the parties. (either a signed proposal or having these items included as an attachment or included in the contract.)
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours,
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
- We require 15 days notice prior to start of work.
- proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:

Larry Grimes

Vice President

Asphalt Dike Construction, Inc. dba

APCO

CONTRACTOR

DATE

LARRY GRIMES, Vice President

DATE

Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Specialty Dike

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT MONO CO. RT 395 09-353104

BIDS : 2/26/14

**"PLACE ONLY"* 12,450 LF ASPHALT DIKE (TYPES C,E,F) @ \$1.50 LF.
DIKE PLACE WILL REQUIRE 2 SHIFTS.**

PLACE 73 SQ YDS ASPHALT MISC. AREAS @ \$65.00 SQ FT.

PLACE ONLY IMPORTED SHOULDER BACKING @ \$2280.00 8 HR SHIFT.

- **PRICE INCLUDES PLACING AND SCREEDING.**
- **EXCLUDES WATERING AND COMPACTION.**
- **MOBILIZATION FOR SHOULDER MACHINE \$1000.00.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

- * **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Fax: (909) 884-7106 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

February 25, 2014

BIDS ON - 2/26/2014

PROJECT DESCRIPTION: A.C. Paving – Rte. 395 near Tom's Place, CA.

CONTRACT / PROJECT NO: Caltrans # 09-353104 09-Mno-395-6.9/9.9

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Calstripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Calstripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Calstripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

Additional Terms

- A. The following materials and services are included in this quote: Paint striping & marking [yes]
 Cut temp tabs- 1 set every 24' O.C. only (removal of bases is not included) [x] PCMS Boards [no] Survey [no]
- B. [1] Total move-ins included in this quote for Permanent striping. Additional move in charge \$3,500.00ea
- C. Traffic control is included in this quote for permanent striping ONLY. (# of shifts required to complete our work- approx. 2).
 Traffic control when included is for Calstripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking. CMS boards are to be furnished and placed by the Prime Contractor.
- D. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF.
- E. Calstripe includes the cutting off of the top portion of the temp. tabs. Calstripe is not responsible for the remaining portion of the tab, or its base as surface seams do not allow full removal. Calstripe is not responsible for tab bases from tabs that the Prime placed and may exist. Any additional tab removal will be paid at T&M
- F. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Fax: (909) 884-7106 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

February 25, 2014

BIDS ON - 2/26/2014

PROJECT DESCRIPTION: A.C. Paving – Rte. 395 near Tom’s Place, CA.

CONTRACT / PROJECT NO: Caltrans # 09-353104 09-Mno-395-6.9/9.9

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.’s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe’s stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Calstripe’s bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage’s required by the Prime to be paid by the Prime. Calstripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Calstripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

Additional Terms

- A. The following materials and services are included in this quote: Paint striping & marking [yes]
 Cut temp tabs- 1 set every 24’ O.C. only (removal of bases is not included) [x] PCMS Boards [no] Survey [no]
- B. [1] Total move-ins included in this quote for Permanent striping. Additional move in charge \$3,500.00ea
- C. Traffic control is included in this quote for permanent striping ONLY. (# of shifts required to complete our work- approx. 2).
 Traffic control when included is for Calstripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking. CMS boards are to be furnished and placed by the Prime Contractor.
- D. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF.
- E. Calstripe includes the cutting off of the top portion of the temp. tabs. Calstripe is not responsible for the remaining portion of the tab, or its base as surface seams do not allow full removal. Calstripe is not responsible for tab bases from tabs that the Prime placed and may exist. Any additional tab removal will be paid at T&M
- F. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

