Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 09-356004

BID AMOUNT: $ $950,447.00

BID OPENING DATE: 4/1/2015

BIDDER'S NAME: Herback General Engineering

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	$124,973.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
1	Construction Area Signs		KRC Safety Co., Inc. #000447 7821 W. Sunnyview Ave, Visalia, CA 559-732-0393	$4,950.00
2	Traffic Control		Force Traffic Control, Inc. #29335 P.O. Box 1107, Exeter, CA 93321 559-786-9856	$35,000.00
2	Traffic Control		ABSL Construction CT-005270 29393 Pacific Street, Hayward, CA 510-727-0900	$4,000.00
6	SWPPP		Alfred Civil Engineering #41902 7604 Soquel Way, Citrus Heights, CA 916-241-5309	$1,000.00
9	Treated Wood Waste		KRC Safety Co., Inc. #000447 7821 W. Sunnyview Ave., Visalia, CA 559-732-0393	$253.50
10	Remove Roadside Sign		KRC Safety Co., Inc. #000447 7821 W. Sunnyview Ave., Visalia, CA 559-732-0393	$180.00
			Total Claimed Participation	$ 90,179.5
				9.5 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

4/6/2015
Date

775-267-6800
(Area Code) Tel. No.

Greg Herback
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

04-07-15P12:08 RCVD

CONTRACT NO: 09-356004

BID AMOUNT: $ $950,447.00

BID OPENING DATE: 4/1/2015

BIDDER'S NAME: Herback General Engineering

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	$124,973.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
12	Remove Delineater		KRC Safety Co. Inc. #000447 7821 W. Sunnyview Ave., Visalia, CA 559-732-0393	$296.00
13	Reset Roadside Sign		KRC Safety Co., Inc. #000447 7821 W. Sunnyview Ave, Visalia, CA 559-732-0393	$295.00
15	Asphalt Milling of Shoulder		ABSL Construction #CT-055270 29393 Pacific Street, Hayward, CA 510-727-0900	$18,210.00
20	Aggregate Base Placement		A.C. Dike Co. #CT 000219 2788 Venture Drive, Lincoln, CA 916-652-0159	$11,520.00
21	Place HMA Shoulder		A.C. Dike Co. #CT 000219 2788 Venture Drive, Lincoln, CA 916-652-0159	$8,160.00
24	Roadside Sign One Post		KRC Safety Co., Inc. #000447 7821 W. Sunnyview Ave, Visalia, CA 559-732-0393	$1,095.00
			Total Claimed Participation	$ See Page 1 for totals %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

4/6/2015
Date

775-267-6800
(Area Code) Tel. No.

Greg Herback
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

04-07-15P12:08 RCVD

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 09-356004

BID AMOUNT: $ $950,447.00

BID OPENING DATE: 4/1/2015

BIDDER'S NAME: Herback General Engineering

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	$124,973.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
25	Furnish Single Sheet Alum Sign (0.063"-Unframed) for Retroflective Sheeting (Type XI)		KRC Safety Co. Inc. #000447 7821 W. Sunnyview Ave., Visalia, CA 559-732-0393	$495.00
26	Retroreflective Sheeting (Type XI)		KRC Safety Co., Inc. #000447 7821 W. Sunnyview Ave, Visalia, CA 559-732-0393	$360.00
30	Delineator (Class 2)		KRC Safety Co., Inc. #000447 7821 W. Sunnyview Ave, Visalia, CA 559-732-0393	$3,330.00
31	Milepost Marker		KRC Safety Co., Inc. #000447 7821 W. Sunnyview Ave., Visalia, CA 559-732-0393	$345.00
32	Marker (Culvert)		KRC Safety Co., Inc. $000447 7821 W. Sunnyview Ave., Visalia, CA 559-732-0393	$690.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See Page 1 for totals %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

4/6/2015 — Date

775-267-6800 — (Area Code) Tel. No.

Greg Herback — Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Second Bidder

04-07-15P12:08 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Herback General Engineering

Contract No.: 09-356004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
Aggregates	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$29,115.00	3%
Asphalt	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$324,791.00	34%
Asphalt Oil	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$3,475.00	0.37%
Construction Signage	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$4,950.00	0.5%
Construction Staking	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$0.00	
Corrugated Metal Pipe	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$740.00	0.07%
Erosion Control-Temp.	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$624.00	0.06%
Perm. Erosion Control	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$26,250.00	2.76%
Milling and Grinding	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$22,210.00	2.33%
Saw Cutting	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$25,000.00	2.63%
Roadside Signage	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$7,339.00	0.7%
Surveying	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$0.00	
SWPPP	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,000.00	0.10%
Traffic Control	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$35,000.00	3.7%
Trucking	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$81,840.00	8.6%
Flashing Beacon	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$500.00	0.05%
Portable Changeable Message Sign	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$500.00	0.05%
Tack Coat	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$5,875.00	0.62%
Striping and Marking	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$5,504.00	0.58%
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Herback General Engineering

Contract No.: 09-356004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Form 1			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Form 2	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

04-07-15P12:08 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Herback General Engineering

Contract No.: 09-356004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Minority Business Development Agency	March 12, 2015		
Sub-Net	March 12, 2015		
Caltrans	March 12, 2015		
BidSync	March 12, 2015		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

All subcontractors were directed to the Caltrans website to view and download the plans and specifications for the project within our advertisements, emails and phone calls. Please refer to Form 1 for additional details.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

None requested.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

None requested.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

None

9. Include additional data to support a demonstration of good faith efforts.

See attached

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Caltrans 09-356004
Shoulder Widening and Place Shoulder Rumble Strip

FORM 1

DISADVANTAGE BUSINESS ENTERPRISE (DBE)
"GOOD FAITH" EFFORT LIST OF SUBCONTRACTORS SOLICITED

Contractor Name	Contractor Address	DBE Category	Date of Contact	Contact Method	Type of Work/Trade	Response (Yes/No)	Contact Name
ABSL Construction	29393 Pacific Street, Hayward, CA 94544	MBE	3/12/2015	Fax / Email	Traffic Control		
510-727-0900	510-727-0910	Hispanic	3/27/2015	Phone	Milling & Grinding	No	Luis Allende
	daryl@abslconstruction.com		3/30/2015	Fax / Email		Rec'd Quote	
AC Dike Co	2788 Venture Drive, Lincoln, CA 95648	WBE	3/12/2015	Fax / Email	Aggregates		
916-645-7747	916-645-9618		3/13/2015	Fax	Asphalt	No	Dave McCain
	dave@acdike.com		3/30/15	Fax		Rec'd Quote	
Alert-O-Lite, Inc.	2379 S G Street, Fresno, CA 93721	WBE	3/12/2015	Fax	Construction Area Signs		
559-453-2474	559-453-3250		3/12/2015	Email	Roadside Sign		
	debbieh@alertolite.com		3/23/2015	Phone		Left Message	
			3/27/2015	Email			
			3/30/2015	Phone		No	Debbie Hunsaker
All American Asphalt Sealing	1565 Trainer Way, Reno, NV 89512	MBE	3/12/2015	Fax	Striping / Marking		
775-329-3003	775-827-3006	Hispanic	3/23/2015	Phone		Left Message	
			3/27/2015	Email			Lara Antelmo
			3/30/2015	Phone		Left Message	
Anthony's Laser Leveling	7258 W. Rialto Avenue, Fresno, CA 93723	MBE	3/12/2015	Fax / Email	Construction Staking Sup		
559-846-7608	559-276-1223	Hispanic	3/23/2015	Phone	Erosion Control	Left Message	
	aavila7777@gmail.com		3/27/2015	Phone		No	Anthony Avila
Appian UDBE SWPPPs	5780 Olinda Road, El Sobrante, CA 94803	MBE / WBE	3/12/2015	Fax	SWPPP Planning	No Resonse	
510-375-1927	510-222-0972	Black	3/23/2015	Phone		Left Message	
	tomkoprek@yahoo.com		3/27/2015	Email			
			3/30/2015	Phone		No	Thomas Koprek

Caltrans 09-356004

Shoulder Widening and Place Shoulder Rumble Strip

Ashbaugh Consulting, Inc.	9151 Parliament Ave, Westminster, CA		3/12/2015	Fax		No Response	
714-895-3782	714-895-3792		3/23/2015	Phone		Yes	
Austin Enterprises	13421 Snow Road, Bakersfield, CA 93314	MBE / WBE	3/12/2015	Fax / Email	Construction Signage		
661-589-1001	661-589-9509	Hispanic	3/23/2015	Phone	Milling / Grinding	No	Patti Austin
	paustin@austin-enterprise.com				Saw Cutting		
Bert W Salas, Inc.	10769 Woodside Avenue, Suite 201, Santee, C.	MBE	3/12/2015	Fax / Email	Corrugated Metal Pipe		
619-562-7711	619-258-3515	Hispanic	3/27/2015	Phone		No	Bob Salaz
	bsalaz@bertsalasinc.com						
Bonita Pipeline, Inc.	2209 Highland Avenue, National City, CA 9195	MBE	3/12/2015	Fax / Email	Corrugated Metal Pipe		
619-434-9801	619-434-9802	Hispanic	3/23/2015	Phone		Left Message	Laura Marquez
	frank@bonitapipeline.com		3/27/2015	Email			
			3/30/2015	Phone		No	
Clay Miranda Trucking, Inc.	3220 W. Belmont, Fresno, CA 93722	WBE	3/12/2015	Fax	Asphalt		
559-275-5654	559-276-0630		3/12/2015	Email	Trucking	Returned	
	debbie@cmtinc.com		3/23/2015	Phone		Left Message	
			3/27/2015	Email			
			3/30/2015	Phone		No	Debbie Cooper
Clear Path Land Evolvement	500 Alburn Folsom Rd, Ste 100, Auburn, CA 95	WBE	3/12/2015	Fax / Email	Surveying		
530-887-1410	530-653-2126		3/23/2015	Phone		No	Christine Johnson
	christine@clear-path.net						
Command Performance	3346 Olive Avenue, Signal Hill, CA 90755	MBE	3/12/2015	Fax / Email	Asphalt Concrete		
562-997-9410	562-997-9411	Hispanic	3/23/2015			No	Prescilla Hernandez
	jim@cpconstructors.com						
Construction Area Signs, Inc.	215 Taylor Road, Newcastle, CA 95658	MBE/WBE	3/12/2015	Fax / Email	Construction Signage		
916-663-9097	916-663-1858	Hispanic	3/23/2015	Phone	Traffic Control System	Yes	Elisa Robinson
	elisa@cas-tc-com						
E-Nor Innovations Inc.	16213 Illinois Avenue, Paramount, CA 90723	MBE	3/12/2015	Fax / Email	Construction Area Signs		
310-513-6209	310-513-6299	Black	3/23/2015	Phone	Traffic Control	No	Ronnie Jones
	ronnie@enortraffic.com						

Caltrans 09-356004
Shoulder Widening and Place Shoulder Rumble Strip

Eagle Engineering and Construct	1175 Palomar Drive, Redwood City, CA 94062	MBE	3/12/2015	Fax	Construction Area Signs		
650-367-8000	650-357-8282	Black	3/12/2015	Email	Paving Asphalt		
	clbrooks@sbcglobal.net		3/23/2015	Phone		Maybe	Curtis Brooks
			3/27/2015	Email			
			3/30/2015	Phone		No	Curtis Brooks
ESWPPP Consultants	902 Cortina Court, Walnut Creek, CA 94598	MBE	3/12/2015	Fax / Email	SWPPP Planning		
925-451-1337	925-956-7191	Asian Sub	3/23/2015	Phone		No	Timirbaran Mehta
	eswppp@hotmail.com						
First Fuel, Inc.	14 Bolivar Street, Newport Beach, CA 92663	WBE	3/12/2015	Fax / Email	Asphalt Supplier		
949-861-0284	949-270-6257		3/20/2015	Fax	Asphalt Oil Supplier	No	Janice Kaufman
	jkaufman@firstfuel.net						
Flash Traffic, Inc.	28420 N. Herrera Street, Valencia, CA 91354	MBE/WBE	3/12/2015	Fax / Email	Construction Area Signs		
661-262-6003	661-262-6099	Hispanic	3/23/2015	Phone	Traffic Control	Left Message	Natalie Vasquez
	flashwbe@outlook.com		3/27/2015	Email			
			3/27/2015	Email		Yes	Natalie Miller
Force Traffic Control, Inc.	1478-B North Belmont Rd, Exeter, CA 93221	WBE	3/12/2015	Fax / Email	Traffic Control		
559-594-1062	559-594-1056		3/13/2015	Email		Yes	Vern
	forcetraffic@earthlink.net		3/30/2015	Fax		Rec'd Quote	
Frank Medina General Engineeri	10096 Ahart Road, Oroville, CA 95966	MBE	3/12/2015	Fax / Email	Construction Area Signs		
530-743-0744	530-743-9352	Hispanic	3/16/2015	Fax	Roadside Signs	No	Roxanne Medina
	roxanne.medina@att.net						
Fresno Landscape	POB 6350, Fresno, CA 93703	MBE/WBE	3/12/2015	Fax / Email	Erosion Control		
559-268-2600	559-264-2640	Hispanic	3/23/2015	Phone		No	Lori Martinez
	lmartinez@fresnolandscape.net						
J & M Land Restoration, Inc.	1640 James Road, Bakersfield, CA 93308	WBE	3/12/2015	Fax / Email	Erosion Control		
661-872-7039	661-399-8882		3/27/2015	Phone	Temp Erosion Control	Yes	Pamela Juette
	jmland2@aol.com		4/1/2015	Fax		Rec'd Quote	

Caltrans 09-356004
Shoulder Widening and Place Shoulder Rumble Strip

JTC Jackson Trucking Co.	332 Northhampton Way, Newman, CA 95360	MBE	3/12/2015	Fax	Trucking	No Response	
209-354-0772	209-862-8004	Black	3/12/15	Email			Willie Jackson
	wcarolyneg@earthlink.net		3/13/15	Phone		# Disconnected	
Kaylen Traffic Control	22140 Frontier Road, Clovis, CA 93619	WBE	3/12/2015	Email	Construction Signage		
559-299-2899	karen@imaginationmetals.com		3/23/15	Phone	Traffic Control	Left Message	
			3/27/15	Email	Corrugated Metal Pipe		
			3/30/15	Phone		Left Message	
Kelley Erosion Control	2395-B Tampa Street, Reno, NV 89512	WBE	3/12/2015	Fax / Email	Erosion Control		
775-322-7755	775-322-6606		3/23/2015	Phone		No	Claudia Chambers
	claudia@kelleyerosioncontrol.com						
KRC Safety Co	7821 West Sunnyview, Visalia, CA 93291	MBE	3/12/2015	Email	Construction Signage		
559-732-0393	559-732-2684	Native Amer	3/23/2015	Phone	Traffic Control System	Left Message	Gary Castro
	garyc@krcsafety.com		3/27/2015	Phone	Erosion Control	Yes	
			4/1/2015	Fax	Striping / Marking	Rec'd Quote	
L & L Surveying	1007 Bille Road, Paradise, CA 95969	WBE	3/12/2015	Fax / Email	Surveyor		
530-877-4300	530-877-2251		3/23/2015	Phone		No	Lorraine Lundy
	llsurvey@sbcglobal.net						
La Firma Inc.	715 Ridge Road, Nipomo, CA 93444	MBE	3/12/2015	Fax / Email	Erosion Control		
805-748-8576	805-929-0501	Native Amer	3/23/2015	Phone	SWPPP	Yes	Dave
	estimating@theswpppfirm.com		3/31/2015	Fax		Rec'd Quote	
Logans Marketing	121 Broadway #220, San Diego, CA 92101	Opt-In	3/12/2015	Fax			
619-233-3766	619-233-3768		3/23/15	Phone		Left Message	
			3/24/15	Phone		No	
Mapca Surveys, Inc.	9498 Double R Blvd., Suite B, Reno, NV 89521	MBE	3/12/2015	Fax / Email	Surveying		
775-842-2421	775-856-3318	Hispanic	3/24/2015	Phone		Left Message	
	carey@mapcasurveys.com		3/27/2015	Email			Bill Carey
			3/30/2015	Phone		No	

Caltrans 09-356004
Shoulder Widening and Place Shoulder Rumble Strip

Maneri Traffic Control	47423 Rainbow Canyon Rd, Temecula, CA 925	MBE/WBE	3/12/2015	Fax / Email	Construction Area Signs		
951-695-5104	951-695-5105	Hispanic	3/24/2015	Phone	Traffic Control	Left Message	Maria Maneri
	mariamaneri@yahoo.com		3/27/2015	Email			
			3/30/2015	Fax		Rec'd Quote	Maria Maneri
Nitta Erosion Control	3778 Del Mar Avenue, Loomis, CA 95650	MBE / WBE	3/12/2015	Fax / Email	Erosion Control		
916-652-7459	916-652-4376	Asian Pac	3/23/2015	Phone		Left Message	
	nittaec@gmail.com		3/27/15	Fax		No	Scott Nitta
NLS Trucking	13284 Hubbard St., Sylmar, CA 91342		3/12/2015	Fax			
888-609-1566	888-806-9077		3/23/15	Phone		Left Message	
			3/24/15	Phone		No	Norberto Saldivar
Ortiz Asphalt Paving, Inc.	382 East Orange Show Road, San Bernardino,		3/12/2015	Fax	Asphalt	No Response	
909-386-1200	909-386-1288		3/12/15	Email		Returned	
	bruceetortiz@aol.com		3/13/15	Phone		Different	
Paul E. Vaz Trucking	4740 E Peltier Rd, Acampo, CA 95220	MBE	3/12/2015	Fax	Trucking		
209-334-9001	209-367-7930	Hispanic	3/23/15	Phone		Left Message	
	4pvaz@softcom.net		3/27/15	Email			
			3/27/15	Email		No	Paul Vaz
Payco Specialties, Inc.	120 North Second Avenue, Chula Vista, Ca	WBE	3/12/2015	Fax / Email	Traffic Control		
619-422-9204	619-427-1620		3/23/15	Phone	Roadside Signs	No	Rebecca Llewellyn
	rebecca@payco.biz				Striping		
Pruitt Trucking, Inc.	214 W. Poppyfields Drive, Altadena, CA	Opt-In	3/12/2015	Fax			
626-644-1236	626-398-5551		3/23/2015	Phone		No-too far	
Quality Hydroseeding &	2013 Orange Avenue, Ramona, CA 92065	WBE	3/12/2015	Fax / Email	Erosion Control		
760-789-8040	760-789-5168		3/23/15	Phone	Temp Erosion Control	Left Message	
	poundstone@mac.com		3/27/15	Email			
			3/30/15	Phone		No	Cynthia Poundston
Rodgers Const. & Eng. Co.	1807 Navy Drive, Ste 1, Stockton, CA 95206	MBE/WBE	3/12/2015	Fax / Email	Milling / Grinding		
209-464-5780	209-464-5782	Native Amer	3/23/15	Phone		No	Dan Rodgers
	rcande@pacbell.net						

Caltrans 09-356004
Shoulder Widening and Place Shoulder Rumble Strip

Rudy's Landscape & Irrigation	607 Vineland, Bakersfield, CA 93313	MBE	3/12/2015	Fax	Erosion Control		
661-325-3596	661-322-7854	Hispanic	3/23/15	Phone		Line Busy	
			3/25/15	Phone		No	Radolfo Zuniga
Schotka Construction Inc.	5555 Napa Vallejo Hwy, American Canyon, CA	WBE	3/12/2015	Fax	Construction Area Sign	No Response	
707-265-6977	707-265-6977		3/12/2015	Email	Roadside Sign		
	dschotka@aol.com		3/23/2015	Phone		Left Message	
			3/27/2015	Email			
			3/30/2015	Phone		No	Diane Schotka
SJD Construction Inc.	775 Wakefield Ct, Ste B, Oakdale, CA 95361	WBE	3/12/2015	Fax	Construction Signage		
209-847-8939	209-847-0169		3/12/15	Email	Traffic Control	Returned	
	sjdinc@att.net		3/23/15	Phone		No	
SM Sales	17524 W. Sierra Hwy, Santa Clarita, CA 91351	WBE	3/12/2015	Fax / Email	Asphalt Supplier		
661-252-4735	661-299-1547		3/23/2015	Phone	Trucking	Left Message	
	jpusic@smsalesinc.com		3/27/2015	Email			
			3/30/2015	Phone		No	Janic Pusic
So. Cal Traffic Inc.	1358 La Mirada Drive, San Marcos, CA 92078	WBE	3/12/2015	Fax / Email	Construction Area Signs		
858-720-0179	858-793-4495		3/23/15	Phone	Traffic Control System	Left Message	Cecilia Ostlund
	cecilia@socaltraffic.net		3/27/15	Email			
			3/30/15	Phone		No	
S.T. Rhoades Construction	8585 Commercial Way, Redding, CA 96002	MBE	3/12/2015	Fax / Email	Traffic Control		
530-223-9322	530-223-9222	Native Amer	3/23/2015	Phone	SWPPP	Left Message	
	steve@strhoadesinc.com		3/30/2015	Fax	Signage	No	Steve Rhoades
					Temp Erosion Control		
Superior Hydro-Seeding	250 W. Riverside Drive, Watsonville, CA	WBE	3/12/2015	Fax / Email	Erosion Control		
831-763-1811	831-763-2023		3/23/15	Phone	Temp Erosion Control	Left Message	Josh
	morgan@superiorhydroseeding.net		3/27/15	Email			
			3/30/15	Phone		No	
T and S DVBE, Inc.	704-505 Indians Road, Janesville, CA 96114	WBE	3/12/2015	Email	Construction Signage		
530-864-8105	tandsdvbe@yahoo.com		3/23/2015	Phone	Traffic Control	No	Taren Forde

Caltrans 09-356004
Shoulder Widening and Place Shoulder Rumble Strip

Tanney Transport	13994 Ashylan Avenue, Kerman, CA 93630	WBE	3/12/2015	Fax / Email	Asphalt Supplier		
559-250-4293	559-275-1995		3/23/2015	Phone	Trucking		Christina Tanney
	cctanney@gmail.com		3/27/2015	Email			
			3/30/15	Phone		Left Message	
Total Barricade Service, Inc.	701 E. Ventura Blvd., Oxnard, CA 93036	MBE	3/12/2015	Fax / Email	Construction Area Signs		
805-485-0345	805-485-7411	Hispanic	3/13/2015	Fax		No	Tony Becerril
	tonyb@totalbarricade.com						
Trinity Valley Consulting	67 Walnut Way, Willow Creek, CA 95573	MBE	3/12/2015	Fax / Email	SWPPP Planning		
530-629-3000	530-629-3011	Native Amer	3/23/2015	Phone		No	Joshua McKnight
	tvce@tvce.biz						
Tully Consulting Group	580 Wiegand Way, Dixon, CA 95620	MBE / WBE	3/12/2015	Fax / Email	SWPPP Planning		
707-693-1926	707-471-0318	Hispanic	3/23/2015	Phone			Robin Tully
	robintully8@gmail.com		3/27/2015	Email			
			3/30/15	Phone		No	
UGE & ECS, Inc.	550 N. Figueroa St., Unit 6036, Los Angeles, CA	MBE / WBE	3/12/2015	Fax	SWPPP Planning	No Response	
213-625-1016	231-862-6879	Black	3/12/2015	Email			
	nancy@ugeecs.com		3/23/2015	Phone		No	Nancy Espie-Underwood
W T B, Inc.	7093 W. Belmont Avenue, Fresno, CA 93723	WBE	3/12/2015	Fax / Email	Trucking		
559-275-1998	559-275-1995		3/23/15	Phone		Left Message	
	deborah@wtbinc.org		3/27/15	Email			
			3/30/15	Phone		No	Paul

FORM 2

Items of Work	Provided Plans/Specs	Selected Firm Contractor Name	Address	DBE or Non-DBE	Rejected Firm	Address	Quote ($)	Price Difference ($)	Explanation for Not Selecting
Erosion Control	Yes	Acacia Environmental 805-964-2585	604 S. San Marcos Rd. Santa Barbara, CA	Non-DBE	J & M Land & Restoration, Inc. 661-872-7039	1640 James Road Bakersfield, CA 93308	$13,750 / $16,200	$2,450 higher	Acacia has a lower quote
Striping	Yes	Mallard Construction Inc 714-785-5394	638 W. Southern Ave Orange, CA 92865	Non-DBE	Super Seal & Stripe 805-524-7345	310 A Street Fillmore, CA 93016	$5,504 / $6,032	$528.00 higher	Mallard has a lower quote
SWPPP	Yes	Alfred Civil Engineering 916-241-5309	7604 Soquel Way Citrus Heights, CA 95610	DBE	Adanta, Inc. 707-709-8894	828 School Street Napa, CA 94559	$1,000 / $2,250	$1,250 higher	Alfred Civil Engineering has a lower quote
SWPPP	Yes	Alfred Civil Engineering 916-241-5309	7604 Soquel Way Citrus Heights, CA 95610	DBE	La Firma Inc. 805-748-8576	715 Ridge Road Nipomo, CA 93444	$1,000 / $2,000	$1,000 higher	Alfred Civil Engineering has a lower quote
SWPPP	Yes	Alfred Civil Engineering 916-241-5309	7604 Soquel Way Citrus Heights, CA 95610	DBE	Verdico Group, Inc. 707-317-0002	P.O. Box 673 Roseville, CA 95661	$1,000 / $1,995	$995 higher	Alfred Civil Engineering has a lower quote
SWPPP	Yes	Alfred Civil Engineering 916-241-5309	7604 Soquel Way Citrus Heights, CA 95610	DBE	AKA Environmental 323-547-9605	6650 Montresor Place Alta Loma, CA 91737	$1,000 / $1,650	$650 higher	Alfred Civil Engineering has a lower quote

Acacia Environmental
Union Contractor • SBE

604 S. San Marcos Road. Santa Barbara, CA 93111
Office: (805) 964-2585 • Fax: (805) 964-6169
CA License # 813236 • SBE Certification # 32372
DIR # 1000002540

Proposal

Attn: Estimating

Date: 04/01/15

Page 1 of 1

Estimating Contact: James Colbert
Cell: (805) 364-0362
Email: colbert.james@gmail.com

09-356004 – Route 6 – Mono County – Bid Date: 04/01/15

#	CODE	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
17	210210	EROSION CONTROL (DRY SEED) (SQFT)	SQFT	125,000	$0.07	$8,750.00
18	210420	STRAW	SQFT	125,000	$0.04	$5,000.00
19	210630	INCORPORATE MATERIALS*	SQFT	250,000	$0.05	$12,500.00
					TOTAL:	$26,250.00

3375

***Includes Incorporation of Duff – See Inclusions/Exclusions**

Optional

#	CODE	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
16	210130	DUFF*	ACRE	3.1	$7,000.00	$21,700.00

***Partial, Includes Installation Only – See Inclusions/Exclusions**

Inclusions, Exclusions, Mobilizations & Requirements

- Addendum 1 & 2 acknowledged
- Includes 1 mobilization, all additional mobilizations $1,500 each
- **Price for duff (#16) includes installation only, excludes removal and collection**
- **Price for incorporate materials (#19) includes incorporation of duff to 15" and straw**
- Excludes traffic control
- Excludes lighting for night work if necessary
- Excludes maintenance, repairs and removals
- Requires finish grade complete, weed and debris free

J&M
LAND RESTORATION, INC.

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP – UDBE CT 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577, DIR # 1000003397
Bond rate 2.5%
Union: No. & So. Calif. Laborers

Project: Contract No. 09-356004. Mono County on Route 6. Near Chalfant, between Pumice Mill Rd. and White Mnt. Estates Rd.
Addendums: 2
Price good for 30 days
Estimator: Tony Fernandez
E-Mail: tfernandez@jmlandrestoration.com
Date: March 26, 2015

17.8% HIGH

Bid Item	Description	Quantity Each	Unit Price	Extended Price
Mobilization (not included in items)		Each	$1,200.00	$1,200.00
8	Temporary Fiber Roll	120/LF	$10.56/LF	~~$1,267.20~~
17	Erosion Control (Dry Seed)	125,000/SF	$0.051/LF	$6,375.00
18	Straw	125,000/SF	$0.069/LF	$8,625.00
19	Incorporate Materials (Straw only)	250,000/SF	$0.011/SF	$2,750.00

16,200

18,950

*General Contractor may elect to perform item #8.

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr. day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The General Contractor (GC) and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff incorporate, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Ouote No: GR-1228

Agency: Caltrans

Project: Contract 09-356004 - Shoulder Widening and Place Shoulder Rumble Strip

Bid Date: 4/1/2015

Addenda Noted: 1,2 are noted
DIR Number: 1000007027
Estimator: Gary Rivers
Email Address: gary@mallardinc.com
Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
33	Paint Traffic Stripe (2-Coat)	17,200	LF	$ 0.32	$ 5,504.00
	Excludes Traffic Control - A total of One Shift will be required to complete the above line item				
	Excludes Temp Striping / Striping Removals				
				BID TOTAL:	$ 5,504.00

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.

B. The following materials and services are included in this quote: Thermoplastic [No], Paint [Yes], Markers [No], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]

C. [1] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. $2,950.00

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

I. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/15

ESTIMATE

COMPANY:
ATTN:
PHONE: FAX:
EMAIL:
JOB NAME: **CALTRANS 09-356004 - CONSTRUCTION ON ROUTE 6**
ADDRESS: **FROM PUMICE HILL RD TO WHITE MOUNTAIN ESTATES RD** CITY : CHALFANT, CA
PLANS: YES SPECS: YES
ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE
4/1/15			

ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	APPLY PAINT MATERIAL				
33	PAINT TRAFFIC STRIPE (2-COAT)	17200	LF	$0.16	$2,752.00
NO ITEM	MOBILIZATION	1	LS	$3,280.00	$3,280.00
	THIS PROPOSAL INCLUDES UP TO 1 SHIFT OF WORK. ADDITIONAL SHIFTS AS REQUIRED WILL BE BILLED @ $2,200/EA				
	THIS PROPOSAL EXCLUDES THE FOLLOWING:				
	REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS				
	TEMPORARY STRIPING				
	CONSTRUCTION AREA SIGNAGE				
	POSTING OF TEMPORARY NO PARKING SIGNS				
	SIGNAGE				
	TRAFFIC CONTROL				
	SURFACE PREP PRIOR TO STRIPING				
	RETROREFLECTIVE TESTING				
	BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ $3,500/EA				
	PRICE COVERS LISTED ITEMS ONLY.				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR				
	ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.				
	INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620	PAGE 1 OF 3		TOTAL	$6,032.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

9.5% HIGH.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/ $2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS.

ACORD

CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Tolman & Wiker Insurance Services LLC #0E52073
196 S. Fir Street
PO Box 1388
Ventura CA 93002-1388

CONTACT NAME: Elena Amaro
PHONE (A/C, No, Ext): (805) 585-6736 FAX (A/C, No): (805) 585-6836
E-MAIL ADDRESS: eamaro@tolmanandwiker.com

INSURER(S) AFFORDING COVERAGE	NAIC #
INSURER A: Travelers Indemnity Co of CT	25682
INSURER B: Travelers Prop Cas Co of Amer	025674
INSURER C:	
INSURER D:	
INSURER E:	
INSURER F:	

INSURED
Super Seal & Stripe, Inc
P.O. Box 755
Fillmore CA 93016

COVERAGES CERTIFICATE NUMBER:14/15 GL/AU/UMB/WC - REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS		
A	GENERAL LIABILITY X COMMERCIAL GENERAL LIABILITY CLAIMS-MADE X OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: POLICY X PRO-JECT LOC			DT22-CO-9324B327-TCT-14 Excludes all Wrap/OCIP Projects	3/1/2014	3/1/2015	EACH OCCURRENCE	$	1,000,000
							DAMAGE TO RENTED PREMISES (Ea occurrence)	$	300,000
							MED EXP (Any one person)	$	5,000
							PERSONAL & ADV INJURY	$	1,000,000
							GENERAL AGGREGATE	$	2,000,000
							PRODUCTS - COMP/OP AGG	$	2,000,000
								$	
A	AUTOMOBILE LIABILITY X ANY AUTO ALL OWNED AUTOS X HIRED AUTOS SCHEDULED AUTOS X NON-OWNED AUTOS			DT-810-9324B327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident)	$	1,000,000
							BODILY INJURY (Per person)	$	
							BODILY INJURY (Per accident)	$	
							PROPERTY DAMAGE (Per accident)	$	
							Medical payments	$	
B	X UMBRELLA LIAB X OCCUR EXCESS LIAB CLAIMS-MADE DED RETENTION $			DTSM-CUP-9324B327-TIL-14	3/1/2014	3/1/2015	EACH OCCURRENCE	$	1,000,000
							AGGREGATE	$	1,000,000
								$	
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? Y/N (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	N/A		DTJUB-9324B315-14	1/1/2014	1/1/2015	X WC STATU-TORY LIMITS OTH-ER		
							E.L. EACH ACCIDENT	$	1,000,000
							E.L. DISEASE - EA EMPLOYEE	$	1,000,000
							E.L. DISEASE - POLICY LIMIT	$	1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary
WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER

SPECIMEN

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
Mark Lyon/DEBBI

SPECIMEN

© 1988-2010 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

03/31/2015

DBE Certification # 41902
QSD/P Certification # 25398
SB 854 DIR Registration # 1000005898

==========

Subject: 09-356004: Shoulder widening and place shoulder rumble strip.

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE STORMWATER POLLUTION PREVENTION PLAN	LS	1	$1,000	$1,000

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

Back To Query Form

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering
Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (775) 267-6801 Page 2 of 3 03/31/2015 9:05 PM

Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (775) 267-6801 Page 3 of 3 03/31/2015 9:05 PM

Adanta, Inc.
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Adanta

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

March 31, 2015

DBE QUOTE

*(Adanta Inc. is a **professional services firm** and is not subject to regulation by the DIR.)*

Attn: Estimator

Subject: **Caltrans Contract 09-356004**

PROPOSAL FOR BID ITEM:	*COST*
STORM WATER POLLUTION PREVENTION PLAN	**$2,250.00**

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz

Kimberly Patz, President
kimberlypatz@adanta-inc.com

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

March 31, 2015
Project: 09-356004
Shoulder widening and place shoulder rumble strip.
09-Mno-6-0.8/2.4

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (2) addenda.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	$2,000.00	$2,000.00
7	130330	Strom Water Annual Report	EA	1	$1,000.00	$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

Back To Query Form

Search Returned 1 Records

Mon Mar 23 20:18:09 PDT 2015

Query Criteria

Firm/DBA Name: La Firma
Zip Code: 93444
Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 1 APR 2015

Contract #: 09-356004 – SHOULDER WIDENING AND PLACE SHOULDER RUMBLE STRIP

Bid Date: 1 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
5	130100	JOB SITE MANAGEMENT	LS	LS	$1,925.00	$1,925.00
6	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	$1,995.00	$1,995.00
7	130330	STORM WATER ANNUAL REPORT	EA	1	$550.00	$550.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

ASSUMPTIONS

1. Job Site Management assumes a project duration of 35 days (field work), or 7 weeks of on-site field work.

   7 weeks x $275.00/week = $1,925.00

   This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.
2. No other plans, reports, monitoring or permits are included.
3. The SWPPP does not include calculating run-on (Q) or discussions including Active and/or Passive Treatment Systems, stream diversion, and/or dewatering.
4. The SWPPP includes one (1) revision for the quoted bid. Additional revisions will be billed at $125.00 per hour.
5. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

Tim Anenson, QSD, CPSWQ
Principal Consultant

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

- Fax Transmission

To: Peter Griffin

From: Tim Anenson

Fax: 17752676801

Date: 4/1/2015

RE: CALTRANS BID ITEM QUOTE - 09-356004

Pages: 3

Comments:

Veridico is a certified DBE contractor (No. 39572)

DIR # 1000015845

Please find attached our bid quote for the referenced solicitation.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ
Principal Consultant, Veridico Group, Inc.
Program Management|Water Resources Engineering|Environmental Services
Certified SB, Micro, DBE & WBE
Cell: 707-317-0002|Fax: 707-620-7000
E-mail: tim.anenson@veridicogroup.com|Web: www.veridicogroup.com

AKA Environmental

The SWPPP Specialists, an SBE Company
6650 Montresor Place, Alta Loma, CA 91737
http://www.akaenvironmental.com
SWPPP CERT.NUM.070806-04 Fed Id:30-0457351 SBE Cert. No. 28185
Phone: 323-547-9605 Fax: 323-589-2430 email:rey@akaenvironmental.com
April 1, 2015

Submitted To: Herback General Engineering
Project Owner: CALTRANS DISTRICT 09
Project Name: Shoulder Widening and Place Shoulder Rumble Strip
Bid Number: 09-356004

Phone Number: 775-267-6800 Fax Number: 775-267-6801

*SWPPP & WPCP - Scope of services and fee – The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

Assumptions and exclusions –

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for printing and inserting the pages into the binder. If paper is needed and/or AKA needs to insert pages into binder an additional charge will apply.
- The price is for SWPPP preparation only. Includes six drawings, additional drawings will be billed at $100.00ea.
- A $400.00 fee will be added to the plan, if a Resident Engineer stamp is required.
- Items not specified in this proposal will be provided as an additional service, ex.Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this proposal.
- We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at $100.00 each.

Billing – Billing will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment

Qty.	Services	Price	Circle Quantity
1	Storm Water Pollution Prevention Plan (SWPPP)	$1650.00	1 2 3 4 Other:
1	Storm Water Pollution Prevention Plan (SWPPP) Caltrans only	$1850.00	1 2 3 4 Other:
1	Water Pollution Control Plan (WPCP)*	$1250.00	1 2 3 4 Other:
1	Dust Management Plan	$850.00	1 2 3 4 Other:
1	Water Quality Management Plan	$1850.00	1 2 3 4 Other:
1	Lead Compliance Plans also available	$1000.00	1 2 3 4 Other:
	Plan Corrections and/or Revisions	**Free**	
	Free local Pick-up and Delivery	**Free**	
	****We now offer QSD and QSP Certification Training. Please ask for more details.****		

Hello Estimating Department,
My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like Jonses Brothers are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed above and give me a call (323) 547-9605

Authorized Signature _____ AKA Environmental

ACCEPTANCE OF PROPOSAL - Signature _____

Date _____

HERBACK

GENERAL ENGINEERING

NV Lic. # 33090A
CA Lic. # 486035

2531 Nowlin Road
Minden, NV 89423

Telephone: 775-267-6800
Fax: 775-267-6801

INVITATION TO BID

We are seeking certified and qualified DBE / UDBE / MBE / WBE / SBE subcontractors and/or suppliers for:

Aggregates; Asphalt; Asphalt Oil; Construction Signage; Construction Staking; Corrugated Metal Pipe; Erosion Control - Temp. BMP's; Permanent Erosion Control; Milling and Grinding; Saw Cutting; Roadside Signage; Surveying; SWPPP; Traffic Control; Trucking; Flashing Beacon; Portable Changeable Message Sign; Tack Coat; Painted Traffic Striping and Marking.

Project: Construction on State Highway in Mono County near Chalfant from 0.1 Mile North of Pumice Mill Road to 0.3 Mile North of White Mountain Estates Road

Owner: Caltrans 09-356004

Description: Shoulder widening and place shoulder rumble strip

Location: Mono County, California near Chalfant

Bid Date: April 1, 2015

Bid Items: See Attached

Addendum: No. 1 dated March 11, 2015 (See Note Below)

Contact: *Please return this form, via fax, to* ***(775) 267-6801*** *with a* ***copy of your certification*** *to the attention of* ***Peter Griffin***

******** PLEASE SEND ADVANCED SCOPE LETTERS ********

Quotations will be broken down into comparable packages as reasonably necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting HGE's requirements and will be required to sign the standard HGE Subcontract Agreement. ***See specifications and contract for exact insurance verbiage.*** *We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans and specifications are available for viewing at our office 2531 Nowlin Road, Minden, NV 89423 or available on-line at:*

- *http://www.herback.net/open-bids-herback-general-engineering.asp*
- *http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/09/09-356004/*

Note: ***Per Caltrans Addendum No. 1, "No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]."***

HGE IS AN EQUAL OPPORTUNITY EMPLOYER

HERBACK

GENERAL ENGINEERING

NV Lic. # 33090A
CA Lic. # 486035

2531 Nowlin Road
Minden, NV 89423

Telephone: 775-267-6800
Fax: 775-267-6801

INVITATION TO BID

Project: Construction on State Highway in Mono County near Chalfant from 0.1 Mile North of Pumice Mill Road to 0.3 Mile North of White Mountain Estates Road

Owner: Caltrans 09-356004

Description: Shoulder widening and place shoulder rumble strip

Location: Mono County, California near Chalfant

Bid Date: April 1, 2015

Bid Items: See Attached

Addendum: No. 1 dated March 11, 2015 (See Note Below)

Contact: *Please return this form, via fax, to* ***(775) 267-6801*** *with a* ***copy of your certification*** *to the attention of* ***Peter Griffin***

PARTICIPATION RESPONSE FORM:

( ) *Yes, we* ***can*** *participate in this contract*

TYPE OF SERVICE OR SUPPLIES: _____

( ) *Sorry, we* ***cannot*** *participate in the contract*

_____ _____

Print Name of Business *Print Name of Contact*

_____ *Dated:* _____

Signature

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 09-356004
Date Adv.: 03/09/2015

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
2	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
3	120200	FLASHING BEACON (PORTABLE)	EA	2
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
6	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
7	130330	STORM WATER ANNUAL REPORT	EA	1
8	130640	TEMPORARY FIBER ROLL	LF	120
9	141120	TREATED WOOD WASTE	LB	390
10	150742	REMOVE ROADSIDE SIGN	EA	3
11	150809	REMOVE CULVERT (LF)	LF	12
12	151224	REMOVE DELINEATOR	EA	37
13	152316	RESET ROADSIDE SIGN (ONE POST)	EA	1
14	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
15	190101	ROADWAY EXCAVATION	CY	6,100
16	210130	DUFF	ACRE	3.1
17	210210	EROSION CONTROL (DRY SEED) (SQFT)	SQFT	125,000
18	210420	STRAW	SQFT	125,000
19	210630	INCORPORATE MATERIALS	SQFT	250,000
20	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,350
21	390132	HOT MIX ASPHALT (TYPE A)	TON	3,350
22	394050	RUMBLE STRIP	STA	170
23	397005	TACK COAT	TON	4
24	566011	ROADSIDE SIGN - ONE POST	EA	3
25	028695	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	45
26	028696	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	45
27 (F)	620800	CONCRETE BACKFILL (PIPE TRENCH)	CY	3
28	665017	18" CORRUGATED STEEL PIPE (.079" THICK)	LF	12
29	705011	18" STEEL FLARED END SECTION	EA	1
30	820108	DELINEATOR (CLASS 2)	EA	37
31	820110	MILEPOST MARKER	EA	3

32	820112	MARKER (CULVERT)	EA	6
33	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	17,200

Home → Contract Awards and Services → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 09-356004. 1 results found.

Contractor: Herback General Engineering **Contact:** Peter Griffin
Address: 2531 Nowlin Road Minden, NV 89423
Phone: 775 267-6800 **Fax:** 775 267-6801 **Email:** pgriffin@Herback.net
Services needed: Herback General Engineering is seeking quotes from certified DBE / UDBE / MBE / WBE / SBE subcontractors and suppliers for the Caltrans 09-356004, Shoulder Widening and Place Shoulder Rumble Strip project. We are seeking quotes for the following items of work, including but not limited to the following: Aggregates; Asphalt; Construction Signage; Construction Staking; Corrugated Metal Pipe; Erosion Control - Temp. BMP's; Permanent Erosion Control; Milling and Grinding; Saw Cutting; Roadside Signage; Surveying; SWPPP; Traffic Control; Trucking; Flashing Beacon; Portable Changeable Message Sign; Tack Coat; Asphalt Oil; Painted Traffic Striping and Marking.
Requirements: Note: Per Caltrans Addendum No. 1, "No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]." We are an equal opportunity employer. Quotations will be broken down into comparable packages as reasonably necessary. Inquire about possible training opportunities and employment of lower income persons. We will require that all participating companies possess a current contractor?s license, carry Workers Compensation & Liability Insurance and be bonded. See specifications for exact insurance requirements and verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. If 3rd tier Subcontractors are being used, they must be noted on the quote and only perform no more than 0.05% of the scope of work being quoted. Plans/Specs available for viewing at our office: 2531 Nowlin Road, Minden, NV, available online on Herback's website at http://www.herback.net/open-bids-herback-general-engineering.asp or through the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/09/09-356004/ for scope of work. If you have any questions contact Peter Griffin (775) 267-6800 / pgriffin@herback.net or fax your bid to (775) 267-6801.
Date posted: 03/12/2015

MINORITY BUSINESS DEVELOPMENT AGENCY
U.S. DEPARTMENT OF COMMERCE

Offer Overview
Herback General Engineering

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

** Required Fields*

OPPORTUNITY STATUS

Current Status:	Active
Last Modified Date:	March 12, 2015
Last Modified By:	Greg Herback

SPECIAL INITIATIVE PROGRAMS Edit

Is this opportunity related to Special Initiative Programs?	

OPPORTUNITY INFORMATION Edit

* First Name:	Peter
* Last Name:	Griffin
* Telephone:	775-267-6800
Fax:	775-267-6801
Email Address:	pgriffin@herback.net
* Date Open:	March 12, 2015
* Date Closed:	April 01, 2015
* Opportunity Title:	Shoulder Widening and Place Shoulder Rumble Strip
* Solicitation ID:	09-356004
* Contract Value Amount:	$0
* Estimated Contract Duration:	1 - 3 Months
* Opportunity Type:	State Government
* Offer Description:	Herback General Engineering is seeking quotes from certified DBE / UDBE / MBE / WBE / SBE subcontractors and suppliers for the Caltrans 09-356004, Shoulder Widening and Place Shoulder Rumble Strip project. We are seeking quotes for the following items of work, including but not limited to the following: Aggregates; Asphalt; Construction Signage; Construction Staking; Corrugated Metal Pipe; Erosion Control - Temp. BMP's; Permanent Erosion Control; Milling and Grinding; Saw Cutting; Roadside Signage; Surveying; SWPPP; Traffic Control; Trucking; Flashing Beacon; Portable Changeable Message Sign; Tack Coat; Asphalt Oil; Painted Traffic Striping and Marking. Note: Per Caltrans Addendum No. 1, "No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]." We are an equal opportunity employer. Quotations will be broken down into comparable packages as reasonably necessary. Inquire about possible training opportunities and employment of lower income persons. We will require that all participating companies possess a current contractors license, carry Workers Compensation & Liability Insurance and be bonded. See specifications for exact insurance requirements and verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. If 3rd tier Subcontractors are being used, they must be noted on the quote and only perform no more than 0.05% of the scope of work being quoted. Plans/Specs available for viewing at our office: 2531 Nowlin Road, Minden, NV, available online on Herback's website at http://www.herback.net/open-bids-herback-general-engineering.asp or through the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/09/09-356004/ for scope of work. If you have any questions contact Peter Griffin (775) 267-6800 / pgriffin@herback.net or fax your bid to (775) 267-6801.
* Keywords:	Shoulder Widening
* Bond Request:	Unknown
Bond Amount:	Not Specified

*** INDUSTRY CODES** Edit

NAICS:	23 - Construction 234 - Heavy Construction 23499 - All Other Heavy Construction 23411 - Highway and Street Construction 2349 - Other Heavy Construction 2341 - Highway, Street, Bridge, and Tunnel Construction

*** LOCATION INFORMATION** [Edit]

Bishop, California USA

Return to Company Details

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Herback General Engineering**
Contact: **Peter Griffin**
Address 1: **2531 Nowlin Road**
Address 2:
City: **MINDEN** State: **NV**
Zip: **89423** Zip+4:
Phone: **775-267-6800**
Fax: **775-267-6801**
Email: **pgriffin@herback.net**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**
- **Hubzone Small Business (HUBZSB)**
- **Veteran Owned Small Business (VOSB)**
- **Historically Black Colleges and Universities and Minority Institutions (HBCU & MI)**
- **Other Small Business**
- **Service-Disabled Veteran-Owned Small Business(SD-VOSB)**

Description: **Herback General Engineering is seeking quotes from certified DBE / UDBE / MBE / WBE / SBE subcontractors and suppliers for the Caltrans 09-356004, Shoulder Widening and Place Shoulder Rumble Strip project. We are seeking quotes for the following items of work, including but not limited to the following: Aggregates; Asphalt; Construction Signage; Construction Staking; Corrugated Metal Pipe; Erosion Control - Temp. BMP's; Permanent Erosion Control; Milling and Grinding; Saw Cutting; Roadside Signage; Surveying; SWPPP; Traffic Control; Trucking; Flashing Beacon; Portable Changeable Message Sign; Tack Coat; Asphalt Oil; Painted Traffic Striping and Marking. Note: Per Caltrans Addendum No. 1, "No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]." We are an equal opportunity employer. Quotations will be broken down into comparable packages as reasonably necessary. Inquire about possible training opportunities and employment of lower income persons. We will require that all participating companies possess a current contractor's license, carry Workers Compensation & Liability Insurance and be bonded. See specifications for exact insurance requirements and verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. If 3rd tier Subcontractors are being used, they must be noted on the quote and only perform no more than 0.05% of the scope of work being quoted. Plans/Specs available for viewing at our office: 2531 Nowlin Road, Minden, NV, available online on Herback's website**

at http://www.herback.net/open-bids-herback-general-engineering.asp or through the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/09/09-356004/ for scope of work. If you have any questions contact Peter Griffin (775) 267-6800 / pgriffin@herback.net or fax your bid to (775) 267-6801.

NAICS Code: **237310**
237990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **09-356004**

Bid Closing Date: **4/1/2015**

Time: **2:00 PM PDT**

Back

BIDSYNC LINKS™

Welcome Herback01|Logout
Need assistance?
Contact us
or call 800-990-9339

Home My account Orders Agency list Admin Support

Bid #09-356004 - Shoulder Widening and Place Shoulder Rumble Strip

Department of General Services

State of California, CA Transportation, Department of (Caltrans)

Time left: 20 days, 1 hr
Bid started: Mar 04, 2015 10:25:37 AM PST
Bid ends: Apr 01, 2015 2:00:00 PM PDT

Download bid packet Add to My bids

Based on your current profile, you are invited to do business with The State of California

Details | Documents | Q&A | Vendor ads

Bid #09-356004 - Shoulder Widening and Place Shoulder Rumble Strip

IFB

View my ads
Place a vendor ad

Description	Contact info	Dates
Prime seeking Subs - HGE Seeking Subcontractors / Suppliers:		Hide ad Update ad
Herback General Engineering is seeking quotes from certified DBE / UDBE / MBE / WBE / SBE subcontractors and suppliers for the Caltrans 09-356004 project. We are seeking quotes for the following items of work, including but not limited to the following: Aggregates; Asphalt; Construction Signage; Construction Staking; Corrugated Metal Pipe; Erosion Control - Temp. BMP's; Permanent Erosion Control; Milling and Grinding; Saw Cutting; Roadside Signage; Surveying; SWPPP; Traffic Control; Trucking; Flashing Beacon; Portable Changeable Message Sign; Tack Coat; Asphalt Oil; Painted Traffic Striping and Marking. Note: Per Caltrans Addendum No. 1, "No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]." We are an equal opportunity employer. Quotations will be broken down into comparable packages as reasonably necessary. Inquire about possible training opportunities and employment of lower income persons. We will require that all participating companies possess a current contractor's license, carry Workers Compensation & Liability Insurance and be bonded. See specifications for exact insurance requirements and verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. If 3rd tier Subcontractors are being used, they must be noted on the quote and only perform no more than 0.05% of the scope of work being quoted. Plans/Specs available for viewing at our office: 2531 Nowlin Road, Minden, NV, available online for scope of work. If you have any questions contact Peter Griffin (775) 267-6800 / pgriffin@herback.net or fax your bid to (775) 267-6801.	Herback General Engineering Peter Griffin pgriffin@herback.net 775-267-6800	**Response Deadline:** Mar 31, 2015 11:00:00 PM PDT Ad created: Mar 12, 2015 12:40:05 PM PDT Ad updated: Mar 12, 2015 12:40:05 PM PDT
Subs seeking Prime - DVBE		
IFOG has been a certified DVBE/SDVOSB provider for over 6		**Response Deadline:** Mar 31, 2015 11:00:00 PM PDT

Leave Feedback

How do I respond to Instructions may vary. process.

Description	Contact info	Dates
years. We provide bid writing and contract management for the State of CA and Federal Government contracts. We can help you fulfill DVBE requirements and incentives. We are MRO dealers and can provide any paint, construction supplies, tools, and/or administrative services. Give us a call to find out the full range of what we offer. We look forward to working with you.	Innovative Federal Operations Group, LLC Chris Williamson cwilliamson@ifogusa.com (760) 208-4686	Ad created: Mar 04, 2015 2:23:42 PM PST Ad updated: Mar 04, 2015 2:23:42 PM PST
Subs seeking Prime - Bid Writer, Admin, Staffing		
We are professional bid writers who can write & submit your bid. We can also fulfill your DVBE requirements. We provide many other services that you may find helpful such as: Small Business registration DVBE and SDVOSB registrations Attend Pre-Bid Meetings and Public Bid Openings Hand deliver proposals Dun & Bradstreet Number Contract/Certificate Tracking/Monitoring Book Keeping/Payroll Progress Billing Invoicing/Accounts Receivable Employee Reports Bill Paying/Accounts Payable Administrative work Certified Payroll and Prevailing Wage Reporting	Leverage Katie Fuller- DVBE katie.fuller@yahoo.com 15307016421	Response Deadline: May 30, 2015 11:00:00 PM PDT Ad created: Mar 11, 2015 12:04:53 AM PDT Ad updated: Mar 11, 2015 12:04:53 AM PDT
1	Results per page: 5	

Questions? Contact a BidSync representative: 800-990-9339 or email: support@bidsync.com

Home | Legal | Privacy | Sitemap | News | About Us

© 2015 BidSync. All rights reserved.

Leave Feedback

04-07-15P12:08 RCVD

HERBACK

GENERAL ENGINEERING

LETTER OF TRANSMITTAL

Second Bidder

April 6, 2015

Transmitted To:

Caltrans
1727 30th Street, Bidders' Exchange, MS 26
Sacramento, CA 95816

Transmitted From:
Michelle Taylor
Herback General Engineering
2531 Nowlin Road
Minden, NV 89423

Reference: **Contract 09-356004**

Documents Enclosed:		No. Copies
	DBE Commitment	1
	DBE Good Faith Effort Documentation	1

Comments **Please feel free to call me at 775-267-6800 or email me at mtaylor@herback.net if you have any questions, comments or concerns.**

Thank you for your time.

Transmitted via FedEx - Overnight

Received by
CALTRANS

Signature

Date

Reviewed and Submitted by
HERBACK GENERAL ENGINEERING

Michelle Taylor

Signature 4/6/15

Date

Second Bidder 09

04-07-15P12:07 RCVD

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MONO COUNTY NEAR CHALFANT FROM 0.1 MILE NORTH OF PUMICE MILL ROAD TO 0.3 MILE NORTH OF WHITE MOUNTAIN ESTATES ROAD

In District 09 On Route 6

Under

Notice to Bidders and Special Provisions **dated March 9, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved January 12, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated March 9, 2015

Identified by

Contract No. 09-356004

09-Mno-6-0.8/2.4

Project ID 0912000055

Federal-Aid Project
ACHSNHP-P006(011)E

Bids open Wednesday, April 1, 2015

Dated March 9, 2015
AADD