

Low Bidder

06-01-16P12:07 RCVD

CONTRACT NO:
09-364304

BID AMOUNT:
\$ 10,757,757.00

BID OPENING DATE:
05/26/2016

BIDDER'S NAME:
Road and Highway Builders, LLC.

DBE GOAL FROM CONTRACT %:
8.0%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 9	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$4,009,017.00
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3 (Partial)	Traffic Control	C1201	Force Traffic Control, Inc. (No. 29335) 1478-B North Belmont Rd. Exeter Ca., 93221 (559-594-1062)	\$311,500.00
3 (Partial), 56, 57, 58	Striping, Pavement Markers	C8406, C8501	Super Seal & Striping, Inc. (No. 2003) 310 A Street Fillmore, Ca., 93016 (805-524-7345)	\$62,440.00
59, 62 (Partial)	Bottom Dump & Flat Bed Trucking for Coldmilling, Hot Mix, Mob.	C9602, C9605	H & R Trucking (No. 36003) 1835 Mt. Hood	\$347,600.00
26 (Partial),			Las Vegas, Nv., 89156 (702-651-8587)	
37 (Partial), 62 (Partial)	Bottom Dump & Flat Bed Trucking for Coldmilling, Hot Mix, Mob.	C9602, C9605, C9771, C9774	TK Transportation, Inc. (No. 22000) 1081 Foothill Drive Yreka, Ca., 96097 (805-501-2693)	\$173,800.00
26 (Partial),			LMS Transport (No. 38327) 2751 Avalon St. Jurupa Valley, Ca., 92509 (951-616-3828)	
37 (Partial), 62(Partial)	Haul and Supply PG64-28M	C0624, C9604, C9670, C9774, C9908	Alfred Civil Engineering, Inc. (No. 41902) 7604 Soquel Way Citrus Heights, CA. (235-3967)	\$734,400.00
37 (Partial)	Prepare Water Pollution Control	C8794, C8852		\$600.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 1,630,340.00
	15.1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder

5/27/2016 775-852-7287
 Date (Area Code) Tel. No.

Stephen Blakely
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

IN EST.

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
DIR # 1000005521

May 23, 2016

Force Traffic. Verne@earthlink.net



QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 09-364304

Highway 395, near Coleville, Mono County

Cold planning, cold in-place recycling and HMA resurfacing

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3) (T-13 work only)

- Two flaggers per 8-hour weekday/night shift @ \$ 1,260;
 - Additional flagger per 8-hour weekday/night shift @ \$ 570;
 - Overtime, each flagger @ \$ 80 per hour;
 - Doubletime, each flagger @ \$ 94 per hour;
 - Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ (\$60) per flagger per hour;
- INCLUSIONS:** ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.
- OPTIONAL:** Portable Traverse Rumble Strip Array @ \$ 320 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.
- EXCLUSIONS:** Work associated with T-11 multi-lane section

B. PILOT CAR (Part of Item 2) (T-13 work only)

- Per 8-hour weekday/night shift @ \$ 680;
 - Overtime @ \$ 94 per hour;
 - Doubletime @ \$ 104 per hour
 - Short-shift credit (applied for workdays less than 7 hours) @ (\$70) per hour;
 - Saturdays per @ \$ 94 per hour worked; Sunday at \$ 104 per hour worked
- INCLUSIONS:** Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. CONSTRUCTION AREA SIGNS: \$ 8,000 Lump Sum (Item No. 1)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 20, Along with the Type II **Project Funding Sign**.
NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

D. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 5)

- \$ 1,200 per unit each month;
 - Mobilization @ \$ 400 each.
- INCLUSIONS:** Initial setup, all programming and maintenance.
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- \$ 82 per hour straight-time; \$ 94 per hour overtime & Saturdays; \$104 per hour Sundays/Holidays/Doubletime.
- Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.
- INCLUSIONS:** ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2017. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at \$5 each per shift.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Short-Work week:** Excluding beginning and end of project if work crews are worked less than three consecutive work days an additional charge of 10% may be added to rates above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

Rosemary Force Stimpel

President

FORCE TRAFFIC CONTROL, INC.					
TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (includes delivery)					
<i>(devices frequently used for this type of work are in bold italics)</i>					
DEVICE TYPE	N O T E	First Day	Up to 1 Month	1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
✓ Cone, 28"	2	\$8	\$8	\$12	\$18
Portable delineator, Tubular Marker	2	\$8	\$8	\$12	\$16
✓ Traffic Drum, 42"	2; 3	\$16	\$16	\$20	\$45
✓ Portable Object Marker	2; 3	\$12	\$12	\$24	\$40
Barricade, Type 2	2; 3	\$8	\$8	\$16	\$36
Barricade, Type 3	2; 3	\$16	\$16	\$32	\$85
✓ Warning Light, Flashing	2	\$10	\$10	\$15	\$20
Warning Light, Constant Burn	2	\$10	\$10	\$15	\$25
✓ Warning Light, Hi-int. 8" LED Beacon	2; 4	\$30	\$30	\$15/month	\$15/month

ADDITIONAL CONSTRUCTION AREA SIGNS: Post-mounted @ \$25 per square foot of face;
 On portable mountings @ \$12/sf incl. mounting.

NOTES:

1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.
2. First day rate = first month rate (to cover move-in/move-out costs).
3. Can accommodate up to 2 warning lights.
4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 - 12" beacons at the project perimeters.

70 DAYS x 3 FLAGGERS x 11 HOURS/DAY

70 x (1740 + 810) = \$178,500

70 x 1 SUPERVISOR x \$938 (11 HOUR DAY) = \$65,660
 TECHNICIAN

70 x 1 PILOT CAR x \$962 (PILOT CAR 11 HOUR DAY) = \$67,340

\$311,500

[Back To Query Form](#)

Search Returned 1 Records

Fri May 27 06:42:07 PDT 2016

Query Criteria

Firm ID: 29335
 Firm Type: DBE

Firm ID	29335
Firm/DBA Name	FORCE TRAFFIC CONTROL, INC.
Address Line1	1478-B NORTH BELMONT RD
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	P.O. BOX 1107
Mailing Address Line2	
Mailing City	EXETER
Mailing State	CA
Mailing Zip Code1	93221
Mailing Zip Code2	
Certification Type	DBE
EMail	forcetraffic@earthlink.net
Contact Name	ROSEMARY STIMPEL
Area Code	(559)
Phone Number	594-1062
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	594-1056
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:

09-364304

Name of DBE business:

Super Seal & Stripe, Inc.

Name of DBE representative:

Brenda Hampton-Ortiz

DBE certification number:

2003

Name of bidder:

Road and Highway Builders, LLC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Stephen Blakely

Date:


05/27/2016

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
56	Perform and Furnish Paint Traffic Stripe (1-Coat)	\$2,730.00
57	Perform and Furnish Paint Traffic Stripe (2-Coat)	\$28,080.00
58	Perform and Furnish Paint Pavement Markings (2-Coat)	\$5,280.00
59	Perform and Furnish Pavement Marker (Retroreflective-Recessed)	\$7,200.00
62 (Partial)	Mobilization of Materials, Labor and Equipment	\$11,150.00
3 (Partial)	Traffic Control Systems	\$8,000.00
Total		\$62,440.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Rob VanAntwerp

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

5-31-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

IN EST.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 09-364304 - CONSTRUCTION ON ROUTE 395**

ADDRESS: **FROM EASTSIDE LANE TO NEVADA STATE LINE**

CITY : COLEVILLE, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
5/26/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<u>APPLY PAINT MATERIAL</u>				
3	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$8,000.00	\$8,000.00
4	TEMP TRAFFIC STRIPE (PAINT) (MATERIAL ONLY, SEE BELOW)	231000	LF	\$0.03	\$6,930.00
56	PAINT TRAFFIC STRIPE (1-COAT)	18200	LF	\$0.15	\$2,730.00
57	PAINT TRAFFIC STRIPE (2-COAT)	234000	LF	\$0.12	\$28,080.00
58	PAINT PAVEMENT MARKING (2-COAT)	2640	SF	\$2.00	\$5,280.00
59	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	720	EA	\$10.00	\$7,200.00
62	MOBILIZATION	1	LS	\$11,150.00	\$11,150.00
<p>THIS QUOTE INCLUDES TRAFFIC CONTROL FOR ITEMS 57-59 ONLY.</p> <p>TEMPORARY PAINTED TRAFFIC STRIPES WILL BE DONE IN CONSECUTIVE 8 HOUR SHIFTS OF WORK. IF THERE IS A BREAK IN THE WORK, A MOBILIZATION CHARGE WILL BE BILLED. COST FOR TEMP STRIPING WILL BE \$1,100/SHIFT (1 MAN CREW) COST FOR MATERIALS FOR TEMP STRIPING WILL BE \$.03/LF TEMP STRIPING MOBILIZATION WILL BE \$1,800/WORK WEEK WORK PAST 8 HOURS WILL BE BILLED AT \$150/MAN HOUR</p> <p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS REMOVAL OF TEMP TAGS CONSTRUCTION AREA SIGNAGE POSTING OF TEMPORARY NO PARKING SIGNS SIGNAGE MESSAGE BOARDS SURFACE PREP PRIOR TO STRIPING RETROREFLECTIVE TESTING</p> <p>BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ \$7,500/EA</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
				TOTAL	\$69,370.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

\$ 62,440

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #100000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.

[Back To Query Form](#)

Search Returned 1 Records

Fri May 27 06:43:54 PDT 2016

Query Criteria

Firm ID: 2003
 Firm Type: DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
EMail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses C32 Parking and Highway Improvement Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

[Back To Query Form](#)

IN EST.

H&R

Trucking

H&R Trucking

1835 Mt Hood

Las Vegas , NV 89156

Phone: (702)-651-8587

Fax: (702)-651-8587

Ramon's Cell : (702)296-6832

Date: 5/26/2016

To: Road and Highway Builders

Attn: Steve

Fax No. 775-359-7248

DBE Trucking

SUBJECT:DBE Trucking Bid

PROJECT: Cal Trans



Single Belly Dumps

\$110.00 Hourly Rate

Single Side Dumps

\$110.00 Hourly Rate

This is a non-prevailing Davis Bacon Wage. Additional \$30.00 Hourly for any Davis Bacon Wage on project .

- Trucking DBE Certified. This is a serious bid and if you need more information please call 702-296-6832. .
- Must be informed of contract requirements 30 days prior to start date.
- DEB License No. NV 00890UCPN California UCP 36003
- PWC Registration No 1000031023
- H&R has 4 Single Belly Dumps.
- H&R also has 3 end dumps and a flat bed and a set of side dumps.

Colomilla/Haul max 4 Trucks x 11 hrs/day x 70 days x 110/hr. = 338,000

Mob 4 Trucks x 10 hrs/day x 2 days x 110/hr. = 8,800

Total = 347,600

Thank you

Ramon Herrera

[Back To Query Form](#)

Search Returned 1 Records

Fri May 27 06:49:05 PDT 2016

Query Criteria

Firm/DBA Name: H & R Trucking

Firm Type: DBE

Firm ID	36003
Firm/DBA Name	H & R TRUCKING
Address Line1	1835 MT HOOD
Address Line2	
City	LAS VEGAS
State	NV
Zip Code1	89156
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	h_teresa52@hotmail.com
Contact Name	RAMON HERRERA
Area Code	(702)
Phone Number	651-8587
Alt Area Code	(702)
Alt Phone Number	296-6832
Fax Area Code	(702)
Fax Phone Number	651-8587
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	484110; 485991;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL;
Licenses	
Trucks	FOR HIRE - 3;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102 13 (NEW 05/2015)

Contract no.
 09-364304

Name of DBE business:
 TK Transportation, Inc.

Name of DBE representative:

Terrance Blackburn
 DBE certification number
 22000

Name of bidder:

Road and Highway Builders, LLC
 Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Stephen Blakely

Date:
 05/27/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
26 (Partial)	Bottom Dump Trucking (Coldmilling)	\$84,700.00
37 (Partial)	Bottom Dump Trucking (Hot Mix)	\$84,700.00
62 (Partial)	Flat Bed Trucking for Mobilization	\$4,400.00
Total		\$173,800.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative:

Terrance K Blackburn

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

5-31-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

In Est.

T.K. Transportation, Inc.
1452 Knights Row
Yuba City, CA 95991

May 26, 2016

Road and Highway Builders, LLC
96 Glen Carran Circle
Suite 106
Sparks, NV 89431

RE: CalTrans 09-364304


Dear Road and Highway Builders:

T.K. Transportation submits this proposal to Road and Highway Builders, LLC. for Cal Trans Contract 09-364304. The scope of work associated with the proposal is for trucking at **\$110.00 per hour** for today's fuel cost. Two trucks will be dedicated for the duration of this contract and can supply additional trucks if needed. The trucks will consist of bottom dumps and Flat Beds.

T.K. Blackburn owns several trucks and is currently leasing numerous others for work in both Nevada and California. T.K. Blackburn is currently a DBE business in California (UCP 22000).

Should you have any questions feel free to contact me at 805-501-2693.

Sincerely,



T. K. Blackburn

Coldmilling / Hotmix
Haul: 2 TRK X 11 hrs./day X 70 days X \$110⁰⁰/hr. = \$169,400⁰⁰
Mud: 2 TRK X 10 hrs./day X 2 days X \$110⁰⁰/hr. = \$4,400⁰⁰

\$173,800⁰⁰

[Back To Query Form](#)

Search Returned 1 Records

Fri May 27 06:49:49 PDT 2016

Query Criteria

Firm/DBA Name: TK Transportation

Firm Type: DBE

Firm ID	22000
Firm/DBA Name	TK TRANSPORTATION, INC.
Address Line1	1081 FOOTHILL DRIVE
Address Line2	
City	YREKA
State	CA
Zip Code1	96097
Zip Code2	
Mailing Address Line1	1081 FOOTHILL DRIVE
Mailing Address Line2	
Mailing City	YREKA
Mailing State	CA
Mailing Zip Code1	96097
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tktransportation@att.net
Contact Name	TERRANCE BLACKBURN
Area Code	(805)
Phone Number	501-2693
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	842-7211
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	425120; 484110;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 3;
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Road and Highway Builders ATTN: Estimating

BID DATE: 5-26-16

PROJECT NAME: Mono County - #09-364304

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item #: Oil Supply & Haul (per ton):** (1) 2,400+/- of PG64-28M @ \$485 (Index-5%).
- **Item # Freight Only (per ton):** (1) \$25 Nevada to Smith Valley, Nevada.
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. **LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.**
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

$$2400/TN \times \$510/TN \times 0.60 = \underline{\underline{\$734,400.00}}$$



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or
orders@lmncoldmilling.com
 2751 Avalon St, Jurupa Valley, Ca 92509
UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2016 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (1)	\$850 (1st 4 Hrs) & \$175 per Hr after	Mobe charge included in 4 hr min.
Mini Grinder w/ Berm Attachment	\$950 (1 st 4 Hrs) & \$195 per Hr after	Hard to reach places i.e. under guard rails.
40"/4' (2) Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
Super Tens (2)	\$88 per Hr (4 Hr min)	\$100 per hour outside of 100 mile radius of Ontario, CA
Strong Arms (1)	\$95 per Hr (4 Hr min)	\$110 per Hr outside of 100 mile radius of Ontario, CA
RGN or Lowboys (2) (equip. transport)	\$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (6 Tractors)	\$95 per hr portal to portal	\$110 Hr outside 100 mile radius 1 Hr Stand By Only
Oil Tankers (5)	\$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min 1 Hr Stand By Only
Dry Van Tractors (6 Tractors)	\$95 per hr portal to portal	\$120 per hr outside 100 mile radius



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@lmncoldmilling.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@lmncoldmilling.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

[Back To Query Form](#)

Search Returned 1 Records

Tue May 31 14:52:36 PDT 2016

Query Criteria

Firm ID: 38327

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	afs@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS


Work Codes C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Licenses
Trucks FOR HIRE - 7;
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

[Back To Query Form](#)

In Est.

5/22/2016

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610


DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 100024191

Subject: 09-364304:- Cold planing, cold in-place recycling and hot mix asphalt resurfacing.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope includes the following:

1. Preparation of WPCP
2. Three hard copies and one electronic copy

Scope does not include:

1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

[Back To Query Form](#)

Search Returned 1 Records

Tue May 31 11:16:24 PDT 2016

Query Criteria

Firm ID: 41902
 Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Alt Area Code	(916)
Alt Phone Number	241-5309
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Low Bidder

06-01-16P12:08 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **ROAD & HIGHWAY BUILDERS, LLC**
 Contract No.: **09-364304**

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
ASPHALT PAVING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,000,000	9.3%
GUARDRAIL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$400,000	3.7%
STRIPING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$180,000	1.7%
SIGNS	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$10,000	0.1%
TRAFFIC CONTROL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$300,000	2.8%
ASPHALT DIKE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$75,000	0.7%
TRUCKING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$550,000	5.1%
ASPHALT SUPPLY	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,200,000	11.1%
STORMWATER	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$20,000	0.2%
SWPPP	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$500	0%
SCHEDULE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,000	0%
CRUSHING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$300,000	2.8%
COLDMILLING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$700,000	6.5%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **ROAD & HIGHWAY BUILDERS, LLC**

Contract No.: **09-364304**

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
BLACK DIAMOND ASPHALT	4/13/16	ASPHALT OIL SUPPLY	PHONE CALL, 5/24/16
LMS TRANSPORT	4/13/16	ASPHALT OIL SUPPLY	EMAIL/PHONE, 5/26/16
TK TRANSPORTATION	4/13/16	TRUCKING	PHONE 5/26/16
H&R TRUCKING	4/13/16	TRUCKING	PHONE 5/26/16
DIRT & AGGREGATE INTERCHANGE	4/13/16	GUARDRAIL	PHONE 5/26/16
SUPER SEAL & STRIPING	4/13/16	STRIPING	PHONE 5/26/16
PC&N CONSTRUCTION	4/13/16	GUARDRAIL	PHONE 5/26/16

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
ASPHALT PAVING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	ROAD & HIGHWAY	NON-DBE	NO DBE QUOTED		
GUARDRAIL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	CORAL CONSTRUCTION	NON-DBE	NO DBE QUOTED		
STRIPING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	SUPER SEAL & STRIPING	DBE			
TRUCKING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	H&R TRUCKING, TK TRANSPORTATION	DBE			
ASPHALT OIL SUPPLY	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	LMS TRANSPORTATION	DBE			
TRAFFIC CONTROL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	FORCE TRAFFIC CONTROL	DBE			
SWPPP	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	JAHN	DBE			
COLDMILLING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	PAVEMENT RECYCLERS	NON-DBE	ABS&L	\$150,000.00	\$25,000.00
CRUSHING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	ROAD & HIGHWAY	NON-DBE	NO DBE QUOTED		

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: ROAD & HIGHWAY BUILDERS, LLC
Contract No.: 09-364304

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
INTERNET ADVERTISEMENT	4/13/16	CALTRANS WEBSITE	
INTERNET ADVERTISEMENT	4/13/16	CONSTRUCTION BID SOURCE	

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

PROVIDED ELECTRONIC LINKS TO PROJECT INFORMATION, AND ALSO MADE PLANS AVAILABLE TO VIEW AT OFFICE

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

NONE

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates; Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NONE

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

NONE

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Ad ID: 12969 **Date Of Advertisement: Apr 13, 2016**

Road and Highway Builders, LLC.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Project Title:	09-364304 Mono County near Coleville to NV State Line
Project Location:	Near Coleville from East Side Lane to NV State Line Located in Mono County, CA
Owner:	Caltrans
Bid Date / Time:	May 26, 2016 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Bid documents can be viewed at or obtained from:

Caltrans' website.

Road and Highway Builders is seeking certified and qualified DBE subs and/or supplier for services to all items of work for Caltrans Contract No. 09-364304, for cold planing, cold in-place recycling and hot mix asphalt resurfacing in Mono County at and near Coleville from East Side Lane to Nevada State Line. Plans and Specifications are available from owner. Please contact our office at (775)852-7283 for more information.

Certification can be faxed to (775)359-7248 or sent via email to sherry.cuellar@strlco.com.

Road and Highway Builders, LLC.

96 Glenn Carran Cr. Suite #106
Sparks, NV 89431

Phone: (775) 852-7283 **Fax:**

Email: gabriela.garibay@strlco.com
Gabriela Garibay

Published on Apr 13, 2016 by
Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

Contractor: Road and Highway Builders, llc. **Contact:** Sherry Cuellar


Address: 96 Glen Carran Cir Suite #106 Sparks, NV 89431

Phone: 775-852-7283 **Fax:** 775-359-7248 **Email:** sherry.cuellar@strlco.com

Services needed: Road and Highway Builders is seeking certified and qualified DBE subs and/or supplier for services to all items of work for Caltrans Contract No. 09-364304, for cold planing, cold in-place recycling and hot mix asphalt resurfacing in Mono County at and near Coleville from East Side Lane to Nevada State Line. Plans and Specifications are available from owner. Please contact our office at (775)852-7283 for more information. Certification can be faxed to (775)359-7248 or sent via email to sherry.cuellar@strlco.com.

Requirements:

Date posted: 04/13/2016




TELEPHONE CONVERSATION

DATE: 5/24/14 TIME: 8:00 AM
WILL SPOKE TO VOICEMAIL
WITH ROAD & HIGHWAY BUILDERS WITH PC & N CONST
REGARDING: CALTRANS
COMPANY NAME

CONVERSATION SUMMARY:

LEFT MSGT ASKING
FOR RESPONSE IF THEY
WILL BID G-RAIL

SIGNED: 



TELEPHONE CONVERSATION

DATE: 5/26/16 TIME: 9:00

WILL SPOKE TO _____


WITH ROAD & HIGHWAY BUILDERS WITH SUPER SEAL
COMPANY NAME

REGARDING: 09.364.304 BID

CONVERSATION SUMMARY:

WOULD BE INTERESTED IN
BIDDING STRIPING WILL
FAX OVER QUOTE

SIGNED: 



TELEPHONE CONVERSATION

DATE: 5/25/16 TIME: 3:00 pm
Will SPOKE TO TERRY

WITH ROAD & HIGHWAY BUILDERS WITH TK TRANSPORTATION
COMPANY NAME

REGARDING: CALTRANS 09-364304 TOPAZ

CONVERSATION SUMMARY:

TERRY WILL BE ABLE TO
SUPPLY DBE BELLY PUMP
TRUCKS FOR PROJECT

SIGNED:

Will Hellickson

From: Will Hellickson
Sent: Thursday, May 26, 2016 10:10 AM
To: 'afs@lms-transport.com'
Cc: Richard Buenting
Subject: Caltrans - 09-364304

Anthony,

I left you a voicemail we are looking for an DBE Asphalt Supplier for the above-mentioned Caltrans Project which bids today. We are looking for approximately 2,400 liquid tons of asphalt oil from Paramount Nevada Terminal to our Hot Plant location in Smith Valley, Nevada.

Thank you.


Will Hellickson


Large Projects Manager

Cell: 775-857-8056

Office: (775) 852-7283 / Fax: (775) 359-7248

Will.hellickson@strlco.com





TELEPHONE CONVERSATION

DATE: 5/26/14 TIME: 8:15 AM


WILL SPOKE TO ANTHONY


WITH ROAD & HIGHWAY BUILDERS WITH LMS TRANSPORT
COMPANY NAME

REGARDING: CALTRANS 09.364304

CONVERSATION SUMMARY:

PROVIDING DBE OIL SUPPLY
& HAUL. ANTHONY WILL LOOK
INTO PROJECT AND SEND QUOTE

SIGNED: 



TELEPHONE CONVERSATION

DATE: 5/24/16 TIME: 8:30

Will SPOKE TO _____


WITH ROAD & HIGHWAY BUILDERS WITH DIRT 1A44
COMPANY NAME

REGARDING: CALTRANS 09.364304

CONVERSATION SUMMARY:

BIDDING GUARDRAIL
- ARE NOT GOING TO
BID THIS PROJECT

SIGNED: 



TELEPHONE CONVERSATION

DATE: 5/25/2016

TIME: 4:00 PM

STEVE BLAKELY

SPOKE TO THERESA

WITH ROAD & HIGHWAY BUILDERS

WITH H&R TRUCKING
COMPANY NAME

REGARDING: CALTRANS - 09-364304 - US395 COLEVILLE

CONVERSATION SUMMARY:

THERESA WOULD LIKE TO QUOTE THE HAULING
WOULD LIKE TO UTILIZE 4 DBE OWNED BELLY DUMPS

SIGNED: _____



An Employee Owned Company

Proposal and Contract

Pavement Recycling Systems, Inc

CA License# 569352
OR License# 185556

DIR# 1000003363
UT License# 6982390-5501

NV License# 0036228
AZ License# 183900

10240 San Sevaine Way, Jurupa Valley, CA 91752
Phone: (951) 682-1091 Fax: (951) 682-1094

From: Don Sante **Email:** dsante@pavementrecycling.com
To: Will Hellickson
ROAD AND HIGHWAY BUILDERS
2030 West El Camino Ave.
Sacramento, CA 95833
Will.Hellickson@strlco.com
Quote No: 1605599
Phone: (916) 649-4530
Fax: (916) 649-4535
Bid Date: 5/26/2016

We propose to furnish you with labor and material per your representation of job requirements as follows:

09-364304/Rte395 (Near Coleville)

Item No	Description	Quantity	UOM	Unit Price	Total Price
Schedule 1					
26	Cold Plane	328,000	SY	0.375	\$123,000.00
30	Cold In-Place Recycling	270,000	SY	2.950	\$796,500.00
31	Cement (CIR)	570	TN	172.000	\$98,040.00
32	Emulsified Recycling Agent	2,140	TN	590.000	\$1,262,600.00
33	Emulsion (Fog Seal)	160	TN	590.000	\$94,400.00
35	Intelligent Compaction (See Attached)	1	LS	207,500.000	\$207,500.00
38	Grind Centerline Rumble Strip	190	STA	12.470	\$2,369.30
39	Grind Shoulder Rumble Strip	620	STA	12.470	\$7,731.40
62	Mobilization	1	LS	141,350.000	\$141,350.00
Additive Option					
OP1	Clean Up Behind Rumble Strip	810	STA	11.500	\$9,315.00
OP2	Micro-Mill Rental	12	DAYS	5,700.000	\$68,400.00
Total Proposal Price:					\$2,811,205.70

Special Conditions

- Item #30,#31,#32, and #62 cannot be taken separately.
- Production for the Cold Recycle is based on 24 shifts (1 test strip day , and 23 production days) with a minimum work time at 8 hours per day.
- Includes: 1 move on/off the project, set-up and breakdown of recycle train.
- Item #30 Includes. Cold In-Place Recycling (CIR) of the existing asphalt to the specified depth. The material will be left in a windrow behind our CIR train. Contractor will need to pull from the windrow,pave and compact.
- Item #31 Includes: Supply delivery and application of the cement additive.
- Item #32 Includes Supply, delivery, and storage of the specified emulsified recycling agent. NOTE:PRICE INCLUDES EMULSION TESTING AS SPECIFIED.
- Item #33: At the end of each CIR shift PRS will apply the fog seal. Contractor is responsible for furnishing and applying the sand cover.
- Includes: Coring, mix design, JITT, Emulsion testing, calibration, QC/QA testing includes density testing and field gradations for CIR. QC/QA for secondary rolling is excluded.
- Item #35 : See attachment
- Contractor to provide: Cleaning the surface prior to recycling, removal of markers prior to recycling, CIR pavement removals and replacement associated with subgrade failure or as designated for removal by the Engineer.
- Contractor to Provide:Pickup, placement & compaction of the recycled material.Compaction equipment and personnel may have an extra 2 hours per shift after placement, Requires a minimum of one 25-ton pneumatic roller and one 10-ton steel roller.
- Contractor to Provide: a third roller for smoothness is suggested. Provide an operated skiploader for cleanup at transitions and stops/starts, double adjustment of utilities within the CIR work area, including tie-off and backfill with cold mix.
- Contractor to Provide: Water truck support to CIR operation at a rate of 6,000 gallons per hour,pre-lowering utilities, Permits,survey/engineering, dust control, SWPP, traffic control, posting, temporary striping, temporary tabs, ramping, sawcutting.

(Continued on next page)

ABSL Construction

DIR Registration No. 100002818

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT: Cold Planing, Cold In place Recycling
Project Number: 09-364304
Bid Date: 05/26/2016
Location: Coleville, Mono County, CA

BID

Daily Minimum Charge \$4600.00

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$5000.00

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.


Mobilization \$600 (each way)

General Contractor is responsible for pilot car if required.

24 days CITZ
6 days Hot Mix

30 days @ \$5,000 = \$150,000 + \$1,200
\$151,200

Not Low



• 06-01-16P12:07 RCVD

A Sterling Construction Company

May 31, 2016

Low Bidder

Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA. 95816-7005

Re: 09-364304 Bid Date: 05/26/2016

As the apparent low bidder we hereby submit the DBE Commitment along with the corresponding quote(s) for project 09-364304 which bid on 5/26/2016

Should you have any questions or need additional information, please do not hesitate to call me at 775-852-7283 or 775-772-6623.

Sincerely,
Road & Highway Builders, LLC.

A handwritten signature in black ink, appearing to read "Steve Blakely", written in a cursive style.

Stephen D. Blakely
Vice President

Low Bidder



Caltrans

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN MONO COUNTY AT AND NEAR
COLEVILLE FROM EAST SIDE LANE TO NEVADA STATE LINE**

In District 09 On Route 395

Under

Notice to Bidders and Special Provisions dated April 11, 2016

Standard Specifications dated 2010

Project plans approved January 25, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated April 11, 2016

Identified by

Contract No. 09-364304

09-Mno-395-106.3/120.5

Project ID 0914000038

Federal-Aid Project

ACNHP-P395(261)E