

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov

*Serious Drought.
Help save water!*

October 29, 2015

Facsimile: (925) 671-7120

Richard Camacho, President
GEMS Environmental Management Services
1120 Willow Pass Court
Concord, CA 94520

10-0P6704
10-Tuo-5724
B.O. 10/22/15

Dear Mr. Camacho,

The Department of Transportation (Caltrans) received a bid submitted by GEMS Environmental Management Services (GEMS) for Contract number 10-0P6704 on October 22, 2015. By this letter, Caltrans notifies GEMS that its bid is nonresponsive. Your attention is directed to the contract Revised Standard Specification Sections listed below:

Section 2-1.04, Contractor Registration: *"No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]."*

GEMS failed to provide the Department of Industrial Relations' Public Works Contractors Registration (PWCR) number for the subcontractors (Brady Electric and Anchor Supply) listed on its Subcontractor's List form due at time of bid.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

for JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P. 1
CAL/TRANS PLANS COUNTER

Oct 29 2015 11:40am

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919256717120	Normal	29:11:39am	0'17"	1	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious Drought
Help save water!*

October 29, 2015

Facsimile: (925) 671-7120

Richard Camacho, President
GEMS Environmental Management Services
1120 Willow Pass Court
Concord, CA 94520

10-0P6704
10-Tuo-5724
B.O. 10/22/15

Dear Mr. Camacho,

The Department of Transportation (Caltrans) received a bid submitted by GEMS Environmental Management Services (GEMS) for Contract number 10-0P6704 on October 22, 2015. By this letter, Caltrans notifies GEMS that its bid is nonresponsive. Your attention is directed to the contract Revised Standard Specification Sections listed below:

Section 2-1.04, Contractor Registration: "No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]."

GEMS failed to provide the Department of Industrial Relations' Public Works Contractors Registration (PWCR) number for the subcontractors (Brady Electric and Anchor Supply) listed on its Subcontractor's List form due at time of bid.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

for JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services