

Low Bidder

07-12-16A10:57 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-CE-0102.10D (REV 12/2014)

CONTRACT NO: **10-0Q2904**

BID AMOUNT:
\$ 1,219,048.00

BID OPENING DATE: **JULY 6, 2016**

BIDDER'S NAME: **GEORGE REED, INC.** **GRI BID #16-315**

DBE GOAL FROM CONTRACT %: **11%**

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 10	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 340,000.00
---	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs <small>(Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)</small>	AMOUNT (\$)
39 40	SUPPLY/ HAUL BINDER	C0639 C9608	BLACK DIAMOND ASPHALT INC. 118 MAIN STREET VACAVILLE, CA 95688 (707) 448-9402 CERT. 22999	\$ 78,988.80
1	LEAD COMPLIANCE PLAN	C8851	ADANTA, INC. 828 SCHOOL STREET NAPA, CA 94559 (707) 709-8894 CERT. 37357	\$ 1,300.00
8	RENT PCMS BOARDS	C1200 C1201	FLASH TRAFFIC, INC. PO BOX 801360 SANTA CLARITA, CA 94559 (661) 262-6003 CERT. 39950	\$ 9,100.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ %
-----------------------------	-------------

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

ED BERLIER
 VICE PRESIDENT
 (209) 523-0734
(Area Code) Tel. No.

STACY CASE, EXT. 3110
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

07-12-16A10:57 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-CE-0102.10D (REV 12/2014)

CONTRACT NO: **10-0Q2904**

BID AMOUNT:
\$ 1,219,048.00

BID OPENING DATE: **JULY 6, 2016**

BIDDER'S NAME: **GEORGE REED, INC.** **GRI BID #16-315**

DBE GOAL FROM CONTRACT %: **11%**

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 10	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 340,000.00
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
11, 12, 13, 14, 15	SWPPP PLANS, REPORTS, AND INSPECTIONS	C8772 C8852	TULLY CONSULTING GROUP 1650 N. LINCOLN ST, SUITE A DIXON, CA 95620 (707) 693-1926 CERT. 38300	\$ 12,600.00
2, 3, 6, 18, 23, 24, 27 45, 46, 47, 48, 49, 52	FLAGGING, CAS AND SIGNS	C1200, C5620 C1201	KRC SAFETY CO., INC. P.O. BOX 6356 VISALIA, CA 93290 (559) 732-0393 CERT. 447	\$ 35,906.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation **\$ 137,894.80**
11.31 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder

ED BERLIER
VICE PRESIDENT

JULY 11, 2016
 Date

(209) 523-0734
 (Area Code) Tel. No.

STACY CASE, EXT. 3110
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



\$78,988.80

See attached breakdown

July 6, 2016
George Reed Construction
Attn: CT Tutthill

***EMAIL QUOTE:**

ct.tutthill@georgereed.com

Project: Highway 165 Near Hilmar Merced County
Caltrans: 10-0Q2904
Bid Date: July 6, 2016

Bid Item	Product	Quantity Tons	Delivered To M & P
	PG 64-1	+/-375	\$374.00/ton

Black Diamond Asphalt, Inc. is a Caltrans certified DBE supplier.
Certification number: 22999

- Above price for freight and material is based on full loads
- It is our understanding this project is subject to COPI 5%
- It is our understanding this project will pave in 2016.
- This quote does NOT include sales/use tax of federal spill funds.
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.
- There shall be no obligation to have available or deliver any or all of the products included on the quote in the customary manner when such availability or deliveries are prevented or hindered by an Act of God, fire, strike, partial or total interruption or loss or shortage of transportation facilities, or by; any other similar or different acts of civil or military authorizes, or by other like causes beyond the control of Black Diamond Asphalt.

SIGNED ACCEPTANCE _____ DATE _____

BIDDER: GEORGE REED, INC.

Project Name: 16-305 10-0Q2904 Rte 165 near Hilmar

BLACK DIAMOND ASPHALT, INC.
DBE PARTICIPATION BREAKDOWN

BID ITEM	PRODUCT	OIL TONS	Price per ton (Buy)	Total Price
39	PG 64-10 HMA Binder	260.00	\$374.00	\$97,240.00
40	PG 64-10 RHMA Binder	92.00	\$374.00	\$34,408.00
				\$0.00
TOTAL OIL TONNAGE		352.00		\$131,648.00

Total (Buy and Haul) \$131,648.00

60% of Total Buy and Haul \$78,988.80

Total DBE Participation **\$78,988.80**

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-QE-0102.13 (NEW 05/2015)

Contract no. **10-0Q2904**
 Name of DBE business **BLACK DIAMOND ASPHALT INC.**
 Name of DBE representative **ALLISON RAGAN**
 DBE certification number **22999**
 Name of bidder **GEORGE REED, INC.** **GRI BID #16-315**
 Name of prime contractor if different from the bidder
 Name of representative of bidder or prime contractor **ED BERLIER, VICE PRESIDENT**
 Date **07/07/16**

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
39, 40	SUPPLY / HAUL BINDER	\$ 78,988.80

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$ 78,988.80**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Allison Ragan
 Signature of DBE's authorized representative.

ALLISON RAGAN
 Printed name of DBE's authorized representative.

PRESIDENT
 Title of DBE's authorized representative.

7/7/16
 Date.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Wed Jul 06 15:35:09 PDT 2016

Query Criteria

Firm/DBA Name: Black Diamond Asphalt


Firm Type: DBE

Firm ID	22999
Firm/DBA Name	BLACK DIAMOND ASPHALT, INC.
Address Line1	118 MAIN STREET
Address Line2	
City	VACAVILLE
State	CA
Zip Code1	95688
Zip Code2	
Mailing Address Line1	118 MAIN STREET
Mailing Address Line2	
Mailing City	VACAVILLE
Mailing State	CA
Mailing Zip Code1	95688
Mailing Zip Code2	
Certification Type	DBE
E-Mail	aragan@blackdiamondasphalt.com
Contact Name	ALLISON PATRICIA RAGAN
Area Code	(707)
Phone Number	448-9402
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	448-9407
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	424720; 484110;
ACDBE NAICS	
Work Codes	C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 2;
Gender	F
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

B(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442

July 6, 2016

Attn: Estimator

Subject: Caltrans Contract 10-0Q2904

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

[Back To Query Form](#)

Search Returned 1 Records

Thu Jul 07 09:31:04 PDT 2016

Query Criteria

Firm ID: 37357

Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
EMail	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;
 ACDBE NAICS	
 Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

07-05-16

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **10-0Q2904**. That bids on **07-06-16**. After looking at the plans and specials the following is a bid for item #8 PCMS:

Item# 8 PCMS boards: **2 PCMS Boards:**

Monthly PCMS price is **\$850.00** per 30 days, per board $\times 2 \text{ EA} \times 5 \text{ months} = 8,500$
\$150.00 delivery per board $\times 2 = 300$
\$150.00 Pick up per board $\times 2 = 300$

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,

Rick Vasquez
Estimator
Flash Traffic, Inc.
661 733 2053

Total = \$9,100

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

10-0Q2904

Name of DBE business:

FLASH TRAFFIC, INC.

Name of DBE representative:

Natalie Miller

DBE certification number:

39950

Name of bidder:

GEORGE REED, INC.

GRI BID #16-315

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

ED BERLIER, VICE PRESIDENT

Date:

07/07/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
8	RENT PCMS BOARDS	\$ 9,100.00


¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$ 9,100.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Natalie Miller

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

7/7/16

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Thu Jul 07 09:31:19 PDT 2016

Query Criteria

Firm ID: 39950

Firm Type: DBE

Firm ID	39950
Firm/DBA Name	FLASH TRAFFIC, INC.
Address Line1	28420 N. HERRERA STREET
Address Line2	
City	VALENCIA
State	CA
Zip Code1	91354
Zip Code2	
Mailing Address Line1	PO BOX 801360
Mailing Address Line2	
Mailing City	SANTA CLARITA
Mailing State	CA
Mailing Zip Code1	91380
Mailing Zip Code2	1360
Certification Type	DBE
EMail	flashwbe@outlook.com
Contact Name	NATALIE MILLER
Area Code	(661)
Phone Number	262-6003
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	262-6099
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 06; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions

July 2, 2016

RE: Proposal for SWPPP for Caltrans 10-0Q2904, Bids 7/6/16

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Rain Event Action Plans (REAPs).
 - I. Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
 - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Storm Water Sampling and Analysis Day.
 - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.
- D. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.
- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
 - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
 - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
 - III. Provide quarterly non-stormwater monitoring inspection.
 - IV. Check NOAA weather forecast daily.
 - V. Provide stormwater inspection reports once a week.
 - VI. Prepare SWPPP Amendments as needed.
 - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
 - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item F for rain event inspection).

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
 - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
 - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
 - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
 - IV. Inspections will be done or overseen by a QSD or QSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare SWPPP (Part of Bid Item No. 12) \$2,600 ← = 2,600
- B. Rain Event Action Plan, \$125 EA x 4 estimated (Part of Bid Item No. 13) \$ 500 = 500
- C. Storm Water Sampling and Analysis Day, \$375 EA x 4 estimated (Bid Item No. 14) \$ 1,500 = 1,500
- **We are willing to teach the contractor's staff how to self-perform sampling.
- D. Storm Water Annual Report \$ 500 = 500
(\$500 EA x 1, Bid Item No. 15)
- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager \$ 375 per week x 20 = 7,500
\$125/hr x 3 hours = \$375/week x 20 weeks = \$7,500 Not to Exceed
- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA
\$125/hr x 3 hours = \$375 per visit x 4 visits = \$1,500

Total = \$12,600

For quantity purposes, we estimate no more than 4 events

This is based on the project lasting 20 weeks.

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

TULLY CONSULTING GROUP
 1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
 PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
 KATELYN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue Under \$1 Million, In Business Since 2007

**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group**

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

10-0Q2904

Name of DBE business:

TULLY CONSULTING GROUP

Name of DBE representative:

KATELYN ANDERSON

DBE certification number:

38300

Name of bidder:

GEORGE REED, INC.

GRI BID #16-315

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

ED BERLIER, VICE PRESIDENT

Date:

07/07/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
11,12,13,14,15	SWPPP PLANS, REPORTS & INSPECTIONS	\$ 12,600.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	\$ 12,600.00
--	--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson

 Signature of DBE's authorized representative:

Katelyn Anderson

 Printed name of DBE's authorized representative:

Office Manager

 Title of DBE's authorized representative:

7/7/16

 Date:

[Back To Query Form](#)

Search Returned 1 Records

Thu Jul 07 09:08:01 PDT 2016

Query Criteria

Firm ID: 38300
 Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	1650 N LINCOLN ST, SUITE A
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
EMAIL	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

DIR # 1000004730

WE ARE A DBE

\$ 35,906.00

To: Project Estimator
From: Michael Castro
Date: 7-6-2016
Regarding: CalTrans Project 10-0Q2904
Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 10-0Q2904 bidding in Merced County on 7-6-2016. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

Total:

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 10-0Q2904
Bid Date: 7/6/2016

10-Mer-165

UN:290 / D:281

KRC BID # 16-473

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs - If used with item 9	LS	1	10,525.00	10,525.00
	Construction Area Signs - If not used with item 9	LS	1	12,625.00	12,625.00
3	Traffic Control System - See traffic control quote for rates				9300
4	Type 3 Barricade	ca	6	45.00	270.00
6	Channelizer (Surface Mounted)	ea	53	35.00	1,855.00
8	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$140.00 delivery fee per PCMS : \$140.00 pick up fee per PCMS				
9	Temporary Railing (Type K)	Lf	1,820	25.75	46,865.00
10	Temporary Crash Cushion Module	ca	110	165.00	18,150.00
18	Treated Wood Waste	lb	1,460	1.00	1,460.00
23	Remove Roadside Sign	ca	22	100.00	2,200.00
24	Remove Roadside Sign (SSBM)	ca	2	100.00	200.00
45	Roadside Sign - One Post	ea	13	300.00	3,900.00
46	Install Sign (Strap and Saddle Bracket Method)	ca	3	300.00	900.00
47	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	140	10.50	1,470.00
48	Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)	sqft	44	11.50	506.00
49	Retroreflective Sheeting (Type XI)	sqft	180	5.50	990.00
52	Delineator (Class 1)	ca	5	100.00	500.00

SEE BREAKDOWN (\$9,300)

Note: (1) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 includes signs from CS-1, THQ-1, MIQ-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.
 Note: All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
 Note: Item 4 if used must bid with item 2. Item 4 will be dropped off and picked up from one location when installing and removing item 2. Contractor will be responsible for placing and removing as needed.
 Note: If KRC is not used for item 4 KRC will not be responsible for furnishing sign panels shown on barricades. This will be the responsibility of the contractor to furnish.
 Note: Contractor to maintain item 4 and 6 after initial placement.
 Note: Item 6, 9 and 10 must bid together.
 Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 6, 9 or 10.
 Note: Item 18, 23, 24, 45, 46, 47, 48, 49 and 52 must bid together and if used must bid with item 2.
 Note: Permanent sign and delineator removal and installation includes one move in. Additional move-ins will be charged at \$1,130.00 per occurrence.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 10-0Q2904
Bid Date:7/6/2016

10-Mer-165

UN:290 / D:281

KRC BID # 16-473

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
	<p>Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 10-0Q2904
Bid Date:7/6/2016

10-Mer-165

UN:290 / D:281

KRC BID # 16-473

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 pilot car and driver if used with KRC flaggers - Per 8 hour shift</p> <p>1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift</p> <p>2 flaggers - Per 8 hour shift</p> <p>2 flaggers with rumble strips - Per 8 hour shift</p> <p>- If less than 3 consecutive calendar day shifts are performed please add 12% to quoted traffic control rates.</p> <p>- Cancellations made less than 24 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate of \$112.50 per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month</p> <p>\$200.00 delivery fee will apply : \$200.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days)</p> <p>\$140.00 delivery fee will apply : \$140.00 pick up fee will apply</p>	<p>985.00</p> <p>750.00</p> <p>865.00</p> <p>1,465.00</p> <p>1,665.00</p>



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 10-0Q2904 Bid Date: 7-6-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91600114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is NOT included in any quoted items.
- 6 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL, dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes up to (4) mobilizations. Additional mobilizations will be charged at \$1,130.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 24 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 7-6-2016

Company: _____

Accepted by: _____



Bidder: George Reed, Inc.

Project: 10-0Q2904

Traffic Control Flagging Breakdown
KRC Safety

Bid item

3 2 Flaggers with Rumble Strips	\$ 1,665.00	per shift
1 hour OT per flagger (@ \$97.50/SH)	\$ 195.00	per shift
	<hr/>	
TOTAL PER SHIFT:	\$ 1,860.00	

TOTAL SHIFTS: 5

TOTAL PRICE: \$ 9,300.00



Department of
General Services
BUILDING GREEN BUYING GREEN WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7621 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krccsafety.com		
Web Page	http://www.krccsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATION EXPIRATION DATE: **December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***K R C Safety Co. Inc.
Minority Business Enterprise (MBE)***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114

DETERMINATION DATE: November 24, 2015

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 236110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GEORGE REED, INC.**
 Contract No. **10-0Q2904**

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

PLEASE SEE EXHIBIT B.

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered. List the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

PLEASE SEE EXHIBIT C.

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GEORGE REED, INC.**
 Contract No. **10-0Q2904**

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
CALTRANS - UCP	06/17/16 THROUGH BID DATE	STATEWIDE	UNKNOWN
CONSTRUCTION BID SOURCE	06/17/16 THROUGH BID DATE	STATEWIDE	UNKNOWN
DBE GOODFAITH INC.	06/17/16 THROUGH BID DATE	STATEWIDE	UNKNOWN
PLEASE SEE EXHIBIT D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS GAVE INSTRUCTIONS ON OBTAINING PLANS AND SPECS AND THE REQUIREMENTS OF THE CONTRACT.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL OF THE ABOVE CATEGORIES. HOWEVER, NO INTERESTED DBE'S REQUESTED SUCH ASSISTANCE.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL OF THE ABOVE CATEGORIES. HOWEVER, NO INTERESTED DBE'S REQUESTED SUCH ASSISTANCE.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CALTRANS U.C.P. - DBE SEARCH DATABASE 06/16/16
CALTRANS OPT-IN RECORDS 06/17/16

PLEASE SEE EXHIBIT E

9. Include additional data to support a demonstration of good faith efforts.

NOTE USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

EXHIBIT "A"

ITEMS OF WORK
MADE AVAILABLE

ITEMS OF WORK AVAILABLE TO DBE FIRMS

Caltrans, #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ITEM OF WORK OFFERED, SERVICES OFFERED, OR MATERIALS SUPPLIED	BIDDER NORMALLY PERFORMS ITEM YES / NO	ITEMS BROKEN DOWN TO FACILITATE PARTICIPATION YES / NO	FLEXIBLE TIMEFRAMES FOR PERFORMANCE AND DELIVERY SCHEDULES YES / NO	AMOUNT (\$)	PERCENTAGE OF CONTRACT
Construction Area Signs	N	Y	Y	\$ 12,625.00	1.04%
Traffic Control System	Y	Y	Y	\$ 28,500.00	2.34%
Plane Asphalt Concrete	N	Y	Y	\$ 3,350.00	0.27%
Clearing & Grubbing	Y	Y	Y	\$ 5,500.00	0.45%
Dust Palliative	N	Y	Y	\$ 5,000.00	0.41%
Imported Borrow	Y	Y	Y	\$ 12,000.00	0.98%
Temporary Erosion Control	Y	Y	Y	\$ 54,500.00	4.47%
Aggregate Base	Y	Y	Y	\$ 90,000.00	7.38%
Paving Asphalt (Asphalt Concrete)	Y	Y	Y	\$ 471,000.00	38.64%
Roadside Sign	N	Y	Y	\$ 26,800.00	2.20%
Underground Contractor	N	Y	Y	\$ 8,000.00	0.66%
Traffic Striping & Marking	N	Y	Y	\$ 20,600.00	1.69%
Signal & Lighting	N	Y	Y	\$ 24,600.00	2.02%
SWPPP	N	Y	Y	\$ 12,600.00	1.03%
Lead Compliance	N	Y	Y	\$ 4,500.00	0.37%
Trucker	N	Y	Y	\$ 150,000.00	12.30%
Water Truck	N	Y	Y	\$ 19,000.00	1.56%
Street Sweeping Truck	N	Y	Y	\$ 9,000.00	0.74%
Oil Suppliers	N	Y	Y	\$ 131,600.00	10.80%
Rumble Strips	N	Y	Y	\$ 4,092.00	0.34%

EXHIBIT "B"

SOLICITATION LOGS
AND LETTERS

DBE SOLICITATION LOG

CALTRANS, CONTRACT #10-0Q2904, CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY NEAR HILMAR FROM 0.2 MILE SOUTH OF WESTSIDE BOULEVARD TO RIVER ROAD, FEDERAL AID PROJECT NO. ACHSSTP-P165(013)E, #10-MER-165-29.8/30.3

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
A S CONTRACTORS INC 5347 COLE RD MARIPOSA CA 95338 deni@sti.com	(209) 742-6684 (209) 966-2643	40742	FAXED 06/17/16	50, 51	07/01/16
ABSL CONSTRUCTION 29334 PACIFIC STREET HAYWARD CA 94544 todd@abslconstruction.com	(510) 727-0900 (510) 727-0910	5270	EMAILED 06/17/16	28	07/01/16
ACCURATE SAWCUTTING 1000 S. KILROY ROAD TURLOCK, CA 95380 office@accuratesawcutting.com	(209) 632-5010 (209) 632-9241	42252	EMAILED 06/17/16	29	07/01/16
ACM LIGHTING 201 S. MERRILL STREET CORONA CA 92882 acmlighting@sbcglobal.net	(951) 272-4881 (951) 272-4838	40771	EMAILED 06/17/16	56	N/A - ONLY BID PROJECTS IN THEIR AREA.
ALERT-O-LITE INC P O BOX 12224 FRESNO CA 93777 debbieh@alertolite.com	(559) 892-4010 (559) 453-3250	16345	EMAILED 06/17/16	3	N/A - ONLY BID PROJECTS IN THE FRESNO AREA.
AMCON CONSTRUCTION 6055 TOSCANA LOOP EL DORADO HILLS CA 95762 harvydhillon@yahoo.com	(916) 204-8715 (916) 204-8715	41769	EMAILED 06/17/16	16, 33, 34, 35, 36	07/01/16
ANDERSON PAINT STORE LLC 18839 WEST EIGHT MILE RD DETROIT MI 48219 andersonpsllc@aol.com	(248) 667-8059 (313) 541-8405	39301	EMAILED 06/17/16	53, 54, 55, 57	N/A - OPT-IN RECORDS
ANDREW TEIXEIRA WATER TRUCK RENTALS P.O. BOX 355 HORNITOS CA 95325 teixeira_andrew@yahoo.com	(209) 617-4081 -- NO FAX --	42737	EMAILED 06/17/16	31, 32	07/01/16
ANTHONY'S LASER LEVELING 7258 W RIALTO AVENUE FRESNO CA 93723 aavila7777@gmail.com	(559) 846-7608 -- NO FAX --	31152	EMAILED 06/17/16	31, 32	07/01/16

DBE SOLICITATION LOG

CALTRANS, CONTRACT #10-0Q2904, CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY NEAR HILMAR FROM 0.2 MILE SOUTH OF WESTSIDE BOULEVARD TO RIVER ROAD, FEDERAL AID PROJECT NO. ACHSSTP-P165(013)E, #10-MER-165-29.8/30.3

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ 4061 W. BELMONT FRESNO, CA 93722 patsy_gomez2002@yahoo.com	(559) 276-0447 (559) 276-8029	39542	EMAILED 06/17/16	31, 32, 37, 40, 41	07/01/16
AVISON CONSTRUCTION INC 40434 BRICKYARD DRIVE MADERA CA 93636 kavila@avisoninc.com	(559) 431-0317 (559) 476-1319	41800	EMAILED 06/17/16	31, 32, 37, 40, 41	07/01/16
BAY LINE CUTTING & CORING INC 1635 FOURTH STREET BERKELEY CA 94710 juan@baylinecutting.com, tony@baylinecutting.com	(510) 527-1000 (510) 527-0500	21117	EMAILED 06/17/16	29	07/01/16
BLACK DIAMOND ASPHALT INC 118 MAIN STREET VACAVILLE CA 95688 aragan@blackdiamondasphalt.com	(707) 448-9402 (707) 448-9407	22999	EMAILED 06/17/16	39, 40	07/01/16
BLACK STONE ASPHALT CONSTRUCTION, INC 3112 ANTONINO AVENUE BAKERSFIELD CA 93308 info@blackstoneasphalt.com	(661) 282-8800 (661) 282-8803	38922	EMAILED 06/17/16	39, 40	07/01/16
BLUE CABLE INC 7306 COLDWATER CANYON AVE #10 NORTH HOLLYWOOD CA 91605 helinda@bluecable.com	(818) 559-5454 (818) 861-7259	41963	EMAILED 06/17/16	56	07/01/16
BURKE CONSTRUCTION P O BOX 921 SHINGLE SPRINGS CA 95682 brurkebid@gmail.com	(530) 676-1009 (530) 672-2411	30173	EMAILED 06/17/16	31, 32	07/01/16
CALIFORNIA GRINDING SPECIALTIES DBA AU P.O. BOX 81926 BAKERSFIELD CA 93380 estimating@austin-enterprise.com	(661) 589-1001 (661) 589-9509	13602	EMAILED 06/17/16	39, 40	07/01/16
CAL VALLEY CONSTRUCTION INC 6275 W BULLARD FRESNO CA 93722 shelleya@calvalleyconstruction.com	(559) 274-0300 (559) 274-0311	39655	EMAILED 06/17/16	31, 32, 37	07/01/16

DBE SOLICITATION LOG

CALTRANS, CONTRACT #10-0Q2904, CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY NEAR HILMAR FROM 0.2 MILE SOUTH OF WESTSIDE BOULEVARD TO RIVER ROAD, FEDERAL AID PROJECT NO. ACHSSTP-P165(013)E, #10-MER-165-29.8/30.3

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
CINDY BALES ENGINEERING INC 1828 SHADY LANE BIG BEAR CITY CA 92314 airbears@balesengineering.com	(909) 585-1557 (909) 752-7090	33135	EMAILED 06/17/16	56	07/01/16
CMC TRAFFIC CONTROL SPECIALIST 3450 THIRD ST UNIT 3G SAN FRANCISCO CA 94124 info@cmctrffic.com	(415) 206-1700 (415) 206-1711	33473	EMAILED 06/17/16	3	N/A - ONLY BID PROJECTS IN SAN FRANCISCO BAY AREA.
CONTERRA GROUP INC 1470 N BLACKSTONE FRESNO CA 93703 javy6903@gmail.com	(559) 395-3183 (559) 442-3501	41616	EMAILED 06/17/16	31, 32, 37, 39, 40	07/01/16
COOKS AND SON INC. 4134 ODIE LANE SANTA MARIA, CA 93455 cooks_son@mail.com	(805) 934-2705 (805) 937-5473	40072	EMAILED 06/17/16	31, 32, 37, 40, 41	07/01/16
DE ANDA COMPANY 37647 VERDE AVENUE MADERA CA 95638 no email	(559) 645-8800 (559) 645-4688	35956	FAXED 06/17/16	31, 32, 37, 39, 40, 50, 51	07/01/16
DILLARD ENVIRONMENTAL SERVICES 3120 CAMINO DIABLO RD BYRON CA 94514 patriciad@dillardenv.com	(925) 634-6850 (925) 634-0874	7106	EMAILED 06/17/16	37, 39, 40	N/A - NOT BIDDING, PER EMAIL REC'D 6/20/16.
DISABLED AMERICAN VETERAN ENTERPRISE 1686 FIRESTONE DR TULARE CA 93274 davetrucksweep@gmail.com	(559) 213-8773 --- NO FAX ---	42154	EMAILED 06/17/16	37, 39, 40	07/01/16
DRAGON MATERIAL TRANSPORT INC 4543 N HAYES AVENUE FRESNO CA 93723 dragonmaterial@yahoo.com	(559) 351-8822 (559) 276-0818	37444	EMAILED 06/17/16	39, 40	07/01/16
E E ELECTRIC INC 11127 CALABASH AVENUE FONTANA CA 92337 eeelectric@earthlink.net	(909) 829-7818 (909) 829-0118	25021	EMAILED 06/17/16	56	07/01/16

DBE SOLICITATION LOG

CALTRANS, CONTRACT #10-0Q2904, CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY NEAR HILMAR FROM 0.2 MILE SOUTH OF WESTSIDE BOULEVARD TO RIVER ROAD, FEDERAL AID PROJECT NO. ACHSSTP-P165(013)E, #10-MER-165-29.8/30.3

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
EAGLE ENGINEERING AND CONSTRUCTION INC 1175 PALOMAR DRIVE REDWOOD CITY CA 94062 brooks.curtis@att.net	(650) 367-8000 (650) 367-8282	24176	EMAILED 06/17/16	31, 32, 39, 40, 56	07/01/16
FORCE TRAFFIC CONTROL INC P O BOX 1107 EXETER CA 93221 forcetraffic@earthlink.net	(559) 594-1062 (559) 594-1056	29335	EMAILED 06/17/16	3	N/A - THEY TRY TO STAY OFF THE FREEWAYS.
GLOBAL ROAD SEALING INC 10832 DOROTHY AVE GARDEN GROVE CA 92843 grs@globalroadsealing.com	(714) 893-0845 (714) 893-0945	31176	EMAILED 06/17/16	31, 32	07/01/16
HEIR AND SON CONSTRUCTION, INC. 140 LINCOLN ROAD #160 YUBA CITY CA 95991 heirandson@comcast.net	(530) 415-4777 (916) 463-9041	42780	EMAILED 06/17/16	31, 32	07/01/16
HINTON CONSULTING GROUP P O BOX 601 MONTAGUE CA 96064 hintoncg@yahoo.com	(530) 905-2220 (530) 852-9133	37670	EMAILED 06/17/16	11, 12, 13, 14, 15	07/01/16
K R C SAFETY CO INC 7821 SUNNYVIEW AVE. VISALIA CA 93291 garyc@krcsafety.com	(559) 732-0393 (559) 802-1749	447	EMAILED 06/17/16	3	07/01/16
KAYLEN ENGINEERING INC 22140 FRONTIER RD CLOVIS CA 93619 karen@imaginationmetals.com	(559) 647-9220 --- NO FAX ---	38347	EMAILED 06/17/16	3	07/01/16
LA FIRMA INC 715 RIDGE RD NIPOMO CA 93444 estimating@theswppfirm.com	(805) 748-8576 (805) 929-0501	39322	EMAILED 06/17/16	16, 33, 34, 35, 36	07/01/16
LASAR UNDERGROUND CONSTRUCTION 2565 N. SUNNYSIDE FRESNO CA 93727 lorig@sbcbglobal.net	(559) 291-1024 (559) 291-0624	41241	EMAILED 06/17/16	50, 51	07/01/16

DBE SOLICITATION LOG

CALTRANS, CONTRACT #10-0Q2904, CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY NEAR HILMAR FROM 0.2 MILE SOUTH OF WESTSIDE BOULEVARD TO RIVER ROAD, FEDERAL AID PROJECT NO. ACHSSTP-P165(013)E, #10-MER-165-29.8/30.3

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
M & M ELECTRIC 1600 AUBURN BLVD SACRAMENTO CA 95815 alynn@sacmmelectric.com	(916) 929-0150 (916) 929-1168	38278	EMAILED 06/17/16	56	07/01/16
M J AVILA COMPANY INC 7258 W RIALTO FRESNO CA 93723 brucej@mjavila.com	(559) 846-7601 (559) 846-7610	41307	FAXED 06/17/16	37, 39, 40	07/01/16
MASS X INC 2524 N. FORDHAM AVENUE FRESNO, CA 93727 massx6@hotmail.com	(559) 294-1075 (559) 294-1463	39715	EMAILED 06/17/16	31, 32	07/01/16
MCCULLOUGH CONSTRUCTION INC 57 ALDERGROVE RD ARCATA CA 95521 mackymccullough@mcculloughconstructioninc.com	(707) 825-1014 (707) 825-1769	27969	EMAILED 06/17/16	31, 32	07/01/16
METCO 2165 FRANCISCO BLVD #1A SAN RAFAEL, CA 94901 c.martinez@metco-usa.com	(415) 455-9922 (415) 455-9960	14906	EMAILED 06/17/16	56	07/01/16
MRCI INC 4974 N FRESNO ST STE 159 FRESNO CA 93726 mrci@mrci.biz	(559) 351-2048 NO FAX #	38705	MAILED 06/17/16	56	07/01/16
MV CONSTRUCTION INC P O BOX 1575 ATWATER, CA 95301 valdez05@gmail.com	(209) 756-5936 (559) 357-0851	40840	EMAILED 06/17/16	31, 32, 37, 39, 40	07/01/16
PACIFIC ELECTRIC CONTRACTING INC 330 PHELAN AVE SAN JOSE CA 95112 frankjr@pacificelectric.net	(408) 293-8102 (408) 293-7598	9182	EMAILED 06/17/16	56	07/01/16
PROFESSIONAL CONCRETE SAWING INC P O BOX 3348 MERCED CA 95344 davidscott@qvni.com	(209) 722-2226 (209) 722-2227 CELL #510-537-3781	34174	EMAILED 06/17/16	29	07/01/16

DBE SOLICITATION LOG

CALTRANS, CONTRACT #10-0Q2904, CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY NEAR HILMAR FROM 0.2 MILE SOUTH OF WESTSIDE BOULEVARD TO RIVER ROAD, FEDERAL AID PROJECT NO. ACHSSTP-P165(013)E, #10-MER-165-29.8/30.3

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
RODGERS CONSTRUCTION & ENGINEERING CO P O BOX 6885 STOCKTON CA 95206 rcande@pacbell.net	(209) 464-5780 (209) 464-5782	29435	EMAILED 06/17/16	31, 32, 39, 40	07/01/16
ROYAL TRUCKING/MAINTENANCE 7333 DEERWOOD OAKLAND CA 94605 vaughn@royaltrucking-maint.com	(510) 455-0642 (510) 632-2895	33187	MAILED 06/17/16	37, 39, 40	07/01/16
S KWOK ENGINEERS INC 1815 CORNELL DR ALAMEDA CA 94501 seng@skwokengineers.com	(510) 220-9017 (888) 733-1360	37060	EMAILED 06/17/16	11, 12, 13, 14, 15	N/A - ONLY BID PROJECTS IN THE BAY AREA.
SERNA CONSTRUCTION, INC 2019 E NEVADA AVE FRESNO CA 93727 sernaconstruction@sbcglobal.net	(559) 304-2197 (559) 478-5213	31006	EMAILED 06/17/16	31, 32, 39, 40	07/01/16
SIERRA COMMUNICATIONS & CONSTRUCTION INC 3006 TROWER RD CATHEYS VALLEY CA 95306 tommy@sierracci.com stacy@sierracci.com	(209) 742-4948 (209) 742-4948	32035	EMAILED 06/17/16	50, 51	07/01/16
SITWORKS CONSTRUCTION INC 3634 BICKERSTAFF ST LAFAYETTE CA 94549 kdesena@linkzone.com	(925) 284-1437 (925) 256-8357	9241	EMAILED 06/17/16	31, 32	07/01/16
STATEWIDE STRIPES INC 7320 MISSION GORGE RD SAN DIEGO CA 92120 dawn@statewidestripes.com	(858) 560-6887 (858) 560-0158	32232	EMAILED 06/17/16	1, 5, 7, 17, 21, 22, 53, 54, 55, 57	N/A - NOT BIDDING ANY CALTRANS JOBS AT THIS TIME.
STEVE DOVALI CONSTRUCTION INC 8461 E. OLIVE FRESNO CA 93727 dovaliconstruction@gmail.com	(559) 255-7603 (559) 456-2843	40887	EMAILED 06/17/16	31, 32, 39, 40	07/01/16
STORMWATER SPECIALISTS INC 8698 ELK GROVE BLVD STE 224 ELK GROVE CA 95624 mary@stormwaterspecialists.com	(916) 230-0370 (916) 405-4180	42109	EMAILED 06/17/16	11, 12, 13, 14, 15	N/A - NOT BIDDING, PER EMAIL REC'D 6/17/16.

DBE SOLICITATION LOG

CALTRANS, CONTRACT #10-0Q2904, CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY NEAR HILMAR FROM 0.2 MILE SOUTH OF WESTSIDE BOULEVARD TO RIVER ROAD, FEDERAL AID PROJECT NO. ACHSSTP-P165(013)E, #10-MER-165-29.8/30.3

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
THE CONSTRUCTION ZONE 4961 PACHECO BLVD MARTINEZ CA 94553 MINDY@THE.CONSTRUCTIONZONE.US.COM	(925) 387-8013 (925) 293-0800	43059	EMAILED 06/17/16	3	N/A - OPT-IN RECORDS
TOUCH OF GREEN LANDSCAPE 36231 RUTH AVE MADERA CA 93636 javier@touchofgreenlandscape.us	(559) 242-6352 (559) 645-1712	42150	EMAILED 06/17/16	16, 33, 34, 35, 36	N/A - NOT BIDDING, PER EMAIL REC'D 6/20/16.
TRAFFIC CONTROL PROS 2440 STANWELL DR STE A CONCORD CA 94520 estimating@tcpros.net	(925) 270-4580 (925) 405-3833	42433	EMAILED 06/17/16	3	N/A - ONLY BID LOCAL BAY AREA PROJECTS.
TRAFFIC LOOPS CRACKFILLING INC 1915 W BALL RD ANAHEIM CA 92804 trafficloops@sbcglobal.net	(714) 520-4026 (714) 520-4027	38033	EMAILED 06/17/16	3	07/01/16
TRANSTEC CONSULTING LLC 8301 FOLSOM BLVD STE B SACRAMENTO CA 95826 transtec.consulting@gmail.com	(925) 451-1337 (925) 956-7191	37730	EMAILED 06/17/16	11, 12, 13, 14, 15	N/A - ONLY BID PROJECTS THAT NEED HEALTH & SAFETY.
TRI-VALLEY CONTRACTING INC 15 CHARLES HILL CIRCLE ORINDA CA 94563 landy@trivalleystriping.com	(925) 787-1003 (888) 872-4450	41297	EMAILED 06/17/16	1, 5, 17, 21, 22, 53, 54, 55	07/01/16
TULLY CONSULTING GROUP 1650 N LINCOLN STREET DIXON CA 95620 robintully8@gmail.com	(707) 693-1926 (707) 471-0318	38300	EMAILED 06/17/16	11, 12, 13, 14, 15	07/01/16
VELIS ENGINEERING, INC. 1929 INDUSTRIAL WAY SANGER, CA 93657 cbenites@verizon.net	(559) 876-0029 (559) 876-3300	40256	EMAILED 06/17/16	31, 32, 50, 51	07/01/16
WEST PACIFIC ELECTRIC COMPANY 20071 W GLENDALE AVENUE LEMOORE CA 93245 vvilla@westpacificelectriccompany.com	(559) 924-6422 (559) 924-4826	42783	EMAILED 06/17/16	56	07/01/16

Kristin Cauthorn

From: Kristin Cauthorn
Sent: Friday, June 17, 2016 4:37 PM
To: 'Todd Wheeler'; 'jason@accuratesawcutting.com'; 'office@accuratesawcutting.com'; 'acmlighting@sbcglobal.net'; 'debbieh@alertolite.com'; 'harvydhillon@yahoo.com'; 'info@andersonpaintstore.com'; 'Andrew Teixeira'; 'aavila7777@gmail.com'; 'patsy_gomez2002@yahoo.com'; 'kavila@avisoninc.com'; 'juan@baylinecutting.com'; 'tony@baylinecutting.com'; 'AllisonRagan'; 'info@blackstoneasphalt.com'; 'helinda@bluecable.com'; 'burkebid@gmail.com'; 'shelleya@calvalleyconstruction.com'; 'Austin Estimating'; 'airbears@balesengineering.com'; 'info@cmctrffic.com'; 'crystal@cmctrffic.com'; 'javy6903@gmail.com'; 'cooks_son@mail.com'; 'patriciad@dillardenv.com'; 'D.A.V.E. Trucking and Sweeping Inc.'; 'dragonmaterial@yahoo.com'; 'dmtsb@sbcglobal.net'; 'gerri@ee-electric.net'; 'brooks.curtis@att.net'; 'Force Traffic Control'; 'forcetraffic.vern@earthlink.net'; 'grs@globalroadsealing.com'; 'heirandson@comcast.net'; 'hintoncg@yahoo.com'; 'garyc@kracsafety.com'; 'calebh@kracsafety.com'; 'karen@imaginationmetals.com'; 'estimating@theswppfirm.com'; 'lorrig@sbcglobal.net'; 'alynn@sacmmelectric.com'; 'brucej@mjavila.com'; 'massx6@hotmail.com'; 'massx2@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'denamccullough@mcculloughconstructioninc.com'; 'c.martinez@metco-usa.com'; 'mrci@mrci.biz'; 'valdez05@gmail.com'; 'frankjr@pacific-electric.net'; 'davidscott@gvni.com'; 'rcande@pacbell.net'; 'vaughn@royaltrucking-maint.com'; 'seng@skwokengineers.com'; 'sernaconstruction@sbcglobal.net'; 'tommy@sierracci.com'; 'kdesena@linkzone.com'; 'dawn@stateridestripes.com'; 'dovaliconstruction@gmail.com'; 'mary@stormwaterspecialists.com'; 'mindy@theconstructionzone.us.com'; 'javier@touchofgreenlandscape.us'; 'estimating@tcpros.net'; 'trafficloops@sbcglobal.net'; 'transtec.consulting@gmail.com'; 'landy@trivalleystriping.com'; 'robin@tullygroup.com'; 'Katelyn Anderson'; 'cbenites@verizon.net'; 'vvilla@westpacificelectriccompany.com'
Subject: Invitation to Bid - Caltrans #10-0Q2904 in Merced County
Attachments: Invitation to Bid - GRI Bid #16-315.pdf

Good afternoon,

We would like to invite you to bid on the above Caltrans project, that bids on 07/06/16.

Please see attachment for all the project details, and kindly let us know if you will be bidding on this project.

For any questions regarding the project, please contact our estimator at:

Matt.cavallero@georgereed.com.

Thank you,

Kristin Cauthorn
OFFICE ASSISTANT
GEORGE REED, INC.
OFFICE: 209-557-3145

FAX: 209-523-4313

"I can do everything through him who gives me strength."

Philippians 4:13

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

TO ALL DBE SUBCONTRACTORS INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

Kristin Cauthorn

From: Microsoft Outlook
To: Todd Wheeler; jason@accuratesawcutting.com; office@accuratesawcutting.com; acmlighting@sbcglobal.net; debbieh@alertolite.com; harvydhillon@yahoo.com; info@andersonpaintstore.com; Andrew Teixeira; aavila7777@gmail.com; patsy_gomez2002@yahoo.com; kavila@avisoninc.com; juan@baylinecutting.com; tony@baylinecutting.com; AllisonRagan; info@blackstoneasphalt.com; helinda@bluecable.com; burkebid@gmail.com; shelleya@calvalleyconstruction.com; Austin Estimating; airbears@balesengineering.com; info@cmctrffic.com; crystal@cmctrffic.com; javy6903@gmail.com; cooks_son@mail.com; patriciad@dillardenv.com; D.A.V.E. Trucking and Sweeping Inc.; dragonmaterial@yahoo.com; dmtsb@sbcglobal.net; gerri@ee-electric.net; brooks.curtis@att.net; Force Traffic Control; forcetraffic.vern@earthlink.net; grs@globalroadsealing.com; heirandson@comcast.net; hintoncg@yahoo.com; garyc@krcsafety.com; calebh@krcsafety.com; karen@imaginationmetals.com; estimating@theswppffirm.com; lorrige@sbcglobal.net; alynn@sacmmelectric.com; brucej@mjavila.com; massx6@hotmail.com; massx2@hotmail.com; mackymccullough@mcculloughconstructioninc.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; mrci@mrci.biz; valdez05@gmail.com; frankjr@pacific-electric.net; davidscott@gvni.com; rcande@pacbell.net; vaughn@royaltrucking-maint.com; seng@skwokengineers.com; sernaconstruction@sbcglobal.net; tommy@sierracci.com; kdesena@linkzone.com; dawn@statewidestripes.com; dovaliconstruction@gmail.com; mary@stormwaterspecialists.com; mindy@theconstructionzone.us.com; javier@touchofgreenlandscape.us; estimating@tcpros.net; trafficloops@sbcglobal.net; transtec.consulting@gmail.com; landy@trivalleystriping.com; robin@tullygroup.com; Katelyn Anderson; cbenites@verizon.net; vvilla@westpacificelectriccompany.com
Sent: Friday, June 17, 2016 4:37 PM
Subject: Relayed: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[Todd Wheeler \(todd@abslconstruction.com\)](mailto:todd@abslconstruction.com)

[jason@accuratesawcutting.com \(jason@accuratesawcutting.com\)](mailto:jason@accuratesawcutting.com)

[office@accuratesawcutting.com \(office@accuratesawcutting.com\)](mailto:office@accuratesawcutting.com)

[acmlighting@sbcglobal.net \(acmlighting@sbcglobal.net\)](mailto:acmlighting@sbcglobal.net)

[debbieh@alertolite.com \(debbieh@alertolite.com\)](mailto:debbieh@alertolite.com)

[harvydhillon@yahoo.com \(harvydhillon@yahoo.com\)](mailto:harvydhillon@yahoo.com)

[info@andersonpaintstore.com \(info@andersonpaintstore.com\)](mailto:info@andersonpaintstore.com)

[Andrew Teixeira \(teixeira_andrew@yahoo.com\)](mailto:teixeira_andrew@yahoo.com)

[aavila7777@gmail.com \(aavila7777@gmail.com\)](mailto:aavila7777@gmail.com)

patsy_gomez2002@yahoo.com (patsy_gomez2002@yahoo.com)

kavila@avisoninc.com (kavila@avisoninc.com)

juan@baylinecutting.com (juan@baylinecutting.com)

tony@baylinecutting.com (tony@baylinecutting.com)

AllisonRagan (aragan@blackdiamondasphalt.com)

info@blackstoneasphalt.com (info@blackstoneasphalt.com)

helinda@bluecable.com (helinda@bluecable.com)

burkebid@gmail.com (burkebid@gmail.com)

shelleya@calvalleyconstruction.com (shelleya@calvalleyconstruction.com)

Austin Estimating (estimating@austin-enterprise.com)

airbears@balesengineering.com (airbears@balesengineering.com)

info@cmctrffic.com (info@cmctrffic.com)

crystal@cmctrffic.com (crystal@cmctrffic.com)

javy6903@gmail.com (javy6903@gmail.com)

cooks_son@mail.com (cooks_son@mail.com)

patriciad@dillardenv.com (patriciad@dillardenv.com)

D.A.V.E. Trucking and Sweeping Inc. (davetrucksweep@gmail.com)

dragonmaterial@yahoo.com (dragonmaterial@yahoo.com)

dmtsb@sbcglobal.net (dmtsb@sbcglobal.net)

gerri@ee-electric.net (gerri@ee-electric.net)

brooks.curtis@att.net (brooks.curtis@att.net)

Force Traffic Control (forcetraffic@earthlink.net)

forcetraffic.vern@earthlink.net (forcetraffic.vern@earthlink.net)

grs@globalroadsealing.com (grs@globalroadsealing.com)

heirandson@comcast.net (heirandson@comcast.net)

hintoncg@yahoo.com (hintoncg@yahoo.com)

garyc@krcsafety.com (garyc@krcsafety.com)

calebh@krcsafety.com (calebh@krcsafety.com)

karen@imaginationmetals.com (karen@imaginationmetals.com)

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

lorry@sbcbglobal.net (lorry@sbcbglobal.net)

alynn@sacmmelectric.com (alynn@sacmmelectric.com)

brucej@mjavila.com (brucej@mjavila.com)

massx6@hotmail.com (massx6@hotmail.com)

massx2@hotmail.com (massx2@hotmail.com)

mackymccullough@mcculloughconstructioninc.com (mackymccullough@mcculloughconstructioninc.com)

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

c.martinez@metco-usa.com (c.martinez@metco-usa.com)

mrci@mrci.biz (mrci@mrci.biz)

valdez05@gmail.com (valdez05@gmail.com)

frankjr@pacific-electric.net (frankjr@pacific-electric.net)

davidscott@gvni.com (davidscott@gvni.com)

rcande@pacbell.net (rcande@pacbell.net)

vaughn@royaltrucking-maint.com (vaughn@royaltrucking-maint.com)

seng@skwokengineers.com (seng@skwokengineers.com)

sernaconstruction@sbcbglobal.net (sernaconstruction@sbcbglobal.net)

tommy@sierracci.com (tommy@sierracci.com)

kdesena@linkzone.com (kdesena@linkzone.com)

dawn@statewidestripes.com (dawn@statewidestripes.com)

dovaliconstruction@gmail.com (dovaliconstruction@gmail.com)

mary@stormwaterspecialists.com (mary@stormwaterspecialists.com)

mindy@theconstructionzone.us.com (mindy@theconstructionzone.us.com)

javier@touchofgreenlandscape.us (javier@touchofgreenlandscape.us)

estimating@tcpros.net (estimating@tcpros.net)

trafficloops@sbcglobal.net (trafficloops@sbcglobal.net)

transtec.consulting@gmail.com (transtec.consulting@gmail.com)

landy@trivalleystriping.com (landy@trivalleystriping.com)

robin@tullygroup.com (robin@tullygroup.com)

[Katelyn Anderson \(katelyn@tullygroup.com\)](mailto:Katelyn.Anderson@tullygroup.com)

cbenites@verizon.net (cbenites@verizon.net)

vvilla@westpacificelectriccompany.com (vvilla@westpacificelectriccompany.com)

Subject: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Kristin Cauthorn

From: Kristin Cauthorn
Sent: Monday, June 20, 2016 10:03 AM
To: 'Todd Wheeler'; 'jason@accuratesawcutting.com'; 'office@accuratesawcutting.com'; 'acmlighting@sbcglobal.net'; 'debbieh@alertolite.com'; 'harvydhillon@yahoo.com'; 'info@andersonpaintstore.com'; 'aavila7777@gmail.com'; 'patsy_gomez2002@yahoo.com'; 'kavila@avisoninc.com'; 'juan@baylinecutting.com'; 'tony@baylinecutting.com'; 'AllisonRagan'; 'info@blackstoneasphalt.com'; 'helinda@bluecable.com'; 'burkebid@gmail.com'; 'shelleya@calvalleyconstruction.com'; 'Austin Estimating'; 'airbears@balesengineering.com'; 'info@cmctrffic.com'; 'crystal@cmctrffic.com'; 'javy6903@gmail.com'; 'cooks_son@mail.com'; 'patriciad@dillardenv.com'; 'D.A.V.E. Trucking and Sweeping Inc.'; 'dragonmaterial@yahoo.com'; 'dmtsb@sbcglobal.net'; 'gerri@ee-electric.net'; 'brooks.curtis@att.net'; 'Force Traffic Control'; 'forcetraffic.vern@earthlink.net'; 'grs@globalroadsealing.com'; 'heirandson@comcast.net'; 'hintoncg@yahoo.com'; 'garyc@kracsafety.com'; 'calebh@kracsafety.com'; 'karen@imaginationmetals.com'; 'estimating@theswppffirm.com'; 'lorrig@sbcglobal.net'; 'alynn@sacmmelectric.com'; 'massx6@hotmail.com'; 'mackymcullough@mcculloughconstructioninc.com'; 'denamcullough@mcculloughconstructioninc.com'; 'c.martinez@metco-usa.com'; 'mrci@mrci.biz'; 'valdez05@gmail.com'; 'frankjr@pacific-electric.net'; 'davidscott@gvni.com'; 'rcande@pacbell.net'; 'seng@skwokengineers.com'; 'sernaconstruction@sbcglobal.net'; 'tommy@sierracci.com'; 'kdesena@linkzone.com'; 'dawn@statewidestripes.com'; 'dovaliconstruction@gmail.com'; 'mindy@theconstructionzone.us.com'; 'Andrew Teixeira'; 'javier@touchofgreenlandscape.us'; 'estimating@tcpros.net'; 'trafficloops@sbcglobal.net'; 'transtec.consulting@gmail.com'; 'landy@trivalleystriping.com'; 'robin@tullygroup.com'; 'Katelyn Anderson'; 'cbenites@verizon.net'; 'vvilla@westpacificelectriccompany.com'
Cc: CT Tutthill
Subject: **Invitation to Bid - Caltrans #10-0Q2904 in Merced County
Attachments: Invitation to Bid - GRI Bid #16-315.pdf

Tracking:

Recipient	Delivery
'Todd Wheeler'	
'jason@accuratesawcutting.com'	
'office@accuratesawcutting.com'	
'acmlighting@sbcglobal.net'	
'debbieh@alertolite.com'	
'harvydhillon@yahoo.com'	
'info@andersonpaintstore.com'	
'aavila7777@gmail.com'	
'patsy_gomez2002@yahoo.com'	
'kavila@avisoninc.com'	
'juan@baylinecutting.com'	
'tony@baylinecutting.com'	
'AllisonRagan'	
'info@blackstoneasphalt.com'	

Recipient**Delivery**

'helinda@bluecable.com'
'burkebid@gmail.com'
'shelleya@calvalleyconstruction.com'
'Austin Estimating'
'airbears@balesengineering.com'
'info@cmctrffic.com'
'crystal@cmctrffic.com'
'javy6903@gmail.com'
'cooks_son@mail.com'
'patriciad@dillardenv.com'
'D.A.V.E. Trucking and Sweeping Inc.'
'dragonmaterial@yahoo.com'
'dmtsb@sbcglobal.net'
'gerri@ee-electric.net'
'brooks.curtis@att.net'
'Force Traffic Control'
'forcetraffic.vern@earthlink.net'
'grs@globalroadsealing.com'
'heirandson@comcast.net'
'hintoncg@yahoo.com'
'garyc@krcsafety.com'
'calebh@krcsafety.com'
'karen@imaginationmetals.com'
'estimating@theswppfirm.com'
'lorrig@sbcglobal.net'
'alynn@sacmmelectric.com'
'massx6@hotmail.com'
'mackymcullough@mcculloughconstructioninc.com'
'denamcullough@mcculloughconstructioninc.com'
'c.martinez@metco-usa.com'
'mrci@mrci.biz'
'valdez05@gmail.com'
'frankjr@pacific-electric.net'
'davidscott@gvni.com'
'rcande@pacbell.net'
'seng@skwokengineers.com'
'sernaconstruction@sbcglobal.net'
'tommy@sierracci.com'
'kdesena@linkzone.com'
'dawn@statewidestripes.com'

Recipient

Delivery

'dovaliconstruction@gmail.com'
'mindy@theconstructionzone.us.com'
'Andrew Teixeira'
'javier@touchofgreenlandscape.us'
'estimating@tcpros.net'
'trafficloops@sbcglobal.net'
'transtec.consulting@gmail.com'
'landy@trivalleystripping.com'
'robin@tullygroup.com'
'Katelyn Anderson'
'cbenites@verizon.net'
'vill@westpacificelectriccompany.com'
CT Tutthill

Delivered: 6/20/2016 10:03 AM

Good morning,

The Estimator for this Caltrans project has been changed to CT Tutthill.

You may contact him at CT.tutthill@georgereed.com, or call (209) 557-3103.

Thank you,

Kristin Cauthorn

OFFICE ASSISTANT
GEORGE REED, INC.
OFFICE: 209-557-3145
FAX: 209-523-4313

*"I can do everything through him who gives me strength."
Philippians 4:13*

From: Kristin Cauthorn
Sent: Friday, June 17, 2016 4:37 PM
Subject: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Good afternoon,

We would like to invite you to bid on the above Caltrans project, that bids on 07/06/16.

Please see attachment for all the project details, and kindly let us know if you will be bidding on this project.

For any questions regarding the project, please contact our estimator at:

Matt.cavallero@georgereed.com.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 20, 2016

Bid No. 16-315

TO ALL DBE SUBCONTRACTORS INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3103 Fax (209) 523-4927 Email: ct.tutthill@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

CT Tutthill
CT Tutthill
Estimator/Business Manager

CT/kc

Will you be quoting on this project?

YES _____ NO _____

Company: _____

Signed: _____

→ **Please fill out and fax back to us at
(209) 523-4927. Thank you.**

Kristin Cauthorn

From: Microsoft Outlook
To: Todd Wheeler; 'jason@accuratesawcutting.com'; 'office@accuratesawcutting.com'; 'acmlighting@sbcglobal.net'; 'debbieh@alertolite.com'; 'harvydhillon@yahoo.com'; 'info@andersonpaintstore.com'; 'aavila7777@gmail.com'; 'patsy_gomez2002@yahoo.com'; 'kavila@avisoninc.com'; 'juan@baylinecutting.com'; 'tony@baylinecutting.com'; AllisonRagan; 'info@blackstoneasphalt.com'; 'helinda@bluecable.com'; 'burkebid@gmail.com'; 'shelleya@calvalleyconstruction.com'; Austin Estimating; 'airbears@balesengineering.com'; 'info@cmctrain.com'; 'crystal@cmctrain.com'; 'javy6903@gmail.com'; 'cooks_son@mail.com'; 'patriciad@dillardenv.com'; D.A.V.E. Trucking and Sweeping Inc.; 'dragonmaterial@yahoo.com'; 'dmtsb@sbcglobal.net'; 'gerri@ee-electric.net'; 'brooks.curtis@att.net'; Force Traffic Control; 'forcetraffic.vern@earthlink.net'; 'grs@globalroadsealing.com'; 'heirandson@comcast.net'; 'hintoncg@yahoo.com'; 'garyc@kracsafety.com'; 'calebh@kracsafety.com'; 'karen@imaginationmetals.com'; 'estimating@theswppfirm.com'; 'lorrig@sbcglobal.net'; 'alynn@sacmmelectric.com'; 'massx6@hotmail.com'; 'mackymcullough@mcculloughconstructioninc.com'; 'denamcullough@mcculloughconstructioninc.com'; 'c.martinez@metco-usa.com'; 'mrci@mrci.biz'; 'valdez05@gmail.com'; 'frankjr@pacific-electric.net'; 'davidscott@gvni.com'; 'rcande@pacbell.net'; 'seng@skwokengineers.com'; 'sernaconstruction@sbcglobal.net'; 'tommy@sierracci.com'; 'kdesena@linkzone.com'; 'dawn@statewidestripes.com'; 'dovaliconstruction@gmail.com'; 'mindy@theconstructionzone.us.com'; Andrew Teixeira; 'javier@touchofgreenlandscape.us'; 'estimating@tcpros.net'; 'trafficloops@sbcglobal.net'; 'transtec.consulting@gmail.com'; 'landy@trivalleystriping.com'; 'robin@tullygroup.com'; Katelyn Anderson; 'cbenites@verizon.net'; 'vvilla@westpacificelectriccompany.com'
Sent: Monday, June 20, 2016 10:03 AM
Subject: Related: **Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Todd Wheeler (todd@abslconstruction.com)

'jason@accuratesawcutting.com' (jason@accuratesawcutting.com)

'office@accuratesawcutting.com' (office@accuratesawcutting.com)

'acmlighting@sbcglobal.net' (acmlighting@sbcglobal.net)

'debbieh@alertolite.com' (debbieh@alertolite.com)

'harvydhillon@yahoo.com' (harvydhillon@yahoo.com)

'info@andersonpaintstore.com' (info@andersonpaintstore.com)

'aavila7777@gmail.com' (aavila7777@gmail.com)

'patsy_gomez2002@yahoo.com' (patsy_gomez2002@yahoo.com)

'kavila@avisoninc.com' (kavila@avisoninc.com)
'juan@baylinecutting.com' (juan@baylinecutting.com)
'tony@baylinecutting.com' (tony@baylinecutting.com)
AllisonRagan (aragan@blackdiamondasphalt.com)
'info@blackstoneasphalt.com' (info@blackstoneasphalt.com)
'helinda@bluecable.com' (helinda@bluecable.com)
'burkebid@gmail.com' (burkebid@gmail.com)
'shelleya@calvalleyconstruction.com' (shelleya@calvalleyconstruction.com)
Austin Estimating (estimating@austin-enterprise.com)
'airbears@balesengineering.com' (airbears@balesengineering.com)
'info@cmctrffic.com' (info@cmctrffic.com)
'crystal@cmctrffic.com' (crystal@cmctrffic.com)
'javy6903@gmail.com' (javy6903@gmail.com)
'cooks son@mail.com' (cooks son@mail.com)
'patriciad@dillardenv.com' (patriciad@dillardenv.com)
D.A.V.E. Trucking and Sweeping Inc. (davetrucksweep@gmail.com)
'dragonmaterial@yahoo.com' (dragonmaterial@yahoo.com)
'dmtsb@sbcglobal.net' (dmtsb@sbcglobal.net)
'gerri@ee-electric.net' (gerri@ee-electric.net)
'brooks.curtis@att.net' (brooks.curtis@att.net)
Force Traffic Control (forcetraffic@earthlink.net)
'forcetraffic.vern@earthlink.net' (forcetraffic.vern@earthlink.net)
'grs@globalroadsealing.com' (grs@globalroadsealing.com)
'heirandson@comcast.net' (heirandson@comcast.net)
'hintoncg@yahoo.com' (hintoncg@yahoo.com)
'garyc@krcsafety.com' (garyc@krcsafety.com)
'calebh@krcsafety.com' (calebh@krcsafety.com)

'karen@imaginationmetals.com' (karen@imaginationmetals.com)

'estimating@theswpppfirm.com' (estimating@theswpppfirm.com)

'lorrig@sbcglobal.net' (lorrig@sbcglobal.net)

'alynn@sacmmelectric.com' (alynn@sacmmelectric.com)

'massx6@hotmail.com' (massx6@hotmail.com)

'mackymccullough@mcculloughconstructioninc.com' (mackymccullough@mcculloughconstructioninc.com)

'denamccullough@mcculloughconstructioninc.com' (denamccullough@mcculloughconstructioninc.com)

'c.martinez@metco-usa.com' (c.martinez@metco-usa.com)

'mrci@mrci.biz' (mrci@mrci.biz)

'valdez05@gmail.com' (valdez05@gmail.com)

'frankjr@pacific-electric.net' (frankjr@pacific-electric.net)

'davidscott@gvni.com' (davidscott@gvni.com)

'rcande@pacbell.net' (rcande@pacbell.net)

'seng@skwokengineers.com' (seng@skwokengineers.com)

'sernaconstruction@sbcglobal.net' (sernaconstruction@sbcglobal.net)

'tommy@sierracci.com' (tommy@sierracci.com)

'kdesena@linkzone.com' (kdesena@linkzone.com)

'dawn@statewidestripes.com' (dawn@statewidestripes.com)

'dovaliconstruction@gmail.com' (dovaliconstruction@gmail.com)

'mindy@theconstructionzone.us.com' (mindy@theconstructionzone.us.com)

Andrew Teixeira (teixeira_andrew@yahoo.com)

'javier@touchofgreenlandscape.us' (javier@touchofgreenlandscape.us)

'estimating@tcpros.net' (estimating@tcpros.net)

'trafficloops@sbcglobal.net' (trafficloops@sbcglobal.net)

'transtec.consulting@gmail.com' (transtec.consulting@gmail.com)

'landy@trivalleystriping.com' (landy@trivalleystriping.com)

'robin@tullygroup.com' (robin@tullygroup.com)

Katelyn Anderson (katelyn@tullygroup.com)

'cbenites@verizon.net' (cbenites@verizon.net)

'villa@westpacificelectriccompany.com' (villa@westpacificelectriccompany.com)

Subject: ****Invitation to Bid - Caltrans #10-0Q2904 in Merced County**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(209) 742-6684 (209) 966-2643 / FAX
A S CONTRACTORS INC
5347 COLE ROAD
MARIPOSA CA 95338

CERT # 40742

DENI@STI.COM (Fax their letter)

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tuthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 -KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO.	2785
DESTINATION ADDRESS	12099662643
SUBADDRESS	
DESTINATION ID	
ST. TIME	06/17 16:51
TX/RX TIME	07' 31
PGS.	1
RESULT	OK

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(209) 742-6684 (209) 966-2643 / FAX
A S CONTRACTORS INC
5347 COLE ROAD
MARIPOSA CA 95338

CERT # 40742

DENI@STI.COM (Fax their letter)

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(916) 379-0442 (Call Todd (916) 284-3598) (916) 379-0443/FAX
ABSL CONSTRUCTION
8435 24TH AVENUE
SACRAMENTO CA 95826

CERT # 5270

TODD@ABSLCONSTRUCTION.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
CT Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. for Todd 7/1/16 -llc

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(209) 632-5010 (209) 632-9241 / FAX

CERT # 42252

ACCURATE SAWCUTTING

1000 S KILROY ROAD **JASON@ACCURATESAWCUTTING.COM** **OFFICE@ACCURATESAWCUTTING.COM**
TURLOCK CA 95380

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: CF-Tw/16/11 matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tw/16/11
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: _____ *7/1/16-11c*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(951) 272-4881 (951) 272-4838/FAX
ACM LIGHTING – (ONLY BID PROJECTS IN THEIR AREA)
201 S. MERRILL ST.
CORONA CA 92882

CERT # 40771

ACMLIGHTING@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
CT T...
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: see above

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 892-4013 FAX (559) 486-1789
ALERT-O-LITE INC - (ONLY BIDDING PROJECTS IN THE FRESNO AREA NOW)
P O BOX 12224
FRESNO CA 93777-2224

CERT # 16345

DEBBIEH@ALERTOLITE.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: See above

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(916) 204-8715 (916) 204-8715
AMCON CONSTRUCTION
6055 TOSCANA LOOP
EL DORADO HILLS CA 95762

CERT # 41769

HARVYDHILLON@YAHOO.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. TuThill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 -kc

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(248) 667-8059 (313) 541-8405/FAX
ANDERSON PAINT STORE LLC
18429 WEST 8 MILE ROAD
DETROIT MI 48219

CERT # 39301

INFO@ANDERSONPAINTSTORE.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tuthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES NO

Company: per Opt-14 Records 7/1/16-16

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(209) 617-4081
ANDREW TEIXEIRA WATER TRUCK RENTALS
P.O. BOX 355
HORNITOS CA 95325

CERT # 42737

TEIXEIRA_ANDREW@YAHOO.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES NO

Company: Will talk to C.T. 7/1/16

Signed: -ll

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 846-7608 (559) 276-1223
ANTHONY'S LASER LEVELING
7258 W RIALTO AVE
FRESNO CA 93723

CERT # 31152

AAVILA7777@GMIAL.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tuthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: 7/1/16-KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 276-0447 (559) 276-8029 / FAX
AS DESIGN INC DBA ASPHALT DESIGN BY JUAN GOMEZ
4061 W. BELMONT
FRESNO CA 93722

CERT # 39542

PATSY_GOMEZ2002@YAHOO.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: _____

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 431-0317 (559) 476-1319 / FAX
AVISON CONSTRUCTION INC
40434 BRICKYARD DRIVE
MADERA CA 93636

CERT # 41800

KAVILA@AVISONINC.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: _____ *7/1/16-ke*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(510) 527-1000 (510) 527-0500 / FAX
BAY LINE CUTTING & CORING INC
1635 FOURTH STREET
BERKELEY CA 94710

CERT # 21117

JUAN@BAYLINECUTTING.COM TONY@BAYLINECUTTING.COM

Lalo @ baylinecutting.com

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ ? _____ NO _____

Company: Re-send to Juan 7/10/16-kc

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

Kristin Cauthorn

From: Microsoft Outlook
To: lalo@baylinecutting.com
Sent: Friday, July 01, 2016 10:35 AM
Subject: Relayed: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lalo@baylinecutting.com (lalo@baylinecutting.com)

Subject: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(707) 448-9402 (707) 448-9407/FAX
BLACK DIAMOND ASPHALT INC
118 MAIN STREET
VACAVILLE CA 95688

CERT # 22999

ARAGAN@BLACKDIAMONDASPHALT.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tuthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: C.M. 7/1/16 - KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(661) 282-8800 (661) 282-8803/FAX
BLACK STONE ASPHALT CONSTRUCTION, INC.
3112 ANTONINO AVENUE
BAKERSFIELD CA 93308

CERT # 38922

INFO@BLACKSTONEASPHALT.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 -100

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(818) 559-5454 (818) 861-7259
BLUE CABLE INC
7306 COLDWATER CANYON AVE #11
NORTH HOLLYWOOD CA 91605

CERT # 41963

HELINDA@BLUECABLE.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: _____ *7/1/16-llc*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(530) 676-1009 (530) 672-2411/FAX
BURKE CONSTRUCTION
P O BOX 921
SHINGLE SPRINGS CA 95682

CERT # 30173

BURKEBID@GMAIL.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. ³¹⁰³ to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: _____ *7/11/16-kc*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(661) 589-1001 (661) 589-9509 / FAX
CALIFORNIA GRINDING SPECIALTIES DBA AUSTIN ENTERPRISE
PO BOX 81926
BAKERSFIELD CA 93380

CERT # 13602

ESTIMATING@AUSTIN-ENTERPRISE.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: _____ *7/1/16-kc*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 274-0300 (559) 274-0311/FAX
CAL VALLEY CONSTRUCTION INC
6275 W BULLARD
FRESNO CA 93722

CERT # 39655

SHELLEYA@CALVALLEYCONSTRUCTION.COM

salos@calvalleyconstruction.com

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142³¹⁰³ Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ ? NO _____

Company: Re-sent invoice. 7/1/16 - KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

Kristin Cauthorn

From: Microsoft Outlook
To: sales@calvalleyconstruction.com
Sent: Friday, July 01, 2016 10:49 AM
Subject: Relayed: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

sales@calvalleyconstruction.com (sales@calvalleyconstruction.com)

Subject: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(909) 585-1557 (909) 752-7090/FAX
CINDY BALES ENGINEERING INC
PO BOX 1600
BIG BEAR CITY CA 92314

CERT # 33135

AIRBEARS@BALESENGINEERING.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
Q.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 kc

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(415) 206-1700 (415) 206-1711/FAX

CERT # 33473

CMC TRAFFIC CONTROL SPECIALISTS, DBA CMC CONSTRUCTION – (Only bid projects in San Francisco bay area)

3450 THIRD STREET, UNIT 3G
SAN FRANCISCO CA 94124

INFO@CMCTRAFFIC.COM CRYSTAL@CMCTRAFFIC.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: see above

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 395-3183 (559) 442-3500 (559) 442-3501 / FAX
CONTERRA GROUP INC
1470 N BLACKSTONE
FRESNO CA 93703

CERT # 41616

JAVY6903@GMAIL.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO *7/1/16-ku*

Company: _____

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(805) 934-2705 (805) 937-5473
COOKS AND SON INC
4134 ODIE LANE
SANTA MARIA CA 93455

CERT # 40072

COOKS_SON@MAIL.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 645-8800 (559) 645-4688 / FAX ✓
DE ANDA COMPANY
37647 VERDE AVENUE
MADERA CA 93638

CERT # 35956

NO EMAIL

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 -kc

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 2786
DESTINATION ADDRESS 15596454688
SUBADDRESS
DESTINATION ID
ST. TIME 06/17 16:48
TX/RX TIME 01'13
PGS. 1
RESULT OK

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 645-8800 (559) 645-4688 / FAX
DE ANDA COMPANY
37647 VERDE AVENUE
MADERA CA 93638

CERT # 35956

NO EMAIL

INVITATION TO BID

BID DATE: July 6, 2016 **BID TIME:** 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(925) 634-6850 (925) 634-0874 / FAX
DILLARD ENVIRONMENTAL SERVICES
PO BOX 579
BYRON CA 94514

CERT # 7106

PATRICIAD@DILLARDENV.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO *per email
rec'd 6-20-16
-kc*

Company: _____

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

Kristin Cauthorn

From: Karen Wofford <karenw@dillardenv.com>
Sent: Monday, June 20, 2016 10:18 AM
To: Kristin Cauthorn
Subject: Fw: Fwd: Invitation to Bid - Caltrans #10-0Q2904 in Merced County
Attachments: image001.gif; Invitation to Bid - GRI Bid #16-315.pdf



Hi Kristin, We are not planning on bidding on this project, but thank you for the opportunity.

Thanks and have a wonderful day!

Karen Wofford

Dillard Trucking, Inc.
dba Dillard Environmental Services
PO Box 579
Byron, CA 94514
Phone: (925)634-6850
Fax: (925)634-6858
Email: karenw@dillardenv.com

Confidentiality Notice: *This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.*



Yahoo Mail Stationer

----- Forwarded Message -----

From: Patricia Dillard <patriciad@dillardenv.com>
To: Karen Wofford <karenw@dillardenv.com>
Sent: Friday, June 17, 2016 5:18 PM
Subject: Fwd: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Sent from my iPhone

Begin forwarded message:

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 370-5756 (559) 374-6470 / FAX

CERT # 42154

DISABLED AMERICAN VETERAN ENTERPRISES (D.A.V.E.) TRUCKING & SWEEPING INC

DAVETRUCKSWEEP@GMAIL.COM

P.O. BOX 975

TULARE CA 93275

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 - MC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 351-8822 (559) 276-0818 / FAX
DRAGON MATERIAL TRANSPORT INC
4543 N HAYES AVENUE
FRESNO CA 93723

CERT # 37444

DRAGONMATERIAL@YAHOO.COM DMTSB@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: _____

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(909) 829-7818 (909) 829-0118 / FAX
E E ELECTRIC INC
PO BOX 465
MIRA LOMA CA 91752

CERT # 25021

GERRI@EE-ELECTRIC.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Rathwill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: _____ *7/11/16-kc*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(650) 367-8000 (650) 367-8282 / FAX
EAGLE ENGINEERING AND CONSTRUCTION INC
1175 PALOMAR DRIVE
REDWOOD CITY CA 94062

CERT # 24176

BROOKS.CURTIS@ATT.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: Unable to L.M. 7/1/16 MC

Signed: _____

→ Please fill out and fax back to us at (209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 594-1062 OR (559) 786-9856 (559) 594-1056/FAX
FORCE TRAFFIC CONTROL INC - (THEY TRY TO STAY OFF THE FREEWAYS)
P O BOX 1107
EXETER CA 93221

CERT # 29335

FORCETRAFFIC@EARTHLINK.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: see above

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(714) 893-0845 (714) 893-0945/FAX
GLOBAL ROAD SEALING INC
10832 DOROTHY AVE
GARDEN GROVE CA 92843

CERT # 31176

GRS@GLOBALROADSEALING.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

3103

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C. T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: C.M. 7/1/16 - KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(530) 415-4777 (916)463-9041/FAX
HEIR & SON CONSTRUCTION, INC.
1040 LINCOLN ROAD #160
YUBA CITY CA 95991

CERT # 42780

HEIRANDSON@COMCAST.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tuttle
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: C.M. 7/1/16 -VC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(530) 905-2220 (530) 852-9133/FAX
HINTON CONSULTING GROUP
P O BOX 601
MONTAGUE CA 96064

CERT # 37670

HINTONCG@YAHOO.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16-KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 732-0393 (559) 802-1749/FAX (559) 732-2684/FAX

CERT # 447

K R C SAFETY CO INC
7821 W SUNNYVIEW AVE
VISALIA CA 93291

GARYC@KRCSAFETY.COM, CALEBH@KRCSAFETY.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C. T. Tuttle
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ ? NO _____

Company: Undecided at this time 7/1/16

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 299-2899 --- NO FAX ---
KAYLEN ENGINEERING INC dba KAYLEN TRAFFIC CONTROL
22140 FRONTIER ROAD
CLOVIS CA 93619

CERT # 38347

KAREN@IMAGINATIONMETALS.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tuttle
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16-KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(805) 748-8576 (805) 929-0501 / FAX
LA FIRMA INC
715 RIDGE ROAD
NIPOMO CA 93444

CERT # 39322

ESTIMATING@THESWPPPFIRM.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tuttle
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 -kc

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 291-1024 (559) 291-0624/FAX
LASAR UNDERGROUND CONSTRUCTION
2565 N. SUNNYSIDE
FRESNO CA 93727

CERT # 41241

LORRIG@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: _____ *7/1/16-KC*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(916) 929-0150 (916) 929-1168/FAX
M & M ELECTRIC (MAY-HAN ELECTRIC INC DBA)
1600 AUBURN BLVD
SACRAMENTO CA 95815

CERT # 38278

ALYNN@SACMMELECTRIC.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: _____ *Too Far 7/1/16*

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 846-7601 (559) 846-7610 FAX
M J AVILA COMPANY, INC.
7258 W RIALTO
FRESNO CA 93723

CERT # 41307

BRUCEJ@MJAVILA.COM
Email not working

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C. T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: _____ *7/1/16-llc*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

Kristin Cauthorn

From: postmaster@mjavila.com
To: brucej@mjavila.com
Sent: Friday, June 17, 2016 4:42 PM
Subject: Undeliverable: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Delivery has failed to these recipients or groups:

brucej@mjavila.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: mjavila.com

brucej@mjavila.com

< #5.1.1 smtp;550 5.1.1 RESOLVER.ADR.RecipNotFound; not found> #SMTP#

Original message headers:

Received: from ams1-mh927.smtproutes.com (5.10.67.156) by
MJAVILA-Core.mjavila.local (172.16.16.59) with Microsoft SMTP Server id
14.3.279.2; Fri, 17 Jun 2016 16:40:55 -0700
X-Katharion-ID: 1466206841.18877.ams1-mh927 (unfiltered-unk)
Return-Path: <kristin.cauthorn@georgereed.com>
Received: from ironport.reed.net ([71.6.122.10]) by
ams1-mh927.smtproutes.com [(5.10.67.156)] with ESMTP via TCP; 17 Jun 2016
23:40:41 +0000
X-IronPort-AV: E=Sophos;i="5.26,485,1459839600";
d="pdf?gif147?scan'147,208,217,147";a="1930154"
Received: from unknown (HELO bri-w2k8-ex006.reed.net) ([10.10.3.177]) by
ironport.reed.net with ESMTP; 17 Jun 2016 16:35:51 -0700
Received: from BRI-W2K8-EX004.reed.net ([:1]) by bri-w2k8-ex006.reed.net
([:1]) with mapi id 14.03.0195.001; Fri, 17 Jun 2016 16:36:56 -0700
From: Kristin Cauthorn <kristin.cauthorn@georgereed.com>
To: Todd Wheeler <todd@abslconstruction.com>, "jason@accuratesawcutting.com"
<jason@accuratesawcutting.com>, "office@accuratesawcutting.com"
<office@accuratesawcutting.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "debbieh@alertolite.com"
<debbieh@alertolite.com>, "harvydhillon@yahoo.com" <harvydhillon@yahoo.com>,
"info@andersonpaintstore.com" <info@andersonpaintstore.com>, Andrew Teixeira
<teixeira_andrew@yahoo.com>, "aavila7777@gmail.com" <aavila7777@gmail.com>,
"patsy_gomez2002@yahoo.com" <patsy_gomez2002@yahoo.com>,
"kavila@avisoninc.com" <kavila@avisoninc.com>, "juan@baylinecutting.com"

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 2788
DESTINATION ADDRESS 15598467610
SUBADDRESS
DESTINATION ID
ST. TIME 06/17 16:59
TX/RX TIME 00' 34
PGS. 1
RESULT OK

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 846-7601 (559) 846-7610 FAX
M J AVILA COMPANY, INC.
7258 W RIALTO
FRESNO CA 93723

CERT # 41307

BRUCEJ@MJAVILA.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 294-1075 (559) 294-1463 / FAX

CERT # 39715

MASS X INC

2524 N. FORDHAM AVENUE
FRESNO CA 93727

MASSX6@HOTMAIL.COM, MASSX2@HOTMAIL.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill

Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 - KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(707) 825-1014 (707) 825-1769 / FAX
MCCULLOUGH CONSTRUCTION INC
57 ALDERGROVE RD
ARCATA CA 95521

CERT # 27969

MACKYMCCULLOUGH@MCCULLOUGHCONSTRUCTIONINC.COM,
DENAMCCULLOUGH@MCCULLOUGHCONSTRUCTIONINC.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

3103

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: _____ *7/1/16-vc*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(415) 455-9922 (415) 455-9960 / FAX
METCO
2165 FRANCISCO BLVD #A1
SAN RAFAEL CA 94901

CERT # 14906

C.MARTINEZ@METCO-USA.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C. T. Tuthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO *7/1/16-kc*

Company: _____

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 351-2048 --- NO FAX ---
MRCI INC (MAIL THEIR LETTER) ✓
4974 N FRESNO ST STE #159
FRESNO CA 93726

CERT # 38705

MRCI@MRCI.BIZ

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 -kc

Signed: _____

→ Please fill out and fax back to us at (209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(209) 756-5936 (559) 357-0851 / FAX
MV CONSTRUCTION INC
P O BOX 1575
ATWATER CA 95301

CERT # 40840

VALDEZ05@GMAIL.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tutthill
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 -kc

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(408) 293-8102 (408) 293-7598/FAX
PACIFIC ELECTRIC CONTRACTING INC
330 PHELAN AVE
SAN JOSE CA 95112

CERT # 9182

FRANKJR@PACIFIC-ELECTRIC.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: C.M. 7/1/16 -kc

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(209) 722-2226 (209) 722-2227/FAX
PROFESSIONAL CONCRETE SAWING INC
P O BOX 3348
MERCED CA 95344

CERT # 34174

DAVIDSCOTT@GVNI.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C. F. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: C.M. 7/1/16 - KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(209) 464-5780 (209) 464-5782/FAX
RODGERS CONSTRUCTION & ENGINEERING CO INC
P O BOX 6885
STOCKTON CA 95206

CERT # 29435

RCANDE@PACBELL.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16-KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

Fax Not Working
(510) 455-0642 (510) 632-2895/FAX
ROYAL TRUCKING/MAINTENANCE
7333 DEERWOOD
OAKLAND CA 94605

CERT # 33187

Email Not Working
VAUGHN@ROYALTRUCKING-MAINT.COM

Mailed Letter ✓

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

³¹⁰³ It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
M. Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16-KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

Kristin Cauthorn

From: Mail Delivery System <MAILER-DAEMON@ironport.reed.net>
To: vaughn@royaltrucking-maint.com
Sent: Friday, June 17, 2016 4:37 PM
Subject: Undeliverable: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Delivery has failed to these recipients or groups:

vaughn@royaltrucking-maint.com

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: ironport.reed.net

vaughn@royaltrucking-maint.com

< #5.0.0 smtp; 5.1.2 - Bad destination host 'DNS Hard Error looking up royaltrucking-maint.com (MX): NXDomain' (delivery attempts: 0)> #SMTP#

Original message headers:

X-IronPort-AV: E=Sophos;i="5.26,485,1459839600";
d="pdf?gif'147?scan'147,208,217,147";a="1930154"
Received: from unknown (HELO bri-w2k8-ex006.reed.net) ([10.10.3.177]) by
ironport.reed.net with ESMTP; 17 Jun 2016 16:35:51 -0700
Received: from BRI-W2K8-EX004.reed.net ([:1]) by bri-w2k8-ex006.reed.net
([:1]) with mapi id 14.03.0195.001; Fri, 17 Jun 2016 16:36:56 -0700
From: Kristin Cauthorn <kristin.cauthorn@georgereed.com>
To: Todd Wheeler <todd@abslconstruction.com>, "jason@accuratesawcutting.com"
<jason@accuratesawcutting.com>, "office@accuratesawcutting.com"
<office@accuratesawcutting.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "debbieh@alertolite.com"
<debbieh@alertolite.com>, "harvydhillon@yahoo.com" <harvydhillon@yahoo.com>,
"info@andersonpaintstore.com" <info@andersonpaintstore.com>, Andrew Teixeira
<teixeira_andrew@yahoo.com>, "aavila7777@gmail.com" <aavila7777@gmail.com>,
"patsy_gomez2002@yahoo.com" <patsy_gomez2002@yahoo.com>,
"kavila@avisoninc.com" <kavila@avisoninc.com>, "juan@baylinecutting.com"
<juan@baylinecutting.com>, "tony@baylinecutting.com"
<tony@baylinecutting.com>, Allison Ragan <aragan@blackdiamondasphalt.com>,
"info@blackstoneasphalt.com" <info@blackstoneasphalt.com>,
"helinda@bluecable.com" <helinda@bluecable.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "shelleya@calvalleyconstruction.com"
<shelleya@calvalleyconstruction.com>, Austin Estimating
<estimating@austin-enterprise.com>, "airbears@balesengineering.com"

*** FAX ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

JOB NO.	2787
DESTINATION ADDRESS	15106322895
SUBADDRESS	
DESTINATION ID	
ST. TIME	06/17 17:04
TX/RX TIME	00' 00
PGS.	0
RESULT	NG
	0
	#018 BUSY/NO SIGNAL

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(510) 455-0642 (510) 632-2895 / FAX
ROYAL TRUCKING/MAINTENANCE
7333 DEERWOOD
OAKLAND CA 94605

CERT # 33187

VAUGHN@ROYALTRUCKING-MAINT.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(510) 220-9017 (888) 733-1360/FAX
S KWOK ENGINEERS INC. (ONLY BID PROJECTS IN THE BAY AREA)
1815 CORNELL DRIVE
ALAMEDA CA 94501

CERT # 37060

SENG@SKWOKENGINEERS.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: See above

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 304-2197 (559) 478-5213/FAX
SERNA CONSTRUCTION INC
2019 E NEVADA AVE
FRESNO CA 93727

CERT # 31006

SERNACONSTRUCTION@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: J.M. 7/1/16 - KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(209) 742-4948 (209) 742-4948 / FAX
SIERRA COMMUNICATIONS & CONSTRUCTION INC
P O BOX 308 / 3006 TROWER ROAD
CATHEYS VALLEY CA 95306

CERT # 32035

TOMMY@SIERRACCI.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142³¹⁰³ Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: _____ *7/1/16-16*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(925) 284-1437 (925) 256-8357 / FAX
SITWORKS CONSTRUCTION INC
3634 BICKERSTAFF ST
LAFAYETTE CA 94549

CERT # 9241

KDESENA@LINKZONE.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 -kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(858) 560-6887 (858) 560-0158 / FAX

CERT # 32232

STATEWIDE STRIPES INC - (NOT BIDDING ANY CALTRANS JOBS AT THIS TIME)

PO BOX 600710

DAWN@STATEWIDESTRIPES.COM

SAN DIEGO CA 92160

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: See Above

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 255-7603 (559)456-2843/FAX
STEVE DOVALI CONSTRUCTION INC
8461 E. OLIVE
FRESNO CA 93727

CERT # 40887

DOVALICONSTRUCTION@GMAIL.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tuttle
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 -LC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(916) 230-0370 (916) 405-4180 / FAX
STORMWATER SPECIALISTS INC
8698 ELK GROVE BLVD STE 224
ELK GROVE CA 95624

CERT # 42109

MARY@STORMWATERSPECIALISTS.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: _____

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

Kristin Cauthorn

From: Mary A. Larsen <mary@stormwaterspecialists.com>
Sent: Friday, June 17, 2016 5:08 PM
To: Kristin Cauthorn
Subject: RE: Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Hi Kristin,

We will not be bidding this project... But I wanted to let you know I love & appreciate your signature line & scripture! Thank you!

Kind regards,

Mary A. Larsen

President, QSD, TOR, QISP, CPSWQ
Stormwater Specialists, Inc.
8698 Elk Grove Blvd. #224
Elk Grove, CA 95624
P) 916-230-0370
F) 916-405-4180
mary@stormwaterspecialists.com

----- Original Message -----

Subject: Invitation to Bid - Caltrans #10-0Q2904 in Merced County
From: Kristin Cauthorn <kristin.cauthorn@georgereed.com>
Date: Fri, June 17, 2016 4:36 pm
To: Todd Wheeler <todd@abslconstruction.com>,
"jason@accuratesawcutting.com" <jason@accuratesawcutting.com>,
"office@accuratesawcutting.com" <office@accuratesawcutting.com>,
"acmlighting@sbcglobal.net" <acmlighting@sbcglobal.net>,
"debbieh@alertolite.com" <debbieh@alertolite.com>,
"harvydhillon@yahoo.com" <harvydhillon@yahoo.com>,
"info@andersonpaintstore.com" <info@andersonpaintstore.com>, Andrew
Teixeira <teixeira_andrew@yahoo.com>, "aavila7777@gmail.com"
<aavila7777@gmail.com>, "patsy_gomez2002@yahoo.com"
<patsy_gomez2002@yahoo.com>, "kavila@avisoninc.com"
<kavila@avisoninc.com>, "juan@baylinecutting.com"
<juan@baylinecutting.com>, "tony@baylinecutting.com"
<tony@baylinecutting.com>, AllisonRagan
<aragan@blackdiamondasphalt.com>, "info@blackstoneasphalt.com"
<info@blackstoneasphalt.com>, "helinda@bluecable.com"
<helinda@bluecable.com>, "burkebid@gmail.com" <burkebid@gmail.com>,
"shelleya@calvalleyconstruction.com"
<shelleya@calvalleyconstruction.com>, Austin Estimating
<estimating@austin-enterprise.com>, "airbears@balesengineering.com"
<airbears@balesengineering.com>, "info@cmctrffic.com"
<info@cmctrffic.com>, "crystal@cmctrffic.com"
<crystal@cmctrffic.com>, "javy6903@gmail.com" <javy6903@gmail.com>,
"cooks_son@mail.com" <cooks_son@mail.com>, "patriciad@dillardenv.com"
<patriciad@dillardenv.com>, "D.A.V.E. Trucking and Sweeping Inc."

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(925) 387-8013 (925) 293-0800/FAX
THE CONSTRUCTION ZONE
4961 PACHECO BLVD.
MARTINEZ CA 94553

CERT # 43059

MINDY@THECONSTRUCTIONZONE.US.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS**; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES

NO

Company: per opt-In Records 7/1/16 -100

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 242-6352 (559) 645-1712
TOUCH OF GREEN LANDSCAPE
36231 RUTH AVE
MADERA CA 93636

CERT # 42150

JAVIER@TOUCHOFGREENLANDSCAPE.US

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: _____

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

Kristin Cauthorn

From: Javier Romo <Javier@TouchOfGreenlandscape.us>
Sent: Monday, June 20, 2016 11:04 AM
To: Kristin Cauthorn
Subject: RE: **Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Hello, our firm will NOT be quoting this project.

Regards,

Javier Romo

Touch Of Green Landscape

P 559-242-6352

F 559-645-1712

✉ Javier@TouchOfGreenLandscape.us

TOUCH OF GREEN
LANDSCAPE

From: Kristin Cauthorn [<mailto:kristin.cauthorn@georgereed.com>]

Sent: Monday, June 20, 2016 10:03 AM

To: Todd Wheeler; 'jason@accuratesawcutting.com'; 'office@accuratesawcutting.com'; 'acmlighting@sbcglobal.net'; 'debbieh@alertolite.com'; 'harvydhillon@yahoo.com'; 'info@andersonpaintstore.com'; 'aavila7777@gmail.com'; 'patsy_gomez2002@yahoo.com'; 'kavila@avisoninc.com'; 'juan@baylinecutting.com'; 'tony@baylinecutting.com'; AllisonRagan; 'info@blackstoneasphalt.com'; 'helinda@bluecable.com'; 'burkebid@gmail.com'; 'shelleya@calvalleyconstruction.com'; Austin Estimating; 'airbears@balesengineering.com'; 'info@cmctrffic.com'; 'crystal@cmctrffic.com'; 'javy6903@gmail.com'; 'cooks_son@mail.com'; 'patriciad@dillardenv.com'; D.A.V.E. Trucking and Sweeping Inc.; 'dragonmaterial@yahoo.com'; 'dmtsb@sbcglobal.net'; 'gerri@ee-electric.net'; 'brooks.curtis@att.net'; Force Traffic Control; 'forcetraffic.vern@earthlink.net'; 'grs@globalroadsealing.com'; 'heirandson@comcast.net'; 'hintoncg@yahoo.com'; 'garyc@krcsafety.com'; 'calebh@krcsafety.com'; 'karen@imaginationmetals.com'; 'estimating@theswppfirm.com'; 'lorrig@sbcglobal.net'; 'alynn@sacmmelectric.com'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'denamccullough@mcculloughconstructioninc.com'; 'c.martinez@metco-usa.com'; 'mrci@mrci.biz'; 'valdez05@gmail.com'; 'frankjr@pacific-electric.net'; 'davidscott@gvni.com'; 'rcande@pacbell.net'; 'seng@skwokengineers.com'; 'sernaconstruction@sbcglobal.net'; 'tommy@sierracci.com'; 'kdesena@linkzone.com'; 'dawn@statewidestripes.com'; 'dovaliconstruction@gmail.com'; 'mindy@theconstructionzone.us.com'; Andrew Teixeira; 'javier@touchofgreenlandscape.us'; 'estimating@tcpros.net'; 'traffcloops@sbcglobal.net'; 'transtec.consulting@gmail.com'; 'landy@trivalleystripping.com'; 'robin@tullygroup.com'; Katelyn Anderson; 'cbenites@verizon.net'; 'vvilla@westpacificelectriccompany.com'

Cc: CT Tutthill

Subject: **Invitation to Bid - Caltrans #10-0Q2904 in Merced County

Good morning,

The Estimator for this Caltrans project has been changed to CT Tutthill.

You may contact him at CT.tutthill@georgereed.com, or call (209) 557-3103.

Thank you,

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(925) 270-4580 (925) 522-3723 (925) 405-3833 / FAX
TRAFFIC CONTROL PROS - (ONLY BID LOCAL BAY AREA PROJECTS)
2440 STANWELL DR, STE A
CONCORD CA 94520

CERT # 42433

ESTIMATING@TCPROS.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: _____

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(714) 520-4026 (714) 520-4027/FAX
TRAFFIC LOOPS CRACKFILLING INC
1915 W BALL ROAD
ANAHEIM CA 92804

CERT # 38033

TRAFFICLOOPS@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142-3103 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

C.T. Tenthoff
Matt Cavallero

Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: L.M. 7/1/16 - KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(916) 381-1801 (916) 244-4436/FAX

CERT # 37730

TRANSTEC CONSULTING LLC – (ONLY BID PROJECTS THAT NEED HEALTH & SAFETY)

8301 FOLSOM BLVD STE B
SACRAMENTO CA 95826

TRANSTEC.CONSULTING@GMAIL.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: see above

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(925) 787-1003 (888) 872-4450 / FAX
TRI-VALLEY CONTRACTING INC
15 CHARLES HILL CIRCLE
ORINDA CA 94563

CERT # 41297

LANDY@TRIVALLEYSTRIPING.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142³¹⁰³ Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
Matt Cavallero
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO

Company: _____ *7/1/16-144*

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(707) 693-1926 (707) 471-0318/FAX
TULLY CONSULTING GROUP

CERT # 38300

1650 N LINCOLN STREET, SUITE A **ROBIN@TULLYGROUP.COM**, ALSO CC: **KATELYN@TULLYGROUP.COM**
DIXON CA 95620

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tuthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES NO

Company: Will send quote 7/11/16 -kc

Signed: _____

→ Please fill out and fax back to us at (209) 523-4927. Thank you.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 876-0029 (559) 876-3300/FAX
VELIS ENGINEERING, INC.
1929 INDUSTRIAL WAY
SANGER CA 93657

CERT # 40256

C BENITES@VERIZON.NET

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS;** or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tutthill
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____

NO _____

Company: _____ *7/1/16-112*

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



June 17, 2016

Bid No. 16-315

(559) 924-6422 (559) 469-4729 (559) 924-4826 / FAX
WEST PACIFIC ELECTRIC COMPANY
20071 W GLENDALE AVENUE / P O BOX 368
LEMOORE CA 93245

CERT # 42783

WVILLA@WESTPACIFICELECTRICCOMPANY.COM

INVITATION TO BID

BID DATE: July 6, 2016

BID TIME: 2:00 p.m.

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

ENGINEER'S ESTIMATE: \$2,250,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 11%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3142 Fax (209) 523-4927 Email: matt.cavallero@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,
C.T. Tuttle
Matt Cavallero
Matt Cavallero
Estimator/Project Manager

MC/kc

Will you be quoting on this project?

YES _____ NO _____

Company: C.M. 7/1/16 - KC

Signed: _____

→ Please fill out and fax back to us at
(209) 523-4927. Thank you.

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 10-0Q2904

17 Opt-in records found.

10-0Q2904	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
10-0Q2904	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
10-0Q2904	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	

	<p>Services offered: MJ King Ins. is a DVBE, SB, SDVOSB who can assist with Contractors General Liability, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Workers Compensation, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding, Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the Central Valley outside of Fresno, serving all of California. Any insurance required by contract apply to DVBE participation.</p>
10-0Q2904	<p>Wells Sweeping</p> <p>5425 Marmith Avenue Sacramento, CA 95841</p> <p>Phone: 9165680104 Fax Number: 9166463760</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>
10-0Q2904	<p>Anderson Paint Store LLC - DBE www.andersonpaintstore.com</p> <p>18429 West 8 Mile RD Detroit, Michigan 48219</p> <p>Phone: 248 7476345 Fax Number: andersonpsllc@aol.com</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed</p>
10-0Q2904	<p>CONSTRUCTION SCIENCE</p> <p>5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</p> <p>Phone: (916) 779-4145 Fax Number:</p> <p>Disadvantaged status: SBE</p>

	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com
10-0Q2904	<p>Pavement Recycling Systems</p> <p>10240 San Sevain Way Mira Loma Ca 91752</p> <p>Phone: 951-682-1091 Fax Number: 951-682-1094</p> <p>Disadvantaged status:</p> <p>Services offered: Cold planing, grind for rumble strips</p>
10-0Q2904	<p>Statewide Traffic Safety & Signs, Inc.</p> <p>3049 S. Golden State Frontage Rd. Fresno, CA, 93725</p> <p>Phone: 559-291-8500 Fax Number: 559-291-8503</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
10-0Q2904	<p>Anrak Corporation</p> <p>5820 mayhew rd Sacramento, CA , 95827</p> <p>Phone: (916)383-5030 Fax Number: (916)383-8090</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Cold Plane, Roadway Ex, Obliterate surfacing</p>
10-0Q2904	<p>St Francis Electric</p> <p>1001 Carden Street San Leandro CA 94577</p> <p>Phone: 510-639-0639 Fax Number: 510-639-9116</p> <p>Disadvantaged status:</p> <p>Services offered:</p>

10-0Q2904	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: Hazardous waste profiling, transport and disposal
10-0Q2904	First Vanguard Rentals & Sales 408 Union Ave Suite A Fairfield Phone: 707 673 2165 Fax Number: 707 673 2789 Disadvantaged status: DVBE SBE Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).
10-0Q2904	Core Consultancy Services LLC 468 North Camden Drive, Suite 200 Beverly Hills, California Phone: 424-777-2170 Fax Number: aya@core-cs.net Disadvantaged status: Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis and more.
10-0Q2904	Pavement Management Solutions, Inc. 38340 Innovation Ct. Ste E-506 Murrieta, CA 92563 Phone: (951) 600-1110 Fax Number: (951) 600-1112 Disadvantaged status: DBE SBE Services offered: Inertial Profiler
10-0Q2904	Associated Traffic Safety PO Box 2221 Atascadero, CA 93423 Phone: 8054611600 Fax Number: 8054611613 Disadvantaged status: DBE Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures,

	Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Wattles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	
10-0Q2904	Trinity Engineering Laboratories, Inc.	
	3109 N. Miamia Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of testing and Inspection. Designs for PCC,RSC, HMA FDR and Binder testing	
10-0Q2904	Ellis Equipment Inc.	
	1015 E. Burnett St. Signal Hill, Ca, 92806	
	Phone: 562)424-9991	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: K-Rail Rental and Sale	

EXHIBIT “C”

REJECTED DBE FIRMS
AND THE
FIRMS SELECTED FOR
THAT WORK

BID NO. 16-315
 BID DATE: 07/06/16
 BID TIME: 2:00 P.M.
 GOAL: 11% DBE

DBE GOOD FAITH EFFORTS DOCUMENTATION - SELECTED/REJECTED FIRMS

State of California, D.O.T., Contract No. 10-0Q2904, #10-Mer-165-29.8/30.3
 Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside
 Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E

- For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed below. Provide evidence as to why additional agreements could not be reached for DBEs to perform the work.

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE (\$)	PRICE DIFFERENCE (\$)
1, 5, 7, 17, 21, 22, 53, 54, 55, 57	N	(916) 686-8860 CENTERLINE STRIPING COMPANY 9847 DINO DRIVE ELK GROVE CA 95624	N	(805) 524-7345 SUPER SEAL & STRIPE 310 A STREET FILLMORE CA 93016	PRICE TOO HIGH	SEE ATTACHED QUOTE	
8	N	(661) 262-6003 FLASH TRAFFIC, INC. PO BOX 801360 SANTA CLARITA CA 91380	Y	(559) 251-1206 SAM'S EQUIPMENT & SUPPLIES P.O. BOX 7797 FRESNO CA 93747	PRICE HIGHER	SEE ATTACHED QUOTE	
9	N	(209) 523-0734 GEORGE REED, INC. 140 EMPIRE AVENUE MODESTO, CA 95354	N	(559) 251-1206 SAM'S EQUIPMENT & SUPPLIES P.O. BOX 7797 FRESNO CA 93747	SELF PERFORM	SEE ATTACHED QUOTE	
16, 33, 34, 35, 36	N	(714) 704-0415 MARINA LANDSCAPE, INC. 5779 PRESTON AVENUE LIVERMORE CA 94551	N	(831) 763-1811 SUPERIOR HYDROSEEDING, INC. 250 W. RIVERSIDE DRIVE WATSONVILLE CA 95076	PRICE TOO HIGH	SEE ATTACHED QUOTE	
16, 33, 34, 35, 36	N	(714) 704-0415 MARINA LANDSCAPE, INC. 5779 PRESTON AVENUE LIVERMORE CA 94551	N	(916) 652-7459 NITTA EROSION CONTROL 3778 DEL MAR AVENUE LOOMIS CA 95650	PRICE TOO HIGH	SEE ATTACHED QUOTE	
16, 33, 34, 35, 36	N	(714) 704-0415 MARINA LANDSCAPE, INC. 5779 PRESTON AVENUE LIVERMORE CA 94551	N	(661) 872-7039 J&M LAND RESTORATION, INC. 1640 JAMES ROAD BAKERSFIELD CA 93308	PRICE TOO HIGH	SEE ATTACHED QUOTE	
12	N	(707) 693-1926 TULLY CONSULTING GROUP 1650 N. LINCOLN ST, SUITE A DIXON CA 95620	Y	(916) 241-5309 ALFRED CIVIL ENGINEERING, INC. 7604 SOQUEL WAY CITRUS HEIGHTS CA 95610	INCOMPLETE SCOPE	SEE ATTACHED QUOTE	

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE (\$)	PRICE DIFFERENCE (\$)
12, 15	N	(707) 693-1926 TULLY CONSULTING GROUP 1650 N. LINCOLN ST, SUITE A DIXON CA 95620	Y	(916) 599-2379 JAHN ENGINEERING, INC 32 W. SOUTHWOOD DRIVE WOODLAND CA 95695	INCOMPLETE SCOPE	SEE ATTACHED QUOTE	
1	N	(707) 709-8894 ADANTA, INC. 828 SCHOOL STREET NAPA CA 94559	Y	(510) 854-9402 APPIAN UDBE SWPPP 5780 OLINDA ROAD EL SOBRANTE CA 94803	PRICE TOO HIGH	SEE ATTACHED QUOTE	
39, 40	N	UNDECIDED	N	(951) 600-1110 PAVEMENT MANAGEMENT SOLUTIONS 38340 INNOVATION CT, STE.E-506 MURRIETA CA 95363	BELOW LISTING LIMIT, SO STILL TO BE DETERMINED	SEE ATTACHED QUOTE	
	Y / N					SEE ATTACHED QUOTE	
	Y / N					SEE ATTACHED QUOTE	
	Y / N					SEE ATTACHED QUOTE	
	Y / N					SEE ATTACHED QUOTE	
	Y / N					SEE ATTACHED QUOTE	



CENTERLINE

STRIPING COMPANY, INC.
9847 DINO DRIVE
ELK GROVE, CA 95624
CENTERLINESTRIPING.COM

PHONE: (916) 686-8860
ADMIN. FAX: (916) 686-8868
ESTIM. FAX: (916) 686-8875
CA LIC. # 499345 A, C32
NV LIC. # 39727 A8, A21

QUOTATION

TERMS AND CONDITIONS

PAGE 2 OF 2

JOB NAME: 10-MER-165-29.8/30.3 CONTRACT # 10-0Q2904
LOCATION: _____

CENTERLINE CARRIES THE FOLLOWING INSURANCE LIMITS: GENERAL LIABILITY - EACH OCCURANCE \$ 1 MILLION / GENERAL AGGREGATE \$2 MILLION. COMPLETED OPERATIONS AGGREGATE \$ 2 MILLION. EXCESS LIMITS - EACH OCCURANCE / GENERAL AGGREGATE LIMITS OF \$5 MILLION

THE BELOW TERMS AND CONDITIONS TO BE INCORPORATED AS A INTEGRAL PART OF THE SUBCONTRACT AGREEMENT.

- ** WAIVER OF SUBROGATION IS INCLUDED FOR UP TO 2 (TWO) ENDORSEMENTS. ADDITIONAL COSTS CHARGED FOR MULTIPLE ENDORSEMENTS
- ** CONTRACTOR SHALL FURNISH SUBCONTRACTOR WITH ONE SET OF CONTRACT PLANS AND SPECIFICATIONS, INCLUDING ALL ADDENDUMS
- ** PERMITS, BONDS, OR ANY FORM OF ENGINEERING (STAKING, TESTING, INSPECTION, ETC.) UNLESS OTHERWISE SPECIFIED ARE EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS NOT RESPONSIBLE FOR DESIGN ERRORS/OMISSIONS IN PLANS OR SPECIFICATIONS
- ** GENERAL CONTRACTOR TO PROVIDE CLEAN AND CLEAR ACCESS TO PROJECT FOR ALL LABOR PERSONNEL AND EQUIPMENT
- ** ALL ITEMS NOT SPECIFICALLY MENTIONED IN THIS QUOTATION ARE EXCLUDED
- ** NO WORK WILL BE PERFORMED IN ADDITION TO OUR BASE BID UNLESS A WRITTEN "CHANGE ORDER" OR "EXTRA WORK AUTHORIZATION" IS SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE GENERAL CONTRACTOR. ALL EXTRA WORK IS SUBJECT TO THE SAME TERMS AND CONDITIONS AS THE ORIGINAL CONTRACT
- ** ANY MODIFICATIONS, FIELD INSTRUCTIONS OR CHANGES ORDERS THAT CHANGE THE SCOPE OF THE ORIGINAL BID WORK ARE SUBJECT TO ADDITIONAL COSTS
- ** THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS MAY OCCUR FOR WORK PERFORMED ON WEEKENDS
- ** MAINTENANCE / PROTECTION OF EXISTING STORM DRAIN SYSTEM IS EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS SIGNATORY TO THE LABORERS LOCAL 185 AND THE PAINTERS LOCAL 1176
- > TAX INCLUDED / FURNISHED AND INSTALLED
- > ONE MOVE IN INCLUDED FOR STAGE CONSTRUCTION / ONE MOVE IN INCLUDED FOR PERMANENT STRIPING
- > 12 DAYS ADVANCED NOTICE FOR SCHEDULING IS REQUIRED
- > WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO PROCEEDING WITH WORK
- > TRAFFIC CONTROL FOR TRAFFIC STRIPING OPERATIONS IS INCLUDED
- > LEAD COMPLIANCE PLAN INCLUDED IS FOR YELLOW STRIPE REMOVAL OPERATIONS ONLY.
- > POWERWASH OF ASPHALT / CONCRETE EXCLUDED
- > ADVANCED POSTING OF WORK ZONE FOR DETOURS / CLOSURES / NO PARKING AREAS DURING WORK IS EXCLUDED
- > SUPPLY AND STAGING OF PORTABLE CHANGEABLE MESSAGE SIGN IS EXCLUDED

We Propose hereby to furnish material and labor - complete in accordance with the above stipulations and quotation for the sum of: 17411.00

Payment to be made upon completion of work and receipt of invoice.

All material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted per standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.

Authorized

Signature: _____

CENTERLINE STRIPING COMPANY, INC.

Note: this proposal may be withdrawn by us if not accepted within 90 days.

Acceptance of Proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Company Name: _____

Invoices are due and payable 30 days from date of invoice. All overdue amounts will be charged an interest charge of 18% per annum.

Authorized Signature: _____

Date of Acceptance: _____

Printed Name: _____

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 10-0Q2904 - CONSTRUCTION ON ROUTE 165

ADDRESS: FROM .2 MI S/O WESTSIDE BLVD TO RIVER RD

CITY: HILMAR, CA

PLANS: YES

SPECS: YES

ADDENDA: 1

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
7/6/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND APPLY PAINT & THERMOPLASTIC				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$2,300.00	\$2,300.00
5	TEMPORARY TRAFFIC STRIPE (PAINT)	5100	LF	\$0.35	\$1,785.00
7	TEMPORARY PAVEMENT MARKER	150	EA	\$3.00	\$450.00
17	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	1200	LF	\$3.45	\$4,140.00
21	REMOVE THERMOPLASTIC TRAFFIC STRIPE	1360	LF	\$2.30	\$3,128.00
22	REMOVE PAVEMENT MARKER	58	EA	\$5.75	\$333.50
53	THERMOPLASTIC PAVEMENT MARKING	220	SF	\$4.00	\$880.00
54	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	10900	LF	\$0.75	\$8,175.00
55	PAVEMENT MARKER (RETROREFLECTIVE)	260	EA	\$4.00	\$1,040.00
57	MOBILIZATION	1	LS	\$11,500.00	\$11,500.00
	3 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK.				
	THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF TEMP TAGS MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.) CONSTRUCTION AREA SIGNAGE MESSAGE BOARDS TRAFFIC CONTROL SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND RETROREFLECTIVE TESTING BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ \$6,000/EA CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY. DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR <u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u>				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620				
		PAGE 1 OF 3	TOTAL		\$33,731.50

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #100000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to: altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
4/13/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		CONTACT NAME Elena Amaro, CISR PHONE (A/C, No. Ext) (805) 585-6736 FAX (A/C, No.) (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com	
INSURED Super Seal & Stripe, Inc. B&E Supply & Equipment P.O. Box 755 Fillmore CA 93016		INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	

COVERAGES CERTIFICATE NUMBER: 15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY CLAIMS MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC		DT22-CO-9324B327-TCT-16	3/1/2016	3/1/2017	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGE \$ 2,000,000
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS HIRED AUTOS <input type="checkbox"/> NONOWNED AUTOS		DT-810-9324B327-TCT-16	3/1/2016	3/1/2017	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
B	UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DEF <input type="checkbox"/> RETENTIONS		DTSM-CUP-9324B327-TIL-16	3/1/2016	3/1/2017	EACH OCCURRENCE \$ 2,000,000 AGGREGATE \$ 2,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input type="checkbox"/> Y/N If yes describe under DESCRIPTION OF OPERATIONS below	N/A	DTJUB-9324B315-16	1/1/2016	1/1/2017	<input checked="" type="checkbox"/> WC STATU-TORY LIMITS <input type="checkbox"/> OTH-ER F.L. EACH ACCIDENT \$ 1,000,000 F.L. DISEASE - EA EMPLOYEE \$ 1,000,000 F.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER *SPECIMEN*	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE Mark Lyon/ELENAA

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

07-05-16

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **10-0Q2904** . That bids on **07-06-16**. After looking at the plans and specials the following is a bid for item #8 PCMS:

Item# 8 PCMS boards: 2 PCMS Boards:

Monthly PCMS price is **\$850.00** per 30 days, per board

\$150.00 delivery per board

\$150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,

Rick Vasquez
Estimator
Flash Traffic, Inc.
661 733 2053

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Estimate

Date	Estimate #
7/6/2016	2004860

Name / Address
10-0Q2904 Cal Trans Project Bid Date 7-6-2016

Project

Item	Description	Qty	Rate	Item #	Total
EQUIPMENT RENTALS					
Message Board...	Message Board Equipment Rental (monthly)	1	1,400.00	8	1,400.00
ARROW BOA...	ARROW BOARD SOLAR PWRD RENTAL (monthly)	1	500.00	8	500.00
	move in/ move out 150 each way				
EQUIPMENT SALES					
MESSSAGE B...	WANCO SOLAR POWER MESSAGE BOARD.	1	15,500.00	8	15,500.00T
ARROW BOA...	WANCO ARROW BOARD SOLAR PWRD	1	4,500.00	8	4,500.00T
KRAIL	KRAIL 20FT JOINTS NEW CAL TRANS APPROVED	1,820	36.75		66,885.00T
FRIEGHT CH...	FRIEGHT CHARGES 120 LF PER LOAD	16	500.00		8,000.00T
	CONTRACTOR TO OFF LOAD				

GABE CALLISON 559-252-0354	Subtotal
	Sales Tax (7.5%)
	Total

Signature

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Estimate

Date	Estimate #
7/6/2016	2004860

Name / Address
10-0Q2904 Cal Trans Project Bid Date 7-6-2016

Project

Item	Description	Qty	Rate	Item #	Total
TERMS	COD TERMS CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND / OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL.		0.00		0.00T

GABE CALLISON 559-252-0354	Subtotal
	Sales Tax (7.5%)
	Total

Signature

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Estimate

Date	Estimate #
7/6/2016	2004860

Name / Address
10-0Q2904 Cal Trans Project Bid Date 7-6-2016

Project

Item	Description	Qty	Rate	Item #	Total
STIPULATIO...	PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00		0.00T

GABE CALLISON 559-252-0354

Subtotal	\$96,785.00
Sales Tax (7.5%)	\$7,116.38
Total	\$103,901.38

Signature _____

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 13:43:18 PDT 2018

Query Criteria

Firm ID: 34479

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	eamsequipment@comcast.net, deslan@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1208
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

M

Ethnicity


NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

Sam's Equipment & Supplies



559.252.0354

FAX: 559.251.1119

Providing Quality Construction Equipment & Supplies While Meeting S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. & S.D.V.O.S.B.C. Requirements - View Certifications

[Home](#) » [Certifications](#)

CERTIFICATIONS & CLASSIFICATIONS

Sam's Equipment & Supplies meets S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements. Click the certifications below to view classification lists and other information.



S.B./D.V.B.E.

[Download S.B./D.V.B.E. Report PDF](#)

[DVBE and MB Certification # 27563](#)

101615: Trees and shrubs

101616: Floral plants

101618: Non flowering plants

101715: Organic fertilizers and plant nutrients



landscape construction
 landscape maintenance
 landscape architecture
 erosion control
 design build

To: GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT

Phone:

Fax:

Email:

Project: CT 10-0Q2904, HILMAR

Bid Date: 7/6/2016

Bid Time: 2:00 PM

Wage: Federal

REVISION AT 12:30 P.M.

SEE ATTACHED BID BREAKDOWN

Bid per request

Plan Sheets: 42 and 43 of 68

Specs Pages: 21-1.02M

Addenda: 1

Existing SWPPP: None at time of bid

Project Labor Agreement or Project Stabilization Agreement: None at time of bid

Qualifications / Exclusions:

- Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.
- No site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging-in or drilling, or trenching of hard dig materials.
- No night work or task lighting.
- Adequate equipment access to work area's to be provided by others.
- Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at \$500/Ea.
- Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- Our standby rate is \$75.00 per man, per hour.
- Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
- No overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting, training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP, BMP, hydroseed, mulch, or plant material, unless defined in bid.
- Excluding ALL maintenance & removal of BMP's listed on the attached proposal.
- No interim maintenance.
- No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water meters/meter fees, or service line.
- We cannot guarantee germination of seed, unless installed & maintained by Marina Landscape Inc.
- Due to the California drought, all seeds within seed mixes are subject to availability.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- This proposal excludes removal or disposal of all erosion control methods.
- This proposal is void unless written acceptance is received within 30 DAYS.
- Not responsible for grading or disturbance to existing graded areas.
- UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.
- Additional areas installed will be billed. Reduction in quantity will increase unit cost

Marina is an established union contractor with over 45 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

Thank you,

Craig Fish (949) 254-4039 Mobile (714) 704-0415 Direct

DIR Registration No.: 1000000079



landscape consultation
 landscape maintenance
 landscape architecture
 erosion control
 design build

MARINA LANDSCAPE, INC.

5779 Preston Avenue, Livermore, CA 94551

From: Craig Fish

(949) 254-4039 Mobile

(714) 704-0415 Direct

Project: **CT 10-0Q2904**Location: **HILMAR**Bid Date: **7/6/2016**Bid Time: **2:00 PM**Note: **REVISION AT 12:30 P.M.**

Item	Description	Quantity	U/M	Unit Cost	Total
EROSION CONTROL					
<i>(excluding all safety, security, environmental training, background checks, badging, maintenance, & removal of erosion control items listed below.)</i>					
16	TEMPORARY DRAINAGE INLET PROTECTION	3	EA	\$ 195.00	\$ 585.00
33	MOVE-IN/MOVE-OUT (EROSION CONTROL)	2	EA	\$ 500.00	\$ 1,000.00
34	EROSION CONTROL (DRY SEED) (SQFT)	166,000	SQFT	\$ 0.036	\$ 5,976.00
35	HYDROMULCH	166,000	SQFT	\$ 0.039	\$ 6,474.00
36	COMPOST	166,000	SQFT	\$ 0.24	\$ 39,840.00
TOTAL				\$	53,875.00



landscape construction
landscape maintenance
landscape installation
erosion control
rough build

To: GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT

Phone:

Fax:

Email:

Project: CT 10-0Q2904, HILMAR

Bid Date: 7/6/2016

Bid Time: 2:00 PM

Wage: Federal

SEE ATTACHED BID BREAKDOWN

Bid per request

Plan Sheets: 42 and 43 of 68

Specs Pages: 21-1.02M

Addenda: 1

Existing SWPPP: None at time of bid

Project Labor Agreement or Project Stabilization Agreement: None at time of bid

Qualifications / Exclusions:

- Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.
- No site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging-in or drilling, or trenching of hard dig materials.
- No night work or task lighting.
- Adequate equipment access to work area's to be provided by others.
- Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at \$500/Ea.
- Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- Our standby rate is \$75.00 per man, per hour.
- Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
- No overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting, training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP, BMP, hydroseed, mulch, or plant material, unless defined in bid.
- Excluding ALL maintenance & removal of BMP's listed on the attached proposal.
- No interim maintenance.
- No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water meters/meter fees, or service line.
- We cannot guarantee germination of seed, unless installed & maintained by Marina Landscape Inc.
- Due to the California drought, all seeds within seed mixes are subject to availability.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- This proposal excludes removal or disposal of all erosion control methods.
- This proposal is void unless written acceptance is received within 30 DAYS.
- Not responsible for grading or disturbance to existing graded areas.
- UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.
- Additional areas installed will be billed. Reduction in quantity will increase unit cost

Marina is an established union contractor with over 45 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

Thank you,

Craig Fish (949) 254-4039 Mobile (714) 704-0415 Direct

DIR Registration No.: 1000000079



landscape maintenance
 lawn care, mulch, irrigation
 tree & shrub care, tree
 removal, site work
 design build

MARINA LANDSCAPE, INC.
 5779 Preston Avenue, Livermore, CA 94551
From: Craig Fish
 (949) 254-4039 Mobile
 (714) 704-0415 Direct

Project: **CT 10-0Q2904**
 Location: **HILMAR**
 Bid Date: **7/6/2016**
 Bid Time: **2:00 PM**

Item	Description	Quantity	U/M	Unit Cost		Total
EROSION CONTROL						
<i>(excluding all safety, security, environmental training, background checks, badging, maintenance, & removal of erosion control items listed below.)</i>						
16	TEMPORARY DRAINAGE INLET PROTECTION	3	EA	\$ 200.00	\$	600.00
33	MOVE-IN/MOVE-OUT (EROSION CONTROL)	2	EA	\$ 500.00	\$	1,000.00
34	EROSION CONTROL (DRY SEED) (SQFT)	166,000	SQFT	\$ 0.038	\$	6,308.00
35	HYDROMULCH	166,000	SQFT	\$ 0.04	\$	6,640.00
36	COMPOST	166,000	SQFT	\$ 0.246	\$	40,836.00
TOTAL				\$		55,384.00

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
 Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.
 Watsonville, CA 95076

Phone (831) 763-1811
 Fax (831) 763-2023
 josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

(page 1 of 2)

CDOT SWBE & UDBE Firm No. 7183

DIR Registration No. 100009317

(11% DBE Goal Specified for this project)

Job Name: 10-0Q2904 Rt. 165
 [Hilmar]

Date: 7/6/2016
Bid Date: 7/6/2016

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
33 / 210010	MOVE-IN/OUT (EROSION CONTROL)	EA	2	\$ 2,800.00	\$ 5,600.00
34 / 210210	EROSION CONTROL (DRY SEED)	SQFT	166,000	\$ 0.084	\$ 13,944.00
35 / 210300	HYDROMULCH	SQFT	166,000	\$ 0.049	\$ 8,134.00
36 / 210600	COMPOST	SQFT	166,000	\$ 0.389	\$ 64,574.00
* Bid item 36 to be completed by non-DBE subcontractor					\$ 92,252.00

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	<u>Two</u>	(Per Bid Item 33)
Additional moves	<u>\$2,800.00</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>X</u>	

2) On-Site Water Requirements:

	<u>24,000</u>	Total Gallons
Dedicated Water Truck Service	<u>X</u>	3,000 capacity, 200 GPM discharge
(Provided by prime contractor)	<u>13</u>	approximate hours of use

3) Payment:

C.O.D.	_____	
Net 15 without Pre-lien	_____	Note:
Net 45	_____	Superior Hydroseeding, Inc. must be in possession
Pre-lien information required	<u>X</u>	of a fully executed subcontract before
Purchase Order	_____	the work quoted herein can be scheduled,
Subcontract	<u>X</u>	or materials ordered.

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):

Job Name: 10-0Q2904 Rt. 165
[Hilmar]

Date: 7/6/2016
Bid Date: 7/6/2016

- X** 4) Quote excludes night work, site-prep, reseeding/reapplication, maintenance, and guarantee/warranty.
- X** 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.
- X** 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- X** 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- X** 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- X** 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- X** 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

_____ An authorized signatory

_____ Title

_____ Date

Josh Freeman

Josh Freeman

7/6/2016

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

July 5, 2016

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-Mer-165-29.8/30.3, Caltrans Contract No. 10-0Q2904, Addendum No. 1 (06/27/16), Realign road and hot mix asphalt pavement in Merced County near Hilmar from 0.2 mile south of Westside Boulevard to River Road. Bid Date: July 6, 2016 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/17). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
33	Move-In/Move-Out (Erosion Control)	EA	2	\$1,750.00	\$ 3,500.00
34	Erosion Control (Dry Seed) (SQFT)	SQFT	166,000	\$ 0.10	\$ 16,600.00
35	Hydromulch	SQFT	166,000	\$ 0.07	\$ 11,620.00
36	Compost	SQFT	166,000	\$ 0.53	\$ 87,980.00
Totals					<u>\$119,700.00</u>

BID ITEMS MAY NOT BE SEPARATED.

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-and DOORS-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes Bonded Fiber Matrix (BFM), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Erosion Control (Dry Seed) (SQFT), re-installation of Hydromulch, Fiber

10-Mer-165-29.3/30.3, 10-0Q2904, Addendum No. 1 (06/27/16), in Merced County near Hilmar from 0.2 mile south of Westside Boulevard to River Road.

Nitta Erosion Control Bid-Proposal dated July 5, 2016.

Page 2 of 2.

- Rolls, re-installation of Compost, coloring agent (already included in the cellulose fiber and wood fiber), rolled erosion control products (RECPs), straw mulching, straw incorporation, night work, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
- 3) Additional mobilizations for Erosion Control (Dry Seed) (SQFT), for Hydromulch and for Compost are covered under Move-In/Move-Out (Erosion Control). Approximately (25) working days (weekends and holidays excluded) is required to complete an estimated 166,000 SQFT of Erosion Control (Dry Seed) (SQFT), an estimated 166,000 SQFT of Hydromulch and an estimated 166,000 SQFT of Compost. Stand-by time will be billed at \$580.00 per hour.
 - 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
 - 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
 - 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
 - 7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 13,100 (14,000) gallons of water for an estimated 166,000 SQFT of Hydromulch. **If water isn't made available on jobsite, this bid-proposal is invalid.**
 - 8) General Contractor to provide good, drivable truck access to each site to be treated with Erosion Control (Dry Seed) (SQFT), with Hydromulch and with Compost.
 - 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Erosion Control (Dry Seed) (SQFT), of Hydromulch and of Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President

Nitta Erosion Control

bid form 2016\caltrans\mer165.jul

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : November 1, 2017

Janice Salais

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

October 26, 2015

P. 004/006

FAX No.

JUL/05/2016/TUE 11:37 AM

[Back To Query Form](#)

Search Returned 1 Records

Fri Jun 20 16:55:38 PDT 2014

Query Criteria

Firm ID: 217
Firm/DBA Name: Nitta Erosion Control
City: Loomis
Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	852-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 08; 10;
DBE NAICS	561730;

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	NITTA, INC.	1000000478	PLACER	LOOMIS	06/06/2016	06/30/2017

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



1640 James Road, Bakersfield, CA 93308
P: (661)872-7039 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE
CA Lic # 508089, Nev License # 0040577, DIR #1000003397
Bond Rate 2.5%
Union No and So California Laborers

Project: CDOT 10-0Q2904, near Hilmar
Addenda: *One*
Estimator: Betsy Juette
Email: bjuette@jmlandrestoration.com
Date: 6/23/2016
PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	MOBILIZATION (NOT INCLUDED IN ITEM 33)	EACH	EA	\$ 900.00	
33	MOVE-IN/MOVE-OUT (EROSION CONTROL)	2	EA	\$ 900.00	\$ 1,800.00
34	EROSION CONTROL (DRY SEED)	166,000	SF	\$ 0.028	\$ 4,648.00
35	HYDROMULCH	166,000	SF	\$ 0.071	\$ 11,786.00
36	COMPOST	166,000	SF	\$ 0.400	\$ 66,400.00

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide: a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included. All seed and seed varieties are subject to availability.

Back To Query Form

Search Returned 1 Records

Wed Jul 06 09:37:20 PDT 2016

Query Criteria

Firm ID: 32481

Firm Type: DBE

Firm ID	32481
Firm/DBA Name	J & M LAND RESTORATION, INC.
Address Line1	1640 JAMES ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	jmland2@aol.com
Contact Name	PAMELA JUETTE
Area Code	(661)
Phone Number	872-7039
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	399-8882
Agency Name	CITY OF LOS ANGELES
Counties	15; 19;
Districts	06; 07;
DBE NAICS	115112; 221310; 561730;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions

July 2, 2016

RE: Proposal for SWPPP for Caltrans 10-0Q2904, Bids 7/6/16

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Rain Event Action Plans (REAPs).
 - I. Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
 - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Storm Water Sampling and Analysis Day.
 - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.
- D. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.
- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
 - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
 - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
 - III. Provide quarterly non-stormwater monitoring inspection.
 - IV. Check NOAA weather forecast daily.
 - V. Provide stormwater inspection reports once a week.
 - VI. Prepare SWPPP Amendments as needed.
 - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
 - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item F for rain event inspection).

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
 - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
 - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
 - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
 - IV. Inspections will be done or overseen by a QSD or QSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare SWPPP (Part of Bid Item No. 12) \$2,600
- B. Rain Event Action Plan, \$125 EA x 4 estimated (Part of Bid Item No. 13) \$ 500
- C. Storm Water Sampling and Analysis Day, \$375 EA x 4 estimated (Bid Item No. 14) \$ 1,500
**We are willing to teach the contractor's staff how to self-perform sampling.
- D. Storm Water Annual Report \$ 500
(\$500 EA x 1, Bid Item No. 15)
- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager \$ 375 per week
\$125/hr x 3 hours = \$375/week x 20 weeks = \$7,500 Not to Exceed
- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA
\$125/hr x 3 hours = \$375 per visit x 4 visits = \$1,500
For quantity purposes, we estimate no more than 4 events
This is based on the project lasting 20 weeks.

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

A handwritten signature in cursive script that reads "Robin Tully".

Robin Tully, PE, QSD, President

Name:

Date:

Prof. Civil Engineering License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue Under \$1 Million, In Business Since 2007

**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group**

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

7/2/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**Subject:** 10-0Q2904:- Road realignment and hot mix asphalt pavement.**Attn:** Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
12	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,600	\$1,600


Scope includes the following:

1. Preparation of SWPPP
2. Three hard copies and one electronic copy

Scope does not include:

1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

7/2/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**Subject:** 10-0Q2904:- Road realignment and hot mix asphalt pavement.**Attn: Estimator**

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	UNIT PRICE	WEEKS	AMOUNT
11	130100	JOB SITE MANAGEMENT	Weekly	\$650	20	\$13,000

NOTE: Number of weeks is based on Engineer's estimate and may change


Scope includes the following:

1. WPC Manager by QSD/QSP
2. Inspection, monitoring and tailgate training
3. Reports by WPC Manager

Scope does not include provision, transportation, or installation of BMP materials.

Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;

ACDBE NAICS

Work Codes

C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

* Licenses

EC Civil Engineer;

Trucks

Gender

M

 jahn engineering, inc.

32 West Southwood Drive
Woodland, CA 95695
(916) 599-2379
(916) 596-4075 fax
alice@jahnengineeringinc.com

July 1, 2016

Re: SWPPP Quote for 10-0Q2904 Road realignment and hot mix asphalt pavement, Bidding 07/06/16

Dear Estimator;

Thank you for the invitation to bid. I am pleased to submit a proposal to provide stormwater pollution services as a **Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP)** for the above mentioned project.

Jahn Engineering is a Disadvantaged Business Enterprise (**DBE**) and State Women Business Enterprise (**SWBE**) (**DBE/SWBE # 43169**). Our **DIR** registration number is 1000034705. My **QSD/QSP** certificate number is 21986 and my California Civil Engineer License is C 60940. We provide professional services only and therefore do not possess a contractor license number.

Please see quotes below for the above referenced project. The SWPPP and Annual Reports will be prepared by a QSD and comply with the project specifications and Caltrans standards.

Bid Item	Item Code	Item Description	Unit	Estimated Quantity	Unit Price	Bid Price
12	130300	Prepare Storm Water Pollution Prevention Plan	LS	LS	\$2,300	\$2,300
15	130330	Storm Water Annual Report	EA	1	\$500	\$500


Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format. The above quotation is valid for 60 days from bid date. Please call 916-599-2379 if you have any questions.

Thank you for the opportunity to bid on this project.

Sincerely,

AUTHORIZATION TO PROCEED



Alice Ames Jahn, PE, QSD/QSP, President
Professional Engineering License #: 60940
QSD/QSP #: 21986
DBE/SWBE #: 43169
DIR Registration Number: 1000034705

Name: _____

Date: _____

Enclosures: DBE Lookup

[Back To Query Form](#)**Search Returned 1 Records**

Sat Jun 18 17:46:58 PDT 2016

Query Criteria

Firm/DBA Name: Jahn Engineering

Firm Type: DBE

Firm ID	43169
Firm/DBA Name	JAHN ENGINEERING, INC
Address Line1	32 WEST SOUTHWOOD DRIVE
Address Line2	
City	WOODLAND
State	CA
Zip Code1	95695
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	jahnengineering@gmail.com
Contact Name	ALICE AMES JAHN
Area Code	(916)
Phone Number	599-2379
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	596-4075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541620;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

- Fax Transmission

To: Estimating

From: Alice Ames Jahn

Fax: 12095234927

Date: 7/1/2016


RE: 10-0Q2904 Road realignment and hot mix
asphalt pavement

Pages: 3

Comments:

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

B(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442

July 6, 2016

Attn: Estimator

Subject: Caltrans Contract 10-0Q2904

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300


Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, July 1, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 10-0Q2904**
Road realignment and hot mix asphalt pavement.

Bid Date: **July 6, 2016**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink that reads 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402



DBE Number # 42219 SBE Number #1769993

DIR Number # 1000028318

Date: June 29, 2016

Expiration Date: 7/29/2016

Pavement Management Solutions, Inc.
 38340 Innovation Ct
 Suite E-506
 Murrieta, CA 95363
 Office: (951) 600-1110
 Fax: (951) 600-1112
 Bsilva@pavementsolutionsinc.com

DBE CERTIFIED!!

Caltrans Project 10-0Q2904

INERTIAL PROFILING Per the Specifications

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	10-0Q2904	30 Days Net	CA 989179

QTY	DESCRIPTION	PER DAY PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) \$400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control provided by contractor. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	\$1,800.00	\$1,800.00
1	Mobilization Charge (\$200.00 Per layover not included) Each additional mobilization will be \$400.00	\$400.00	\$400.00
SUBTOTAL			\$2,200.00
SALES TAX			
TOTAL			\$2,200.00

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

EXHIBIT "D"

PUBLICATIONS
AND DATES OF
ADVERTISING

Contractor: George Reed, Inc. **Contact:** Matt Cavallero

Address: 140 Empire Avenue Modesto, CA 95354

Phone: 209-557-3103 **Fax:** 209-523-4927 **Email:** ct.tutthill@georgereed.com

Services needed: DBE Subcontractors/Suppliers needed for, including but not limited to ? CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Requirements: Plans and specifications are available for viewing in our office, or are available Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of the subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

Date posted: 06/17/2016

Contractor: George Reed, Inc. **Contact:** Matt Cavallero

Address: 140 Empire Avenue Modesto, CA 95354

Phone: 209-557-3142 **Fax:** 209-523-4927 **Email:** matt.cavallero@georgereed.com

Services needed: DBE Subcontractors/Suppliers needed for, including but not limited to ? CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Requirements: Plans and specifications are available for viewing in our office, or are available Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of the subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

Date posted: 06/17/2016

Ad ID: 13094

Date Of Advertisement: Jun 17, 2016

George Reed, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Reference:	GRI Bid #16-315
Project Title:	Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3
Project Location:	Merced County Located in Merced County, CA
Owner:	Caltrans
Bid Date / Time:	Jul 06, 2016 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Bid documents can be viewed at or obtained from:

Plans and specifications are available for viewing in our office, or are available Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.

GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of the subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

George Reed, Inc.
140 Empire Avenue
Modesto, CA 95354
Phone: (209) 557-3103 **Fax:** (209) 523-4927
Email: ct.tutthill@georgereed.com
CT Tutthill

Published on Jun 17, 2016 by
Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

Ad ID: 13094

Date Of Advertisement: Jun 17, 2016

George Reed, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Reference:	GRI Bid #16-315
Project Title:	Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3
Project Location:	Merced County Located in Merced County, CA
Owner:	Caltrans
Bid Date / Time:	Jul 06, 2016 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Bid documents can be viewed at or obtained from:

Plans and specifications are available for viewing in our office, or are available Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.

GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. --- 100% Performance and Payment Bonds may be required for the full amount of the subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. --- Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. --- Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. --- GEORGE REED, INC. is an Equal Opportunity Employer.

George Reed, Inc.
140 Empire Avenue
Modesto, CA 95354
Phone: (209) 557-3142 **Fax:** (209) 523-4927
Email: matt.cavallero@georgereed.com
Matt Cavallero

Published on Jun 17, 2016 by
Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 06/17/2016 03:20 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

C.T. Tutthill

Project Estimator

C.T. Tutthill

Contact Information

140 EMPIRE AVENUE
MODESTO, CA 95354

Tel: (209) 557-3103 ext.

Fax: (209) 523-4927

Email:

ct.tutthill@georgereed.com

GEORGE REED, INC.

is seeking qualified DBE

Project Name

Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

Bid/Contract #

GRI Bid #16-315

Awarding Agency

Caltrans

Project Location

Merced County, Merced County, CA

Bid Date

07/06/2016 at 02:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office, or are available Caltrans website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of the subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 06/17/2016 03:20 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

C.T. Tutthill

Project Estimator

C.T. Tutthill

Contact Information

140 EMPIRE AVENUE
MODESTO, CA 95354
Tel: (209) 557-3103 ext.
Fax: (209) 523-4927
Email:
ct.tutthill@georgereed.com

GEORGE REED, INC.

is seeking qualified DBE

Project Name

Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

Bid/Contract #

GRI Bid #16-315

Awarding Agency

Caltrans

Project Location

Merced County, Merced County, CA

Bid Date

07/06/2016 at 02:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP WATER SUPPLY, DUST PALLIATIVE, IMPORTED BORROW, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PAVING ASPHALT (ASPHALT CONCRETE), ROADSIDE SIGN, UNDERGROUND CONTRACTOR, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKER, WATER TRUCK, ASPALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office, or are available Caltrans website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of the subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 06/17/2016 03:20 PM.

GEORGE REED, INC. is seeking DBE s in Merced County - dbegoodfaith.com/ads/Caltrans--...

03:06 PM - 17 Jun 2016

EXHIBIT "E"

AGENCIES AND
ORGANIZATIONS
CONTACTED

[Back To Query Form](#)

Search Returned 104 Records

Thu Jun 16 14:40:25 PDT 2016

Query Criteria

District: 10

County: MERCED

Naics Category: 23 Construction

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1801 DUST PALLIATIVE C1980 IMPORTED BORROW C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5620 ROADSIDE SIGN C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C6680 JACKED CORRUGATED STEEL PIPE) C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7035 WELDED STEEL PIPE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER MANHOLE C7602 SAW CUTTING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8794 Environmental - Water Quality C8795 Environmental-Regulatory C8802 Construction Scheduling C8851 Lead Compliance C8852 SWPPP Planning C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9774 TRUCKER D2950 ASPHALT PAVING & ROOFING MATERIALS D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 10-0Q2904

9 Opt-in records found.

10-0Q2904	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
10-0Q2904	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
10-0Q2904	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	

	<p>Services offered: MJ King Ins. is a DVBE, SB, SDVOSB who can assist with Contractors General Liability, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Workers Compensation, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding, Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the Central Valley outside of Fresno, serving all of California. Any insurance required by contract apply to DVBE participation.</p>
10-0Q2904	<p>Wells Sweeping</p> <p>5425 Marmith Avenue Sacramento, CA 95841</p> <p>Phone: 9165680104 Fax Number: 9166463760</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>
10-0Q2904	<p>Anderson Paint Store LLC - DBE www.andersonpaintstore.com</p> <p>18429 West 8 Mile RD Detroit, Michigan 48219</p> <p>Phone: 248 7476345 Fax Number: andersonpsllc@aol.com</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed</p>
10-0Q2904	<p>CONSTRUCTION SCIENCE</p> <p>5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</p> <p>Phone: (916) 779-4145 Fax Number:</p> <p>Disadvantaged status: SBE</p>

	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	
10-0Q2904	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing, grind for rumble strips	
10-0Q2904	Statewide Traffic Safety & Signs, Inc.	
	3049 S. Golden State Frontage Rd. Fresno, CA, 93725	
	Phone: 559-291-8500	Fax Number: 559-291-8503
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
10-0Q2904	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane, Roadway Ex, Obliterate surfacing	

Low Bidder

10



Caltrans[®]

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

FORMS FOR BID

**FOR CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY NEAR HILMAR FROM
0.2 MILE SOUTH OF WESTSIDE BOULEVARD TO RIVER ROAD**

In District 10 On Route 165

Under

Notice to Bidders and Special Provisions dated June 6, 2016

Standard Specifications dated 2010

Project plans approved March 28, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated June 6, 2016

Identified by

Contract No. 10-0Q2904

10-Mer-165-29.8/30.3

Project ID 1000000201

Federal-Aid Project

ACHSSTP-P165(013)E

MODESTO OFFICE
 P.O. BOX 4760, MODESTO, CA 95352
 TELEPHONE: (209) 523-0734
 ESTIMATING FAX: (209) 523-4927
 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
 140 EMPIRE AVENUE
 MODESTO, CALIFORNIA 95354
 1-877-823-2305
 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

Low Bidder

July 7, 2016

(916) 654-5970 or (916) 227-6299
 Office Engineer MSC 43
 Department of Transportation
State of California
 1727 30th Street
 Sacramento, CA 95816-7005

Bid # 16-315

PROJECT: Caltrans #10-0Q2904, Construction on State Highway in Merced County Near Hilmar From 0.2 Mile South of Westside Boulevard to River Road, Federal Aid Project No. ACHSSTP-P165(013)E, #10-Mer-165-29.8/30.3

BID DATE: July 6, 2016, at 2:00 p.m.

SUBJECT: Submission of DBE Information

As per Section 2-1.12, Disadvantaged Business Enterprises, of the Special Provisions for this project, we are hereby submitting within the time specified the DBE information required of all bidders.

Please contact me at (209) 523-0734 (Stacy Case - Ext. 3110 or Rosie Martinez - Ext. 3118) in the event additional information or clarification is needed.

Sincerely,

GEORGE REED, INC.

Rosie Martinez

Rosie Martinez
 Estimating Assistant

/rm

Exhibits

Low Bidder

AGENCY
SUBMITTAL
FORMS