

*2nd*  
**Second Bidder**

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE**  
 DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** RGW Construction, Inc. **CONTRACT NO.** 10-0S1104

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:  
 MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
117-122	Joint Seal	Contractor's Chemical 510-783-5631 Certification No. 23215	96,812
4-7, 10, 44, 48, 49, 129-135, 197, 198, 199, 208	Roadside Signs	Farwest 209-339-8085 Certification No. 0006544	142,731
1, 7, 33, 39, 40, 42, 43, 214-219	Striping	Central Striping 916-635-5175 Certification No. 0020572	128,800
14, 15, 16, 17	SWPPP	Tully Consulting Group 707-693-1926 Certification No. 60919	85,475
22, 24, 25, 26, 27, 32	Temporary Erosion Control	Team EES 510-263-9732 Certification No. 1677900	62,363
18, 19, 20, 66-73	Erosion Control	J&M Land Restoration 661-872-7039 Certification No. 6607	456,420
36, 37, 185-196, 201, 203	Fence, Gates, Cable Railing	All Steel Fence 209-983-8409 Certification No. 20325	287,764

<u>Karim Massoud</u>		<u>\$ 1,260,365</u>
Person to Contact (Please Type or Print)	<b>Total Claimed Participation</b>	2.38 % of Contract
<u>925-606-2400</u>		
(Area Code) Telephone Number		

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**CONTRACTORS  
CHEMICAL  
INC**

103 96,812

November 20, 2013

To: Estimator  
Re: CalTrans Project 10-0S1104  
10-SJ-4,5-Var

Gentlemen;

Below please find our quote for the above referenced project for the following item of work.

Item 117 Joint Seal ( MR 1-1/2" )	242 LF @ \$ 64.00 = \$15,488.00
Item 118 Joint Seal Assembly ( MR 2-1/2" )	88 LF @ \$156.00 = \$13,728.00
Item 119 Joint Seal Assembly ( MR 3-1/2" )	248 LF @ \$166.00 = \$41,168.00
Item 120 Joint Seal Assembly ( MR 4" )	168 LF @ \$166.00 = \$27,888.00
Item 121 Joint Seal ( MR 2" )	84 LF @ \$103.00 = \$ 8,652.00
Item 122 Joint Seal ( Type A )	160 LF @ \$ 33.00 = \$ 5,280.00

Above price is installed.

Above price does not include traffic control.

General Contractor to provide Structural Concrete to CCI for placement in provided blockout for items 118-120, CCI will place Concrete with items 118-120. ✓

General Contractor to provide washout, storage area, . ✓

Above price is based on 1 move-ins. Additional move-ins add 3,800.00

Per manufacturer allow time for working drawing submittal and approval and fabrication of materials.

Allow 4 – 6 weeks notice for scheduling and material procurement

Bonding assistance required as we are a small business.  
SBE # 23215

Contractors Chemical Inc.  
Neil E Ward - President

3130 Depot Road, Hayward, California 94545 Tel: 510 783-5631 Fax: 510 783-3468  
Contractor's License # 465453

RECEIVED: 2013-11-20 11:17:46 (GMT -08:00)

**FARWEST SAFETY, INC.**  
**226 N. MAIN STREET**  
**LODI, CA 95240**

**PHONE (209) 339-8085**  
**FAX (209) 339-9879**

FAX TRANSMITTAL

BID DATE: 11/20/13

\*\*\*\*\***BID QUOTATION**\*\*\*\*\*

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 10-051104

10-SJ-4, 5-Var					
ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
4	Construction Area Signs	LS			\$ 29,000.00
5	Traffic Control System (See Below)	LS			\$ -
6	Type III Barricade	EA	30	\$ 70.00	\$ 2,100.00
7	Channelizer (Surface Mounted)	EA	410	\$ 40.00	\$ 16,400.00
8	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS			\$ -
10	Temporary Crash Cushion Module	EA	140	\$ 200.00	\$ 28,000.00
44	Remove Roadside Sign	EA	21	\$ 80.00	\$ 1,680.00
48	Relocate Mailbox	EA	1	\$ 200.00	\$ 200.00
49	Relocate Roadside Sign	EA	5	\$ 200.00	\$ 1,000.00
129	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	600	\$ 12.00	\$ 7,200.00
130	Furnish Single Sheet Aluminum (0.080" - Unframed)	SQFT	200	\$ 13.00	\$ 2,600.00
131	Furnish Single Sheet Aluminum (0.063" Framed)	SQFT	23	\$ 17.00	\$ 391.00
132	Furnish Single Sheet Aluminum (0.080" - Framed)	SQFT	670	\$ 18.00	\$ 12,060.00
133	Metal (Rail Mounted Sign)	LB	1,300	\$ 13.00	\$ 16,900.00
134	Roadside Sign - One Post	EA	53	\$ 200.00	\$ 10,600.00
135	Roadside Sign - Two Post	EA	6	\$ 400.00	\$ 2,400.00
197	Delineator (Class 1)	EA	42	\$ 40.00	\$ 1,680.00
198	Object Marker (Type L)	EA	4	\$ 50.00	\$ 200.00
199	Object Marker (Type VPL)	EA	2	\$ 60.00	\$ 120.00
208	Crash Cushion, Sand Filled	EA	2	\$ 5,600.00	\$ 11,200.00
<b>TOTAL BID PRICE</b>					<b>\$ 143,731.00</b>

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 840.00
*2 Man Lane Closures	1	Per Shift	\$ 1,350.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,100.00
Additional Person (If Requested)	1	Each	\$ 525.00
Additional Mile	1	Each	\$ 50.00
Additional Lane	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 90.00
Attenuator Truck (Operated)	1	Per Shift	\$ 780.00
2 Flagmen (T-13)	1	Per Shift	\$ 1,400.00
Pilot Car	1	Per Shift	\$ 750.00

\*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.  
 Contractor to provide relief for flaggers lunch period, or pay applicable overtime.  
 Attenuator Truck Rental Only Bare \$350.00 a day/\$1,500.00 a week/\$3,300.00 a month

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs ).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include FURNISH, INSTALLATION, and REMOVAL unless otherwise indicated (exclude maintenance).  
 (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- 9 Exclude all permits,staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).  
 Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.  
 Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 20 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER  
 Lic# 523187 1% Bond Rate SBE # 0006544  
**ATTN: CALL BEFORE SPLITTING BID**  
 PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)



California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Oregon LIC #118214  
 Small Business Enterprise #0020572

# Bid Proposal Revision #1

TO: Contractors  
 LOCATION: Stockton  
 PROJECT: Caltrans 10-0S1104 Rte 4.5

QUOTED BY: Kenneth Ickes  
 BID DATE: Wednesday, November 20, 2013  
 BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,500.00	1,500.00
7	CHANNELIZER (SURFACE MOUNTED)	410	EA	35.00	14,350.00
33	REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ WASTE)	10,600	LF	0.75	7,950.00
39	REMOVE PAINTED TRAFFIC STRIPE	25,300	LF	0.35	8,855.00
40	REMOVE PAINTED PAVEMENT MARKING	270	SF	2.50	675.00
41	REMOVE THERMOPLASTIC TRAFFIC STRIPE	14,100	LF	0.35	4,935.00
42	REMOVE THERMOPLASTIC PAVEMENT MARKING	160	SF	2.50	400.00
43	REMOVE PAVEMENT MARKERS	1,320	EA	1.00	1,320.00
197	DELINEATOR (CLASS I)	42	EA	40.00	1,680.00
198	OBJECT MARKER (TYPE L)	4	EA	75.00	300.00
199	OBJECT MARKER (TYPE P)	2	EA	75.00	150.00
214	THERMOPLASTIC TRAFFIC STRIPE	43,700	LF	0.45	19,665.00
215	THERMOPLASTIC PAVEMENT MARKING	3,870	SF	4.50	17,415.00
216	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	22,200	LF	0.32	7,104.00
217	PAINT TRAFFIC STRIPE (2-COAT)	64,500	LF	0.30	19,350.00
218	PAINT PAVEMENT MARKING (2-COAT)	740	SF	2.50	1,850.00
219	PAVEMENT MARKER (RETROREFLECTIVE)	3,260	EA	3.00	9,780.00
235	MOBILIZATION	1	LS	12,000.00	12,000.00
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION. THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.					<b>TOTAL</b> \$ 129,279.00

ACCEPTED BY: \_\_\_\_\_

TITLE: \_\_\_\_\_

P.O.# OR CCO#: \_\_\_\_\_

(2)  
414,707 ✓



**Civil Engineering and Stormwater Solutions**

November 13, 2013

**RE: Proposal for SWPPP for Caltrans 10-0S1104, Bidding 11/20/13**

**Dear Prime Contractor;**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. We assume this is Risk Level 2 due to SWRCB guidelines.

**Scope of Work:**

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP)
  - I. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
  - II. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
  - III. Prepare Notice of Termination (NOT) at completion of project.
  - IV. Submit SWPPP to State Water Board via SMART program if requested.
  - V. Prepare Water Pollution Control Drawings as part of SWPPP.
- B. Prepare Rain Event Action Plans (REAPs).
  - I. Prepare REAPs by a QSD.
  - II. Exclusions; this contract item can only be provided if we are selected to also perform QSP inspection or WPCM services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Provide Stormwater Annual Report (by a QSD)
  - I. Prepare Stormwater Annual Report in accordance with the SWRCB and contract requirements.
  - II. Unless otherwise contracted for, it is assumed that all necessary lab, sampling and inspection reports necessary for the Annual Report will be provided by the contractor in appropriate format.
- D. Sampling and Analysis Day.
  - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters.
- E. Provide Water Pollution Control Manager/QSD/QSP 1 day per week
  - I. Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification.
  - II. Provide inspection 1 day per week of stormwater BMP's and oversee BMP implementation.
  - III. Provide quarterly non-stormwater monitoring inspection.
  - IV. Check NOAA weather forecast daily.
  - V. Provide stormwater inspection reports once a week, such as CEM2030, CEM2034, CEM2035 and CEM2040 forms.
  - VI. Prepare SWPPP Amendments as needed.
  - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
  - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for. Excludes any testing such as pH and turbidity sampling, which will be performed by contractor's onsite staff unless otherwise contracted for with this work (see item D).
- F. Provide QSD/QSP for Pre-Storm, During Storm or Post Storm Inspection

**TULLY CONSULTING GROUP**  
**180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318**  
**ROBIN@TULLYGROUP.COM**



**Civil Engineering and Stormwater Solutions**

I. As part of a turn-key service, we can also provide all the pre-storm, during storm or post storm Inspections. These inspections would be done or overseen by a QSD or QSP. A Pre-storm inspection is required when there is a 50% or more chance of rain. During storm inspections are required daily during extended rain events. Post storm inspections are required after a qualifying rain event with 0.5" or more of rain. This proposal item would be for inspections that would be required above and beyond the weekly inspection in proposal Item E above. The During Storm inspections under this bid item would be for those rain events that are under 0.5" of rain; During storm inspections for rain events with 0.5" or more of rain are covered under Sampling and Analysis proposal item D.

**Fee:**

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP	\$ 2,600
B. Prepare REAPs, \$125 EA x 93	\$ 11,625
C. Prepare Stormwater Annual Report \$500 EA x 3	\$ 1,500
D. Sampling and Analysis Day, \$375 EA x 50	\$ 18,750

\*\*We are willing to teach the contractor's staff how to self-perform sampling.

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

E. Provide Water Pollution Control Manager/QSD/QSP 1 day per week \$ 625 per week

\$125/hr x 5 hours = \$625/week x 165 weeks = \$ 103,125

This based on the project lasting 165 weeks.

F. Provide QSD/QSP for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA

\$125/hr x 3 hours = \$375 per visit

For quantity purposes, we estimate no more than 80 events

\$375 per visit x 80 visits = \$30,000

This based on the project lasting 165 weeks.

Fees will be due within 30 days of client's receipt of invoice. Fees will be billed monthly.

**TULLY CONSULTING GROUP  
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318  
ROBIN@TULLYGROUP.COM**



**Civil Engineering and Stormwater Solutions**

**Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

\_\_\_\_\_  
Robin Tully, PE/QSD/QSP, President/Owner  
License #: C6435

\_\_\_\_\_  
Name:

\_\_\_\_\_  
Date:

**DBE/WBE/UDBE #38300, Exp. 2/4/2015**  
**SBE #60919, Expires 1/31/2014**  
**TAX ID 83-0499875, Annual Revenue under \$500K**

Please call if you want to see our Statement of Qualifications

**TULLY CONSULTING GROUP**  
**180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318**  
**ROBIN@TULLYGROUP.COM**

# TEAM EES (DVBE, SDVOB)

## Contract Quotation for Labor, Materials & Equipment

Date: 11/19/2013  
 TO: Bidders  
 ATTN: Lead Estimator  
 Phone No.  
 Fax/email:

Caltrans 04-0S1104 - Route 4, 5 - San Joaquin County - Stockton

BID DATE: 11/20/13 2:00PM

QUOTE  
VALID FOR 60 DAYS


BID ITEM#	JOB BID ITEM NUMBER & DESCRIPTION	QTY	UNIT	PRICE PER UNIT	EXT. PRICE
22	Temporary Check-Dam	260	LF	\$ 6.27	\$ 1,630.28
23	Temporary Drainage Inlet Protection	94	EA	\$ 148.12	\$ 13,923.28
24	Temporary Fiber Roll	6,140	LF	\$ 2.51	\$ 15,415.48
25	Temporary Gravel Bag Berm	2,010	LF	\$ 5.48	\$ 10,981.69
26	Temporary Reinforced Silt Fence	470	LF	\$ 6.61	\$ 3,108.27
27	Temporary Silt Fence	11,400	LF	\$ 2.66	\$ 30,373.76
32	Temporary Fence (Type ESA)	420	LF	\$ 2.18	\$ 913.61
<b>TOTAL</b>					<b>\$ 76,346.36</b>

Notes:  
 \* Quote covers up through Addendum 2, dated November 5, 2013  
  
**Team EES is a DVBE certified installer and requests that estimator separate and evaluate these above items for a separate sub-contract.**  
  
 Team EES is currently non-union but will sign a project labor agreement.

**Standard Conditions and Exclusions for Temporary Erosion & Sediment Control:** 1) Price includes all labor, materials and equipment to furnish, install, 2) Excludes traffic control. 3) No bonds included in this bid. 4) Work area and material quantity to be verified and indicated by Prime Contractor in writing prior to each mobilization. 5) Prime Contractor to supply all permits/fees for water. 6) Subject to clear access when installing. If scheduled areas are not clearly accessible, standby time for Team EES crews and/or equipment will be billed a minimum \$300.00 per hour. 7) Surface prepped and ready for install. 8) Area of implementation must be clearly marked prior to install. 9) Dust control is the responsibility of the Prime Contractor. 10) Excludes removal of installed materials 11) S-Fence, ProWattle, ERTEC Drain Inlet Devices remain the property of Team EES. Materials removed by others must be stacked and stored properly for pick-up by Team EES. 13) The following mobes are included in the above price: 9 Additional mobes at \$300 EA.

Send all correspondence to:  
 Bob Brown  
 Team EES  
 Phone: 510-283-9732  
 Fax: 510-521-8956  
 Email: bbrown@team-ees.com

**Team EES (DVBE, MB, SBE, SDVOB)**  
 1150 Ballena Blvd, Suite 250B  
 Alameda, CA 94501-7313  
 CA B Contractor's License Number: 386026  
 State of California DVBE, SBE, MB Certification Number: 1677900

Team EES Representative  
  
 Signature \_\_\_\_\_ Date: 11/19/13

Authorized Customer Representative  
 Signature \_\_\_\_\_ Date \_\_\_\_\_



1640 James Road, Bakersfield, CA 93308  
 (661) 872 7039 - office (661) 399 8882 (fax)  
 WMBE Cert CUCP - UDBE CT 32481, CCA -1246, Small Business  
 CA Lic # 508089, Nev. License 0040577  
 Bond rate 3%  
 Union: No. & So. Calif. Laborers

*Handwritten notes:*  
 2-1-10-14-20  
 # 60302  
 5/11/13

Date: November 20, 2013  
 Project: CDOT 10-051104 Stockton  
 Price good for 30 days  
 Addendums:  
 Contact: John Juetta

Bid Item	Description	Quantity	Unit Price	Extended Price
18	Move In/Move out	12 Ea	\$582.65 EA	\$6991.80
19	Temporary Hydraulic Mulch	85,800SY	\$0.46/5Y	\$39,468.00
20	Temporary Soil Binder	15,000SY	\$0.18	\$2700.00
24	Temporary Fiber Roll	6,140LF	\$3.62/LF	\$22,226.80
27	Temporary Silt Fence	11,400LF	\$2.68/LF	\$30,552.00
66	Move-In/Move-out(EC)	7 Ea	\$818.00 EA	\$5726.00
67	RECP(Netting)	532,000SF	\$0.436SF	\$231,952.00
68	Hydromulch	632,000SF	\$0.0425SF	\$26,860.00
69	Fiber Rolls	7,350LF	\$3.62/LF	\$26,607.00
70	Straw	147,000SF	\$0.052/SF	\$7644.00
71	Hydroseed	623,000SF	\$0.043/SF	\$26,789.00
72	Compost	623,000SF	\$0.10/SF	\$62,300.00
73	Incorporate Materials	147,000SF	\$0.134/SF	\$19,698.00

\*Contractor may elect to perform item: 24, 27

**Exclusion/Qualifications/Remarks:** Work day is from 7:00 - 3:30 - 8 hr day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.  
 The GC and/or owner is to provide: the traffic control, water at the each hydroseeding site at 450 gpm - J&M not to drive more than .25 mile to get water, access to the site for regular highway vehicles (top and bottom)also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, ect.  
 The Price of straw is based on being applied pneumatically. Bid is based on J&M 's current insurance..any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.



ALL STEEL FENCE, INC. - License No. 710512  
 P. O. Box 1309, Lathrop, CA 95330  
 (800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

\*Submitted by: All Steel Fence, Inc. (209) 983-8409

Date: November 20, 2013

**BID PROPOSAL**

Project: Cal-Trans Contract # 10-0S1104 - Construct Roadway, Viaduct, Retaining Walls, & MSE Walls  
 Bid date: 11/20/2013 @ 2:00 p.m.

Prevailing wage included:  yes  no

The following addendums are acknowledged: #1, #2

\*All Steel Fence, Inc. is a State of California, Certified Small Business - Certification #20325

\*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE - Cert. #HRC081315033

**SCOPE OF WORK:**

Item No.	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price	
36	150608	Remove Chain Link Fence	LF	4,480	\$3.50	\$15,680.00	
37	150620	Remove Gate	EA	13	\$150.000	\$1,950.00	
185	800103	Temporary Fence (Type CL-6)	LF	3,670	\$4.00	\$14,680.00	
186	800104	Temporary Fence (Electric)	LF	930	\$35.03	\$32,577.90	
187	800105	Temporary Gate	EA	4	\$125.00	\$500.00	
188	800360	Chain Link Fence (Type CL-6)	LF	7,050	\$9.59	\$67,609.50	
189	800362	Chain Link Fence (Type CL-6, BW)	LF	3,030	\$11.05	\$33,481.50	
190	800364	10' Chain Link Gate (Type CL-6, BW)	EA	2	\$1,150.00	\$2,300.00	
191	800366	12' Chain Link Gate (Type CL-6, BW)	EA	2	\$1,380.00	\$2,760.00	
192	800367	16' Chain Link Gate (Type CL-6, BW)	EA	6	\$1,840.00	\$11,040.00	
193	800368	24' Chain Link Gate (Type CL-6, BW)	EA	6	\$3,120.00	\$18,720.00	
194	802580	12' Chain Link Gate (Type CL-6)	EA	8	\$1,140.00	\$9,120.00	
195	802620	16' Chain Link Gate (Type CL-6)	EA	7	\$1,520.00	\$10,640.00	
196	802661	20' Chain Link Sliding Gate (Type CL-6)	EA	1	\$5,524.00	\$5,524.00	
201	833032	Chain Link Railing (Type 7)	LF	833	\$59.79	\$49,805.07	
203	839521	Cable Railing	LF	974	\$11.68	\$11,376.32	
<b>**SEE EXCLUSIONS &amp; MOBILIZATIONS BELOW**</b>						<b>TOTAL BID</b>	<b>\$287,764.29**</b>

**Mobilizations (Move-ins):**

The price on this proposal includes the following mobilizations (move-ins): One (1) move-in total for Bid Items #36 & #37; one (1) move-in total for Bid Items #185 & #187; one (1) move-in total for Bid Item #186; one (1) move-in total for Bid Items #188, #194, #195 & #186; one (1) move-in total for Bid Items #189, #190, #191, #192 & #193; one (1) move-in total for Bid Item #201; and one (1) move-in total for Bid Item #203. If additional mobilizations (move-ins) are performed for this project (i.e. work completed in small sections at a time, multiple move-ins to set posts, etc.) there will be additional charges as follows: (\*\* These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly):  
**\$1,200.00 per additional mobilization.**

**Bonds:**

\*\*NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 3% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

**EXCLUSIONS:**

NOTE: All u-bolt materials and setting of u-bolts for the chain link fences on concrete barrier (if required) shall be provided and installed by others.

NOTE: Core drilling for post holes, all cans and post pockets and setting of cans/post pockets for all chain link fences, railings or other barriers (if required) shall be provided and installed by others.

NOTE: Post pockets for Bid Item #201 Chain Link Railing must be set 10' on center maximum spacing (post pockets by others).

NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.

Continued on Page 2.

Page 1 of 3



## CONTRACTORS CHEMICAL INC - #23215

SUPPLIER PROFILE			
Legal Business Name	CONTRACTORS CHEMICAL INC		
Doing Business As	CONTRACTORS CHEMICAL INC		
Address	3130 DEPOT RD HAYWARD, CA 94545	Phone	(510) 783-5631
		FAX	(510) 783-3468
Email			
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Drange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	concrete related services synthetic products home improvement certification		
Construction License Types	C-08 - Concrete C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement D-06 - Concrete Related Services D-12 - Synthetic Products		
Classifications	301115 - Concrete and mortars 301217 - Road and railroad construction materials 461615 - Traffic control 721411 - Infrastructure building and surfacing and paving services 721527 - Concrete installation and repair services 721537 - Parking facility construction and equipment installation and maintenance and repair services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Mar 12, 2012	Mar 31, 2014

### Certification History

TYPE	STATUS	FROM	TO
5B (Micro)	Expired	Feb 8, 2010	Apr 30, 2012
SB	Expired	Feb 27, 2008	Oct 31, 2009
SB	Expired	Feb 2, 2007	Feb 29, 2008
SB	Expired	Mar 17, 2004	Feb 28, 2007
SB	Expired	May 23, 2001	Apr 30, 2004



## FARWEST SAFETY INC - #6544

SUPPLIER PROFILE			
Legal Business Name	FARWEST SAFETY, INC.		
Doing Business As	FARWEST SAFETY INC		
Address	226 N MAIN ST LODI, CA 95240	Phone	(209) 339-8085
		FAX	(209) 339-9879
Email	<a href="mailto:dede@farwestsafety.com">dede@farwestsafety.com</a>		
Web Page	<a href="http://www.farwestsafety.com">http://www.farwestsafety.com</a>		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING TRAFFIC CONTROL SIGN INSTALLATION & REMOVAL K-RAIL CRASH CUSHIONS DELINEATORS OBJECT MARKERS		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor D-42 - Sign Installation		
Classifications	461615 - Traffic control 551217 - Signage 551219 - Signage equipment 721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Aug 20, 2013	Aug 31, 2014

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Sep 27, 2012	Sep 30, 2013
SB (Micro)	Expired	Sep 3, 2010	Sep 30, 2012
SB	Expired	Oct 6, 2009	Oct 31, 2010
SB	Expired	Oct 21, 2008	Oct 31, 2009
SB	Expired	Nov 30, 2005	Nov 30, 2008
SB	Expired	May 31, 2002	Nov 30, 2005
SB	Expired	Jun 8, 1999	May 31, 2002
SB	Expired	Nov 13, 1996	May 31, 1999



## CENTRAL STRIPING SERVICE INC - #20572

SUPPLIER PROFILE			
Legal Business Name	CENTRAL STRIPING SERVICE INC		
Doing Business As	CENTRAL STRIPING SERVICE INC		
Address	3489 LUYUNG DR RANCHO CORDOVA, CA 95742-6861	Phone	(916) 635-5175
		FAX	(916) 631-9427
Email	<a href="mailto:geri@centrastriping.biz">geri@centrastriping.biz</a>		
Web Page	<a href="http://www.centrastriping.net">http://www.centrastriping.net</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	PAVEMENT MARKING HIGHWAY STRIPING SIGNS EXCAVATION WORK PAVING PARKING LOT IMPROVEMENTS HIGHWAY IMPROVEMENTS AIRPORT STRIPING		
Construction License Types	C-12 - Excavation work and paving C-32 - Parking and Highway Improvement D-42 - Sign Installation		
Classifications	221017 - Heavy equipment components 221019 - Building construction machinery and accessories 301217 - Road and railroad construction materials 551217 - Signage		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	May 7, 2013	May 31, 2014

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	May 30, 2012	May 31, 2013
SB	Expired	May 16, 2011	May 31, 2012
SB	Expired	May 18, 2010	May 31, 2011
SB	Expired	May 20, 2009	May 30, 2010
SB	Expired	May 23, 2008	May 20, 2009
SB	Denied	May 21, 2008	May 21, 2008
SB	Expired	Jun 16, 2006	May 31, 2008
SB	Expired	Apr 19, 2004	Apr 30, 2006
SB	Expired	Mar 30, 2001	Feb 29, 2004
SB	Expired	Jul 14, 2000	Jan 31, 2001



## TULLY CONSULTING GROUP - #60919

SUPPLIER PROFILE			
Legal Business Name	TULLY INC.		
Doing Business As	TULLY CONSULTING GROUP		
Address	580 Wiegand Way DIXON, CA 95620	Phone	(707) 693-1926
		FAX	(707) 471-0318
Email	<a href="mailto:robintully@sbcglobal.net">robintully@sbcglobal.net</a>		
Web Page	<a href="http://www.tullygroup.com">http://www.tullygroup.com</a>		
Business Types	Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CIVIL ENGINEERING, STORMWATER DESIGN, CIVIL DESIGN, SURVEYS, WATER INFRASTRUCTURE, WASTEWATER INFRASTRUCTURE, PROJECT MANAGEMENT, HYDROLOGY MODELING, HYDRAULIC MODELING, BEST MANAGEMENT PRACTICES, DETENTION MODELING, DRAINAGE DESIGN, SUSTAINABLE DESIGN,		
Classifications	811015 - Civil engineering		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Jan 31, 2012	Jan 31, 2014

### Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Jan 25, 2010	Jan 31, 2012
SB (Micro)	Expired	Jan 15, 2009	Jan 31, 2010



### Team EES, Inc - #1677900

SUPPLIER PROFILE			
Legal Business Name	Team EES, Inc		
Doing Business As	Team EES, Inc		
Address	POB 189 ALAMEDA, CA 94501-0589	Phone	(510) 263-9732
		FAX	(510) 521-6956
Email	<a href="mailto:bbrown@team-ees.com">bbrown@team-ees.com</a>		
Web Page	<a href="http://www.team-ees.com">http://www.team-ees.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Dei Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Soiano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Sediment Soil Erosion Silt Fence Bank Stabilization Drain Curb Inlet Recycliable Recycled Biodegradable SWPPP Endangered Threatened Wildlife Barriers Water Storm		
Construction License Types	B - General Building Contractor		
Classifications	251727 - Environmental control systems 701315 - Land and soil protection 701718 - Drainage services 721540 - Specialty building and trades services 771116 - Environmental rehabilitation 771217 - Water pollution		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Oct 25, 2013	Oct 31, 2015
DVBE	Approved	Oct 25, 2013	Oct 31, 2015

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Oct 26, 2011	Oct 31, 2013
SB (Micro)	Expired	Oct 26, 2011	Oct 31, 2013



## J & M LAND RESTORATION INC - #6607

SUPPLIER PROFILE			
Legal Business Name	J & M LAND RESTORATION INC		
Doing Business As	J & M LAND RESTORATION INC		
Address	1640 JAMES RD BAKERSFIELD, CA 93308-9749	Phone	(661) 872-7039
		FAX	(661) 399-8882
Email	<a href="mailto:pjquette@jmlandrestoration.com">pjquette@jmlandrestoration.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	erosion control hydroseeding general engineering dust control hydromulching straw application blanket installation straw wattles		
Construction License Types	A - General Engineering		
Classifications	701117 - Parks and gardens and orchards 701315 - Land and soil protection		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	May 24, 2012	May 31, 2014

### Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Jan 14, 2010	Jan 31, 2012
SB (Micro)	Expired	May 12, 2006	Dec 31, 2009
SB	Expired	May 9, 2003	Apr 30, 2006
SB	Expired	May 12, 2000	Apr 30, 2003
SB	Expired	Jun 12, 1997	Apr 30, 2000



## All Steel Fence, Inc. - #20325

SUPPLIER PROFILE			
Legal Business Name	All Steel Fence, Inc.		
Doing Business As	All Steel Fence, Inc.		
Address	P. O. Box 1309 LATHROP, CA 95330	Phone	(209) 983-8409
		FAX	(209) 982-4325
Email	<a href="mailto:gotfence@msn.com">gotfence@msn.com</a>		
Web Page	<a href="http://www.allsteelfenceinc.com">http://www.allsteelfenceinc.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, El Dorado, Fresno, Glenn, Humboldt, Kern, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Placer, Plumas, Riverside, Sacramento, San Bernardino, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba,		
Keywords	fence, gates, gate operators, chain link fence, ornamental iron fence, barbed wire, razor wire, enclosures, gate automation, t-post and wire fence, field fence, interior fence and gates, bollards, fence repairs, gate repairs, fence modifications, vinyl fe		
Construction License Types	C-13 - Fencing		
Classifications	721540 - Specialty building and trades services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Sep 14, 2013	Sep 30, 2015

### Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Oct 1, 2011	Oct 31, 2013
SB (Micro)	Expired	Oct 9, 2009	Oct 31, 2011
SB (Micro)	Expired	Apr 11, 2006	Oct 9, 2009
SB	Expired	Feb 18, 2004	Apr 30, 2006
SB	Expired	Mar 15, 2001	Feb 29, 2004
SB	Expired	Feb 23, 2000	Jan 31, 2001



**RGW CONSTRUCTION, INC.**

11-22-13

Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816


Re: Certified Small Business Listing for the Non-Small Business Preference

Contract No. 10-0S1104

Please find attached list of Certified Small Business Subcontractors.

If you have any questions, please contact our office.

Sincerely,



Gail Pierson  
Contract Administrator

**AN EQUAL OPPORTUNITY EMPLOYER**

