

# Low Bidder

1 of 2

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

09-23-15A11:04 RCVD

CONTRACT NO:  
**10-0V2904**

BID AMOUNT:  
**\$904,211.00**

BID OPENING DATE:  
**SEPTEMBER 10, 2015**

BIDDER'S NAME:  
**GEORGE REED, INC.** **GRI BID #15-119**

DBE GOAL FROM CONTRACT %:  
**19% DBE**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	15	444,624.49

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
32, 33	ASPHALT OIL SUPPLIER	C0639, C9608, C9774	BLACK DIAMOND ASPHALT CERT. #22999 118 MAIN STREET VACAVILLE, CA 95688 (707) 448-9402	22,453.20
4	PCMS BOARDS	C1200, C1201	FLASH TRAFFIC INC, CERT #39950 P.O. BOX 801360 SANTA CLARITA, CA 91380 (661) 262-6003	5,400.00
34, 35	PLACE HMA DIKE	C3940	A C DIKE COMPANY, CERT #219 2788 VENTURE DRIVE LINCOLN, CA 95648 (916) 652-0159	3,601.00
2, 20, 21, 39, 40, 41, 42	CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS	C1200, C5620	ASSOCIATED TRAFFIC SAFETY, CERT #38321 P.O. BOX 2221 ATASCADERO, CA 93423 (805) 461-1600	4,733.19
57, 58, 59, 60, 61	MBGR AND GUARD RAIL DELINEATOR AND OBJECT MARKER	C0683, C8320, C8391	P C & N CONSTRUCTION INC CERT #39218 5301-F BYRON HOT SPRINGS ROAD BYRON, CA 94514 (925) 634-4567	28,191.00
3	TRAFFIC CONTROL	C1201	FORCE TRAFFIC CONTROL INC, CERT #29335 P O BOX 1107 EXETER, CA 93221 (559) 594-1062	77,034.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

<b>Total Claimed Participation</b>	\$ 174,429.99
	19.29%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder

**ED BERLIER**  
 VICE PRESIDENT

**09/22/15**  
 Date

**(209) 523-0734**  
 (Area Code) Tel. No.

**STACY CASE, EXT. 3110**

Person to Contact (Please Type or Print)

----- CONTINUED ON PAGE 2 OF 2 -----

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 10-0V2904

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

**10-0V2904**

BID AMOUNT:

**\$904,211.00**

BID OPENING DATE:

**SEPTEMBER 10, 2015**

BIDDER'S NAME:

**GEORGE REED, INC.****GRI BID #15-119**

DBE GOAL FROM CONTRACT %:

**19% DBE**DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:**N/A**

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE &amp; NON-DBE)

**15**

TOTAL VALUE OF ALL SUBCONTRACTS (DBE &amp; NON-DBE)

**444,624.49**

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
5, 6, 7, 8, 9	PREPARE SWPPP, REAPS, SAMPLING, ANNUAL REPORT, WEEKLY INSPECTION, STORM INSPECTION	C8765, C8852 C8722, C8720	TULLY CONSULTING GROUP, CERT #38300 580 WIEGAND WAY DIXON, CA 95620 (707) 693-1926	14,100.00
10, 27, 28, 66	HYDRAULIC MULCH, EROSION CONTROL, FIBER ROLLS, TEMP FENCE	C2021, C2030 C2066, C8001	NITTA EROSION CONTROL, CERT #217 3778 DELMAR AVENUE LOOMIS, CA, 95240 (916) 652-7459	18,917.60

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation

\$ 174,429.99

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

19.29%

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
Signature of Bidder

**ED BERLIER**  
VICE PRESIDENT

09/22/15  
Date

(209) 523-0734  
(Area Code) Tel. No.

**STACY CASE, EXT. 3110**  
Person to Contact (Please Type or Print)

----- CONTINUED FROM PAGE 1 OF 2 -----

## ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# 22,453.20

See attached breakdown.

September 17, 2015  
George Reed Construction  
Attn: David Cox  
Stacy Case

**\*EMAIL QUOTE:**

david.cox@georgereed.com

Stacy.case@georgereed.com

**Project: Calaveras County near Valley Springs**  
**Caltrans: 10-0V2904**  
**Bid Date: September 17, 2015**

<b>Bid Item</b>	<b>Product</b>	<b>Quantity</b>	<b>Delivered To Clements</b>
	PG 64-10	+/- 100	\$462.00/ton

Black Diamond Asphalt, Inc. is a Caltrans certified DBE supplier.  
Certification number: 22999

- Above price for freight and material is based on full loads
- **Black Diamond Asphalt opts out of the COPI Index.**
- **Price is firm through June 30, 2016**
- **This quote does NOT include sales/use tax of federal spill funds.**
- **THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE**
- **THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.**
- **There shall be no obligation to have available or deliver any or all of the products included on the quote in the customary manner when such availability or deliveries are prevented or hindered by an Act of God, fire, strike, partial or total interruption or loss or shortage of transportation facilities, or by; any other similar or different acts of civil or military authorizes, or by other like causes beyond the control of Black Diamond Asphalt.**

118 Main Street Vacaville, CA 95688 Phone (707) 448-9402 FAX (707) 448-9407  
PO Box 1643 Modesto, CA 95353-1643

**BIDDER: GEORGE REED, INC.**

Project Name: 10-0V2904

**BLACK DIAMOND ASPHALT, INC.  
DBE PARTICIPATION BREAKDOWN**

BID ITEM	PRODUCT	OIL TONS	Price per ton (Buy & Haul)	Total Price
32	PG64-10	28.00	\$462.00	\$12,936.00
33	PG64-10	53.00	\$462.00	\$24,486.00
				\$0.00
<b>TOTAL OIL TONNAGE</b>		81.00		<b>\$37,422.00</b>

Total (Buy and Haul) \$37,422.00

60% of Total Buy and Haul \$22,453.20

**Total DBE Participation \$22,453.20**

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Sep 21 12:00:23 PDT 2015

**Query Criteria**

Firm ID: 22999

Firm Type: DBE

---

<b>Firm ID</b>	22999
<b>Firm/DBA Name</b>	BLACK DIAMOND ASPHALT, INC.
<b>Address Line1</b>	118 MAIN STREET
<b>Address Line2</b>	
<b>City</b>	VACAVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95688
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	118 MAIN STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	VACAVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95688
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	aragan@blackdiamondasphalt.com
<b>Contact Name</b>	ALLISON PATRICIA RAGAN
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	448-9402
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	448-9407
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	424720; 484110;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	FOR HIRE - 2;
<b>Gender</b>	F
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

FLASH TRAFFIC INC.  
CERTIFIED DBE-WBE  
#39950

Bid

PO Box 801360  
Santa Clarita, CA 91380-1360  
Office# 661-262-6003  
Estimating 661-733-2053  
Fax 661-262-6099  
Flashwbe@outlook.com  
State contractor license: 963168  
DIR# 1000015697

Attention: Estimating Department

09-14-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 10-0V2904 . That bids on 09-17-15. After looking at the plans and specials the following is a bid for item #4 PCMS:

Item#4 PCMS boards:

Monthly PCMS price is **\$800.00\*** per month per board x 2 EA x 3 MOS. = # 4,800.00  
\$150.00 delivery per board x 2 = #300.00 → 300.00  
\$150.00 Pick up per board x 2 = #300.00 → 300.00

\*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

\$5,400.00

Sincerely,  
Rick Vasquez  
Estimator  
Flash Traffic, Inc.  
661-733-2053

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Sep 21 11:58:39 PDT 2015

**Query Criteria**

Firm/DBA Name: Flash

Firm Type: DBE

---

<b>Firm ID</b>	39950
<b>Firm/DBA Name</b>	FLASH TRAFFIC, INC.
<b>Address Line1</b>	28420 N. HERRERA STREET
<b>Address Line2</b>	
<b>City</b>	VALENCIA
<b>State</b>	CA
<b>Zip Code1</b>	91354
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 801360
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SANTA CLARITA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	91380
<b>Mailing Zip Code2</b>	1360
<b>Certification Type</b>	DBE
<b>EMail</b>	flashwbe@outlook.com
<b>Contact Name</b>	NATALIE VASQUEZ
<b>Area Code</b>	( 661 )
<b>Phone Number</b>	262-6003
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	262-6099
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56;
<b>Districts</b>	04; 05; 06; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



DBE \$3601

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT RT 26 CALAVERAS CO. 10-0V2904**

**BIDS: 9/10/15**

**PLACE ONLY \* 260 LF ASPHALT DIKE TYPE (C,F) @ \$13.85 LF = \$3,601.00**

**PRICE INCLUDES TACK AND ONE MOBILIZATION.  
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR**

**\* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648  
(916) 652-0159 FAX (916) 645-9618  
WWW.ACDIKE.COM  
DIR# 1000005929**

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Sep 21 12:01:14 PDT 2015

**Query Criteria**

Firm ID: 219

Firm Type: DBE

---

<b>Firm ID</b>	219
<b>Firm/DBA Name</b>	A C DIKE CO
<b>Address Line1</b>	2788 VENTURE DR.
<b>Address Line2</b>	
<b>City</b>	LINCOLN
<b>State</b>	CA
<b>Zip Code1</b>	95648
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	email@acdike.com
<b>Contact Name</b>	GEORGETTE MC CLAIN
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	645-7747
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	645-9618
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237990; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes**

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

**Licenses**

A General Engineering Contractor;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)



DBE = 4733.1a

P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

**FAX MEMO**

**TO: Estimator** **FROM: Matt Miller**

**ATTN:** **PAGES: 5**

**FAX:** **DATE: August 09, 2015**

**PHONE:** **CC:**

**RE: 10-0V2904 - CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTY VIEW DRIVE**

**WE ARE CERTIFIED DBE # 38321**

**KELLIE AVILA CONSTRUCTION SERVICES, INC.**  
dba



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613  
Public Works Contractor Registration # 1000013321  
DBE Firm ID - 38321 • Contractors License No. 962161

Bid Date 9/10/15

CONTRACT INFO

10-0V2904

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	<b>Construction Area Signs</b>	LS	1	LS	\$ 2,835.00
	*Price above includes signs from CS-1 furnished, installed and removed				
	*All signs to be installed per plan CS-1 with (1) mobilization included. Additional mobilizations will be charged at \$1,000.00 per each				
	* Signs will be covered at installation if required, contractor will be responsible to uncover when needed and recover when not required, contractor is responsible for sign maintenance.				
	* Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor				
3	<b>Traffic Control System</b>	LS	1	LS	
	* Traffic plan not included in item				
	* See next page for traffic control rates				
4	<b>Portable Changeable Message Sign</b>	LS	1	LS	
	* \$150.00/Day :\$400.00/ Week : \$1,000.00/Month				
	* \$400.00 delivery fee per PCMS : \$400.00 pick up fee per PCMS				
20	<b>Reset Roadside Sign</b>	EA	3	\$ 245.00	\$ 735.00
21	<b>Relocate Roadside Sign</b>	EA	1	\$ 275.00	\$ 275.00
39	<b>Roadside Sign - One Post</b>	EA	2	\$ 230.00	\$ 460.00
40	<b>Furnish Single Sheet Aluminum Sign (0.063"-Unframed) For Retroreflective Sheeting (Type XI)</b>	SQFT	4.6	\$ 14.85	\$ 68.31
41	<b>Furnish Single Sheet Aluminum Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)</b>	SQFT	16	\$ 15.93	\$ 254.88
42	<b>Retroreflective Sheeting (Type XI)</b>	SQFT	21	\$ 5.00	\$ 105.00

Note: Items 20, 21, 39, 40, 41 & 42 must be bid together and if used bid with item 2

Note: Items 20, 21, 39, 40, 41 & 42 to be installed together and include (1) mobilization total. Additional mobilizations will be charged at \$1,000.00 per each.

Note: 2 addendums acknowledged

Total \$ 4,733.19

dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

Traffic Control System - Day

- 1 Traffic Control Coordinator \$800.00 per 8 hour shift
- 1 Pilot Vehicle and Driver \$750.00 per 8 hour shift
- 1 Impact Attenuator Vehicle with driver \$850.00 per 8 hour shift
- 1 Traffic Control Personnel for lane closures \$900.00 per 8 hour shift
- 2 traffic control personnel for lane closures or flagging \$1,300.00 per 8 hour shift
- 3 traffic control personnel for lane closures or flagging \$2,000.00 per 8 hour shift

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift
- \$300.00 per shift for rumble strips

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.
- Cancellations made with less than 2 hours' notice of requested show up time will be charged + 40% of quoted rates, all cancellations MUST be received in written form via fax or email.
- Impact attenuator vehicle (IAV) and traffic control crews subject to availability
- All overtime (8-12 hours) will be charged at \$95.00 per hour per person.
- All double time (over 12 hours) will be charged at \$120.00 per hour per person.
- If lunch break not given add ½ hour at double time for compensation per person
- Add \$70.00 per light tower per shift if applicable
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- We at ATS understand that every traffic control situation is different in its own way, we pride ourselves in keeping the customer happy, if additional equipment is needed that is not shown above and ample time is given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew can only do so much. With that being said, understand that there may be times when additional crews may be needed to handle the work load that is expected from the prime contractor.

dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

ATTACHMENT A

Job # 10-0V2904

Bid Date: Sept 10, 2015

- 1 ASSOCIATED TRAFFIC SAFETY is a signatory to the Laborers of Northern California, Construction Laborers of Southern California.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 ASSOCIATED TRAFFIC SAFETY is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) & (UDBE) - Certificate # 38321
- 4 Concrete or asphalt coring / patching is NOT included in construction or permanent sign and or marker installation or relocation.
- 5 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 6 ASSOCIATED TRAFFIC SAFETY requires a 12 working day written notice in advance, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of the work.
- 7 ASSOCIATED TRAFFIC SAFETY requires the contractor's schedule for the following day's work by 12pm the proceeding day. If notice is not received add 15% to ATS rates.
- 8 This quote shall remain valid for a period of 45 days from the actual bid opening unless otherwise agreed upon.
- 9 Contractor agrees to provide personnel for up to 5-10 minutes per ATS employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required, all construction area signs are considered rental and shall remain property of ASSOCIATED TRAFFIC SAFETY at the conclusion of project. Per ATS standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project, this amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 11 Prior to ASSOCIATED TRAFFIC SAFETY installing any signs prime contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by the USA. Agency will be responsible for line hit that are not marked out by their forces, therefore ASSOCIATED TRAFFIC SAFETY will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the prime contractor and or the representing agency.
- 12 Contractor responsible for any fees associated with traffic control / encroachment permits, inspection fees and parking meter fees accrued by the City/County and/or State agencies.
- 13 Traffic control plans & traffic control plans prepared by or stamped by a registered engineer are not included.
- 14 All Saturday traffic control rates multiply by 1.45. All Sunday traffic control rates multiply by 1.85. Holiday work is not included.
- 15 Contractor is responsible for lost, stolen or damaged equipment unless ATS is maintaining daily closures.
- 16 ASSOCIATED TRAFFIC SAFETY will not provide performance or payment bonds to the prime contractor.
- 17 Retention will not be held on traffic control work.
- 18 Compliance with Section 7108.5 of the Business & Professions code pertaining to prompt payment and pay when paid clauses are MANDATORY.
- 19 ASSOCIATED TRAFFIC SAFETY requests an invitation to all pre-job conferences.
- 20 Notification must be given to ASSOCIATED TRAFFIC SAFETY prior to any work performed as EXTRA-WORK of Force Account. If notification is not received, ATS will bill at usual rates and full payment will be the responsibility of the prime contractor.
- 21 Contractors State License # 962161
- 22 Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
- 23 ASSOCIATED TRAFFIC SAFETY maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC SAFETY carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by ASSOCIATED TRAFFIC SAFETY will be charged to and will be the responsibility of the Prime Contractor.
- 24 Sign panels for permanent items supplied by ASSOCIATED TRAFFIC SAFETY must be given 45 days advanced notice prior to being needed.
- 25 Should this quote be accepted by the prime contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project.

Submitted by: \_\_\_\_\_

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Sep 09 08:48:43 PDT 2015

**Query Criteria**

Firm ID: 38321

Firm Type: DBE

<b>Firm ID</b>	38321
<b>Firm/DBA Name</b>	KELLIE AVILA CONSTRUCTION SERVICES, INC
<b>Address Line1</b>	PO BOX 2221
<b>Address Line2</b>	
<b>City</b>	ATASCADERO
<b>State</b>	CA
<b>Zip Code1</b>	93423
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	kellie@associatedtrafficsafety.com
<b>Contact Name</b>	KELLIE AVILA
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	461-1600
<b>Alt Area Code</b>	( 805 )
<b>Alt Phone Number</b>	610-9965
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	461-1613
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
<b>Districts</b>	04; 05; 08; 07;
<b>DBE NAICS</b>	238090; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541818; 561110; 561990; 562119; 562998;

**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
CAUCASIAN  
DBE

[Back To Query Form](#)

*In*

**P C & N CONSTRUCTION, INC.**  
 General Engineering Contractor Class "A"  
 State Contractor License No. 771652

Certified Small Business No. 0021507  
 CERTIFIED DBE/UDBE No. 39218  
 PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road  
 Byron Hot Springs Road, Byron CA 94514  
 (925) 634-4667 Fax (925) 634-4339

**PRICES ARE GOOD FOR 30 DAYS**

We are pleased to submit the following bid:

Contract 10-DV2904  
 Project 10-Cal-26-8,8/9,1  
 Federal Aid No. ACHSSTP-P026(030)E  
 Bid Date 9/17/2015

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
57	Guard Railing Delineator	7 EA	\$ 13.00	\$ 91.00
58	Object Marker (Type P)	2 EA	\$ 30.00	\$ 60.00
59	Midwest Guardrail System (Steel Post)	430 LF	\$ 48.00	\$ 20,640.00
60	End Anchor Assembly (Type SFT)	2 EA	\$ 800.00	\$ 1,600.00
61	Alternative In Line Terminal System	2 EA	\$ 2,900.00	\$ 5,800.00
<b>TOTAL</b>				<b>\$ 28,191.00</b>

- Inclusions:**
1. Furnish & Install Per Plans & Specs
  2. Tax Included
  3. One Move In
  4. Addendum #1 - #3

- Exclusions:**
1. Bond Premium, Permits and Fees (if any)
  2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
  3. A. C. or Concrete Patch
  4. Traffic Control - 1 10Hr Night
  5. Furnish/Install/Place Pipe Sleeves or Core Drill for WB-31 Connections to Concrete
  6. Liability for All Un-Marked Underground Utilities

**P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS**

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

P. 002/004

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Owner: CHRISTI PLUM

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)  
300 LAKESIDE DRIVE, 18TH FLOOR  
OAKLAND, CA 94612-0000  
(510) 464-6195

CUCP Firm Number: 59218

*Ruby Smith*  
CUCP OFFICER

February 13, 2012

Legal Name	Registration Number	License Type/Number(s)	Registration Date	Expiration Date
P C & N CONSTRUCTION, INC.	1000002500	CSLB:771652	06/16/2015	06/30/2016



Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

**P C & N CONSTRUCTION INC - #21507**

SUPPLIER PROFILE			
Legal Business Name	P C & N CONSTRUCTION INC		
Doing Business As	P C & N CONSTRUCTION INC		
Address	5301-F BYRON HOT SPRINGS RD BYRON, CA 94514	Phone	(925) 634-4567
		FAX	(925) 634-4339
Email	<a href="mailto:colum@pcnconstructioninc.com">colum@pcnconstructioninc.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Kern, Kings, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Mono, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba,		
Keywords	METAL BEAM GUARD RAIL, TERMINAL SYSTEM, CABLE RAILING, BRIDGE RAILING		
Construction License Types	A - General Engineering		
Classifications	721410 - Highway and road construction services		

**Active Certifications**

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Jan 31, 2013	Jan 31, 2017

**Certification History**

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Apr 13, 2011	Apr 30, 2013
SB (Micro)	Expired	Apr 23, 2009	Apr 30, 2011
SB (Micro)	Expired	Jun 28, 2006	Apr 23, 2009
SB	Expired	Jul 24, 2003	Jun 30, 2006
SB	Expired	Aug 29, 2000	Jul 31, 2003

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Sep 17 14:57:50 PDT 2015

**Query Criteria**

Firm/DBA Name: PC&N

Firm Type: DBE

---

<b>Firm ID</b>	39218
<b>Firm/DBA Name</b>	PC&N CONSTRUCTION, INC
<b>Address Line1</b>	5301-F BYRON HOT SPRINGS ROAD
<b>Address Line2</b>	
<b>City</b>	BYRON
<b>State</b>	CA
<b>Zip Code1</b>	94514
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	cplum@pcnconstructioninc.com
<b>Contact Name</b>	CHRISTI PLUM
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	634-4567
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	634-4339
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 09; 10;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

<b>Work Codes</b>	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



# 77,034.00

Please see attached  
breakdown.

To: est10	From:
Fax: 1 209 523 4927	Date: 9/9/2015
Phone:	

RE: Temporary Traffic Control quotes for Caltrans # 10-0V2904

- |                                     |   |
|-------------------------------------|---|
| <input type="checkbox"/> Urgent     | <input type="checkbox"/> Please Comment |
| <input type="checkbox"/> For Review | <input type="checkbox"/> Please Reply   |

Comments:

Force Traffic Control inc.'s quotations for Caltrans # 10-0V2904 near Valley Springs

# fax cover

- [Phone number - ]
- [Fax number - ]
- [e-mail - ]
- [Website - ]

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 DBE-WBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 786-9856 \* FAX (559) 594-1056  
 DIR # 1000005521

September 9, 2015

## QUOTATIONS FOR TRAFFIC CONTROL ITEMS

**CalTrans Contract No. 10-0V2904**  
**Near Valley Springs, Calaveras County**  
**Widen roadway with RHMA\_G overlay, install culverts and MGS**

### A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Two flaggers per 8-hour weekday/night shift @ \$ 1,180;
  - Additional flagger per 8-hour weekday/night shift @ \$ 550;
  - Overtime, each flagger @ \$ 78 per hour; *inc on on flagger*
  - Doubletime, each flagger @ \$ 90 per hour;
  - Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ (\$60) per flagger per hour;
- INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.
- OPTIONAL: Portable Traverse Rumble Strip Array @ \$ 280 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

### B. PILOT CAR (Part of Item 3)

- Per 8-hour weekday/night shift @ \$ 640;
  - Overtime @ \$ 92 per hour; *2 hrs / sh*
  - Doubletime @ \$ 100 per hour
  - Short-shift credit (applied for workdays less than 7 hours) @ (\$70) per hour;
  - Saturdays per @ \$ 92 per hour worked; Sunday at \$ 102 per hour worked
- INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

### **OPTIONS G. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS**

### C. CONSTRUCTION AREA SIGNS: \$ 3,600 Lump Sum (Item No. 2)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 14  
 NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

### D. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 4)

- \$ 1,600 per unit for the 1st 30 days on site (i.e., \$3,200 for two units);
- Daily rate @ \$45 per unit per day after the 1<sup>st</sup> 30 days..

INCLUSIONS: One move-in and one move-out, initial setup, all programming and maintenance.

EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below

### E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- \$ 78 per hour straight-time; \$ 88 per hour overtime & Saturdays; \$98 per hour Sundays/Holidays/Doubletime.
- Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck

**F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)**

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified.

**GENERAL NOTES, TERMS & CONDITIONS - Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2016. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at \$5 each per shift.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

**Should you have any questions regarding these quotations, please call Vern at 559.786.9856.**

Cordially,

*Rosemary Force Stimpel*

President

**FORCE TRAFFIC CONTROL BREAKDOWN**

**Set / Maintain / Pilot TC Day (1 ADD Hours on pilot and 1 Total ADD Hours for 1 of the flaggers)**  
**11 HR Shifts**

<u>Flaggers / Lane closure</u>	<u>Pilot Car and Driver</u>	<u>OT Flaggers (\$78.00 per MH)</u>	<u>OT Pilot Car (\$92.00 per MH)</u>
\$1,180.00	\$640.00	\$78.00	\$184.00

Total Cost per Shift	\$2,082.00
Total Shifts Required	37

✓ Total Force Cost \$77,034.00 ✓

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Sep 17 14:56:15 PDT 2015

**Query Criteria**

Firm/DBA Name: Force Traffic

Firm Type: DBE

---

<b>Firm ID</b>	29335
<b>Firm/DBA Name</b>	FORCE TRAFFIC CONTROL, INC.
<b>Address Line1</b>	1478-B NORTH BELMONT RD
<b>Address Line2</b>	
<b>City</b>	EXETER
<b>State</b>	CA
<b>Zip Code1</b>	93221
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 1107
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EXETER
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93221
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	forcetraffic@earthlink.net
<b>Contact Name</b>	ROSEMARY STIMPEL
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	594-1062
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	594-1056
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
<b>DBE NAICS</b>	238990;
 <b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

**Civil Engineering and Stormwater Solutions**

September 4, 2015

**RE: Proposal for SWPPP for Caltrans 10-0V2904, Bids 9/10/15****Dear Prime Contractor;**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

**Scope of Work:**

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
  - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
  - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
  - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Rain Event Action Plans (REAPs).
  - I. Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
  - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Storm Water Sampling and Analysis Day.
  - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.
- D. Storm Water Annual Report
  - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
  - II. Report will be prepared by a Qualified SWPPP Developer (QSD).
- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
  - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
  - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
  - III. Provide quarterly non-stormwater monitoring inspection.
  - IV. Check NOAA weather forecast daily.
  - V. Provide stormwater inspection reports once a week.
  - VI. Prepare SWPPP Amendments as needed.
  - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
  - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item F for rain event inspection).

**TULLY CONSULTING GROUP**  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
  - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
  - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
  - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
  - IV. Inspections will be done or overseen by a QSD or QSP.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare SWPPP (Part of Bid Item No. 6) \$2,600
- B. Rain Event Action Plan, \$125 EA x 16 estimated (Part of Bid Item No. 7) \$2,000
- C. Storm Water Sampling and Analysis Day, \$375 EA x 10 estimated (Bid Item No. 8) \$3,750
- \*\*We are willing to teach the contractor's staff how to self-perform sampling.
- D. Storm Water Annual Report \$500
- (\$500 EA x 1, Bid Item No. 9)

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager \$ 375 per week  
 $\$125/\text{hr} \times 3 \text{ hours} = \$375/\text{week} \times 12 \text{ weeks} = \$4,500$  Not to Exceed
- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA  
 $\$125/\text{hr} \times 3 \text{ hours} = \$375 \text{ per visit} \times 2 \text{ visits} = \$750$   
 For quantity purposes, we estimate no more than 2 events  
 This is based on the project lasting 12 weeks.

\$14,100.00

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**TULLY CONSULTING GROUP**  
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR**  
**KATELYN@TULLYGROUP.COM**



**Civil Engineering and Stormwater Solutions**

**Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

\_\_\_\_\_  
Robin Tully, PE, QSD, President  
Prof. Civil Engineering License #: C64354

\_\_\_\_\_  
Name:

\_\_\_\_\_  
Date:

**DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016**  
**Annual Revenue Under \$1 Million, In Business Since 2007**  
**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960**

**TULLY CONSULTING GROUP**  
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR**  
**KATELYN@TULLYGROUP.COM**

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Sep 21 12:01:31 PDT 2015

**Query Criteria**

Firm ID: 38300

Firm Type: DBE

---

<b>Firm ID</b>	38300
<b>Firm/DBA Name</b>	TULLY CONSULTING GROUP
<b>Address Line1</b>	580 WIEGAND WAY
<b>Address Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	180 S FIRST ST., SUITE 9
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95620
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	robin@tullygroup.com
<b>Contact Name</b>	ROBIN TULLY
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	693-1926
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	471-0318
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541330; 541340;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	✓ C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



# Nitta Erosion Control



a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Revised Bid – Proposal

September 11, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-Cal-26-8.8/9.1, Caltrans Contract No. 10-0V2904, Addendum Nos. 1-3, Widen roadway with RHMA-G overlay, install culverts and MGS in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive. Bid Date: September 17, 2015 (2:00 p.m.).

**Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Revised quotation supersedes one dated September 9, 2015 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s).** Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
10	Temporary Hydraulic Mulch	SQYD	2,510	\$ 0.61	\$ 1,531.10
27	Erosion Control (Bonded Fiber Matrix) (SQFT)	SQFT	22,600	\$ 0.19	\$ 4,294.00
28	Fiber Rolls	LF	2,450	\$ 4.15	\$ 10,167.50
66	Temporary Fence (Type ESA)	LF	650	\$ 4.50	\$ 2,925.00
Totals					<u>\$ 18,917.60</u>

### ALL BID ITEMS MAY BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

10-Cal-26-8.8/9.1, 10-0V2904, Addendum Nos. 1-3, in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive.

Nitta Erosion Control Revised Bid-Proposal dated September 11, 2015.

Page 2 of 3.

Please note that Temporary Hydraulic Mulch and Temporary Fence (Type ESA) includes installation only, not maintenance, re-installation or removal. Tackifier for Temporary Hydraulic Mulch shall be plant-based at 100#/acre. Lastly, if attendance at Biological Resource Information Training is required for our personnel, \$600.00 is added to the total bid price.

- 2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Fiber Rolls and for Temporary Fence (Type ESA), re-installation of Temporary Hydraulic Mulch, maintenance and removal of Temporary Hydraulic Mulch, re-installation of Temporary Fence (Type ESA), maintenance and removal of Temporary Fence (Type ESA), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Erosion Control (Bonded Fiber Matrix) (SQFT), coloring agent (already included in the wood fiber), re-installation of Fiber Rolls, rolled erosion control products (RECPs), compost, straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.
- 3) Four (4) mobilizations is included in the total bid price (one for each bid item). Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at \$450.00 each for Temporary Hydraulic Mulch, at \$450.00 each for Erosion Control (Bonded Fiber Matrix) (SQFT), at \$1,100.00 each for Fiber Rolls, and at \$300.00 each for Temporary Fence (Type ESA). Approximately one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 2,510 SQYD of Temporary Hydraulic Mulch. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 22,600 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT). Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 2,450 LF of Fiber Rolls. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 650 LF of Temporary Fence (Type ESA). Stand-by time will be billed at \$300.00 per hour for Temporary Hydraulic Mulch, at \$310.00 per hour for Erosion Control (Bonded Fiber Matrix) (SQFT), at \$480.00 per hour for Fiber Rolls, and at \$290.00 per hour for Temporary Fence (Type ESA).
- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

10-Cal-26-8.8/9.1, 10-0V2904, Addendum Nos. 1-3, in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive.


Nitta Erosion Control Revised Bid-Proposal dated September 11, 2015.

Page 3 of 3.

- 7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require a minimum of approximately 2,800 (3,000) gallons of water for an estimated 2,510 SQYD of Temporary Hydraulic Mulch and approximately 7,100 (8,000) gallons of water for an estimated 22,600 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT). **If water isn't made available on jobsite, this bid-proposal is invalid.**
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch, with Erosion Control (Bonded Fiber Matrix) (SQFT), with Fiber Rolls and with Temporary Fence (Type ESA).
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch, of Erosion Control (Bonded Fiber Matrix) (SQFT), of Fiber Rolls and of Temporary Fence (Type ESA). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control



# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

S. 1730 Landscaping Services

Business primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET MS 79  
SACRAMENTO, CA 95814 0000  
(916) 24 1700

Firm Number : 217

Renewal Date : December 1, 2015

  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

P. 005/006

FAX No.

SEP/14/2015/MON 12:00 PM

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Jun 20 16:55:38 PDT 2014

**Query Criteria**

Firm ID: 217  
 Firm/DBA Name: Nitta Erosion Control  
 City: Loomis  
 Firm Type: DBE

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	652-7459
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	652-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	561730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Sep 17 14:56:53 PDT 2015

**Query Criteria**

Firm/DBA Name: Nitta

Firm Type: DBE

---

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	652-7459
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	652-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	561730;

**ACDBE NAICS**

<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)





















STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GEORGE REED, INC.**  
Contract No.: **10-0V2904**

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
CALTRANS OFFICE ENGINEER	08/21/15 THROUGH BID DATE	STATEWIDE	UNKNOWN
CONSTRUCTION BID SOURCE	08/21/15 THROUGH BID DATE	STATEWIDE	UNKNOWN
DBE GOODFAITH INC.	08/21/15 THROUGH BID DATE	STATEWIDE	UNKNOWN
<b>PLEASE SEE EXHIBIT D.</b>			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

**ALL ADVERTISEMENTS AND SOLICITATION LETTERS GAVE INSTRUCTIONS ON OBTAINING PLANS AND SPECS AND THE REQUIREMENTS OF THE CONTRACT.**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

**ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL OF THE ABOVE CATEGORIES. HOWEVER, NO INTERESTED DBE'S REQUESTED SUCH ASSISTANCE.**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

**ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL OF THE ABOVE CATEGORIES. HOWEVER, NO INTERESTED DBE'S REQUESTED SUCH ASSISTANCE.**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CALTRANS U.C.P. - DBE SEARCH DATABASE	08/20/15
CALTRANS OPT-IN RECORDS	08/20/15

**PLEASE SEE EXHIBIT E.**

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# Low Bidder

09-23-15A11:05 RCVD

## EXHIBIT "A"

## ITEMS OF WORK MADE AVAILABLE

## ITEMS OF WORK AVAILABLE TO DBE FIRMS

**CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY  
NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST  
OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, F.A.P. # ACHSSTP-P026(030)E**

ITEM OF WORK OFFERED, SERVICES OFFERED, OR MATERIALS SUPPLIED	BIDDER NORMALLY PERFORMS ITEM YES / NO	ITEMS BROKEN DOWN TO FACILITATE PARTICIPATION YES / NO	ESTABLISHED FLEXIBLE TIMEFRAMES FOR PERFORMANCE AND DELIVERY SCHEDULES YES / NO	AMOUNT (\$)	PERCENTAGE OF CONTRACT
Construction Area Signs	N	Y	Y	\$ 4,733.19	0.52%
Traffic Control System	Y	Y	Y	\$ 77,034.00	8.52%
Plane Asphalt Concrete	N	Y	Y	\$ 3,750.00	0.41%
Clearing & Grubbing	Y	Y	Y	\$ 16,460.00	1.82%
Roadway Excavation	Y	Y	Y	\$ 83,938.00	9.28%
Erosion Control	N	Y	Y	\$ 18,917.00	2.09%
Aggregate Base	Y	Y	Y	\$ 102,723.00	11.36%
Place Asphalt Concrete Dike & Misc.	N	Y	Y	\$ 3,750.00	0.41%
Concrete Structure	N	Y	Y	\$ 5,880.00	0.65%
Minor Concrete Structure	N	Y	Y	\$ 5,880.00	0.65%
Roadside Sign	N	Y	Y	\$ 1,898.00	0.21%
Underground Contractor	N	Y	Y	\$ 105,181.00	11.63%
Rock Slope Protection	N	Y	Y	\$ 855.00	0.09%
Fencing	N	Y	Y	\$ 27,044.00	2.99%
Object Marker	N	Y	Y	\$ 60.00	0.01%
Guard Railing	N	Y	Y	\$ 28,040.00	3.10%
Traffic Striping & Marking	N	Y	Y	\$ 14,499.00	1.60%
SWPPP	N	Y	Y	\$ 14,100.00	1.56%
Lead Compliance	N	Y	Y	\$ 2,000.00	0.22%

Trucker	N	Y	Y	\$ 66,660.00	7.37%
Water Truck	N	Y	Y	\$ 6,800.00	0.75%
Street Sweeping Truck	N	Y	Y	\$ 34,235.00	3.79%
Demolition	N	Y	Y	\$ 16,460.00	1.82%
Oil Suppliers	Y	Y	Y	\$ 22,453.20	2.48%

**EXHIBIT "B"**

**SOLICITATION LOGS**  
**AND LETTERS**

**DBE SOLICITATION LOG**

**CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, F.A.P. # ACHSSTP-P026(030)E**

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
<b>A C DIKE COMPANY</b> 2788 VENTURE DR LINCOLN CA 95648 <a href="mailto:paul@acdike.com">paul@acdike.com</a>	(916) 652-0159 (916) 645-9618	219	EMAILED 08/20/15	PLACE HMA DIKE	9/4/2015 & 9/14/15 OPT-IN RECORDS
<b>A S CONTRACTORS INC</b> 5347 COLE RD MARIPOSA CA 95338 <a href="mailto:deni@sti.com">deni@sti.com</a>	(209) 742-6684 (209) 966-2643	40742	FAXED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/14/15
<b>ABSL CONSTRUCTION</b> 29334 PACIFIC STREET HAYWARD CA 94544 <a href="mailto:luis@abslconstruction.com">luis@abslconstruction.com</a>	(510) 727-0900 (510) 727-0910	5270	EMAILED 08/20/15	COLD PLANE AC	9/4/2015 & 9/14/15
<b>ACCURATE SAWCUTTING</b> 1000 S. KILROY ROAD TURLOCK, CA 95380 <a href="mailto:office@accuratesawcutting.com">office@accuratesawcutting.com</a>	(209) 632-5010 (209) 632-9241	42252	EMAILED 08/20/15	CLEARING & GRUBBING	9/4/2015 & 9/14/15
<b>ALERT-O-LITE INC</b> P O BOX 12224 FRESNO CA 93777 <a href="mailto:debbieh@alertolite.com">debbieh@alertolite.com</a>	(559) 265-4550 (559) 453-3250	16345	EMAILED 08/20/15	CONSTRUCTION AREA SIGNS	9/4/2015 & 9/14/15
<b>AMLAND CORP</b> 3168 KNIGHTS BRIDGE RD SAN JOSE, CA 95132 <a href="mailto:kevinphan@amlandcorp.com">kevinphan@amlandcorp.com</a>	(408) 929-3949 (408) 298-4344	324042	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/14/15
<b>AUSTIN ENTERPRISE</b> 13421 SNOW ROAD BAKERSFIELD CA 93314 <a href="mailto:paustin@austin-enterprise.com">paustin@austin-enterprise.com</a>	(661) 589-1001 (661) 589-9509	13602	EMAILED 08/20/15	CLEARING & GRUBBING	9/4/2015 & 9/14/15
<b>BAY LINE CUTTING &amp; CORING INC</b> 1635 FOURTH STREET BERKELEY CA 94710 <a href="mailto:jcbayline@sbcglobal.net">jcbayline@sbcglobal.net</a>	(510) 527-1000 (510) 527-0500	21117	EMAILED 08/20/15	CLEARING & GRUBBING	9/4/2015 & 9/14/15
<b>BLACK DIAMOND ASPHALT INC</b> 118 MAIN STREET VACAVILLE CA 95688 <a href="mailto:aragan@blackdiamondasphalt.com">aragan@blackdiamondasphalt.com</a>	(707) 448-9402 (707) 448-9407	22999	EMAILED 08/20/15	ASPHALT OIL SUPPLIER FOR ITEMS 32, 33	9/4/2015 & 9/14/15

### DBE SOLICITATION LOG

**CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, F.A.P. # ACHSSTP-P026(030)E**

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
<b>BORG FENCE</b> 50 CONTRACTORS STREET LIVERMORE CA 94551 <a href="mailto:julieborg@borgfence.com">julieborg@borgfence.com</a>	(925) 455-9620 (925) 455-9626	41886	EMAILED 08/20/15	ITEMS 15, 16, 54, 55, 56	9/4/2015 & 9/14/15
<b>BURKE CONSTRUCTION</b> P O BOX 921 SHINGLE SPRINGS CA 95682 <a href="mailto:brurkebid@gmail.com">brurkebid@gmail.com</a>	(530) 676-1009 (530) 672-2411	30173	EMAILED 08/20/15	CLEARING & GRUBBING	9/4/2015 & 9/14/15
<b>CMC TRAFFIC CONTROL SPECIALIST</b> 3450 THIRD ST UNIT 3G SAN FRANCISCO CA 94124 <a href="mailto:info@cmctrffic.com">info@cmctrffic.com</a>	(415) 206-1700 (415) 206-1711	33473	EMAILED 08/20/15	ITEM 3, TRAFFIC CONTROL	N/A - ONLY BID PROJECTS IN SAN FRANCISCO
<b>CONTRACTOR SERVICE GROUP, INC.</b> 3960 INDUSTRIAL BLVD STE 500 WEST SACRAMENTO, CA 95691 <a href="mailto:shellii@csg-web.com">shellii@csg-web.com</a>	(916) 371-7303 (866) 366-6646	36742	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/14/15
<b>D &amp; D CONCRETE CONSTRUCTION CO</b> 9237 LITTLE CREEK CIRCLE STOCKTON CA 95210 <a href="mailto:denise7431@yahoo.com">denise7431@yahoo.com</a>	(209) 992-2267	40124	EMAILED 08/20/15	ITEMS 37, 38, MINOR CONCRETE, MINOR STRUCTURE	9/4/2015 & 9/14/15
<b>DILLARD ENVIRONMENTAL SERVICES</b> 3120 CAMINO DIABLO RD BYRON CA 94514 <a href="mailto:patriciad@dillardenv.com">patriciad@dillardenv.com</a>	(925) 634-6850 (925) 634-0874	7106	EMAILED 08/20/15	ITEMS 32, 33 TRUCKING	9/4/2015 & 9/14/15
<b>DISABLED AMERICAN VETERAN ENTERPRISE</b> 1686 FIRESTONE DR TULARE CA 93274 <a href="mailto:davetrucksweep@gmail.com">davetrucksweep@gmail.com</a>	(559) 213-8773 --- NO FAX ---	42154	EMAILED 08/20/15	ASPHALT OIL SUPPLIER	9/4/2015 & 9/15/15
<b>DON GARCIA EXCAVATING &amp; PAVING INC</b> 2020 E STREET S LAKE TAHOE CA 96150 <a href="mailto:dgarcia287@aol.com">dgarcia287@aol.com</a>	(530) 577-0558 (530) 577-0221	425	EMAILED 08/20/15	CLEARING & GRUBBING	9/4/2015 & 9/15/15
<b>DRAGON MATERIAL TRANSPORT INC</b> 4543 N HAYES AVENUE FRESNO CA 93723 <a href="mailto:dragonmaterial@yahoo.com">dragonmaterial@yahoo.com</a>	(559) 351-8822 (559) 276-0818	37444	EMAILED 08/20/15	ASPHALT OIL SUPPLIER FOR ITEMS 32, 33	9/4/2015 & 9/15/15

**DBE SOLICITATION LOG**

**CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, F.A.P. # ACHSSTP-P026(030)E**

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
<b>E GUINN INC.</b> 280 NEWHALL STREET SAN FRANCISCO, CA 94124 <a href="mailto:equinn55@gmail.com">equinn55@gmail.com</a>	(415) 571-9759 --- NO FAX ---	41588	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/15/15
<b>EAGLE ENGINEERING AND CONSTRUCTION II</b> 1175 PALOMAR DRIVE REDWOOD CITY CA 94062 <a href="mailto:brooks.curtis@att.net">brooks.curtis@att.net</a>	(650) 367-8000 (650) 367-8282	24176	EMAILED 08/20/15	CONSTRUCTION AREA SIGNS	9/4/2015 & 9/15/15
<b>ERNEST B DEE</b> 6120 BELFIELD CIR ELK GROVE CA 95758 <a href="mailto:dee4321@frontiernet.net">dee4321@frontiernet.net</a>	(916) 271-0410 (916) 691-2127	39513	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/15/15
<b>F C S STRIPING SEALING AND PAVING INC</b> 206 THRASHER AVENUE LIVERMORE CA 94551 <a href="mailto:inesseoane@fcs-ssp.com">inesseoane@fcs-ssp.com</a>	(925) 373-6205 (925) 373-6208	39845	EMAILED 08/20/15	ASPHALT CONCRETE	9/4/2015 & 9/15/15
<b>FORCE TRAFFIC CONTROL INC</b> P O BOX 1107 EXETER CA 93221 <a href="mailto:forcetraffic@earthlink.net">forcetraffic@earthlink.net</a>	(559) 594-1062 (559) 594-1056	29335	EMAILED 08/20/15	ITEM 3, TRAFFIC CONTROL	9/4/2015 & 9/15/15
<b>FRANK MEDINA GENL ENGINEERING CONTRA</b> 10096 AHART RD OROVILLE CA 95966 <a href="mailto:toni.medina@att.net">toni.medina@att.net</a>	(530) 743-0744 (530) 743-9352	14717	EMAILED 08/20/15	ITEMS 57 - 61 MBGR & RELATED	9/4/2015 & 9/15/15
<b>GECKO GOLF CONSTRUCTION INC</b> 1471 TREAT BLVD #1334 WALNUT CREEK CA 94597 <a href="mailto:geckogconstruction@gmail.com">geckogconstruction@gmail.com</a>	(925) 548-8723 (925) 954-7657	35183	EMAILED 08/20/15	EROSION CONTROL	9/4/2015 & 9/15/15
<b>GOLDEN BAY FENCE PLUS IRON WORKS INC</b> 4104 SOUTH B STREET STOCKTON CA 95206 <a href="mailto:goldenbayfence@yahoo.com">goldenbayfence@yahoo.com</a>	(209) 944-9754 (209) 944-5812	9140	EMAILED 08/20/15	FENCING	9/4/2015 & 9/15/15
<b>INTERWEST PACIFIC LTD</b> 990 HIGHLAND DR STE 212 SOLANA BEACH CA 92075 <a href="mailto:office@interwestpacific.com">office@interwestpacific.com</a>	(858) 259-2062 (858) 345-3737	12174	EMAILED 08/20/15	CLEARING & GRUBBING	9/4/2015 & 9/15/15

**DBE SOLICITATION LOG**

**CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, F.A.P. # ACHSSTP-P026(030)E**

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
<b>K &amp; G CONCRETE PUMPING</b> 2564 LA CROIX DRIVE ROSEVILLE CA 95661 <a href="mailto:keaven@kgconcretepumping.com">keaven@kgconcretepumping.com</a>	(916) 216-1623 (916) 774-6487 (866) 878-2769 FX	38962	EMAILED 08/20/15	ITEMS 37, 38, MINOR CONCRETE, MINOR STRUCTURE	9/4/2015 & 9/15/15
<b>K R C SAFETY CO INC</b> 7821 SUNNYVIEW AVE. VISALIA CA 93291 <a href="mailto:garyc@krcsafety.com">garyc@krcsafety.com</a>	(559) 732-0393 (559) 732-2684 (559) 802-1749	447	EMAILED 08/20/15	ITEM 3, TRAFFIC CONTROL ITEM 2, CAS	9/4/2015 & 9/14/15 OPT-IN RECORDS
<b>K W EMERSON INC</b> 413 W ST CHARLES ST SAN ANDREAS CA 95249 <a href="mailto:alison@kwemerson.com">alison@kwemerson.com</a>	(209) 754-3839 (209) 754-3830	20410	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/15/15
<b>KA'PEL CONSTRUCTION INC</b> P O BOX 160 BURNT RANCH CA 95527 <a href="mailto:lrobbins@kapelconstruction.com">lrobbins@kapelconstruction.com</a>	(530) 629-3300 (530) 629-3300	37235	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/15/15
<b>KIONA LANDSCAPING</b> 3889 F ST APT 2 EUREKA CA 95503 <a href="mailto:egruetzmacherjr@gmail.com">egruetzmacherjr@gmail.com</a>	(707) 616-4340 NO FAX #	40497	EMAILED 08/20/15	EROSION CONTROL	9/4/2015 & 9/15/15
<b>LA FIRMA INC</b> 715 RIDGE RD NIPOMO CA 93444 <a href="mailto:estimating@theswpppfirm.com">estimating@theswpppfirm.com</a>	(805) 748-8576 (805) 929-0501	39322	EMAILED 08/20/15	SWPPP	9/4/2015 & 9/15/15
<b>MACHADO &amp; SONS CONSTRUCTION INC</b> 1000 S KILROY ROAD TURLOCK CA 95380 <a href="mailto:mike@machadoandsons.com">mike@machadoandsons.com</a>	(209) 632-5260 (209) 632-3963	42253	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/15/15
<b>MAG-CON ENGINEERING &amp; CONSTRUCTION</b> 2164 TIBER RIVER DRIVE RANCHO CORDOVA CA 95670 <a href="mailto:kcho@mag-coninc.com">kcho@mag-coninc.com</a>	(916) 638-1175 (916) 638-1178	38384	FAX & EMAIL FAILED 08/20/15	ROADWAY EXCAVATION	PHONE NOT IN SERVICE 9/4/2015
<b>MCCULLOUGH CONSTRUCTION INC</b> 57 ALDERGROVE RD ARCATA CA 95521 <a href="mailto:mackymccullough@mcculloughconstructioninc.com">mackymccullough@mcculloughconstructioninc.com</a>	(707) 825-1014 (707) 825-1769	27969	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/15/15

### DBE SOLICITATION LOG

**CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, F.A.P. # ACHSSTP-P026(030)E**

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
<b>MERCADE CONSTRUCTION &amp; DEVELOPMENT</b> 21168 POKIE DRIVE SOULSBYVILLE CA 95372 jorge@mercadeco.com	(209) 586-7722 (209) 532-7744	40349	EMAILED 08/20/15	FENCING	9/4/2015 & 9/15/15
<b>MOTHERLODE CONCRETE CONSTRUCTION</b> P O BOX 951 SUTTER CREEK CA 95685 motherlodeconcrete@att.net	(209) 223-2663 (209) 267-1887	7972	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/15/15
<b>MV CONSTRUCTION INC</b> P O BOX 1575 ATWATER, CA 95301 valdez05@gmail.com	(209) 756-5936 (559) 357-0851	40840	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/15/15
<b>NEWLAND ENTITIES INC</b> 335 TEEGARDEN AVE YUBA CITY CA 95992 rcervantes@newlandentities.com	(530) 755-1178 (530) 674-0756	35955	EMAILED 08/20/15	ROADWAY EXCAVATION	9/4/2015 & 9/15/15
<b>NIELSON CONSTRUCTION</b> 147 CAMINO ORUGA NAPA CA 94558 dnielson@nielsoninc.com	(707) 253-8774 (707) 253-0131	32107	EMAILED 08/20/15	ROADWAY EXCAVATION	N/A - ASKED TO BE TAKEN OFF OUR LIST, NON-UNION
<b>P C &amp; N CONSTRUCTION INC</b> 5301-F BYRON HOT SPRINGS ROAD BYRON CA 94514 cplum@pchconstructioninc.com	(925) 634-4567 (925) 634-4339	39218	EMAILED 08/20/15	ITEMS 57 - 61 MBGR & RELATED	9/4/2015 & 9/15/15
<b>PROFESSIONAL CONCRETE SAWING INC</b> P O BOX 3348 MERCED CA 95344 davidscott@qvni.com	(209) 357-2228 (209) 357-2229 CELL #510-537-3781	34174	EMAILED 08/20/15	CLEARING & GRUBBING	9/4/2015 & 9/15/15
<b>R E SERRANO INC</b> 3430 PACHECO BLVD MARTINEZ CA 94553 ricky@reserrano.com	(925) 957-8184 (925) 957-8121	29324	EMAILED 08/20/15	CONCRETE SUPPLIER	9/4/2015 & 9/15/15
<b>ROCKIN' R GRADING &amp; EXCAVATING</b> 9637 RODDEN RD OAKDALE CA 95361 robin@rockinrinc.com	(209) 495-9521 (209) 847-0586	34071	EMAILED 08/20/15	CLEARING & GRUBBING	9/4/2015 & 9/15/15

**DBE SOLICITATION LOG**

**CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, F.A.P. # ACHSSTP-P026(030)E**

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
<b>ROYAL TRUCKING/MAINTENANCE</b> 7333 DEERWOOD OAKLAND CA 94605 <a href="mailto:vaughn@royaltrucking-maint.com">vaughn@royaltrucking-maint.com</a>	(510) 455-0642 (510) 632-2895	33187	EMAILED 08/20/15	TRUCKING	9/4/2015 & 9/15/15
<b>SJD CONSTRUCTION INC</b> P O BOX 12320 OAKDALE CA 95361 <a href="mailto:sjdconst@yahoo.com">sjdconst@yahoo.com</a>	(209) 847-8939 (209) 847-0169	7799	EMAILED 08/20/15	ITEM 2 CONSTRUCTION AREA SIGNS	N/A - RETIRING
<b>S T RHOADES CONSTRUCTION INC</b> 3468 BECHELLI LANE STE E REDDING CA 96002 <a href="mailto:steve@strhoadesinc.com">steve@strhoadesinc.com</a>	(530) 223-9322 (530) 223-9222	37693	EMAILED 08/20/15	CONSTRUCTION AREA SIGNS	9/4/2015 & 9/15/15
<b>SIERRA COMMUNICATIONS &amp; CONSTRUCTION</b> P O BOX 308 CATHEYS VALLEY CA 95306 <a href="mailto:tommy@sierracci.com">tommy@sierracci.com</a>	(209) 742-4948 (209) 742-4948	32035	EMAILED 08/20/15	PIPE CULVERT	9/4/2015 & 9/15/15
<b>SIERRA CONCRETE CUTTING &amp; BREAKING INC</b> 8549 MORRISON CREEK SACRAMENTO CA 95828 <a href="mailto:lh.sierra@att.net">lh.sierra@att.net</a>	(530) 647-9331 (530) 647-2230	37234	EMAILED 08/20/15	CONCRETE STRUCTURES	9/4/2015 & 9/15/15
<b>STATEWIDE STRIPES INC</b> 7320 MISSION GORGE RD SAN DIEGO CA 92120 <a href="mailto:dawn@statewidestripes.com">dawn@statewidestripes.com</a>	(858) 560-6887 (858) 560-0158	32232	EMAILED 08/20/15	STRIPING	N/A - NOT BIDDING ANY CALTRANS
<b>STORMWATER SPECIALISTS INC</b> 8698 ELK GROVE BLVD STE 224 ELK GROVE CA 95624 <a href="mailto:mary@stormwaterspecialists.com">mary@stormwaterspecialists.com</a>	(916) 230-0370 (916) 405-4180	42109	EMAILED 08/20/15	SWPPP	9/4/2015 & 9/15/15
<b>STRAIGHT STRIPE PAINTING INC</b> 260 N 3050 E ST GEORGE UT 84770 <a href="mailto:cheever@straightstripe.com">cheever@straightstripe.com</a>	(435) 656-0930 (435) 634-0580	42910	EMAILED 08/20/15	STRIPING	N/A - NOT LICENSED IN CALIFORNIA
<b>TRAFFIC CONTROL PROS</b> 2440 STANWELL DR STE A CONCORD CA 94520 <a href="mailto:estimating@tcpros.net">estimating@tcpros.net</a>	(925) 270-4580 (925) 522-3723 (925) 405-3833 / FAX	42433	EMAILED 08/20/15	TRAFFIC CONTROL	9/4/2015 & 9/15/15

**DBE SOLICITATION LOG**

**CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, F.A.P. # ACHSSTP-P026(030)E**

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
<b>TULLY CONSULTING GROUP</b> 580 WIEGAND WY DIXON CA 95620 <a href="mailto:robintully8@gmail.com">robintully8@gmail.com</a>	(707) 693-1926 (707) 471-0318	38300	EMAILED 08/20/15	ITEMS 6 - 9 SWPPP PLANNING & ANALYSIS	9/4/2015 & 9/15/15
<b>UDB ENTERPRISES, INC</b> 217 W. FYFFE AVE, SUITE 143 STOCKTON, CA 95203 <a href="mailto:vilarino76@gmail.com">vilarino76@gmail.com</a>	(209) 649-8651 (209) 932-0495 (209) 932-0873	38325	EMAILED 08/20/15	ASPHALT CONCRETE	9/4/2015 & 9/15/15
<b>V A P CONSTRUCTION INC</b> 15705 BIRCHWOOD ST LA MIRADA, CA 90638 <a href="mailto:vapconstructioninc@gmail.com">vapconstructioninc@gmail.com</a>	(714) 253-3270 (714) 551-9420	39166	EMAILED 08/20/15	TRAFFIC CONTROL	9/4/2015 & 9/15/15
<b>VINTAGE PAVING COMPANY, INC.</b> 119 MAIN STREET WINTERS, CA 95694 <a href="mailto:edc@vintagepavingco.com">edc@vintagepavingco.com</a>	(530) 795-0132 (530) 795-5734	27011	EMAILED 08/20/15	PAVING ASPHALT	9/4/2015 & 9/15/15

## Rosie Martinez

---

**From:** Rosie Martinez  
**Sent:** Thursday, August 20, 2015 4:14 PM  
**To:** paul@acdike.com; deni@sti.com; luis@abslconstruction.com; sperry@accuratesawcutting.com; office@accuratesawcutting.com; debbieh@alertolite.com; kevinphan@amlandcorp.com; Austin Estimating; paustin@austin-enterprise.com; jcbayline@sbcglobal.net; aragan@blackdiamondasphalt.com; Julie L. Borg; burkebid@gmail.com; shelli@csg-web.com; denise7431@yahoo.com; patriciad@dillardenv.com; DAVEtrucksweep@gmail.com; dgarcia287@aol.com; dragonmaterial@yahoo.com; eguinn55@gmail.com; brooks.curtis@att.net; ernestdee6@gmail.com; inesseoane@fcs-ssp.com; Force Traffic Control; Toni Medina; geckogconstruction@gmail.com; goldenbayfence@yahoo.com; sales@interwestpacific.com; keaven@kgconcretepumping.com; alison@kwemerson.com; lrobbins@kapelconstruction.com; egruetzmacherjr@gmail.com; garyc@krcsafety.com; calebh@krcsafety.com; estimating@theswppfirm.com; mike@machadoandsons.com; kcho@mag-coninc.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; motherlodeconcrete@att.net; VALDEZ05@GMAIL.COM; rcervantes@newlandentities.com; Christi Plum; davidscott@gvni.com; ricky@reserrano.com; Robin Costa; vaughn@royaltrucking-maint.com; justin@strhoades.com; brian@strhoades.com; tommy@sierracci.com; lh.sierra@att.net; Mary A. Larsen; estimating@tcpros.net; robin tully; Katelyn Anderson; vilarino76@gmail.com; vapconstructioninc@gmail.com; edc@vintagepavingco.com  
**Cc:** David Cox; Rosie Martinez  
**Subject:** INVITATION TO BID - CONTRACT #10-0V2904, CALAVERAS COUNTY NEAR VALLEY SPRINGS  
**Attachments:** INVITATION TO BID - CALTRANS 10-0V2904 - HWY 26 IN CALAVERAS CO - BID # 15-119.pdf

Good afternoon.

We would like to invite you to bid on the above Caltrans project which bids on September 10<sup>th</sup>. Please see attachment for all the project details, and kindly let us know if you will be bidding on this project.

For any questions regarding the project, please contact our project estimator at: [david.cox@georgereed.com](mailto:david.cox@georgereed.com)

Thanks,  
~ Rosie Martinez  
GEORGE REED, INC.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

## TO ALL DBE SUBCONTRACTORS

# INVITATION TO BID

**BID DATE:** September ~~10~~<sup>17</sup>, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

**Company:** \_\_\_\_\_

**Signed:** \_\_\_\_\_

→ **Please fill out and fax back to us at  
(209) 523-4927. Thank you.**

## Rosie Martinez

---

**From:** Microsoft Outlook  
**To:** paul@acdike.com; deni@sti.com; luis@abslconstruction.com; sperry@accuratesawcutting.com; office@accuratesawcutting.com; debbieh@alertolite.com; kevinphan@amlandcorp.com; Austin Estimating; paustin@austin-enterprise.com; jcbayline@sbcglobal.net; aragan@blackdiamondasphalt.com; Julie L. Borg; burkebid@gmail.com; shelli@csg-web.com; denise7431@yahoo.com; patriciad@dillardenv.com; DAVEtrucksweep@gmail.com; dgarcia287@aol.com; dragonmaterial@yahoo.com; eguinn55@gmail.com; brooks.curtis@att.net; ernestdee6@gmail.com; inesseoane@fcs-ssp.com; Force Traffic Control; Toni Medina; geckogconstruction@gmail.com; goldenbayfence@yahoo.com; sales@interwestpacific.com; keaven@kgconcretepumping.com; alison@kwemerson.com; lrobbins@kapelconstruction.com; egruetzmacherjr@gmail.com; garyc@krcsafety.com; calebh@krcsafety.com; estimating@theswpppfirm.com; mike@machadoandsons.com; kcho@mag-coninc.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; motherlodeconcrete@att.net; VALDEZ05@GMAIL.COM; rcervantes@newlandentities.com; Christi Plum; davidscott@gvni.com; ricky@reserrano.com; Robin Costa; vaughn@royaltrucking-maint.com; justin@strhoades.com; brian@strhoades.com; tommy@sierracci.com  
**Sent:** Thursday, August 20, 2015 4:14 PM  
**Subject:** Relayed: INVITATION TO BID - CONTRACT #10-0V2904, CALAVERAS COUNTY NEAR VALLEY SPRINGS

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[paul@acdike.com](mailto:paul@acdike.com) ([paul@acdike.com](mailto:paul@acdike.com))

[deni@sti.com](mailto:deni@sti.com) ([deni@sti.com](mailto:deni@sti.com))

[luis@abslconstruction.com](mailto:luis@abslconstruction.com) ([luis@abslconstruction.com](mailto:luis@abslconstruction.com))

[sperry@accuratesawcutting.com](mailto:sperry@accuratesawcutting.com) ([sperry@accuratesawcutting.com](mailto:sperry@accuratesawcutting.com))

[office@accuratesawcutting.com](mailto:office@accuratesawcutting.com) ([office@accuratesawcutting.com](mailto:office@accuratesawcutting.com))

[debbieh@alertolite.com](mailto:debbieh@alertolite.com) ([debbieh@alertolite.com](mailto:debbieh@alertolite.com))

[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com) ([kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com))

[Austin Estimating](mailto:Austin Estimating) ([estimating@austin-enterprise.com](mailto:estimating@austin-enterprise.com))

[paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com) ([paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com))

[jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net) ([jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net))

[aragan@blackdiamondasphalt.com](mailto:aragan@blackdiamondasphalt.com) ([aragan@blackdiamondasphalt.com](mailto:aragan@blackdiamondasphalt.com))

[Julie L. Borg](mailto:Julie L. Borg) ([julieborg@borgfence.com](mailto:julieborg@borgfence.com))

[burkebid@gmail.com](mailto:burkebid@gmail.com) ([burkebid@gmail.com](mailto:burkebid@gmail.com))

[shelli@csg-web.com](mailto:shelli@csg-web.com) ([shelli@csg-web.com](mailto:shelli@csg-web.com))

[denise7431@yahoo.com](mailto:denise7431@yahoo.com) ([denise7431@yahoo.com](mailto:denise7431@yahoo.com))

[patriciad@dillardenv.com](mailto:patriciad@dillardenv.com) ([patriciad@dillardenv.com](mailto:patriciad@dillardenv.com))

[DAVEtrucksweep@gmail.com](mailto:DAVEtrucksweep@gmail.com) ([DAVEtrucksweep@gmail.com](mailto:DAVEtrucksweep@gmail.com))

[dgarcia287@aol.com](mailto:dgarcia287@aol.com) ([dgarcia287@aol.com](mailto:dgarcia287@aol.com))

[dragonmaterial@yahoo.com](mailto:dragonmaterial@yahoo.com) ([dragonmaterial@yahoo.com](mailto:dragonmaterial@yahoo.com))

[eguinn55@gmail.com](mailto:eguinn55@gmail.com) ([eguinn55@gmail.com](mailto:eguinn55@gmail.com))

[brooks.curtis@att.net](mailto:brooks.curtis@att.net) ([brooks.curtis@att.net](mailto:brooks.curtis@att.net))

[ernestdee6@gmail.com](mailto:ernestdee6@gmail.com) ([ernestdee6@gmail.com](mailto:ernestdee6@gmail.com))

[inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com) ([inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com))

Force Traffic Control ([forcetraffic@earthlink.net](mailto:forcetraffic@earthlink.net))

Toni Medina ([toni.medina@att.net](mailto:toni.medina@att.net))

[geckogconstruction@gmail.com](mailto:geckogconstruction@gmail.com) ([geckogconstruction@gmail.com](mailto:geckogconstruction@gmail.com))

[goldenbayfence@yahoo.com](mailto:goldenbayfence@yahoo.com) ([goldenbayfence@yahoo.com](mailto:goldenbayfence@yahoo.com))

[sales@interwestpacific.com](mailto:sales@interwestpacific.com) ([sales@interwestpacific.com](mailto:sales@interwestpacific.com))

[keaven@kgconcretepumping.com](mailto:keaven@kgconcretepumping.com) ([keaven@kgconcretepumping.com](mailto:keaven@kgconcretepumping.com))

[alison@kwemerson.com](mailto:alison@kwemerson.com) ([alison@kwemerson.com](mailto:alison@kwemerson.com))

[lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com) ([lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com))

[egruetzmacherjr@gmail.com](mailto:egruetzmacherjr@gmail.com) ([egruetzmacherjr@gmail.com](mailto:egruetzmacherjr@gmail.com))

[garyc@krcsafety.com](mailto:garyc@krcsafety.com) ([garyc@krcsafety.com](mailto:garyc@krcsafety.com))

[calebh@krcsafety.com](mailto:calebh@krcsafety.com) ([calebh@krcsafety.com](mailto:calebh@krcsafety.com))

[estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com) ([estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com))

[mike@machadoandsons.com](mailto:mike@machadoandsons.com) ([mike@machadoandsons.com](mailto:mike@machadoandsons.com))

[kcho@mag-coninc.com](mailto:kcho@mag-coninc.com) ([kcho@mag-coninc.com](mailto:kcho@mag-coninc.com))

[mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com) ([mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com))

[jorge@mercadeco.com](mailto:jorge@mercadeco.com) ([jorge@mercadeco.com](mailto:jorge@mercadeco.com))

[motherlodeconcrete@att.net](mailto:motherlodeconcrete@att.net) ([motherlodeconcrete@att.net](mailto:motherlodeconcrete@att.net))

[VALDEZ05@GMAIL.COM](mailto:VALDEZ05@GMAIL.COM) ([VALDEZ05@GMAIL.COM](mailto:VALDEZ05@GMAIL.COM))

[rcervantes@newlandentities.com](mailto:rcervantes@newlandentities.com) ([rcervantes@newlandentities.com](mailto:rcervantes@newlandentities.com))

[Christi Plum \(cplum@pcnconstructioninc.com\)](mailto:Christi.Plum@pcnconstructioninc.com)

[davidscott@gvni.com](mailto:davidscott@gvni.com) ([davidscott@gvni.com](mailto:davidscott@gvni.com))

[ricky@reserrano.com](mailto:ricky@reserrano.com) ([ricky@reserrano.com](mailto:ricky@reserrano.com))

[Robin Costa \(robin@rockinrinc.com\)](mailto:Robin.Costa@rockinrinc.com)

[vaughn@royaltrucking-maint.com](mailto:vaughn@royaltrucking-maint.com) ([vaughn@royaltrucking-maint.com](mailto:vaughn@royaltrucking-maint.com))

[justin@strhoades.com](mailto:justin@strhoades.com) ([justin@strhoades.com](mailto:justin@strhoades.com))

[brian@strhoades.com](mailto:brian@strhoades.com) ([brian@strhoades.com](mailto:brian@strhoades.com))

[tommy@sierracci.com](mailto:tommy@sierracci.com) ([tommy@sierracci.com](mailto:tommy@sierracci.com))

Subject: INVITATION TO BID - CONTRACT #10-0V2904, CALAVERAS COUNTY NEAR VALLEY SPRINGS

## Rosie Martinez

---

**From:** Microsoft Outlook  
**To:** lh.sierra@att.net; Mary A. Larsen; estimating@tcpros.net; robin tully; Katelyn Anderson; vilarino76@gmail.com; vapconstructioninc@gmail.com; edc@vintagepavingco.com  
**Sent:** Thursday, August 20, 2015 4:14 PM  
**Subject:** Relayed: INVITATION TO BID - CONTRACT #10-0V2904, CALAVERAS COUNTY NEAR VALLEY SPRINGS

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[lh.sierra@att.net](mailto:lh.sierra@att.net) ([lh.sierra@att.net](mailto:lh.sierra@att.net))

[Mary A. Larsen \(mary@stormwaterspecialists.com\)](mailto:mary@stormwaterspecialists.com)

[estimating@tcpros.net](mailto:estimating@tcpros.net) ([estimating@tcpros.net](mailto:estimating@tcpros.net))

[robin tully \(robin@tullygroup.com\)](mailto:robin@tullygroup.com)

[Katelyn Anderson \(katelyn@tullygroup.com\)](mailto:katelyn@tullygroup.com)

[vilarino76@gmail.com](mailto:vilarino76@gmail.com) ([vilarino76@gmail.com](mailto:vilarino76@gmail.com))

[vapconstructioninc@gmail.com](mailto:vapconstructioninc@gmail.com) ([vapconstructioninc@gmail.com](mailto:vapconstructioninc@gmail.com))

[edc@vintagepavingco.com](mailto:edc@vintagepavingco.com) ([edc@vintagepavingco.com](mailto:edc@vintagepavingco.com))

Subject: INVITATION TO BID - CONTRACT #10-0V2904, CALAVERAS COUNTY NEAR VALLEY SPRINGS

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(916) 652-0159 (916) 645-9618/FAX  
**A C DIKE CO**  
2788 VENTURE DR  
LINCOLN CA 95648

CERT # 219

PAUL@ACDIKE.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES  NO

Company: opt-In Records

Signed: 9/4/15 KC  
+ 9/14/15 KC

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(209) 742-6684 (209) 966-2643 / FAX  
**A S CONTRACTORS INC**  
5347 COLE ROAD  
MARIPOSA CA 95338

CERT # 40742

DENI@STI.COM

## INVITATION TO BID

**BID DATE:** September 10<sup>17</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

## Rosie Martinez

---

**From:** Mail Delivery Subsystem <MAILER-DAEMON@unqualified.domain>  
**To:** deni@sti.com  
**Sent:** Friday, August 21, 2015 8:40 AM  
**Subject:** Undeliverable: INVITATION TO BID - CONTRACT #10-0V2904, CALAVERAS COUNTY NEAR VALLEY SPRINGS

### Delivery has failed to these recipients or groups:

[deni@sti.com](mailto:deni@sti.com)

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: 209.237.48.133.

### Diagnostic information for administrators:

Generating server: lbG674.messagescreen.com

[deni@sti.com](mailto:deni@sti.com)

209.237.48.133 #<209.237.48.133 #5.1.1 SMTP; 550 deni@sti.com... No such user> #SMTP#

### Original message headers:

Received: from ironport.reed.net (smtp.reed.net [71.6.122.10]) by lbG674.messagescreen.com (8.14.9/8.14.3) with ESMTP id t7LFaPnJ014761 for <deni@sti.com>; Fri, 21 Aug 2015 10:36:26 -0500

X-IronPort-Anti-Spam-Filtered: true

X-IronPort-Anti-Spam-Result: Ap8EAJVe1lUKCgOu/2dsb2JhbADNFAICAYEM

X-IPAS-Result: Ap8EAJVe1lUKCgOu/2dsb2JhbADNFAICAYEM

X-IronPort-AV: E=Sophos;i="5.15,717,1432623600";

d="pdf'?scan'208,217";a="8308096"

Received: from bri-w2k8-ex007.reed.net ([10.10.3.174]) by ironport.reed.net with ESMTP; 20 Aug 2015 16:33:10 -0700

Received: from BRI-W2K8-EX005.reed.net ([fe80::182c:bb2e:dc5f:6121]) by bri-w2k8-ex007.reed.net ([fe80::35e3:4298:6a4:3648%14]) with mapi id 14.03.0123.003; Thu, 20 Aug 2015 16:14:25 -0700

From: Rosie Martinez <rosie.martinez@georgereed.com>

To: "paul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>, "luis@abslconstruction.com" <luis@abslconstruction.com>, "sperry@accuratesawcutting.com" <sperry@accuratesawcutting.com>, "office@accuratesawcutting.com" <office@accuratesawcutting.com>, "debbieh@alertolite.com" <debbieh@alertolite.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, Austin Estimating <estimating@austin-enterprise.com>, "paustin@austin-enterprise.com" <paustin@austin-enterprise.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "aragan@blackdiamondasphalt.com" <aragan@blackdiamondasphalt.com>, "Julie L. Borg" <julieborg@borgfence.com>,

Local Name :  
Company Logo :  
Total Pages Scanned : 1  
Total Pages Sent : 1

Transmission Information

No.	Job#	Remote Station	Start Time	Dura.	Pages	Mode	Contents	Result
1	0274	9662643	08-31;10:00	32*	1/1	SG3		Done

The documents were sent.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 742-6684 (209) 966-2643 / FAX  
A S CONTRACTORS INC  
5347 COLE ROAD  
MARIPOSA CA 95338

CERT # 40742

DENI@STI.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-S.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

<b>Will you be quoting on this project?</b>	
YES _____	NO _____
Company: _____	
Signed: _____	
→ Please fill out and fax back to us at (209) 523-4927. Thank you.	

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(916) 379-0442 (Call Todd (916) 284-3598) (916) 379-0443/FAX  
**ABSL CONSTRUCTION**  
8435 24TH AVENUE  
SACRAMENTO CA 95826

CERT # 5270

[LUIS@ABSLCONSTRUCTION.COM](mailto:LUIS@ABSLCONSTRUCTION.COM)

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: [david.cox@georgereed.com](mailto:david.cox@georgereed.com)**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES  NO

Company: 9/4/15 ke

Signed: L.M. 9/14/15 ke

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 632-5010 (209) 632-9241 / FAX

CERT # 42252

**ACCURATE SAWCUTTING**

1000 S KILROY ROAD  
TURLOCK CA 95380

SPERRY@ACCURATESAWCUTTING.COM OFFICE@ACCURATESAWCUTTING.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**

David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

9/14/15  
ke  
YES  Maybe NO

Company: 9/4/15 ke

Signed: \_\_\_\_\_

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(559) 892-4013 FAX (559) 486-1789 (CALL KRISTY 559-994-2590 or 559-265-4550)  
**ALERT-O-LITE INC**  
P O BOX 12224  
FRESNO CA 93777-2224

CERT # 16345

DEBBIEH@ALERTOLITE.COM

## INVITATION TO BID

**BID DATE:** September 10<sup>th</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO  9/14/15 KC  
L.M. 9/4/15 KC

Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(408) 929-3949 (408) 298-4344/FAX  
**AMLAND CORP**  
3168 KNIGHTS BRIDGE RD  
SAN JOSE CA 95132

CERT # 24042

**KEVINPHAN@AMLANDCORP.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/14/15 KC

Signed: L.M. 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(661) 589-1001 (661) 589-9509 / FAX

CERT # 13602

AUSTIN ENTERPRISE – CALIFORNIA GRINDING SPECIALTIES DBA

13421 SNOW ROAD  
BAKERSFIELD CA 93314

ESTIMATING@AUSTIN-ENTERPRISE.COM, PAUSTIN@AUSTIN-ENTERPRISE.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING – GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**

David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

**Company:** \_\_\_\_\_

9/4/15 KC

**Signed:** \_\_\_\_\_

9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(510) 527-1000 (510) 527-0500 / FAX  
**BAY LINE CUTTING & CORING INC**  
1635 FOURTH STREET  
BERKELEY CA 94710

CERT # 21117

JCBAYLINE@SBCGLOBAL.NET

## INVITATION TO BID

**BID DATE:** September 10<sup>17</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES       NO

Company: 9/4/15 KC

Signed: L.M. 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(707) 448-9402 (707) 448-9407/FAX  
**BLACK DIAMOND ASPHALT INC**  
118 MAIN STREET  
VACAVILLE CA 95688

CERT # 22999

**ARAGAN@BLACKDIAMONDASPHALT.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

9/14/15  
kc  
YES

NO

Company: Allison not in 9/14/15 kc

Signed: \_\_\_\_\_

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(925) 455-9620 (925) 455-9626/FAX  
**BORG FENCE**  
50 CONTRACTORS STREET  
LIVERMORE CA 94551

CERT # 41886

**JULIEBORG@BORGFENCE.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**

David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(530) 676-1009 (530) 672-2411/FAX  
**BURKE CONSTRUCTION**  
P O BOX 921  
SHINGLE SPRINGS CA 95682

CERT # 30173

**BURKEBID@GMAIL.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

Company: 9/4/15 KC

Signed: 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(415) 206-1700 (415) 206-1711/FAX

*They only bid projects in San Francisco bay area.*

CERT # 33473

CMC TRAFFIC CONTROL SPECIALISTS, DBA CMC CONSTRUCTION  
3450 THIRD ST STE 3G  
SAN FRANCISCO CA 94124

INFO@CMCTRAFFIC.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**

David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ **Please fill out and fax back to us at  
(209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(916) 371-7303 (866) 366-6646/FAX  
**CONTRACTOR SERVICES GROUP INC**  
3960 INDUSTRIAL BLVD SUITE 500  
WEST SACRAMENTO CA 95691

CERT # 36742

**SHELLI@CSG-WEB.COM**

## INVITATION TO BID

**BID DATE:** September 10<sup>th</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 992-2267 NO FAX  
**D & D CONCRETE CONSTRUCTION CO**  
9237 LITTLE CREEK CIRCLE  
STOCKTON CA 95210

CERT # 40124

**DENISE7431@YAHOO.COM**

## INVITATION TO BID

**BID DATE:** September 10<sup>th</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO

Company: 9/4/15 KC

Signed: 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(925) 634-6850 (925) 634-0874 / FAX  
DILLARD ENVIRONMENTAL SERVICES  
3120 CAMINO DIABLO RD  
BYRON CA 94514

CERT # 7106

PATRICIAD@DILLARDENV.COM

## INVITATION TO BID

**BID DATE:** September 10<sup>th</sup>, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

9/14/15 YES  NO   
kc

Company: L.M. 9/4/15 KC

Signed: \_\_\_\_\_

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(559) 370-5756 (559) 374-6470 / FAX

CERT # 42154

DISABLED AMERICAN VETERAN ENTERPRISES (D.A.V.E.) TRUCKING & SWEEPING INC

DAVETRUCKSWEEP@GMAIL.COM

P.O. BOX 975

TULARE CA 93275

## INVITATION TO BID

BID DATE: September 10, 2015

BID TIME: 2:00 p.m.

PROJECT: CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

ENGINEER'S ESTIMATE: \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**

David Cox

Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(530) 577-0558 (530) 577-0221 / FAX  
**DON GARCIA EXCAVATING & PAVING INC**  
2020 E STREET  
SOUTH LAKE TAHOE CA 96150

CERT # 425

DGARCIA287@AOL.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO

Company: \_\_\_\_\_ per Dana 9/14/15 KC

Signed: \_\_\_\_\_ 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(559) 351-8822 (559) 276-0818 / FAX  
**DRAGON MATERIAL TRANSPORT INC**  
4543 N HAYES AVENUE  
FRESNO CA 93723

CERT # 37444

**DRAGONMATERIAL@YAHOO.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(415) 571-9759 NO FAX  
E GUINN INC  
280 NEWHALL STREET  
SAN FRANCISCO CA 94124

CERT # 41588

EGUINN55@GMAIL.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(650) 367-8000 (650) 367-8282 / FAX  
**EAGLE ENGINEERING AND CONSTRUCTION INC**  
1175 PALOMAR DRIVE  
REDWOOD CITY CA 94062

CERT # 24176

**BROOKS.CURTIS@ATT.NET**

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: unable to L.M. 9/4/15 KC

Signed: pc sent fax 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

\*\*\*\*\*

\*\*\* FAX TX REPORT \*\*\*

\*\*\*\*\*

TRANSMISSION OK

JOB NO.	0666
DESTINATION ADDRESS	16503678282
SUBADDRESS	
DESTINATION ID	
ST. TIME	09/15 08:20
TX/RX TIME	01' 35
PGS.	2
RESULT	OK

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

## TO ALL DBE SUBCONTRACTORS

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

512-3303  
(916) 271-0410 (916) 691-2127 / FAX  
**ERNEST B DEE**  
7051 BOWLING DRIVE #104  
SACRAMENTO CA 95823

CERT # 39513

**ERNESTDEE6@GMAIL.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES Maybe NO       

Company: 9/14/15 kc

Signed: Ernest asked to re-fax it 9/15/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 0667  
DESTINATION ADDRESS 19165123303  
SUBADDRESS  
DESTINATION ID  
ST. TIME 09/15 08:33  
TX/RX TIME 02' 00  
PGS. 1  
RESULT OK

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

**TO ALL DBE SUBCONTRACTORS**

**INVITATION TO BID**

**BID DATE:** September ~~30~~<sup>17</sup>, 2015      **BID TIME:** 2:00 p.m.  
**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E  
**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING – GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(925) 373-6205 (925) 373-6208 / FAX  
**FCS STRIPING SEALING AND PAVING INC**  
206 THRASHER AVENUE  
LIVERMORE CA 94551

CERT # 39845

**INESSEOANE@FCS-SSP.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(559) 594-1062 OR (559) 786-9856 (559) 594-1056/FAX  
**FORCE TRAFFIC CONTROL INC**  
P O BOX 1107  
EXETER CA 93221

CERT # 29335

**FORCETRAFFIC@EARTHLINK.NET**

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES  NO

Company: 9/4/15 KC

Signed: 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(530) 743-0744 (530) 743-9352/FAX  
**FRANK MEDINA GENERAL ENGINEERING CONTRACTOR**  
10096 AHART ROAD  
OROVILLE CA 95966

CERT # 14717

**TONI.MEDINA@ATT.NET**

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(925) 548-8723 (925) 533-7267 / FAX  
**GECKO GOLF CONSTRUCTION INC**  
231 MARKET PLACE #243  
SAN RAMON CA 94583

CERT # 35183

**GECKOGCONSTRUCTION@GMAIL.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: C.M. 9/4/15 KC

Signed: C.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 944-9754 (209) 944-5812 / FAX  
GOLDEN BAY FENCE PLUS IRON WORKS INC  
4104 SOUTH B STREET  
STOCKTON CA 95206

CERT # 9140

GOLDENBAYFENCE@YAHOO.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES Maybe NO       

Company: 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(858) 259-2062 (858) 345-3737 / FAX  
INTERWEST PACIFIC LTD  
990 HIGHLAND DR STE 212  
SOLANA BEACH CA 92075

CERT # 12174

SALES@INTERWESTPACIFIC.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(916) 539-6652 (916) 216-1623 (866) 878-2769 / FAX  
**K & G CONCRETE INC**  
1079 SUNRISE AVENUE SUITE B-353  
ROSEVILLE CA 95661

CERT # 38962

KEAVEN@KGCONCRETEPUMPING.COM

## INVITATION TO BID

**BID DATE:** September 10<sup>th</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(559) 732-0393 (559) 802-1749/FAX (559) 732-2684/FAX  
**KRC SAFETY CO INC**  
7821 W SUNNYVIEW AVE  
VISALIA CA 93291

CERT # 447

GARYC@KRCSAFETY.COM, CALEBH@KRCSAFETY.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES  NO

Company: Opt-In Records

Signed: 9/14/15 KC

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(209) 754-3839 (209) 754-3830 / FAX  
**K W EMERSON INC**  
413 W ST CHARLES ST  
SAN ANDREAS CA 95249

CERT # 20410

ALISON@KWEMERSON.COMM

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO

Company: \_\_\_\_\_ 9/4/15 KC

Signed: \_\_\_\_\_ 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(530) 629-3300 (530) 629-3300 / FAX  
**KA'PEL CONSTRUCTION INC**  
P O BOX 160 / 691 PONY EXPRESS WAY LOT 31  
BURNT RANCH CA 95527

CERT # 37235

LROBBINS@KAPELCONSTRUCTION.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO

Company: 9/4/15 KC

Signed: 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(707) 616-4340 -- NO FAX --  
**KIONA LANDSCAPING**  
P O BOX 5138 ARCATA CA 95518  
3889 F STREET APT 2 EUREKA CA 95503

CERT # 40497

EGRUETZMACHERJR@GMAIL.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(805) 748-8576 (805) 929-0501 / FAX  
LA FIRMA INC  
715 RIDGE ROAD  
NIPOMO CA 93444

CERT # 39322

ESTIMATING@THESWPPPFIRM.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES  NO

Company: 9/4/15 KC

Signed: 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 632-5260 (209) 632-3963/FAX  
**MACHADO & SONS CONSTRUCTION INC**  
1000 S KILROY ROAD  
TURLOCK CA 95380

CERT # 42253

**MIKE@MACHADOANDSONS.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ **Please fill out and fax back to us at  
(209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

PHONE & FAX NOT IN SERVICE, AND EMAIL NOT A GOOD EMAIL.

(916) 638-1175 (916) 638-1178 FAX  
**MAG-CON ENGINEERING AND CONSTRUCTION INC**  
2164 TIBER RIVER DRIVE  
RANCHO CORDOVA CA 95670

CERT # 38384

**KCHO@MAG-CONINC.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO  9/14/15K

**Company:** See above

**Signed:** \_\_\_\_\_

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

## Rosie Martinez

---

**From:** Mail Delivery System <MAILER-DAEMON@ironport.reed.net>  
**To:** kcho@mag-coninc.com  
**Sent:** Thursday, August 20, 2015 4:14 PM  
**Subject:** Undeliverable: INVITATION TO BID - CONTRACT #10-0V2904, CALAVERAS COUNTY NEAR VALLEY SPRINGS

### Delivery has failed to these recipients or groups:

[kcho@mag-coninc.com](mailto:kcho@mag-coninc.com)

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: ironport.reed.net

[kcho@mag-coninc.com](mailto:kcho@mag-coninc.com)

#< #5.0.0 smtp; 5.1.2 - Bad destination host 'DNS Hard Error looking up mag-coninc.com (MX): NXDomain' (delivery attempts: 0)> #SMTP#

### Original message headers:

X-IronPort-Anti-Spam-Filtered: true  
X-IronPort-Anti-Spam-Result: Ap8EAJVe11UKCgOu/2dsb2JhbADNFAICAYEM  
X-IPAS-Result: Ap8EAJVe11UKCgOu/2dsb2JhbADNFAICAYEM  
X-IronPort-AV: E=Sophos;i="5.15,717,1432623600";  
d="pdf'?scan'208,217";a="8308096"  
Received: from bri-w2k8-ex007.reed.net ([10.10.3.174]) by ironport.reed.net  
with ESMTP; 20 Aug 2015 16:33:10 -0700  
Received: from BRI-W2K8-EX005.reed.net ([fe80::182c:bb2e:dc5f:6121]) by  
bri-w2k8-ex007.reed.net ([fe80::35e3:4298:6a4:3648%14]) with mapi id  
14.03.0123.003; Thu, 20 Aug 2015 16:14:25 -0700  
From: Rosie Martinez <rosie.martinez@georgereed.com>  
To: "[paul@acdike.com](mailto:paul@acdike.com)" <[paul@acdike.com](mailto:paul@acdike.com)>, "[deni@sti.com](mailto:deni@sti.com)" <[deni@sti.com](mailto:deni@sti.com)>,  
"[luis@abslconstruction.com](mailto:luis@abslconstruction.com)" <[luis@abslconstruction.com](mailto:luis@abslconstruction.com)>,  
"[sperry@accuratesawcutting.com](mailto:sperry@accuratesawcutting.com)" <[sperry@accuratesawcutting.com](mailto:sperry@accuratesawcutting.com)>,  
"[office@accuratesawcutting.com](mailto:office@accuratesawcutting.com)" <[office@accuratesawcutting.com](mailto:office@accuratesawcutting.com)>,  
"[debbieh@alertolite.com](mailto:debbieh@alertolite.com)" <[debbieh@alertolite.com](mailto:debbieh@alertolite.com)>, "[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)"  
<[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>, Austin Estimating  
<[estimating@austin-enterprise.com](mailto:estimating@austin-enterprise.com)>, "[paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com)"  
<[paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com)>, "[jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net)"  
<[jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net)>, "[aragan@blackdiamondasphalt.com](mailto:aragan@blackdiamondasphalt.com)"  
<[aragan@blackdiamondasphalt.com](mailto:aragan@blackdiamondasphalt.com)>, "Julie L. Borg" <[julieborg@borgfence.com](mailto:julieborg@borgfence.com)>,  
"[burkebid@gmail.com](mailto:burkebid@gmail.com)" <[burkebid@gmail.com](mailto:burkebid@gmail.com)>, "[shelli@csg-web.com](mailto:shelli@csg-web.com)"  
<[shelli@csg-web.com](mailto:shelli@csg-web.com)>, "[denise7431@yahoo.com](mailto:denise7431@yahoo.com)" <[denise7431@yahoo.com](mailto:denise7431@yahoo.com)>,  
"[patriciad@dillardenv.com](mailto:patriciad@dillardenv.com)" <[patriciad@dillardenv.com](mailto:patriciad@dillardenv.com)>,  
"[DAVEtrucksweep@gmail.com](mailto:DAVEtrucksweep@gmail.com)" <[DAVEtrucksweep@gmail.com](mailto:DAVEtrucksweep@gmail.com)>, "[dgarcia287@aol.com](mailto:dgarcia287@aol.com)"

Local Name :  
Company Logo :  
  
Total Pages Scanned : 1  
Total Pages Sent : 0

Transmission Information

No.	Job#	Remote Station	Start Time	Dura.	Pages	Mode	Contents	Result
1	0205	19166381178	08-20:16:46	00*	-/1		Resend	Send Again

The documents were not sent.

\*\*\* Error \*\*\*

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(916) 638-1175 (916) 638-1178 FAX  
MAG-CON ENGINEERING AND CONSTRUCTION INC  
2164 TIBER RIVER DRIVE  
RANCHO CORDOVA CA 95670

CERT # 38384

KCHO@MAG-CONINC.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.  
**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/S.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E  
**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ Please fill out and fax back to us at (209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(707) 825-1014 (707) 825-1769 / FAX  
MCCULLOUGH CONSTRUCTION INC  
57 ALDERGROVE RD  
ARCATA CA 95521

CERT # 27969

MACKYMCCULLOUGH@MCCULLOUGHCONSTRUCTIONINC.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

**Company:** \_\_\_\_\_

**Signed:** \_\_\_\_\_

→ **Please fill out and fax back to us at  
(209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 586-7722 (209) 532-7744 / FAX  
MERCADÉ CONSTRUCTION & DEVELOPMENT INC  
21168 POKIE DRIVE  
SOULSBYVILLE CA 95372

CERT # 40349

JORGE@MERCADÉCO.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 223-2663 (209) 267-1887/FAX  
**MOTHERLODE CONCRETE CONSTRUCTION**  
P O BOX 951  
SUTTER CREEK CA 95685

CERT # 7972

**MOTHERLODECONCRETE@ATT.NET**

## INVITATION TO BID

**BID DATE:** September 10<sup>17</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO  *9/15/15*

Company: *L.M. 9/4/15 KC*

Signed: \_\_\_\_\_

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(209) 756-5936 (559) 357-0851 / FAX  
**MV CONSTRUCTION INC**  
P O BOX 1575  
ATWATER CA 95301

CERT # 40840

VALDEZ05@GMAIL.COM

## INVITATION TO BID

**BID DATE:** September 10<sup>17</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ **Please fill out and fax back to us at  
(209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(530) 755-1178 (530) 674-0756/FAX  
**NEWLAND ENTITIES INC**  
335 TEEGARDEN AVE  
YUBA CITY CA 95992

CERT # 35955

**RCERVANTES@NEWLANDENTITIES.COM**

## INVITATION TO BID

**BID DATE:** September 10<sup>17</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(707) 253-8774 (707) 253-0131/FAX

CERT # 32107

**NIELSON CONSTRUCTION**

THEY ASKED TO BE TAKEN OFF OUR LIST. THEY ARE NON-UNION.

147 CAMINO ORUGA  
NAPA CA 94558

**DNIELSON@NIELSONINC.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**

David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO  \_\_\_\_\_

Company: \_\_\_\_\_  
*See above*

Signed: \_\_\_\_\_

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(925) 634-4567 (925) 634-4339/FAX  
**PC&N CONSTRUCTION INC**  
5301-F BYRON HOT SPRINGS RD  
BYRON CA 94514

CERT # 39218

CPLUM@PCNCONSTRUCTIONINC.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE: \$960,000**

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES  NO

9/15/15 KC L.M. 9/4/15 KC  
Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 722-2226 (209) 722-2227/FAX  
PROFESSIONAL CONCRETE SAWING INC  
P O BOX 3348  
MERCED CA 95344

CERT # 34174

DAVIDSCOTT@GVNI.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(925) 957-8184 (925) 957-8121/FAX  
**R E SERRANO INC**  
3430 PACHECO BLVD  
MARTINEZ CA 94553

CERT # 29324

**RICKY@RESERRANO.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 495-9521 (209) 847-0586 / FAX  
**ROCKIN' R GRADING & EXCAVATING**  
9637 RODDEN RD  
OAKDALE CA 95361

CERT # 34071

**ROBIN@ROCKINRINC.COM**

## INVITATION TO BID

**BID DATE:** September 10<sup>17</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ *Maybe* \_\_\_\_\_ NO \_\_\_\_\_

Company: 9/4/15 ke

Signed: L.M. 9/15/15 ke

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(510) 455-0642 (510) 632-2895 / FAX  
**ROYAL TRUCKING/MAINTENANCE**  
7333 DEERWOOD  
OAKLAND CA 94605

CERT # 33187

VAUGHN@ROYALTRUCKING-MAINT.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015

**BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 847-8939 (209) 847-0169/FAX  
**SJD CONSTRUCTION INC**

CERT # 7799

P O BOX 12320  
OAKDALE CA 95361

THEY ARE CLOSING THEIR DOORS AND RETIRING.

**SJDCONST@YAHOO.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO

**Company:** see above

**Signed:** \_\_\_\_\_

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(530) 223-9322 (530) 223-9222/FAX  
**S T RHOADES CONSTRUCTION INC**  
8585 COMMERCIAL WAY  
REDDING CA 96002

CERT # 37693

JUSTIN@STRHOADES.COM, BRIAN@STRHOADES.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES unsure NO ✓ 9/15/15

Company: at this time 9/14/15

Signed: \_\_\_\_\_

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

**Rosie Martinez**

---

**From:** Microsoft Outlook  
**To:** [steve@strhoadesinc.com](mailto:steve@strhoadesinc.com)  
**Sent:** Thursday, August 20, 2015 4:24 PM  
**Subject:** Relayed: INVITATION TO BID - CONTRACT #10-0V2904 CALAVERAS COUNTY NEAR VALLEY SPRINGS

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[steve@strhoadesinc.com](mailto:steve@strhoadesinc.com) ([steve@strhoadesinc.com](mailto:steve@strhoadesinc.com))

Subject: INVITATION TO BID - CONTRACT #10-0V2904 CALAVERAS COUNTY NEAR VALLEY SPRINGS

## Rosie Martinez

---

**From:** Mail Delivery System <MAILER-DAEMON@ironport.reed.net>  
**To:** justin@strhoades.com  
**Sent:** Thursday, August 20, 2015 4:14 PM  
**Subject:** Undeliverable: INVITATION TO BID - CONTRACT #10-0V2904, CALAVERAS COUNTY NEAR VALLEY SPRINGS

### Delivery has failed to these recipients or groups:

[justin@strhoades.com](mailto:justin@strhoades.com)

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: ironport.reed.net

[justin@strhoades.com](mailto:justin@strhoades.com)

#< #5.0.0 smtp; 5.1.2 - Bad destination host 'DNS Hard Error looking up strhoades.com (MX): NXDomain' (delivery attempts: 0)> #SMTP#

### Original message headers:

X-IronPort-Anti-Spam-Filtered: true  
X-IronPort-Anti-Spam-Result: Ap8EAJVe1lUKCgOu/2dsb2JhbADNFAICAYEM  
X-IPAS-Result: Ap8EAJVe1lUKCgOu/2dsb2JhbADNFAICAYEM  
X-IronPort-AV: E=Sophos;i="5.15,717,1432623600";  
d="pdf'?scan'208,217";a="8308096"  
Received: from bri-w2k8-ex007.reed.net ([10.10.3.174]) by ironport.reed.net  
with ESMTP; 20 Aug 2015 16:33:10 -0700  
Received: from BRI-W2K8-EX005.reed.net ([fe80::182c:bb2e:dc5f:6121]) by  
bri-w2k8-ex007.reed.net ([fe80::35e3:4298:6a4:3648%14]) with mapi id  
14.03.0123.003; Thu, 20 Aug 2015 16:14:25 -0700  
From: Rosie Martinez <rosie.martinez@georgereed.com>  
To: "[paul@acdike.com](mailto:paul@acdike.com)" <[paul@acdike.com](mailto:paul@acdike.com)>, "[deni@sti.com](mailto:deni@sti.com)" <[deni@sti.com](mailto:deni@sti.com)>,  
"[luis@abslconstruction.com](mailto:luis@abslconstruction.com)" <[luis@abslconstruction.com](mailto:luis@abslconstruction.com)>,  
"[sperry@accuratesawcutting.com](mailto:sperry@accuratesawcutting.com)" <[sperry@accuratesawcutting.com](mailto:sperry@accuratesawcutting.com)>,  
"[office@accuratesawcutting.com](mailto:office@accuratesawcutting.com)" <[office@accuratesawcutting.com](mailto:office@accuratesawcutting.com)>,  
"[debbieh@alertolite.com](mailto:debbieh@alertolite.com)" <[debbieh@alertolite.com](mailto:debbieh@alertolite.com)>, "[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)" <[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>,  
"[estimating@austin-enterprise.com](mailto:estimating@austin-enterprise.com)" <[estimating@austin-enterprise.com](mailto:estimating@austin-enterprise.com)>,  
"[paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com)" <[paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com)>,  
"[jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net)" <[jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net)>,  
"[aragan@blackdiamondasphalt.com](mailto:aragan@blackdiamondasphalt.com)" <[aragan@blackdiamondasphalt.com](mailto:aragan@blackdiamondasphalt.com)>,  
"[Julie L. Borg@borgfence.com](mailto:Julie.L.Borg@borgfence.com)" <[julieborg@borgfence.com](mailto:julieborg@borgfence.com)>,  
"[burkebid@gmail.com](mailto:burkebid@gmail.com)" <[burkebid@gmail.com](mailto:burkebid@gmail.com)>,  
"[shelli@csg-web.com](mailto:shelli@csg-web.com)" <[shelli@csg-web.com](mailto:shelli@csg-web.com)>,  
"[denise7431@yahoo.com](mailto:denise7431@yahoo.com)" <[denise7431@yahoo.com](mailto:denise7431@yahoo.com)>,  
"[patriciad@dillardenv.com](mailto:patriciad@dillardenv.com)" <[patriciad@dillardenv.com](mailto:patriciad@dillardenv.com)>,  
"[DAVEtrucksweep@gmail.com](mailto:DAVEtrucksweep@gmail.com)" <[DAVEtrucksweep@gmail.com](mailto:DAVEtrucksweep@gmail.com)>, "[dgarcia287@aol.com](mailto:dgarcia287@aol.com)" <[dgarcia287@aol.com](mailto:dgarcia287@aol.com)>

## Rosie Martinez

---

**From:** Mail Delivery System <MAILER-DAEMON@ironport.reed.net>  
**To:** brian@strhoades.com  
**Sent:** Thursday, August 20, 2015 4:14 PM  
**Subject:** Undeliverable: INVITATION TO BID - CONTRACT #10-0V2904, CALAVERAS COUNTY NEAR VALLEY SPRINGS

### Delivery has failed to these recipients or groups:

[brian@strhoades.com](mailto:brian@strhoades.com)

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: ironport.reed.net

[brian@strhoades.com](mailto:brian@strhoades.com)

#< #5.0.0 smtp; 5.1.2 - Bad destination host 'DNS Hard Error looking up strhoades.com (MX): NXDomain' (delivery attempts: 0)> #SMTP#

### Original message headers:

X-IronPort-Anti-Spam-Filtered: true  
X-IronPort-Anti-Spam-Result: Ap8EAJVe1lUKCgOu/2dsb2JhbADNFAICAYEM  
X-IPAS-Result: Ap8EAJVe1lUKCgOu/2dsb2JhbADNFAICAYEM  
X-IronPort-AV: E=Sophos;i="5.15,717,1432623600";  
d="pdf'?scan'208,217";a="8308096"  
Received: from bri-w2k8-ex007.reed.net ([10.10.3.174]) by ironport.reed.net  
with ESMTTP; 20 Aug 2015 16:33:10 -0700  
Received: from BRI-W2K8-EX005.reed.net ([fe80::182c:bb2e:dc5f:6121]) by  
bri-w2k8-ex007.reed.net ([fe80::35e3:4298:6a4:3648%14]) with mapi id  
14.03.0123.003; Thu, 20 Aug 2015 16:14:25 -0700  
From: Rosie Martinez <rosie.martinez@georgereed.com>  
To: "[paul@acdike.com](mailto:paul@acdike.com)" <[paul@acdike.com](mailto:paul@acdike.com)>, "[deni@sti.com](mailto:deni@sti.com)" <[deni@sti.com](mailto:deni@sti.com)>,  
"[luis@abslconstruction.com](mailto:luis@abslconstruction.com)" <[luis@abslconstruction.com](mailto:luis@abslconstruction.com)>,  
"[sperry@accuratesawcutting.com](mailto:sperry@accuratesawcutting.com)" <[sperry@accuratesawcutting.com](mailto:sperry@accuratesawcutting.com)>,  
"[office@accuratesawcutting.com](mailto:office@accuratesawcutting.com)" <[office@accuratesawcutting.com](mailto:office@accuratesawcutting.com)>,  
"[debbieh@alertolite.com](mailto:debbieh@alertolite.com)" <[debbieh@alertolite.com](mailto:debbieh@alertolite.com)>, "[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)"  
<[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>, Austin Estimating  
<[estimating@austin-enterprise.com](mailto:estimating@austin-enterprise.com)>, "[paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com)"  
<[paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com)>, "[jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net)"  
<[jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net)>, "[aragan@blackdiamondasphalt.com](mailto:aragan@blackdiamondasphalt.com)"  
<[aragan@blackdiamondasphalt.com](mailto:aragan@blackdiamondasphalt.com)>, "Julie L. Borg" <[julieborg@borgfence.com](mailto:julieborg@borgfence.com)>,  
"[burkebid@gmail.com](mailto:burkebid@gmail.com)" <[burkebid@gmail.com](mailto:burkebid@gmail.com)>, "[shelli@csg-web.com](mailto:shelli@csg-web.com)"  
<[shelli@csg-web.com](mailto:shelli@csg-web.com)>, "[denise7431@yahoo.com](mailto:denise7431@yahoo.com)" <[denise7431@yahoo.com](mailto:denise7431@yahoo.com)>,  
"[patriciad@dillardenv.com](mailto:patriciad@dillardenv.com)" <[patriciad@dillardenv.com](mailto:patriciad@dillardenv.com)>,  
"[DAVEtrucksweep@gmail.com](mailto:DAVEtrucksweep@gmail.com)" <[DAVEtrucksweep@gmail.com](mailto:DAVEtrucksweep@gmail.com)>, "[dgarcia287@aol.com](mailto:dgarcia287@aol.com)"

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 742-4948 (209) 742-4948 / FAX  
**SIERRA COMMUNICATIONS & CONSTRUCTION INC**  
P O BOX 308 / 3006 TROWER ROAD  
CATHEYS VALLEY CA 95306

CERT # 32035

**TOMMY@SIERRACCI.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015 <sup>17</sup> **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(530) 647-9331 (530) 647-2230/FAX  
**SIERRA CONCRETE CUTTING & BREAKING INC**  
8549 MORRISON CREEK SACRAMENTO CA 95828  
62 RANCHO DEL SOL CAMINO CA 95709

CERT # 37234

LH.SIERRA@ATT.NET

## INVITATION TO BID

**BID DATE:** September 10<sup>17</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(858) 560-6887 (858) 560-0158 / FAX  
**STATEWIDE STRIPES INC**

CERT # 32232

7320 MISSION GORGE ROAD  
SAN DIEGO CA 92120

NOT BIDDING ANY CALTRANS JOBS AT THIS TIME.

**DAWN@STATEWIDESTRIPES.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO  \_\_\_\_\_

*see above*

**Company:** \_\_\_\_\_

**Signed:** \_\_\_\_\_

→ **Please fill out and fax back to us at  
(209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(916) 230-0370 (916) 405-4180 / FAX  
**STORMWATER SPECIALISTS INC**  
8698 ELK GROVE BLVD STE 224  
ELK GROVE CA 95624

CERT # 42109

**MARY@STORMWATERSPECIALISTS.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(435) 656-0930 (435) 634-0580 / FAX  
STRAIGHT STRIPE PAINTING INC

CERT # 42910

260 N 3050 E  
ST GEORGE UT 84770

NOT LICENSED IN CALIFORNIA.

CHEEVER@STRAIGHTSTRIPE.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO  \_\_\_\_\_

**Company:** \_\_\_\_\_  
*see above*

**Signed:** \_\_\_\_\_

→ **Please fill out and fax back to us at  
(209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



August 20, 2015

Bid No. 15-119

(925) 270-4580 (925) 522-3723 (925) 405-3833 / FAX  
**TRAFFIC CONTROL PROS**  
2440 STANWELL DR, STE A  
CONCORD CA 94520

CERT # 42433

ESTIMATING@TCPROS.NET

## INVITATION TO BID

**BID DATE:** September 10<sup>th</sup>, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO

Company: \_\_\_\_\_ 9/4/15 KC

Signed: \_\_\_\_\_ 9/14/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(707) 693-1926 (707) 471-0318/FAX  
**TULLY CONSULTING GROUP**  
580 WIEGAND WAY  
DIXON CA 95620

CERT # 38300

**ROBIN@TULLYGROUP.COM, ALSO CC: KATELYN@TULLYGROUP.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES  NO

Company: 9/4/15 KC

Signed: + 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(209) 932-0495 (209) 649-8651 (209) 932-0873 / FAX  
**UDB ENTERPRISES INC**  
217 W FYFFE AVE STE 143 STOCKTON CA 95203  
743 W ANDERSON STREET STOCKTON CA 95206

CERT # 38325

VILARINO76@GMAIL.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_

NO

Company: \_\_\_\_\_

Signed: \_\_\_\_\_

→ Please fill out and fax back to us at  
(209) 523-4927. Thank you.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(714) 253-3270 (714) 551-9420 / FAX  
**V A P CONSTRUCTION INC**  
15705 BIRCHWOOD ST  
LA MIRADA CA 90638

CERT # 39166

VAPCONSTRUCTIONINC@GMAIL.COM

## INVITATION TO BID

**BID DATE:** September 10, 2015 **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

DC/rm

**Will you be quoting on this project?**

YES \_\_\_\_\_ NO \_\_\_\_\_

Company: L.M. 9/4/15 KC

Signed: L.M. 9/15/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

August 20, 2015



Bid No. 15-119

(530) 795-0132 (530) 681-7796 (530) 795-5734 / FAX  
**VINTAGE PAVING COMPANY INC**  
119 MAIN STREET WINTERS CA 95694  
P O BOX 461 WINTERS CA 95694

CERT # 27011

**EDC@VINTAGEPAVINGCO.COM**

## INVITATION TO BID

**BID DATE:** September 10, 2015      **BID TIME:** 2:00 p.m.

**PROJECT:** CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

**ENGINEER'S ESTIMATE:** \$960,000

We intend to bid as a prime contractor on the above **State of California, D.O.T.** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 19%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING - GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Phone (209) 557-3107    Fax (209) 523-4927    Email: david.cox@georgereed.com**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**David Cox**  
David Cox  
Estimator/Project Engineer

**Will you be quoting on this project?**

YES  9/15/15 LC      NO

Company: L.M. 9/4/15 LC

Signed: \_\_\_\_\_

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

**EXHIBIT "C"**

**REJECTED DBE FIRMS**  
**AND THE**  
**FIRMS SELECTED FOR**  
**THAT WORK**

BID NO. 15-119  
 BID DATE: 09/17/15  
 BID TIME: 2:00 P.M.  
 GOAL: 19% DBE

**DBE GOOD FAITH EFFORTS DOCUMENTATION - SELECTED/REJECTED FIRMS**  
 State of California, D.O.T., Contract No. 10-0V2904, #10-Cal-26-8.8/9.1  
 Construction on State Highway in Calaveras County Near Valley Springs from 0.1 Mile West of  
 St. Andrews Road to 0.1 Mile East of Country View Drive, F.A.P. #ACHSSTP-P026(030)E

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed below. Provide evidence as to why additional agreements could not be reached for DBEs to perform the work.

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE (\$)	PRICE DIFFERENCE (\$)
10, 27, 28	Y	(916) 652-7459 <b>NITTA EROSION CONTROL</b> 3778 DELMAR AVENUE LOOMIS CA 95240	Y	(661) 872-7039 <b>J &amp; M LAND RESTORATION, INC</b> 1640 JAMES ROAD BAKERSFIELD CA 93308	PRICE TOO HIGH / INCOMPLETE SCOPE	SEE ATTACHED QUOTE	
5, 6, 7, 8, 9	Y	(707) 693-1926 <b>TULLY CONSULTING GROUP</b> 580 WIEGAND WY DIXON CA 95620	Y	(805) 748-8576 <b>LA FIRMA</b> 715 RIDGE RD NIPOMO CA 93444	INCOMPLETE SCOPE	SEE ATTACHED QUOTE	
5, 6, 7, 8, 9	Y	(707) 693-1926 <b>TULLY CONSULTING GROUP</b> 580 WIEGAND WY DIXON CA 95620	Y	(916) 235-3967 <b>ALFRED CIVIL ENGINEERING</b> 7604 SOQUEL WAY CITRUS HEIGHTS CA 95610	INCOMPLETE SCOPE	SEE ATTACHED QUOTE	
5, 6, 7, 8, 9	Y	(707) 693-1926 <b>TULLY CONSULTING GROUP</b> 580 WIEGAND WY DIXON CA 95620	Y	(707) 709-8894 <b>ADANTA</b> 828 SCHOOL ST NAPA CA 94559	INCOMPLETE SCOPE	SEE ATTACHED QUOTE	
5, 6, 7, 8, 9	Y	(707) 693-1926 <b>TULLY CONSULTING GROUP</b> 580 WIEGAND WY DIXON CA 95620	Y	(510) 375-1927 <b>APPIAN UDBE SWPPP</b> 5780 OLINDA ROAD EL SOBRANTE CA 94803	INCOMPLETE SCOPE	SEE ATTACHED QUOTE	
1, 4, 17, 18, 65	Y	(916) 686-8860 <b>CENTERLINE STRIPING</b> 9847 DINO DRIVE ELK GROVE CA 95624	N	(951) 683-4692 <b>ABRASIVE BLASTING SERVICE</b> 5465 24TH STREET RIVERSIDE CA 92509	PRICE TOO HIGH / INCOMPLETE SCOPE	SEE ATTACHED QUOTE	
23	Y	(209) 942-1129 <b>WC MALONEY</b> P.O. BOX 30326 STOCKTON CA 95213	N	(530) 243-8733 <b>TYRELL RESOURCES INC</b> 275 HILLTOP DR REDDING CA 96003	PRICE TOO HIGH	SEE ATTACHED QUOTE	



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Revised Bid – Proposal

September 11, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-Cal-26-8.8/9.1, Caltrans Contract No. 10-0V2904, Addendum Nos. 1-3, Widen roadway with RHMA-G overlay, install culverts and MGS in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive. Bid Date: September 17, 2015 (2:00 p.m.).

**Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Revised quotation supersedes one dated September 9, 2015 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.**

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
10	Temporary Hydraulic Mulch	SQYD	2,510	\$ 0.61	\$ 1,531.10
27	Erosion Control (Bonded Fiber Matrix) (SQFT)	SQFT	22,600	\$ 0.19	\$ 4,294.00
28	Fiber Rolls	LF	2,450	\$ 4.15	\$ 10,167.50
66	Temporary Fence (Type ESA)	LF	650	\$ 4.50	\$ <u>2,925.00</u>
Totals					\$ <u>18,917.60</u>

### ALL BID ITEMS MAY BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

10-Cal-26-8.8/9.1, 10-0V2904, Addendum Nos. 1-3, in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive.

Nitta Erosion Control Revised Bid-Proposal dated September 11, 2015.

Page 2 of 3.

Please note that Temporary Hydraulic Mulch and Temporary Fence (Type ESA) includes installation only, not maintenance, re-installation or removal. Tackifier for Temporary Hydraulic Mulch shall be plant-based at 100#/acre. Lastly, if attendance at Biological Resource Information Training is required for our personnel, \$600.00 is added to the total bid price.

- 2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Fiber Rolls and for Temporary Fence (Type ESA), re-installation of Temporary Hydraulic Mulch, maintenance and removal of Temporary Hydraulic Mulch, re-installation of Temporary Fence (Type ESA), maintenance and removal of Temporary Fence (Type ESA), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Erosion Control (Bonded Fiber Matrix) (SQFT), coloring agent (already included in the wood fiber), re-installation of Fiber Rolls, rolled erosion control products (RECPs), compost, straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.
- 3) Four (4) mobilizations is included in the total bid price (one for each bid item). Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at \$450.00 each for Temporary Hydraulic Mulch, at \$450.00 each for Erosion Control (Bonded Fiber Matrix) (SQFT), at \$1,100.00 each for Fiber Rolls, and at \$300.00 each for Temporary Fence (Type ESA). Approximately one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 2,510 SQYD of Temporary Hydraulic Mulch. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 22,600 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT). Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 2,450 LF of Fiber Rolls. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 650 LF of Temporary Fence (Type ESA). Stand-by time will be billed at \$300.00 per hour for Temporary Hydraulic Mulch, at \$310.00 per hour for Erosion Control (Bonded Fiber Matrix) (SQFT), at \$480.00 per hour for Fiber Rolls, and at \$290.00 per hour for Temporary Fence (Type ESA).
- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

10-Cal-26-8.8/9.1, 10-0V2904, Addendum Nos. 1-3, in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive.


Nitta Erosion Control Revised Bid-Proposal dated September 11, 2015.

Page 3 of 3.

- 7) General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require a minimum of approximately 2,800 (3,000) gallons of water for an estimated 2,510 SQYD of Temporary Hydraulic Mulch and approximately 7,100 (8,000) gallons of water for an estimated 22,600 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT). If water isn't made available on jobsite, this bid-proposal is invalid.
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch, with Erosion Control (Bonded Fiber Matrix) (SQFT), with Fiber Rolls and with Temporary Fence (Type ESA).
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch, of Erosion Control (Bonded Fiber Matrix) (SQFT), of Fiber Rolls and of Temporary Fence (Type ESA). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control

**EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)**

**NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM**

AGENCY: Caltrans LOCATION: 10-Cal-26-8.8/9.1 in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive

PROJECT DESCRIPTION: Caltrans Contract No. 10-0V2904, Widen roadway with RHMA-G overlay, install culverts and MGS

TOTAL CONTRACT AMOUNT: \$18,917.60

BID DATE: September 17, 2015

BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 19%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		12/1/2015	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
10	Temporary Hydraulic Mulch			\$ 1,531.10
27	Erosion Control (Bonded Fiber Matrix)			\$ 4,294.00
28	Fiber Rolls			\$ 10,167.50
66	Temporary Fence (Type ESA)			\$ 2,925.00

**FOR LOCAL AGENCY TO COMPLETE:**  
 Local Agency Contract Number: \_\_\_\_\_  
 Federal Aid Project Number: \_\_\_\_\_  
 Federal Share: \_\_\_\_\_  
 Contract Award Date: \_\_\_\_\_  
 Local Agency certifies that all DBE certifications have been verified and information is complete and accurate  
 Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_  
 Local Agency Representative  
 (Area Code) Telephone Number: \_\_\_\_\_

Total Claimed DBE \$ 18,917.60  
 1.971%

Scott R. Nitta  
 Signature of Bidder  
 9/14/15 \_\_\_\_\_ (916) 652-7459  
 Date (Area Code) Tel. No.  
 Person to Contact Laura J. Bills  
 (Pleasee Type or Print)

**For Caltrans Review:**  
 Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_  
 Caltrans District Local Assistance Engineer

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 5/25/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.  
 (2) Copy - Include in award package to Caltrans District Local Assistance  
 (3) Original - Local agency files

# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

S. 1730 Landscaping Services

Insert primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET MS 79  
SACRAMENTO, CA 95814 0000  
19169 124 1700

Firm Number : 217  
Renewal Date : December 1, 2015

  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

P. 005/006

FAX No.

SEP/14/2015/MON 12:00 PM

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Jun 20 15:56:38 PDT 2014

**Query Criteria**

Firm ID: 217  
 Firm/DBA Name: Nitta Erosion Control  
 City: Loomis  
 Firm Type: DBE

---

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	652-7459
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	652-4378
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	561730;

**ACDBE NAICS**

<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

September 9, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-Cal-26-8.8/9.1, Caltrans Contract No. 10-0V2904, Addendum Nos. 1-2, Widen roadway with RHMA-G overlay, install culverts and MGS in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive. Bid Date: September 10, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
10	Temporary Hydraulic Mulch	SQYD	2,510	\$ 0.61	\$ 1,531.10
27	Erosion Control (Bonded Fiber Matrix) (SQFT)	SQFT	22,600	\$ 0.19	\$ 4,294.00
28	Fiber Rolls	LF	2,450	\$ 4.15	\$ 10,167.50
66	Temporary Fence (Type ESA)	LF	650	\$ 4.50	\$ 2,925.00
Totals					\$ <u>18,917.60</u>

### ALL BID ITEMS MAY BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

**10-Cal-26-8.8/9.1, 10-0V2904, Addendum Nos. 1-2, in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive.  
Nitta Erosion Control Bid-Proposal dated September 9, 2015.  
Page 2 of 3.**

Please note that Temporary Hydraulic Mulch and Temporary Fence (Type ESA) includes installation only, not maintenance, re-installation or removal. Tackifier for Temporary Hydraulic Mulch shall be plant-based at 100#/acre. Lastly, if attendance at Biological Resource Information Training is required for our personnel, \$600.00 is added to the total bid price.

- 2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Fiber Rolls and for Temporary Fence (Type ESA), re-installation of Temporary Hydraulic Mulch, maintenance and removal of Temporary Hydraulic Mulch, re-installation of Temporary Fence (Type ESA), maintenance and removal of Temporary Fence (Type ESA), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Erosion Control (Bonded Fiber Matrix) (SQFT), coloring agent (already included in the wood fiber), re-installation of Fiber Rolls, rolled erosion control products (RECPs), compost, straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.
- 3) Four (4) mobilizations is included in the total bid price (one for each bid item). Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at \$450.00 each for Temporary Hydraulic Mulch, at \$450.00 each for Erosion Control (Bonded Fiber Matrix) (SQFT), at \$1,100.00 each for Fiber Rolls, and at \$300.00 each for Temporary Fence (Type ESA). Approximately one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 2,510 SQYD of Temporary Hydraulic Mulch. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 22,600 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT). Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 2,450 LF of Fiber Rolls. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 650 LF of Temporary Fence (Type ESA). Stand-by time will be billed at \$300.00 per hour for Temporary Hydraulic Mulch, at \$310.00 per hour for Erosion Control (Bonded Fiber Matrix) (SQFT), at \$480.00 per hour for Fiber Rolls, and at \$290.00 per hour for Temporary Fence (Type ESA).
- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

10-Cal-26-8.8/9.1, 10-0V2904, Addendum Nos. 1-2, in Calaveras County near Valley Springs from 0.1 mile west of St Andrews Road to 0.1 mile east of Country View Drive.


Nitta Erosion Control Bid-Proposal dated September 9, 2015.

Page 3 of 3.

- 7) General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require a minimum of approximately 2,800 (3,000) gallons of water for an estimated 2,510 SQYD of Temporary Hydraulic Mulch and approximately 7,100 (8,000) gallons of water for an estimated 22,600 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT). If water isn't made available on jobsite, this bid-proposal is invalid.
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch, with Erosion Control (Bonded Fiber Matrix) (SQFT), with Fiber Rolls and with Temporary Fence (Type ESA).
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch, of Erosion Control (Bonded Fiber Matrix) (SQFT), of Fiber Rolls and of Temporary Fence (Type ESA). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control



# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

54.1730 Landscaping Services

Indicate primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET MS 79  
SACRAMENTO, CA 95814 0000  
916-241-1700

Firm Number : 217

Renewal Date : December 1, 2015

  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

P. 005/006

FAX No.

SEP/09/2015/WED 01:53 PM

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jun 20 15:55:38 PDT 2014

**Query Criteria**

Firm ID: 217

Firm/DBA Name: Nitta Erosion Control

City: Loomis

Firm Type: DBE

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	852-7459
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	852-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	561730;

**ACDBE NAICS**

<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2068 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)



1640 James Road, Bakersfield, CA 93308  
 (661)872-7039 - office (661)399-8882 (fax)  
 WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business  
 CA Lic # 508089, Nev License # 0040577, DIR #1000003397  
 Bond Rate 2.5%  
 Union No and So California Laborer

Project: CDOT 10-0V2904  
 Addenda: *Three*  
 Estimator: John Juetta  
 Email: jjuetta@jmlandrestoration.com  
 Date: 8/12/2015  
 PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	Mobilization (Not Included in Items)	Each		\$ 1,100	
10	Temporary Hydraulic Mulch	2,510	SY	\$ 0.859	\$ 2,156.09
27	Erosion Control (BFM)	22,600	SF	\$ 0.165	\$ 3,729.00
28	Fiber Rolls	2,450	LF	\$ 4.220	\$ 10,339.00

**Exclusions/Qualifications/Remarks:** Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

**The Gen. Contractor (GC) and/or owner is to provide:** the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically.



DBE

**Civil Engineering and Stormwater Solutions**

September 4, 2015

**RE: Proposal for SWPPP for Caltrans 10-0V2904, Bids 9/10/15****Dear Prime Contractor;**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

**Scope of Work:**

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
  - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
  - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
  - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Rain Event Action Plans (REAPs).
  - I. Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
  - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Storm Water Sampling and Analysis Day.
  - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.
- D. Storm Water Annual Report
  - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
  - II. Report will be prepared by a Qualified SWPPP Developer (QSD).
- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
  - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
  - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
  - III. Provide quarterly non-stormwater monitoring inspection.
  - IV. Check NOAA weather forecast daily.
  - V. Provide stormwater inspection reports once a week.
  - VI. Prepare SWPPP Amendments as needed.
  - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
  - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item F for rain event inspection).

**TULLY CONSULTING GROUP**  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM



**Civil Engineering and Stormwater Solutions**

- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
  - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
  - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
  - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
  - IV. Inspections will be done or overseen by a QSD or QSP.

**Fee:**

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare SWPPP (Part of Bid Item No. 6) \$2,600
- B. Rain Event Action Plan, \$125 EA x 16 estimated (Part of Bid Item No. 7) \$2,000
- C. Storm Water Sampling and Analysis Day, \$375 EA x 10 estimated (Bid Item No. 8) \$3,750
- \*\*We are willing to teach the contractor's staff how to self-perform sampling.
- D. Storm Water Annual Report \$500  
((\$500 EA x 1, Bid Item No. 9)

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager \$ 375 per week  
 $\$125/\text{hr} \times 3 \text{ hours} = \$375/\text{week} \times 12 \text{ weeks} = \$4,500$  Not to Exceed
- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA  
 $\$125/\text{hr} \times 3 \text{ hours} = \$375 \text{ per visit} \times 2 \text{ visits} = \$750$   
For quantity purposes, we estimate no more than 2 events  
This is based on the project lasting 12 weeks.

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**TULLY CONSULTING GROUP**  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM



**Civil Engineering and Stormwater Solutions**

**Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

\_\_\_\_\_  
Robin Tully, PE, QSD, President  
Prof. Civil Engineering License #: C64354

\_\_\_\_\_  
Name:

\_\_\_\_\_  
Date:

**DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016**  
**Annual Revenue Under \$1 Million, In Business Since 2007**  
**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960**

**TULLY CONSULTING GROUP**  
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR**  
**KATELYN@TULLYGROUP.COM**



La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road  
Nipomo, CA .93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswpppfirm.com

*incomplete scope  
does not include monitoring*

**Project:**

10-0V2904

Widen roadway with RHMA-G overlay, install culverts and MGS.

10-Cal-26-8.8/9.1


We are pleased to provide you with a bid for the items listed below based on plans and specifications and (3) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130300	Prepare Storm Water Pollution Prevention Plan	LS	1	\$2,000.00	\$2,000.00
8	130310	Rain Event Action Plan	LS	16	\$300.00	\$4800.00
10	130330	Prepare Annual Report	LS	1	\$1000.00	\$1000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

**Alfred Civil Engineering, Inc.**

7604 Soquel Way

Citrus Heights, CA 95610

9/10/2015

**DBE Certification # 41902  
License # C 48604  
QSD/P Certification # 25398  
DIR Registration # 1000024191**

=====  
**Subject: 10-0V2904:- Widen roadway with RHMA-G overlay, install culverts and MGS.**


**Attn: Estimator**

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,200	\$1,200

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

[touray@alfredce.com](mailto:touray@alfredce.com)

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

### Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

#### Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	( 916 )
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Ethnicity  
Firm Type

BLACK  
DBE

---

[Back To Query Form](#)

Page 3 of 3 09/09/2015 11:01 PM

Fax: +1 (209) 523-4927


To:

Fax: (916) 374-7383

From: Bori Touray

*Adanta, Inc.*

828 School Street  
 Napa, California 94559  
 Tel. (707) 709-8894  
 Fax (707) 736-8368



A d a n t a

Native American woman-owned  
 California DOT-Certified DBE  
 DBE Certificate #37357

September 8, 2015

**DBE QUOTE****PLEASE NOTE**

Adanta Inc. is a **professional services firm** and not subject to regulation by the DIR.

Attn: Estimator

Subject: Caltrans Contract 10-0V2904

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
1	LEAD COMPLIANCE PLAN	1	LS	\$1,500
6	STORM WATER POLLUTION PREVENTION PLAN	1	LS	\$2,100
7	RAIN EVENT ACTION PLAN	16	\$300	\$4,800
8	STORM WATER SAMPLING AND ANALYSIS DAY	10	\$600	\$6,000
9	STORM WATER ANNUAL REPORT	1	\$2,300	\$2,300
			<b>Total</b>	<b>\$16,700</b>

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at [cheryl.moore@adanta-inc.com](mailto:cheryl.moore@adanta-inc.com) and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

# APPIAN UDBE SWPPP

## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

### Certified DBE, WBE, MBE & SBE:

BART - No. 38334  
DIR # 1000005242

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Wednesday, September 2, 2015

**ATTN: Estimator**

RE: Contract : **Caltrans – 10-0V2904**

***Widen Roadway with RHMA-G Overlay, install Culverts and MGS.***


Bid Date: **September 10, 2015**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00

\* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,



Thomas Koprek  
Estimator  
(510) 854-9402





# CENTERLINE

STRIPING COMPANY, INC.  
9847 DINO DRIVE  
ELK GROVE, CA 95624  
CENTERLINESTRIPING.COM

PHONE: (916) 686-8860  
ADMIN. FAX (916) 686-8868  
ESTIM. FAX: (916) 686-8875  
CA LIC. # 499345 A, C32  
NV LIC. # 39727 A8, A21

## QUOTATION

### TERMS AND CONDITIONS

JOB NAME: 10-CAL-26-8 8/9.1 CONTRACT # 10-0V2904  
LOCATION: \_\_\_\_\_

CENTERLINE CARRIES THE FOLLOWING INSURANCE LIMITS:GENERAL LIABILITY - EACH OCCURANCE \$ 1 MILLION / GENERAL AGGREGATE \$2 MILLION. COMPLETED OPERATIONS AGGREGATE \$ 2 MILLION. EXCESS LIMITS - EACH OCCURANCE / GENERAL AGGREGATE LIMITS OF \$5 MILLION

**THE BELOW TERMS AND CONDITIONS TO BE INCORPORATED AS A INTEGRAL PART OF THE SUBCONTRACT AGREEMENT.**

- \*\* WAIVER OF SUBROGATION IS INCLUDED FOR UP TO 2 (TWO) ENDORSEMENTS. ADDITIONAL COSTS CHARGED FOR MULTIPLE ENDORSEMENTS
- \*\* CONTRACTOR SHALL FURNISH SUBCONTRACTOR WITH ONE SET OF CONTRACT PLANS AND SPECIFICATIONS, INCLUDING ALL ADDENDUMS
- \*\* PERMITS, BONDS, OR ANY FORM OF ENGINEERING (STAKING, TESTING, INSPECTION, ETC.) UNLESS OTHERWISE SPECIFIED ARE EXCLUDED
- \*\* CENTERLINE STRIPING COMPANY IS NOT RESPONSIBLE FOR DESIGN ERRORS/OMISSIONS IN PLANS OR SPECIFICATIONS
- \*\* GENERAL CONTRACTOR TO PROVIDE CLEAN AND CLEAR ACCESS TO PROJECT FOR ALL LABOR PERSONNEL AND EQUIPMENT
- \*\* ALL ITEMS NOT SPECIFICALLY MENTIONED IN THIS QUOTATION ARE EXCLUDED
- \*\* NO WORK WILL BE PERFORMED IN ADDITION TO OUR BASE BID UNLESS A WRITTEN "CHANGE ORDER" OR "EXTRA WORK AUTHORIZATION" IS SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE GENERAL CONTRACTOR. ALL EXTRA WORK IS SUBJECT TO THE SAME TERMS AND CONDITIONS AS THE ORIGINAL CONTRACT
- \*\* ANY MODIFICATIONS, FIELD INSTRUCTIONS OR CHANGES ORDERS THAT CHANGE THE SCOPE OF THE ORIGINAL BID WORK ARE SUBJECT TO ADDITIONAL COSTS
- \*\* THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS MAY OCCUR FOR WORK PERFORMED ON WEEKENDS
- \*\* MAINTENANCE / PROTECTION OF EXISTING STORM DRAIN SYSTEM IS EXCLUDED
- \*\* CENTERLINE STRIPING COMPANY IS SIGNATORY TO THE LABORERS LOCAL 185 AND THE PAINTERS LOCAL 1176
- > TAX INCLUDED / FURNISHED AND INSTALLED
- > ONE MOVE IN INCLUDED FOR STRIPE REMOVAL OPERATIONS / ONE MOVE IN INCLUDED FOR PERMANENT DELINEATION
- > TEMPORARY PAVEMENT STRIPING / MARKINGS INCLUDED FOR STRIPE REMOVAL OPERATIONS
- > 12 DAYS ADVANCED NOTICE FOR SCHEDULING IS REQUIRED
- > WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO PROCEEDING WITH WORK
- > TRAFFIC CONTROL FOR TRAFFIC STRIPING OPERATIONS IS INCLUDED
- > LEAD COMPLIANCE PLAN INCLUDED IS FOR YELLOW STRIPE REMOVAL OPERATIONS ONLY.
- > TEMPORARY PAVEMENT DELINEATION EXCLUDED FOR POST RESURFACING OPERATIONS
- > POWERWASH OF ASPHALT / CONCRETE EXCLUDED
- > ADVANCED POSTING OF WORK ZONE FOR DETOURS / NO PARKING AREAS DURING WORK IS EXCLUDED
- > SUPPLY AND STAGING OF PORTABLE CHANGABLE MESSAGE SIGN IS EXCLUDED

We Propose hereby to furnish material and labor - complete in accordance with the above stipulations and quotation for the sum of: 14499.00

Payment to be made upon completion of work and receipt of invoice.

All material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted per standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.

Authorized

Signature: \_\_\_\_\_

CENTERLINE STRIPING COMPANY, INC.

Note: this proposal may be withdrawn by us if not accepted within 90 days.

Acceptance of Proposal - The above price, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above. Invoices are due and payable 90 days from date of invoice. All overdue amounts will be charged an interest charge of 18% per annum.

Company Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

Date of Acceptance: \_\_\_\_\_

Printed Name: \_\_\_\_\_

**Abrasive Blasting Service**  
5465 24<sup>th</sup> Street, Riverside, CA. 92509  
Office (951)683-4692 Fax (951) 781-1024

**Fax**

To: The Estimating Dept. From: Lloyd Kotab, Estimator

Cell Number 951-742-1715

Pages: 2 including coversheet

Today's

Date:

9/9/15

Re:

Bid for Contract No.

10-OV 2904

Bid Date:

9/10/15

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

**DBE Disadvantage Business Enterprise UCP No. 40447**

**Small Business Enterprises Ref No. 61312**

**Public Works Contractor No. 1000013439**

**Kathryn D. Kincaid CSLB 765558**

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

### Abrasive Blasting Service

5465 24<sup>th</sup>. St. Riverside, CA. 92509  
951-683-4692 / 951-786-9081

**CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services  
Dept. of Industrial Relations - Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No.10-0V2904  
10-Cal-26-8.8/9.1  
Bids on 9/10/15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01 070030	Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
14 141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	2,370	2.00LF	4,740.00
17 150715	Remove Thermoplastic Pavement Marking	SQFT	55	5.00 SF	275.00
18 150722	Remove Pavement Marker	EA	100	2.00 EA	200.00
65 999990	Mobilization	LS	Lump Sum	4,000.00 LS	4,000.00

**Total price for items shown above \$ 11,215.00**

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.  
This bid is for the removal of hazardous material and includes clean-up for our scope of work only


Bid includes 1 move 1 shift only to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to Traffic control or for any reason other than by A.B.S. Additional move \$4,000.00 additional shifts \$2,000.00 per plus removals. **LCP will be from a DBE Industrial Hygienist** Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR §§ 1532.1 and California Title 8 CCR (1) (1) (B). Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule  
Abrasive Blasting Service requires a 14 business day notice prior to the start of work  
Prime Contractor provides bond. Our bond rate is 3%

**Bid excludes Traffic Control, Temporary and/or Painted Markings**

Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

**notation:** We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

  
Boyd Kotab, Mobile Operations Manager / Estimator

**acceptance:** A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

# W. C. MALONEY, INC.

## Fax Transmittal

To:	ESTIMATING		9-17-15
Fax:		From:	CHUCK JOHNSON
Re:	HWY 26 @ ST ANDREWS RD DOT# 10-0V2904 VALLEY SPRINGS	# Of Pages, including cover Sheet:	5

Please contact us immediately at (209) 942-1129 if any part of this transmission failed or was not clear.

Please Reply \_\_\_\_\_ Please Rush \_\_\_\_\_ for your information  X  Acknowledge \_\_\_\_\_

IF YOU HAVE ANY QUESTION'S ON THIS QUOTE OR NEED A QUOTE ON ANY OTHER PROJECT, FEEL FREE TO CONTACT ME ANYTIME.

THANK YOU,

CHUCK JOHNSON  
CELL# 209-623-8007  
cjohnson@wcmaloney.com



W. C. MALONEY, INC  
 PO BOX 30326  
 STOCKTON, CA 95213-0326  
 (209) 942-1129 Fax: (209) 942-2579

Quote #: 081003

Date: 09/17/15

# QUOTE

CUSTOMER INFORMATION	
ESTIMATING DEPARTMENT	<u>Cust #</u>
	003179
Fax:	
Ordered By:	ESTIMATING
Salesman:	Chuck Johnson

JOB SITE INFORMATION
HWY 28 @ ST ANDREWS DOT #100V2904
VALLEY SPRINGS, CA
Foreman:

Item / Desc	Details	Qty	Unit Price	Extended
WE ARE BIDDING ON THE FOLLOWING ITEMS:				
Items not expressly included in this proposal shall be deemed excluded from subcontractors scope of work.				
*** THIS IS A BID PACKAGE-CALL FOR ALL ADJUSTMENTS ***				
ITEM #15	REMOVE & HAUL 790 L/F OF FENCE (TYPE B/W)			
***** ITEM #15 TOTAL \$1,769.00 *****				
ITEM #16	REMOVE & HAUL 320 L/F OF FENCE (CHAIN LINK)			
***** ITEM #16 TOTAL \$596.00 *****				
ITEM #23 (PARTIAL-LISTED ITEMS ONLY)	REMOVE & HAUL 42~ TREES & ROOTBALLS (INCLUDES MISC BUSHES)			
***** ITEM #23 (PARTIAL) TOTAL \$16,460.00 *****				
*** PAGE 1 OF 2 ***				



W. C. MALONEY, INC  
PO BOX 30326  
STOCKTON, CA 95213-0326  
(209) 942-1129 Fax: (209) 942-2579

Quote #: 081003  
Date: 09/17/15

# QUOTE

\*\*\*INCLUDED\*\*\*

Move-ins (1)  
Add for Each Extra Mobilization (CALL FOR PRICING)  
Dump Fees  
Clean-up (broom swept)

\*\*\*EXCLUSIONS\*\*\*

Potholing of underground utilities  
Utilities Protection, Shoring/Bracing, Disconnect/Safe Off or Capping  
WCM will contact USA and obtain a ticket # for our work area. Any locating of utilities that falls outside of USA jurisdiction, will be the G.C./Owners responsibility to identify and layout.  
Traffic Control (Auto/Pedestrian)  
Barricades (Auto/Pedestrian)  
Dust Control  
Backfill and Compaction  
Installation And Maintenance Of (S.W.P.P.P.)  
Clearing and Grubbing  
Relocate/Salvage i.e. Saving or Salvaging for Relocation or Reuse on Project or Owners Reuse  
Tree Removal Includes Root Picking During Clearing Operation Only. However More Root Picking Will be Needed During Grading Operation (NOT INCLUDED).

\*\*\*REQUIREMENTS\*\*\*

Layout Of Work, i.e. Specific Markings In Paint Identifying Exact Removal Limits  
Lane Closures  
Access to Work Areas  
Work to be Performed During Normal Hours.  
Retention Due Upon Completion of Sub-Contract  
-THIS QUOTE REPRESENTS MY FULL SCOPE OF WORK AND SHALL BE MADE PART OF THE SUBCONTRACT ALONG WITH THE "W.C. MALONEY TERMS AND CONDITIONS".  
QUOTE ACCEPTED AND AUTHORIZED TO START WORK BY: \_\_\_\_\_ DATE: \_\_\_\_\_  
Small Business License Ref #0051808  
Contractors License #718243 Class A & C-21  
D.I.R. #1000003349  
We Are Signatory To The Laborers & Operating Engineers Unions.  
Bond Rate 2% Premium Not Included

## Terms and Conditions Page 1 of 2

1. Subcontractor's proposal and price are expressly conditioned upon the following terms. No modifications to the following are permitted, except by a separate written agreement signed by both parties that expressly negotiates a modification of a term contained herein. These terms supersede and control any general conditions for the project, terms of the contract with the owner, or any other contractual terms with which they may conflict. Prices in this proposal are valid for thirty (30) days. The terms & conditions set forth in this bid proposal and the terms & conditions attached here to, shall control & supercede any and all term and conditions in any proposed subcontract between WC Maloney, Inc. & Contractor/Receiver of this bid. This bid proposal shall be attached and incorporated by reference into any subcontract returned to WC Maloney, Inc. or signature.
2. Items not expressly included in this proposal shall be deemed excluded from subcontractor's scope of work, including, without limitation: Layout, traffic control; permits; utilities; air quality control and monitoring; erosion control; including without limitation, blocking storm drains, or catch basins; water or dust barriers; patching; shoring; access to work area; safety rails/barriers; protection of open areas resulting from saw cuts, core holes, demolition or excavation work performed by subcontractor and directed by others, or open areas ; protection from water dust damage or staining; water or dust control; and hazardous material conditions, including removal.
3. All payments, including payments for extra work, shall be made in accord with California Civil Code, prompt payment statutes, but in no event no later than ten (10) days from the date Contractor receives payment from Contractor/Owner. In addition to any other remedies available, work not paid for in a timely fashion shall be subject to a late charge of 2%.
4. Back charges will not be paid unless Contractor (a) notifies Subcontractor within seventy-two (72) hours of discovery, (b) and Subcontractor provides written approval before remedial work is performed, and (c) General Contractor provides Subcontractor a reasonable opportunity to cure the defect. Back charges may not be deducted from payments due; back charges instead will be billed.
5. Change order proposals shall be valid for twenty (20) days unless otherwise noted. All submittals to Contractor shall be processed and returned (accepted, rejected, or modified. etc.) promptly and within a reasonable time, not to exceed 14 days; if Contractor allows Subcontractor to commence work under change order, and Contractor does not direct Subcontractor in writing, to cease work under the proposed change order, the proposed change order shall be deemed accepted and authorized. Substitutions shall not be unreasonably rejected. Time extensions requested by Subcontractor on change order proposals will be considered accepted unless specifically noted otherwise in writing.

## Terms and Conditions Page 2 of 2

6. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs caused by excessive changes, delays, accelerations, or other items outside Subcontractor's responsibility or control.
7. Subcontractor will carry a comprehensive general liability policy, with a maximum limit of \$ 1,000,000 per occurrence. Subcontractor shall only be bound to the schedule for work as stated in bid or proposal or according to a schedule which Subcontractor and Contractor have expressly approved in writing. Subcontractor shall not be responsible for any delays or defaults if occasioned, in whole or in part, by any cause beyond its control, including, without limitation, delays caused by: (a) others; (b) transportation; (c) shortages; (d) civil disorders; (e) labor difficulties; (f) fires; (g) floods; (h) accidents; and (i) unforeseen or changed conditions and (j) acts of God. In no event, shall Subcontractor be liable for any liquidated damages. Subcontractor is not responsible or liable for costs, liabilities, damages, or losses in connection with (a) concealed or unknown site conditions (including, without limitation, items concealed by concrete or asphalt, or within the cutting, drilling, demolition or excavation depths requested), including, without limitation, buried conduit, pipe, wood beams or footings, (b) water damage; or (c) hazardous conditions. To the greatest extent permitted by law, Contractor agrees to defend, indemnify and hold harmless Subcontractor for any claims, demands or liabilities by Contractor, Owner or third parties for any matters for which Subcontractor is not responsible under this Section, notwithstanding any negligence or fault on the part of Subcontractor. However, Contractor shall not be required to defend, indemnify, or hold harmless Subcontractor for Subcontractor's sole negligence or willful misconduct.
8. Subcontractor shall not be bound by any written notice or written authorization provisions, if Contractor had actual or constructive knowledge of the item, or if such written notice requirement would be inequitable.
9. All disputes shall be resolved by binding arbitration according to the Construction Industry Rules and the Laws of California. Prior to proceeding with any legal action, the parties shall participate in mediation before a mediator acceptable to both parties. In the event legal action is commenced in connection with the proposal or work, the prevailing party shall be entitled to attorneys' fees and experts' fees.



**Tyrrell**  
Resources, Inc.

September 16, 2015

Contractors License No. 938998  
Licensed Timber Operator A10405  
DIR Number 1000007965  
DBE #38525  
CPUC WBE 9EN00089

TO: George Reed, Inc.  
ATTN: Dave Cox

RE: Caltrans Contract 10-0V2904  
Bidding 9/17/15  
Scope of Work: Tree Removal

### BID PROPOSAL

The following quotes for services include:

1. Fell trees designated for removal within project clearing limits.  
Grub and pile felled trees, stumps and woody material resulting from felled trees at on-site staging area suitable for grinding/chipping operation.  
Grind/chip piled material. Grindings/chips may be left on project site or removed per Prime Contractor's preference.  
Quote: \$35,531.00
2. Bid Item No. 150606: Remove Fence (Type BW):  
Quote: 790 feet x \$1.44/ft = \$1,137.60
3. Bid Item No. 150608: Remove Chain Link Fence:  
Quote: 320 feet x \$8.89/ft = \$2,844.80

#### Inclusions/Exclusions:

Bid Item No. 15606 and 15608 are being bid as incidental work to be performed only as part of the tree removal; these bid items are not being bid to be performed independent of the tree removal.

Price includes one round trip mobilization. Additional mobilizations are subject to charge.

Prime Contractor shall provide traffic control/lane closure. Estimated: 4 shifts

Prime Contractor to provide on-site staging area suitable for grinding/chipping operation.

Tyrrell shall not be responsible for dust control; dust abatement; fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
Phone: 530-249-3800 • Fax: 530-241-8975


 State Of California  
**CONTRACTORS STATE LICENSE BOARD**  
 ACTIVE LICENSE

License Number: **938998**      Entity: **CORP**  
 Licensee Name: **TYRRELL RESOURCES INC**

Classification: **C61/D49**  
 Expiration Date: **10/31/2015**      [www.cslb.ca.gov](http://www.cslb.ca.gov)

License Number: <b>A 10405</b>	STATE OF CALIFORNIA THE RESOURCES AGENCY	
Date of Issuance: <b>02/10/2015</b>	STATE BOARD OF FORESTRY	
License Valid Period: <b>01/16/2015 - 12/31/2016</b>	<b>TIMBER OPERATOR LICENSE</b>	This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.
TYRRELL RESOURCES INC PO BOX 493460 REDDING, CA 96049-3460		This timber operator license does not purport to confer property rights in timber, land, or the products thereof.
		CDF STOCK 75401300491

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**TYRRELL RESOURCES, INC.**

275 HILLTOP DRIVE  
REDDING, CA 96003

**Owner: CHERYL L. TYRRELL**  
**Business Structure: CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

**NAICS Code(s) \* Indicates primary NAICS code**

* 238910 Site Preparation Contractors	115310 Support Activities for Forestry
561730 Landscaping Services	113310 Logging

**Work Category Code(s)**

A0850 FORESTRY SERVICES	C1601 CLEARING & GRUBBING
-------------------------	---------------------------

**Licenses**

D49 Tree Service

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 38525

  
\_\_\_\_\_  
CUCP OFFICER

November 19, 2010

**EXHIBIT “D”**

**PUBLICATIONS**  
**AND DATES OF**  
**ADVERTISING**

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 10-0V2904. 1 results found.

---

**Contractor:** George Reed, Inc. **Contact:** David Cox

**Address:** 140 Empire Avenue Modesto, CA 95354

**Phone:** 209-557-3107 **Fax:** 209-523-4927 **Email:** [david.cox@georgereed.com](mailto:david.cox@georgereed.com)

**Services needed:** DBE Subcontractors/Suppliers needed for, including but not limited to ? CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING ? GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

**Requirements:** Plans and specifications are available for viewing in our office, or are available from the Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

**Date posted:** 08/21/2015

Date Of Advertisement: Aug 21, 2015

**George Reed, Inc.**

An Equal Opportunity Employer  
is requesting quotations from all qualified  
DBE

sub-contractors and/or material suppliers for the following project:

CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026 (030)E

Near Valley Springs

Located in Calaveras County, CA

Owner: State of California, D.O.T.

Bid Date: Sep 17, 2015 at 02:00 pm

**We are requesting bids for the following trades and/or material suppliers:**

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING – GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

**Bid documents can be viewed at or obtained from:**

Plans and specifications are available for viewing in our office, or are available from the Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php).

GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. -  
-- 100% Performance and Payment Bonds may be required for the full amount of subcontract price.  
GEORGE REED, INC. will pay bond premium up to 2%. -- - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. -- - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. -- - GEORGE REED, INC. is an Equal Opportunity Employer.

**George Reed, Inc.**

140 Empire Avenue

Modesto, CA 95354

Phone: (209) 557-3107 Fax: (209) 523-4927

Email: [david.cox@georgereed.com](mailto:david.cox@georgereed.com)

David Cox

Published Aug 21, 2015 on

Construction Bid Source a Trade and Focus Publication

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date

© 1992 - 2015 Construction Bid Source | Toll Free: (888)786-9450

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 08/21/2015 09:05 AM. The ad ran from the publication date until the bid date listed on the notice.



#### Outreach Coordinator

David Cox

#### Project Estimator

David Cox

#### Contact Information

140 EMPIRE AVENUE  
 MODESTO, CA 95354  
 Tel: (209) 557-3107 ext.  
 Fax: (209) 523-4927  
 Email:  
[david.cox@georgereed.com](mailto:david.cox@georgereed.com)

## GEORGE REED, INC.

is seeking qualified DBE

#### Project Name

CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

#### Bid/Contract #

GRI Bid #15-119

#### Awarding Agency

State of California, D.O.T.

#### Project Location

Near Valley Springs, Calaveras County, CA

#### Bid Date

09/17/2015 at 02:00

#### Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING – GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office, or are available from the Caltrans website at:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding,

insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 08/21/2015 09:05 AM. The ad ran from the publication date until the bid date listed on the notice.



#### Outreach Coordinator

David Cox

#### Project Estimator

David Cox

#### Contact Information

140 EMPIRE AVENUE  
 MODESTO, CA 95354  
 Tel: (209) 557-3107 ext.  
 Fax: (209) 523-4927  
 Email:  
[david.cox@georgereed.com](mailto:david.cox@georgereed.com)

## GEORGE REED, INC.

is seeking qualified DBE

#### Project Name

CALTRANS, CONTRACT #10-0V2904, CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF COUNTRY VIEW DRIVE, #10-CAL-26-8.8/9.1, FEDERAL AID PROJECT NO. ACHSSTP-P026(030)E

#### Bid/Contract #

GRI Bid #15-119

#### Awarding Agency

State of California, D.O.T.

#### Project Location

Near Valley Springs, Calaveras County, CA

#### Bid Date

09/17/2015 at 02:00

#### Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, REINFORCED CONCRETE SEWER PIPE, ROCK SLOPE PROTECTION, FENCING, OBJECT MARKER, GUARD RAILING, TRAFFIC STRIPING & MARKING, MATERIAL TESTING SERVICES, ENGINEERING – GEOTECHNICAL, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, TRUCKERS, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, DEMOLITION, AND OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office, or are available from the Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding,

insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 08/21/2015 09:05 AM.

---

GEORGE REED, INC. is seeking DBE s in  
Near Valley Springs -  
[dbegoodfaith.com/ads/CALTRANS--...](http://dbegoodfaith.com/ads/CALTRANS--...)

09:08 AM - 21 Aug 2015

**EXHIBIT "E"**

**AGENCIES AND**  
**ORGANIZATIONS**  
**CONTACTED**

[Back To Query Form](#)

**Search Returned 114 Records**

Thu Aug 20 10:40:28 PDT 2015

**Query Criteria**

District: 10

County: CALAVERAS

Naics Category: 23 Construction

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C2030 EROSION CONTROL C2602 AGGREGATE BASE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C6680 JACKED CORRUGATED STEEL PIPE) C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7035 WELDED STEEL PIPE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER MANHOLE C7200 ROCK SLOPE PROTECTION C8000 FENCING CONTRACTOR C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8723 MATERIALS TESTING SERVICES C8780 Engineering - Geotechnical C8794 Environmental - Water Quality C8795 Environmental-Regulatory C8802 Construction Scheduling C8851 Lead Compliance C8852 SWPPP Planning C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9774 TRUCKER C9980 DEMOLITION D2950 ASPHALT PAVING & ROOFING MATERIALS D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING

Firm Type: DBE

<b>Firm ID</b>	33638
<b>Firm/DBA Name</b>	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,
<b>Address Line1</b>	3555 VOYAGER STREET, SUITE B
<b>Address Line2</b>	
<b>City</b>	TORRANCE
<b>State</b>	CA
<b>Zip Code1</b>	90503
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	pocampo@ap-construction.com
<b>Contact Name</b>	PETER OCAMPO
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	793-2310
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	793-2312
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

2

# Opt-in Records

## Search Results: Opt-in's on 10-0V2904

8 Opt-in records found.

10-0V2904	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
10-0V2904	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
10-0V2904	ECORP Consulting, Inc.
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
	Phone: 714-648-0630 Fax Number: 714-648-0935
	Disadvantaged status:
	Services offered: 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130310 - RAIN EVENT ACTION PLAN; 130320 - STORM WATER SAMPLING AND ANALYSIS DAY; 130330 - STORM WATER ANNUAL REPORT
10-0V2904	Statewide Traffic Safety & Signs, Inc.
	7920 Cucamonga Avenue Sacramento, CA, 95826
	Phone: 916-452-4855 Fax Number: 916-452-9322
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing

DUPL

	LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
--	--

	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
10-0V2904	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: Cold planing

NON

	Imperial Sprinkler Supply, Inc. - Erosion Control Division
	16 Branches in California Anaheim, Ca - Corporate Office
	Phone: 760-559-0078 Fax Number: 714-792-2926
	Disadvantaged status:
10-0V2904	Services offered: Products & Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

	Anrak Corporation
	5820 mayhew rd Sacramento, CA , 95827
10-0V2904	Phone: (916)383-5030 Fax Number: (916)383-8090
	Disadvantaged status: SBE
	Services offered: Cold Plane

SBE

	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
10-0V2904	Phone: 530-243-2562 Fax Number: 530-243-6881
	Disadvantaged status: SBE

Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

09-23-15A11:04 RCVD

# Low Bidder

September 22, 2015

(916) 654-5970 or (916) 227-6299  
Office Engineer MSC 43  
Department of Transportation  
**State of California**  
1727 30th Street  
Sacramento, CA 95816-7005

Bid # 15-119

**PROJECT:** Caltrans #10-0V2904, Construction on State Highway in Calaveras County Near Valley Springs from 0.1 Mile West of St. Andrews Road to 0.1 Mile East of Country View Drive, #10-Cal-26-8.8/9.1, Federal Aid Project No. ACHSSTP-P026 (030)E

**BID DATE:** September 17, 2015, at 2:00 p.m.


**SUBJECT:** Submission of DBE Information

As per Section 2-1.12, Disadvantaged Business Enterprises, of the Special Provisions for this project, we are hereby submitting within the time specified the DBE information required of all bidders.

Please contact me at (209) 523-0734 (Stacy Case - Ext. 3110 or Rosie Martinez - Ext. 3118) in the event additional information or clarification is needed.

Sincerely,

**GEORGE REED, INC.**



Rosie Martinez  
Estimating Assistant

/rm

Attachments

# Low Bidder

09-23-15A11:04 RCVD

## AGENCY SUBMITTAL FORMS

# Low Bidder

# 10



**Caltrans®**

**STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION**

## **FORMS FOR BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS COUNTY NEAR VALLEY  
SPRINGS FROM 0.1 MILE WEST OF ST ANDREWS ROAD TO 0.1 MILE EAST OF  
COUNTRY VIEW DRIVE**

**In District 10 On Route 26**

**Under**

---

***Notice to Bidders and Special Provisions* dated August 3, 2015**

***Standard Specifications* dated 2010**

***Project plans* approved April 27, 2015**

***Standard Plans* dated 2010**

---

**To be submitted conjointly with  
Electronic *Bid* book dated August 3, 2015**

**Identified by**

**Contract No. 10-0V2904**

**10-Cal-26-8.8/9.1**

**Project ID 1000020457**

**Federal-Aid Project  
ACHSSTP-P026(030)E**