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MODESTO OFFICE 
P.O. FIOX 4760. MODESTO. CA  95352 

TELEPHONE: (209) 523-0734 
ESTIMATING I'AX; (2091 523-4927 
ACCOUNTING FAX: (209) 523-4313 

May 19, 2015 

tote Contractor's License No. 211337-A 

OFFICE AND YARD: 
140 EMPIRE AVENUF: 

MODESTO. CALIFORNIA 95354 
1-877-1423-2305 

WWW.GEORGEREED COM 
■••••■••■ 

California Department of Transpor ation 
Division of Engineering Services 
Office Engineer, MS-43 
1727 306  Street 
P.O. Box 168041 
Sacramento, CA 95816-8041 
Phone: (916) 227-6280 
Fax: (916) 227-6282 

Attention: 	John McMillan, De uty Division Chief 

Regarding: Contract 10-0V900 
Bid Opened April 2°, 2015 
Bid Protest 

Dear Mr. McMillan: 

Please consider this letter an offici I protest of Pave-Tech Inc. (PTI) regarding the project listed 
above. George Reed, Inc. (GRI) contends that PTI did not properly list their subcontractor for 
Prcpave Grinding. 

PT1 listed ABSL Construction (AB+ L) to do 100% of Bid Item 19 (Preaving Grinding Day). 
PT1 also listed ABSL on the DBE ommitmcnt form for the same amouf t. Section 39-1.03C(5) 
of the Revised Standard Specificati,ans states the "Prepaying grinding city includes correcting 
areas of localized roughness, taking profiles of the corrected areas, and submitting profile data as 
specified in Section 39-1.01C(134)." The quote from ABSL for the pilepave grinding states 
that their price includes grinder, on tanker and slurry disposal. The quoted price from ABSL for 
this bid item does not include taking profiles of the corrected areas or s bmitting the profile data. 
Without including this work ABSL cannot be considered to be perforrni g 100% of the item. 
Also, since ABSL did not include the profiling and data reporting in the price for bid item 19 but 
was listed for 100%, nobody can b allowed to be subcontracted for this work including ABSL 
themselves. 

By listing ABSL as performing 10(  
filled out their subcontractor listing  
without taking profiles of the corrc 
included with PTI's DBE paperwoi  
grinding days at $5,800 per day = 

% of item 19 (Prepaying Grinding Day), PTI has improperly 
form. This work cannot be completed per specifications 
tcd areas. The math shown on ABL's quote that was 
k clearly shows that taking profiles t as not been included (3 
17,400 plus mobilization of $400 fo a total of $18,200). 
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Since no additional money was ad ed to the prepave grinding done by BSL to cover the 
additional cost of doing the profit.* and submitting the profile data th ABSL cannot be 
performing 100% of the item. 

Because of these reasons George eed, Inc. requests that Pave-Tech In'. be considered non-
responsive and the project be aware ed to George Reed, Inc. as the next owest 
responsive/responsible bidder. 

Please call with any questions, 

Respectfully, 

Stacy Case 
Chief Estimator 
George Reed Inc. 

Attachments: PTI bid item list (partial) 
PTI subcontl-actor listing (partial) 
PTI DBE commitment form (partial) 
MIST, quote from PTI GFE paperwork 
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1190185 SHOULDER BACKING! 

1 17 	I  
1 	I 	 1 

LUMP SUM 1 LUMP SUM 
LS 	1 

1390011 PREPAVING 
118 	(INERTIAL PROFILER 

16,100.01 
I 	1394076 PLACE HOT MIX 
123 	'ASPHALT DIKE (TYPE E) 

1 	I 
+ 

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION 
Contract No.: 10-0V9004 	Proj ct ID; 1000020477 
Bidder Name:Pave-Tech Inc. 	 Bidder ID VC0000008079 

BIL  ITEM LIST 

Estimated, 
Item 1 Item 	J 	Quantity) 

1 Code 1 	Description 'Unit of 	1 
1 easure 

1150722 REMOVE PAVEMENT 1 	1 
(MARKER 	1 	3,330.01 	1. 0 	3,330.001 

1J 	I 1 

1Item 

1 No. 

1 

112 

Unit Price Item Total 

1 	1150744 REMOVE ROADSIDE I 	1 	 1 113 	(SIGN (WOOD POST) 	I 	18.01 	71. 2 	1,281.961 
1 	1 	 IrA 	1 	 L 

 
I 	1150771 REMOVE ASPHALT I 	I 	I 	I 114 	1CONCRETE DIKE 	1 	16,100.01 	5 	31,395.001 

I 	 IF 	I 	I I 

1 	1 152438  ADJUST FRAME AND[ 	1 	 + 115 	'COVER TO GRADE 	I 	13.01 	300. 0 	3,900.001 
I 	 1fA 	I 	 I 

1153103 COLD PLANE 	1 	1 
.116 	(ASPHALT CONCRETE 	1 	37,800.01 

IPAVEMENT 	1SOYD 	I 

100,170 001
1  

1390020 PREPAVING 
119 	'GRINDING DAY  

lEA 

1 	1390132 HOT MIX ASPHALT 1 

120 	'(

TYPE A) 	I 
I 

+ 

1 	1390137 RUBBERIZED HOT 1 
121 	'MIX ASPHALT (GAP GRADED)I 

1 	1 	 'TON 

ON 

4,000.01 

4 

	

I 	 I 

	

3.01 	6,066.•7 	18,200.011 

	

I 	 I 

32. 0 130,000.001 

4,000.001 

1394060 DATA CORE 	I 	1 
122 	 LUMP SUM 1 

1 LS 

Contrac 

LUMP SUM 	8,489.001 

	

1 	 I 

	

4,190.01 	90. 	379,278.801 

	

I 	 I 

	

I 	 1 

	

29,100.01 	110. 7 	3,223,407_001 

	

1 	 1 

23,345.001 

Page 5 No. 10-0V9004 
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION 
Contract No.: 10-0V9004 	Project ID: 1000020477 
Bidder Name:Pave-Tech Inc_ Bidder ID 

DES-0E-0102.2B(REV 5/2014) 

VC0000008079 

Bidding Firm: Pave-Tech Inc. 

List this sub? Yes 

4) Business Name ABSL Construcion 
Location City Hayward State -A 
California Contractor License Number 621781 
CA Department of Industrial Relations' Registration Numbe 	1000002818 
Portion of Work Subcontracted.  

Item V 
18 100 Pre-Paving Inertial Pr 
19 100 Pre-Paving Grinding Da 

List this sub? Yes 

5) Business Name KRC Safety Co Inc. 
Location City Visalia State A 
California Contractor License Number 507950 
CA Department of Industrial R lations' Registration Numbe 
Portion of Work Subcontracted 

1000004730 

Item % 
2 100 Construction Signs 
3 72.74 Traffic Control 
9 100 Treated Wood Waste 
13 100 Remove Roadside Sign 
25 100 Furnish Sign 

List this sub? Yes 

Description 

6) Business Name KRC Safety Co Inc 
Location City Visalia State A 
California Contractor License Number 507950 
CA Department of Industrial R•lations' Registration Number 1000004730 
Portion of Work Subcontracted: 

Item t 
26 100 Roadside Sign 
27 100 Furnish Sign 
28 100 Retroflective Sheeting 
29 100 Delineator 

Description 

Contrac No. 10-0V9004 Page 8 
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STATE OF CALI FORMA • DEPARTMENT OF TRANSPORTATION 
DBE - COMMITMENT 
ose.os.mcaiod (nEvi)P014) 

05-05-15A10:', 

CONTRACT 1.10' 
10-0V9004 

010 MOUNT: 

s 4,442,118.00 
210 OPENINO SATE 

4/29/2015 
DIODES'S NAME 
Pave-Tech Inc. 
Dili SPILL. Fagan cow MACY L; 

8% 
bai NS-ME CONTRACTOR cErktiFicArloN'. 	rsTAL 

05 

NUarraErr OF ALL sUacoNTRACT3 (DDE a NON•011E) TOTAL VALUE 

$429.854,50 

0 F Alt TUDCONnaacrs (00111.110,4- o • E) 

i 

SID 
ITEM ND. 

!TRU OF WORRANC F/E8C/i10 
SEFIVCCS TO If SU 111 

MATERIALS TO BE 

TION OF 
;.ONTAAcTED OR 

OR OulIDEC? 

0401414C.ATECOPy 
C00833  

NAlai 
Mull Oo coolloO 

00oniNt Innlkolo Colvons' 
emirtem, and phoi, 

loner to,  

Or DDEr, 
on IN den WO no 

corilkallon no ., DIE 
numOur Show 2nd end 

ribrontracurs 

#0052.1-0 
HayWerg, CA 94544 

MloUNT 
(S) 

$18,200,00 19 Pre-Paving Grinding Day ABSL Construclio1 
29393 Padlic St.. 
M0)727-091)0 
11:lac141:11amond X 
118 Mein St., Needle, 
(70flem.9402 

pb A, Inc. 
CA 85688 

#72999 
$188.157.06 

21 Asphalt Oil via AC SAMPlier 

...--- 

800w NI DBE dims ening claimed for credit, repersless 
each DBE Owen satiric l71.1 I Will be pareelpsbnp 
mown to 010 apacalc amount aares0 lo. 

Tee names &theist Her DBE subconlrectors and 
Subcontreacc List (Pub Cord Cede § 4100 et sail 1 

'Each DBE prime combater mug( oiler Its corkicagcn 
perforated by DBEs, inclurinp work velem ea by Ms 

'll 100% of en item is oak to be performed co krtnAllOCILY 
the Hem lo be performed or furnished. 

'Use Work Category Codas from me Call fornle Untried 

°leer. Mach Wrillon conlIrmalkm *ern 
in the corn/act (*perform MA ape Ella work 

ferns of were mug be consistent earl the 

/Waal 
Par 

Mimeo 
Wender' 

$418,4E11.56 

9.44 % 

number and Mew all wog* to be 
con tcecco. 

MO DE1E, 0.11c0b4 OR WWI palm of 

Cartincstion Program daretwie. 

Thu bidder eiclueryineeepeo 
08E3 moan on AI 
2953). 

4. akin of 

5/4/201 

thee It is committed to use the 
loin lo moot the contracl goal (40 CFR 

- 

k I —• 
V • er 

(760) 727-8700 
Dumb 

Rudy C 
PecCenro c• 

(AMR Cod.) W. No. 

Zavalanl/President 
fact 	 (Reese Type or Print) 

ADA Notice 
	

Fa 04.44‘..1 ■ •••III, 
TrT 71 I, or *OW la 

memory duttolbott Ws docurnoi 1...61hble in elefeete farrnme, F • 
fleeted* end fame MeReoentwe, 1120 N Strool. MS-ale Masnireete C 

Contract No, 10-0V9004 
3 

ineeeneetlee eel (RIM 4.48.1rO. 	. 
Dam& 

• 

8 R0/0 



T B}Abberized MIA Resurfacing, Repair Felled Areas 

5 
Pine rove, Amador County, CA 
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ABSL ' 	• 	• tion No. 1000002818 
• ,••■•• / 	 .1•■•• 

29393 Pacific Sheet, Hayward, G 94544 
TE: (510) 727-0900 Fax: (510) 7 7-0012 

Contractors 
SMISE & us 

°once A 621181 
Certification CT-01)6270 

Bid Quotation 
AC Grinding 

Project Name.' 
Project Number. 
Bid Date: 
Location; 

leg10 

BID — Inertial Profiling 

Item 18: Pre-Patejpg (iTartia 
Quantity: Lump Sum 

nd Diamond Grinding — BUM p Grinding 

Unit Price: $4,000 	Total: $ 4,000 

Mobilization 
This price Includes two m 
out any must-winds at an 
mobilization. 

IOW Pm-Paving Orituttiog 
Quantify: 3 Days 

Mobilization 

Price Includes grinder, one 
within 10 miles of the fob a 

Included 
Indians and two surveys of the wori4 

oral cost of $180,00 per hour plu 

r  y  -- f rrsii -r 	19) 

Unit Price: $5,8001Dey 

$ 400.00 
	

(ea 

area. ABEL will rnwk 
$250.00 (each way) for 

:$17,400 $ 00.1-40  

way) 7.. 1 1,1•0 

r 	 Contractor to provide water 

This price Is for a 2013 Plamon  
$600.00 per hour overtime fort 
$500.00 surcharge for Saturtia 

Products PC-160 Bump Grinder. No 
e grinder. $240.00 per hour overtime f 
work. $1000.00 surcharge for Sunday 

rcharge for night work. 
r the tanker. 
ork. 
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OFFICE AND YARD: 
140 EMPIRE AVENUE 

MODESTO, CALIFORNIA 95354 
1•77423-2305 

WWW.GF_ORCI-7.KLED.COM 

MODFSTO OFFICE 
P.O. BOX 4760. MODES10. CA 95352 

TELEPHONE: (209) 523-0734 
ESTIMATING FAX: (209) 523-4927 

ACCOUNTING FAX: (209) 523-4313 

 

  

   

SiStc Contrector's License No. 211337-A 

FAX TRANSMITTAL 

Date: May 19, 2015 

To: John McMillan, Deputy Chief 
Company: State of California, Iepartment of Transportation 

Phone: 
Fax: 916-227-6282 

From: 
Company: 

Phone: 
Fax: 

Stacy Case 
George Reed, Inc. — Modesto 
(209) 523-0734 
(209) 523-4927 Pages Faxed: 7 

Project Name: 10-0V9004 

comments: George Reed, Inc. p otest of Pave-Tech, Inc. 

ORIGINAL TO FOLLOW BY US MAIL 

Thanks,  Stacy Case 
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