

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK  
Project No. 1012000062

# Third Bidder

Contract No.: 10-0W0004

Bi r: VC0000013950 - A. Teichert & Son Inc. dba Teichert Construction

03-17-14A11:43 RCVD

CALTRANS BIDDER - DBE - COMMITMENT

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBE including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30th STREET  
SACRAMENTO, CA 95816-7005

Bid Item No.

6

Item of work and description of services to be subcontracted or materials to be provided.

Prepare Water Pollution Control Plan

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)  
(Indicate 2nd and lower tier subcontractors)

Tully Consulting Group # 38300

180 S. First St. Suite 9

Dixon Ca. 95620

Dollar amount DBE 650.00

Bid Item No.

17,22

Item of work and description of services to be subcontracted or materials to be provided.

Place Shoulder Backing , Place AC Dike

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)  
(Indicate 2nd and lower tier subcontractors)

A. Dike Co. #000219

2788 Venture Dr.

Lincoln Ca 95648  
Dollar amount DBE 36,845.00

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 10-0W0004 Project No.: 1012000062  
Bidder: VC0000013950 - A. Teichert & Son Inc. dba Teichert Construction

CALTRANS BIDDER - DBE - COMMITMENT (continued)

---

Bid Item No.

7

Item of work and description of services to be subcontracted or materials to be provided.

Install Temporary ESA Fence

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Nitta Erosion Control # 217

3778 Del Mar Ave.

Loomis Ca. 95650-9051

Dollar amount DBE 17,054.40

Bid Item No.

12,16,17,19,20

Item of work and description of services to be subcontracted or materials to be provided.

Trucking Services

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

West Coast Water & Trucking, Inc. # 37869

39 Park Dr. Suite 20-231

El Dorado Hills Ca. 95762

Dollar amount DBE 423,697.00

Bid Item No.

Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.

Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE



STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 10-0W0004 Project No.: 1012000062  
Bidder: VC0000013950 - A. Teichert & Son Inc. dba Teichert Construction

CALTRANS BIDDER - DBE - COMMITMENT (continued)

---

Bid Item No.  
Item of work and description of services to be subcontracted or materials to be provided.

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.  
Item of work and description of services to be subcontracted or materials to be provided.

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.  
Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)


Dollar amount DBE

Bid Item No.  
Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

---

Signature of Bidder  03-17-2014 Date

NEW



Civil Engineering and Stormwater Solutions

March 11, 2014

RE: Proposal for WPCP for Caltrans 10-0W0004, bidding 3/12/14

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

6

A. Prepare WPCP

\$ 650

WPC Manager Services are available; call if you need a quote.

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner  
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015, SBE (Micro) #60919, Exp. 1/31/2016

TULLY CONSULTING GROUP  
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318  
ROBIN@TULLYGROUP.COM

✓

11FW

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

QUOTATION: CDOT CAL, AMA COS., RT 26 10-0W0004

36,845

BIDS : 3/12/14

**"PLACE ONLY"\* 11,100 LF ASPHALT DIKE (TYPE E) @ \$1.55 LF.**  
**DIKE PLACE WILL REQUIRE 4-5 SHIFTS.**

22

17,205

**PLACE ONLY IMPORTED SHOULDER BACKING @ \$2380.00 8 HR SHIFT.**

- PRICE INCLUDES PLACING AND SCREEDING.
- EXCLUDES WATERING AND COMPACTION.
- MOBILIZATION \$600.00.

17

19640

**PLACE ONLY ASPHALT AREAS @ \$2480.00 8 HR. DAY.\***

- PRICE INCLUDES PLACING AND SCREEDING.
- TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS
- EXCLUDES RAKING AND COMPACTION
- MOBILIZATION \$600.00 FOR SHOULDER MACHINE
- PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT.

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.**  
**ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.**  
**TRAFFIC CONTROL BY PRIME CONTRACTOR.**

\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC.# 407417 NEV. LIC.#24188

**2788 VENTURE DR. LINCOLN, CA. 95648**  
**(916) 652-0159 FAX (916) 645-9618**  
**WWW.ACDIKE.COM**



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Revised Bid - Proposal

February 26, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-Cal,Ama-26-14.0/38.3,0.0/4.6, Caltrans Contract No. 10-0W0004, Addendum Nos. 1-4, Repair failed areas and apply rubberized HMA (Gap Graded) in Calaveras and Amador Counties at and near Mokelumne Hill from 0.3 mile west of Paloma Road to Route 88.  
 Bid Date: March 12, 2014 (2:00 p.m.).

**Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Revised quotation supersedes one dated January 9, 2014 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s).** Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

| <u>Item No.</u> | <u>Item</u>                | <u>Unit of Measure</u> | <u>Estimated Quantity</u> | <u>Item Price</u> | <u>Total</u> |
|-----------------|----------------------------|------------------------|---------------------------|-------------------|--------------|
| 7               | Temporary Fence (Type ESA) | LF                     | 4,080                     | \$ 4.18           | \$ 17,054.40 |


- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
  - 2) Total price excludes delivery of materials only in lieu of installation, wood posts, commercial quality nails or staples for Temporary Fence (Type ESA), backfilling of holes caused by the removal of Temporary Fence (Type ESA), maintenance (repair or replacement of damaged Temporary Fence (Type ESA) and removal of Temporary Fence (Type ESA)), re-installation of Temporary Fence (Type ESA), Fiber Rolls, Silt Fence, Bonded Fiber Matrix (BFM), straw mulching, straw incorporation, rolled erosion control products (RECPs), night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.

10-Cal,Ama-26-14.0/38.3,0.0/4.6, 10-0W0004, Addendum Nos. 1-4, in Calaveras and Amador Counties at and near Mokelumne Hill from 0.3 mile west of Paloma Road to Route 88.  
Nitta Erosion Control Revised Bid-Proposal dated February 26, 2014.  
Page 2 of 2.

- 3) Up to six (6) move-ins is included in the total bid price (one for each work location). Additional move-ins (if necessary) is at \$350.00 each. Unused move-ins will not be credited. Approximately eight (8) working days (weekends and holidays excluded) is required to complete an estimated 4,080 LF of Temporary Fence (Type ESA) – installation only. Stand-by time will be billed at \$280.00 per hour.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Fence (Type ESA).
- 8) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Fence (Type ESA). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control

**EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)**

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans LOCATION: 10-Cal.Ama-26-14.0/38.3.0.0/4.6 in Calaveras and Amador Counties  
 PROJECT DESCRIPTION: Contract No. 10-0W0004 Repair failed areas and apply rubberized HMA (Gap Graded)  
 TOTAL CONTRACT AMOUNT: \$17,054.40  
 BID DATE: March 12, 2014  
 BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control  
 CONTRACT DBE GOAL: 10%

| CONTRACT ITEM NO. | ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE) | CERT. NO. OF DBE AND EXPIRATION DATE | NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number) | DOLLAR AMOUNT DBE |
|-------------------|---|--------------------------------------|---|-------------------|
|                   |   | 000217                               | Nitta, Inc. dba   |                   |
|                   |   | 12/1/2015                            | Nitta Erosion Control   |                   |
|                   |   |                                      | 3778 Del Mar Avenue   |                   |
|                   |   |                                      | Loomis, CA 95650  |                   |
|                   |   |                                      | (916) 652-7459  |                   |
| 7                 | Temporary Fence (Type ESA)  |                                      |   | \$ 17,054.40      |

**FOR LOCAL AGENCY TO COMPLETE:**  
 Local Agency Contract Number: \_\_\_\_\_  
 Federal Aid Project Number: \_\_\_\_\_  
 Federal Share: \_\_\_\_\_  
 Contract Award Date: \_\_\_\_\_  
 Local Agency certifies that all DBE commitments have been verified and information is complete and accurate.

Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_  
 Local Agency Representative  
 (Area Code) Telephone Number: \_\_\_\_\_

For Caltrans Review:  
 Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_  
 Caltrans District Local Assistance Engineer

Total Claimed DBE \$ 17,054.40  
 0.448%

*[Signature]*  
 Signature of Bidder  
 3/10/14 (916) 652-7459  
 Date (Area Code) Tel. No.  
 Laura J. Bills  
 Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/26/06)

Distributors: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.  
 (2) Copy - Include in award package to Caltrans District Local Assistance  
 (3) Original - Local agency file

# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE  
LOOMIS, CA 95650 9051  
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts


This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

\* 561730 Landscaping Services

\* Indicates primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 217  
Renewal Date : December 1, 2015

  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

P. 004/005

FAX No.

MAR/10/2014/MON 11:20 AM

Unified Certification Program

Page 1 of 1

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Aug 13 09:34:04 PDT 2013

**Query Criteria**

Firm ID: 217  
Firm/DBA Name: Nitta Erosion Control  
City: Loomis  
Zip Code: 95650  
Area Code: 916  
Firm Type: DBE

|                       |   |
|-----------------------|---|
| Firm ID               | 217   |
| Firm/DBA Name         | NITTA EROSION CONTROL   |
| Address Line1         | 3778 OEL MAR AVENUE   |
| Address Line2         |   |
| City                  | LOOMIS  |
| State                 | CA  |
| Zip Code1             | 95650   |
| Zip Code2             | 9051  |
| Mailing Address Line1 |   |
| Mailing Address Line2 |   |
| Mailing City          |   |
| Mailing State         |   |
| Mailing Zip Code1     |   |
| Mailing Zip Code2     |   |
| Certification Type    | DBE   |
| EN                    |   |
| Contact Name          | nittaec@gmail.com   |
| Area Code             | LAURA BILLS   |
| Phone Number          | ( 916 )   |
| Fax Area Code         | 852-7459  |
| Fax Phone Number      | ( 916 )   |
| Agency Name           | 652-4376  |
| Counties              | DEPARTMENT OF TRANSPORTATION  |
| Districts             | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; |
| DBE NAICS             | 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;   |
|                       | 01; 02; 03; 04; 05; 06; 10;   |
|                       | 561730;   |
| ACDBE NAICS           |   |
| Work Codes            | C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2000 TEMPORARY EROSION CONTROL;   |
| Licenses              | C27 Landscaping Contractor; D59 Hydroseed Spraying;   |
| Trucks                |   |
| Gender                | F   |
| Ethnicity             | ASIAN PACIFIC   |
| Firm Type             | DBE   |

[Back To Query Form](#)

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
 El Dorado Hills, CA 95762  
 Office: (530) 350-7323  
 Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

*Small Business Enterprise (SBE)*  
 State of California Certification #1207321

*Underutilized Disadvantaged  
 Business Enterprise (UDBE/DBE)*  
*Women Business Enterprise (WBE)*  
 State of California Firm #37869

Date: March 12, 2014

Attention: Tim Corvello  
 Company: Teichert Construction  
 Fax # 209-983-2375

Project: Repair Failed Areas/Apply Rubberized HMA  
 Location: Calaveras/Amador Counties  
 Contract #10-0W0004  
 Bid Date: 03/12/2014

## Rate Sheet

### Hourly Operation For Off-Haul:

| Truck Type                   | Regular | Saturday | Sunday   |
|------------------------------|---------|----------|----------|
| Ten Wheelers                 | \$90.00 | \$95.00  | \$100.00 |
| Semi Ends                    | \$98.00 | \$103.00 | \$108.00 |
| Semi Bottoms                 | \$98.00 | \$103.00 | \$108.00 |
| Transfers                    | \$98.00 | \$103.00 | \$108.00 |
| Flat Beds                    | \$95.00 | \$100.00 | \$105.00 |
| 3-Axle 4,000 gal Water Truck | \$90.00 | \$95.00  | \$100.00 |

**\*\*Please contact us for information on UDBE/DBE/WBE participation and how it applies to this project\*\***

*Note: Clean out time will be charged, per truck, for any hauling done of rubberized HMA. Transfers will not haul rubberized HMA.*

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

423, 697

Items

12-16-17-19-20

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
 El Dorado Hills, CA 95762  
 Office: (530) 350-7323  
 Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

**Prices are subject to the following terms and conditions:**

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of \$1.50 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2014 the rates are subject to a 5% cost of living increase.

On Site Hauling. If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31<sup>st</sup> 2014. For work performed after December 31<sup>st</sup> 2014 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,  
 Jennifer Gemignani

\_\_\_\_\_  
 Accepted by

\_\_\_\_\_  
 Title

\_\_\_\_\_  
 Company

\_\_\_\_\_  
 Date

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
 El Dorado Hills, CA 95762  
 Office: (530) 350-7323  
 Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

## Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach \$4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every \$0.10 increase in fuel prices. The breakdown is as follows:

| Diesel price \$/gallon | % increase to hourly/tonnage rate |
|------------------------|-----------------------------------|
| \$4.25 - \$4.349       | 1%                                |
| \$4.35 - \$4.449       | 2%                                |
| \$4.45 - \$4.549       | 3%                                |
| \$4.55 - \$4.649       | 4%                                |
| \$4.65 - \$4.749       | 5%                                |
| \$4.75 - \$4.849       | 6%                                |
| \$4.85 - \$4.949       | 7%                                |
| \$4.95 - \$5.049       | 8%                                |
| \$5.05 - \$5.149       | 9%                                |
| \$5.15 - \$5.249       | 10%                               |
| \$5.25 - \$5.349       | 11%                               |
| \$5.35 - \$5.449       | 12%                               |
| \$5.45 - \$5.549       | 13%                               |
| \$5.55 - \$5.649       | 14%                               |
| \$5.65 - \$5.749       | 15%                               |

\*\$5.75 and above add an additional 1% for each \$0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: [www.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.eia.doe.gov/oog/info/wohdp/diesel.asp).

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.  
 Jennifer Gemignani

Accepted by (Signature)

Title and Company Name

Date

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WEST COAST WATER & TRUCKING, INC.

EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

Project: Repair failed Areas | Apply Rubberized  
Hma  
# 10-0W0004

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING  
C9670 TRUCK RENTAL  
C9903 CONSTRUCTION CLEAN UP


C9605 FLAT BED TRUCKING  
C9771 TRUCK BROKER  
C9999 BROKER (FOR FEE ONLY)

Licenses

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 37869

  
CUCP OFFICER

February 8, 2011

# **Section II**

**Good Faith Efforts Documentation - DBE**

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 10-0W0004

Project No.: 1012000062

Bidder: VC0000013950 - A. Teichert & Son Inc. dba Teichert Construction  
GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 1 OF 3

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of work offered :

SEE ATTACHED SUBSECTION 1

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount :

Percentage of Contract :

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 10-0W0004 Project No.: 1012000062  
Bidder: VC0000013950 - A. Teichert & Son Inc. dba Teichert Construction  
GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 1 OF 3 (cont'd)

Item of work offered :

Bidder normally performs item (Y/N) :  
Item broken down to facilitate participation (Y/N) :  
Amount :  
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :  
Item broken down to facilitate participation (Y/N) :  
Amount :  
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :  
Item broken down to facilitate participation (Y/N) :  
Amount :  
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :  
Item broken down to facilitate participation (Y/N) :  
Amount :  
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :  
Item broken down to facilitate participation (Y/N) :  
Amount :  
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :  
Item broken down to facilitate participation (Y/N) :  
Amount :  
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :  
Item broken down to facilitate participation (Y/N) :  
Amount :  
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :  
Item broken down to facilitate participation (Y/N) :

Amount :

Percentage of Contract :

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 10-0W0004                      Project No.: 1012000062  
Bidder: VC0000013950 - A. Teichert & Son Inc. dba Teichert Construction  
GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 2 OF 3

2. List the names of certified DBE and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBE were interested. Submit copies of solicitations, telephone records, fax confirmations, etc.

Enter name(s) of DBE solicited : SEE ATTACHED SUBSECTION 2  
Enter date of initial solicitation :  
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :  
Enter date of initial solicitation :  
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :  
Enter date of initial solicitation :  
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :  
Enter date of initial solicitation :  
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :  
Enter date of initial solicitation :  
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :  
Enter date of initial solicitation :  
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :  
Enter date of initial solicitation :  
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :  
Enter date of initial solicitation :  
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :  
Enter date of initial solicitation :  
Item(s) of work :

Follow Up Methods and Dates :

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 10-0W0004

Project No.: 1012000062

Bidder: VC0000013950 - A. Teichert & Son Inc. dba Teichert Construction  
GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 2 OF 3 (cont'd)

3. For each item of work made available, list the selected firm and its status as a DBE, the DBE that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work :

SEE ATTACHED SUBSECTION 3

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote : Price Difference :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote : Price Difference :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote : Price Difference :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote : Price Difference :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote : Price Difference :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote : Price Difference :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote : Price Difference :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote : Price Difference :

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 10-0W0004

Project No.: 1012000062

Bidder: VC0000013950 - A. Teichert & Son Inc. dba Teichert Construction  
GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 3 OF 3

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Submit copies of published advertisements or proofs of publication.

Publication : The Weekly Bid Flash (www.theweeklybidflash.com)

Dates of Advertisement : 12/19/13 - 3/12/14 (SEE ATTACHED SUBSECTION 4)

Publication : The Construction Star (www.constar1.com)

Dates of Advertisement : 12/19/13 - 3/12/14 (SEE ATTACHED SUBSECTION 4)

Publication :

Dates of Advertisement :

Publication :

Dates of Advertisement :

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency : Minority Business Development Agency

Date of Contact : 12/19/13 - 03/12/14

Method of Contact: Online (SEE ATTACHED SUBSECTION 5 )

Results : Advertisement Placed

Name of Agency : Small Business Administration

Date of Contact : 12/19/13 - 03/12/14

Method of Contact: Online (SEE ATTACHED SUBSECTION 5)

Results : Advertisement Placed

Name of Agency :

Date of Contact :

Method of Contact:

Results :

Name of Agency :

Date of Contact :

Method of Contact:

Results :

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 10-0W0004

Project No.: 1012000062

Bidder: VC0000013950 - A. Teichert & Son Inc. dba Teichert Construction  
GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 3 OF 3 (cont'd)

6. List efforts made to provide interested DBE with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Submit copies of supporting documents.

SEE ATTACHED SUBSECTION 6

7. List efforts made to assist interested DBE in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

SEE ATTACHED SUBSECTION 7

8. Include additional data to support a demonstration of good faith efforts. Submit additional information if necessary.

SEE ATTACHED SUBSECTION 8

Multiple phone calls were made to contact each advertised DBE. Invitation to Bid were sent to each advertised DBE with Addendums.

# **Subsection 1**

**Items of Work Made Available to UDBE Firms**

**DBE Opportunities per Bid Items**

**Bid Date: 03/13/2014**


| Item No | Bid item Description                                   | Unit of Measure | Quantity   | Bidder Normally     | DBE Opportunity | Rounded Unit Price | Percentages of Contract |         |
|---------|--|-----------------|------------|---------------------|-----------------|--------------------|-------------------------|---------|
|         |  | Code            |            | Performs Item Y / N |                 |                    |                         |         |
| 0001    | Lead Compliance Plan                                   | LS              | 1          | N                   | Y               | \$                 | 5,000.00                | 0.96%   |
| 0002    | Construction Area Signs                                | LS              | 1          | N                   | Y               | \$                 | 15,000.00               | 2.87%   |
| 0003    | Traffic Control System                                 | LS              | 1          | Y                   | Y               | \$                 | 431,000.00              | 82.59%  |
| 0004    | Portable Changeable Message Sign                       | LS              | 1          | Y                   | Y               | \$                 | 25,000.00               | 4.79%   |
| 0005    | Job Site Management                                    | LS              | 1          | Y                   | N               | \$                 | 25,000.00               | 4.79%   |
| 0006    | Prepare Storm Water Pollution Prevention Plan          | LS              | 1          | N                   | Y               | \$                 | 10,000.00               | 1.92%   |
| 0007    | Temporary Fence (ESA Fence)                            | LF              | 4,080.00   | Y                   | Y               | \$                 | 3.00                    | 0.00%   |
| 0008    | Remove Yellow Thermoplastic Stripe (Hazardous Waste)   | LF              | 294,000.00 | N                   | Y               | \$                 | 0.17                    | 0.00%   |
| 0009    | Remove Yellow Thermoplastic Markings (Hazardous Waste) | SF              | 480        | N                   | Y               | \$                 | 2.50                    | 0.00%   |
| 0010    | Remove Thermoplastic Traffic Stripe                    | LF              | 2,200.00   | N                   | Y               | \$                 | 0.20                    | 0.00%   |
| 0011    | Remove Thermoplastic Pavement Marking                  | SF              | 2,460.00   | N                   | Y               | \$                 | 2.50                    | 0.00%   |
| 0012    | Remove Asphalt Concrete Dike                           | LF              | 11,100.00  | Y                   | Y               | \$                 | 1.30                    | 0.00%   |
| 0013    | Reset Roadside Sign                                    | EA              | 4          | N                   | Y               | \$                 | 300.00                  | 0.06%   |
| 0014    | Adjust Monument To Grade                               | EA              | 4          | Y                   | Y               | \$                 | 750.00                  | 0.14%   |
| 0015    | Adjust Inlet   | EA              | 1          | Y                   | Y               | \$                 | 3,500.00                | 0.67%   |
| 0016    | Cold Plane Asphalt Concrete Pavement                   | SY              | 23,800.00  | N                   | Y               | \$                 | 10.25                   | 0.00%   |
| 0017    | Shoulder Backing                                       | TN              | 6,600.00   | Y                   | Y               | \$                 | 30.00                   | 0.01%   |
| 0018    | Prepaveing Interrial Profiler                          | LS              | 1          | N                   | Y               | \$                 | 5,000.00                | 0.96%   |
| 0019    | HMA (Type A) Superpave                                 | TN              | 2,740.00   | Y                   | N               | \$                 | 150.00                  | 0.03%   |
| 0020    | RHMA (Gap Graded) Superpave                            | TN              | 26,400.00  | Y                   | N               | \$                 | 95.00                   | 0.02%   |
| 0021    | Data Core  | LS              | 1          | N                   | Y               | \$                 | 500.00                  | 0.10%   |
| 0022    | Hot Mix Asphalt Dike (Type E)                          | LF              | 11,100.00  | N                   | Y               | \$                 | 6.00                    | 0.00%   |
| 0023    | Tack Coat TO = 82 Tons                                 | TN              | 130        | N                   | Y               | \$                 | 1.00                    | 0.00%   |
| 0024    | Thermoplastic Pavement Marking                         | SF              | 2,940.00   | N                   | Y               | \$                 | 3.25                    | 0.00%   |
| 0025    | Thermoplastic Traffic Stripe(Sprayable)                | LF              | 465,000.00 | N                   | Y               | \$                 | 0.22                    | 0.00%   |
| 0026    | Pavement Marker (Retroreflective)                      | EA              | 1,730.00   | N                   | Y               | \$                 | 2.25                    | 0.00%   |
| 0027    | Maintaining Existing Traffic Management                | LS              | 1          | Y                   | Y               | \$                 | 500.00                  | 0.10%   |
|         |  |                 |            |                     |                 | \$                 | 521,857.64              | 100.00% |

**Total Percentage of the Project Made Available to UDBE Firms - 95.16%**

## **Subsection 2**

**Written Notices Sent to Certified UDBE Firms Soliciting Bids**

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375



**TEICHERT CONSTRUCTION**

Established 1887

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill  
CalTrans Contract No. 10-0W0004**

**Bid Date: 1/15/2014 @ 2PM**

**Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)**

**Estimate: \$3,810,000.00      Duration: 40 Working Days      Agency Goals: 10% DBE**

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**Tim Corvello**  
**[tcorvello@teichert.com](mailto:tcorvello@teichert.com)**  
**Teichert Construction**  
**Phone: (209) 983-2300 Fax: (209) 983-2375**

**Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.**


**Company:** \_\_\_\_\_ **Contact:** \_\_\_\_\_

\_\_\_\_\_ **Yes, we will be bidding**      \_\_\_\_\_ **No, not interested**

**Yes, we are a DBE business and we would like assistance regarding**

**EQUAL OPPORTUNITY EMPLOYER**

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375



TEICHERT CONSTRUCTION

Established 1887

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill**

**CalTrans Contract No. 10-0W0004**

**Bid Date: 1/15/2014 @ 2PM**

**Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)**

**Estimate: \$3,810,000.00**

**Duration: 40 Working Days**

**Agency Goals: 10% DBE**

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**Tim Corvello**  
**[tcorvello@teichert.com](mailto:tcorvello@teichert.com)**  
**Teichert Construction**  
**Phone: (209) 983-2300 Fax: (209) 983-2375**

**Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.**


**Company:** \_\_\_\_\_ **Contact:** \_\_\_\_\_

\_\_\_\_\_ **Yes, we will be bidding**      \_\_\_\_\_ **No, not interested**

**Yes, we are a DBE business and we would like assistance regarding**

**EQUAL OPPORTUNITY EMPLOYER**

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375



TEICHERT CONSTRUCTION

Established 1887

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Addendum 1 added 1/6/14

Addendum 2 added 1/10/14

**Project:** Hwy 26 Calaveras County and Amador Near Mokelumne Hill  
**CalTrans Contract No.** 10-0W0004

**Bid Date:** 1/15/2014 @ 2PM

**Docs & Plans Available from Caltrans Website –** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Estimate:** \$3,810,000.00

**Duration:** 40 Working Days

**Agency Goals:** 10% DBE

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**Tim Corvello**  
[tcorvello@teichert.com](mailto:tcorvello@teichert.com)  
**Teichert Construction**  
Phone: (209) 983-2300 Fax: (209) 983-2375


Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**



**NEW BID DATE 3/12/2014 @ 2:00 P.M.**

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375

**TEICHERT CONSTRUCTION**

*Established 1887*

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project.

**Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill**

**CalTrans Contract No. 10-0W0004**

**Bid Date: ~~1/15/2014 @ 2PM~~ 03/12/2014 @ 2:00P.M.**

**Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)**

**Estimate: \$3,810,000.00**

**Duration: 40 Working Days**

**Agency Goals: 10% DBE**

Addendum 1 added 1/6/14

Addendum 2 added 1/10/14

Addendum 3 added 1/13/2014

Addendum 4 added 2/25/2014

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**Tim Corvello**  
**tcorvello@teichert.com**  
**Teichert Construction**  
**Phone: (209) 983-2300 Fax: (209) 983-2375**

**Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.**

**Company:** \_\_\_\_\_ **Contact:** \_\_\_\_\_

\_\_\_\_\_ **Yes, we will be bidding**      \_\_\_\_\_ **No, not interested**

**Yes, we are a DBE business and we would like assistance regarding**

**EQUAL OPPORTUNITY EMPLOYER**

[Back To Query Form](#)

**Search Returned 30 Records**

Thu Dec 19 09:39:56 PST 2013

**Query Criteria**

County: ALAMEDA AMADOR CALAVERAS EL DORADO MARIPOSA MERCED MONO  
 PLACER SACRAMENTO SAN JOAQUIN SAN MATEO SANTA CLARA SOLANO STANISLAUS  
 TUOLUMNE YOLO YUBA

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil  
 Engineering Construction

Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0685 PAVEMENT MARKERS  
 SUPPLIER C1201 TRAFFIC CONTROL SYSTEM C1210 Traffic Count C1522 RESET, ADJUST  
 ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C3940 PLACE ASPHALT CONCRETE  
 DIKE & MISC C8851 Lead Compliance C8852 SWPPP Planning C9602 BOTTOM DUMP  
 TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT  
 BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL  
 TANKERS C9609 STREET SWEEPING TRUCK C9670 TRUCK RENTAL C9774 TRUCKER

Firm Type: DBE

|                              |  |
|------------------------------|--|
| <b>Firm ID</b>               | 33636  |
| <b>Firm/DBA Name</b>         | A & P DEVELOPMENT & CONSTRUCTION, INC.   |
| <b>Address Line1</b>         | 3555 VOYAGER STREET, SUITE B   |
| <b>Address Line2</b>         |  |
| <b>City</b>                  | TORRANCE   |
| <b>State</b>                 | CA   |
| <b>Zip Code1</b>             | 90503  |
| <b>Zip Code2</b>             |  |
| <b>Mailing Address Line1</b> |  |
| <b>Mailing Address Line2</b> |  |
| <b>Mailing City</b>          |  |
| <b>Mailing State</b>         |  |
| <b>Mailing Zip Code1</b>     |  |
| <b>Mailing Zip Code2</b>     |  |
| <b>Certification Type</b>    | DBE  |
| <b>EMail</b>                 | pocampo@ap-construction.com  |
| <b>Contact Name</b>          | PETER OCAMPO   |
| <b>Area Code</b>             | (310)  |
| <b>Phone Number</b>          | <u>793-2310</u>  |
| <b>Fax Area Code</b>         | (310)  |
| <b>Fax Phone Number</b>      | 793-2312   |
| <b>Agency Name</b>           | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  |
| <b>Counties</b>              | 00;  |
| <b>Districts</b>             | 00;  |
| <b>DBE NAICS</b>             | 236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170;<br>238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990; |

*Handwritten notes:*  
 1-6-14  
 4:04P  
 Ray - yes received  
~~probably not bid'g~~  
 not in there scope  
 of work.  
 & TOO busy.  
 3-4-14/2:39P  
 NO - Don't  
 Bid as a Sub.

**ACDBE NAICS**

C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601  
 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930  
 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB  
 WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801  
 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL  
 CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838  
 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASDNRY; C9854 PAINTING  
 STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET  
 METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876  
 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;  
 A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing  
 Contractor;

**Work Codes**

**Licenses**

**Trucks**

|                  |          |  |
|------------------|----------|--|
| <b>Gender</b>    | M        |  |
| <b>Ethnicity</b> | HISPANIC |  |
| <b>Firm Type</b> | DBE      |  |

---

|                              |   |                      |
|------------------------------|---|----------------------|
| <b>Firm ID</b>               | 5270  | 1-6-14               |
| <b>Firm/DBA Name</b>         | A B S L CONSTRUCTION  | 4:18p                |
| <b>Address Line1</b>         | 29393 PACIFIC ST  | Daryl - yes received |
| <b>Address Line2</b>         |   | yes-bidg             |
| <b>City</b>                  | HAYWARD   | <hr/>                |
| <b>State</b>                 | CA  | 3-4-14 / 2:43p       |
| <b>Zip Code1</b>             | 94544   | yes - Received       |
| <b>Zip Code2</b>             |   | yes - Bidg           |
| <b>Mailing Address Line1</b> |   | Daryl                |
| <b>Mailing Address Line2</b> |   |                      |
| <b>Mailing City</b>          |   |                      |
| <b>Mailing State</b>         |   |                      |
| <b>Mailing Zip Code1</b>     |   |                      |
| <b>Mailing Zip Code2</b>     |   |                      |
| <b>Certification Type</b>    | DBE   |                      |
| <b>Email</b>                 | luis@allendes.com   |                      |
| <b>Contact Name</b>          | LUIS M. ALLENDE   |                      |
| <b>Area Code</b>             | ( 510 )   |                      |
| <b>Phone Number</b>          | <u>727-0900</u>   |                      |
| <b>Fax Area Code</b>         | ( 510 )   |                      |
| <b>Fax Phone Number</b>      | 727-0910  |                      |
| <b>Agency Name</b>           | DEPARTMENT OF TRANSPORTATION  |                      |
| <b>Counties</b>              | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |                      |
| <b>Districts</b>             | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;   |                      |
| <b>DBE NAICS</b>             | 237310; 238110; 238120; 238210; 238910;   |                      |

**ACDBE NAICS**

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;  
 A General Engineering Contractor; B General Building Contractor;

**Work Codes**

**Licenses**

**Trucks**

|                  |          |
|------------------|----------|
| <b>Gender</b>    | M        |
| <b>Ethnicity</b> | HISPANIC |
| <b>Firm Type</b> | DBE      |

|                              |                              |
|------------------------------|------------------------------|
| <b>Firm ID</b>               | 219                          |
| <b>Firm/DBA Name</b>         | A C DIKE CO                  |
| <b>Address Line1</b>         | 2788 VENTURE DR.             |
| <b>Address Line2</b>         |                              |
| <b>City</b>                  | LINCOLN                      |
| <b>State</b>                 | CA                           |
| <b>Zip Code1</b>             | 95648                        |
| <b>Zip Code2</b>             |                              |
| <b>Mailing Address Line1</b> |                              |
| <b>Mailing Address Line2</b> |                              |
| <b>Mailing City</b>          |                              |
| <b>Mailing State</b>         |                              |
| <b>Mailing Zip Code1</b>     |                              |
| <b>Mailing Zip Code2</b>     |                              |
| <b>Certification Type</b>    | DBE                          |
| <b>Email</b>                 | email@acdike.com             |
| <b>Contact Name</b>          | GEORGETTE MC CLAIN           |
| <b>Area Code</b>             | ( 916 )                      |
| <b>Phone Number</b>          | <u>645-7747</u>              |
| <b>Fax Area Code</b>         | ( 916 )                      |
| <b>Fax Phone Number</b>      | 645-9618                     |
| <b>Agency Name</b>           | DEPARTMENT OF TRANSPORTATION |
| <b>Counties</b>              | 00;                          |

1-6-14  
 4:20p  
 Paul - yes received  
 yes-bidg  


---

 3-4-14 / 2:44p  
 Paul - yes received  
 yes-bidg

Districts 00;  
DBE NAICS 237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses A General Engineering Contractor;  
Trucks  
Gender F  
Ethnicity CAUCASIAN  
Firm Type DBE

Firm ID 39542  
Firm/DBA Name AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ  
Address Line1 4061 W. BELMONT  
Address Line2  
City FRESNO  
State CA  
Zip Code1 93722  
Zip Code2  
Mailing Address Line1  
Mailing Address Line2  
Mailing City  
Mailing State  
Mailing Zip Code1  
Mailing Zip Code2  
Certification Type DBE  
EMail patsy\_gomez2002@yahoo.com  
Contact Name PATSY GOMEZ  
Area Code (559)  
Phone Number 276-0447  
Fax Area Code (559)  
Fax Phone Number 276-8029  
Agency Name CITY OF FRESNO  
Counties 10; 16; 20; 22; 24; 50; 54;  
Districts 06; 10;  
DBE NAICS 237210; 237310; 237990; 238910;

1-6-14  
3-4-14 / 2:46P 4:07P  
Ileana not received Anita  
Re-fax\* Did not receive  
Refaxed  
not sure if gona  
bid.

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;  
Licenses C12 Earthwork and Paving Contractor;

Trucks  
Gender M  
Ethnicity HISPANIC  
Firm Type DBE

Firm ID 33211  
Firm/DBA Name BASS ELECTRIC  
Address Line1 856 FOLSOM STREET  
Address Line2  
City SAN FRANCISCO  
State CA  
Zip Code1 94107  
Zip Code2  
Mailing Address Line1  
Mailing Address Line2  
Mailing City  
Mailing State  
Mailing Zip Code1  
Mailing Zip Code2  
Certification Type DBE  
EMail  
Contact Name JEFFREY YEE


**\*\* Transmit Conf. Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax 2099832375

Jan 6 2014 05:13pm

| Fax/Phone Number | Mode   | Start      | Time  | Page | Result | Note |
|------------------|--------|------------|-------|------|--------|------|
| 15592768029      | Normal | 06:05:12pm | 0'33" | 1    | # 0 K  |      |

265 Val Dervin Parkway  
 Stockton, CA 95206  
 Ph (209) 983-2300  
 Fax (209) 983-2375



TEICHERT CONSTRUCTION

Established 1887

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** Hwy 26 Calaveras County and Amador Near Mokelumne Hill

CalTrans Contract No. 10-0W0004

**Bid Date:** 1/15/2014 @ 2PM

**Docs & Plans Available from Caltrans Website –** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Estimate:** \$3,810,000.00

**Duration:** 40 Working Days

**Agency Goals:** 10% DBE

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Tim Corvello  
tcorvello@teichert.com  
Teichert Construction

Phone: (209) 983-2300 Fax: (209) 983-2375

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

**\*\* Transmit Conf. Report \*\***


P.1  
TEICHERT CONSTRUCTION Fax 2099832375

Mar 4 2014 02:52pm

| Fax/Phone Number | Mode   | Start      | Time  | Page | Result | Note |
|------------------|--------|------------|-------|------|--------|------|
| 15592768029      | Normal | 04:02:51pm | 0'24" | 1    | # 0 K  |      |

**NEW BID DATE 3/12/2014 @ 2:00 P.M.**

265 Val Dervin Parkway  
 Stockton, CA 95206  
 Ph (209) 983-2300  
 Fax (209) 983-2375



**TEICHERT CONSTRUCTION**

*Established 1887*

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:  
 Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill  
 CalTrans Contract No. 10-0W0004  
 Bid Date: 1/15/2014 @ 2PM 03/12/2014 @ 2:00P.M.  
 Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)  
 Estimate: \$3,810,000.00 Duration: 40 Working Days Agency Goals: 10% DBE

Addendum 1 added 1/6/14  
 Addendum 2 added 1/10/14  
 Addendum 3 added 1/13/2014  
 Addendum 4 added 2/25/2014

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Tim Corvello  
 tcorvello@teichert.com  
 Teichert Construction

Phone: (209) 983-2300 Fax: (209) 983-2375

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** null null  
**Area Code** ( )  
**Phone Number** ( ) ← NO phone/fax  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;  
**Districts** 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 40072  
**Firm/DBA Name** COOKS AND SON INC. 1-7-14  
**Address Line1** 4134 ODIE LANE  
**Address Line2**  
**City** SANTA MARIA 8:10A  
**State** CA  
**Zip Code1** 93455  
**Zip Code2**  
**Mailing Address Line1** 4134 ODIE LANE  
**Mailing Address Line2**  
**Mailing City** SANTA MARIA  
**Mailing State** CA  
**Mailing Zip Code1** 93455  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cooks\_son@mail.com  
**Contact Name** CHARLES E. HENDERSON JR.  
**Area Code** ( 805 )  
**Phone Number** 934-2705  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 937-5473  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56;  
**Districts** 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238910;

um-um  
 3-4-14 / 2:54P  
 Charles  
 TO far-not bids

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 40922  
**Firm/DBA Name** D-LINE CONSTRUCTORS, INC.  
**Address Line1** 499 EMBARCADERO, SUITE Q

1-7-14

8:12A

Lm-Um  
3-4-14 2:55P

Tony  
not bidg the project.

Address Line2  
 City OAKLAND  
 State CA  
 Zip Code1 94606  
 Zip Code2  
 Mailing Address Line1 499 EMBARCADERO POST 3 BOX 6  
 Mailing Address Line2  
 Mailing City OAKLAND  
 Mailing State CA  
 Mailing Zip Code1 94606  
 Mailing Zip Code2  
 Certification Type DBE  
 Email tony@dlineconstructors.com  
 Contact Name JOSUE PRADA  
 Area Code ( 510 )  
 Phone Number 251-6400  
 Fax Area Code ( 510 )  
 Fax Phone Number 251-6401  
 Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)  
 Counties 01; 19; 37; 38;  
 Districts 04; 07; 11;  
 DBE NAICS 236220; 237310; 237990;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C7041 JACKED WELDED STEEL PIPE;  
 Licenses A General Engineering Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 14962  
 Firm/DBA Name DEANA'S EQUIPMENT RENTAL CO.  
 Address Line1 6720 W. SYCAMORE LANE,  
 Address Line2  
 City PALMDALE  
 State CA  
 Zip Code1 93551  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 Email jagchic@aol.com  
 Contact Name DEANA CARTER  
 Area Code ( 805 )  
 Phone Number 732-7575  
 Fax Area Code ( )  
 Fax Phone Number  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 238990; 324121; 484220; 484230; 532490;

1-7-14

8:15A

Deana - yes received  
not bidg

not interested

~~DEANA~~

Don't call

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE

DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;

Licenses  
Trucks  
Gender F  
Ethnicity CAUCASIAN  
Firm Type DBE

Firm ID 5329  
Firm/DBA Name DIAZ CORPORATION  
Address Line1 1858 ALMADEN ROAD #7  
Address Line2  
City SAN JOSE  
State CA  
Zip Code1 95125  
Zip Code2 1927

1-7-14  
8:17A

Mailing Address Line1  
Mailing Address Line2  
Mailing City  
Mailing State  
Mailing Zip Code1  
Mailing Zip Code2

Certification Type DBE  
EMail No email Please  
Contact Name JAMES F. DIAZ  
Area Code (408)  
Phone Number ~~445-6140~~  
Fax Area Code (408)  
Fax Phone Number 445-6144  
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
Counties 01; 07; 21; 27; 38; 41; 43; 44;  
Districts 04; 05;  
DBE NAICS 237310; 238320; 238990;

phone # not in service

ACDBE NAICS

Work Codes C0659 PAINT SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C5900 CLEAN & PAINT STEEL;  
Licenses A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;  
Trucks  
Gender M  
Ethnicity HISPANIC  
Firm Type DBE

Firm ID 20  
Firm/DBA Name DIRT & AGGREGATE INTERCHANGE, INC  
Address Line1 20905 N.E. SANDY BOULEVARD  
Address Line2  
City FAIRVIEW  
State OR  
Zip Code1 97024  
Zip Code2 9772

1-7-14  
8:19A

Mailing Address Line1  
Mailing Address Line2  
Mailing City  
Mailing State  
Mailing Zip Code1  
Mailing Zip Code2

Certification Type DBE  
EMail contractor@dirtagg.com  
Contact Name HENRY PELFREY  
Area Code (503)  
Phone Number 661-5093  
Fax Area Code (503)  
Fax Phone Number 669-1192  
Agency Name DEPARTMENT OF TRANSPORTATION  
Counties 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;

Christine -  
not bidg - not on  
bidg list.  
3-4-14/2:57P  
Tristee,  
not bidg  
not on list.

**Districts** 01; 02; 03; 09; 10;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 38712  
**Firm/DBA Name** DREAMBUILDER  
**Address Line1** 1324 E LAWSON LN.  
**Address Line2**  
**City** PLACENTIA  
**State** CA  
**Zip Code1** 92870  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dreambuilder.construction@gmail.com  
**Contact Name** ANURAG SINGH  
**Area Code** ( 714 )  
**Phone Number** 646-3697  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 646-3698  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238110; 238910;

1-7-14  
8:21 A  
LM-UM  
3-4-14 / 2:58 P  
ALEX-  
received yes - not bidg  
TO busy.

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; A General Engineering Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

**Firm ID** 39845  
**Firm/DBA Name** FCS STRIPING, SEALING AND PAVING, INC.  
**Address Line1** 206 THRASHER AVENUE  
**Address Line2**  
**City** LIVERMORE  
**State** CA  
**Zip Code1** 94551  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**EMail** inesseoane@fcs-ssp.com  
**Contact Name** INES SEOANE  
**Area Code** ( 925 )  
**Phone Number** 373-6205  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 373-6208  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 10;  
**DBE NAICS** 237310; 238110;

1-7-14  
 8:24A  
Lm-vm  
 3-4-14 / 2:59P  
 Lm-vm

**ACDBE NAICS**

**Work Codes** C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 14717  
**Firm/DBA Name** FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
**Address Line1** 10096 AHART ROAD  
**Address Line2**  
**City** OROVILLE  
**State** CA  
**Zip Code1** 95966  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** toni.medina@att.net  
**Contact Name** FRANK MEDINA  
**Area Code** ( 530 )  
**Phone Number** 743-0744  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 743-9352  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 09; 10;  
**DBE NAICS** 237310; 237990; 238110; 238120; 238910; 238990;

1-7-14  
 8:28A  
 Roxanne-  
 Doesn't know any-  
 thing about if bidg  
 or not. Estimator  
 hasn't gotten back  
 to her.  
 3-4-14 / 3:00P  
 \*Roxanne - too busy -  
 not bidg till late summer.

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION; A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;  
**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 447  
**Firm/DBA Name** K R C SAFETY CO. INC.  
**Address Line1** 7821 WEST SUNNYVIEW  
**Address Line2**

1-7-14  
8:29 A

**City** VISALIA  
**State** CA  
**Zip Code1** 93291  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** garyc@krccsafety.com  
**Contact Name** GARY CASTRO  
**Area Code** ( 559 )  
**Phone Number** 732-0393  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 732-2684  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

claudia - yes

not on the bid list. looks like not bidg.

3-4-14 / 3:03p  
Hannah  
yes - sub bidg

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 27969  
**Firm/DBA Name** MC CULLOUGH CONSTRUCTION INC  
**Address Line1** 57 ALDERGROVE ROAD  
**Address Line2**  
**City** ARCATA  
**State** CA  
**Zip Code1** 95521  
**Zip Code2**  
**Mailing Address Line1** 57 ALDERGROVE RD  
**Mailing Address Line2**  
**Mailing City** ARCATA  
**Mailing State** CA  
**Mailing Zip Code1** 95521  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** mackymccullough@mcculloughconstructioninc.com  
**Contact Name** MACKY MCCULLOUGH  
**Area Code** ( 707 )  
**Phone Number** 825-1014  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 825-1769  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 212321; 221310; 237310; 237990; 238120; 238910; 532412;

1-7-14  
9:11A

Janelle,  
not bidg  
out of the area.

ACDBE NAICS

B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580

**Work Codes** MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

**Licenses** A General Engineering Contractor;

**Trucks**

**Gender** M

**Ethnicity** NATIVE AMERICAN

**Firm Type** DBE

**Firm ID** 33891

**Firm/DBA Name** QUALITY ERECTORS & CONSTRUCTION, INC.

**Address Line1** 3130 BAYSHORE RD.

**Address Line2**

**City** BENICIA

**State** CA

**Zip Code1** 94510

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EEmail**

**Contact Name** null JESSE ESQUIVEL

**Area Code** ( 707 )

**Phone Number** 746-4198

**Fax Area Code** ( 707 )

**Fax Phone Number** 751-3962

**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)

**Counties** 00;

**Districts** 00;

**DBE NAICS** 236210; 237310; 238160; 331221; 423390;

1-7-14  
9:12 A

phone just rings.  
no vm, no answer.

3-4-14 / 3:05p

phone just rings  
no vm - no answer

**ACDBE NAICS**

**Work Codes** C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING; B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel Contractor;

**Licenses**

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

**Firm ID** 29324

**Firm/DBA Name** R. E. SERRANO INC.

**Address Line1** 3430 PACHECO BLVD.

**Address Line2**

**City** MARTINEZ

**State** CA

**Zip Code1** 94553

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EEmail** ricky@reserrano.com

**Contact Name** RICKY SERRANO

**Area Code** ( 925 )

**Phone Number** 957-8184

**Fax Area Code** ( 925 )

1-7-14  
9:13 A

vm-vm  
3-4-14 / 3:06p  
Taylor - not bidg  
not on list.

**Fax Phone Number** 957-8121  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

**Licenses** A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 35197  
**Firm/DBA Name** RAM CONSTRUCTION & CONCRETE, INC.  
**Address Line1** 6914-A DOWNING AVE  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93308  
**Zip Code2**

1-7-14  
 9:14A

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**

DBE  
 rambakersfield@yahoo.com  
 DIANNA MORRIS

Phone disconnected ←

**EMail**  
**Contact Name**  
**Area Code**  
**Phone Number**  
**Fax Area Code**  
**Fax Phone Number**  
**Agency Name**  
**Counties**  
**Districts**

(661) 589-4726  
 (661) 589-4725  
 LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 00;  
 00;  
 221210; 221310; 221320; 236115; 236116; 236117; 236118; 236210; 236220; 237110; 237120; 237130;  
 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220;  
 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

**DBE NAICS**

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION; E4920 GAS PRODUCTION & DISTRIBUTION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;

**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 29435  
**Firm/DBA Name** RODGERS CONST. & ENGINEERING CO., INC

Address Line1 1807 NAVY DRIVE, SUITE 1  
 Address Line2  
 City STOCKTON  
 State CA  
 Zip Code1 95206  
 Zip Code2  
 Mailing Address Line1 PO BOX 6885  
 Mailing Address Line2  
 Mailing City STOCKTON  
 Mailing State CA  
 Mailing Zip Code1 95206  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail rcande@pacbell.net  
 Contact Name DAN F. RODGERS  
 Area Code ( 209 )  
 Phone Number 464-5780  
 Fax Area Code ( 209 )  
 Fax Phone Number 464-5782  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 10; 24; 34; 38; 39; 48; 50; 57;  
 Districts 03; 04; 06; 10;  
 DBE NAICS 237310; 237990;

1-7-14  
 9:15A

patty - yes received  
 not bidg'. She doesn't  
 know why it's not  
 on bid list.  
 3-4-14 / 3:10p  
 Dan - didn't receive  
 Refax.

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9981 BUILDING MOVER;  
 A General Engineering Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F  
 NATIVE AMERICAN  
 DBE

Firm ID 37693  
 Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.  
 Address Line1 8585 COMMERCIAL WAY  
 Address Line2  
 City REDDING  
 State CA  
 Zip Code1 96002  
 Zip Code2  
 Mailing Address Line1 P O BOX 494520  
 Mailing Address Line2  
 Mailing City REDDING  
 Mailing State CA  
 Mailing Zip Code1 96049  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail steve@strhoadesinc.com  
 Contact Name STEVE RHOADES  
 Area Code ( 530 )  
 Phone Number 223-9322  
 Fax Area Code ( 530 )  
 Fax Phone Number 223-9222  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;  
 Districts 01; 02; 03; 09; 10;  
 DBE NAICS 237110; 237310; 237990; 238110; 238910;

1-7-14  
 9:17A

Kathy - yes received  
 not on bid list.  
 not bidg'.  
 3-4-14 / 3:12p  
 Kathy - not on bid list.  
 not bidg'

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME

Area Code (415)  
 Phone Number 295-1600  
 Fax Area Code (415)  
 Fax Phone Number 856-0381  
 Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237990; 238210;

1-6-14  
 4:22p  
LM-UM

3-4-14 / 2:52p  
 April  
 not bidg to busy

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;  
 Licenses A General Engineering Contractor; C10 Electrical Contractor;  
 Trucks  
 Gender M  
 Ethnicity ASIAN PACIFIC  
 Firm Type DBE

Firm ID 37820  
 Firm/DBA Name CHARLIE'S CUSTOM EXCAVATING, INC  
 Address Line1 21113 GILBERT DRIVE  
 Address Line2  
 City REDDING  
 State CA  
 Zip Code1 96002  
 Zip Code2  
 Mailing Address Line1 PO BOX 1160  
 Mailing Address Line2  
 Mailing City PALO CEDRO  
 Mailing State CA  
 Mailing Zip Code1 96073  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail office@ccexcavatinginc.com  
 Contact Name CHARLES JURIN  
 Area Code (530)  
 Phone Number 221-3626  
 Fax Area Code (530)  
 Fax Phone Number 221-7563  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;  
 Districts 01; 02; 03; 06; 10;  
 DBE NAICS 113310; 237110; 237310; 237990; 238910;

1-7-14  
 8:10A

LM-UM  
 3-4-14 / 2:53p  
 no answer/phone strange.

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY  
 EXCAVATION; C1940 DITCHES EXCAVATION;  
 Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;  
 Trucks  
 Gender M  
 Ethnicity NATIVE AMERICAN  
 Firm Type DBE

Firm ID 40089  
 Firm/DBA Name CINDY TRUMP INC DBA LINDY'S COLD PLANING  
 Address Line1 625 S. MOUNTAIN VIEW  
 Address Line2  
 City LA HABRA  
 State CA  
 Zip Code1 90631  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State

**\*\* Transmit Conf. Report \*\***


P.1  
TEICHERT CONSTRUCTION Fax 2099832375

Mar 4 2014 03:15pm

| Fax/Phone Number | Mode   | Start      | Time  | Page | Result | Note |
|------------------|--------|------------|-------|------|--------|------|
| 4645782          | Normal | 04:03:14pm | 0'39" | 1    | * O K  |      |

**NEW BID DATE 3/12/2014 @ 2:00 P.M.**

|   |
|---|
| 265 Val Dervin Parkway<br>Stockton, CA 95206<br>Ph (209) 983-2300<br>Fax (209) 983-2375 |
|---|



**TEICHERT CONSTRUCTION**

*Established 1887*

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:  
**Project:** Hwy 26 Calaveras County and Amador Near Mokelumne Hill  
**CalTrans Contract No.** 10-0W0004  
**Bid Date:** ~~1/15/2014 @ 2PM~~ 03/12/2014 @ 2:00P.M.  
**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)  
**Estimate:** \$3,810,000.00      **Duration:** 40 Working Days      **Agency Goals:** 10% DBE

Addendum 1 added 1/6/14  
 Addendum 2 added 1/10/14  
 Addendum 3 added 1/13/2014  
 Addendum 4 added 2/25/2014

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/subcontractors.cfm](http://www.teichert.com/subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Tim Corvello  
 tcorvello@teichert.com  
 Teichert Construction  
 Phone: (209) 983-2300 Fax: (209) 983-2375

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding      \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;  
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 31006  
**Firm/DBA Name** SERNA CONSTRUCTION, INC.  
**Address Line1** 5019 E NEVADA AVE  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93727  
**Zip Code2**  
**Mailing Address Line1** 5019 E NEVADA AVE  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93727  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** sernaconstruction@sbcglobal.net  
**Contact Name** ROBERT J. SERNA  
**Area Code** ( 559 )  
**Phone Number** 304-2197  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 478-5213  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 15; 16; 20; 22; 24; 54;  
**Districts** 06; 10;  
**DBE NAICS** 237310; 238110; 238910; 238990;

1-7-14  
9:19 A

Lm-vm (Robert)

3-4-14 / 3:15 P

Lm-vm-Roberts vm

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9980 DEMOLITION;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  
A General Engineering Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor;

**Firm ID** 7799  
**Firm/DBA Name** SJD CONSTRUCTION INC.  
**Address Line1** 775 WAKEFIELD CT, STE B  
**Address Line2**  
**City** OAKDALE  
**State** CA  
**Zip Code1** 95361  
**Zip Code2** 1042  
**Mailing Address Line1** P.O.BOX 12320  
**Mailing Address Line2**  
**Mailing City** OAKDALE  
**Mailing State** CA  
**Mailing Zip Code1** 95361  
**Mailing Zip Code2** 1042  
**Certification Type** DBE  
**Email** sjdinc@att.net  
**Contact Name** SANDRA CUNNINGHAM  
**Area Code** ( 209 )  
**Phone Number** 847-8939

1-7-14  
9:20 A

Ericka

not bidg. not sure why. Estimate didn't tell her why.

3-4-14 / 3:16 P

Sandy  
yes received  
not sure if bidg -

**Fax Area Code** ( 209 )  
**Fax Phone Number** 847-0169  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58;  
**Districts** 03; 04; 05; 06; 10;  
**DBE NAICS** 237310; 238110; 238990;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 30528  
**Firm/DBA Name** SOUZA CONSTRUCTION INC  
**Address Line1** 586 S. FARMERSVILLE BLVD.  
**Address Line2**  
**City** FARMERSVILLE  
**State** CA  
**Zip Code1** 93223  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 2755  
**Mailing Address Line2**  
**Mailing City** VISALIA  
**Mailing State** CA  
**Mailing Zip Code1** 93279  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email**  
**Contact Name** MANUEL SOUZA  
**Area Code** ( 559 )  
**Phone Number** 747-7100  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 747-7101  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237310; 238210; 238390; 238910; 238990;

1-7-14  
 9:22A  
 melissa - yes received  
 not bids, not on the  
bid list.  
 melissa - not bids  
 They are a sub.

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 1378  
**Firm/DBA Name** SPIRIT ROAD OILS  
**Address Line1** 16490 VINEYARD BOULEVARD  
**Address Line2**  
**City** MORGAN HILL  
**State** CA  
**Zip Code1** 95037  
**Zip Code2**  
**Mailing Address Line1** PO BOX 36288  
**Mailing Address Line2**

**Mailing City** SAN JOSE  
**Mailing State** AK  
**Mailing Zip Code1** 95158  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** jan@spiritroadoids.com  
**Contact Name** null JANET E. SIMAS  
**Area Code** (408)  
**Phone Number** ~~465-2270~~  
**Fax Area Code** (408)  
**Fax Phone Number** 465-2280  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
**Counties** 01; 07; 21; 24; 27; 28; 35; 38; 41; 43; 44; 49; 50;  
**Districts** 04; 05; 10;  
**DBE NAICS** 237310; 444190;

1-7-14  
 9:23A  
 DA nikki  
yes - Bidg.  
 3-4-14 / 3:19P  
 nikki  
 yes-received  
 she thinks they  
 are bidg.

ACDBE NAICS

**Work Codes** C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 40505  
**Firm/DBA Name** STAT-X GENERAL ENGINEERING  
**Address Line1** 4217 PLEMINI CT  
**Address Line2**  
**City** SALIDA  
**State** CA  
**Zip Code1** 95368  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** david.altstatt@att.net  
**Contact Name** DAVID ALTSTATT  
**Area Code** (209)  
**Phone Number** 855-2191  
**Fax Area Code** (888)  
**Fax Phone Number** 411-6956  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 03; 05; 22; 24; 39; 50; 55;  
**Districts** 10;  
**DBE NAICS** 237310; 237990; 238910;

1-7-14  
 9:25A  
 David - yes he  
 received invitation.  
 He doesn't know if  
 he's bidding this one.  
 he's too busy to  
 respond to each  
 request.

ACDBE NAICS

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES  
 EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C2602 AGGREGATE  
 BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE  
 ASPHALT CONCRETE DIKE & MISC;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

3-4-14 / 3:22P  
 David  
 yes-received  
 probably not bidg  
 to busy.

**Firm ID** 35288  
**Firm/DBA Name** TALUS CONSTRUCTION, INC.  
**Address Line1** 6717 CROW CANYON ROAD  
**Address Line2**

**City** CASTRO VALLEY  
**State** CA  
**Zip Code1** 94552  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** sharon@teamtalus.com  
**Contact Name** SHARON ALBERTS  
**Area Code** ( 510 )  
**Phone Number** 583-0002  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 925-984-2694  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 07; 21; 28; 38; 41; 43; 44; 48; 49;  
**Districts** 04; 05;  
**DBE NAICS** 237990;

1-7-14  
9:28A

mandy  
not bidg. net on bid  
sheet.

3-4-14 / 3:03P  
mandy - Didn't receive  
Refax

**ACDBE NAICS**

**Work Codes**

C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;  
 C8200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C7000 PLASTIC PIPE; C7035  
 WELDED STEEL PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE;  
 A General Engineering Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

**F**  
**CAUCASIAN**  
**DBE**

**Firm ID** 33586  
**Firm/DBA Name** TROY'S CONTRACTING  
**Address Line1** 3026 SAN BRUNO AVENUE, SUITE B  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94134  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail**  
**Contact Name** TROY REESE  
**Area Code** ( 415 )  
**Phone Number** 468-9066  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 486-8299  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237310; 238210; 238310; 561110;

1-7-14  
9:29A

phone disconnected.

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL  
 CONSTRUCTION; C9836 PLASTERING; C9858 RESIDENTIAL ELECTRICAL; C9868 INSULATION;  
 A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C10 Electrical  
 Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**

**Gender**

**M**

**\*\* Transmit Conf. Report \*\***


P.1  
TEICHERT CONSTRUCTION Fax 2099832375

Mar 4 2014 03:32pm

| Fax/Phone Number | Mode   | Start      | Time  | Page | Result | Note |
|------------------|--------|------------|-------|------|--------|------|
| 19259842694      | Normal | 04:03:32pm | 0'20" | 1    | # 0 K  |      |

**NEW BID DATE 3/12/2014 @ 2:00 P.M.**

|   |
|---|
| 265 Val Dervin Parkway<br>Stockton, CA 95206<br>Ph (209) 983-2300<br>Fax (209) 983-2375 |
|---|



**TEICHERT CONSTRUCTION**

*Established 1887*

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:  
**Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill**  
**CalTrans Contract No. 10-0W0004**  
**Bid Date: ~~1/15/2014 @ 2PM~~ 03/12/2014 @ 2:00P.M.**  
**Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)**  
**Estimate: \$3,810,000.00**      **Duration: 40 Working Days**      **Agency Goals: 10% DBE**

Addendum 1 added 1/6/14  
 Addendum 2 added 1/10/14  
 Addendum 3 added 1/13/2014  
 Addendum 4 added 2/25/2014

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/subcontractors.cfm](http://www.teichert.com/subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**Tim Corvello**  
**tcorvello@teichert.com**  
**Teichert Construction**  
**Phone: (209) 983-2300 Fax: (209) 983-2375**

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding      \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

**Ethnicity** BLACK  
**Firm Type** DBE  



---

**Firm ID** 38151  
**Firm/DBA Name** V & G BUILDERS  
**Address Line1** 4350 N. PALM  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93704  
**Zip Code2**  
**Mailing Address Line1** 4350 N. PALM  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93704  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** jtonyvaldez@hotmail.com  
**Contact Name** JERONIMO ANTONIO VALDEZ  
**Area Code** ( 559 )  
**Phone Number** 805-9015  
**Fax Area Code**  
**Fax Phone Number** ~~fax#~~  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 15; 16; 20; 22; 24; 39; 50; 54;  
**Districts** 06; 10;  
**DBE NAICS** 237310; 238110;  
  
**ACDBE NAICS**  
  
**Work Codes** C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

1-7-14  
 9:30A  
  
LM-VM  
 3-4-14/3:25P  
 Tony - yes received  
 not bidg'-to busy

Back To Query Form

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375



TEICHERT CONSTRUCTION

Established 1887

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill**

**CalTrans Contract No. 10-0W0004**

**Bld Date: 1/15/2014 @ 2PM**

**Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/csc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/csc/oe/weekly_ads/index.php)**

**Estimate: \$3,810,000.00      Duration: 40 Working Days      Agency Goals: 10% DBE**

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**Tim Corvello**  
**tcorvello@teichert.com**  
**Teichert Construction**  
**Phone: (209) 983-2300 Fax: (209) 983-2375**

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: Matt Sarno

\_\_\_\_\_ Yes, we will be bidding       No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

*Nothing for RES B*

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:55 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 19253736208. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The 1 page fax you sent through MetroFax.com to 19253736208 was successfully transmitted at 2013-12-19 18:54:36 (GMT).

The length of transmission was 63 seconds

The receiving machine's fax ID: 1925373620B

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:54 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 19166459618. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 19166459618 was successfully transmitted at 2013-12-19 18:53:56 (GMT).

The length of transmission was 154 seconds

The receiving machine's fax ID: 9166459618

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFAX.com  
**Sent:** Thursday, December 19, 2013 10:53 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 13107932312. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFAX.com to 13107932312 was successfully transmitted at 2013-12-19 18:52:46 (GMT).

The length of transmission was 77 seconds

The receiving machine's fax ID: 3107932312

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFAX service.

MetroFAX.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:53 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15597322684. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15597322684 was successfully transmitted at 2013-12-19 18:52:37 (GMT).

The length of transmission was 70 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:53 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15307439352. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15307439352 was successfully transmitted at 2013-12-19 18:52:32 (GMT).

The length of transmission was 71 seconds

The receiving machine's fax ID: 5307439352

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:53 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 12094645782. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 12094645782 was successfully transmitted at 2013-12-19 18:52:33 (GMT).

The length of transmission was 70 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.


MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 14084652280. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 14084652280 was successfully transmitted at 2013-12-19 18:52:28 (GMT).

The length of transmission was 67 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15597477101. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15597477101 was successfully transmitted at 2013-12-19 18:52:27 (GMT).

The length of transmission was 65 seconds

The receiving machine's fax ID: 559 747 7101

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 12098470169. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 12098470169 was successfully transmitted at 2013-12-19 18:52:26 (GMT).

The length of transmission was 71 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 17077513962. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 17077513962 was successfully transmitted at 2013-12-19 18:52:24 (GMT).

The length of transmission was 70 seconds

The receiving machine's fax ID: 7077513962

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 17146463698. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 17146463698 was successfully transmitted at 2013-12-19 18:52:25 (GMT).

The length of transmission was 71 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 17078251769. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 17078251769 was successfully transmitted at 2013-12-19 18:52:24 (GMT).

The length of transmission was 66 seconds

The receiving machine's fax ID: 707 825 1769

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.


MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 18059375473. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 18059375473 was successfully transmitted at 2013-12-19 18:52:23 (GMT).

The length of transmission was 70 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15302239222. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15302239222 was successfully transmitted at 2013-12-19 18:52:21 (GMT).

The length of transmission was 71 seconds

The receiving machine's fax ID: 530 223 9222

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15107270910. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15107270910 was successfully transmitted at 2013-12-19 18:52:23 (GMT).

The length of transmission was 65 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.


MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15102516401. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The 1 page fax you sent through MetroFax.com to 15102516401 was successfully transmitted at 2013-12-19 18:52:20 (GMT).

The length of transmission was 68 seconds

The receiving machine's fax ID: +15102516401

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15036691192. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15036691192 was successfully transmitted at 2013-12-19 18:52:21 (GMT).

The length of transmission was 6B seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 19259578121. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 19259578121 was successfully transmitted at 2013-12-19 18:52:20 (GMT).

The length of transmission was 70 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 18884116956. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 18884116956 was successfully transmitted at 2013-12-19 18:52:18 (GMT).

The length of transmission was 67 seconds

The receiving machine's fax ID: +18884116956

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15592768029. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The 1 page fax you sent through MetroFax.com to 15592768029 was successfully transmitted at 2013-12-19 18:52:17 (GMT).

The length of transmission was 65 seconds

The receiving machine's fax ID: 15592768029

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.


MetroFax.com



**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 10:52 AM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15594785213. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15594785213 was successfully transmitted at 2013-12-19 18:52:16 (GMT).

The length of transmission was 64 seconds

The receiving machine's fax ID: 559 252 5585

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



## Brian Evans

---

**From:** NoReply@MetroFAX.com  
**Sent:** Thursday, December 19, 2013 11:08 AM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 14158560381. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The fax you recently sent through MetroFAX.com to 14158560381 did not go through because there was no answer. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets. Please verify the fax number before re-transmitting.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFAX service.

Best Regards,

MetroFAX.com



© 2013. All rights reserved. MetroFAX is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFAX service is subject to the terms of the MetroFAX [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 11:08 AM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 16615894725. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The fax you recently sent through MetroFax.com to 16615894725 did not go through because there was no answer. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets. Please verify the fax number before re-transmitting.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFax service.

Best Regards,

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 11:08 AM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 14154868299. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The fax you recently sent through MetroFax.com to 14154868299 did not go through because there was no answer. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets. Please verify the fax number before re-transmitting.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFax service.

Best Regards,

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFAX.com  
**Sent:** Thursday, December 19, 2013 11:08 AM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 15105830004. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The fax you recently sent through MetroFAX.com to 15105830004 did not go through because there was no answer. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets. Please verify the fax number before re-transmitting.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFAX service.

Best Regards,

MetroFAX.com



© 2013. All rights reserved. MetroFAX is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFAX service is subject to the terms of the MetroFAX [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 11:06 AM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 14084456144. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The fax you recently sent through MetroFax.com to 14084456144 did not go through because there was no answer. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets. Please verify the fax number before re-transmitting.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFax service.

Best Regards,

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Thursday, December 19, 2013 11:03 AM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 1530221563. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The fax you recently sent through MetroFax.com to 1530221563 did not go through because there was a communication error. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFax service.

Best Regards,


MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

COPY

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375



TEICHERT CONSTRUCTION

Established 1887

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** Hwy 26 Calaveras County and Amador Near Mokelumne Hill  
**CalTrans Contract No.** 10-0W0004

**Bid Date:** 1/15/2014 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Estimate:** \$3,810,000.00

**Duration:** 40 Working Days

**Agency Goals:** 10% DBE

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Tim Corvello  
[tcorvello@teichert.com](mailto:tcorvello@teichert.com)  
Teichert Construction  
Phone: (209) 983-2300 Fax: (209) 983-2375

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.


Company: AC DiKE Co Contact: Dave  
 Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

COPY

265 Val Derrin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375



TEICHERT CONSTRUCTION

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project

**Project:** Hwy 26 Calaveras County and Amador Near Mokelumne Hill

**CalTrans Contract No.** 10-0W0004

**Bid Date:** 1/15/2014 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.pap](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.pap)

**Estimate:** \$3,810,000.00

**Duration:** 40 Working Days

**Agency Goals:** 10% UDBe

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBe participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified UDBe's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. UDBe's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to UDBe's available from:

Tim Corvello  
tcorvello@teichert.com  
Teichert Construction  
Phone: (209) 983-2360 Fax: (209) 983-2375

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.


Company: AC Dike Co Contact: Paese  
 Yes, we will be bidding  No, not interested

Yes, we are a UDBe business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

\* PLEASE Quote BY 14<sup>th</sup> \*

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375



TEICHERT CONSTRUCTION

Established 1887

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project

**Project:** Hwy 26 Calaveras County and Amador Near Mokelumne Hill  
CalTrans Contract No. 10-0W0004

**Bid Date:** 1/15/2014 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Estimate:** \$3,810,000.00      **Duration:** 40 Working Days      **Agency Goals:** 10% DBE

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Tim Corvello  
tcorvello@teichert.com  
Teichert Construction  
Phone: (209) 983-2300 Fax: (209) 983-2375

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: ST RHODES CONSTRUCTION Contact: BRIAN ZERN

Yes, we will be bidding       No, Not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:59 PM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 1530221563. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The fax you recently sent through MetroFax.com to 1530221563 did not go through because there was a communication error. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFax service.

Best Regards,

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:56 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15307439352. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The 1 page fax you sent through MetroFax.com to 15307439352 was successfully transmitted at 2014-02-25 23:55:52 (GMT).

The length of transmission was 74 seconds

The receiving machine's fax ID: 5307439352

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:53 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 18059375473. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 18059375473 was successfully transmitted at 2014-02-25 23:53:09 (GMT).

The length of transmission was 73 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:53 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 18884116956. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 18884116956 was successfully transmitted at 2014-02-25 23:52:59 (GMT).

The length of transmission was 71 seconds

The receiving machine's fax ID: 0

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:53 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 12094645782. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The 1 page fax you sent through MetroFax.com to 12094645782 was successfully transmitted at 2014-02-25 23:52:34 (GMT).

The length of transmission was 73 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:53 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 17146463698. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 17146463698 was successfully transmitted at 2014-02-25 23:52:34 (GMT).

The length of transmission was 74 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:51 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 19166459618. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The 1 page fax you sent through MetroFax.com to 19166459618 was successfully transmitted at 2014-02-25 23:50:56 (GMT).

The length of transmission was 159 seconds

The receiving machine's fax ID: 9166459618

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:50 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15597322684. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15597322684 was successfully transmitted at 2014-02-25 23:49:50 (GMT).

The length of transmission was 87 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:50 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15597477101. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15597477101 was successfully transmitted at 2014-02-25 23:49:46 (GMT).

The length of transmission was 86 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:50 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15036691192. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15036691192 was successfully transmitted at 2014-02-25 23:49:37 (GMT).

The length of transmission was 74 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:50 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 17077513962. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 17077513962 was successfully transmitted at 2014-02-25 23:49:37 (GMT).

The length of transmission was 80 seconds

The receiving machine's fax ID: 7077513962

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com




© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:50 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 13107932312. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 13107932312 was successfully transmitted at 2014-02-25 23:49:35 (GMT).

The length of transmission was 73 seconds

The receiving machine's fax ID: 3107932312

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com




© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:50 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 14084652280. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 14084652280 was successfully transmitted at 2014-02-25 23:49:32 (GMT).

The length of transmission was 82 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:50 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 19259578121. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 19259578121 was successfully transmitted at 2014-02-25 23:49:28 (GMT).

The length of transmission was 83 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:49 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 12098470169. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 12098470169 was successfully transmitted at 2014-02-25 23:49:28 (GMT).

The length of transmission was 71 seconds

The receiving machine's fax ID: 209 847 0169

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:49 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15107270910. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The 1 page fax you sent through MetroFax.com to 15107270910 was successfully transmitted at 2014-02-25 23:49:25 (GMT).

The length of transmission was 67 seconds

The receiving machine's fax ID:

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:49 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15592768029. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The 1 page fax you sent through MetroFax.com to 15592768029 was successfully transmitted at 2014-02-25 23:49:23 (GMT).

The length of transmission was 68 seconds

The receiving machine's fax ID: 15592768029

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:49 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 17078251769. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 17078251769 was successfully transmitted at 2014-02-25 23:49:21 (GMT).

The length of transmission was 69 seconds

The receiving machine's fax ID: 707 825 1769

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:49 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15594785213. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15594785213 was successfully transmitted at 2014-02-25 23:49:20 (GMT).

The length of transmission was 68 seconds

The receiving machine's fax ID: 559 252 5585

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:49 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15302239222. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15302239222 was successfully transmitted at 2014-02-25 23:49:15 (GMT).

The length of transmission was 74 seconds

The receiving machine's fax ID: 530 223 9222

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com




© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:49 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 19253736208. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 19253736208 was successfully transmitted at 2014-02-25 23:49:12 (GMT).

The length of transmission was 69 seconds

The receiving machine's fax ID: 19253736208

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com




© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 3:49 PM  
**To:** Brian Evans  
**Subject:** Successful transmission to 15102516401. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The 1 page fax you sent through MetroFax.com to 15102516401 was successfully transmitted at 2014-02-25 23:49:07 (GMT).

The length of transmission was 64 seconds

The receiving machine's fax ID: +15102516401

If you need assistance, please visit our online help center at <http://www.metrofax.com/support>. Thank you for using the MetroFax service.

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 4:06 PM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 14154868299. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The fax you recently sent through MetroFax.com to 14154868299 did not go through because there was no answer. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets. Please verify the fax number before re-transmitting.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFax service.

Best Regards,

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

## Brian Evans

---

**From:** NoReply@MetroFAX.com  
**Sent:** Tuesday, February 25, 2014 4:05 PM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 14158560381. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The fax you recently sent through MetroFAX.com to 14158560381 did not go through because there was no answer. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets. Please verify the fax number before re-transmitting.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFAX service.

Best Regards,

MetroFAX.com



© 2013. All rights reserved. MetroFAX is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFAX service is subject to the terms of the MetroFAX [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 4:03 PM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 15105830004. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The fax you recently sent through MetroFax.com to 15105830004 did not go through because there was a communication error. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFax service.

Best Regards,

MetroFax.com




© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 4:03 PM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 14084456144. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN

The fax you recently sent through MetroFax.com to 14084456144 did not go through because there was no answer. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets. Please verify the fax number before re-transmitting.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFax service.

Best Regards,

MetroFax.com




© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

**Brian Evans**

---

**From:** NoReply@MetroFax.com  
**Sent:** Tuesday, February 25, 2014 4:19 PM  
**To:** Brian Evans  
**Subject:** Unsuccessful fax transmission to 16615894725. Re: UNKNOWN



Dear Brian Evans,

Re: UNKNOWN


The fax you recently sent through MetroFax.com to 16615894725 did not go through because there was no answer. Be sure to check that you have the correct number and that you have entered it properly. Enter numbers only, no dashes or brackets. Please verify the fax number before re-transmitting.

If you need additional assistance, please visit our online help center at <http://www.metrofax.com/support>.

Thank you for using the MetroFax service.

Best Regards,

MetroFax.com



© 2013. All rights reserved. MetroFax is a registered trademark of j2 Global, Inc. and its affiliates. Your use of the MetroFax service is subject to the terms of the MetroFax [Customer Agreement](#)

# **Subsection 3**

## **Subcontractor Proposal Analysis**

**Teichert Construction**  
**Job Name Caltrans Contract # 10-0W0004**  
**Disadvantaged Business Enterprises Sub-Bid Analysis**

**Total Contract Amount = \$4,152,567.50**  
**DBE Participation Goal = 10% or \$415,256.75**

| Item Of Work - Sub Quotes Received                                 | DBE, MBE,<br>DVBE, SBE | DBE<br>Status | Quote       | Price<br>Difference | Selected<br>Sub/Supplier | DBE % of<br>Contract |
|--|------------------------|---------------|-------------|---------------------|--------------------------|----------------------|
| <b>0001</b> Lead Compliance Plan                                   |                        |               |             |                     |                          |                      |
| <b>0002</b> Construction Area Signs                                |                        |               |             |                     |                          |                      |
| <b>0003</b> Traffic Control System                                 |                        |               |             |                     |                          |                      |
| <b>0004</b> Portable Changeable Message Sign                       |                        |               |             |                     |                          |                      |
| <b>0005</b> Job Site Management                                    |                        |               |             |                     |                          |                      |
| <b>0006</b> Prepare Storm Water Pollution Prevention Plan          |                        |               |             |                     |                          |                      |
| Ashbaugh Consulting, Inc   | SBE                    | No            | \$495.00    | \$ -                |                          |                      |
| Tully Consulting Group   | DBE                    | Yes           | \$650.00    | \$155.00            | Yes                      | 0.02%                |
| La Firma Inc   | DBE                    | Yes           | \$650.00    | \$0.00              |                          |                      |
| Adanta, Inc  | DBE, SBE               | Yes           | \$795.00    | \$145.00            |                          |                      |
| <b>0007</b> Temporary Fence (ESA Fence)                            |                        |               |             |                     |                          |                      |
| KRC Safety Co., Inc.   | DBE, SBE,<br>MBE       | Yes           | \$4,651.20  | -\$12,403.20        |                          |                      |
| Clearwater Landscape Services                                      | SBE                    | No            | \$11,056.80 | -\$5,997.60         |                          |                      |
| Nitta Erosion Control  | DBE                    | Yes           | \$17,054.40 | \$0.00              | Yes                      | 0.41%                |
| SJD Construction, Inc  | DBE, WBE               | Yes           | \$27,948.00 | \$10,893.60         |                          |                      |
| <b>0008</b> Remove Yellow Thermoplastic Stripe (Hazardous Waste)   |                        |               |             |                     |                          |                      |
| <b>0009</b> Remove Yellow Thermoplastic Markings (Hazardous Waste) |                        |               |             |                     |                          |                      |
| <b>0010</b> Remove Thermoplastic Traffic Stripe                    |                        |               |             |                     |                          |                      |
| <b>0011</b> Remove Thermoplastic Pavement Marking                  |                        |               |             |                     |                          |                      |
| <b>0012</b> Remove Asphalt Concrete Dike                           |                        |               |             |                     |                          |                      |
| West Coast Water & Trucking  | DBE, WBE,<br>SBE       | Yes           | \$2,522.00  | \$ -                | Yes                      | 0.06%                |
| <b>0013</b> Reset Roadside Sign                                    |                        |               |             |                     |                          |                      |

**Teichert Construction**  
**Job Name Caltrans Contract # 10-0W0004**  
**Disadvantaged Business Enterprises Sub-Bid Analysis**

**Total Contract Amount = \$4,152,567.50**  
**DBE Participation Goal = 10% or \$415,256.75**

| Item Of Work - Sub Quotes Received           | DBE, MBE, DVBE, SBE | DBE Status | Quote        | Price Difference | Selected Sub/Supplier | DBE % of Contract |
|--|---------------------|------------|--------------|------------------|-----------------------|-------------------|
| 0014 Adjust Monument To Grade                |                     |            |              |                  |                       |                   |
| 0015 Adjust Inlet                            |                     |            |              |                  |                       |                   |
| 0016 Cold Plane Asphalt Concrete Pavement    |                     |            |              |                  |                       |                   |
| West Coast Water & Trucking                  | DBE, WBE, SBE       | Yes        | \$81,155.00  | \$ -             | Yes                   | 1.95%             |
| 0017 Shoulder Backing                        |                     |            |              |                  |                       |                   |
| A.C. Dike Co.                                | DBE                 | Yes        | \$19,640.00  | \$ -             | Yes                   | 0.47%             |
| West Coast Water & Trucking                  | DBE, WBE, SBE       | Yes        | \$64,020.00  | \$0.00           | Yes                   | 1.54%             |
| 0018 Prepaveing Interrial Profiler           |                     |            |              |                  |                       |                   |
| 0019 HMA (Type A) Superpave                  |                     |            |              |                  |                       |                   |
| West Coast Water & Trucking                  | DBE, WBE, SBE       | Yes        | \$12,804.00  | \$ -             | Yes                   | 0.31%             |
| 0020 RHMA (Gap Graded) Superpave             |                     |            |              |                  |                       |                   |
| West Coast Water & Trucking                  | DBE, WBE, SBE       | Yes        | \$264,000.00 | \$ -             | Yes                   | 6.36%             |
| 0021 Data Core                               |                     |            |              |                  |                       |                   |
| 0022 Hot Mix Asphalt Dike (Type E)           |                     |            |              |                  |                       |                   |
| A.C. Dike Co.                                | DBE                 | Yes        | \$17,205.00  | \$ -             | Yes                   | 0.41%             |
| APCO   | SBE                 | No         | \$27,750.00  | \$10,545.00      |                       |                   |
| 0023 Tack Coat TO = 82 Tons                  |                     |            |              |                  |                       |                   |
| 0024 Thermoplastic Pavement Marking          |                     |            |              |                  |                       |                   |
| 0025 Thermoplastic Traffic Stripe(Sprayable) |                     |            |              |                  |                       |                   |
| 0026 Pavement Marker (Retroreflective)       |                     |            |              |                  |                       |                   |
| 0027 Maintaining Existing Traffic Management |                     |            |              |                  |                       |                   |

**Total Dollar Amount of UBDE Participation = \$479,050.40**

**Total Percentage Amount of UBDE Participation = 11.536%**

**ASHBAUGH**  
CONSULTING, INC.

9151 Parliament Avenue,  
Westminster, CA 92683  
ph. 714.895.3782 // fx. 714.895.3792  
robert@ashbaughconsulting.com

[www.AshbaughConsulting.com](http://www.AshbaughConsulting.com)

**SBE (Micro) # 1403260**  
**Bid Ref. No. 10-0W0004R**  
**MARCH 11, 2014**

**Bid Date: 03/12/14**  
**EST. DURATION: 40 WRKG DAYS**

**SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 10-0W0004**  
**10-CAL,AMA-26; REPAIR FAILED AREAS AND APPLY RUBBERIZED HMA (GAP GRADED)**

\*\*\* Acceptance of This Bid is Good for 30 Days from Bid Date. \*\*\*

**Item 6 > PREPARE WATER POLLUTION CONTROL PROGRAM (WPCP)<sup>1,2,3</sup>**  
Lump Sum (Est. 5 Engineering Dwgs)

**\$495.00**

**SUPERSCRIPT NOTES**

1. Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability \$1,000,000 each claim, \$2,000,000 aggregate and \$1,000,000 general liability each and \$2,000,000 aggregate.
  - A onetime Fifty Dollars (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability.
  - Insurance endorsements requiring CG2010##### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars (\$350.00) processing fee.
2. Pricing is for a "Generic" Plan developed for scope of work. Ashbaugh Consulting will develop a "generic" plan for this project (up to 5 WPC Drawings), additional work caused by Caltrans or the Agency's lack of available drawings within the bid package or their need for additional site specific drawings/requirements will be priced at \$75.00 per hour (approx. 1.0 sheet per hour). Price includes submittal of three (3) copies of the Final WPCP delivered via USPS ground. **This bid does not include any associated filing fees or the design / layout of dewatering, Recycling or Batch Plant BMP systems / drawings.** Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$75.00/hour for non-Civil Engineering services and \$150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$75.00 for the initial manual and \$50.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
3. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

**Robert D. Ashbaugh**

Robert D. Ashbaugh  
Chief Operations Officer / Estimator



State of California \* Department of General Services \* Arnold Schwarzenegger, Governor

**PROCUREMENT DIVISION**

Office of Small Business and DVBE Services

707 Third Street, 1st Floor, Room 400 \* PO Box 989052

West Sacramento, California 95798-9052 \* (800) 559-5529

~~ASHBAUGH CONSULTING PROPOSAL CALTRANS # 10-0W0004~~

SB APP

July 20, 2012

Supplier #1403260  
Ashbaugh Consulting  
9151 Parliament Avenue  
WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From July 20, 2012 to July 31, 2014

Business Types

Service

Classifications

- 601042 - Water testing and conservation and ecology
- 701715 - Development
- 721411 - Infrastructure building and surfacing and paving services
- 761220 - Landfill services
- 771019 - Pollution investigation services
- 771216 - Soil pollution
- 771217 - Water pollution
- 781021 - Pipeline services
- 111015 - Civil engineering
- 31015 - Water and sewer utilities

Proof of Certification Status



NEW



Civil Engineering and Stormwater Solutions

March 11, 2014

RE: Proposal for WPCP for Caltrans 10-0W0004, bidding 3/12/14

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

6

A. Prepare WPCP

\$ 650

WPC Manager Services are available; call if you need a quote.

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner  
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015, SBE (Micro) #60919, Exp. 1/31/2016

TULLY CONSULTING GROUP  
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318  
ROBIN@TULLYGROUP.COM

La Firma Inc.

DBE 39322

715 Ridge Road  
Nipomo, CA 93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail: [estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com)  
Web: [www.theswpppfirm.com](http://www.theswpppfirm.com)

March 11, 2014

Project: 10-0W0004

Repair Failed Areas And Apply Rubberized Hma (gap Graded).  
10-Cal,Ama-26-14.0/38.3, 0.0/4.6

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (4) addendums.

Bid item.

| Item | Code   | Description                              | Unit | Quantity | Unit Price | Total    |
|------|--------|--|------|----------|------------|----------|
| 6    | 130200 | Prepare Water Pollution Control Program. | LS   | LS       | \$650.00   | \$650.00 |

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.  
CPESC QSD/P #305

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Feb 05 19:01:36 PST 2014

**Query Criteria**

Firm/DBA Name: La Firma

Firm Type: DBE

---


|                              |   |
|------------------------------|---|
| <b>Firm ID</b>               | 39322   |
| <b>Firm/DBA Name</b>         | LA FIRMA INC.   |
| <b>Address Line1</b>         | 715 RIDGE ROAD  |
| <b>Address Line2</b>         |   |
| <b>City</b>                  | NIPOMO  |
| <b>State</b>                 | CA  |
| <b>Zip Code1</b>             | 93444   |
| <b>Zip Code2</b>             |   |
| <b>Mailing Address Line1</b> |   |
| <b>Mailing Address Line2</b> |   |
| <b>Mailing City</b>          |   |
| <b>Mailing State</b>         |   |
| <b>Mailing Zip Code1</b>     |   |
| <b>Mailing Zip Code2</b>     |   |
| <b>Certification Type</b>    | DBE   |
| <b>E-Mail</b>                | estimating@theswppfirm.com  |
| <b>Contact Name</b>          | VICENTE C. BRAVO  |
| <b>Area Code</b>             | ( 805 )   |
| <b>Phone Number</b>          | 748-8578  |
| <b>Fax Area Code</b>         | ( 805 )   |
| <b>Fax Phone Number</b>      | 929-0501  |
| <b>Agency Name</b>           | DEPARTMENT OF TRANSPORTATION  |
| <b>Counties</b>              | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| <b>Districts</b>             | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;   |
| <b>DBE NAICS</b>             | 238990; 541620;   |
| <b>ACDBE NAICS</b>           |   |
| <b>Work Codes</b>            | C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;   |
| <b>Licenses</b>              | B General Building Contractor; D64 Nonspecialized;  |
| <b>Trucks</b>                |   |
| <b>Gender</b>                | M   |
| <b>Ethnicity</b>             | NATIVE AMERICAN   |
| <b>Firm Type</b>             | DBE   |

---

[Back To Query Form](#)

Adanta, Inc.

828 School Street  
Napa, California 94559  
Tel. (707) 709-8894  
Fax (707) 736-8368



A d a n t a

Native American woman-owned  
California DOT-Certified DBE/SMBE  
DBE Certificate #37357

March 10, 2014

Subject: **CONTRACT NO: 10-0W0004 – REPAIR FAILED AREAS AND APPLY RUBBERIZED HMA (GAP GRADED)**  
**Bid Date: 12 MAR 2014**

Adanta is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

| Item No.     | Item code | Item Description                             | Unit of Measure | Est Qty | Bid        | Amount            |
|--------------|-----------|--|-----------------|---------|------------|-------------------|
| 1            | 070030    | LEAD COMPLIANCE PLAN (PAINT/MARKINGS)        | LS              | LS      | \$1,300.00 | \$1,300.00        |
| 1            | 070030    | LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING) | LS              | LS      | \$1,300.00 | \$1,300.00        |
| 6            | 130200    | PREPARE WATER POLLUTION CONTROL PROGRAM      | LS              | LS      | \$795.00   | \$795.00          |
| <b>Total</b> |           |  |                 |         |            | <b>\$3,395.00</b> |

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Adanta.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.



**ASSUMPTIONS:**

1. Prime contractor provides on-site WPC Manager. Alternatively, a WPC Manager can be provided one day a week for \$1,800.00 per week.
2. No other plans, reports, permits or monitoring efforts are included.
3. The WPCP and the Lead Compliance Plans are **guaranteed** acceptance for the quoted bids.
4. Field monitoring will be required for the Lead Compliance Plans (Paint/Markings and Grinding/Cold Planing). A CIH can be provided for the monitoring for \$2,900 per day including all labor, travel, per diem, materials, supplies, and lab costs. **Assume ONE (1) day EACH** for the lead monitoring (Paint/Markings and Grinding/Cold Planing); or a total of **\$5,800.00** for the on-site monitoring.
5. Contractor to provide completed questionnaire (supplied by Adanta upon notice of award) prior to start of work.
6. Print-ready draft and final copies of plans and reports will be provided so hard copies can be produced; no hard copies will be provided by Adanta.

**Adanta is a certified DBE contractor (No. 37357)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@adanta-inc.com](mailto:tim.anenson@adanta-inc.com) if we can provide anything further.

My Very Best Regards,  
**ADANTA**

Tim Anenson  
Project Director

## **KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 3-11-2014**

**Regarding: CalTrans Project 10-0W0004**

**Total Number of Pages Including Cover: 6**

**Comments:**

Please see attached quote for CalTrans project 10-0W0004 bidding in Calaveras and Amador Counties on 3-12-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

**Thanks, Michael Castro**

# **WE ARE A DBE**

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:390 / D:412

Job # 10-OW0004

10-Cal,Ama-26

KRC BID #M14-308

Bid Date: 3-12-2014

**\*UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)\***

| ITEM | DESCRIPTION  | UNIT | QTY   | \$/UNIT  | TOTAL       |
|------|--|------|-------|----------|-------------|
| 2    | Construction Area Signs<br>- Prices above include signs from CS-1 & CS-2 only; furnished, installed and removed.<br>- Signs specifically not included above are to be considered excluded from item 2.<br>- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor  | Ls   | Ls    | Ls       | \$12,350.00 |
| 3    | Traffic Control System<br>1 pilot car and driver \$800.00 per 8 hour shift<br>1 additional flagger \$700.00 per 8 hour shift: no vehicle, no equipment<br>2 flaggers \$1,435.00 per 8 hour shift<br>2 flaggers with portable changeable message boards \$1,605.00 per 8 hour shift<br><u>Traffic Control Notes:</u><br>- If less than 4 consecutive shifts are performed please add 10% to quoted traffic control rates<br>- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.<br>- Impact attenuator vehicle (IAV) not included in traffic control prices<br>- TC crews <b>subject to availability</b><br>- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.<br>- Please allow up to 30 minutes on each side of shift for placing and removing equipment.<br>- All overtime will be charged at \$95.00 per hour per man<br>- All Saturday traffic control rates multiply by 1.45<br>- All Sunday traffic control rates multiply by 1.85 |      |       |          |             |
| 4    | Portable Changeable Message Sign (PCMS) - per each, rental only<br>- \$150.00/day : \$400.00/week : \$1,200.00/month(month rate based on 30 calendar days)<br>- \$375.00 delivery fee will apply : \$375.00 pick up fee will apply<br>- Subject to "DAY" rate if KRC maintains PCMS during traffic control shift<br>- If interested, call for sale price   |      |       |          |             |
| 7    | Temporary Fence (ESA) (Installation not Included)  | Lf   | 4,080 | \$1.14   | \$4,651.20  |
| 13   | Reset Roadside Sign<br>Note: (4) addendum(s) acknowledged.<br>Note: If items are not tied together within these notes items may be split.<br>Note: Item 13 if used must bid with item 2 and will be implemented when installing or removing item 2.<br>\$1,200.00 mobilization fee will apply if wanted done another time.<br>Note: Item 7 is a sale item only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.   | ea   | 4     | \$200.00 | \$800.00    |

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



**KRC SAFETY CO., INC.**

REV 02-12-14

**ATTACHMENT A**Job # 10-0W0004 Bid Date: 3-12-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) -- (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,200.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**Date: 3-12-2014

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





[Home](#) | 
 [Search](#) | 
 [Bids](#) | 
 [Orders](#) | 
 [Tools](#) | 
 [CRM](#) | 
 [Agency List](#) | 
 [Support](#) | 
 [Logout](#)

**CALIFORNIA PROFILE**

|                            |   |                   |                   |
|----------------------------|---|-------------------|-------------------|
| BidSync Supplier Name      | KRC SAFETY CO INC   | Supplier Number   | 6897              |
| Legal Business Name        | KRC SAFETY CO INC   | DBA Business Name | KRC SAFETY CO INC |
| Address                    | 7821 W. Sunnyview Ave<br>VISALIA, CA 93291  | Phone             | (559) 732-0393    |
|                            |   | FAX               | (559) 732-2684    |
| Email                      | <a href="mailto:qarvc@krcsafety.com">qarvc@krcsafety.com</a>  |                   |                   |
| Web Page                   | <a href="http://www.krcsafety.com">http://www.krcsafety.com</a>   |                   |                   |
| Number of Employees        | 68  |                   |                   |
| Business Types             | Construction  |                   |                   |
| Service Areas              | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, |                   |                   |
| Keywords                   | GENERAL ENGINEERING   |                   |                   |
| Construction License Types | A - General Engineering<br>C-31 - Construction Zone Traffic Control Contractor  |                   |                   |
| Classifications            | 461615 - Traffic control<br>551217 - Signage  |                   |                   |
| View Options               | <a href="#">View Application</a>  |                   |                   |
| Edit Options               | <a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>   |                   |                   |

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

| TYPE | STATUS   | STATUS DATE  | FROM         | TO           | ACTIONS |
|------|----------|--------------|--------------|--------------|---------|
| SB   | Approved | Feb 14, 2014 | Feb 14, 2014 | Feb 28, 2015 |         |

**Certification History**

| TYPE | STATUS  | STATUS DATE  | FROM         | TO           |
|------|---------|--------------|--------------|--------------|
| SB   | Expired | Feb 14, 2014 | Mar 12, 2013 | Mar 31, 2014 |
| SB   | Expired | Mar 12, 2013 | Mar 21, 2012 | Mar 31, 2013 |
| SB   | Expired | Mar 21, 2012 | May 13, 2011 | May 31, 2012 |
| SB   | Expired | May 13, 2011 | Jun 3, 2010  | Jun 30, 2011 |
| SB   | Expired | May 31, 2010 | May 14, 2009 | May 30, 2010 |
| SB   | Expired | May 14, 2009 | Jun 30, 2008 | May 14, 2009 |
| SB   | Expired | Jul 11, 2007 | Jul 11, 2007 | Jul 31, 2008 |
| SB   | Expired | Aug 24, 2004 | Aug 24, 2004 | Jul 31, 2007 |
| SB   | Expired | Jun 8, 2001  | Sep 6, 2001  | Aug 31, 2004 |
| SB   | Expired | Jun 1, 1998  | Jul 14, 1998 | Jun 30, 2001 |

[Home](#) | 
 [Bid Search](#) | 
 [Bids](#) | 
 [Orders](#) | 
 [My account](#) | 
 [Privacy](#) | 
 [Terms](#) | 
 [Logout](#)

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

**Determination Date: 12-31-2012**



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**K R C SAFETY CO. INC.**

6084 WEST HURLEY  
VISALIA, CA 93291

Owner: GARY CASTRO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- |  |  |
|--|--|
| * 238990 All Other Specialty Trade Contractors                           | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers            |
| 339950 Sign, Manufacturing   | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors              | 237310 Highway, Street, and Bridge Construction                          |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers                  |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers           | 484110 General Freight Trucking, Local                                   |

Work Category Code(s)

|                                 |                                   |
|---------------------------------|-----------------------------------|
| C0600 MISC SUPPLIERS            | C0612 SAFETY                      |
| C0683 GUARD RAILINGS & BARRIERS | C1200 CONSTRUCTION AREA SIGNS     |
| C1201 TRAFFIC CONTROL SYSTEM    | C1522 RESET, ADJUST ROADWAY ITEMS |

Licenses

A General Engineering Contractor  
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 447

*Beth McDowell*  
CUCP OFFICER

March 29, 2012



CLEARWATER  
LANDSCAPE SERVICES

# Bid Proposal

**Date:** March 12, 2014  
**Project:** 10-0W0004 Route 26  
**Location:** Amador and Calaveras County, CA.  
**Bid Item:** ESA Fence  
**Addendum:** One, Two, Three, Four

|        |                            |       |    |      |           |
|--------|----------------------------|-------|----|------|-----------|
| Item 7 | Temporary Fence (Type ESA) | 4,080 | LF | 2.71 | 11,056.80 |
|        |                            |       |    |      | 11,056.80 |

**One mobilization is included for installation and one mobilization for removal. Each additional move in/out will be \$550.00**

Exclusions: All fines and penalties, Permits, Fees, Bonds, Boring, Engineering, Staking and Layout, Fencing, Concrete, Masonry, Electrical, Plumbing, Cut/Patch of asphalt or concrete, Testing, Metering devices, Traffic and Pedestrian control, Clear & Grub, Rough Grading, Grades to be +/- .10 from finish grade, Import/Export of soil, Hazardous material, Site Furnishings, Hard rock conditions, Soil preparation, Maintenance, Irrigation, Cost and Source of Water, Water to be provided at the project location, Reseeding and Weed Control

Scott Houck  
 Clearwater Landscape Services  
 3908 Placitas Drive  
 Cameron Park CA. 95682  
 C (916) 825-1574  
 P (916) 987-3081  
 F (916) 987-3083  
[scott@clearwatercsc.com](mailto:scott@clearwatercsc.com)  
[www.clearwatercsc.com](http://www.clearwatercsc.com)

Signatory to Local 185 Laborers Union  
 SBE #0044424 Expiration 11/30/14



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Revised Bid - Proposal

February 26, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-Cal,Ama-26-14.0/38.3,0.0/4.6, Caltrans Contract No. 10-0W0004, Addendum Nos. 1-4, Repair failed areas and apply rubberized HMA (Gap Graded) in Calaveras and Amador Counties at and near Mokelumne Hill from 0.3 mile west of Paloma Road to Route 88.  
Bid Date: March 12, 2014 (2:00 p.m.).

**Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Revised quotation supersedes one dated January 9, 2014 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s).** Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

| <u>Item No.</u> | <u>Item</u>                | <u>Unit of Measure</u> | <u>Estimated Quantity</u> | <u>Item Price</u> | <u>Total</u> |
|-----------------|----------------------------|------------------------|---------------------------|-------------------|--------------|
| 7               | Temporary Fence (Type ESA) | LF                     | 4,080                     | \$ 4.18           | \$ 17,054.40 |


- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
  - 2) Total price excludes delivery of materials only in lieu of installation, wood posts, commercial quality nails or staples for Temporary Fence (Type ESA), backfilling of holes caused by the removal of Temporary Fence (Type ESA), maintenance (repair or replacement of damaged Temporary Fence (Type ESA) and removal of Temporary Fence (Type ESA)), re-installation of Temporary Fence (Type ESA), Fiber Rolls, Silt Fence, Bonded Fiber Matrix (BFM), straw mulching, straw incorporation, rolled erosion control products (RECPs), night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.

10-Cal,Ama-26-14.0/38.3,0.0/4.6, 10-0W0004, Addendum Nos. 1-4, in Calaveras and Amador Counties at and near Mokelumne Hill from 0.3 mile west of Paloma Road to Route 88.  
Nitta Erosion Control Revised Bid-Proposal dated February 26, 2014.  
Page 2 of 2.

- 3) Up to six (6) move-ins is included in the total bid price (one for each work location). Additional move-ins (if necessary) is at \$350.00 each. Unused move-ins will not be credited. Approximately eight (8) working days (weekends and holidays excluded) is required to complete an estimated 4,080 LF of Temporary Fence (Type ESA) – installation only. Stand-by time will be billed at \$280.00 per hour.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Fence (Type ESA).
- 8) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Fence (Type ESA). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control

**EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)**

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans LOCATION: 10-Cal,Ama-26-14.0/38.3.0.0/4.6 in Calaveras and Amador Counties  
 PROJECT DESCRIPTION: Contract No. 10-0W0004 Repair failed areas and apply rubberized HMA (Gap Graded)  
 TOTAL CONTRACT AMOUNT: \$17,054.40  
 BID DATE: March 12, 2014  
 BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control  
 CONTRACT DBE GOAL: 10%

| CONTRACT ITEM NO. | ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE) | CERT. NO. OF DBE AND EXPIRATION DATE | NAME OF DBEs (Must be certified on the date bids are opened - Include DBE address and phone number) | DOLLAR AMOUNT DBE |
|-------------------|---|--------------------------------------|---|-------------------|
|                   |   | 000217                               | Nitta, Inc. dba   |                   |
|                   |   | 12/1/2015                            | Nitta Erosion Control   |                   |
|                   |   |                                      | 3778 Del Mar Avenue   |                   |
|                   |   |                                      | Loomis, CA 95650  |                   |
|                   |   |                                      | (916) 652-7459  |                   |
| 7                 | Temporary Fence (Type ESA)  |                                      |   | \$ 17,054.40      |

**FOR LOCAL AGENCY TO COMPLETE:**  
 Local Agency Contract Number: \_\_\_\_\_  
 Federal Aid Project Number: \_\_\_\_\_  
 Federal Share: \_\_\_\_\_  
 Contract Award Date: \_\_\_\_\_  
 Local Agency certifies that all DBE certifications have been verified and information is complete and accurate.  
 Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_  
 Local Agency Representative  
 (Area Code) Telephone Number: \_\_\_\_\_

|                   |              |
|-------------------|--------------|
| Total Claimed DBE | \$ 17,054.40 |
|                   | 0.448%       |

*Laura J. Bills*  
 Signature of Bidder  
 3/10/14 Date (916) 652-7459 (Area Code) Tel. No.  
 Laura J. Bills  
 Person to Contact (Please Type or Print)

**For Caltrans Review:**  
 Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_  
 Caltrans District Local Assistance Engineer

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 8/26/08)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in the obligation of funds for this project.  
 (2) Copy - include in award package to Caltrans District Local Assistance  
 (3) Original - Local agency files

# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE  
LOOMIS, CA 95650 9051  
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

e 561730 Landscaping Services

\* Indicates primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 217  
Renewal Date : December 1, 2015

  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

P. 004/005

FAX No.

MAR/10/2014/MON 11:20 AM

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Aug 13 09:34:04 PDT 2013

**Query Criteria**

Firm ID: 217  
Firm/DBA Name: Nitta Erosion Control  
City: Loomis  
Zip Code: 95650  
Area Code: 916  
Firm Type: DBE

|                       |   |
|-----------------------|---|
| Firm ID               | 217   |
| Firm/DBA Name         | NITTA EROSION CONTROL   |
| Address Line1         | 3778 DEL MAR AVENUE   |
| Address Line2         |   |
| City                  | LOOMIS  |
| State                 | CA  |
| Zip Code1             | 95650   |
| Zip Code2             | 9051  |
| Mailing Address Line1 |   |
| Mailing Address Line2 |   |
| Mailing City          |   |
| Mailing State         |   |
| Mailing Zip Code1     |   |
| Mailing Zip Code2     |   |
| Certification Type    | DBE   |
| EMail                 | nittaec@gmail.com   |
| Contact Name          | LAURA BILLS   |
| Area Code             | ( 916 )   |
| Phone Number          | 652-7459  |
| Fax Area Code         | ( 916 )   |
| Fax Phone Number      | 652-4376  |
| Agency Name           | DEPARTMENT OF TRANSPORTATION  |
| Counties              | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; |
| Districts             | 01; 02; 03; 04; 05; 06; 10;   |
| DBE NAICS             | 561730;   |

**ACDBE NAICS**

|            |   |
|------------|---|
| Work Codes | C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2086 TEMPORARY EROSION CONTROL; |
| Licenses   | C27 Landscaping Contractor; D59 Hydroseed Spraying;                         |
| Trucks     |   |
| Gender     | F   |
| Ethnicity  | ASIAN PACIFIC   |
| Firm Type  | DBE   |

[Back To Query Form](#)

Post Office Box 12320  
Oakdale, CA 95361  
Phone: (209) 847-8939  
Fax: (209) 847-0169  
Email: sjdinc@att.net



**CONSTRUCTION INC.**

QUOTE # 23-003

DATE: March 11, 2014

CA LICENSE #: 774706 A  
FEDERAL ID #: 77-0530147

## QUOTE/PROPOSAL

TO: Prospective Bidder

ATTENTION: Estimator

**PROJECT:** CalTrans Contract #10-0W0004 Repair Failed Areas and Apply Rubberized HMA (Gap Graded), Hwy 26, in Calaveras/Amador Counties (10-Cal, Ama-26-14.0/38.3, 0.0/4.6) FAP #ACSTP-P026(029)E - DBE Goal 10%

**BID DATE:** 3/12/2014

We are pleased to offer, for your consideration, a proposal to furnish labor, equipment and material for the work described in the following:

| ITEM | DESCRIPTION                                   | QUANTITY | UNIT | UNIT PRICE  | AMOUNT        |
|------|---|----------|------|-------------|---------------|
| 2    | Construction Area Signs                       | 1        | LS   | \$13,500.00 | \$13,500.00 * |
| 3    | Traffic Control (Flaggers) - OUR PORTION ONLY | 1        | LS   | \$4,200.00  | \$4,200.00 *  |
| 7    | Temporary Fence (Type ESA)                    | 4080     | LF   | \$6.85      | \$27,948.00   |
| 15   | Adjust Inlet                                  | 1        | EA   | \$3,250.00  | \$3,250.00 *  |

**\*\*15 days written notice is REQUIRED before sign installation. Work will be turned away if proper notice is not received by our office in required time stated.\*\***

**NOTE: SUBCONTRACTING OUR COMPANY COUNTS TOWARD YOUR UDBE/DBE GOAL.**

### CONDITIONS & EXCLUSIONS:

#### Construction Area Signs

- Item #2 we will use 2 crews.
- Exact sign locations are to be marked out by CalTrans.
- We will U.S.A. sign locations.
- Construction area signs to be furnished, installed and removed. All signs to be installed at one time. If covers are required, we will cover at time of installation. Prime to remove covers and re-cover if needed.
- Construction area signs and posts are property of SJD Construction Inc. Damaged or missing items will be invoiced at replacement cost.
- Prime to maintain signs throughout duration of project.
- 15 days written notice is required for fabrication of signs.

#### Temporary Fence

- CalTrans to lay out for ESA fence and cones.
- We will U.S.A. for temporary ESA fencing.
- ESA fence quantity includes traffic cones at locations #3, 4, 5, & 6, installed.
- Prime to maintain cones throughout duration of project. Prime to replace if stolen or damaged.
- Quote includes removal of all items.

#### Other

- Item #3 - Traffic Control System is for our portion of work only - Lump Sum \$4,200.00.
- Item #15 - Adjust Inlet per detail sheet C-5. Asphalt paving by Prime.
- Permits, testing, inspections and cost of such by others.

We are signatory with Carpenter's, Operator's, Laborer's and Cement Mason's unions.

We are certified **WBE/DBE/UDBE** with CalTrans, #7799 Expires 6/27/13.

If bonds are required, our rate is \$11.00 per thousand, payable by Prime.

Respectfully Submitted,

*Sandra P. Cunningham*

Sandra P. Cunningham, President  
SJD Construction Inc.

✓

NEW

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

QUOTATION: CDOT CAL, AMA COS., RT 26 10-0W0004

36,845

BIDS : 3/12/14

#22

"PLACE ONLY"\* 11,100 LF ASPHALT DIKE (TYPE E) @ \$1.55 LF.  
 DIKE PLACE WILL REQUIRE 4-5 SHIFTS.

17,205

#17

PLACE ONLY IMPORTED SHOULDER BACKING @ \$2380.00 8 HR SHIFT.

- PRICE INCLUDES PLACING AND SCREEDING.
- EXCLUDES WATERING AND COMPACTION.
- MOBILIZATION \$600.00.

19640

PLACE ONLY ASPHALT AREAS @ \$2480.00 8 HR. DAY.\*

- PRICE INCLUDES PLACING AND SCREEDING.
- TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS
- EXCLUDES RAKING AND COMPACTION
- MOBILIZATION \$600.00 FOR SHOULDER MACHINE
- PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT.

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.  
 ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
 TRAFFIC CONTROL BY PRIME CONTRACTOR.

\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

# APCO

## ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790  
 (559) 651-7900 • FAX (559) 651-7905  
 CA. LIC # 283095

SMALL BUSINESS #20321  
 www.apcodike.com

03/11/2014

NEW

PROJECT #: 10-0W0004  
 PROJECT NAME: CALTRANS ROUTE 26  
 LOCATION: MOKELUMNE HILL

PROPOSAL #: 14-100  
 WEEKDAY DAYTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

### SCOPE OF WORK

| ITEM | TYPE OF WORK                     | TYPE | QTY    | @  | RATE   | TOTAL       |
|------|----------------------------------|------|--------|----|--------|-------------|
| 22   | PLACE ASPHALT CONCRETE DIKE TYPE | E    | 11,100 | LF | \$2.50 | \$27,750.00 |

0

TOTAL 11,100 LF TOTAL \$27,750.00

DAYS ON JOB 4 MOVE IN'S 1 ADDITIONAL MOVES \$3,400.00

NOTE: \*DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE.  
 CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL  
 DIKE PLACEMENT ON FINISHED SURFACE TRUCKING AND ASPHALT ARE NOT INCLUDED IN QUOTE

- This quotation will be incorporated into the subcontract between the parties, (either a signed proposal or having these items included as an attachment or included in the contract.)
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. ( minimum 2 hr show-up)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday ( Non-Holiday) normal daytime hours,
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
- We require 15 days notice prior to start of work.
- proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:

**Larry Grimes**

Vice President

Asphalt Dike Construction, Inc. dba

APCO

\_\_\_\_\_  
 CONTRACTOR DATE

\_\_\_\_\_  
 LARRY GRIMES, Vice President DATE  
 Asphalt Dike Construction, Inc. dba APCO

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
 El Dorado Hills, CA 95762  
 Office: (530) 350-7323  
 Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

**Small Business Enterprise (SBE)**  
 State of California Certification #1207321

**Underutilized Disadvantaged  
 Business Enterprise (UDBE/DBE)**  
**Women Business Enterprise (WBE)**  
 State of California Firm #37869

Date: March 12, 2014

Attention: Tim Corvello  
 Company: Teichert Construction  
 Fax # 209-983-2375

Project: Repair Failed Areas/Apply Rubberized HMA  
 Location: Calaveras/Amador Counties  
 Contract #10-0W0004  
 Bid Date: 03/12/2014

## Rate Sheet

### Hourly Operation For Off-Haul:

| Truck Type                   | Regular | Saturday | Sunday   |
|------------------------------|---------|----------|----------|
| Ten Wheelers                 | \$90.00 | \$95.00  | \$100.00 |
| Semi Ends                    | \$98.00 | \$103.00 | \$108.00 |
| Semi Bottoms                 | \$98.00 | \$103.00 | \$108.00 |
| Transfers                    | \$98.00 | \$103.00 | \$108.00 |
| Flat Beds                    | \$95.00 | \$100.00 | \$105.00 |
| 3-Axle 4,000 gal Water Truck | \$90.00 | \$95.00  | \$100.00 |

\*\*Please contact us for information on UDBE/DBE/WBE participation and how it applies to this project\*\*

Note: Clean out time will be charged, per truck, for any hauling done of rubberized HMA. Transfers will not haul rubberized HMA.

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

Items

12-16-17-19-20

423,697

## West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
 El Dorado Hills, CA 95762  
 Office: (530) 350-7323  
 Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

**Prices are subject to the following terms and conditions:**

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of \$1.50 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2014 the rates are subject to a 5% cost of living increase.

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31<sup>st</sup> 2014. For work performed after December 31<sup>st</sup> 2014 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,  
 Jennifer Gemignani

Accepted by \_\_\_\_\_

Title \_\_\_\_\_

Company \_\_\_\_\_

Date \_\_\_\_\_

## West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
 El Dorado Hills, CA 95762  
 Office: (530) 350-7323  
 Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

### Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach \$4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every \$0.10 increase in fuel prices. The breakdown is as follows:

| Diesel price \$/gallon | % increase to hourly/tonnage rate |
|------------------------|-----------------------------------|
| \$4.25 - \$4.349       | 1%                                |
| \$4.35 - \$4.449       | 2%                                |
| \$4.45 - \$4.549       | 3%                                |
| \$4.55 - \$4.649       | 4%                                |
| \$4.65 - \$4.749       | 5%                                |
| \$4.75 - \$4.849       | 6%                                |
| \$4.85 - \$4.949       | 7%                                |
| \$4.95 - \$5.049       | 8%                                |
| \$5.05 - \$5.149       | 9%                                |
| \$5.15 - \$5.249       | 10%                               |
| \$5.25 - \$5.349       | 11%                               |
| \$5.35 - \$5.449       | 12%                               |
| \$5.45 - \$5.549       | 13%                               |
| \$5.55 - \$5.649       | 14%                               |
| \$5.65 - \$5.749       | 15%                               |

\*\$5.75 and above add an additional 1% for each \$0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: [www.eia.doe.gov/oog/info/wobdp/diesel.asp](http://www.eia.doe.gov/oog/info/wobdp/diesel.asp).

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.  
 Jennifer Gemignani

Accepted by (Signature)

Title and Company Name

Date

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**WEST COAST WATER & TRUCKING, INC.**

EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

Project: Repair failed Areas | Apply Rubberized Hma  
# 10-0W00004

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING  
C9670 TRUCK RENTAL  
C9903 CONSTRUCTION CLEAN UP

C9605 FLAT BED TRUCKING  
C9771 TRUCK BROKER  
C9999 BROKER (FOR FEE ONLY)

Licenses

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 37869

*Jennifer Salais*  
CUCP OFFICER

February 8, 2011

11000-01-4107 71 1100

## **Subsection 4**

**Publications in which a request for UDBE participation were placed**

**Offer Overview**

**A. Teichert & Son, Inc dba Teichert Construction**

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

|  |  |
|--|--|
| <b>OPPORTUNITY STATUS</b>  |  |
| Current Status:  | Active ▼   |
| Last Modified Date:  | December 19, 2013  |
| Last Modified By:  | Brian Evans  |
| <b>SPECIAL INITIATIVE PROGRAMS</b> <span style="float:right">[Edit]</span> |  |
| Is this opportunity related to Special Initiative Programs?                |  |
| <b>OPPORTUNITY INFORMATION</b> <span style="float:right">[Edit]</span>     |  |
| * First Name:  | Tim  |
| * Last Name:   | Corvello   |
| * Telephone:   | 209-983-2300   |
| Fax:   | 209-983-2375   |
| Email Address:   | tcorvello@teichert.com   |
| * Date Open:   | December 19, 2013  |
| * Date Closed:   | January 15, 2014   |
| * Opportunity Title:   | Hwy 26 Calaveras County & Amado near Mokelumne Hill  |
| * Solicitation ID:   | Hwy 26 Calaveras County & Amado near Mokelumne Hill  |
| * Contract Value Amount:   | \$3,810,000  |
| * Estimated Contract Duration:   | 1 - 3 Months   |
| * Opportunity Type:  | State Government   |
| * Offer Description:   | Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. OBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at <a href="http://www.teichert.com/for-subcontractors.cfm">www.teichert.com/for-subcontractors.cfm</a> . Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractors quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. |
| * Keywords:  | Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack Oil, Trucking & Asphalt & Material Supplier   |
| * Bond Request:  | Unknown  |
| Bond Amount:   | Not Specified  |
| <b>* INDUSTRY CODES</b> <span style="float:right">[Edit]</span>            |  |
| NIGP:  | 55763 - Signage, Destination/Route<br>96884 - Traffic Control Services (To include Placement and Removal of Control Devices)<br>91371 - Maintenance and Repair, Highway and Road (To include the removal of asphalt, concrete, bitumens, etc)<br>91430 - Concrete<br>96239 - Hauling Services<br>91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)<br>96881 - Pavement Marking Services (Including Removal of Markings)<br>55078 - Traffic Cones, Lane Markers, and Barricades (Portable)<br>55083 - Traffic Devices, Markers, Plaques, etc. Recycled<br>99892 - Traffic Signals and Control Equipment  |
| <b>* LOCATION INFORMATION</b> <span style="float:right">[Edit]</span>      |  |
| California USA   |  |
| Return to Company Details  |  |

Thank you for participating in the Minority Business Development Agency's Opportunity program.

|   |   |   |   |
|---|---|---|---|
| <b>GENERAL INFO</b>                     | <b>PRESS ROOM</b>                         | <b>BUSINESS WORKSPACE</b>               | <b>U.S. Department of Commerce [+] FEEDBACK</b> |
| <a href="#">About MBDA</a>              | <a href="#">Press Releases</a>            | <a href="#">Post Opportunities</a>      | <a href="#">Privacy Policy</a>                  |
| <a href="#">Business Blog</a>           | <a href="#">Speeches/Remarks</a>          | <a href="#">View Your Opportunities</a> | <a href="#">FOIA Reading Room</a>               |
| <a href="#">Contact</a>                 | <a href="#">Research Library</a>          | <a href="#">Business News</a>           | <a href="#">Web Policies</a>                    |
| <a href="#">Site Map &amp; Glossary</a> | <a href="#">U.S. Business Fact Sheets</a> | <a href="#">Mega Projects</a>           | <a href="#">USA.gov</a>                         |
| <a href="#">Employee Intranet</a>       | <a href="#">Publications</a>              | <a href="#">Webinars</a>                | <a href="#">GobiernoUSA.gov</a>                 |
| <a href="#">MBDA Web Mail</a>           | <a href="#">Newsletters</a>               | <a href="#">MBDA PartnerNet</a>         | <a href="#">USA Jobs</a>                        |

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230  
The Minority Business Development Agency (MBDA)

Select Language ▾

Powered by Google Translate

[Home](#) | [Sign Out](#) | [Business Dashboard](#) | [My Account](#) | [Contact](#) | [My Business Tools](#)



[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **A. Teichert & Son, Inc. dba Teichert Construction**

Contact: **Tim Corvello**

Address 1: **265 Val Dervin Parkway**

Address 2:

City: **STOCKTON** State: **CA**

Zip: **95206** Zip+4:

Phone: **209-983-2300**

Fax: **209-983-2375**

Email: **[tcorvello@teichert.com](mailto:tcorvello@teichert.com)**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description:

**Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in**

**writing prior to bid. Subcontractor scopes and  
supplier quotes are required 24 hours prior to bid.**

NAICS Code: **237310**  
**237990**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **10-0W0004**

Bid Closing Date: **1/15/2014**

Time: **2:00 PM PDT**

[Back](#)



Your DVBE resource



Welcome to The Weekly Bid Flash. December 19, 2013

HOME CONTACT US Get your DVBE certification here

View Good Faith Effort Ads Here

Place Good Faith Effort Ads Here

Project Notification Service

AEC Yellow Pages

"What's Bidding"

Post a Private Project

Certified Disadvantaged Help Desk

Advertising Opportunities

Click on a banner to learn more



Date Of Advertisement Placement: 12/19/2013 10:26:47 AM

**A. Teichert & Son, Inc dba Teichert Construct**

An Equal Opportunity Employer,  
is requesting quotations from all qualified

**DBE**

sub-contractors and material suppliers for the following project:

**Caltrans Contract No. 10-0W0004 Hwy 26 Calaveras County and Amador near Mokelumne Hill**

City/Location: **Mokelumne Hill**

County: **Calaveras**

Owner: **Caltrans**

**Bid Date: Wednesday 1/15/2014 at 2:00 PM**

We are requesting bids for the following trades and/or supplies:

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

**NAICS Classifications**

**Sector 23--Construction**

- Highway, Street, and Bridge Construction
- Other Heavy and Civil Engineering Construction

**CSI Classifications**

**DIVISION 1 - GENERAL**

- CONSTRUCTION MATERIALS -- GENERAL
- TRUCKING-HEAVY HAULING
- TRUCKS -- DUMP/TRAILERS

**DIVISION 2 - SITE WORK**

- PAVEMENT MARKING
- SIGNAGE
- TRAFFIC SIGNALS

Bid documents can be viewed at or obtained from:

Bid documents can be viewed at or obtained from Caltrans Website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). and Teichert has made plans and specs available free of charge at [www.teichertplanroom.com](http://www.teichertplanroom.com).

**A. Teichert & Son, Inc dba Teichert Construct**

265 Val Dervin Parkway

Stockton, CA 95206

**Phone:** (209) 983-2300 **Fax:** (209) 983-2375

Tim Corvello

tcorvello@teichert.com

Published on 12/19/2013 10:00:00 AM

by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications

located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)

**Phone:** 1.800.479.5314 **Fax:** 1.619.688.0585

This solicitation Ad will run until the bid date

**SECURITY**

**PRIVACY  
STATEMENT**

**TERMS  
OF USE**

**©Copyright 2013, Weekly Bid Flash All Rights Reserved**

## Brian Evans

---

**From:** California Surveying & Drafting Supply <no-reply@reproconnect.com>  
**Sent:** Monday, January 13, 2014 10:25 AM  
**To:** Brian Evans  
**Subject:** Electronic File Submission Confirmation #13315 (Caltrans 10-0W0004)



[www.teichertplanroom.com](http://www.teichertplanroom.com)  
Phone: 916-484-3011

Powered by California Surveying & Drafting Supply, Inc.

This e-mail is to confirm your Electronic File Submission to California Surveying & Drafting Supply

### CUSTOMER INFO

Company **Teichert Construction**  
Contact **Brian Evans**  
Address **265 Val Dervin Parkway  
Stockton, CA 95206**  
Phone **209-983-2300**  
Fax **209-983-2375**  
E-mail **[bevans@teichert.com](mailto:bevans@teichert.com)**

### ORDER INFO

Job Name **Caltrans 10-0W0004**  
Job Description **Caltrans 10-0W0004**  
Job Location **Mokelumne Hill**  
Job Contact Name **Tim Corvello**  
Job Contact No **209-983-2300**  
Job Type **Public**  
Job Status **New Job**  
Mandatory Prebid Meeting **No**  
Bid **01/15/2014**  
Order Option **Pick and Choose**  
Downloadable **No**  
Pickup **No**

### SUBMITTED FILES

↳ B - Caltrans UDBE Hwy 26 Mokelumne Hill  
STOCKTON\_Addendum1&2.pdf

**Offer Overview**  
**A. Teichert & Son, Inc dba Teichert Construction**

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

|  |   |
|--|---|
| <b>OPPORTUNITY STATUS</b>  |   |
| Current Status:  | Expired   |
| Last Modified Date:  | January 15, 2014  |
| Last Modified By:  | Brian Evans   |
| <b>SPECIAL INITIATIVE PROGRAMS</b> <span style="float:right">Edit</span> |   |
| Is this opportunity related to Special Initiative Programs?              |   |
| <b>OPPORTUNITY INFORMATION</b> <span style="float:right">Edit</span>     |   |
| * First Name:  | Tim   |
| * Last Name:   | Corvello  |
| * Telephone:   | 209-983-2300  |
| Fax:   | 209-983-2375  |
| Email Address:   | tcorvello@teichert.com  |
| * Date Open:   | December 19, 2013   |
| * Date Closed:   | March 12, 2014  |
| * Opportunity Title:   | Hwy 26 Calaveras County & Amado near Mokelumne Hill   |
| * Solicitation ID:   | Hwy 26 Calaveras County & Amado near Mokelumne Hill   |
| * Contract Value Amount:   | \$3,810,000   |
| * Estimated Contract Duration:   | 1 - 3 Months  |
| * Opportunity Type:  | State Government  |
| * Offer Description:   | Addendum 1 added 1/6/2014 Addendum 2 added 1/10/2014 Addendum 3 added 1/13/2014 Addendum 4 added 2/25/2014 Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractors quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. |
| * Keywords:  | Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack Oil, Trucking & Asphalt & Material Supplier  |
| * Bond Request:  | Unknown   |
| Bond Amount:   | Not Specified   |
| <b>* INDUSTRY CODES</b> <span style="float:right">Edit</span>            |   |
| NIGP:  | 55763 - Signage, Destination/Route<br>96884 - Traffic Control Services (To include Placement and Removal of Control Devices)<br>91371 - Maintenance and Repair, Highway and Road (To include the removal of asphalt, concrete, bitumens, etc)<br>91430 - Concrete<br>96239 - Hauling Services<br>91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)<br>96861 - Pavement Marking Services (Including Removal of Markings)<br>55078 - Traffic Cones, Lane Markers, and Barricades (Portable)<br>55083 - Traffic Devices, Markers, Plaques, etc. Recycled<br>99892 - Traffic Signals and Control Equipment   |
| <b>* LOCATION INFORMATION</b> <span style="float:right">Edit</span>      |   |
| California USA   |   |
| Return to Company Details  |   |

Thank you for participating in the  
 Minority Business Development Agency's Opportunity program.

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

**Prime's Name: A. Teichert & Son, Inc. dba Teichert Construction**

**Contact: Tim Corvello**

**Address 1: 265 Val Dervin Parkway**

**Address 2:**

**City: STOCKTON State: CA**

**Zip: 95206 Zip+4:**

**Phone: 209-983-2300**

**Fax: 209-983-2375**

**Email: [tcorvello@teichert.com](mailto:tcorvello@teichert.com)**

**Seeking: • US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

**Description:**

**Addendum 1 added 1/6/2014 Addendum 2 added 1/10/2014 Addendum 3 added 1/13/2014 New Bid Date Issued Addendum 4 added 2/25/2014 Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you**

**have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.**

NAICS Code: **237310**  
**237990**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **10-0W0004**

Bid Closing Date: **3/12/2014**

Time: **2:00 PM PDT**

[Back](#)

## Brian Evans

---

**From:** California Surveying & Drafting Supply <no-reply@reproconnect.com>  
**Sent:** Tuesday, February 25, 2014 3:33 PM  
**To:** Brian Evans  
**Subject:** Electronic File Submission Confirmation #14062 (Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill CalTrans Contract No. 10-0W0004 )



[www.teichertplanroom.com](http://www.teichertplanroom.com)  
Phone: 916-484-3011

Powered by California Survey & Drafting Supply, Inc

This e-mail is to confirm your Electronic File Submission to California Surveying & Drafting Supply

### CUSTOMER INFO

**Company** Teichert Construction  
**Contact** Brian Evans  
**Address** 265 Val Dervin Parkway  
Stockton, CA 95206  
**Phone** 209-983-2300  
**Fax** 209-983-2375  
**E-mail** [bevans@teichert.com](mailto:bevans@teichert.com)

### ORDER INFO

**Job Name** Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill CalTrans Contract No. 10-0W0004  
**Job Description** Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill CalTrans Contract No. 10-0W0004  
**Job Location** Mokelumne Hill  
**Job Contact Name** Tim Corvello  
**Job Contact No** 209-983-2300  
**Job Type** Public  
**Job Status** Addendum  
**Mandatory Prebid Meeting** No  
**Bid** 03/12/2014  
**Order Option** Pick and Choose  
**Downloadable** No  
**Pickup** No  
**Instructions** Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:  
  
Project: Hwy 26 Calaveras County and Amador Near

Mokelumne Hill  
CalTrans Contract No. 10-0W0004  
Bid Date: 3/12/2014 @ 2PM  
Docs & Plans Available from Caltrans Website at  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)  
Estimate: \$3,810,000.00 Duration: 40 Working Days  
Agency Goals: 10% DBE

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Tim Corvello  
[tcorvello@teichert.com](mailto:tcorvello@teichert.com)  
Teichert Construction  
Phone: (209) 983-2300 Fax: (209) 983-2375

#### **SUBMITTED FILES**

ITB - Caltrans UDBE Hwy 26 Mokelumne Hill  
TOCKTON\_Addendum1&2.pdf

## Brian Evans

---

**From:** Brian Evans  
**Sent:** Tuesday, February 25, 2014 3:37 PM  
**To:** 'Builders Exchange of Alameda County'; 'Builders Exchange of San Francisco'; 'Builders Exchange of Santa Clara Co'; 'Builders Exchange of Stockton'; 'Central California Builders Exchange'; 'Contra Costa Builders Exchange'; 'Eldorado County Builders Exchange'; 'Humboldt County Builders Exchange'; 'Kern County Builders Exchange'; 'Kern County Builders Exchange'; 'Marin Builders Association'; 'Nevada County Contractors Assn'; 'North Coast Builders Exchange'; 'Peninsula Builders Exchange'; 'Placer County Contractors Assn'; 'Sacramento Builders Exchange'; 'Sacramento Builders Exchange'; 'Salinas Valley Builders Exchange'; 'Shasta Builders Exchange'; 'Solano-Napa Builders Exchange'; 'Southern California Builders Exchange'; 'Tulare & Kings Counties Builders Exchange'; 'Valley Builders Exchange'; 'Valley Contractors Exchange'; 'Valley Contractors Exchange'  
**Subject:** Caltrans Contract 10-0W0004 Hwy 26 Calaveras County and Amador Near Mokelumne Hill  
**Attachments:** ITB - Caltrans UDBE Hwy 26 Mokelumne Hill STOCKTON\_Addendum1&2.pdf

Good Afternoon

Please find attached our updated Invitation to Bid for Caltrans Contract 10-0W0004 Hwy 26 Calaveras County and Amador Near Mokelumne Hill.

Thank you,



**Brian G. Evans**  
**Contract Administrator**  
**TEICHERT CONSTRUCTION**  
265 Val Dervin Parkway Stockton, CA 95206  
Office: 209-983-2300 / Fax: 209-983-2375  
Direct: 209-983-2364 / Cell 209-670-5794  
[bevans@teichert.com](mailto:bevans@teichert.com)

**CONFIDENTIALITY NOTE:** This e-mail and any attachments may be confidential and protected by legal privilege. If you are not the intended recipient, be aware that any disclosure, copying, distribution or use of the e-mail or any attachment is prohibited. If you have received this e-mail in error, please notify us immediately by replying to the sender and deleting this copy and the reply from your system. Thank you for your cooperation.

## Brian Evans


---

**From:** Brian Evans  
**Sent:** Tuesday, February 25, 2014 4:09 PM  
**To:** 'pocampo@ap-construction.com'; 'luis@allendes.com'; 'email@acdike.com';  
'patsy\_gomez2002@yahoo.com'; 'office@ccexcavatinginc.com'; 'cooks\_son@mail.com';  
'tony@dlineconstructors.com'; 'contractor@dirtagg.com';  
'dreambuilder.construction@gmail.com'; 'inesseoane@fcs-ssp.com';  
'toni.medina@att.net'; 'garyc@krcsafety.com';  
'mackymccullough@mcculloughconstructioninc.com'; 'ricky@reserrano.com';  
'rambakersfield@yahoo.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com';  
'sernaconstruction@sbcglobal.net'; 'sjdinc@att.net'; 'jan@spiritroad oils.com';  
'david.altstatt@att.net'; 'sharon@teamtalus.com'; 'jtonyvaldez@hotmail.com'  
**Subject:** Addendum #4 Caltrans Contract No. 10-0W0004 Hwy 26 Calaveras County and Amador  
Near Mokelumne Hill  
**Attachments:** ITB - Caltrans UDBE Hwy 26 Mokelumne Hill STOCKTON\_Addendum1&2&3&4.pdf

Good Afternoon

Please find attached an Invitation to Bid for Caltrans Contract No. 10-0W0004 Hwy 26 Calaveras County and Amador Near Mokelumne Hill including from A. Teichert & Son dba Teichert Construction.

Thank you,



**Brian G. Evans**  
**Contract Administrator**  
**TEICHERT CONSTRUCTION**  
265 Val Dervin Parkway Stockton, CA 95206  
Office: 209-983-2300 / Fax: 209-983-2375  
Direct: 209-983-2364 / Cell 209-670-5794  
[bevans@teichert.com](mailto:bevans@teichert.com)

**CONFIDENTIALITY NOTE:** This e-mail and any attachments may be confidential and protected by legal privilege. If you are not the intended recipient, be aware that any disclosure, copying, distribution or use of the e-mail or any attachment is prohibited. If you have received this e-mail in error, please notify us immediately by replying to the sender and deleting this copy and the reply from your system. Thank you for your cooperation.

## Brian Evans

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Tuesday, February 25, 2014 3:27 PM  
**To:** Brian Evans  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - Caltrans Contract No. 10-0W0004 Hwy 26 Calaveras County and Amador near Mokelumne Hill

## Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **A. Teichert & Son, Inc dba Teichert Construct** did place an advertisement we published on **1/1/2014** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Caltrans Contract No. 10-0W0004 Hwy 26 Calaveras County and Amador near Mokelumne Hill**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 2/25/2014 3:27:16 PM

A. Teichert & Son, Inc dba Teichert Construct  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**UDBE**

sub-contractors and material suppliers for the following project:

Caltrans Contract No. 10-0W0004 Hwy 26 Calaveras County and Amador near Mokelumne Hill

City/Location: **Mokelumne Hill**

Counties: **Sacramento, Calaveras, Amador, Stanislaus, San Joaquin, Tuolumne**

Owner: **Caltrans**

Bid Date: **Wednesday 3/12/2014 at 2:00 PM**

We are requesting bids for the following trades and/or supplies:

Addendum 1 added 1/6/2014  
Addendum 2 added 1/10/2014  
Addendum 3 added 1/13/2014  
Addendum 4 addedc 2/25/2014

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm).

Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

**NAICS Classifications**

**Sector 23--Construction**

- Highway, Street, and Bridge Construction
- Other Heavy and Civil Engineering Construction

**CSI Classifications**

**DIVISION 1 - GENERAL**

- CONSTRUCTION MATERIALS -- GENERAL
- TRUCKING-HEAVY HAULING
- TRUCKS -- DUMP/TRAILERS

**DIVISION 2 - SITE WORK**

- PAVEMENT MARKING
- SIGNAGE
- TRAFFIC SIGNALS

Bid documents can be viewed at or obtained from:

Caltrans Website -- [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm).

Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

A. Teichert & Son, Inc dba Teichert Construct  
265 Val Dervin Parkway  
Stockton, CA 95206  
Phone: (209) 983-2300 Fax: (209) 983-2375  
Tim Corvello  
[tcorvello@teichert.com](mailto:tcorvello@teichert.com)

Published on 1/1/2014 1:00:00 PM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date


Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314



# **Subsection 5**

**Agencies contacted to provide assistance in reaching  
UDBE Goal**

**Offer Overview**  
**A. Teichert & Son, Inc dba Teichert Construction**

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

|  |  |
|--|--|
| <b>OPPORTUNITY STATUS</b>  |  |
| Current Status:  | Active   |
| Last Modified Date:  | December 19, 2013  |
| Last Modified By:  | Brian Evans  |
| <b>SPECIAL INITIATIVE PROGRAMS</b> <span style="float:right">Edit</span> |  |
| Is this opportunity related to Special Initiative Programs?              |  |
| <b>OPPORTUNITY INFORMATION</b> <span style="float:right">Edit</span>     |  |
| * First Name:  | Tim  |
| * Last Name:   | Corvello   |
| * Telephone:   | 209-983-2300   |
| Fax:   | 209-983-2375   |
| Email Address:   | corvello@teichert.com  |
| * Date Open:   | December 19, 2013  |
| * Date Closed:   | January 15, 2014   |
| * Opportunity Title:   | Hwy 26 Calaveras County & Amado near Mokelumne Hill  |
| * Solicitation ID:   | Hwy 26 Calaveras County & Amado near Mokelumne Hill  |
| * Contract Value Amount:   | \$3,810,000  |
| * Estimated Contract Duration:   | 1 - 3 Months   |
| * Opportunity Type:  | State Government   |
| * Offer Description:   | Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractors quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. |
| * Keywords:  | Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack Oil, Trucking & Asphalt & Material Supplier   |
| * Bond Request:  | Unknown  |
| Bond Amount:   | Not Specified  |
| <b>* INDUSTRY CODES</b> <span style="float:right">Edit</span>            |  |
| NICP:  | 55763 - Signage, Destination/Route<br>96884 - Traffic Control Services (To include Placement and Removal of Control Devices)<br>91371 - Maintenance and Repair, Highway and Road (To include the removal of asphalt, concrete, bitumens, etc)<br>91430 - Concrete<br>96239 - Hauling Services<br>91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)<br>96861 - Pavement Marking Services (Including Removal of Markings)<br>55076 - Traffic Cones, Lane Markers, and Barricades (Portable)<br>55083 - Traffic Devices, Markers, Plaques, etc. Recycled<br>99892 - Traffic Signals and Control Equipment  |
| <b>* LOCATION INFORMATION</b> <span style="float:right">[Edit]</span>    |  |
| California USA   |  |
| Return to Company Details  |  |

Thank you for participating in the  
 Minority Business Development Agency's Opportunity program.

|   |   |   |  |
|---|---|---|--|
| <a href="#">GENERAL INFO</a>            | <a href="#">PRESS ROOM</a>                | <a href="#">BUSINESS WORKSPACE</a>      | <a href="#">U.S. Department of Commerce (+) FEEDBACK</a> |
| <a href="#">About MBDA</a>              | <a href="#">Press Releases</a>            | <a href="#">Post Opportunities</a>      | <a href="#">Privacy Policy</a>                           |
| <a href="#">Business Blog</a>           | <a href="#">Speeches/Remarks</a>          | <a href="#">View Your Opportunities</a> | <a href="#">FOIA Reading Room</a>                        |
| <a href="#">Contact</a>                 | <a href="#">Research Library</a>          | <a href="#">Business News</a>           | <a href="#">Web Policies</a>                             |
| <a href="#">Site Map &amp; Glossary</a> | <a href="#">U.S. Business Fact Sheets</a> | <a href="#">Mega Projects</a>           | <a href="#">USA.gov</a>                                  |
| <a href="#">Employee Intranet</a>       | <a href="#">Publications</a>              | <a href="#">Webinars</a>                | <a href="#">GobiernoUSA.gov</a>                          |
| <a href="#">MBDA Web Mail</a>           | <a href="#">Newsletters</a>               | <a href="#">MBDA PartnerNet</a>         | <a href="#">USA Jobs</a>                                 |

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230  
The Minority Business Development Agency (MBDA)

Select Language ▼

Powered by Google Translate

[General Info](#) | [Press Room](#) | [Business Webinars](#) | [HOME](#) | [SIGN OUT](#) | [BUSINESS DASHBOARD](#) | [MY ACCOUNT](#) | [CONTACT](#) | [MY BUSINESS TOOLS](#)    



[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

### Display Solicitation Record

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **A. Teichert & Son, Inc. dba Teichert Construction**

Contact: **Tim Corvello**

Address 1: **26S Val Dervin Parkway**

Address 2:

City: **STOCKTON** State: **CA**

Zip: **9S206** Zip+4:

Phone: **209-983-2300**

Fax: **209-983-2375**

Email: **[tcorvello@teichert.com](mailto:tcorvello@teichert.com)**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description:

**Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in**

**writing prior to bid. Subcontractor scopes and  
supplier quotes are required 24 hours prior to bid.**

NAICS Code: **237310**  
**237990**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **10-0W0004**

Bid Closing Date: **1/15/2014**

Time: **2:00 PM PDT**

[Back](#)

**Offer Overview**  
**A. Teichert & Son, inc dba Teichert Construction**

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

|  |   |
|--|---|
| <b>OPPORTUNITY STATUS</b>  |   |
| Current Status:  | Expired   |
| Last Modified Date:  | January 15, 2014  |
| Last Modified By:  | Brian Evans   |
| <b>SPECIAL INITIATIVE PROGRAMS</b> <span style="float:right">[Edit]</span> |   |
| Is this opportunity related to Special Initiative Programs?                |   |
| <b>OPPORTUNITY INFORMATION</b> <span style="float:right">[Edit]</span>     |   |
| * First Name:  | Tim   |
| * Last Name:   | Corvello  |
| * Telephone:   | 209-983-2300  |
| Fax:   | 209-983-2375  |
| Email Address:   | tcorvello@teichert.com  |
| * Date Open:   | December 19, 2013   |
| * Date Closed:   | March 12, 2014  |
| * Opportunity Title:   | HWY 26 Calaveras County & Amado near Mokelumne Hill   |
| * Solicitation ID:   | HWY 26 Calaveras County & Amado near Mokelumne Hill   |
| * Contract Value Amount:   | \$3,818,000   |
| * Estimated Contract Duration:   | 1 - 3 Months  |
| * Opportunity Type:  | State Government  |
| * Offer Description:   | Addendum 1 added 1/6/2014 Addendum 2 added 1/18/2014 Addendum 3 added 1/13/2014 Addendum 4 added 2/25/2014 Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractors quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. |
| * Keywords:  | Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack Oil, Trucking & Asphalt & Material Supplier  |
| * Bond Request:  | Unknown   |
| Bond Amount:   | Not Specified   |
| <b>* INDUSTRY CODES</b> <span style="float:right">[Edit]</span>            |   |
| NIGP:  | 55763 - Signage, Destination/Route<br>96884 - Traffic Control Services (To include Placement and Removal of Control Devices)<br>91371 - Maintenance and Repair, Highway and Road (To include the removal of asphalt, concrete, bitumens, etc)<br>91430 - Concrete<br>96239 - Hauling Services<br>91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)<br>96861 - Pavement Marking Services (including Removal of Markings)<br>55078 - Traffic Cones, Lane Markers, and Barricades (Portable)<br>55083 - Traffic Devices, Markers, Plaques, etc. Recycled<br>99892 - Traffic Signs and Control Equipment   |
| <b>* LOCATION INFORMATION</b> <span style="float:right">[Edit]</span>      |   |
| California USA   |   |
| Return to Company Details  |   |

Thank you for participating in the  
 Minority Business Development Agency's Opportunity program.

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

**Prime's Name: A. Teichert & Son, Inc. dba Teichert Construction**

**Contact: Tim Corvello**

**Address 1: 265 Val Dervin Parkway**

**Address 2:**

**City: STOCKTON State: CA**

**Zip: 95206 Zip+4:**

**Phone: 209-983-2300**

**Fax: 209-983-2375**

**Email: [tcorvello@teichert.com](mailto:tcorvello@teichert.com)**

**Seeking: • US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

**Description:**

**Addendum 1 added 1/6/2014 Addendum 2 added 1/10/2014 Addendum 3 added 1/13/2014 New Bid Date Issued Addendum 4 added 2/25/2014 Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you**

**have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.**

NAICS Code: **237310**  
**237990**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **10-0W0004**

Bid Closing Date: **3/12/2014**

Time: **2:00 PM PDT**

[Back](#)

## **Subsection 6**

**Efforts Made to Provide UDBE's with Adequate  
Information About the Plans,  
Specifications, and Requirements of the  
Contract**



**NEW BID DATE 3/12/2014 @ 2:00 P.M.**

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375

**TEICHERT CONSTRUCTION**

*Established 1887*

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Addendum 1 added 1/6/14  
Addendum 2 added 1/10/14  
Addendum 3 added 1/13/2014  
Addendum 4 added 2/25/2014

**Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill**

**CalTrans Contract No. 10-0W0004**

**Bid Date: 1/15/2014 @ 2PM 03/12/2014 @ 2:00P.M.**

**Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)**

**Estimate: \$3,810,000.00**

**Duration: 40 Working Days**

**Agency Goals: 10% DBE**

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**Tim Corvello**  
**[tcorvello@teichert.com](mailto:tcorvello@teichert.com)**  
**Teichert Construction**  
**Phone: (209) 983-2300 Fax: (209) 983-2375**

**Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.**

**Company:** \_\_\_\_\_ **Contact:** \_\_\_\_\_

\_\_\_\_\_ **Yes, we will be bidding**      \_\_\_\_\_ **No, not interested**

**Yes, we are a DBE business and we would like assistance regarding**

**EQUAL OPPORTUNITY EMPLOYER**

## **Subsection 7**

**Efforts Made to Provide UDBE's with Obtaining  
Necessary Equipment, Supplies, Materials or  
Related Assistance or Services, Excluding  
Supplies and Equipment the UDBE Subcontractor  
Purchases or Leases from the Prime Contractor**



**NEW BID DATE 3/12/2014 @ 2:00 P.M.**

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375

**TEICHERT CONSTRUCTION**

*Established 1887*

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Addendum 1 added 1/6/14  
Addendum 2 added 1/10/14  
Addendum 3 added 1/13/2014  
Addendum 4 added 2/25/2014

**Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill**

**CalTrans Contract No. 10-0W0004**

**Bid Date: 1/15/2014 @ 2PM 03/12/2014 @ 2:00P.M.**

**Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)**

**Estimate: \$3,810,000.00      Duration: 40 Working Days      Agency Goals: 10% DBE**

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**Tim Corvello**  
**tcorvello@teichert.com**  
**Teichert Construction**  
**Phone: (209) 983-2300 Fax: (209) 983-2375**

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding      \_\_\_\_\_ No, not interested


Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

# **Subsection 8**

**Additional Proof of Good Faith**

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375



**TEICHERT CONSTRUCTION**

*Established 1887*

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** Hwy 26 Calaveras County and Amador Near Mokelumne Hill  
**CalTrans Contract No.** 10-0W0004  
**Bid Date:** 1/15/2014 @ 2PM  
**Docs & Plans Available from Caltrans Website –** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)  
**Estimate:** \$3,810,000.00      **Duration:** 40 Working Days      **Agency Goals:** 10% DBE

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**Tim Corvello**  
[tcorvello@teichert.com](mailto:tcorvello@teichert.com)  
Teichert Construction  
Phone: (209) 983-2300 Fax: (209) 983-2375

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.


Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding      \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375



TEICHERT CONSTRUCTION

Established 1887

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** Hwy 26 Calaveras County and Amador Near Mokelumne Hill

**CalTrans Contract No.** 10-0W0004

**Bid Date:** 1/15/2014 @ 2PM

**Docs & Plans Available from Caltrans Website –** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Estimate:** \$3,810,000.00

**Duration:** 40 Working Days

**Agency Goals:** 10% DBE

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Tim Corvello  
tcorvello@teichert.com  
Teichert Construction  
Phone: (209) 983-2300 Fax: (209) 983-2375


Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**



TEICHERT CONSTRUCTION

Established 1887

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Addendum 1 added 1/6/14

Addendum 2 added 1/10/14

**Project:** Hwy 26 Calaveras County and Amador Near Mokelumne Hill

**CalTrans Contract No.** 10-0W0004

**Bld Date:** 1/15/2014 @ 2PM

**Docs & Plans Available from Caltrans Website –** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Estimate:** \$3,810,000.00

**Duration:** 40 Working Days

**Agency Goals:** 10% DBE

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Tim Corvello  
tcorvello@teichert.com  
Teichert Construction  
Phone: (209) 983-2300 Fax: (209) 983-2375


Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**



**NEW BID DATE 3/12/2014 @ 2:00 P.M.**

265 Val Dervin Parkway  
Stockton, CA 95206  
Ph (209) 983-2300  
Fax (209) 983-2375

**TEICHERT CONSTRUCTION**

Established 1887

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project: **Addendum 1 added 1/6/14**  
**Addendum 2 added 1/10/14**  
**Addendum 3 added 1/13/2014**  
**Addendum 4 added 2/25/2014**

**Project: Hwy 26 Calaveras County and Amador Near Mokelumne Hill**

**CalTrans Contract No. 10-0W0004**

**Bid Date: ~~1/15/2014 @ 2PM~~ 03/12/2014 @ 2:00P.M.**

**Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)**

**Estimate: \$3,810,000.00**

**Duration: 40 Working Days**

**Agency Goals: 10% DBE**

**Project Description:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/UDBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Construction Area Signs, Traffic Control, PCMB, WPCP, Striping, Coldplane, AC Dike, Tack oil, Trucking & Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Stockton Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Tim Corvello  
tcorvello@teichert.com  
Teichert Construction  
Phone: (209) 983-2300 Fax: (209) 983-2375

Please indicate if you plan on bidding on this project and fax your response to: (209) 983-2375.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

# Third Bidder

03-17-14A11:43 RCVD

**Construction on State Highway in Calaveras and Amador Counties at and near Mokelumne Hill from 0.3 Mile West of Paloma Road to Route 88**

**Contract No. 10-0W0004  
Federal Aid Project: ACSTP-P026(029) E**

**March 13, 2014**

**DBE Good Faith Effort Submittal**



**Teichert Construction  
PO Box 1118  
Stockton, CA 95201-1118  
209-983-2300**

## **Table of Contents**

### **Section I. - Caltrans Bidder - DBE - Commitment**

### **Section II. - Good Faith Efforts Documentation - DBE**

**Subsection 1 - Items of Work Made Available to DBE Firms**

**Subsection 2 - Written Notices Sent to Certified DBE Firms Soliciting Bids**

**Subsection 3 - Subcontractor Proposal Analysis**

**Subsection 4 - Publications in which request for DBE participation were placed**

**Subsection 5 - Agencies contacted to provide assistance in reaching DBE Goal**


**Subsection 6 - Efforts Made to Provide DBE's with Information about plans, specifications, and requirements of the contract.**

**Subsection 7 - Efforts made to Assist DBE's in obtaining bonding, lines fo credit, Insurance, Necessary Equipment, Supplies, Materials or Related Services**

**Subsection 8 - Additional Data to Support a Demonstration of Good Faith Efforts**

# **Section I**

**Caltrans Bidder - DBE - Commitment**



# TEICHERT CONSTRUCTION

Established 1887

March 17, 2014

## Third Bidder

MSC43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

RE: Contract No: 10-0W0004  
Bid Opening Date: 03/12/2014  
DBE Commitment and Good Faith Effort

A. Teichert & Son, Inc. dba Teichert Construction hereby submits the following information as per the requirement of the bid document for the above project:

- Local Agency DBE Commitment
- DBE Information – Good Faith Efforts

We are hereby submitting these documents within the time specified for the apparent low bidder, the second low bidder, and the third low bidder.

Sincerely,


Tim Corvello  
Estimator

**Construction on State Highway in Calaveras and  
Amador Counties at and near Mokelumne Hill from  
0.3 Mile West of Paloma Road to Route 88**

**Contract No. 10-0W0004  
Federal Aid Project: ACSTP-P026(029) E**

**March 13, 2014**

**DBE Good Faith Effort Submittal**



**Teichert Construction  
PO Box 1118  
Stockton, CA 95201-1118  
209-983-2300**