

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

LATE

Contract No.: 10-0X7704
Bidder: VC0000023111 - O'Donnell Construction, Inc.

Project ID: 1013000018

Third Bidder

05-23-14 P02:55 IN

CERTIFIED DVBE SUMMARY

DVBE Prime contractor certification:N/A
DVBE prime contractors must enter their DVBE reference number on their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the remainder of the form).

Contact Person Name:Neil T. O'Donnell
Telephone Number:909-394-4510

Total Claimed Participation \$ 24,160.00
% 5.10

Submit to:

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.).Identify second and lower tier subcontractors.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Bid Item Number(s):

2

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Construction area signs
DVBE Name:Titan DVBE
DVBE Telephone Number:530-246-7836
DVBE Certification Number:1249460
\$Amount:6,500.00

Bid Item Number(s):

3,5,7,9,11

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Supply arrow board, supply PCMS, WPCP, asbestos compl plan, public safety plan
DVBE Name:Global Environmental Network, Inc.
DVBE Telephone Number:800-230-6944
DVBE Certification Number:24765
\$Amount:17,660.00

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 10-0X7704

Project ID: 1013000018

Bidder: VC0000023111 - ODonnell Construction, Inc.

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:


DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Signature of Bidder



Date 5/15/14



P.O. BOX 492336
REDDING, CA 96049-2336

SBE/DVBE REF# 1249460

CDOT # 10-0x7704

Bid Date 5/14 /2014

Bid item # CONSTRUCTION AREA SIGNS install & remove (\$850.00 USA)
Page CS-1= \$6500.00

6,500 - ✓

Bid item # TRAFFIC CONTROL

TMA TRUCK NOT INCLUDED IN LANE CLOSURE RATE

2 Man Lane Closure: Includes all cones, all advanced portable warning signs, night beacons, barricades, 1 arrow board and closure truck as needed (one mile one direction at a time)

8 hr shift- \$1450.00 over time billed at \$95.00 per man hr (**Does not include TMA truck**)

*Minimum charge on Short Shifts or Short Notice Cancellations (less than 24 hrs) \$1000.000

Additional Lanes or Ramps closed with same crew same shift - \$150.00 each - Includes all additional cones, advanced portable warning signs, night beacons if needed, ramp closure barricades if needed and/or 1 additional arrow board if needed

TMA CRASH TRUCK- \$400.00 day/ \$1200.00 week/ \$4000.00 month (bare rental)

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

8 hr shift- \$1400.00 over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man h

All Night Work is billed an additional \$3.50 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

Signatory to Northern California Laborers

Bid Item # PORTABLE CHANGEABLE MESSAGE BOARDS

\$1300.00 a month, \$750.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment.

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date. Titan DVBE Ref#1249460. Please call William Schroyer with questions 530-246-7836.



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE/Est. \$480K

GENI Ref. No. 10-0X7704

Bid Date: 5/14/2014

April 27, 2014

Duration: 60 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 11-292304

TREAT BRIDGE DECKS AND REPLACE JOINT SEALS

; 10-MER, STA-5, 59, 99, 132-VAR

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan (LCP)

Options:

- 1) Lead Plan only (Certified by CIH); or \$785.00
- 2) Lead Plan (Certified by CIH) and Awareness Training; or \$1,560.00
- 3) Lump Sum (plan, training, air monitoring, analysis, report) \$2,910.00

Item 3 > Traffic Control System (partial)

> Arrow Boards ^{1,2,3,8}

4 Weeks Rate (each unit)

7 Days Rate (each unit)

2x \$575.00* // 1150*

Item 5 > Portable Changeable Message Signs (partial) ^{1,2,3,8}

4 Weeks Rate (each unit)

7 Days Rate (each unit)

Daily Rate

20 x 2m x 11w \$1,125.00*
= \$4,500*
\$575.00*
\$175.00

* Pick up equipment at Oakland facility or contact Kerry for delivery / pick-up

Item 6 > Job Site Management (partial - Training Services) ^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

Item 7 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. 6 Engineering Drawings)

Option 1.A - Plan Written by a QSP

\$00.00

Pricing is when GENI is hired as the WPCM.

See Additional WPCM services below:

Option 1.B - Plan Written by a QSP and GENI is not the WPCM

\$465.00 ✓

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1.A: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$375.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$75.00/day with the contractor providing GENI with report information or \$295.00/day for GENI to perform the field services.

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

- CCO Written Exams
- CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

GENI - PROPOSAL
PROJECT #: 10-0X7704
PAGE 2 OF 5

Item 9 > Prepare Asbestos Compliance Plan (ACP) for Asbestos Containing Materials (ACM) (partial) ^{1,5,7}

Estimated Lump sum (package) for 13 bridges (Package includes the following)	\$8,075.00 ✓
a) Asbestos Surveying Work Plan (14-11.11A(4)a)	\$1,275.00
> Asbestos Inspection prior to demolition	
Lab Analysis, tooling (est. 4 samples per bridge) @ \$27.00/sample	\$4,275.00
CAC travel and per-diem (assumed to be up to two consecutive days on site)	
b) Asbestos Sampling and Analysis Report (14-11.11(4)(b))	\$1,375.00
c) Asbestos Compliance Plan (14-11.11A(4)d)	\$1,150.00
#) Notification of Demolition to AQMD or APCD (14-11.11A(4)c)	
- not included in price. This is to be completed by the prime contractor.	

Note: Pricing for Item 9 does not include required lane closures for sampling of Joint Seals. Contractor is to provide traffic control, man lifts and employee knowledgeable of these bridges to escort and assist GENI's CAC and technician to / on all bridges. Additional work past the quoted two consecutive days will be invoiced out at \$1,175.00 per day plus lab work as noted above.

Item 11 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for Polyester Concrete (PCC) (Partial) ^{1,3,5,7}

Airborne Emissions Monitoring Plan \$775.00

Lump Sum (package)

\$3,470.00# ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for PCC 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan \$775.00

Each additional evening (8 hours or less) \$895.00

Each additional test for PCC (includes pumps & 5 samples) \$545.00

Each additional mobilization \$1,375.00#

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report \$775.00

(May be required if time between mobilization require a separate report)

Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

Additional Services Available

Item > Furnish 28" 10 Lb Traffic Control Cones ^{1,3,9,10}

\$16.75 ea

TBD


Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Type II Traffic Control Barricades ^{1,3,9,10}

\$29.75 ea

TBD

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax



O'Donnell Construction Inc.

559 W. Covina Boulevard
San Dimas, CA. 91773-2911

General Engineering Contractor License #772905 A

Department of Transportation
Office Engineer, MS-43
1727 30th St.
Sacramento, CA 95816-7005

#10-0X7704 DVBE