

Low Bidder

04-28-15A10:08 RCVD

CONTRACT NO: **10-1E0204** GRI BID #15-037

BID AMOUNT:
\$ 1,871,203.20

BID OPENING DATE: **APRIL 22, 2015**

BIDDER'S NAME: **GEORGE REED, INC.**

DBE GOAL FROM CONTRACT %:
8%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	7	\$306,549.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
19	SUPPLY RHMA BINDER	C0639, C9774	BLACK DIAMOND ASPHALT, INC. 118 MAIN STREET VACAVILLE, CA 95688 (707) 448-9402, CERT #22999	\$163,440.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 163,440.00
	8.7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder **ED BERLIER**
 VICE PRESIDENT

04/27/15 (209) 523-0734
 Date (Area Code) Tel. No.

STACY CASE, EXT 3110
 Person to Contact (Please Type or Print)



\$163,440.00

April 22, 2015
George Reed Construction
Attn: Mike Gourley

Breakdown Attached.

*EMAIL QUOTE: mike.gourley@georgereed.com

Project: Highway 49 Mariposa County
Bid Date: April 22, 2015

Bid Item	Product	Quantity	Delivered To Table Mountain
	PG 64-10/64-16	+/- 825	\$454.40/ton

Black Diamond Asphalt, Inc is a Caltrans certified UDBE supplier.
Certification number: 22999

- Above price for freight is based on full loads
 - It is our understanding this project is subject to COPI Index 5%
 - This quote does NOT include sales/use tax of federal spill funds.
 - **DFSC (Diesel Fuel Surcharge) is included**
 - Credit Terms to be determined.
-
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
 - **THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.**

SIGNED ACCEPTANCE _____ DATE _____

BIDDER: GEORGE REED, INC.

CALTRANS BID: 10-1E0204
BLACK DIAMOND ASPHALT, INC.
DBE PARTICIPATION BREAKDOWN

Description	QTY	Unit	Unit Price	Total
RHMA - Oil	600.00	TN	\$454.00	\$272,400.00
Total Price for Material				\$272,400.00

Total Buy/Haul \$ \$272,400.00

Total Buy/Haul Credit 60.00% \$163,440.00

Total DBE Participation Dollar Amount **\$163,440.00**

Back To Query Form

Search Returned 1 Records

Thu Apr 23 12:18:56 PDT 2015

Query Criteria

Firm ID: 22999

Firm Type: DBE

Firm ID	22999
Firm/DBA Name	BLACK DIAMOND ASPHALT, INC.
Address Line1	118 MAIN STREET
Address Line2	
City	VACAVILLE
State	CA
Zip Code1	95688
Zip Code2	
Mailing Address Line1	P. O. BOX 1643
Mailing Address Line2	
Mailing City	MODESTO
Mailing State	CA
Mailing Zip Code1	95354
Mailing Zip Code2	
Certification Type	DBE
EMail	aragan@blackdiamondasphalt.com
Contact Name	ALLISON PATRICIA RAGAN
Area Code	(707)
Phone Number	448-9402
Fax Area Code	(707)
Fax Phone Number	448-9407
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	324121; 484110;

ACDBE NAICS

Work Codes	C0639 ASPHALT SUPPLIER; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 2;
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GEORGE REED, INC.
 Contract No.: 10-1E0204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

PLEASE SEE EXHIBIT B.

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

PLEASE SEE EXHIBIT C.

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GEORGE REED, INC.
 Contract No.: 10-1E0204

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
CALTRANS OFFICE ENGINEER	04/07/2015	STATEWIDE	UNKNOWN
CONSTRUCTION BID SOURCE	04/07/2015	STATEWIDE	UNKNOWN
DBE GOOD FAITH INC.	04/07/2015	STATEWIDE	UNKNOWN
PLEASE SEE EXHIBIT D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS GAVE INSTRUCTION ON OBTAINING PLANS AND SPECS AND THE REQUIREMENTS OF THE CONTRACT. PLEASE SEE EXHIBIT B.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL OF THE ABOVE CATEGORIES. HOWEVER NO INTERESTED DBE'S REQUESTED SUCH ASSISTANCE.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL OF THE ABOVE CATEGORIES. HOWEVER, NO INTERESTED DBE'S REQUESTED SUCH ASSISTANCE.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CALTRANS UCP - DBE SEARCH DATABASE 04/07/2015
CALTRANS - OPT-IN RECORDS 04/07/2015

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

EXHIBIT "A"

ITEMS OF WORK
MADE AVAILABLE
TO DBE'S

ITEMS OF WORK AVAILABLE TO DBE FIRMS FOR

State of California, D.O.T., Contract No. 10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Route 140 to 2.5 Miles South of Bear Valley Road

ITEM OF WORK OFFERED, SERVICES OFFERED, OR MATERIALS SUPPLIED	BIDDER NORMALLY PERFORMS ITEM YES/NO	ITEMS BROKEN DOWN TO FACILITATE PARTICIPATION YES/NO	ESTABLISHED FLEXIBLE TIMEFRAMES FOR PERFORMANCE AND DELIVERY SCHEDULES YES/NO	AMOUNT (\$)	PERCENTAGE OF CONTRACT
Electrical & Signals	N	Y	Y	\$ 6,700.00	0.36%
Construction Area Signs	N	Y	Y	\$ 2,700.00	0.14%
Traffic Control System	Y	Y	Y	\$ 354,000.00	18.92%
Plane Asphalt Concrete	N	Y	Y	\$ 33,000.00	1.76%
Place A.C. Dike & Misc.	N	Y	Y	\$ 8,880.00	0.47%
Painted Traffic Stripe & Marking	N	Y	Y	\$ 45,875.00	2.45%
Lead Compliance	N	Y	Y	\$ 1,200.00	0.06%
SWPPP Planning	N	Y	Y	\$ 575.00	0.03%
Water Truck	Y	Y	Y	\$ 2,550.00	0.14%
Street Sweeping Truck	N	Y	Y	\$ 21,000.00	1.12%
Oil Supplier	Y	Y	Y	\$ 163,440.00	8.73%

EXHIBIT "B"

SOLICITATION LOGS
AND LETTERS

DBE SOLICITATION LOG

CALTRANS, #10-1E0204, CONSTRUCTION ON STATE HIGHWAY IN MARIPOSA COUNTY AT AND NEAR MARIPOSA FROM NORTH JUNCTION ROUTE 140 TO 2.5 MILES SOUTH OF BEAR VALLEY ROAD, FEDERAL AID #ACSTP-P049(163)E, 10-Mpa-49-18.5/27.0

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	FOLLOW-UP METHODS AND DATES
A C DIKE COMPANY 2788 VENTURE DR LINCOLN CA 95648 paul@acdike.com	(916) 652-0159 (916) 645-9618	219	SENT EMAIL 04/07/15	AC DIKE	OPT-IN RECORDS
ABSL CONSTRUCTION 29334 PACIFIC STREET HAYWARD CA 94544 luis@abslconstruction.com	(510) 727-0900 (510) 727-0910	5270	SENT EMAIL 04/07/15	COLD PLANE	CALLED 04/20/15
AKA ENVIRONMENTAL 6650 MONTRESOR PLACE ALTA LOMA CA 91737 ron@akaenvironmental.com	(951) 830-9529 (909) 989-1507	10657 60	SENT EMAIL 04/07/15	ENVIRONMENTAL SERVICES	OPT-IN RECORDS
ALERT-O-LITE INC P O BOX 12224 FRESNO CA 93777 debbieh@alertolite.com	(559) 265-4550 (559) 453-3250	16345	SENT EMAIL 04/07/15	TRAFFIC CONTROL SERVICE	CALLED 04/20/15
BLACK DIAMOND ASPHALT INC 118 MAIN STREET VACAVILLE CA 95688 aragan@blackdiamondasphalt.com	(707) 448-9402 (707) 448-9407	22999	SENT EMAIL 04/07/15	RHMA OIL SUPPLY & DELIVERY	CALLED 04/20/15
CONSTRUCTION AREA SIGNS INC 215 TAYLOR ROAD NEWCASTLE CA 95658 elisa@cas-tc.com	(916) 663-9097 (916) 663-1858	500	SENT EMAIL 04/07/15	CAS	CALLED 04/20/15
DRAGON MATERIAL TRANSPORT INC 4543 N HAYES AVENUE FRESNO CA 93723 dragonmaterial@yahoo.com	(559) 351-8822 (559) 276-0818	37444	SENT EMAIL 04/07/15	RHMA OIL SUPPLY & DELIVERY	CALLED 04/20/15
FORCE TRAFFIC CONTROL INC P O BOX 1107 EXETER CA 93221 forcetraffic@earthlink.net	(559) 594-1062 (559) 594-1056	29335	SENT EMAIL 04/07/15	TRAFFIC CONTROL SERVICE	CALLED 04/20/15
FRANK MEDINA GENL ENGINEERING CONTRA 10096 AHART RD OROVILLE CA 95966 toni.medina@att.net	(530) 743-0744 (530) 743-9352	14717	SENT EMAIL 04/07/15	N/A	CALLED 04/20/15

DBE SOLICITATION LOG

CALTRANS, #10-1E0204, CONSTRUCTION ON STATE HIGHWAY IN MARIPOSA COUNTY AT AND NEAR MARIPOSA FROM NORTH JUNCTION ROUTE 140 TO 2.5 MILES SOUTH OF BEAR VALLEY ROAD, FEDERAL AID #ACSTP-P049(163)E, 10-Mpa-49-18.5/27.0

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	FOLLOW-UP METHODS AND DATES
K R C SAFETY CO INC 7821 SUNNYVIEW AVE. VISALIA CA 93291 garyc@krcsafety.com	(559) 732-0393 (559) 732-2684 (559) 802-1749	447	SENT EMAIL 04/07/15	TRAFFIC CONTROL & CONST. AREA SIGNS	OPT-IN RECORDS
LINEAR OPTIONS INC 792 DURHAM DAYTON HIGHWAY DURHAM CA 95938 dfhloivp@aol.com	(530) 896-1800 (530) 896-1814	23178	SENT EMAIL 04/07/15	STRIPING	OPT-IN RECORDS
M & M ELECTRIC 1600 AUBURN BLVD SACRAMENTO CA 95815 alynn@sacmmelectric.com	(916) 929-0150 (916) 929-1168	38278	SENT EMAIL 04/07/15	TRAFFIC MONITORING STATION	CALLED 04/20/15
STATEWIDE TRAFFIC SAFETY & SIGNS INC 7920 CUCAMONGA AVENUE SACRAMENTO CA 95826 rpacheco@stssi.com	(916) 452-4855 (916) 452-9322		SENT EMAIL 04/07/15	CONSTRUCTION AREA SIGNS	OPT-IN RECORDS
TENNYSON ELECTRIC INC 7275 NATIONAL DR STE A2 LIVERMORE CA 94550 miket@tennysonelec.com	(925) 606-1038 (925) 606-7655	33555	SENT EMAIL 04/07/15	TRAFFIC MONITORING STATION	OPT-IN RECORDS
TRAFFIC CONTROL PROS 4070 NELSON AVE STE A CONCORD CA 94520 estimating@tcpros.net	(925) 270-4580 --- NO FAX ---	42433	SENT EMAIL 04/07/15	TRAFFIC CONTROL SERVICES	CALLED 04/20/15
TULLY CONSULTING GROUP 580 WIEGAND WY DIXON CA 95620 robintully8@gmail.com	(707) 693-1926 (707) 471-0318	38300	SENT EMAIL 04/07/15	ENVIRONMENTAL SERVICES	CALLED 04/20/15
WELLS SWEEPING COMPANY 5425 MARMITH AVENUE SACRAMENTO CA 95841 jay@wellssweeping.com	(916) 568-0104 (916) 646-3760	333	SENT EMAIL 04/07/15	STREET SWEEPING	OPT-IN RECORDS

Veronica Rodriguez

From: Microsoft Outlook
To: elisa@cas-tc.com; RPacheco@stssi.com; 'dragonmaterial@yahoo.com'; Toni Medina <toni.medina@att.net> (toni.medina@att.net); miket@tennysonelec.com; jay@wellssweeping.com; dfhloivp@aol.com; ron@akaenvironmental.com; 'aragan@blackdiamondasphalt.com'; 'debbieh@alertolite.com'; 'forcetraffic@earthlink.net'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'Robin Tully'; 'alynn@sacmmelectric.com'; 'garyc@krcsafety.com'; 'estimating@tcpros.net'
Sent: Tuesday, April 07, 2015 4:23 PM
Subject: Relayed: Invitation to Bid - Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa Bid Date: April 22, 2015 at 2:00p.m.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

elisa@cas-tc.com (elisa@cas-tc.com)

RPacheco@stssi.com (RPacheco@stssi.com)

'dragonmaterial@yahoo.com' (dragonmaterial@yahoo.com)

Toni Medina <toni.medina@att.net> (toni.medina@att.net) (toni.medina@att.net)

miket@tennysonelec.com (miket@tennysonelec.com)

jay@wellssweeping.com (jay@wellssweeping.com)

dfhloivp@aol.com (dfhloivp@aol.com)

ron@akaenvironmental.com (ron@akaenvironmental.com)

'aragan@blackdiamondasphalt.com' (aragan@blackdiamondasphalt.com)

'debbieh@alertolite.com' (debbieh@alertolite.com)

'forcetraffic@earthlink.net' (forcetraffic@earthlink.net)

'daryl@abslconstruction.com' (daryl@abslconstruction.com)

'email@acdike.com' (email@acdike.com)

'Robin Tully' (robin@tullygroup.com)

'alynn@sacmmelectric.com' (alynn@sacmmelectric.com)

'garyc@krcsafety.com' (garyc@krcsafety.com)

'estimating@tcpros.net' (estimating@tcpros.net)

Subject: Invitation to Bid - Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa Bid Date: April 22, 2015 at 2:00p.m.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

TO ALL SUBCONTRACTORS

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO -ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be viewed in our office, or obtained or downloaded at the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes _____ No _____

Company: _____

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

Veronica Rodriguez

From: Veronica Rodriguez
Sent: Tuesday, April 07, 2015 4:23 PM
To: Rosie Martinez
Subject: Invitation to Bid - Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa Bid Date: April 22, 2015 at 2:00p.m.
Attachments: Invitation to Bid Email Letter.pdf

Tracking:

Recipient

Delivery

Rosie Martinez

Delivered: 4/7/2015 4:23 PM

'daryl@abslconstruction.com'

'email@acdike.com'

'debbieh@alertolite.com'

'forcetraffic@earthlink.net'

'garyc@krcsafety.com'

'estimating@tcpros.net'

'Robin Tully'

'alynn@sacmmelectric.com'

'aragan@blackdiamondasphalt.com'

'dragonmaterial@yahoo.com'

Toni Medina <toni.medina@att.net>
(toni.medina@att.net)

elisa@cas-tc.com

RPacheco@stssi.com

dfhloivp@aol.com

'ron@akaenvironmental.com'

miket@tennysonelec.com

jay@wellssweeping.com

Please let us know if you will be bidding on this project (see attached letter).

Any questions please email the Estimator at mike.gourley@georgereed.com.

Thank you , Veronica

Veronica Rodriguez
Subcontract Administrator
George Reed, Inc.
140 Empire Ave.
Modesto, CA 95354
(209) 557-3120

(209) 557-4313 Fax
veronica.rodriguez@georgereed.com

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(916) 652-0159 (916) 645-9618/FAX
A C DIKE CO
2788 VENTURE DR
LINCOLN CA 95648

CERT # 219

PAUL@ACDIKE.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes No

Company: Opt-In Records 4/20/15 KC

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

Rosie Martinez

From: Veronica Rodriguez
Sent: Wednesday, April 08, 2015 2:55 PM
To: Rosie Martinez
Cc: Kristin Cauthorn
Subject: FW: Invitation to Bid - Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa Bid Date: April 22, 2015 at 2:00p.m.

FYI

From: Dave McClain [<mailto:dave@acdike.com>]
Sent: Wednesday, April 08, 2015 2:29 PM
To: Veronica Rodriguez
Subject: RE: Invitation to Bid - Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa Bid Date: April 22, 2015 at 2:00p.m.

We will bid this to you, Veronica.

Thanks.

Dave McClain
AC Dike Co.

2788 Venture Dr.
Lincoln, CA 95648

Office 916-645-7747
Cell 530-908-8296
Fax 916-645-9618

From: Veronica Rodriguez [<mailto:veronica.rodriguez@georgereed.com>]
Sent: Tuesday, April 07, 2015 4:23 PM
To: Rosie Martinez
Subject: Invitation to Bid - Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa Bid Date: April 22, 2015 at 2:00p.m.

Please let us know if you will be bidding on this project (see attached letter).

Any questions please email the Estimator at mike.gourley@georgereed.com.

Thank you , Veronica

Veronica Rodriguez
Subcontract Administrator
George Reed, Inc.
140 Empire Ave.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(916) 379-0442 (916) 379-0443/FAX
ABSL CONSTRUCTION
8435 24TH AVENUE
SACRAMENTO CA 95826

CERT # 5270

LUIS@ABSLCONSTRUCTION.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes _____ No _____

Company: L.M. 4/20/15 LLC

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(951) 830-9529 (909) 989-1507/FAX
AKA ENVIRONMENTAL
6650 MONTRESOR PLACE
ALTA LOMA CA 91737

CERT # 1065760 EXPIRED
RON@AKAENVIRONMENTAL.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes

No

Company: Opt-In Records 4/20/15 LLC

Signed: _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(559) 892-4013 FAX (559) 486-1789 (CALL KRISTY 559-994-2590 or 559-265-4550)
ALERT-O-LITE INC
P O BOX 12224
FRESNO CA 93777-2224

CERT # 16345

DEBBIEH@ALERTOLITE.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes _____ No _____

Company: L.M. for Matt 4/20/15 KC

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(707) 448-9402 (707) 448-9407/FAX
BLACK DIAMOND ASPHALT INC
118 MAIN STREET
VACAVILLE CA 95688

CERT # 22999

ARAGAN@BLACKDIAMONDASPHALT.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes _____ No _____

Company: L.M. for B0 4/20/15 KC

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(916) 663-9097 F (916) 663-1858/FAX
CONSTRUCTION AREA SIGNS INC
215 TAYLOR RD
NEWCASTLE CA 95658

CERT # 500

ELISA@CAS-TC.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes No

Company: 4/20/15 KC

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(559) 351-8822 (559) 276-0818/FAX
DRAGON MATERIAL TRANSPORT INC
4543 N HAYES AVENUE
FRESNO CA 93723

CERT # 37444

DRAGONMATERIAL@YAHOO.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes	_____	No	_____
4/20/15 KC			
Company:	_____		
Signed	_____		
Please fill out and fax back to us at (209) 523-4927. Thank You.			

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(559) 594-1062 OR (559) 786-9856 (559) 594-1056/FAX
FORCE TRAFFIC CONTROL INC
P O BOX 1107
EXETER CA 93221

CERT # 29335

FORCETRAFFIC@EARTHLINK.NET

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes _____ No _____

Company: L.M. 4/20/15 KC

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(530) 743-0744 (530) 743-9352/FAX
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
10096 AHART ROAD
OROVILLE CA 95966

CERT # 14717

TONI.MEDINA@ATT.NET

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes _____

No

4/20/15 KC

Company: _____

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(559) 732-0393 (559) 802-1749/FAX (559) 732-2684/FAX
KRC SAFETY CO INC
7821 W SUNNYVIEW AVE
VISALIA CA 93291

CERT # 447

GARYC@KRCSAFETY.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes No

Company: Opt-In Records 4/20/15 KC

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(530) 896-1800 FAX (530) 896-1814
LINEAR OPTIONS INC
792 DURHAM DAYTON HIGHWAY
DURHAM CA 95938

CERT # 23178
DFHLOIVP@AOL.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes No
Opt-In Records 4/20/15 KC

Company: _____

Signed: _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(916) 929-0150 (916) 929-1168/FAX
M & M ELECTRIC (MAY-HAN ELECTRIC INC DBA)
1600 AUBURN BLVD
SACRAMENTO CA 95815

CERT # 38278

ALYNN@SACMMELECTRIC.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes _____ No

Company: Too far 4/20/15 kcc

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(916) 452-4855 (916) 452-9322/FAX
STATEWIDE TRAFFIC SAFETY & SIGNS INC
7920 CUCAMONGA AVENUE
SACRAMENTO CA 95826

CERT # NONE

rpacheco@stssi.com

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes

No

Company: opt-in Records 4/10/15 LC

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(925) 606-1038 (925) 606-7655 /FAX
TENNYSON ELECTRIC INC
7275 NATIONAL DR STE A2
LIVERMORE CA 94550

CERT # 33555

MIKET@TENNYSONELEC.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes

No

Company: Opt-In Records 4/20/15 KC

Signed: _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(925) 270-4580 NO FAX
TRAFFIC CONTROL PROS
4070 NELSON AVE STE A
CONCORD CA 94520

CERT # 42433

ESTIMATING@TCPROS.NET

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - **ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes _____ No _____

Company: L.M. 4/20/15 KC

Signed _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(707) 693-1926 (707) 471-0318/FAX
TULLY CONSULTING GROUP
580 WIEGAND WAY
DIXON CA 95620

CERT # 38300

ROBIN@TULLYGROUP.COM, ROBIN TULLY8@GMAIL.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes _____	No <input checked="" type="checkbox"/> 4/20/15 <i>MC</i>
Company: _____	<i>might be working w/ Caltrans</i>
Signed _____	
Please fill out and fax back to us at (209) 523-4927. Thank You.	

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 7, 2015

Bid No. 15-037

(916) 568-0104 (FAX) 646-3760
WELLS SWEEPING COMPANY
5425 MARMITH AVENUE
SACRAMENTO CA 95841

CERT # 333 SBE/DVBE
JAY@WELLSWEEPING.COM

INVITATION TO BID

BID DATE: April 22, 2015

BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

ENGINEER'S ESTIMATE: \$1,810,000

We intend to bid as a prime contractor on the above Caltrans project. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained on the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3108 Fax (209) 523-4927 Email: mike.gourley@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Mike Gourley
Mike Gourley
Estimator/Engineer

MG/rm

Will you be quoting on this project?

Yes No

Company: opt-In Records 4/20/15 KC

Signed: _____

**Please fill out and fax back to us at
(209) 523-4927. Thank You.**

EXHIBIT "C"

FIRMS SELECTED and
FIRMS REJECTED

BID NO. 15-037
 BID DATE: 04/22/15
 BID TIME: 2:00 P.M.
 GOAL: 8% DBE

DBE GOOD FAITH EFFORTS DOCUMENTATION - SELECTED/REJECTED FIRMS
 CALTRANS, #10-1E0204, CONSTRUCTION ON STATE HIGHWAY IN MARIPOSA COUNTY AT AND
 NEAR MARIPOSA FROM NORTH JUNCTION ROUTE 140 TO 2.5 MILES SOUTH OF BEAR VALLEY
 ROAD, Federal Aid #ACSTP-P049(163)E

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed below. Provide evidence as to why additional agreements could not be reached for DBEs to perform the work.

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE (\$)	PRICE DIFFERENCE (\$)
19	Y	(707) 448-9402 BLACK DIAMOND ASPHALT INC. 118 MAIN STREET VACAVILLE, CA 95688	Y	(559) 351-8822 DRAGON MATERIAL TRANS. INC. P.O. BOX 27800 FRESNO, CA 93729-7800	NOT LOW	SEE ATTACHED QUOTE	
2	Y	(209) 339-8085 FARWEST SAFETY, INC. 226 N. MAIN STREET LODI, CA 95240	N	(559) 732-0393 KRC SAFETY CO., INC. 7821 W. SUNNYVIEW AVENUE VISALIA, CA 93291	NOT LOW	SEE ATTACHED QUOTE	
7	Y	(800) 230-6944 GLOBAL ENVIRONMENTAL NETWO PO BOX 8068 FOUNTAIN VALLEY, CA 92728	N	(707) 709-8894 ADANTA, INC. 828 SCHOOL STREET NAPA, CA 94559	NOT LOW	SEE ATTACHED QUOTE	
7	Y	(800) 230-6944 GLOBAL ENVIRONMENTAL NETWO PO BOX 8068 FOUNTAIN VALLEY, CA 92728	N	(707) 317-0002 VERIDICO GROUP, INC. P.O. BOX 673 ROSEVILLE, CA 95661	NOT LOW	SEE ATTACHED QUOTE	
7	Y	(800) 230-6944 GLOBAL ENVIRONMENTAL NETWO PO BOX 8068 FOUNTAIN VALLEY, CA 92728	N	(510) 854-9402 APPIAN UDBE SWPPP 5780 OLINDA ROAD EL SOBRANTE, CA 94803	NOT LOW	SEE ATTACHED QUOTE	
5	Y	(800) 230-6944 GLOBAL ENVIRONMENTAL NETWO PO BOX 8068 FOUNTAIN VALLEY, CA 92728	N	(707) 317-0002 VERIDICO GROUP, INC. P.O. BOX 673 ROSEVILLE, CA 95661	NOT LOW	SEE ATTACHED QUOTE	
6	Y	(800) 230-6944 GLOBAL ENVIRONMENTAL NETWO PO BOX 8068 FOUNTAIN VALLEY, CA 92728	N	(510) 854-9402 APPIAN UDBE SWPPP 5780 OLINDA ROAD EL SOBRANTE, CA 94803	NOT LOW	SEE ATTACHED QUOTE	

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE (\$)	PRICE DIFFERENCE (\$)
6	Y	(800) 230-6944 GLOBAL ENVIRONMENTAL NETWO PO BOX 8068 FOUNTAIN VALLEY, CA 92728	N	(707) 317-0002 VERIDICO GROUP, INC. P.O. BOX 673 ROSEVILLE, CA 95661	NOT LOW	SEE ATTACHED QUOTE	
6	Y	(800) 230-6944 GLOBAL ENVIRONMENTAL NETWO PO BOX 8068 FOUNTAIN VALLEY, CA 92728	N	(805) 748-8576 LA FIRMA INC 715 RIDGE ROAD NIPOMO, CA 93444	NOT LOW	SEE ATTACHED QUOTE	
10	Y	(800) 230-6944 GLOBAL ENVIRONMENTAL NETWO PO BOX 8068 FOUNTAIN VALLEY, CA 92728	N	(707) 317-0002 VERIDICO GROUP, INC. P.O. BOX 673 ROSEVILLE, CA 95661	NOT LOW	SEE ATTACHED QUOTE	
10	Y	(800) 230-6944 GLOBAL ENVIRONMENTAL NETWO PO BOX 8068 FOUNTAIN VALLEY, CA 92728	N	(707) 709-8894 ADANTA, INC. 828 SCHOOL STREET NAPA, CA 94559	NOT LOW	SEE ATTACHED QUOTE	
1	Y	(209) 948-2175 CHRISP COMPANY 1001 STOKES AVENUE STOCKTON, CA 95215	N	(707) 317-0002 VERIDICO GROUP, INC. P.O. BOX 673 ROSEVILLE, CA 95661	NOT LOW	SEE ATTACHED QUOTE	
1	Y	(209) 948-2175 CHRISP COMPANY 1001 STOKES AVENUE STOCKTON, CA 95215	N	(510) 854-9402 APPIAN UDBE SWPPP 5780 OLINDA ROAD EL SOBRANTE, CA 94803	NOT LOW	SEE ATTACHED QUOTE	
1	Y	(209) 948-2175 CHRISP COMPANY 1001 STOKES AVENUE STOCKTON, CA 95215	N	(707) 709-8894 ADANTA, INC. 828 SCHOOL STREET NAPA, CA 94559	NOT LOW	SEE ATTACHED QUOTE	
24, 25	Y	(209) 948-2175 CHRISP COMPANY 1001 STOKES AVENUE STOCKTON, CA 95215	N	(805) 524-7345 SUPER SEAL & STRIPE 310 A STREET, PO BOX 755 FILLMORE, CA 93016	SCOPE OF WORK NOT COMPLETE FOR SERVICES NEEDED	SEE ATTACHED QUOTE	
22	Y	(209) 523-0734 GEORGE REED, INC. 140 EMPIRE AVENUE MODESTO, CA 95354	N	(408) 465-2270 SPIRIT ROAD OILS 16490 VINEYARD BLVD MORGAN HILL, CA 95037	SELF PERFORMED - MADE GOAL IN OTHER WAYS	SEE ATTACHED QUOTE	
1, 8, 11, 12	Y	(209) 948-2175 CHRISP COMPANY 1001 STOKES AVENUE STOCKTON, CA 95215	N	(951) 683-4692 ABRASIVE BLASTING SERVICE 5465 24TH STREET RIVERSIDE, CA 92509	NOT LOW	SEE ATTACHED QUOTE	



April 22, 2015
George Reed Construction
Attn: Mike Gourley

***EMAIL QUOTE: mike.gourley@georgereed.com**

Project: Highway 49 Mariposa County
Bid Date: April 22, 2015

Bid Item	Product	Quantity	Delivered To Table Mountain
	PG 64-10/64-16	+/- 825	\$454.40/ton

Black Diamond Asphalt, Inc is a Caltrans certified UDBE supplier.
Certification number: 22999

- Above price for freight is based on full loads
 - **It is our understanding this project is subject to COPI Index 5%**
 - **This quote does NOT include sales/use tax of federal spill funds.**
 - **DFSC (Diesel Fuel Surcharge) is included**
 - **Credit Terms to be determined.**
-
- **THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE**
 - **THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.**

SIGNED ACCEPTANCE _____ DATE _____

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

George Reed
Attn. Mike Gourley
Date: 4/22/2015

Project: Caltrans 10-1E0204, Hwy 49 Mariposa County

Material: 800 Tons - PG 64-16
Delivered Price: \$456.00 Per U.S. Ton + any applicable taxes

ORIGIN: Valero
DESTINATION: Reed - Table Mountain

Expected Pave - Fall 2015

***5% Crude Indexed**

***Standby after 1 hour from scheduled delivery time at \$100.00 per hour**

***Pricing based on full loads - 26.00 ton**

***Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.15 per gallon. www.eia.gov \$3.10 on bid day.**

CAS - ENTERED

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

Low

FAX TRANSMITTAL

BID DATE: 4/22/15

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 10-1E0204

10-Mpa-49-18.5/27.0

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS		\$	2,700.00
3	Traffic Control System (See Below)	LS		\$	-
4	PCMS - \$150/Day, \$500/Week, \$1,000/ Month	LS		\$	-
TOTAL BID PRICE					\$ 2,700.00

TRAFFIC CONTROL		QTY	UNIT	PRICE
2	Flagmen (T-13) <u>Excludes</u> Transverse Rumble Strip	1	Per Shift	\$1,400.00
2	Flagmen (T-13) <u>Includes</u> Transverse Rumble Strip	1	Per Shift	\$1,700.00
	Additional Person (If Requested)	1	Each	\$ 525.00
	Overtime	1	PMH	\$ 90.00
	Attenuator Truck (Operated)	1	Per Shift	\$ 900.00
	Pilot Car	1	Per Shift	\$ 750.00

Contractor to provide relief for flaggers lunch period, or pay applicable overtime.

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH, INSTALLATION*, and *REMOVAL* unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each, rental equipment is subject to availability.
- 8 Signs to be covered with black visqueen prior to installation only.(Uncovering Excluded) Post dates on information signs when installed only.
- 9 Exclude all permits,staking request, record drawings, & as builts unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 Cancelations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- 20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)

CAS - ENTERED

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

DIR#1000004730

To: Estimator
Project: 10-1E0204
Bid Date:4/22/2015

10-Mpa-49

UN:319 / D:321

KRC BID # 15-353

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,191.21	5,191.21
3	Traffic Control System - See traffic control quote for rates				
4	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$140.00 delivery fee per PCMS : \$140.00 pick up fee per PCMS				
	Note: Item 2 includes signs from CS-1 only. Signs will be furnished, installed and removed. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: (1) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

DIR#1000004730

To: Estimator
Project: 10-1E0204
Bid Date:4/22/2015

10-Mpa-49

UN:319 / d:321

KRC BID # 15-353

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 pilot car and driver - Per 8 hour shift</p> <p>2 flaggers - Per 8 hour shift</p> <p>2 flaggers with rumble strips - Per 8 hour shift</p> <p>- If less than 2 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow up to 60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$95.00 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	<p>935.00</p> <p>800.00</p> <p>1,530.00</p> <p>1,655.00</p>



**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 10-1E0204 Bid Date: 4-22-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)**, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number **1000004730**
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 **Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.**
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 4-22-2015

Company: _____

Accepted by: _____





Department of
General Services

BUILDING GREEN BUYING GREEN WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garyc@krccsafety.com		
Web Page	http://www.krccsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

[Back To Query Form](#)

Search Returned 1 Records

Tue Feb 17 16:05:00 PST 2015

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

Work Codes

Licenses

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

LEAD + NOA PLANS

ENTERED



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765Est.

DIR Registration No. 1000005273

Est.\$1.8M

GENI Ref. No. 10-1E0204

April 20, 2015

(35) Working days

Bid Date: 4/22/2015

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 10-1E0204

REPAIR FAILED AREAS AND RESURFACE WITH RUBBERIZED HMA; 10-MPA-49-18.5/27.0

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

✓ **Item 1 > Lead Compliance Plan for ADL, Cold Planing or Stripe Removal**

Options:

- 1) Lead Plan only for Cold Planing or Stripe Removal (Certified by CIH) \$745.00
Add \$125.00 each for a second or third item (Cold Planing or Stripe) to be added to the Lead Plan \$125.00
- 2) On-Site awareness training; \$745.00
Price includes up to 10 personnel; \$12.00 for each add'l over base
- 3) Air monitoring (on same day of training), analysis and report \$1,400.00
Only one item at this price (Cold Planing or Stripe Removal)

✓ **Item 5 > Job Site Management (JSM -partial - Training Services) ^{1,3,6,7}**

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

✓ **Item 6 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}**

Lump Sum (Est. up to 8 Engineering Drawings)

Option 1.B - *Plan Written by a QSP* and GENI is not the WPCP

\$575.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

✓ **Item 7 > Prepare Asbestos Compliance Plan for NOA (partial) ^{1,5,7}**

Options:

- 1) ACP only (Certified by CIH); or \$975.00

✓ **Item 10 > Sampling & Analysis Plan (SAP) for (NOA) (partial) ^{1,5,7}**

- Develop Sampling and Analysis Plan and have signed by CA Registered Geologist

\$1,785.00

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher

Operational Technician Specialist

HAZWOPER Awareness / Refresher

Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*

www.SafetyGENI.com

| Phone: 800-230-6944

| Fax: 714-479-0809

GENI - PROPOSAL
PROJECT #: 10-1E0204
PAGE 3 OF 4

SUPERSCRIPT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
 Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (2) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Tyler Horner

Tyler Horner
 Estimator

GENI - PROPOSAL PROJECT NUMBER 10-1E0204



State of California - Arnold Schwarzenegger, Governor - State and
Consumer Services Agency
DEPARTMENT OF GENERAL SERVICES - PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 - West Sacramento, CA 95605
Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014

SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Feb 27, 2014 to Feb 29, 2016

Business Types

- Construction
- Service
- Non-Manufacturer

Classifications

- 321518 - Safety control devices
- 411126 - Hygiene monitoring and testing equipment
- 422715 - Respiratory monitoring products
- 423015 - Aids for medical training
- 432325 - Educational or reference software
- 461615 - Traffic control
- 461616 - Water safety
- 461815 - Safety apparel
- 461816 - Safety footwear
- 461817 - Face and head protection
- 461823 - Fall protection and rescue equipment
- 461824 - Decontamination aids and safety cleaning equipment
- 551217 - Signage
- 721517 - Safety and security system installation services
- 771015 - Environmental impact assessment

- 771016 - Environmental planning
- 771017 - Environmental advisory services
- 771018 - Environmental auditing
- 771115 - Environmental safety services
- 771215 - Air pollution
- 771216 - Soil pollution
- 771217 - Water pollution
- 771315 - Oil pollution
- 771316 - Noise pollution
- 771317 - Toxic substances pollution
- 801015 - Business and corporate management consultation services
- 801115 - Human resource development
- 801116 - Temporary personnel services
- 811015 - Civil engineering
- 811022 - Transportation engineering
- 861018 - In service training and manpower development

Proof of Certification Status


To verify your firm's small business certification status go to <http://www.procure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

ASBESTOS + LEAD

ENTERED

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

April 14, 2015

DBE QUOTE

PLEASE NOTE
Adanta Inc. is a **professional services firm** and the bid items
quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: Caltrans Contract 10-1E0204

PROPOSAL FOR BID ITEM:

COST

1. LEAD COMPLIANCE PLAN	\$1,250.00
7. ASBESTOS COMPLIANCE PLAN	\$1,250.00
9. DUST CONTROL PLAN (Naturally Occurring Asbestos)	\$1,250.00
10. SAMPLING AND ANALYSIS PLAN (Naturally Occurring Asbestos)	\$3,000.00

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com

LEAD / NOA - PLANS ENTERED



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 22 APR 2015

Contract #: 10-1E0204 – REPAIR FAILED AREAS AND RESURFACE WITH RUBBERIZED HMA

Bid Date: 22 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,925.00	\$1,925.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
7	140003	ASBESTOS COMPLIANCE PLAN (PLAN ONLY)	LS	LS	\$1,595.00	\$1,595.00
9	149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LS	\$1,895.00	\$1,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [PLAN ONLY]	LS	LS	\$2,895.00	\$2,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [BURIAL LOCATION REPORT ONLY]	LS	LS	\$2,295.00	\$2,295.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Air Monitoring for the Naturally Occurring Asbestos (under the supervision of a CIH) can be provided for \$2,495.00 per shift. The monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
2. Production of the NOA burial location report does not include surveying or supplying required electronic geospatial vector data shape files.
3. Required training specified in the LCP and ACP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 for each session.
4. Required air monitoring specified in the LCP can be conducted under the direction of a CIH. The monitoring can be conducted for \$2,250.00 per shift. Monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
5. Job Site Management assumes a project duration of 35 days (field work), or 7 weeks of on-site field work.


$$7 \text{ weeks} \times \$275.00/\text{week} = \$1,925.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

6. No other plans, reports, monitoring or permits are included.
7. The plans include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
8. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
9. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ
Principal Consultant

ASBESTOS + LEAD PLANS**APPIAN****UDBE****SWPPP****ENTERED****APPIAN UDBE SWPPP**Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans**Certified DBE, WBE, MBE & SBE:**BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, April 16, 2015


ATTN: EstimatorRE: Contract : **Caltrans – 10-1E0204*****Repair failed areas and resurface with rubberized HMA.***Bid Date: **April 22, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)*	\$1,700.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00
7	140003	Asbestos Compliance Plan*	\$1,700.00
9	149001	Dust Control Plan (Naturally Occurring Asbestos)*	\$1,700.00
10	149003	Sampling and Analysis Plan (Naturally Occurring Asbestos)*	\$1,700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,



Thomas Koprek
Estimator
(510) 854-9402

LEAD + NOA PLANS

ENTERED



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765Est.

Est.\$1.8M

DIR Registration No. 1000005273

GENI Ref. No. 10-1E0204

(35) Working days

April 20, 2015

Bid Date: 4/22/2015

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 10-1E0204

REPAIR FAILED AREAS AND RESURFACE WITH RUBBERIZED HMA; 10-MPA-49-18.5/27.0

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

✓ **Item 1 > Lead Compliance Plan for ADL, Cold Planing or Stripe Removal**

Options:

- 1) Lead Plan only for Cold Planing or Stripe Removal (Certified by CIH) \$745.00
Add \$125.00 each for a second or third item (Cold Planing or Stripe) to be added to the Lead Plan \$125.00
- 2) On-Site awareness training; \$745.00
Price includes up to 10 personnel; \$12.00 for each add'l over base
- 3) Air monitoring (on same day of training), analysis and report \$1,400.00
Only one item at this price (Cold Planing or Stripe Removal)

✓ **Item 5 > Job Site Management (JSM - partial - Training Services) ^{1,3,6,7}**

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

✓ **Item 6 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}**

Lump Sum (Est. up to 8 Engineering Drawings)

Option 1.B - *Plan Written by a QSP* and GENI is not the WPCP

\$575.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

✓ **Item 7 > Prepare Asbestos Compliance Plan for NOA (partial) ^{1,5,7}**

Options:

- 1) ACP only (Certified by CIH); or \$975.00

✓ **Item 10 > Sampling & Analysis Plan (SAP) for (NOA) (partial) ^{1,5,7}**

- Develop Sampling and Analysis Plan and have signed by CA Registered Geologist

\$1,785.00

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher

Operational Technician Specialist

HAZWOPER Awareness / Refresher

Supervisor

Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of **Industrial Hygienists state-wide**, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in **Accredited Asbestos Training & Asbestos CAC Consulting**, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from **Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans** as well as more comprehensive plans such as **air quality Nox, noise monitoring, hazardous waste disposal, and more.** *Call on the Experts!*

www.SafetyGENI.com

| Phone: 800-230-6944

| Fax: 714-479-0809

SUPERSCRIPT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH. **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel. **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
 Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (2) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Tyler Horner

Tyler Horner
Estimator

GENI - PROPOSAL
PROJECT #: 10-1E0204
PAGE 4 OF 4

GENI - PROPOSAL PROJECT NUMBER 10-1E0204



State of California - Arnold Schwarzenegger, Governor - State and
Consumer Services Agency
DEPARTMENT OF GENERAL SERVICES - PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 - West Sacramento, CA 95605
Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014

SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Feb 27, 2014 to Feb 29, 2016

Business Types

Construction
Service
Non-Manufacturer

Classifications

321518 - Safety control devices
411126 - Hygiene monitoring and testing equipment
422715 - Respiratory monitoring products
423015 - Aids for medical training
432325 - Educational or reference software
461615 - Traffic control
461616 - Water safety
461815 - Safety apparel
461816 - Safety footwear
461817 - Face and head protection
461823 - Fall protection and rescue equipment
461824 - Decontamination aids and safety cleaning equipment
551217 - Signage
721517 - Safety and security system installation services
771015 - Environmental impact assessment

771016 - Environmental planning
771017 - Environmental advisory services
771018 - Environmental auditing
771115 - Environmental safety services
771215 - Air pollution
771216 - Soil pollution
771217 - Water pollution
771315 - Oil pollution
771316 - Noise pollution
771317 - Toxic substances pollution
801015 - Business and corporate management consultation services
801115 - Human resource development
801116 - Temporary personnel services
811015 - Civil engineering
811022 - Transportation engineering
861018 - In service training and manpower development

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.procure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

LEAD / NOA - PLANS ENTERED



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 22 APR 2015

Contract #: 10-1E0204 – REPAIR FAILED AREAS AND RESURFACE WITH RUBBERIZED HMA

Bid Date: 22 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,925.00	\$1,925.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
7	140003	ASBESTOS COMPLIANCE PLAN (PLAN ONLY)	LS	LS	\$1,595.00	\$1,595.00
9	149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LS	\$1,895.00	\$1,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [PLAN ONLY]	LS	LS	\$2,895.00	\$2,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [BURIAL LOCATION REPORT ONLY]	LS	LS	\$2,295.00	\$2,295.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Air Monitoring for the Naturally Occurring Asbestos (under the supervision of a CIH) can be provided for \$2,495.00 per shift. The monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
2. Production of the NOA burial location report does not include surveying or supplying required electronic geospatial vector data shape files.
3. Required training specified in the LCP and ACP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 for each session.
4. Required air monitoring specified in the LCP can be conducted under the direction of a CIH. The monitoring can be conducted for \$2,250.00 per shift. Monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
5. Job Site Management assumes a project duration of 35 days (field work), or 7 weeks of on-site field work.


$$7 \text{ weeks} \times \$275.00/\text{week} = \$1,925.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

6. No other plans, reports, monitoring or permits are included.
7. The plans include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
8. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
9. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ
Principal Consultant



ENTRZET

LEAD + NOA PLANS

LOW

GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765Est.

Est.\$1.8M

DIR Registration No. 100005273

GENI Ref. No. 10-1E0204

(35) Working days

April 20, 2015

Bid Date: 4/22/2015

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 10-1E0204

REPAIR FAILED AREAS AND RESURFACE WITH RUBBERIZED HMA; 10-MPA-49-18.5/27.0

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

✓ **Item 1 > Lead Compliance Plan for ADL, Cold Planing or Stripe Removal**

Options:

- 1) Lead Plan only for Cold Planing or Stripe Removal (Certified by CIH) \$745.00
Add \$125.00 each for a second or third item (Cold Planing or Stripe) to be added to the Lead Plan \$125.00
- 2) On-Site awareness training; \$745.00
Price includes up to 10 personnel; \$12.00 for each add'l over base
- 3) Air monitoring (on same day of training), analysis and report \$1,400.00
Only one item at this price (Cold Planing or Stripe Removal)

✓ **Item 5 > Job Site Management (JSM -partial - Training Services)^{1,3,6,7}**

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

✓ **Item 6 > Prepare Water Pollution Control Program (WPCP)^{1,3,6,7}**

Lump Sum (Est. up to 8 Engineering Drawings)

Option 1.B - *Plan Written by a QSP* and GENI is not the WPCP

\$575.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

✓ **Item 7 > Prepare Asbestos Compliance Plan for NOA (partial)^{1,5,7}**

Options:

- 1) ACP only (Certified by CIH); or \$975.00

✓ **Item 10 > Sampling & Analysis Plan (SAP) for (NOA) (partial)^{1,5,7}**

- Develop Sampling and Analysis Plan and have signed by CA Registered Geologist

\$1,785.00

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher
Operational Technician Specialist

HAZWOPER Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*

www.SafetyGENI.com

| Phone: 800-230-6944

| Fax: 714-479-0809

SUPERSCRIPT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. Call for published rate sheet.
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
 Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (2) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to be delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Tyler Horner

Tyler Horner
Estimator

GENI - PROPOSAL PROJECT NUMBER 10-1E0204



State of California • Arnold Schwarzenegger, Governor • State and
Consumer Services Agency
DEPARTMENT OF GENERAL SERVICES • PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 • West Sacramento, CA 95605
Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014

SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Feb 27, 2014 to Feb 29, 2016

Business Types

Construction
Service
Non-Manufacturer

Classifications

- 321518 - Safety control devices
- 411126 - Hygiene monitoring and testing equipment
- 422715 - Respiratory monitoring products
- 423015 - Aids for medical training
- 432325 - Educational or reference software
- 461615 - Traffic control
- 461616 - Water safety
- 461815 - Safety apparel
- 461816 - Safety footwear
- 461817 - Face and head protection
- 461823 - Fall protection and rescue equipment
- 461824 - Decontamination aids and safety cleaning equipment
- 551217 - Signage
- 721517 - Safety and security system installation services
- 771015 - Environmental impact assessment

- 771016 - Environmental planning
- 771017 - Environmental advisory services
- 771018 - Environmental auditing
- 771115 - Environmental safety services
- 771215 - Air pollution
- 771216 - Soil pollution
- 771217 - Water pollution
- 771315 - Oil pollution
- 771316 - Noise pollution
- 771317 - Toxic substances pollution
- 801015 - Business and corporate management consultation services
- 801115 - Human resource development
- 801116 - Temporary personnel services
- 811015 - Civil engineering
- 811022 - Transportation engineering
- 861018 - In service training and manpower development

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.procure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

ASBESTOS + LEAD PLANS**APPIAN****UDBE****SWPPP****ENTERED****APPIAN UDBE SWPPP**Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans**Certified DBE, WBE, MBE & SBE:**BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, April 16, 2015


ATTN: EstimatorRE: Contract : **Caltrans – 10-1E0204*****Repair failed areas and resurface with rubberized HMA.***Bid Date: **April 22, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)*	\$1,700.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00
7	140003	Asbestos Compliance Plan*	\$1,700.00
9	149001	Dust Control Plan (Naturally Occurring Asbestos)*	\$1,700.00
10	149003	Sampling and Analysis Plan (Naturally Occurring Asbestos)*	\$1,700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,



Thomas Koprek
Estimator
(510) 854-9402

LEAD / NOA - PLANS ENTERED



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 22 APR 2015

Contract #: 10-1E0204 – REPAIR FAILED AREAS AND RESURFACE WITH RUBBERIZED HMA

Bid Date: 22 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,925.00	\$1,925.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
7	140003	ASBESTOS COMPLIANCE PLAN (PLAN ONLY)	LS	LS	\$1,595.00	\$1,595.00
9	149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LS	\$1,895.00	\$1,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [PLAN ONLY]	LS	LS	\$2,895.00	\$2,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [BURIAL LOCATION REPORT ONLY]	LS	LS	\$2,295.00	\$2,295.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Air Monitoring for the Naturally Occurring Asbestos (under the supervision of a CIH) can be provided for \$2,495.00 per shift. The monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
2. Production of the NOA burial location report does not include surveying or supplying required electronic geospatial vector data shape files.
3. Required training specified in the LCP and ACP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 for each session.
4. Required air monitoring specified in the LCP can be conducted under the direction of a CIH. The monitoring can be conducted for \$2,250.00 per shift. Monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
5. Job Site Management assumes a project duration of 35 days (field work), or 7 weeks of on-site field work.


$$7 \text{ weeks} \times \$275.00/\text{week} = \$1,925.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

6. No other plans, reports, monitoring or permits are included.
7. The plans include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
8. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
9. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ
Principal Consultant

WPCP

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppppfirm.com

April 21, 2015

Project: 10-1E0204

Repair failed areas and resurface with rubberized HMA
10-Mpa-49-18.5/27.0

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.


Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305



ENTERED

LEAD + NOA PLANS

LOW

GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765Est.

Est.\$1.8M

DIR Registration No. 1000005273

GENI Ref. No. 10-1E0204

(35) Working days

April 20, 2015

Bid Date: 4/22/2015

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 10-1E0204

REPAIR FAILED AREAS AND RESURFACE WITH RUBBERIZED HMA; 10-MPA-49-18.5/27.0

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

✓ **Item 1 > Lead Compliance Plan for ADL, Cold Planing or Stripe Removal**

Options:

- 1) Lead Plan only for Cold Planing or Stripe Removal (Certified by CIH) \$745.00
Add \$125.00 each for a second or third item (Cold Planing or Stripe) to be added to the Lead Plan \$125.00
- 2) On-Site awareness training; \$745.00
Price includes up to 10 personnel; \$12.00 for each add'l over base
- 3) Air monitoring (on same day of training), analysis and report \$1,400.00
Only one item at this price (Cold Planing or Stripe Removal)

✓ **Item 5 > Job Site Management (JSM -partial - Training Services)^{1,3,6,7}**

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

✓ **Item 6 > Prepare Water Pollution Control Program (WPCP)^{1,3,6,7}**

Lump Sum (Est. up to 8 Engineering Drawings)

Option 1.B - *Plan Written by a QSP* and GENI is not the WPCP

\$575.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

✓ **Item 7 > Prepare Asbestos Compliance Plan for NOA (partial)^{1,5,7}**

Options:

- 1) ACP only (Certified by CIH); or \$975.00

✓ **Item 10 > Sampling & Analysis Plan (SAP) for (NOA) (partial)^{1,5,7}**

- Develop Sampling and Analysis Plan and have signed by CA Registered Geologist

\$1,785.00

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher

Operational Technician Specialist

HAZWOPER Awareness / Refresher

Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*

GENI - PROPOSAL
PROJECT #: 10-1E0204
PAGE 3 OF 4

SUPERSCRIPT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. Call for published rate sheet.
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
 Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (2) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Tyler Horner

Tyler Horner
 Estimator

GENI - PROPOSAL
PROJECT #: 10-1E0204
PAGE 4 OF 4

GENI - PROPOSAL PROJECT NUMBER 10-1E0204



State of California - Arnold Schwarzenegger, Governor - State and
Consumer Services Agency

DEPARTMENT OF GENERAL SERVICES - PROCUREMENT DIVISION

Office of Small Business and DVBE Services

707 Third Street, 1st Floor, Room 400 - West Sacramento, CA 95605

Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014

SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Feb 27, 2014 to Feb 29, 2016

Business Types

Construction
Service
Non-Manufacturer

Classifications

321518 - Safety control devices	771016 - Environmental planning
411126 - Hygiene monitoring and testing equipment	771017 - Environmental advisory services
422715 - Respiratory monitoring products	771018 - Environmental auditing
423015 - Aids for medical training	771115 - Environmental safety services
432325 - Educational or reference software	771215 - Air pollution
461615 - Traffic control	771216 - Soil pollution
461616 - Water safety	771217 - Water pollution
461815 - Safety apparel	771315 - Oil pollution
461816 - Safety footwear	771316 - Noise pollution
461817 - Face and head protection	771317 - Toxic substances pollution
461823 - Fall protection and rescue equipment	801015 - Business and corporate management consultation services
461824 - Decontamination aids and safety cleaning equipment	801115 - Human resource development
551217 - Signage	801116 - Temporary personnel services
721517 - Safety and security system installation services	811015 - Civil engineering
771015 - Environmental impact assessment	811022 - Transportation engineering
	861018 - In service training and manpower development

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.procure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

LEAD / NOA - PLANS ENTERED



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 22 APR 2015

Contract #: 10-1E0204 – REPAIR FAILED AREAS AND RESURFACE WITH RUBBERIZED HMA

Bid Date: 22 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,925.00	\$1,925.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
7	140003	ASBESTOS COMPLIANCE PLAN (PLAN ONLY)	LS	LS	\$1,595.00	\$1,595.00
9	149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LS	\$1,895.00	\$1,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [PLAN ONLY]	LS	LS	\$2,895.00	\$2,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [BURIAL LOCATION REPORT ONLY]	LS	LS	\$2,295.00	\$2,295.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Air Monitoring for the Naturally Occurring Asbestos (under the supervision of a CIH) can be provided for \$2,495.00 per shift. The monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
2. Production of the NOA burial location report does not include surveying or supplying required electronic geospatial vector data shape files.
3. Required training specified in the LCP and ACP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 for each session.
4. Required air monitoring specified in the LCP can be conducted under the direction of a CIH. The monitoring can be conducted for \$2,250.00 per shift. Monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
5. Job Site Management assumes a project duration of 35 days (field work), or 7 weeks of on-site field work.


$$7 \text{ weeks} \times \$275.00/\text{week} = \$1,925.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

6. No other plans, reports, monitoring or permits are included.
7. The plans include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
8. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
9. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.


Tim Anenson, QSD, CPSWQ
Principal Consultant

ASBESTOS + LEAD

ENTERED

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

April 14, 2015

DBE QUOTE

PLEASE NOTE
Adanta Inc. is a **professional services firm** and the bid items
quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: Caltrans Contract 10-1E0204

<i>PROPOSAL FOR BID ITEM:</i>	<i>COST</i>
1. LEAD COMPLIANCE PLAN	\$1,250.00
7. ASBESTOS COMPLIANCE PLAN	\$1,250.00
9. DUST CONTROL PLAN (Naturally Occurring Asbestos)	\$1,250.00
10. SAMPLING AND ANALYSIS PLAN (Naturally Occurring Asbestos)	\$3,000.00

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com

Chrisp Company

Stockton Office
 1001 Stokes Ave
 Stockton Ca 95215
 Phone: (209) 948-2175 Fax: (209) 948-2179

STRIPING / REMOVAL

LOW

ENTERED

Contractors License No. 374600
DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: for the intended use of the General Contractor

Current Date: 4/18/2015
 BidDate: 4/22/2015
 JobName: 10-Mpa-49-18.5/27.0
 Location: MARIPOSA Bid#: 26853 0
 Contract#: 10-1E0204 Job#:
 Working Days:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead compliance plan (stripe removal)	1	SUM	1200.000	\$1,200.00
03	Traffic control for Chrisp company work	1	SUM	13465.000	\$13,465.00
08	Remove yellow thermoplastic traffic stripe (hazardous waste)	152000	LF	0.200	\$30,400.00
11	Remove thermoplastic traffic stripe	1450	LF	0.150	\$217.50
12	Remove thermoplastic pavement marking	2230	SF	2.750	\$6,132.50
24	Paint traffic stripe (2 coats)	199000	LF	0.200	\$39,800.00
25	Paint Pavement Marking (2 coat)	2430	SF	2.500	\$6,075.00
TOTAL					\$97,290.00

Notes

- Includes Referencing of Striping & Markings ✓
- 1 Move-in for Removal of Striping Included ✓
- 1 Move-in for Installation of Permanent Work Included ✓
- Includes installation of painted temporary traffic striping after removal. ✓

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: P.O. Number
 TITLE: Job Number

Bond Rate 1.2% Addendums 1

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel
 (209) 456-0539
 ststommel@chrispco.com
 CHRISP COMPANY

Chrisp Company

Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated April 18, 2015 for the following project

10-Mpa-49-18.5/27.0

-
- 2 Move- In(s) included. Additional Move- Ins \$5,000.00 1 for removal & 1 for permanent work
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Pavement Markers
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work

- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance, _____)
- ✓ EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.

Chrisp Company

Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- Prime contractor to provide disposal area & dispose of all Non-hazardous stripe & marker debris. Disposal area to be on jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.

LEAD / NOA - PLANS ENTERED



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 22 APR 2015

Contract #: 10-1E0204 – REPAIR FAILED AREAS AND RESURFACE WITH RUBBERIZED HMA

Bid Date: 22 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,925.00	\$1,925.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
7	140003	ASBESTOS COMPLIANCE PLAN (PLAN ONLY)	LS	LS	\$1,595.00	\$1,595.00
9	149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LS	\$1,895.00	\$1,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [PLAN ONLY]	LS	LS	\$2,895.00	\$2,895.00
10	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) [BURIAL LOCATION REPORT ONLY]	LS	LS	\$2,295.00	\$2,295.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Air Monitoring for the Naturally Occurring Asbestos (under the supervision of a CIH) can be provided for \$2,495.00 per shift. The monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
2. Production of the NOA burial location report does not include surveying or supplying required electronic geospatial vector data shape files.
3. Required training specified in the LCP and ACP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 for each session.
4. Required air monitoring specified in the LCP can be conducted under the direction of a CIH. The monitoring can be conducted for \$2,250.00 per shift. Monitoring includes all labor, travel, per diem, equipment, materials, supplies, lab costs, and reporting.
5. Job Site Management assumes a project duration of 35 days (field work), or 7 weeks of on-site field work.


$$7 \text{ weeks} \times \$275.00/\text{week} = \$1,925.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

6. No other plans, reports, monitoring or permits are included.
7. The plans include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
8. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
9. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ
Principal Consultant

ASBESTOS + LEAD PLANS**ENTERED****APPIAN****UDBE****SWPPP****APPIAN UDBE SWPPP**Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans**Certified DBE, WBE, MBE & SBE:**BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, April 16, 2015


ATTN: EstimatorRE: Contract : **Caltrans – 10-1E0204*****Repair failed areas and resurface with rubberized HMA.***Bid Date: **April 22, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)*	\$1,700.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00
7	140003	Asbestos Compliance Plan*	\$1,700.00
9	149001	Dust Control Plan (Naturally Occurring Asbestos)*	\$1,700.00
10	149003	Sampling and Analysis Plan (Naturally Occurring Asbestos)*	\$1,700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,




Thomas Koprek
Estimator
(510) 854-9402

ASBESTOS+LEAD

ENTERED

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

April 14, 2015

DBE QUOTE

PLEASE NOTE
Adanta Inc. is a **professional services firm** and the bid items
quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: Caltrans Contract 10-1E0204

PROPOSAL FOR BID ITEM:

	<i>COST</i>
1. LEAD COMPLIANCE PLAN	\$1,250.00
7. ASBESTOS COMPLIANCE PLAN	\$1,250.00
9. DUST CONTROL PLAN (Naturally Occurring Asbestos)	\$1,250.00
10. SAMPLING AND ANALYSIS PLAN (Naturally Occurring Asbestos)	\$3,000.00

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com

Chrisp Company

Stockton Office
 1001 Stokes Ave
 Stockton Ca 95215
 Phone: (209) 948-2175 Fax: (209) 948-2179

STRIPING / REMOVAL

LOW

ENTERED

Contractors License No. 374600
 DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: for the intended use of the General Contractor

Current Date: 4/18/2015
 BidDate: 4/22/2015
 JobName: 10-Mpa-49-18.5/27.0
 Location: MARIPOSA Bid#: 26853 0
 Contract#: 10-1E0204 Job#:
 Working Days:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead compliance plan (stripe removal)	1	SUM	1200.000	\$1,200.00
03	Traffic control for Chrisp company work	1	SUM	13465.000	\$13,465.00
08	Remove yellow thermoplastic traffic stripe (hazardous waste)	152000	LF	0.200	\$30,400.00
11	Remove thermoplastic traffic stripe	1450	LF	0.150	\$217.50
12	Remove thermoplastic pavement marking	2230	SF	2.750	\$6,132.50
24	Paint traffic stripe (2 coats)	199000	LF	0.200	\$39,800.00
25	Paint Pavement Marking (2 coat)	2430	SF	2.500	\$6,075.00
TOTAL					\$97,290.00

Notes

- Includes Referencing of Striping & Markings ✓
- 1 Move-in for Removal of Striping Included ✓
- 1 Move-in for Installation of Permanent Work Included ✓
- Includes installation of painted temporary traffic striping after removal. ✓

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: P.O. Number
 TITLE: Job Number

Bond Rate 1.2% Addendums 1

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel
 (209) 456-0539
 ststommel@chrispco.com
 CHRISP COMPANY

Chrisp Company

Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated April 18, 2015 for the following project

10-Mpa-49-18.5/27.0

-
- 2 Move- In(s) included. Additional Move- Ins \$5,000.00 1 for removal & 1 for permanent work
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Pavement Markers
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work

- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance, _____)
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.

- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.

- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.

Chrisp Company

Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- **Prime contractor to provide disposal area & dispose of all Non-hazardous stripe & marker debris. Disposal area to be on jobsite.**
- **EXCLUDE: Maintenance of temporary delineation ie. temporary paint, etc...**
- **ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.**
- **Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.**
- **Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.**
- **Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.**

STRIPING

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/15

ESTIMATE

COMPANY:

ATTN:

PHONE:

FAX:

EMAIL:

JOB NAME: CALTRANS 10-1E0204 - CONSTRUCTION ON ROUTE 49

ADDRESS: FROM N. JUNCTION ROUTE 140 TO 2.5 MI S/O BEAR VALEY ROAD

CITY : MARIPOSA, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
4/22/15					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND APPLY PAINT MATERIAL				
24	PAINT TRAFFIC STRIPE (2-COAT)	199000	LF	\$0.11	\$21,890.00
25	PAINT PAVEMENT MARKING (2-COAT)	2430	SF	\$2.00	\$4,860.00
NO ITEM	MOBILIZATION	1	LS	\$3,600.00	\$3,600.00
<p>6 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK.</p> <p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS REMOVAL OF TEMP TAGS (ADD \$.80/EA IF NEEDED) TEMPORARY STRIPING CONSTRUCTION AREA SIGNAGE POSTING OF TEMPORARY NO PARKING SIGNS SIGNAGE TRAFFIC CONTROL SURFACE PREP PRIOR TO STRIPING RETROREFLECTIVE TESTING</p> <p>BASED ON ONE MOVE-IN. ADDITIONAL MOVE-INS @ \$3,600/EA</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>ALL PRICING IS BASED ON STANDARD WATERBORNE TRAFFIC PAINT. IF A HIGH-BUILD / SPECIALTY PAINT IS REQUIRED, SUPER SEAL AND STRIPE HAS THE RIGHT TO CHANGE THIS PRICE.</p> <p>ONCE THE FIRST COAT IS TACK FREE, THE SECOND COAT CAN BE APPLIED. NO EXTENDED CURE TIME IS INCLUDED</p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
PAGE 1 OF 3					TOTAL \$30,350.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS.



CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		CONTACT NAME: Elena Amaro PHONE (A/C No. Ex): (805) 585-6736 FAX (A/C No.): (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com	
INSURED Super Seal & Stripe, Inc P.O. Box 755 Fillmore CA 93016		INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT NAIC # 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	

COVERAGES CERTIFICATE NUMBER: 14/15 GL/AU/UMB/WC - REVISION NUMBER:


THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR (W/C)	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR		DT22-CO-9324B327-TCT-14	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COM/PROP AGG \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC					
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> SCHEDULED AUTOS NON-OWNED AUTOS		DT-810-9324B327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
	UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE					
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	N/A	DTJUB-9324B315-14	1/1/2014	1/1/2015	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER *SPECIMEN*	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE Mark Lyon/DEBBI

SPECIMEN



State Contractors License
No. 472697

16490 Vineyard Boulevard, Morgan Hill, CA 95037
Office (408) 465-2270 Calif (800) 637-2040 Fax (408) 465-22

American Indian owned and operated
Member of Chukchansi Tribe of CA

We are CALTRANS Certified
UDBE, SBE, MBE & WBE
Material Supplier Only

Bid/Fax# 57015

Submitted to: George Reed Attn: Est. Dept.
Bid Date: 4/22/15 Time: _____ Project# 10-1E0204
Project: Mariposa County

Item#	Est. Amount	Description	Unit	Est. Total
<u>85 tons</u>		<u>SS-14</u>	<u>435⁵⁰</u>	Per Ton + Sales Tax
				Per Ton + Sales Tax
		Delivery Charge:	<u>\$ 500</u>	EACH DELIVERY
		Spread Charge:	<u>\$ 185</u>	Per hour, 4 hour Minimum

If spreading at night, Hourly rate is: \$ 195 per hour. Same Minjimum Applles.

Comments: SALES TAX NOT INCLUDED

QUOTATON EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

2 Ton Minimum for Oil Purchase. 0% RETENTION TO BE HELD.
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at \$250.00

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT.

Quoted by: Janet Simas

Chrisp Company

Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

STRIPING / REMOVAL

LOW

ENTERED

Contractors License No. 374600
DIR Registration No. 100000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: for the intended use of the General Contractor

Current Date: 4/18/2015
BidDate: 4/22/2015
JobName: 10-Mpa-49-18.5/27.0
Location: MARIPOSA Bid#: 26853 0
Contract#: 10-1E0204 Job#:
Working Days:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead compliance plan (stripe removal)	1	SUM	1200.000	\$1,200.00
03	Traffic control for Chrisp company work	1	SUM	13465.000	\$13,465.00
08	Remove yellow thermoplastic traffic stripe (hazardous waste)	152000	LF	0.200	\$30,400.00
11	Remove thermoplastic traffic stripe	1450	LF	0.150	\$217.50
12	Remove thermoplastic pavement marking	2230	SF	2.750	\$6,132.50
24	Paint traffic stripe (2 coats)	199000	LF	0.200	\$39,800.00
25	Paint Pavement Marking (2 coat)	2430	SF	2.500	\$6,075.00
TOTAL					\$97,290.00

Notes

- Includes Referencing of Striping & Markings ✓
- 1 Move-in for Removal of Striping Included ✓
- 1 Move-in for Installation of Permanent Work Included ✓
- Includes installation of painted temporary traffic striping after removal. ✓

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: P.O. Number
TITLE: Job Number

Bond Rate 1.2% Addendums 1

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel
(209) 456-0539
ststommel@chrispco.com
CHRISP COMPANY

Chrisp Company

Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Quotation

Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated April 18, 2015 for the following project

10-Mpa-49-18.5/27.0

-
- 2 Move- In(s) included. Additional Move- Ins \$5,000.00 1 for removal & 1 for permanent work
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Pavement Markers
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work

- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.

- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.

- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.

Chrisp Company

Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- **Prime contractor to provide disposal area & dispose of all Non-hazardous stripe & marker debris. Disposal area to be on jobsite.**
- **EXCLUDE: Maintenance of temporary delineation ie. temporary paint, etc...**
- **ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.**
- **Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.**
- **Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.**
- **Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.**

Remove Thermo-Stripe — Not Low

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

**CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services
Dept. of Industrial Relations – Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No. 10-1E0204

10-Mpa-49-18.5 / 27.0

Bids on 4-22-15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01 070010	Lead Compliance Plan	LS	Lump Sum	1,500.00 LS	1,500.00
08 141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	152,000	.40 LF	60,800.00
11 1507 4	Remove Thermoplastic Traffic Stripe	LF	1,450	.25 LF	362.50
12 1507 5	Remove Thermoplastic Pavement Marking	SQFT	2,230	2.00 SP	4,460.00

Total price for items shown above \$ 67,122.50

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.

This bid is for the removal of hazardous material and includes clean-up for our scope of work only

Bid includes one move with up to 4 shifts to complete our scope of work. **Delays in work caused by traffic control or any Reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional moves \$4,000.00, additional shifts \$ 2,000.00 per plus removals **LCP will be from a DBE Industrial Hygienist.** Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).

Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule

Abrasive Blasting Service requires a 14 business day notice prior to the start of work

Prime Contractor provides bond. Our bond rate is 3%

Bid excludes Traffic Control, Temporary and/or Painted Markings

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.



Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

Abrasive Blasting Service
5465 24th Street, Riverside, CA. 92509
Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. **From:** Lloyd Kotab, Estimator
Cell Number 951-742-1715

Pages: 2 including coversheet

Today's

Date: 4-21-15

Re: Bid for Contract No. 10-1E0204

Bid Date: 4-22-15

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

Public Works Contractor No. 1000013439

Kathryn D. Kincaid CSLB 76558

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

EXHIBIT "D"

PUBLICATIONS
AND DATES OF
ADVERTISING

Contractor: George Reed, Inc. **Contact:** Mike Gourley

Address: 140 Empire Avenue Modesto, CA 95354

Phone: 209-523-0734 **Fax:** 209-523-4927 **Email:** mike.gourley@georgereed.com

Services needed: DBE Subcontractors/Suppliers needed for, including but not limited to ? ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Requirements: Plans and specifications are available for viewing in our office, or are available online on Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

Date posted: 04/07/2015



0



1



0

Date Of Advertisement: Apr 07, 2015



George Reed, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified
DBE

sub-contractors and/or material suppliers for the following project:

Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0
Mariposa
Located in Mariposa County, CA

Owner: **STATE OF CALIFORNIA, D.O.T.**

Bid Date: Apr 22, 2015 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

DBE Subcontractors/Suppliers needed for, including but not limited to –ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Bid documents can be viewed at or obtained from:

Plans and specifications are available for viewing in our office, or are available online on Caltrans website at:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.

- GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. --- 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. --- Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. --- Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. --- GEORGE REED, INC. is an Equal Opportunity Employer.

George Reed, Inc.

140 Empire Avenue
Modesto, CA 95354

Phone: (209) 577-3108 **Fax:** (209) 523-4927

Email: mike.gourley@georgereed.com

Mike Gourley

Published on Apr 07, 2015 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date



FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 04/07/2015 11:38 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Mike Gourley

Project Estimator

Mike Gourley

Contact Information

140 EMPIRE AVENUE
MODESTO, CA 95354
Tel: (209) 577-3108 ext.
Fax: (209) 523-4927
Email:
mike.gourley@georgereed.com

GEORGE REED, INC. is seeking qualified DBE

Project Name

Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

Bid/Contract #

GRI Bid #15-037

Awarding Agency

State of California, D.O.T.

Project Location

Mariposa, Mariposa County, CA

Bid Date

04/22/2015 at 2:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to -ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office, or are available online on Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 04/07/2015 11:38 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Mike Gourley

Project Estimator

Mike Gourley

Contact Information

140 EMPIRE AVENUE
MODESTO, CA 95354
Tel: (209) 577-3108 ext.
Fax: (209) 523-4927
Email:
mike.gourley@georgereed.com

GEORGE REED, INC.

is seeking qualified DBE

Project Name

Caltrans, Contract #10-1E0204, Construction on State Highway in Mariposa County at and Near Mariposa From North Junction Rte 140 to 2.5 Miles South of Bear Valley Road, Federal Aid Project No. ACSTP-P049(163)E, #10-Mpa-49-18.5/27.0

Bid/Contract #

GRI Bid #15-037

Awarding Agency

State of California, D.O.T.

Project Location

Mariposa, Mariposa County, CA

Bid Date

04/22/2015 at 2:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to -ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., GROOVE & GRIND PAVEMENT, PAINTED TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MESSAGE SIGNS/LIGHTING/SIGN ILLUMINATION, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office, or are available online on Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 04/07/2015 11:38 AM.

GEORGE REED, INC. is seeking DBE s in Mariposa - dbegoodfaith.com/ads/Caltrans--...

11:04 AM - 07 Apr 2015

EXHIBIT "E"

AGENCIES AND
ORGANIZATIONS
CONTACTED

[Back To Query Form](#)

Search Returned 115 Records

Tue Apr 07 11:53:53 PDT 2015

Query Criteria

District: 10

Work Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4201 GROOVE & GRIND PAVEMENT C8406 PAINTED TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8851 Lead Compliance C8852 SWPPP Planning C9606 WATER TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK D2950 ASPHALT PAVING & ROOFING MATERIALS D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING

Firm Type: DBE

Firm ID	39283
Firm/DBA Name	A AND M SALES
Address Line1	2950 BUSKIRK AVENUE, SUITE 300
Address Line2	
City	WALNUT CREEK
State	CA
Zip Code1	94597
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	aandmsales.mayette@gmail.com
Contact Name	MARIETTA B. IGNACIO
Area Code	(925)
Phone Number	286-1086
Fax Area Code	(925)
Fax Phone Number	954-6501
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	425120; 444190;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER;
Licenses	
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Home → Contract Awards and Services → Opt-in Records

Opt-in Records

Search Results: Opt-in's on 10-1E0204

9 Opt-in records found.

10-1E0204	A. C. Dike Co.
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike and shoulder backing.
10-1E0204	Statewide Traffic Safety & Signs, Inc.
	3049 S. Golden State Frontage Rd. Fresno, CA, 93725
	Phone: 559-291-8500 Fax Number: 559-291-8503
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
10-1E0204	Linear Options, Inc.
	792 Durham Dayton Hwy. Durham, CA. 95938
	Phone: 530-896-1800 Fax Number: 530-896-1814
	Disadvantaged status: SBE
Services offered:	
10-1E0204	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430

padres

dt@loivp@aol.com

none aka environmental.com

	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
10-1E0204	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold Planing	
10-1E0204	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
10-1E0204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington #	

	D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 New Mexico Import/Export Canada Coating Systems/Cleaning Division Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You	
	TENNYSON ELECTRIC, INC 7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550 Phone: 925 606-1038 Fax Number: 925 606-7655 Disadvantaged status: SBE Services offered:	
10-1E0204	Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 9165680104 Fax Number: 9166463760 Disadvantaged status: DVBE SBE Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

*Mikete
tennyson
elec.ca*

*Jay @
wellssweeping.com*

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

04-28-15A10:07 RCVD



Low Bidder

April 21, 2015

(916) 654-5970 or (916) 227-6299
Office of Engineer MSC 43
Department of Transportation
State of California
1727 30th Street
Sacramento, CA 95816-7005

Bid # 15-037

PROJECT: Caltrans #10-1E0204, Construction on State Hwy. in Mariposa County in and Near Mariposa From North Junction Route 140 to 2.5 Miles South of Bear Valley Road, F.A.P. #ACSTP-P049(163)E, 10-SJ-26-18.5/19.0

SUBJECT: Submission of DBE Information

As per Section 2-1.12, Disadvantaged Business Enterprises, of the Special Provisions for this project, we are hereby submitting within the time specified the DBE information required of all bidders.

Please contact me at (209) 523-0734 (Stacy Case - Ext. 3110 or Rosie Martinez - Ext. 3118) in the event additional information or clarification is needed.

Sincerely,

GEORGE REED, INC.

Rosie Martinez
Estimating Assistant

RM/kc

Attachments

AGENCY
SUBMITTAL
FORMS

Low Bidder

10



04-28-15A10:08 RCVD

Caltrans

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MARIPOSA COUNTY AT AND NEAR
MARIPOSA FROM NORTH JUNCTION ROUTE 140 TO 2.5 MILES SOUTH OF BEAR
VALLEY ROAD

In District 10 On Route 49

Under

Notice to Bidders and Special Provisions dated March 30, 2015

Standard Specifications dated 2010

Project plans approved February 2, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated March 30, 2015

Identified by

Contract No. 10-1E0204

10-Mpa-49-18.5/27.0

Project ID 1014000180

Federal-Aid Project

ACSTP-P049(163)E

Bids open Wednesday, April 22, 2015

Dated March 30, 2015
AADD