GRI BID #16-290

DISTRICT-COUNTY-R	OUTE: 10		Ama-88	- R60.8/66.6
CONTRACT NO.: 1	0-1E4304			
TOTAL BID: \$1,40	01,131.00			
BID OPENING DATE:	May 19, 20	16		
BIDDER'S NAME:	GEORGE	REEL	D, INC.	
DVBE PRIME CONTRA	ACTOR CERTIFIC	ATION	1 N/A	

Bid Item Description of Work to Be For Caltrans DVBE \$ Amount Number Subcontracted to DVBE or Only (Name, Telephone Materials to Be Supplied by No., and DVBE 2 Certification No.) 3 TRAFFIC CONTROL SYSTEM SAMBRANO TRAFFIC \$59,955.00 CONTROL INC. (916) 687-6472 CERT. # 1159740 Names of first tier DVBE subcontractors and their items of work listed must \$ 59,955.00 be consistent with the names and items of work in the Subcontractor List **Total Claimed** 

(Pub Cont Code § 4100 et seq.) submitted with the bid.

Identify second and lower tier subcontractors on this form.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ED BERLIER 5/19/16
Signature of Bidder VICE PRESIDENT Date

(209) 523-0734

**Participation** 

(Area Code) Telephone Number

STACY CASE, EXT. 3110

Contact Person


(Type or Print)

4.28 %

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.





Sambrano Traffic Control Incorporated 10057 Collings Rd Wilton Ca 95693 Phone: 916-687-6472 Cell: 209-679-4662 Fax: 877-513-2906 Email: straffic@frontier.com

LICENSE # 939557

Laborers Union Signatory

DIR # 1000004404

For: Estimator @ George Reed Inc.	
Project: Caltrans 10-1E4304	
Bid Date: May 19, 2016	
Flagging (regular)	1,350.00 per 8 hours
Pilot Car (with driver)	700.00 per 8 hours
Lane Closure (includes 1 ramp)  Two Lane Same Direction (add 1 additional trailer mounted arrow board)	\$1,400.00 per 8 hours
Two Lane Same Direction (add 1 additional trailer mounted arrow board)	\$100.00 per day
Lane Closure Opposite Direction will be billed as a separate lane closure un	less otherwise agreed upon
Attenuator Truck With Driver (with traffic control only)	\$900.00
Detour up to 6 Signs (with lane closure)	\$175.00 Each
Ramp (with lane closure)	\$175.00 Each
pcms_Day \$350.00 _Week \$650.00 _Month \$1,350.00 _Delivery \$ traffic control only)  Construction Area Signs: (with traffic control only) per CS-1,	
Weekend / Holiday Rates for Traffic Control: multiply to	he standard 8 hour rate by the follow-
ing; Saturdays 1.31, Sundays & Holidays 1.62	
Additional Items:	
Mobilization	N/A
Rumble Strips (1 set)	\$200.00 per day
1 Flagger	\$650.00 per 8 hours
Z Flaggers	\$1,300.00 per 8 hours
Arrow Board	\$100.00 per day
Contac again	NI UU DEF (IX)
Sign with stand each	\$12.00 per day
Sign with stand each Night Work Add Subsistence (when applicable)	\$3.50 per man hou
Subsistence (when applicable)	\$24.00 per day per person
Overtime:	
Personnel (over 8 hours per week day and Saturdays)	\$95.00 per man hour
Sundays and Holidays	\$105.00 per man hour
Equipment (Pilot Car)	\$115.00 per hour
(Attenuator Truck)	\$ 125.00 per hou

### Sambrano Traffic Control Incorporated License # 939557, SBE/DVBE # 1159740 Laborers Signatory (Caltrans Job # (10-1E4304)

Included Items / Conditions

Note: Everything not listed is excluded unless otherwise agreed upon. New requirements not in effect prior to bid will be an additional cost.

Flagging (light Towers are not included) ( rumble strips not included see additional items)

Includes; two certified journeyman flaggers with hard hats and approved vests, 11 portable signs with stands (2-RWA 2-OLRA 2-FS 2-BPTS, 1-LC, 2-RS), 2 stop slow paddles, pick up truck with beacon, thirty 28" reflective cones, 2 night beacons, and 2 way radios.

Lane Closure (attenuator truck not included)

Includes: two certified journeyman flaggers with hard hats and approved vests, 2 way radios, cone truck with truck mounted arrow board, 1 trailer mounted arrow board, two hundred 28" reflective cones (covers 2 miles), 2 night beacons, and portable signs with stands (2-RWA 2-RLCA 2-merge signs 4-LC

Ramp Closures

Includes all signs and barricades for a single Ramp Closure

Detour

Includes up to 6 signs for a single detour unless otherwise agreed upon

Signs: Includes layout for US Digs, materials, installation, and removal. Does not include boring through rock, concrete, or other obstruction removal. Theft, vandalism, and damage will be additional unit cost. Materials remain our property. Where quantity is not clear on plans we will give a lump sum followed by individual pricing for the unknown quantities. We will cover the signs on installation. It is the primes responsibility to cover, uncover, and change information.

#### Conditions:

- -This 2 page quote serves as an addendum to all contracts
- -We require a 12 day notice prior to starting work
- -Shift begins after placement of the 1st advance warning sign and ends when the last sign is removed
- -No retention will be held on traffic control
- -Projects delayed over 90 days are subject to updated pricing and conditions
- -For every 50 cents rise in fuel from bid date add fifty dollars per day
- -We require monthly progress payments for jobs lasting more than 45 days
- Excess bonds may only be provided on jobs lasting 45 or more days, Bond \$2,000, bond rate 3.5%
- -Contracts are contingent upon availability of equipment and man power
- -We are a union signatory and all labor agreements apply
- -Add twenty four dollars a day per person in subsistence areas
- -Traffic control over 300 cones will result in additional crew/s unless otherwise agreed upon
- -Invoices are net 14 past due invoices will accrue 1.5% interest monthly
- -Customer/prime contractor will be liable for any legal fees related to the debt collection process
- -Work periods less than 3 consecutive days add 10%
- -Cancellations and short shifts with less than 24 hours notice will be charged as a full day.
- -Theft, vandalism, or damage to CMS, Arrow boards, and IAV will be billed for the cost of labor, repair, parts or Replacement. Replacement Costs; CMS \$16,500.00 Arrow Board \$5,600.00, IAV \$130,000.00
- -We require assistance for OSHA hot weather standards if we don't have the ability to sustain it ourselves
- -schedule confirmation must be done through personal contact. Messages left don't constitute confirmation

Date:	Date	
ande		
Sambrano Traffic Control Incorporated	Prime Vendor	

### Sambrano Traffic Control Breakdown

# Set / Maintain / Pilot TC Day (1 ADD Hours on one of the flaggers) 10 HR Shifts

Flaggers / Lane closure		Pilot Car and Drive	er	OT Flaggers (\$95.00 p	er MH)	OT Pilot Car (\$115.00 per MI	H)
\$	1,350.00	\$ 7	700.00	\$	475.00	\$	330.00
Total Cost per Shift		\$ 2,8	355.00				
Total Shifts Required			21				
Total Sambrano Cost		\$ 59,9	55.00				
DVBE Goal		Bid Amount		\$ Required			
	3%	\$ 1,401,1	31.00	\$ 4	12,033.93		
Sambrano				\$ 5	59,955.00		
Total				\$ 5	59,955.00		
%					4.28%		



Supplier Profile

General Services

RUMDING GREEN BUYERG GREEN WORKING FREEN

Welcome | Logout Need assistance? Contact us or cast 800.990-9339

## SAMBRANO TRAFFIC CONTROL INC - #1159740

Legal Business Name

SAMBRANO TRAFFIC CONTROL INC

Doing Business As

Address

10057 COLLINGS RD

10057 COLLINGS RD Phone (916) 687-6472 WILTON, CA 95693 FAX (877) 513-2906

Email <u>straffic@frontier.com</u>

Business Types Construction Service

Non-Manufacturer

Service Areas

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luís Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo,

Yuba,

Keywords CSLB C-31 Construction Zone Traffic Control Provide protection to road construction

operations. Directs traffic to avoid construction zone hazards through the use of signs, cones,

flaggers, and pilot cars.

Construction License Types C-31 - Construction Zone Traffic Control Contractor

Classifications 461615 - Traffic control

721410 - Highway and road construction services

## **Active Certifications**

ТҮРЕ	STATUS	FROM	то	
SB (Micro) DVBE	Approved Approved	Dec 9, 2013 Dec 9, 2013	Dec 31, 2017 Dec 31, 2017	
Certification History				

## **Certification History**

TYPE STATUS FROM TO

DVBE Expired Nov 15, 2012 Dec 31, 2013

05-23-16A11:40 RCVD

MODESTO OFFICE P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

Bid #16-290

State Contractor's License No. 211337-A



May 20, 2016

(916) 654-5970 or (916) 227-6299

State of California

Department of Transportation Office of Engineer MSC 43 1727 30th Street Sacramento, CA 95816-7005

PROJECT: Caltrans, Contract #10-1E4304, Construction on State Highway in Amador County

At and Near Plasse From 2.0 Miles West of Tragedy Springs Road to 0.1 Mile East of Kit

Carson Lodge Road, Project No. 10-Ama-88-R60.8/66.6

BID DATE: May 19, 2016, at 2:00 p.m.

**SUBJECT**: Certified Small Business Listing for the Non-Small Business Preference

As per Section 2-1.18, Small Business and Non-Small Business Subcontractor Preferences, of the Specifications for this project, we are hereby submitting within the time specified the information required of all bidders.

Please contact our office at (209) 523-0734 (Stacy Case at Ext. 3110, Rosie Martinez at Ext. 3118) immediately in the event further information is needed, or if we can clarify any portion of our submittal.

Respectfully,

GEORGE REED, INC.

Rosiem artinez

Rosie Martinez Estimating Assistant

RM/md

Attachments