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September 24, 2014

Dennis Yum, President

ACCU Construction, Inc.

2098 S. Grand Avenue, Suite A
Santa Ana, CA 92705

Dear Mr. Yum:

EDMUND G. BROWHN Jr., Governor

Serious drought.
Help save water!

Facsimile: (714) 641-4704

11-080174
11-SD-76-R7.3/12.0
B.0. 09/11/2014

The Department of Transportation (Caltrans) received a bid submitted by ACCU
Construction, Inc. (ACCU) for Contract No. 11-080174 on September 11, 2014. By this
letter, Caltrans notifies ACCU that its bid is nonresponsive since ACCU did not comply with
Contract Special Provision, Section 2-1.12B(2) Disadvantaged Business Enterprises (DBE),

which states in part:

“ .. Submit written confirmation from each DBE shown on the form stating that it will
be participating in the Contract. Include information with the DBE commitment form. A
copy of a DBE's quote will serve as written confirmation that the DBE will be participating

in the Contract.”

ACCU failed to submit the written confirmation from each DBE as required.

Based on the above, Caltrans finds your bid is nonresponsive. Caltrans will proceed to award
the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

if you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at

(916) 227-6228.

Sincerely,

PMOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Caltrans improves mobility across California”
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Dear Mr. Yum:

The Department of Transpottation (Caltrans) received a bid submitted by ACCU
Construction, Inc. (ACCU) for Contract No. 11-080174 on September 11, 2014. By this
letter, Caltrans notifies ACCH that its bid is nonresponsive since ACCU did not comply with
Contract Special Provision, Section 2-] ‘12B(2) Disadvantaged Business Entecprises {DBE),
which states in part:

"... Submir written confirmation from each DBE shown on the Jorm stating thar it will
be participating in the Contract. Include information with the DBE commitment form. A
copy of a DBE's quote will serve as written confirmation that the DBE will be participating
in the Conmract."”

ACCU failed to submit the written confirmation from each DBE as required,

Based on the above, Calrans finds vour bid is nonresponsive. Caltrans will proceed to award
the contract to the lowest responsible bidder provided al) requirements are met.

Your attemtion is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid.  Should yon wish to
extend vour bid while resolving & nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 pm, two business days prior to the expiration of vour bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

N

ﬁmmdﬂm&m
Deputy Division Chief
Office Engineer
Division of Engineeting Services

Caltrans improves mabirty across California™
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