

CONTRACT NO: 11-080234
BID AMOUNT: \$ 5,118,833.50
BID OPENING DATE: 10/12/2016
BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY
DBE GOAL FROM CONTRACT (%): 12%

Low Bidder

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 7	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 1,230,667.00
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
4, 5(p)	Construction Area Signs, Traffic Control (portion)	C1200, C1201, C1210	#38078 Maneri Traffic Control 47423 Rainbow Canyon, Temecula CA 92028 951-695-5104	\$187,700.00
1(p),7,8,10,26,30,31,79-84	Pavement Striping & Marking	C8405, C8406, C8501	#102 Payco Specialties, Inc. 120 N. Second Avenue, Chula Vista, CA 91910 619-422-9204	\$59,478.00
15	Prepare Storm Water Pollution Prevention Plan	C8852	#36931 Terra West Inc. 1061 Tierra del Rey #204 Chula Vista, CA 91910 619-591-1007	\$2,150.00
29,71-73,75-77	Fence and Gates	C0680, C8000, C8201, C8320, C8391	#34153 ACE Fence Co. 727 Glendora Ave, La Puente, CA 91744 626-333-0727	\$99,825.00
60,61,63 (portion all - material buy)	Pipe Material Supply Only	C0670, C9907, D3490	#40662 Maskell Pipe & Supply, Inc. 560 W. Rincon St, Corona, CA 92880 909-574-8662	\$51,876.77
62,88 (portion all - material buy)	Precast Pipe and Inlet Structure Material Buy Only	C0651, C5501, C5570, D3240, D3270	#651 Pre-Con Products 240 Los Angeles Ave, Simi Valley, CA 93065 805-527-0841	\$147,076.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation \$ _____

Continued Next Page

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Continued on Next Page
 Signature of Bidder Jason A. Mordhorst, President
 Date 10/17/16 (858) 587-3600 (Area Code) Tel. No.
JASON A. MORDHORST, PRESIDENT
 Person to Contact (Type or Print Name)

DBE COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 11-080234

BID AMOUNT: \$ 5,118,833.50

BID OPENING DATE: 10/12/2016

BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%): 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 7	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 1,230,667.00
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
85,86 (portion all)	Electrical Equipment	C0600, C0639, C0651, C0652, C0655, C0670, C0686	#820 G & C Equipment Corp. 2nd Tier Vendor to Select Electric 5 W. Redondo Beach Blvd, #207, Gardena CA 90247 310-515-6715	\$69,058.37
48,50 (portion all)	Liquid Asphalt Binder Haul	C9774	#37317 De Leon's Transport Inc. 2nd Tier Vendor to HMA Producer 514 E. Banning St, Compton, CA 90222 3106323671	\$23,460.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation	\$ 640,624.14
	12.52%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder Jason A. Mordhorst, President

Date 10/17/16 (858) 587-3600 (Area Code) Tel. No.

JASON A. MORDHORST, PRESIDENT

Person to Contact (Type or Print Name)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 11-080234

Name of DBE Business Maneri Traffic Control, Inc.

Name of DBE Representative OTIVY AVILA

DBE certification number 38078

Name of Bidder Hazard Construction Company

Name of Prime Contractor if different from the bidder

Name of representative of bidder or prime contractor Jeff Richardson


Date quote was provided to the bidder or prime contractor 10/11/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
4	Construction Area Signs	\$165,800.00
5 (p)	Traffic Control System	\$22,100.00

TOTAL \$187,700.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct


 Signature of DBE's authorized representative

OTIVY AVILA
 Printed name of DBE's authorized representative

ADMIN ASST
 Title of DBE's authorized representative

10/14/16
 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 448-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.



MANERI TRAFFIC CONTROL, INC.

DBE

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	11-080234
BID DATE	10/12/16

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #4)	
ITEM #4 WITH USE OF MTC, INC. FOR 100% OF ITEM #5	\$165,600.00
ITEM #4 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5	\$173,923.00
(ITEM #4 PRICE INCLUDES 2 TYPE II FUNDING SIGNS & TRAFFIC SIGNS)	

TRAFFIC CONTROL: (ITEM #5)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
(PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES)	

ADDITIONAL ITEMS:	
ITEM #6	\$80.00 EA
ITEM #9	\$42.00 EA
ITEM #11	\$790.00 EA PER MO (PLUS DELIVERY & PICK-UP-SEE PG 2)
ITEM #13	\$265.00 EA

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.



MANERI TRAFFIC CONTROL, INC.

BID DATE	10/12/16
PROJECT	11-080234
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,890.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$890.00
<u>OVERTIME: (AFTER 8 HOUR SHIFT)</u>	
• HOURLY RATE PER LABORER	\$115.00
<u>WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)</u>	
• RATE PER LABORER	\$295.00
<u>CANCELLATION: (IN TOWN)</u>	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
<u>OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)</u>	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	\$190.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)</u>	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$2,850.00
• DELIVERY	\$150.00
• PICK-UP	\$150.00
<u>PCMS BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$790.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
<u>ARROW BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
<u>LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)</u>	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

Bid Item	Traffic Control System (portion only)			Maneri L&E Rental Rate		Full Traffic Maint Inc		E-Nor Innovations	
5	Planned Shifts Requiring Flagman 10hr wk/day (20	EA	\$ 1,105.00	\$ 22,100.00	\$ 1,419.18	\$ 28,383.60	\$ 1,567.00	\$ 31,340.00
	1 lab w/ truck/equip	8	hrs	\$ 990.00		\$ 1,306.32		\$ 1,450.00	
	OT (set up/take down	2	hrs	\$ 115.00		\$ 112.86		\$ 117.00	



MANERI TRAFFIC CONTROL, INC.

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

10/14/2016 FRI 13:48 FAX 858 453 6034 Hazard Construction

002/002

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)


Contract No.	11-080234
Name of DBE Business	Payco Specialties, Inc.
Name of DBE Representative	
DBE certification number	102
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	10/12/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
1(p), 7,8,10, 26,30,31, 79-84,87	Lead Compliance Plan, Pavement Striping and Markings	\$59,478.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.	TOTAL	\$59,478.00
--	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct


 Signature of DBE's authorized representative

Marci Luna
 Printed name of DBE's authorized representative

ADMINISTRATOR
 Title of DBE's authorized representative

10-14-16
 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (816) 448-1233. TTY 711 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

10-12

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
 CA DIR REGISTRATION #1000003515

**PROPOSAL
 FEDERAL**

REVISED ITEM #31

Project Description: 11-080234 RT CALEXICO (12% DBE)				Bid Date: 10/12/2016	
Contract Time Limit:		w.d. Liquidated Damages:		per C.D. Addendums Noted:	
Item No.	Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP PLAN (PORTION FOR ITEM # 26, 30, 31)	1.00	LS	\$ 5,000.00	\$ 5,000.00
7	TEMP PVMT MARKING (PAINT)	930.00	SF	\$ 5.00	\$ 4,650.00
8	TEMP STRIPE (PAINT)	5,930.00	LF	\$ 1.50	\$ 8,895.00
10	TEMP PVMT MARKER	120.00	EA	\$ 6.00	\$ 720.00
26	REMOVE YELLOW PAINT STRIPE (HAZ WASTE)	590.00	LF	\$ 3.00	\$ 1,770.00
30	REMOVE PAINT STRIPE	1,270.00	LF	\$ 2.00	\$ 2,540.00
31	REMOVE THERMO PVMT MARKING	610	SF	\$ 4.00	\$ 2,440.00
79	THERMO PVMT MARKING (WET VIZ)	4,510.00	SF	\$ 3.80	\$ 17,138.00
80	4" THERMO STRIPE (WET VIZ)	9,140.00	LF	\$ 0.60	\$ 5,484.00
81	4" THERMO STRIPE (BKN 36-12)	3,010.00	LF	\$ 0.50	\$ 1,505.00
82	8" THERMO STRIPE (WET VIZ)	1,780.00	LF	\$ 1.20	\$ 2,136.00
83	PVMT MARKER (NON-REFL)	250.00	EA	\$ 3.00	\$ 750.00
84	PVMT MARKER (RETROREFL)	290.00	EA	\$ 5.00	\$ 1,450.00
87	MOBILIZATION (PORTION)	1.00	LS	\$ 5,000.00	\$ 5,000.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

RXR INSUR - TRAFFIC CONTROL - SWEEPING - LD'S - ENGINEERING - STATIONING - PERMITS - CONTROL PTS ..

INCLUSIONS:

CLEAN UP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..

of Working Days to Complete our Work: 7 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 2,600.00

BID AMOUNT: \$59,418.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

[Back To Query Form](#)

Search Returned 1 Records

Mon Oct 17 10:33:03 PDT 2016

Query Criteria

Firm/DBA Name: payco

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SWBE
EEmail	rebecca@payco.biz; llewellyn4436@msiv.com
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

[Back To Query Form](#)



TERRA WEST INC.
engineering contractor

Prop #: 16-099
October 12, 2016

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **Caltrans**
Contract: **11-080234**
Location: **Rte 98**
Bid Date: **10/12/2016**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
15	Prepare Storm Water Pollution Prevention Plan	1	LS	\$2,150.00	\$2,150.00
-	Routine weekly QSP Inspections (based on 200 working days)	42	EA	\$600.00	\$25,200.00
-	Rain Event QSP inspections		EA	\$600.00	\$600.00
16	Rain Event Action Plan	10	EA	\$300.00	\$3,000.00
17	Storm Water Sampling and Analysis (Day)	20	EA	\$800.00	\$16,000.00
18	Storm Water Annual Report	1	EA	\$500.00	\$500.00

SWPPP inclusions:

- Preparation of SWPPP Risk Level 2 with 3 hard copies and electronic copy on disk.
- Additional SWPPP hard copies will be billed at \$100.00 each. Request for changes to SWPPP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water inspections.
- Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- Note: Weekly and Rain event inspections are required until Notice of Termination (NOT) is accepted by the State Water Resources Control Board. NOT is typically filed once final soil stabilization is achieved.

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Storm Water Annual Report:

- Contingent on contracting for QSP monitoring services.
- Required to be submitted prior to Sept 1 for reporting period ending June 30 of each year.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-080234
Name of DBE Business	Terra West, Inc.
Name of DBE Representative	Roberto Tessada
DBE certification number	36931
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	10/12/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
15	Prepare SWPPP	\$2,150.00

<p>If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.</p>	TOTAL	\$2,150.00
---	--------------	-------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct



Signature of DBE's authorized representative

Roberto Tessada
Printed name of DBE's authorized representative

President
Title of DBE's authorized representative

10/17/2016
Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)**Search Returned 1 Records**

Mon Oct 17 11:28:52 PDT 2016

Query Criteria

Firm ID: 36931

Firm Type: DBE

Firm ID	36931
Firm/DBA Name	TERRA WEST, INC
Address Line1	1061 TIERRA DEL REY, STE 204
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	1061 TIERRA DEL REY, STE 204
Mailing Address Line2	
Mailing City	CHULA VISTA
Mailing State	CA
Mailing Zip Code1	91910
Mailing Zip Code2	
Certification Type	DBE
E-Mail	roberto@terrawestinc.com
Contact Name	ROBERTO TESSADA
Area Code	(619)
Phone Number	591-1007
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	568-3475
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 37;
Districts	07; 11; 12;
DBE NAICS	541340; 541380; 541620;

ACDBE NAICS**Work Codes**

C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING; C8852 SWPPP Planning; I8734 LABORATORY TESTING AND ANALYSIS;

Licenses**Trucks****Gender**

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)


Contract No.	11-080234
Name of DBE Business	ACE Fence Company
Name of DBE Representative	
DBE certification number	34153
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	10/12/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
29,71-73	Fence and Gates	\$99,825.00
75-77		


<p>If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.</p>	TOTAL	\$99,825.00
---	--------------	-------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct


 Signature of DBE's authorized representative
 America Tang
 Printed name of DBE's authorized representative
 President
 Title of DBE's authorized representative
 10/14/16
 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FROM : Michael Abanilla
 PROJECT : CADOT Widen Highway, Hot Mix Asphalt (Type A), and Signal and Lighting (Contract No. 11-080234)
 From Eady Avenue to Ollie Avenue, In Calexico, In Imperial Co., CA
 BID DATE : 10/12/16 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 10/11/16
 PAGES : 1
 ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
29	REMOVE FENCE	LF	530	\$ 11.50	\$ 6,095.00
71	TEMPORARY FENCE (TYPE CL-6)	LF	3,500	\$ 12.50	\$ 43,750.00
72	CHAIN LINK FENCE (TYPE CL-4)	LF	490	\$ 27.00	\$ 13,230.00
73	CHAIN LINK FENCE (TYPE CL-6)	LF	1,200	\$ 28.00	\$ 33,600.00
75	6' CHAIN LINK GATE (TYPE CL-4)	EA	1	\$ 800.00	\$ 800.00
76	6' CHAIN LINK GATE (TYPE CL-6)	EA	1	\$ 850.00	\$ 850.00
77	6' TEMPORARY GATE (TYPE CL-6)	EA	2	\$ 750.00	\$ 1,500.00
TOTAL BID AMOUNT:					\$ 99,825.00

- ITEM # 71 & 77 - USED CHAIN LINK FENCE, ALL POSTS DRIVEN INTO THE GROUND (NO CONCRETE FOOTINGS & NO WINDSCREEN). MAINTENANCE IS NOT INCLUDED, BY OTHERS.
- * ITEM # 72, 73, 75, & 76 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- * ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING IS NOT INCLUDED.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: PAINTING & VINYL COATING; MINOR CONCRETE OR ANY CONCRETE WORKS (except footings for Items 72, 73, 75 to 76); RE-BARS; FORMWORKS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILS & FALL PROTECTION; TRAFFIC CONTROL & SIGNS; FLAGMEN; LANE CLOSURE; NIGHTWORK; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 14 15:03:56 PDT 2016

Query Criteria

Firm ID: 34153

Firm/DBA Name: ace fence

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



Maskell Pipe & Supply, Inc.

DBA Maskell Fusion Tech Services
 560 W. Rincon St., Corona, CA 92880
 Ph: (909) 574-8662 x 116 Fx: (909) 574-8663
 Email: dgomez@maskellpipe.com

CALTRANS 11-080234
 IMPERIAL COUNTY

Estimate #
 20161477-TD

California CSLB No. 937869 (Class A General Engineering)
 WBE Supplier Clearinghouse - CPUC - Cert # VON 12070063
 SDBE/SWBE CUCP (Caltrans) - Certificate # 40662 BE CUCP (DOT/Caltrans) - Certificate # 40662

Date	Expires
10/12/2016	11/11/2016

Description	Qty	Price	Total
BID ITEM NO. 43 10" WT CORRUGATED HDPE PIPE	100	3.61	361.00T
BID ITEM NO. 60 18" WT CORRUGATED HDPE PIPE	20	8.70	174.00T
BID ITEM NO. 61 24" WT CORRUGATED HDPE PIPE	3,160	14.49	45,788.40T
BID ITEM NO. 63 24" CORRUGATED HDPE FLARED END SECTION	3	303.55	910.65T
ESTIMATED SHIPPING CHARGES	1	800.00	800.00T

Quoted prices are based upon receipt of the total quantity for immediate shipment or shipments within 7 days. SHIPMENTS BEYOND 7 DAYS SHALL BE AT THE PRICE IN EFFECT AT THE TIME OF SHIPMENT. Quotations are offered contingent upon the Buyer's acceptance of the Seller's terms and conditions. Seller objects to all other terms and conditions. Future shipments subject to price changes. Seller not responsible for delays by causes beyond our control. Purchaser's sole warranties, if any, are those provided by the manufacturer. SELLER DISCLAIMS ALL EXPRESS OR IMPLIED WARRANTIES, INCLUDING ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS OR FITNESS FOR A PARTICULAR PURPOSE. IN NO EVENT WILL SELLER BE LIABLE FOR ANY INCIDENTAL, PUNITIVE, SPECIAL OR CONSEQUENTIAL DAMAGES ARISING DIRECTLY OR INDIRECTLY FROM THE OPERATION OR USE OF THIS PRODUCT, SELLER'S LIABILITY, IF ANY, SHALL BE LIMITED TO THE NET SALES PRICE RECEIVED BY THE SELLER.

Subtotal	\$48,034.05
Sales Tax (8.0%)	\$3,842.72
Total	\$51,876.77

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-080234
Name of DBE Business	Maskell Pipe & Supply Inc.
Name of DBE Representative	Alex McKean
DBE certification number	40662
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	10/12/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
43,60,61,63 (portion all)	Pipe Material Supply	\$51,876.77

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.	TOTAL	\$51,876.77
--	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct


 Signature of DBE's authorized representative
 ALEX MCKEAN
 Printed name of DBE's authorized representative
 SALES MANAGER
 Title of DBE's authorized representative
 10/17/2016
 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

[Back To Query Form](#)

Search Returned 1 Records

Tue Oct 11 13:28:03 PDT 2016

Query Criteria

Firm/DBA Name: maskell pipe

Firm Type: DBE

Firm ID	40662
Firm/DBA Name	MASKELL PIPE & SUPPLY INC
Address Line1	8604 COTTONWOOD AVE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92335
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	salmab@maskellpipe.com
Contact Name	SALMA BUSHALA
Area Code	(909)
Phone Number	574-8662
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	574-8663
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	325211; 326122; 332996; 532412;
ACDBE NAICS	
Work Codes	C0670 PIPE SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 11-080234
 Name of DBE Business Pre-Con Products
 Name of DBE Representative _____
 DBE certification number 651
 Name of Bidder Hazard Construction Company
 Name of Prime Contractor if different from the bidder _____
 Name of representative of bidder or prime contractor Jeff Richardson
 Date quote was provided to the bidder or prime contractor 10/12/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
82.88 (portion all)	Reinforced Concrete Pipe and Precast Inlet Structures	\$147,076.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

TOTAL	\$147,076.00
--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

[Signature]
 Signature of DBE's authorized representative
Shannon Garcia
 Printed name of DBE's authorized representative
Sales Manager
 Title of DBE's authorized representative
10.17.16
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 443-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 10/12/2016

QUOTED BY: Pat Camp

QUOTE ID: 15667

CUSTOMER NAME: Estimating
CONTACT:JOB NUMBER: 14126
JOB TITLE: Widen Highway
LOCATION: CalexicoPHONE:
FAX:TRACT:
CONTRACT #: 11-080234
AGENCY: Caltrans

SHIPPING TERMS: FOB JOB SITE

PRICE VALID UNTIL: 12/11/2016

PAYMENT TERMS: NET 30 DAYS

APPROX. LEAD TIME FROM RECEIPT OF
PLANS: :RIFIED UPON ORDI

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
PRECAST DRAIN INLETS - PRICE INCLUDES TOP SECTIONS WITH FRAME AND GRATES. PRICE DOES NOT INCLUDE CURB SECTIONS ON THE TOPS. PRICE INCLUDES DELIVER TO JOBSITE IN TRUCKLOAD QUANTITIES. LESS THAN TRUCKLOAD WILL INCUR ADDITIONAL DELIVERY CHARGE	27	\$4,110.35	EA.	\$110,979.45
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT			TOTAL	\$110,979.45

NOTES:

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91IS0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND
CONDITIONS.

BY: _____

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 10/6/2016

SHANNON

QUOTE ID: 13482

CUSTOMER NAME: ALL INTERESTED BIDDERS
CONTACT:

JOB NUMBER: 12309
JOB TITLE: WIDEN HWY
LOCATION: CALEXICO

PHONE:
FAX:
Cell or Pgr.:

TRACT:
CONTRACT #: 11-080234
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE
Payment Terms: NET 30 DAYS

Price Valid Until: 12/5/2016
Est. lead time from receipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
18" RCP 1500D TG **ALT PIPE #60**	5	\$17.36	FT.	\$86.80
24" RCP 1500D TG **ALT PIPE #61**	3108	\$26.04	FT.	\$80,932.32
24" RCP 1500D RG **ALT PIPE #61**	42	\$35.53	FT.	\$1,492.26
24" RCP 1500D TG	440	\$26.04	FT.	\$11,457.60
24" CONCRETE FES **ALT BID #63**	3	\$750.00	EA	\$2,250.00
FULL LOADS BASED ON 8' JOINTS	22	\$1,120.00	LD	\$24,640.00

CUSTOMER TO UNLOAD.**FES TO SHIP WITH RCP**

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT **TOTAL** \$120,858.98

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL.**CONTACT KARI 805-315-7247**

Sales tax additional

Print

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91IS0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: _____

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

[Back To Query Form](#)

Search Returned 1 Records

Tue Oct 11 13:31:44 PDT 2016

Query Criteria

Firm ID: 000651

Firm Type: DBE

Firm ID	651
Firm/DBA Name	PRE-CON PRODUCTS
Address Line1	240 LOS ANGELES AVENUE
Address Line2	
City	SIMI VALLEY
State	CA
Zip Code1	93065
Zip Code2	
Mailing Address Line1	P O BOX 940669
Mailing Address Line2	
Mailing City	SIMI VALLEY
Mailing State	CA
Mailing Zip Code1	93094
Mailing Zip Code2	
Certification Type	DBE
E-Mail	danz@pre-conproducts.com
Contact Name	DANIEL ZARRAONANDIA
Area Code	(805)
Phone Number	527-0841
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	306-2498
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 27; 30; 35; 36; 40; 42; 56;
Districts	05; 07; 08; 12;
DBE NAICS	237310; 238110; 238120; 238990; 327310; 327331; 327390;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OF-0102.19 (NEW 3/2015)

Contract No. 11-080234

Name of DBE Business G&C Equipment Corp

Name of DBE Representative John E. Brandy

DBE certification number 820

Name of Bidder Hazard Construction Company

Name of Prime Contractor if different from the bidder

Name of representative of bidder or prime contractor Jeff Richardson


Date quote was provided to the bidder or prime contractor 10/12/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ¹	AMOUNT (\$)
85,86 (portion all)	Electrical Equipment Supply	\$89,058.37

<p><small>If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.</small></p>	TOTAL	\$89,058.37
--	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative

John E. Brandy
 Printed name of DBE's authorized representative

Senior Project Manager
 Title of DBE's authorized representative

10/17/2016
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate format. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-38, Sacramento, CA 95814.



G&C EQUIPMENT CORPORATION
 1875 W. Redondo Beach Blvd, Ste 102
 Gardena, CA 90247
 Phone: (310)515-6715
 Fax: (310)515-5046

Quote

Project	Date	Estimate #
	10/12/2016	QO-21573

Name / Address
Estimator

Ship To
Cadot # 11-080234 Calexico, Ca.

Terms	Valid Until	Rep
Net 30	11/12/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
		Signal & Lighting to Include:				
1	ea	Signals	Bid Item # 85		12,353.25	12,353.25T
1	ea	Luminiaras	Bid Item # 85		2,347.80	2,347.80T
1	ea	Blankout Signs	Bid Item # 85		8,815.80	8,815.80T
1	ea	BBS Cabinet & Batteries	Bid Item # 85		2,073.75	2,073.75T
1	ea	Poles with Bolts per 2010 RSP	Bid Item # 85		36,467.55	36,467.55T
1	ea	Meter Pedestal	Bid Item # 85		2,736.30	2,736.30T
		Modify Electrical System to Include:				
1	ea	Signals	Bid Item # 86		11,946.90	11,946.90T
1	ea	Luminiaras	Bid Item # 86		2,726.85	2,726.85T
1	ea	BBS Cabinet & Batteries	Bid Item # 86		2,073.75	2,073.75T
1	ea	Poles with Bolts per 2010 RSP	Bid Item # 86		24,538.50	24,538.50T
					Subtotal	\$106,080.45
					Sales Tax (8.5%)	\$9,016.84
					Total	\$115,097.29

Signature _____

@ 60%
 \$ 69,058³⁷

[Back To Query Form](#)

Search Returned 1 Records

Mon Oct 17 13:41:33 PDT 2016

Query Criteria

Firm/DBA Name: g & c equipment

Firm Type: DBE

Firm ID	820
Firm/DBA Name	G & C EQUIPMENT CORP.
Address Line1	1875 W. REDONDO BEACH BLVD. #207
Address Line2	
City	GARDENA
State	CA
Zip Code1	90247
Zip Code2	
Mailing Address Line1	P. O. BOX 5419
Mailing Address Line2	
Mailing City	GARDENA
Mailing State	CA
Mailing Zip Code1	90249
Mailing Zip Code2	
Certification Type	DBE
EMail	gene@gandccorp.com
Contact Name	GENE HALE
Area Code	(310)
Phone Number	515-6715
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	515-5046
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 423860; 425120; 532412; 561320;

ACDBE NAICS

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7360 PERSONNEL SUPPLY SERVICES;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
BLACK
DBE

[Back To Query Form](#)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 11-080234

Name of DBE Business De Leon's Transport Inc

Name of DBE Representative _____

DBE certification number 37317

Name of Bidder Hazard Construction Company

Name of Prime Contractor if different from the bidder _____

Name of representative of bidder or prime contractor Jeff Richardson

Date quote was provided to the bidder or prime contractor 10/12/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
48,50 (portion all)	Liquid Asphalt Binder - Freight Only 2nd Tier Vendor to HMA Producer (Aggregate Products, Inc.)	\$23,460.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

TOTAL	\$23,460.00
--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

[Signature]
 Signature of DBE's authorized representative

EDGAR MODESTO
 Printed name of DBE's authorized representative

OPERATIONS MANAGER
 Title of DBE's authorized representative

10/12/16
 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-66, Sacramento, CA 95814.

DEPARTMENT OF TRANSPORTATION
 OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
 1823 14TH STREET
 SACRAMENTO, CA 95811
 PHONE (916) 324-1700
 FAX (916) 324-8760
 TTY 711



*Serious drought.
 Help save water!*

TRUCK DECLARATION

Prime Contractor Name: HAZARD CONSTRUCTION	Contract Number: 11-080234	DBE Firm Name: DE LEON TRANSPORT INC	DBE Certification No. #: 37317
Type of Trucks Needed: TANKER SEMI	No. of Trucks Needed: 1-2 DAY	DBE Firm Address: 514 E. BANNING ST COMPTON CA 90221	

Use Additional Sheets for Truck Number/Type if Necessary

I, HECTOR DE LEON, do hereby declare that I own the number and type of trucks listed below:
 (DBE Firm Owner)

<u>Number of Trucks</u>	<u>Types of Trucks</u>
<u>10</u>	<u>TANKER SEMI</u>
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____

I intend to lease from _____ the number and type of trucks listed below:
 (Truck Leasing Company)

<u>Number of Trucks</u>	<u>Types of Trucks</u>
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____

Provide a copy of a "Letter of Intent to Lease" if applicable.

This truck leasing company is a: DBE Non-DBE

If I am using a non-DBE truck leasing company, I further declare that my drivers will be employed by my firm and they will be driving the leased trucks on the contract listed above. I declare under penalty of perjury that the foregoing is true and correct.*

Eduardo
 DBE Firm Representative Signature
Operations Manager
 Title

Date: 10/17/10

* Knowingly and willfully providing false information to the Federal government is a violation of 18 U.S.C. Section 1001 (False Statements) and could subject you to fines, imprisonment or both. (See 49 CFR Part 26.55 for governing regulations.)

[Back To Query Form](#)**Search Returned 1 Records**

Thu Oct 13 15:05:13 PDT 2016

Query Criteria

Firm/DBA Name: de leon

Firm Type: DBE

Firm ID	37317
Firm/DBA Name	DE LEON'S TRANSPORT INC.
Address Line1	514 E. BANNING STREET
Address Line2	
City	COMPTON
State	CA
Zip Code1	90222
Zip Code2	
Mailing Address Line1	514 EAST BANNING STREET
Mailing Address Line2	
Mailing City	COMPTON
Mailing State	CA
Mailing Zip Code1	90222
Mailing Zip Code2	
Certification Type	DBE
Email	deleonstransport@sbcglobal.net
Contact Name	EDGAR MODESTO
Area Code	(310)
Phone Number	632-3671
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	635-4094
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 19; 20; 24; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	484230;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 15;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



De Leon's Transport
 Petroleum Specialists
 PO Box 698
 LynwoodCA90262-0698

Office: (310) 632-3671
 Dispatch: (310) 628-9140
 Fax: (310) 635-4094

Quotation

John Velez
 Manhole Adjusting
 9500 Beverly Road
 Pico Rivera, CA

Dear John Velez:

You recently requested a rate from our company. Here is our quote:

Qty.	Item Description	
510 tons		
at	PG70-10 From Valero Wilmington to API Gateway Plant	\$46.50 per ton

Thank you for giving us the opportunity to bid on this project..

Sincerely

Edgar Modesto

Sales Manager

BI 48 HMA 6,720 TN AVG. TARGET Binder Content 4.484%
 $\times .04484 = 306.32 \text{ TN}$
 $\times 46.50 = \$14,011.60$
 (14,010.00)

BI 50 RHMA 2,710 TN Min Binder Content 7.5%
 $\times .075 = 203.25 \text{ TN}$
 $\times 46.50 = \$9,451.13$
 (9,450)

14,010
9,450
 \$ 23,460 -

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 11-080234

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
<i>See Attached</i>	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

ITEM	DESCRIPTION	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N	Establish Flexible Timeframe for Performance and Delivery Schedules YES/NO	AMOUNT	PERCENT OF CONTRACT
1	LEAD COMPLIANCE PLAN	N	YES	YES	5,000.00	0.10%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	Y	NO	YES	-	0.00%
3	TIME-RELATED OVERHEAD (WDAY)	Y	NO	YES	-	0.00%
4	CONSTRUCTION AREA SIGNS	N	YES	YES	125,000.00	2.44%
5	TRAFFIC CONTROL SYSTEM	Y	YES	YES	95,000.00	1.86%
6	TYPE III BARRICADE	Y	YES	YES	4,400.00	0.09%
7	TEMPORARY PAVEMENT MARKING (PAINT)	N	YES	YES	2,790.00	0.05%
8	TEMPORARY TRAFFIC STRIPE (PAINT)	N	YES	YES	8,895.00	0.17%
9	TRAFFIC PLASTIC DRUM	Y	YES	YES	1,850.00	0.04%
10	TEMPORARY PAVEMENT MARKER	N	YES	YES	600.00	0.01%
11	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	YES	YES	30,000.00	0.59%
12	TEMPORARY RAILING (TYPE K)	Y	NO	YES	-	0.00%
13	TEMPORARY CRASH CUSHION MODULE	Y	YES	YES	5,500.00	0.11%
14	JOB SITE MANAGEMENT	Y	NO	YES	-	0.00%
15	PREPARE STORM WATER POLLUTION PREVENTION PLAN	N	YES	YES	5,000.00	0.10%
16	RAIN EVENT ACTION PLAN	Y	NO	YES	-	0.00%
17	STORM WATER SAMPLING AND ANALYSIS DAY	Y	NO	YES	-	0.00%
18	STORM WATER ANNUAL REPORT	Y	NO	YES	-	0.00%
19	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	N	YES	YES	1,800.00	0.04%
20	TEMPORARY HYDRAULIC MULCH	N	YES	YES	1,175.00	0.02%
21	TEMPORARY DRAINAGE INLET PROTECTION	N	YES	YES	4,950.00	0.10%
22	TEMPORARY FIBER ROLL	Y	NO	YES	-	0.00%
23	TEMPORARY CONSTRUCTION ENTRANCE	Y	NO	YES	-	0.00%
24	STREET SWEEPING	Y	NO	YES	-	0.00%
25	TEMPORARY CONCRETE WASHOUT	Y	NO	YES	-	0.00%
26	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	N	YES	YES	1,770.00	0.03%
27	TREATED WOOD WASTE	N	YES	YES	250.00	0.00%
28	ABANDON CULVERT (EA)	Y	YES	YES	10,000.00	0.20%
29	REMOVE FENCE	N	YES	YES	2,650.00	0.05%
30	REMOVE PAINTED TRAFFIC STRIPE	N	YES	YES	2,540.00	0.05%
31	REMOVE THERMOPLASTIC PAVEMENT MARKING	N	YES	YES	4,880.00	0.10%
32	REMOVE ROADSIDE SIGN	N	YES	YES	500.00	0.01%
33	REMOVE BASE AND SURFACING	Y	NO	YES	-	0.00%
34	RELOCATE ROADSIDE SIGN	N	YES	YES	900.00	0.02%
35	ADJUST MANHOLE TO GRADE	Y	YES	YES	3,500.00	0.07%
36	COLD PLANE ASPHALT CONCRETE PAVEMENT	N	YES	YES	14,400.00	0.28%
37	REMOVE CONCRETE (CY)	Y	NO	YES	-	0.00%
38	SAND BACKFILL	Y	YES	YES	15,750.00	0.31%
39	CLEARING AND GRUBBING (LS)	Y	NO	YES	-	0.00%
40	ROADWAY EXCAVATION	Y	YES	YES	417,000.00	8.15%
41	2" ELECTRICAL CONDUIT FOR CONTROL AND NEUTRAL CONDUCTORS	N	YES	YES	297.50	0.01%
42	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	N	YES	YES	340.00	0.01%
43	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	N	YES	YES	12,750.00	0.25%
44	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	N	YES	YES	2,110.00	0.04%
45	FIBER ROLLS	Y	NO	YES	-	0.00%
46	CLASS 2 AGGREGATE BASE (CY)	Y	YES	YES	536,000.00	10.47%
47	ASPHALTIC EMULSION (FOG SEAL COAT)	Y	YES	YES	500.00	0.01%
48	HOT MIX ASPHALT (TYPE A)	Y	YES	YES	672,000.00	13.13%
49	MINOR HOT MIX ASPHALT	Y	YES	YES	2,750.00	0.05%
50	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	Y	YES	YES	379,400.00	7.41%
51	DATA CORE	N	YES	YES	1,000.00	0.02%
52	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	YES	YES	8,300.00	0.16%
53	TACK COAT	Y	NO	YES	-	0.00%
54	STRUCTURAL CONCRETE (JUNCTION STRUCTURE)	Y	YES	YES	15,000.00	0.29%
55	<ITEM DELETED>	N	YES	YES	-	0.00%
56	ROADSIDE SIGN - ONE POST	N	YES	YES	4,500.00	0.09%
57	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	N	YES	YES	200.00	0.00%
58	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	N	YES	YES	1,040.00	0.02%
59	RETROREFLECTIVE SHEETING (TYPE XI)	N	YES	YES	650.00	0.01%
60	18" ALTERNATIVE PIPE CULVERT	Y	YES	YES	3,220.00	0.06%
61	24" ALTERNATIVE PIPE CULVERT	Y	YES	YES	283,500.00	5.54%

62	24" REINFORCED CONCRETE PIPE	Y	YES	YES	55,000.00	1.07%
63	24" ALTERNATIVE FLARED END SECTION	Y	YES	YES	1,500.00	0.03%
64	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	Y	YES	YES	4,800.00	0.09%
65	CONCRETE (CONCRETE APRON)	Y	YES	YES	1,000.00	0.02%
66	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	Y	YES	YES	54.00	0.00%
67	DETECTABLE WARNING SURFACE	N	YES	YES	7,800.00	0.15%
68	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	N	YES	YES	256,500.00	5.01%
69	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	N	YES	YES	120,000.00	
70	MISCELLANEOUS IRON AND STEEL	N	YES	YES	20,624.00	0.40%
71	TEMPORARY FENCE (TYPE CL-6)	N	YES	YES	17,500.00	0.34%
72	CHAIN LINK FENCE (TYPE CL-4)	N	YES	YES	17,150.00	0.34%
73	CHAIN LINK FENCE (TYPE CL-6)	N	YES	YES	48,000.00	0.94%
74	CONTINUOUS POST BARRICADE	N	YES	YES	15,000.00	0.29%
75	6' CHAIN LINK GATE (TYPE CL-4)	N	YES	YES	2,000.00	0.04%
76	6' CHAIN LINK GATE (TYPE CL-6)	N	YES	YES	2,000.00	0.04%
77	6' TEMPORARY GATE (TYPE CL-6)	N	YES	YES	4,000.00	0.08%
78	PEDESTRIAN BARRICADE	N	YES	YES	3,000.00	0.06%
79	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	N	YES	YES	17,138.00	0.33%
80	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	YES	YES	5,484.00	0.11%
81	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	N	YES	YES	1,505.00	0.03%
82	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	YES	YES	2,136.00	0.04%
83	PAVEMENT MARKER (NON-REFLECTIVE)	N	YES	YES	750.00	0.01%
84	PAVEMENT MARKER (RETROREFLECTIVE)	N	YES	YES	1,450.00	0.03%
85	SIGNAL AND LIGHTING SYSTEM	N	YES	YES	300,000.00	5.86%
86	MODIFYING EXISTING ELECTRICAL SYSTEM	N	YES	YES	200,000.00	3.91%
87	<ITEM DELETED>	N	YES	YES	-	0.00%
88	STRUCTURAL CONCRETE, DRAINAGE INLET	Y	YES	YES	140,000.00	2.73%
89	MOBILIZATON	Y	NO	YES	-	0.00%
					3,934,048.50	74.51%

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
See Attached Exhibit C			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

See Attached Exhibit A

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

See Attached Exhibit A

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attached Exhibit A

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Attached Exhibit D

9. Include additional data to support a demonstration of good faith efforts.

See Attached Exhibit E

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Exhibit A

Invitation to Bid, Fax,
Email & Phone Logs



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

SCANNED

INVITATION TO BID

DATE: September 22, 2016
TO: Subcontractors and Suppliers
OWNER: State of California (Caltrans)
PROJECT #: 11-080234 **Federal Aid ACHSCBI-P098(028)E**
PROJECT: Widen Highway
LOCATION: State Highway in Imperial County in Calexico from Eady Avenue to Ollie Avenue (11-Imp-98-31.6/32.1)
BID DATE: 10/12/2016 **BID TIME:** 2:00PM
CONTACT: Jeff Richardson **jrichardson@hazardcon.com**

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal and Lighting, Ready Mix Concrete, Trucking

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

***** THIS IS A PREVAILING WAGE PROJECT *****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

PROJECT NAME: Widen Highway

PROJECT NO: 11-080234

Federal Aid ACHSCBI-P098(028)E

BID DATE: October 12, 2016 @ 2:00pm

CONTACT: Jeff Richardson

PLEASE FAX THIS INVITATION BACK TO (858) 453-6034

COMPANY: _____ **CONTACT:** _____

Phone No.: _____ **Fax No.:** _____

YES, WE WILL BID THIS PROJECT

NO, WE WILL NOT BID THIS PROJECT

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	200
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120120	TYPE III BARRICADE	EA	88
7	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	930
8	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	5,930
9	120199	TRAFFIC PLASTIC DRUM	EA	37
10	120300	TEMPORARY PAVEMENT MARKER	EA	120
11	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	6
12	129000	TEMPORARY RAILING (TYPE K)	LF	3,360
13	129100	TEMPORARY CRASH CUSHION MODULE	EA	22
14	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
15	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
16	130310	RAIN EVENT ACTION PLAN	EA	10
17	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	20
18	130330	STORM WATER ANNUAL REPORT	EA	1
19	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	4
20	130520	TEMPORARY HYDRAULIC MULCH	SQYD	2,350

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	33
22	130640	TEMPORARY FIBER ROLL	LF	7,490
23	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	12
24	130730	STREET SWEEPING	LS	LUMP SUM
25	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
26	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	590
27	141120	TREATED WOOD WASTE	LB	250
28	150203	ABANDON CULVERT (EA)	EA	1
29	150605	REMOVE FENCE	LF	530
30	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	1,270
31	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	610
32	150742	REMOVE ROADSIDE SIGN	EA	5
33	150860	REMOVE BASE AND SURFACING	CY	59
34	152390	RELOCATE ROADSIDE SIGN	EA	3
35	152440	ADJUST MANHOLE TO GRADE	EA	7
36	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	1,440
37	153121	REMOVE CONCRETE (CY)	CY	310
38	155232	SAND BACKFILL	CY	210
39	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
40	190101	ROADWAY EXCAVATION	CY	27,800

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	031691	2" ELECTRICAL CONDUIT FOR CONTROL AND NEUTRAL CONDUCTORS	LF	85
42(F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	85
43	208739	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	85
44	210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	21,100
45	210350	FIBER ROLLS	LF	2,070
46	260203	CLASS 2 AGGREGATE BASE (CY)	CY	13,400
47	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	1
48	390132	HOT MIX ASPHALT (TYPE A)	TON	6,720
49	390136	MINOR HOT MIX ASPHALT	TON	22
50	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	2,710
51	394060	DATA CORE	LS	LUMP SUM
52	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	830
53	397005	TACK COAT	TON	11
54(F)	031692	STRUCTURAL CONCRETE (JUNCTION STRUCTURE)	CY	10
55(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	56
56	566011	ROADSIDE SIGN - ONE POST	EA	15
57	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2
58	031693	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	130
59	031694	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	130
60	620100	18" ALTERNATIVE PIPE CULVERT	LF	4.6

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	620140	24" ALTERNATIVE PIPE CULVERT	LF	3,150
62	650018	24" REINFORCED CONCRETE PIPE	LF	440
63	705315	24" ALTERNATIVE FLARED END SECTION	EA	3
64(F)	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	16
65	721431	CONCRETE (CONCRETE APRON)	CY	1
66	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	54
67	730070	DETECTABLE WARNING SURFACE	SQFT	260
68	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	570
69	731508	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	SQFT	12,000
70(F)	750001	MISCELLANEOUS IRON AND STEEL	LB	10,312
71	800103	TEMPORARY FENCE (TYPE CL-6)	LF	3,500
72	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	490
73	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	1,200
74	031697	CONTINUOUS POST BARRICADE	LF	120
75	802120	6' CHAIN LINK GATE (TYPE CL-4)	EA	1
76	802520	6' CHAIN LINK GATE (TYPE CL-6)	EA	1
77	031696	6' TEMPORARY GATE (TYPE CL-6)	EA	2
78	833077	PEDESTRIAN BARRICADE	EA	1
79	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	4,510
80	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	9,140

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
81	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	3,010
82	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,780
83	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	250
84	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	290
85	870400	SIGNAL AND LIGHTING SYSTEM	LS	LUMP SUM
86	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
87	999990	MOBILIZATION	LS	LUMP SUM

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-080234 - Widen Highway

PROJECT #: Opt-In

Company	Details	Contact	Communication Log	Notes
Trade: 00029 Excavation work and paving				
A.C. DIKE COMPANY City: LINCOLN Minority: SBE, UDBE, WBE	Bidding: Yes Union:	DAVE Email: dave@acdike.com Ph: (916) 652-0159 Fax: (916) 645-9618	Bid Invite 09/22/16 10:57AM (Email) Success	
Trade: 00070 PAINT				
ANDERSON PAINT STORE LLC City: DETROIT Minority: DBE, SBE, UDBE	Bidding: -- Union:	Estimator Email: info@andersonpaintstore.com Ph: (248) 667-8059 Fax:	Bid Invite 09/22/16 10:57AM (Email) Success	
Trade: 00107 SEWER				
SC VALLEY ENGINEERING INC City: EL CAJON Minority: SBE, SLBE	Bidding: -- Union:	SAMUEL WATHEN Email: sam@scvalleyinc.com Ph: (619) 444-2366 Fax: (619) 444-2333	Bid Invite 09/22/16 10:57AM (Fax) Success	
Trade: 00121 TRAFCONTROL				
FULL TRAFFIC MAINTENANCE, INC. City: Rancho Santa Margarita Minority: DBE	Bidding: -- Union:	Estimating Email: fulltraffic@sbcglobal.net Ph: (951) 520-9990 Fax: (949) 459-1245	Bid Invite 09/22/16 10:57AM (Email) Success	
MANERI TRAFFIC CONTROL City: FALLBROOK Minority: DBE, SBE	Bidding: -- Union:	JOHNNY MANERI Email: mariamaneri@maneritraficcontrol.com Ph: (760) 277-2862 Fax: (760) 731-9123	Bid Invite 09/22/16 10:57AM Failure	

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-080234 - Widen Highway

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
Trade: 00002 A C PAVE						
DREAMBUILDER CONSTRUCTION CORP City: PLACENTIA Minority: DBE, SBE, UDBE	Bidding: -- Union:	ESTIMATING Email: dreambuilder.construction@gmail.com Ph: (714) 646-3697 Fax: (714) 646-3698	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:08PM - Phone disconnected
Trade: 00013 CLEARING						
EAGLE ENGINEERING & CONSTRUCTION City: REDWOOD CITY Minority: DBE, MBE, UDBE	Bidding: -- Union:	CURT BROOKS Email: clbrooks@sbcglobal.net Ph: (650) 367-8000 Fax: (650) 367-8282	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:09PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:17PM - Left message
RAMCO GENERAL ENGINEERING CONTRACTOR City: AGUA DULCE Minority: DBE	Bidding: No Union:	ESTIMATING Email: ramco@socal.rr.com Ph: (818) 272-4221 Fax: (661) 268-7353	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:09PM - Not bidding
Trade: 00014 CONCRETE						
BORG FENCE City: LIVERMORE Minority: DBE	Bidding: No Union:	JULIE BORG Email: julieborg@borgfence.com Ph: (925) 455-9620 Fax: (925) 455-9626	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:10PM - Not bidding per Julie
CALI CONCRETE City: BAKERSFIELD Minority: DBE	Bidding: -- Union:	GUSTAVO VALDERAMMA Email: gusto@caliconcrete.com Ph: (661) 398-8143 Fax: (661) 398-1382	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:10PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:17PM - Left message
CONTECH CONCRETE TECHNOLOGIES INC City: Fresno Minority: DBE, MBE	Bidding: -- Union:	RICK Email: contechg@gmail.com Ph: (559) 251-8818 Fax: (559) 251-8821	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:10PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:17PM - Left message
V A P CONSTRUCTION INC. City: LA MIRADA Minority: DBE, MBE, SBE, UDBE, WBE	Bidding: No Union: No	ARVIND PRASAD Email: vapconstructioninc@gmail.com Ph: (714) 253-3270 Fax: (714) 253-3391	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:11PM - Does not do subcontract work per Arvin
VEGA CONCRETE City: Minority: DBE	Bidding: No Union:	WILLIAM VEGA Email: bill.vega@hotmail.com Ph: (760) 873-6975 Fax:	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:11PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:17PM - Not bidding per Bill

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-080234 - Widen Highway

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
Trade: 00015 Construction Zone Traffic Control Contractor						
KAYLEN TRAFFIC CONTROL City: CLOVIS Minority: DBE, UDBE	Bidding: Maybe Union:	KAREN Email: karen@imaginationmetals.com Ph: (559) 299-2899 Fax:	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:11PM - Maybe depends on bid schedule per Karen
KRC SAFETY CO, INC City: VISALIA Minority: DBE, DVBE, SBE, UDBE	Bidding: Yes Union:	Michael Email: michaelc@krcsafety.com Ph: (559) 732-0393 Fax: (559) 802-1749	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:11PM - Yes bidding
Trade: 00022 ELECT						
HIGH LIGHT ELECTRIC City: RIVERSIDE Minority: DBE, MBE	Bidding: Yes Union:	ERWIN MENDOZA Email: erwin.mendoza@hleincusa.com Ph: (951) 352-9646 Fax: (951) 352-2498	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:11PM - Yes bidding
LIGHT DUTY ELECTRIC City: OCEANSIDE Minority: DBE	Bidding: -- Union:	ESTIMATING Email: lightdutyelectric@yahoo.com Ph: (760) 214-2730 Fax:	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:11PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:18PM - Left message
VT ELECTRIC, INC. City: UPLAND Minority: DBE, MBE, UDBE	Bidding: No Union: Yes	RICK Email: vte.tony@verizon.net Ph: (909) 985-1755 Fax: (909) 985-8186	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:11PM - Not bidding per Tony
WIRENET COMMUNICATONS INC City: ONTARIO Minority: DBE, MBE, SBE	Bidding: No Union:	ROBERT ARREOLA Email: barreola@wirednetcomm.com Ph: (909) 986-3290 Fax: (909) 986-6490	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:12PM - Not bidding per Rob
Trade: 00024 Electrical Signs						
WEST PACIFIC ELECTRIC COMPANY City: LEMOORE Minority: DBE	Bidding: -- Union:	ESTIMATING Email: vvilla@westpacificelectriccompany.com Ph: (559) 924-6422 Fax: (559) 924-4826	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:12PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:21PM - Left message
Trade: 00029 Excavation work and paving						
CT CONCRETE CUTTING INC. City: MURRIETA Minority: DBE	Bidding: No Union:	CHRISTOPER TOMPKINS Email: ctandco@verizon.net Ph: (951) 698-7745 Fax: (951) 698-0795	Bid Invite	09/22/16 11:11AM (Email)	Success	
Trade: 00030 Fencing						

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-080234 - Widen Highway

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
ACE FENCE COMPANY City: LA PUENTE Minority: DBE, UDBE	Bidding: Yes Union:	Estimating Email: kim@acefencecompany.com Ph: (626) 333-0727 Fax: (626) 333-7843	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:12PM - Yes bidding per Sarah
DEFENCE COMPANY City: BALDWIN PARK Minority: SBE	Bidding: -- Union:	Luis Gutierrez Email: defenceco@gmail.com Ph: (626) 338-2288 Fax: (626) 470-9723	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:12PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:21PM - Left message
HURRICANE & POWAY FENCE City: RAMONA Minority: DBE, ELBE, SBE, UDBE, WBE	Bidding: Yes Union:	BRENDA Email: laurann@usa.net Ph: (760) 789-4142 Fax:	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:12PM - Yes bidding per Laurann
IN-LINE FENCE AND RAILING CO,INC City: RAMONA Minority: DBE, SBE, SLBE, UDBE	Bidding: Yes Union:	Gary Estimating Email: gary@inlinerail.com Ph: (760) 789-0282 Fax: (760) 789-1915	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:13PM - Yes bidding per Gary
LEGEND FENCE CORP City: LEMON GROVE Minority: DBE, SBE	Bidding: -- Union:	LUPITA Email: lupita@legendfencecorp.com Ph: (619) 282-6000 Fax: (619) 282-6001	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:13PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:21PM - Left message
SAFEGUARD FENCE City: NORCO Minority: DBE, UDBE	Bidding: -- Union:	Charlene Email: safeguardfence@sbcglobal.net Ph: (949) 678-7331 Fax: (909) 822-8055	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:13PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:21PM - Left message
Trade: 00043 JTSEAL						
AUSTIN ENTERPRISES (CALIF GRINDING) City: BAKERSFIELD Minority: DBE, SBE, UDBE	Bidding: Maybe Union:	PATTI AUSTIN Email: paustin@austin-enterprise.com Ph: (661) 589-1001 Fax: (661) 589-9509	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:13PM - Maybe depends on bid schedule per Patti
Trade: 00044 Landscaping						
DIVERSIFIED LANDSCAPE CO. City: WINCHESTER Minority: DBE, SBE	Bidding: Yes Union:	RICK BEAN Email: rick@diversifiedlandscape.com Ph: (951) 245-1686 Fax: (951) 245-1847	Bid Invite	09/22/16 11:11AM (Fax)	Success	
Trade: 00051 MASON						
CREST EQUIPMENT, INC City: EL CAJON Minority: DBE, ELBE, SBE, UDBE	Bidding: -- Union:	WENDI BELIO Email: belio@sbcglobal.net Ph: (619) 444-5061 Fax: (619) 447-6540	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:13PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:27PM - Left message

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-080234 - Widen Highway

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
Trade: 00073 Parking and Highway Improvement						
PAYCO SPECIALTIES INC City: CHULA VISTA Minority: DBE, MBE, SBE, SLBE, UDBE, WBE	Bidding: Yes Union:	BILL TAYLOR Email: bill@payco.biz Ph: (619) 422-9204 Fax: (619) 427-1620	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:14PM - Yes bidding per Bill
Trade: 00083 Pipeline						
MCC EQUIPMENT RENTALS, INC City: YUCAIPA Minority: DBE	Bidding: -- Union:	JENNIFER PERKINS Email: accounting@mccpipeline.com Ph: (909) 795-9300 Fax: (909) 795-7308	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:14PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:27PM - Left message
Trade: 00086 REBAR						
EMPIRE STEEL City: BEAUMONT Minority: DBE, SBE, UDBE	Bidding: -- Union: Yes	SAROEUNG POCH Email: saru@empiresteelinc.com Ph: (909) 509-5926 Fax: (909) 509-5927	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/11/16 3:27PM - Left message
Trade: 00090 PRSTRSS						
ARCHULETA CONCRETE City: INDIO Minority: DBE, MBE	Bidding: -- Union: No	MIKE Campbell Email: archuleta8@aol.com Ph: (760) 345-8722 Fax: (760) 345-8223	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:15PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:27PM - Maybe - depends on bid schedule per Mike
Trade: 00108 Sign Installation						
DIMURE CORP. City: LA MESA Minority: DBE, DVBE, SBE	Bidding: No Union:	ESTIMATING Email: dm3mlm@me.com Ph: (619) 647-3996 Fax:	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:15PM - Not bidding per Claire
Trade: 00109 SIGNAL						
ABT PRODUCTS AND SERVICES LTD City: Minority: DBE	Bidding: -- Union:	ESTIMATING Email: lhorchos@abt-products.com Ph: (631) 421-1500 Fax: (516) 380-9924	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:15PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:28PM - Left message
BLUE CABLE INC. City: N. HOLLYWOOD Minority: DBE	Bidding: No Union:	HELINDA NAZARI Email: helinda@bluecable.com Ph: (818) 559-5454 Fax: (818) 861-7259	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:15PM - Not bidding per Helinda

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-080234 - Widen Highway

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
CALIFORNIA PROFESSIONAL ENGINEERING City: LA PUENTE Minority: DBE, SBE, UDBE	Bidding: -- Union:	DENISE Email: van@cpengineeringinc.com Ph: (626) 810-1338 Fax: (626) 810-1322	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:15PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:29PM - Left message
G&G ELECTRIC, INC City: Minority: DBE	Bidding: No Union:	GILBERTO CHAVEZ Email: chvz_glbrt@yahoo.com Ph: (951) 572-0196 Fax: (951) 689-2694	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:16PM - Not bidding per Gilberto
HEIR & SON CONSTRUCTION, INC. City: YUBA CITY Minority: DBE	Bidding: No Union:	ESTIMATING Email: heirandson@comcast.net Ph: (530) 415-4777 Fax:	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:16PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:29PM - Not bidding per Lisa
INDUSTRIAL ELECTRICAL SERVICE City: PANORAMA CITY Minority: DBE	Bidding: -- Union:	DAVID VILLALVAZO Email: davidvillalvzo@sbcglobal.net Ph: (818) 395-6658 Fax: (818) 508-6031	Bid Invite	09/22/16 11:11AM	Failure	CHERIE CHRISTENSEN 10/05/16 5:16PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:29PM - Left message
SOUTHWEST CONTRACTING AND ELECTRIC INC City: SOLANA BEACH Minority: DBE	Bidding: No Union:	DANIEL ANCONA Email: danielancona@yahoo.com Ph: (858) 752-9197 Fax:	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:17PM - Not bidding per Dan
Trade: 00110 SIGNCON						
ALBERT WILSON & ASSOCIATES City: Rancho Cucamonga Minority: DBE	Bidding: -- Union:	CHIDI ONUMONU Email: chidi@albertwilsontra.com Ph: (909) 483-4876 Fax: (909) 989-1576	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:17PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:32PM - Left message
Trade: 00113 SIGNSTR						
ALERT-O-LITE, INC. City: FRESNO Minority: DBE, SBE, UDBE	Bidding: Yes Union:	KATY Email: debbieh@alertolite.com Ph: (559) 265-4550 Fax: (559) 486-1789	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:17PM - Yes bidding per Debbie
Trade: 00114 Steel, Structural						
KERN COUNTY CUSTOM CONCRETE City: BAKERSFIELD Minority: DBE	Bidding: No Union:	JERRY FUENTEZ Email: jerrykccc@yahoo.com Ph: (661) 872-4602 Fax: (661) 325-5590	Bid Invite	09/22/16 11:11AM	Failure	CHERIE CHRISTENSEN 10/05/16 5:18PM - Not bidding - too far per Jerry
Trade: 00116 STRIPE						

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-080234 - Widen Highway

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
STATEWIDE STRIPES, INC. City: SAN DIEGO Minority: DBE, MBE, SBE, SLBE	Bidding: Yes Union: No	Estimating Email: dave@statewidestripes.com Ph: (858) 560-6887 Fax: (858) 560-0158	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:18PM - Yes bidding per Brent
SUPER SEAL & STRIPE City: FILLMORE Minority: DBE, SBE, UDBE, WBE	Bidding: Maybe Union:	FRED Email: fsm1006@yahoo.com Ph: (805) 524-7345 Fax: (805) 524-7428	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:18PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:32PM - Maybe - still checking on bid schedule per Fred
Trade: 00121 TRAFCONTROL						
SO. CAL TRAFFIC INC. City: SOLANA BEACH Minority: DBE, SBE	Bidding: -- Union:	CECILIA Email: cecilia@socaltraffic.net Ph: (858) 720-0179 Fax: (858) 793-4495	Bid Invite	09/22/16 11:11AM (Fax)	Success	CHERIE CHRISTENSEN 10/05/16 5:20PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:32PM - Left message
TRAFFIC CONTROL PROS City: CONCORD Minority: DBE	Bidding: -- Union:	JEFFREY PIKE Email: estimating@tcpros.net Ph: (925) 270-4580 Fax:	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:20PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:33PM - Left message
Trade: 00125 UTILWET						
BERT W SALAS, INC. City: SANTEE Minority: DBE, MBE, SBE	Bidding: Yes Union: Yes	BOB SALAZ Email: bsalaz@bertsalasinc.com Ph: (619) 562-7711 Fax: (619) 449-4799	Bid Invite	09/22/16 11:11AM (Email)	Success	
Trade: 00136 SPECIALTY WORK						
COVARRUBIAS BROTHERS CONSTRUCTION City: MURRIETA Minority: DBE	Bidding: -- Union:	ABEL COVARRUBIAS Email: covarrubias@aol.com Ph: (949) 337-5893 Fax: (949) 600-4975	Bid Invite	09/22/16 11:11AM (Email)	Success	CHERIE CHRISTENSEN 10/05/16 5:20PM - Left message ♦ CHERIE CHRISTENSEN 10/11/16 3:33PM - Left message



One on One Counseling

Contract Opportunities

Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Directory of Bids



e-mail updates

[← Back to Directory](#)

Widen Highway – Imperial County

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: Caltrans

Name of Prime Contractor: Hazard Construction Company

Opportunity Description: Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal and Lighting, Ready Mix Concrete, Trucking

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Bid Due Date:

10/12/2016

Time Bid is Due: 2:00 PM

Contact Name: Jeff Richardson

Contact Address: 6465 Marindustry Dr., San Diego, CA 92121

Contact Phone Number: 858-587-3600 x127

Client Success

SDCOC has assisted clients in obtaining over \$925 Million in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

SDCOC Sponsors



Contact Fax: 858-453-6034

Contact Email: jrichardson@hazardcon.com


Website Address: <http://www.hazardconstruction.com>

A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189
Copyright 2015
619.285.7020 | sdcoc@ptac-sandiego.org

Website Design By:



* Proof of Publication

September 26th
In the year of 2016

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc. Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal & Lighting, Ready Mix Concrete, Trucking

Project: Widen Highway - Imperial County
11-080234

Owner: Caltrans

Location: In Calexico from Eady Avenue to Ollie Avenue
(11-Imp-98-31.6/32.1)

BID DATE: October 12, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **ALL** contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

AGC's GOOD FAITH ADVERTISING REPORT

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

September 26,
In the year of 2016

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 26th day of September, 2016.

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

Requesting bids - ALL TRADES Especially From Certified DBE subcontractors, suppliers and vendors

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc. Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal & Lighting, Ready Mix Concrete, Trucking

Project: Widen Highway - Imperial County 11-080234

Owner: Caltrans

Location: In Calexico from Eady Avenue to Ollie Avenue (11-imp-98-31.6/32.1)

BID DATE: October 12, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (richardson@hazardcon.com) PO Box 229000, San Diego, CA 92192 Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number https://efiling.dir.ca.gov/PWCRSearch.action

Requesting bids - ALL TRADES Especially From Certified DVBE subcontractors, suppliers and vendors

Erosion Control, SWPPP, Cold Plane, Dike, Fence, Masonry, Minor Concrete, and Stripe

Project: East Vista Way at Gopher Canyon Road Intersection Improvements

Owner: County of San Diego Location: Vista, CA Project #: 1019200

BID DATE: October 6, 2016 at 2:00 PM

Hazard Construction Company

Contact: Dale Yeager (dyeager@hazardcon.com) PO Box 229000, San Diego, CA 92192 Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number https://efiling.dir.ca.gov/PWCRSearch.action



COFFMAN SPECIALTIES, INC. GENERAL AND ENGINEERING CONTRACTORS

PROJECT: RTE 98 WIDEN HWY, HMA (Type A), SIGNAL & LIGHTING CALTRANS - CONTRACT # 11-080234 SAN DIEGO, CA

THIS PROJECT HAS A 12 % DBE GOAL

BID DATE: OCTOBER 12, 2016

BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., October 11, 2016

We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items: Lead Compliance Plan, Area Signs, Traffic Control, Type III Barriade, Pavement Marking, Traffic Striping, Traffic Plastic Drums, Portable Changeable Message Signs, Railing, Crash Cushion, Storm Water Pollution Prevention Plan, Rain Event Action Plan, Erosion Control, Hydraulic Mulch, Fiber Rolls, Construction Entrances, Sweeping, Concrete Washout, Traffic Striping, Treated Wood Waste, Fencing, Road Signs, Cold Plane Asphalt, Remove Concrete, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Electrical Conduit, Plastic Pipe, Aggregate Base, Asphaltic Emulsion, HMA, Tack Coat, Restore/reflective Sheeting, Pipe Culvert, Reinforced Concrete Pipe, Alternative Fibers & Section, Rock Slope Protection, Sign Iron & Steel, Signal & Lighting Systems, Mobilization.

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-080234 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.

Coffman Specialties, Inc. 9685 Via Escalencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

PROJECT: EAST MISSION ROAD FIBER OPTIC PROJECT CAPITAL IMPROVEMENT PROJECT NO. 88504 CITY OF SAN MARCOS BID DUE DATE: SEPTEMBER 27, 2016 BID TIME: 2:00 P.M.

S.C. VALLEY ENGINEERING, INC., is requesting bid proposals from CERTIFIED DBE Subcontractors and Suppliers. Trades requested, but not limited to, the following work items:

Paving, CCTV Installation, Lead Compliance Plan, Concrete Flatwork and Fiber Optics.

Plans & Specs are available at no cost to interested firms at: The County of San Diego Department of Public Works Department 5500 Overland Ave, Suite 320 San Diego, CA 92123 and/or our office at 656 Front St. El Cajon, CA 92020

S.C. VALLEY ENGINEERING, INC. will provide assistance with obtaining Bonds/ Insurance/Credit Line/Equipment/Supplies/Materials. Subcontractors/Suppliers must provide their contractor's license number and Department of Industrial Relations (DIR) registration number on their bid proposals. DBE Subcontractors must provide DBE certification number.

If you have any questions regarding this project, please contact Pat Vaughan at 619-444-2366 or pat@scvalleyinc.com

Applied Restoration, Inc. dba ARI

Request For Sub Bids From Certified & Qualified DVBE

Items for sub-bid participation include: Stationary Scaffolding, Swing Stage Equipment, Boom Lifts and Wastewater Recovery Systems.

The Owner Has Requested 3% DVBE Participation for this project

Project: Mills Building Exterior Seal Coating RFB 7682

Owner: San Diego Regional Building Authority

Bid Date October 13, 2016 at 2:00 PM

Contact: Bill Keys

3562 Grove Street, Lemon Grove, CA 91945 Phone: (619) 433-4701 / Fax (619) 433-4706 Email: bkeys@appliedrestoration.com



SIERRA PACIFIC WEST, INC.

an Equal Opportunity Employer requests bids from all qualified Subcontractors and Suppliers for the following project:

Carmel Mountain Road Between SR-56 & Via Panacea Improvements

SBE | ELBE | SLBE Certified Sub Contractors as well as General Subcontractor Participation

Survey, Temporary Fencing, Landscape & Irrigation, Concrete, Striping & Signage, Electrical Traffic Signal & Street Lights, Asphalt Paving, Dry Utilities, Wet Utilities, Erosion Control, SWPPP, SLBE/ELBE Subcontractors encouraged.

Bid Date: September 28, 2016 @ 1:00 PM

Owner: KB Home Coastal, Inc. | Location: San Diego, CA

Plans and Specifications may be viewed at our office. Bids in excess of \$100,000 may require Payment & Performance bonds from a California Admitted Surety. Assistance in obtaining Bonds, Lines of Credit and/or Insurance is available as well as assistance with obtaining equipment, supplies, materials and or service.

Interested Bidders & Suppliers Please Contact: Estimating Department - Chad Sheridan Phone: 760-599-0755 / Fax: 760-599-0668 bidroom@sierrapacificwest.com

Office Address: 2125 La Mirada Drive, Vista, CA 92081



Exhibit B

Quote Analysis and Quotes

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
1	Lead Compliance Plan	YES	PAYCO Specialties	DBE		\$ 5,000.00		
		YES			SoCal Stormwater Runoff Solution Services, Inc.	\$ 1,450.00	\$ 3,550.00	DBE Selected - Portion of Subcontracted Work
		YES			Appian UDBE SWPPP	\$ 1,900.00	\$ (3,100.00)	DBE Selected - Portion of Subcontracted Work
4	Construction Area Signs	YES	Maneri Traffic Control	DBE		\$ 165,600.00		
		YES		Non DBE	Statewide Traffic Safety & Signs	\$ 123,055.00	\$ (42,545.00)	DBE Selected
		YES		DBE	Full Traffic Maintenance, Inc	\$ 210,504.57	\$ 44,904.57	DBE Selected
5(p)	Traffic Control System - Flagging Shifts	YES	Maneri Traffic Control	DBE		\$ 22,100.00		
		YES		DBE	Full Traffic Maintenance, Inc	\$ 28,383.60	\$ 6,283.60	DBE Selected
		YES		DBE	Enor Innovations Inc	\$ 31,340.00	\$ 9,240.00	DBE Selected
7,8,10,26,30,31,79-84	Pavement Striping & Marking	YES	PAYCO Specialties	DBE		\$ 54,478.00		
		YES		Non DBE	Superior Pavement Markings	\$ 80,462.00	\$ 25,984.00	DBE Selected
		YES		Non DBE	Cal Stripe	\$ 68,035.00	\$ 13,557.00	DBE Selected
		YES		Non DBE	Mallard Construction Inc	\$ 57,943.50	\$ 3,465.50	DBE Selected

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
		YES		Non DBE	Chrisp Company	\$ 72,283.00	\$ 17,805.00	DBE Selected
15	Prepare SWPPP	YES	Terra West Inc	DBE		\$ 2,150.00		
		YES		Non DBE	SoCal Stormwater Runoff Solution Services, Inc.	\$ 1,450.00	\$ (700.00)	DBE Selected - Local Preference Given
		YES		Non DBE	AKA Environmental	\$ 1,650.00	\$ (500.00)	DBE Selected - Local Preference Given
		YES		DBE	Alfred Civil Engineering, Inc	\$ 2,000.00	\$ (150.00)	DBE Selected - Local Preference Given
		YES		Non DBE	Feathers	\$ 5,000.00	\$ 2,850.00	DBE Selected - Local Preference Given
		YES		DBE	La Firma	\$ 2,000.00	\$ (150.00)	DBE Selected - Local Preference Given
		YES		Non DBE	RTC, Inc	\$ 1,500.00	\$ (650.00)	DBE Selected - Local Preference Given
		YES		Non DBE	Borders Builders, Inc.	\$ 1,650.00	\$ (500.00)	DBE Selected - Local Preference Given
29,71-73, 75-77	Fence and Gates	YES	ACE Fence Company Inc	DBE		\$ 99,825.00		
		YES		DBE	All Valley Fence and Supply, Inc	\$ 162,360.00	\$ 62,535.00	DBE Selected

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
		YES			Ferreria Construction Co., Inc	\$ 146,246.00	\$ 32,981.00	DBE Selected
		YES			D.C. Hubbs Construction	\$ 102,428.00	\$ 2,603.00	DBE Selected
		YES			FenceCorp Inc	\$ 103,414.00	\$ 3,589.00	DBE Selected
		YES		DBE	In-Line Fence & Railing Co, Inc	\$ 85,205.00	\$ (14,620.00)	DBE Selected - Bid incomplete scope
60,61,63	Pipe Supply	YES	Maskell Pipe & Supply	DBE		\$ 51,876.77		
		YES		DBE	Triumph Geo-Synthetics, Inc	\$ 53,200.68	\$ 1,323.91	DBE Selected
		YES		Non DBE	Pacific Corrugated Pipe Co.	\$ 59,646.61	\$ 7,769.84	DBE Selected
		YES		Non DBE	Jernigan Pipeline Supply	\$ 62,304.04	\$ 10,427.27	DBE Selected
62,88	Precast Concrete Supply - Pipe and Structures	YES	PreCon Products	DBE		\$ 147,076.00		
		YES			Old Castle Precast	\$ 13,214.00		DBE Selected - Vendor did not quote precast structures.

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
		YES			Thompson Pipe Group Los Angeles	\$ 13,289.20		DBE Selected - Vendor did not quote precast structures.
85,86	Electrical Supply	YES	G&C Equipment Corp. (2nd Tier Vendor to Select Electric - Only Electrical Bid With DBE Participation Received)	DBE		\$ 69,058.37		DBE Selected - 2nd Tier Vendor
41-43	Irrigation Crossover	YES	Hazard Construction - Self Perform	Non DBE		\$ 13,387.50		
				DBE	Diversified Landscape Company	\$ 14,535.00	\$ 1,147.50	Price Too High >1%
48,50	Liquid Asphalt Binder Haul	YES	De Leon's Transport Inc (2nd Tier Vendor to HMA Producer - for Hot Oil Binder Freight)	DBE		\$ 23,460.00		DBE Selected - 2nd Tier Vendor
46,48,50,51	Contractor Quality Control Services	YES	Sequoia Consultants, Inc	DBE		\$ 34,800.00		
		YES		Non DBE	RMA Group	\$ 20,610.00	\$ (14,190.00)	DBE Selected - Incomplete Quote: Vendor did not quote Aggregate Base Testing
67-68	Minor Concrete (Misc Construction)	YES	Westcon Construction	Non DBE		\$ 240,780.00		
		YES		DBE	Archuleta Concrete	\$ 291,153.00	\$ 50,373.00	Price Too High >1%
		YES		Non DBE	Griffith Company	\$ 289,450.00	\$ 48,670.00	Price Too High
54, 60-63,70,88	Concrete Structure & Pipe	YES	Hazard Construction - Self Perform	Non DBE		\$ 518,844.00		
		YES		DBE	Covarrubias Bros Construction Inc.	\$ 703,190.00	\$ 184,346.00	Price Too High >1%

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
	Inertial Profile (Daily Rental Rate - Labor & Equipment)	YES	Hazard Construction - Self Perform	Non DBE				
		YES			Pavement Management Solutions, Inc.	Daily Rate		L&E Rental
	Profile Grinding (Daily Rental Rate)	YES	None Selected - Not a Contract Requirement					
		YES			ABSL Construction	Daily Rate		L&E Rental - Scope is not a contract item of work. Scope if required, is corrective action only
		YES						
		YES						
		YES						
		YES						
		YES						
		YES						
		YES						
		YES						
		YES						
		YES						



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

10-12

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
 CA DIR REGISTRATION #1000003515

**PROPOSAL
 FEDERAL**

REVISED ITEM # 31

Project Description: 11-080234 RT CALEXICO (12% DBE)				Bid Date: 10/12/2016	
Contract Time Limit:		w.d. Liquidated Damages:		per C.D. Addendums Noted:	
Item No.	Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP PLAN (PORTION FOR ITEM # 26, 30, 31)	1.00	LS	\$ 5,000.00	\$ 5,000.00
7	TEMP PVMT MARKING (PAINT)	930.00	SF	\$ 5.00	\$ 4,650.00
8	TEMP STRIPE (PAINT)	5,930.00	LF	\$ 1.50	\$ 8,895.00
10	TEMP PVMT MARKER	120.00	EA	\$ 6.00	\$ 720.00
26	REMOVE YELLOW PAINT STRIPE (HAZ WASTE)	590.00	LF	\$ 3.00	\$ 1,770.00
30	REMOVE PAINT STRIPE	1,270.00	LF	\$ 2.00	\$ 2,540.00
31	REMOVE THERMO PVMT MARKING	610	SF	\$ 4.00	\$ 2,440.00
79	THERMO PVMT MARKING (WET VIZ)	4,510.00	SF	\$ 3.80	\$ 17,138.00
80	4" THERMO STRIPE (WET VIZ)	9,140.00	LF	\$ 0.60	\$ 5,484.00
81	4" THERMO STRIPE (BKN 36-12)	3,010.00	LF	\$ 0.50	\$ 1,505.00
82	8" THERMO STRIPE (WET VIZ)	1,780.00	LF	\$ 1.20	\$ 2,136.00
83	PVMT MARKER (NON-REFL)	250.00	EA	\$ 3.00	\$ 750.00
84	PVMT MARKER (RETROREFL)	290.00	EA	\$ 5.00	\$ 1,450.00
87	MOBILIZATION (PORTION)	1.00	LS	\$ 5,000.00	\$ 5,000.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS: RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be Incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS: RXR INSUR - TRAFFIC CONTROL - SWEEPING - LD'S - ENGINEERING - STATIONING - PERMITS - CONTROL PTS ..

INCLUSIONS: CLEAN UP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..

of Working Days to Complete our Work: 7 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 2,500.00

BID AMOUNT: \$59,478.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620



SoCal Stormwater Runoff Solution Services Inc.

PO Box# 25158, Los Angeles, CA 90025
 California License# C3483049
 Line#1: (310) 343-8313
 Line#2: (747) 444-0188
 Fax #: (310) 579-8413
 E-mail mary@socalstormwatersolutions.com
 Web Site www.socalstormwatersolutions.com


Proposal

Date	Proposal #
10/12/2016	6047

project:
Project Name: Widen Highway, Hot Mix Asphalt (Type A), and Signal and Lighting Project Number: 11-080234

Item #	Description	Qty	Rate	U/M	Total
1.1	Preparation of Stormwater Pollution Prevention Plan <u>(SWPPP)</u> Including Revisions as Specified in Project Documents Development and QSD Certified	1	\$1,450.00	LS	\$1,450.00
1.2	Preparation of Lead Compliance Plan <u>(LCP)</u>	1	\$975.00	LS	\$975.00
Acceptance of This Bid is good for 30 Days from Bid Date.					Total: \$2,425.00

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved.(Existing clients with the active account are exempted.)
2. Price includes electronic copy of the final SWPPP.
 NOTE: SoCal Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 / hour for Registered Civil Engineering services with all services being billed in ¼ hour increments.
3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
4. Additional charges may apply pending contractor insurance requirements.
5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf of either party or by any commitment or arrangement not specified in the Contract.
6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mother Nature".
11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000002.
13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.
14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.
15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not held responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's expense.
17. Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, October 7, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 11-080234**
Widen highway, Hot Mix Asphalt (Type A), and Signal and Lighting.

Bid Date: **October 12, 2016**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek', written in a cursive style.

Thomas Koprek
Estimator
(510) 854-9402



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	11-080234
BID DATE	10/12/16

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #4)	
ITEM #4 WITH USE OF MTC, INC. FOR 100% OF ITEM #5	\$165,600.00
ITEM #4 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5	\$173,923.00
(ITEM #4 PRICE INCLUDES 2 TYPE II FUNDING SIGNS & TRAFFIC SIGNS)	

TRAFFIC CONTROL: (ITEM #5)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
(PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES)	

ADDITIONAL ITEMS:	
ITEM #6	\$80.00 EA
ITEM #9	\$42.00 EA
ITEM #11	\$790.00 EA PER MO (PLUS DELIVERY & PICK-UP-SEE PG 2)
ITEM #13	\$265.00 EA

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY



DIR PW REG#1000001109
EXP. 6/30/2017

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 10/12/16
CONTRACT INFO
11-080234
11-imp-98-31.6/32.1
PROPOSAL: 108341
ESTIMATOR
Chris Jones

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
11-080234
11-imp-98-31.6/32.1

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

ITEMS #4 & 19 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
ITEMS #6 & 9 ARE FURNISHED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE YARD.
CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.
ITEMS TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #4 & 6 MUST GO TOGETHER.
ITEMS #27, 32, 34, 56 THRU 59, & 78 MUST GO TOGETHER.
ITEMS #58 & 59 INCLUDE TAX & SHIPPING F.O.B. POWAY, CA.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004	CONSTRUCTION AREA SIGNS INCLUSIONS: (2) TYPE II FUNDING SIGNS AND CAS QUANTITIES PER PLAN SHEETS CS-1, SCQ-2, & TH-1 (REVISED) ONLY. QUANTITIES PER PLAN SHEET TH-1 HAVE BEEN REVISED TO 130 EACH SC9, 14 EACH M4-8A, 4 EACH 36X48 SPECIALS, & 40 EACH 72X72 SPECIALS AS SOME SIGNS ARE DUPLICATED ON TH SHEETS.	X 100 LS	1230.550/LS	123,055.00
006	TYPE III BARRICADE	88 EA	60.000/EA	5,280.00
009	TRAFFIC PLASTIC DRUM	37 EA	45.000/EA	1,665.00
011	PORTABLE CHANGEABLE MESSAGE SIGN SPECIFICATIONS: DAILY RENTAL RATE \$160.00/DAY WEEKLY RENTAL RATE \$480.00/1 WEEK 4 WEEK RENTAL RATE \$1,200.00/4 WEEKS \$275.00 delivery & \$275.00 pick up each way. NO delivery or pick up charge if STSSI performs traffic control. DAY rate is applied if STSSI maintains PCMS during traffic control operations.			
019	TEMPORARY CRASH CUSHION MODULE	22 EA	420.000/EA	9,240.00

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

To Estimator: Project: 11-080234 Date: 10/10/2016

<p><u>Construction Area Signs</u></p> <p>CS-1, SCQ-2 & TH-1</p> <p>(Construction Area Signs Only)</p> <p>LUMP SUM \$ 208,220.00 (Includes post and install)</p>
--

<p>Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.</p>
--

<p>IF REQUIRED: (Includes post and install)</p> <table> <tr> <td>TYPE 1 PROJECT FUNDING SIGN</td> <td>\$1,330.03 EACH</td> </tr> <tr> <td>TYPE 2 PROJECT FUNDING SIGN</td> <td>\$2,284.57 EACH</td> </tr> </table>	TYPE 1 PROJECT FUNDING SIGN	\$1,330.03 EACH	TYPE 2 PROJECT FUNDING SIGN	\$2,284.57 EACH
TYPE 1 PROJECT FUNDING SIGN	\$1,330.03 EACH			
TYPE 2 PROJECT FUNDING SIGN	\$2,284.57 EACH			

<p><u>MATERIAL ONLY (installation & delivery not included)</u></p> <p>BID ITEM #6 - 88 TYPE III BARRICADES \$ 8,258.98</p> <p>BID ITEM #9 - 37 TRAFFIC PLSTIC DRUM \$ 2,997.00</p> <p>BID ITEM #78 - 1 PEDESTRIAN BARRICADE \$ 534.60</p> <p>BID ITEM #11 - PORTABLE CHANGEABLE MESSAGE SIGN - SEE RENTAL SHEET</p> <p>BID ITEM #5 - TRAFFIC CONTROL - SEE ATTACHED TRAFFIC CONTROL SHEET</p>
--

Bid Item	Traffic Control System (portion only)			Maneri L&E Rental Rate		Full Traffic Maint Inc		E-Nor Innovations	
5	Planned Shifts Requiring Flagman 10hr wk/day (20	EA	\$ 1,105.00	\$ 22,100.00	\$ 1,419.18	\$ 28,383.60	\$ 1,567.00	\$ 31,340.00
	1 lab w/ truck/equip	8	hrs	\$ 990.00		\$ 1,306.32		\$ 1,450.00	
	OT (set up/take down	2	hrs	\$ 115.00		\$ 112.86		\$ 117.00	



MANERI TRAFFIC CONTROL, INC.

BID DATE	10/12/16
PROJECT	11-080234
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,890.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$890.00
OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	\$115.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)	
• RATE PER LABORER	\$295.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	\$190.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$2,850.00
• DELIVERY	\$150.00
• PICK-UP	\$150.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$790.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561

E-mail fulltraffic@sbcglohal.net



TRAFFIC CONTROL SUB-CONTRACTOR QUOTATION

Attn: Estimator

Project: 11-080234

Date: October 10, 2016

Prices are good from 7/1/16-6/30/17
Amount

Item	Description	Amount
Option 1	One lane, one direction, two-man crew one mile only	\$ 1736.57
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 768.28
Option 4	For each additional lane add	\$ 118.77
Option 5	For each additional mile add	\$ 118.77
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 118.77
Option 9	City street lane closure/detour	\$ 1736.57
Option 10	Ramp closure, 1- 4 ramps	\$ 1736.57
Option 11	Shoulder closures	\$ 1736.57
Option V	Attenuator truck w/driver 8-hour shift. Plus \$.65 a mile	\$ 1362.16
Option 1(a)	Two-man crew flagging for 8-hour shift	\$ 1736.57
Option 1(b)	Half day price lane two-man crew under 4 hours.	\$ 1306.32

We need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins. If this project requires portable transverse rumble strips, please contact our office for quote the rates listed above are the standard rates and does not include any rumble strips.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$112.86 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$150.46.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.


Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Fax: (951) 520-9980

Signature of Acceptance

Title

Date



-NOR INNOVATIONS INC.
DVBE/SBE CERTIFIED CO. LIC. #931953

DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723

DVBE/SBE# 37084

(310)513-6209 Ph 310-513-6299 Fax

UDBE/DBE/MBE/SBE#37718

Public Works DIR#1000007079

Date: 10/11/16

To: Bidding Estimator

PROJECT NUMBER: 11-080234 (CAL-TRANS)

Bid Date:10/12/16

Bid Time:2:00PM

ITEM	DESCRIPTION	COST
TRAFFIC CONTROL SYSTEMS		
	PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	PER DAY.
1	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 8HR SHIFT	\$ 1,595
2	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 9HR SHIFT	\$ 1,712
3	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 10HR SHIFT	\$ 1,829
4	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 11HR SHIFT	\$ 1,946
5	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 12HR SHIFT	\$ 2,063
6	FOR EACH ADDITIONAL LANE ADD	\$ 100
7	FOR EACH ADDITIONAL MILE ADD	\$ 100
8	ADDITIONAL RAMP CLOSURE ADD	\$ 150
9	CITY STREET LANE CLOSURE 8HR SHIFT	\$ 1,450
	75 CONES, 3 AWS, 2 C30, 1 ARROWBOARD	
10	RAMP CLOSURE 1-4 RAMPS PER LOCATION 8HR SHIFT	\$ 1,595
	150 CONES, 4C2, 18 PLAIN BARRICADES, 4 R3-2, 4 R3-1	
11	SHOULDER CLOSURES 8HR SHIFT	\$ 1,595
	100 CONES, 3AWS, 3 SMALL SIGNS	

ADDITIONAL FRWY DETOUR SIGNS WILL BE BILLED AT EACH PER DAY \$ 5

E-NOR INNOVATIONS INVOICE PORTAL TO PORTAL. ALL OVERTIME AND DOUBLETIME WILL BE INVOICED PER THE ESTIMATE.

ATTENUATOR TRUCK DAILY \$200EA, WEEKLY \$1,100EA, MONTHLY \$3,500EA.
 .45 cent mileage charge.

CMS UNITS DAILY \$200EA, WEEKLY \$400 EA, MONTHLY \$1,000EA

ARROWBOARD DAILY \$40EA, WEEKLY \$200EA, MONTHLY \$400EA,

DELIVERY EACH \$100
 PICK UP EACH \$100

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

- OT PER MAN, PER HOUR \$117
- DT PER MAN, PER HOUR \$131
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (I.E. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILED TO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURED ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209 EXT: 121 We look forward to working with you.

Sincerely,

Rene Ocampo



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

10-12

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

**PROPOSAL
FEDERAL**

REVISED ITEM # 31

Project Description: 11-080234 RT CALEXICO (12% DBE)				Bid Date: 10/12/2016	
Contract Time Limit:		W.D. Liquidated Damages:		per C.D. Addendums Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP PLAN (PORTION FOR ITEM # 26, 30, 31)	1.00	LS	\$ 5,000.00	\$ 5,000.00
7	TEMP PVMT MARKING (PAINT)	930.00	SF	\$ 5.00	\$ 4,650.00
8	TEMP STRIPE (PAINT)	5,930.00	LF	\$ 1.50	\$ 8,895.00
10	TEMP PVMT MARKER	120.00	EA	\$ 6.00	\$ 720.00
26	REMOVE YELLOW PAINT STRIPE (HAZ WASTE)	590.00	LF	\$ 3.00	\$ 1,770.00
30	REMOVE PAINT STRIPE	1,270.00	LF	\$ 2.00	\$ 2,540.00
31	REMOVE THERMO PVMT MARKING	610	SF	\$ 4.00	\$ 2,440.00
79	THERMO PVMT MARKING (WET VIZ)	4,510.00	SF	\$ 3.80	\$ 17,138.00
80	4" THERMO STRIPE (WET VIZ)	9,140.00	LF	\$ 0.60	\$ 5,484.00
81	4" THERMO STRIPE (BKN 36-12)	3,010.00	LF	\$ 0.50	\$ 1,505.00
82	8" THERMO STRIPE (WET VIZ)	1,780.00	LF	\$ 1.20	\$ 2,136.00
83	PVMT MARKER (NON-REFL)	250.00	EA	\$ 3.00	\$ 750.00
84	PVMT MARKER (RETROREFL)	290.00	EA	\$ 5.00	\$ 1,450.00
87	MOBILIZATION (PORTION)	1.00	LS	\$ 5,000.00	\$ 5,000.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

RXR INSUR - TRAFFIC CONTROL - SWEEPING - LD'S - ENGINEERING - STATIONING - PERMITS - CONTROL PTS ..

INCLUSIONS:

CLEAN UP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..

of Working Days to Complete our Work: 7 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 2,600.00

BID AMOUNT: \$59,478.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620



Superior Pavement Markings, Inc.

PO Box 278

Beaumont, CA 92223

Phone 951.845.2799

Fax 951.845.6399

License# 776306

Union Local 1184

DIR# 1000001476

Proposal & Contract 23990

Submit To:	Contact:	Project
Attention Estimating Department Please forward to estimating dept.	Estimating Department	Caltrans 11-080234 Rte 98 (From Eady Ave to Ollie Ave) Calexico
Date:	Estimator	
10/12/16	Dale Shults	

#	Description	Qty	um	Price	Ext Price
1	Lead Compliance Plan	1	LS	2,500.00	2,500.00
7	Temporary Pavement Marking (Paint)	930	SF	7.50	6,975.00
8	Temporary Traffic Stripe (Paint)	5,930	LF	1.30	7,709.00
10	Temporary Pavement Marker	120	EA	4.00	480.00
26	Remove Yellow Painted Traffic Stripe (Hazardous Waste)	590	LF	7.00	4,130.00
27	Treated Wood Waste	250	LB	1.00	250.00
30	Remove Painted Traffic Stripe	1,270	LF	1.50	1,905.00
31	Remove Thermoplastic Pavement Marking	610	SF	3.75	2,287.50
32	Remove Roadside Sign	5	EA	100.00	500.00
34	Relocate Roadside Sign	3	EA	250.00	750.00
56	Roadside Sign - One Post	15	EA	325.00	4,875.00
57	Install Sign (Strap & Saddle Bracket Method)	2	EA	150.00	300.00
58	Furnish Single Sheet Aluminum Sign (0.063"-Unframed) for Retroreflective Sheeting (Type XI)	130	SF	12.00	1,560.00
59	Retroreflective Sheeting (Type XI)	130	SF	8.00	1,040.00
78	Pedestrian Barricade	1	EA	900.00	900.00
79	Thermoplastic Pavement Marking (E.W.N.V.)	4,510	SF	6.00	27,060.00
80	4" Thermoplastic Traffic Stripe (E.W.N.V.)	9,140	LF	0.80	7,312.00
81	4" Thermoplastic Traffic Stripe (E.W.N.V.) (Broken 36-12)	3,010	LF	0.75	2,257.50
82	8" Thermoplastic Traffic Stripe (E.W.N.V.)	1,780	LF	2.70	4,806.00
83	Pavement Marker (Non-Reflective)	250	EA	4.50	1,125.00
84	Pavement Marker (Retroreflective)	290	EA	6.00	1,740.00

Addenda Considered = 1

Up to Nine week day mobilizations are included. Additional mobilizations at \$1,750.00 ea.

Traffic control for Superior work areas during Superior work hours only.

A Minimum Of TWO WEEKS NOTICE Is Required Prior To Move In.

Quote Includes: Traffic Paint [YES] - Thermoplastic [YES w/ Enhanced Wet Night Visibility] - Rpm's [YES] - Removals [YES] - Lead Compliance [YES] - Signing [YES] - Installation of Mast Arm Signs [NO] - Temp Striping [YES - 2 Stages] - Berm/Curb Painting [NO]



Superior Pavement Markings, Inc.

PO Box 278

Beaumont, CA 92223

Phone 951.845.2799

Fax 951.845.6399

License# 776306

Union Local 1184

DIR# 1000001476

Proposal & Contract 23990

Continued...

Superior Pavement Markings, Inc. by: 	Total \$80,462.00
Estimator - Superior Pavement Markings, Inc. (Subject to office approval) Proposal valid for 30 days from 10/12/2016.	

All areas to be free and clear off **ALL** debris prior to Superior Pavement Markings' crews arriving on-site. All moves and job requirement are mentioned in notes- nothing is implied unless specifically noted. Not responsible for scheduling other sub's work or scheduling conflicts with other subs. We DOT NOT provide shop drawings of any type unless prior arrangements are made. Not responsible for removing temporary striping or temporary "tabs", tape or chip seal markers unless specifically noted. Signs on signal poles, overhead or truss structures not included unless specifically mentioned in proposal. Superior Pavement Markings is a union company and all jobs are bid using current union or prevailing wage rates.

Acceptance of Proposal and Contract: I/we accept the within proposal. You are authorized to perform the work comprehended here under and I/we agree to pay the said amount in accordance with the terms set forth. By signing this Proposal/Contract below I/we agree to the attached Terms and Conditions.

Date: _____ Owner/Customer: _____ Print: _____

PLEASE SIGN AND REMIT THIS 2 PAGE DOCUMENT TO ABOVE ADDRESS.



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR# 1000001100
 Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works
 sworks@calstripe.com

SUBCONTRACT QUOTATION

October 11, 2016

BIDS ON - 10/12/2016**PROJECT DESCRIPTION: Widen Highway – Rte. 98 Calexico****CONTRACT / PROJECT NO: Caltrans # 11-080234 11-imp-98-31.6/32.1****ADDENDA ACKNOWLEDGED: 1**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Pavement Markers [YES]
 Temporary Striping [YES] Thermo / Paint removal [YES] Marker Removal [YES]
 Lead compliance plan for stripe removal [YES] Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO]
 Placement of Temporary Markers (tabs/floppys) [NO]

B. [2] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

C. [3] Total move-ins included in this quote for Stage Const. or Temporary Delineation. Additional Move-in charge @ \$5,500.00ea

E. **Traffic control IS NOT included in this quote.** Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 6).

F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

G. Prime Contractor to furnish construction water within the project limits.

H. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our removal operation. Prime Contractor is also to provide a dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris, marker removal debris.

I. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

J. Any required Safety Training shall be paid by The General Contractor on a force account basis.



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
1762 N. Neville St. Orange CA 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2576

Agency: Caltrans

Addenda Noted: 1 is noted
DIR Number: 1000007027

Project: Contract 11-080234 - Widen Highway, Hot Mix Asphalt
(Type A) and Signal & Lighting

Estimator: Gary Rivers

Bid Date: 10/12/16

Email Address: gary@mallardinc.com

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					\$ -
1	Lead Compliance Plan (For Yellow Stripe Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
7	Temporary Pavement Marking (Paint)	930	SF	\$ 2.50	\$ 2,325.00
8	Temporary Traffic Stripe (Paint)	5,930	LF	\$ 0.85	\$ 5,040.50
10	Temporary Pavement Marker	120	EA	\$ 3.00	\$ 360.00
26	Remove Yellow Painted Traffic Stripe	590	LF	\$ 6.00	\$ 3,540.00
30	Remove Painted Traffic Stripe	1,270	LF	\$ 1.00	\$ 1,270.00
31	Remove Thermoplastic Pavement Marking	610	SF	\$ 1.50	\$ 915.00
34	Relocate Roadside Sign	3	EA	\$ 150.00	\$ 450.00
56	Roadside Sign - One Post	15	EA	\$ 250.00	\$ 3,750.00
57	Install Sign (Strap and Saddle Bracket Method)	2	EA	\$ 125.00	\$ 250.00
58	Furnish Single Sheet Aluminum Sign (.063 - Unframed) for Retroreflective Sheeting	130	SF	\$ 7.00	\$ 910.00
					\$ -
59	Retroreflective Sheeting (Type XI)	130	SF	\$ 10.00	\$ 1,300.00
79	Thermoplastic Pavement Markings (Enhanced)	4,510	SF	\$ 4.00	\$ 18,040.00
80	4" Thermoplastic Traffic Stripe (Enhanced)	9,140	LF	\$ 0.65	\$ 5,941.00
81	4" Thermoplastic Traffic Stripe (Enhanced - Broken 36-12)	3,010	LF	\$ 0.50	\$ 1,505.00
82	8" Thermoplastic Traffic Stripe (Enhanced)	1,780	LF	\$ 0.90	\$ 1,602.00
83	Pavement Marker (Non Reflective)	250	EA	\$ 1.50	\$ 375.00
84	Pavement Marker (Retroreflective)	290	EA	\$ 3.00	\$ 870.00
89	Mobilization	1	LS	\$ 8,000.00	\$ 8,000.00
					\$ -
					\$ -
					\$ -
					\$ -
	Excludes Traffic Control for Mallard Forces. A total of 6 Shifts will be required to complete the above stated line items				\$ -
BID TOTAL:					\$ 57,943.50

Project Inclusions / Exclusions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 4 EA
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 3,500.00 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to Install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Vice President - Estimating
 Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
 Company: _____ Position: _____

Chrisp Company

Rialto Office
 2280 South Lilac Ave
 Bloomington Ca 92316
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
 DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: For the intended use of the General Contractor

Current Date: 10/12/2016
 BidDate: 10/12/2016
 JobName: 11-IMP-98-31.6/32.1
 Location: CDOT-CALEXICO Bid#: 33108 0
 Contract#: 11-080234 Job#

Phone: () - Fax: () -

Contact:
 email:

Working Days:
 Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan For Stripe Removal Only	1	LS	1000.000	\$1,000.00
05	Traffic Control for Chrisp Co work	1	LS	5200.000	\$5,200.00
07	Temporary Pavement Marking Paint	930	SF	3.000	\$2,790.00
08	Temporary Traffic Stripe Paint	5930	LF	1.000	\$5,930.00
10	Temporary Pavement marker	120	EA	3.000	\$360.00
2	Remove-yellow-Painted-Traffic-stripe-Haz-waste	590	LF	3.000	\$1,770.00
30	Remove Painted traffic stripe	1270	LF	1.000	\$1,270.00
31	Remove Thermo Pavement Marking	610	SF	2.500	\$1,525.00
79	Thermo Marking Enhanced wet night	4510	SF	4.000	\$18,040.00
80	4" Thermo Traffic Stripe enhanced wet Night	9140	LF	1.200	\$10,968.00
81	4" Thermo Broken 12-36 Enhanced wet Night	3010	LF	1.000	\$3,010.00
82	8" Thermo Traffic Stripe Enhanced Wet Night	1780	LF	2.000	\$3,560.00
83	Pavement Marker Non refl	250	EA	2.000	\$500.00
84	Pavement Marker Refl	290	EA	4.000	\$1,160.00
89	Mobilization	1	LS	15200.000	\$15,200.00
Subtotal					\$72,283.00
TOTAL					\$72,283.00

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
 TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Roger Weisbrod
 (510) 715-8471
 rweisbrod@chrispco.com
 CHRISP COMPANY

Chrisp Company

Rialto Office
 2280 South Lilac Ave
 Bloomington Ca 92316
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
 DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation**COMMENTS, EXCLUSIONS, AND STIPULATIONS**

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated October 12, 2016 for the following project

11-IMP-98-31.6/32.1

-
- 4 Move- In(s) included. Additional Move- Ins \$3,800.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYs presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements, (i.e. Railroad Insurance, _____)
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.

Chrisp Company

Rialto Office

2280 South Lilac Ave

Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- **Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.**
- **THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL OCCUR FOR WORK PERFORMED ON WEEKENDS**



TERRA WEST INC.
engineering contractor

Prop #: 16-099
October 12, 2016

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **Caltrans**
Contract: **11-080234**
Location: **Rte 98**
Bid Date: **10/12/2016**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
15	Prepare Storm Water Pollution Prevention Plan	1	LS	\$2,150.00	\$2,150.00
-	Routine weekly QSP Inspections (based on 200 working days)	42	EA	\$600.00	\$25,200.00
-	Rain Event QSP inspections		EA	\$600.00	\$600.00
16	Rain Event Action Plan	10	EA	\$300.00	\$3,000.00
17	Storm Water Sampling and Analysis (Day)	20	EA	\$800.00	\$16,000.00
18	Storm Water Annual Report	1	EA	\$500.00	\$500.00

SWPPP inclusions:

- Preparation of SWPPP Risk Level 2 with 3 hard copies and electronic copy on disk.
- Additional SWPPP hard copies will be billed at \$100.00 each. Request for changes to SWPPP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water inspections.
- Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- Note: Weekly and Rain event inspections are required until Notice of Termination (NOT) is accepted by the State Water Resources Control Board. NOT is typically filed once final soil stabilization is achieved.

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Storm Water Annual Report:


- Contingent on contracting for QSP monitoring services.
- Required to be submitted prior to Sept 1 for reporting period ending June 30 of each year.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319



SoCal Stormwater Runoff Solution Services Inc.

PO Box# 25158, Los Angeles, CA 90025
 California License# C3483049
 Line#1: (310) 343-8313
 Line#2: (747) 444-0188
 Fax #: (310) 579-8413
 E-mail mary@socalstormwatersolutions.com
 Web Site www.socalstormwatersolutions.com

Proposal

Date	Proposal #
10/12/2016	6047

project:
Project Name: Widen Highway, Hot Mix Asphalt (Type A), and Signal and Lighting Project Number: 11-080234

Item #	Description	Qty	Rate	U/M	Total
1.1	Preparation of Stormwater Pollution Prevention Plan (SWPPP) Including Revisions as Specified in Project Documents Development and QSD Certified	1	\$1,450.00	LS	\$1,450.00
1.2	Preparation of Lead Compliance Plan (LCP)	1	\$975.00	LS	\$975.00
Acceptance of This Bid is good for 30 Days from Bid Date.					Total: \$2,425.00

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved.(Existing clients with the active account are exempted.)
2. Price includes electronic copy of the final SWPPP.
- NOTE: SoCal Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 / hour for Registered Civil Engineering services with all services being billed in 1/2 hour increments.
3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
4. Additional charges may apply pending contractor insurance requirements.
5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf of either party or by any commitment or arrangement not specified in the Contract.
6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mother Nature".
11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CA5000002.
13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.
14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.
15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not held responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's expense.
17. Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason (Contractor decision, error or the Owner/Agency change on requirement) a SWPPP/WPCP document is no longer needed, this contract shall be in effect and contractor is responsible to pay for the service in full.
18. Price of this contract is subject to increase for projects that are not commenced for over 90 days from the date that this contract is signed and fully executed.
19. Invoices paid after due date are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).

"Note: Lead compliance plan proposal will be provided upon your request."
 "Note: public safety plan proposal will be provided upon your request."

Authorized Customer Rep: Signature :



AKA Environmental

The SWPPP Specialists. an SBE Company

6650 Montresor Place, Alta Loma, CA 91737

<http://www.akaenvironmental.com>

SWPPP CERT.NUM.070806-04 Fed Id:30-0457351 SBE Cert. No. 28185

Phone: 323-547-9605 Fax: 323-589-2430 email:rey@akaenvironmental.com

October 11, 2016

Submitted To: Hazard Construction Company
 Project Owner: CALTRANS DISTRICT 11
 Project Name: Widen Highway, Hot Mix Asphalt (Type A), and Signal and Lighting
 Project Number: 11-080234

Phone Number: 619-778-4620

Fax Number: 858-453-6034

*SWPPP & WPCP - Scope of services and fee – The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

Assumptions and exclusions –

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for printing and inserting the pages into the binder. If paper is needed and/or AKA needs to insert pages into binder an additional charge will apply.
- The price is for SWPPP preparation only. Includes four drawings, additional drawings will be billed at \$150.00ea.
- A \$400.00 fee will be added to the plan, if a Resident Engineer stamp is required.
- Items not specified in this proposal will be provided as an additional service, ex Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this proposal.
- We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at \$100.00 each.

Billing – Billing will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment.

Qty.	Services	Price	Circle Quantity
1	Storm Water Pollution Prevention Plan (SWPPP)	\$1650.00	1 2 3 4 Other:
1	Storm Water Pollution Prevention Plan (SWPPP) Caltrans	\$1850.00	1 2 3 4 Other:
1	Water Pollution Control Plan (WPCP)*	\$1200.00	1 2 3 4 Other:
1	Dust Management Plan	\$850.00	1 2 3 4 Other:
1	Water Quality Management Plan	Ask for Price	Ask for Price
	SWPCP/Lead Compliance Plans also available	Ask for Price	Ask for Price
	Plan Corrections and/or Revisions	Free	
	Free local Pick-up and Delivery	Free	
	We now offer BMP Training, QSD and QSP Certification Training. Please ask for more details.		

Hello Estimating Department,

My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like All American Asphalt and Top Grade construction are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed above and give me a call (323) 547-9605

Authorized _____
 Signature AKA Environmental

ACCEPTANCE OF PROPOSAL - Signature _____
 Date _____

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 10/12/2016


DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**Subject:** 11-080234:- Widen highway, Hot Mix Asphalt (Type A), and Signal and Lighting.**Attn: Estimator**

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
15	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$2,000	\$2,000

Scope includes the following:
Provide SWPPP in pdf format.Scope does not include provision, transportation, or installation of BMP materials.
Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

PO Box 20274
Bakersfield, CA 93390
661.709.3087
lauralea@5feathers.net

SBE No. 2003230
DBE Certification in Process



Contract 11-080234

Bid Date 12-Oct-16 **Bid Time** 2:00 PM

Scope of Work Supply Erosion Control BMP's (Excluding Labor); Prepare SWPPP, REAP, Annual Report

Note:

No.	Bid Item	Unit	Quantity	Unit Cost	Extended Cost
15	SWPPP	LS	1	\$ 5,000.00	\$ 5,000.00
16	REAP	EA	10	\$ 500.00	\$ 5,000.00
17	Storm Water Sampling and Analysis Day	EA	20	\$ 500.00	\$ 10,000.00
18	Annual Report	EA	1	\$ 2,000.00	\$ 2,000.00
21	Temporary Drianage Inlet Protection	EA	33	\$ 72.43	\$ 2,390.03
22	Temporary Fiber Roll	LF	7490	\$ 2.50	\$ 18,725.00
45	Fiber Roll	LF	2070	\$ 2.50	\$ 5,175.00



LA FIRMA

CSLB 904563, DIR 1000005131, DBE 39322

P.O. Box 1095, Nipomo,
CA. 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
vb@lafirmainc.com

10/12/2016

Project:

11-080234

Widen highway, Hot Mix Asphalt (Type A), and Signal and Lighting.

11-Imp-98-31.6/32.1

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
15	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$2,000.00	=\$2,000.00
16	130330	Rain Event Action Plan	LS	10x	\$300.00	=\$3,000.00
18	130330	Prepare Annual Report	LS	1x	\$1,000.00	=\$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good For 60 Days Only.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

RTC, inc.

Stormwater & Erosion Control Professionals
 22431 Antonio Parkway # B 160-251
 Rancho Santa Margarita, CA 92688
 (714) 709-4911 p
 (877) 742-6546 f

TO: ESTIMATING

Bid Date: 10 12 2016
 Project: Caltrans 11-080234
 County: Imperial
 Scope: SWPPP/Erosion Control
 Duration: 200 Work Days
 Spec: Caltrans Std.
 Plans: Caltrans

Bid Items: **ITEM 14-18**
SWPPP QSD/P Scope

DESCRIPTION	UNIT	QUANTITY	UNIT	TOTAL
14 Job Site Management <i>(40 weeks: QSD to be WPC Manager and perform the weekly and rain-event inspections and reports. The QSD will review/approve each report and perform independent site inspections)</i>	EA	40	\$ 185.00 \$	7,400.00
15 Prepare Stormwater Pollution Prevention Plan <i>(RL = 2, 3 hard copies and one electronic file)</i>	LS	1	\$ 1,500.00 \$	1,500.00
16 Rain Event Action Plan <i>(QSD to prepare 48 hours prior to qualifying rain event.)</i>	EA	10	\$ 200.00 \$	2,000.00
17 Stormwater Sampling and Analysis Days	EA	20	\$ 150.00 \$	3,000.00
18 Storm Water Annual Report	EA	1	\$ 300.00 \$	300.00
			TOTAL \$	14,200.00

Job Site Management: Includes QSD/WPC Manager to perform weekly and rain-event (Pre-Rain, During-Rain and Post-Rain) and Quarterly non-stormwater visual inspections for 40 weeks. QSD will prepare Caltrans CEM inspection reports each week. NOAA weather monitoring and coordination with construction site Superintendent is included.
 SWPPP updating and amendments @ \$500/each. QSD will be the WPC Manager required by Caltrans. QSD to prepare REAPs 48 hours prior to Qualifying Rain Events. QSD to complete stormwater sampling and testing of pH and Turbidity and monitor rain gauges. QSD to prepare result reports and upload into SMARTS for the GC. One (1) stormwater Annual Report is included.

Training: Includes one training session for GC and Subs. QSD will provide a training packet for the GC to use for on-going weekly training.

SWPPP: Prepare SWPPP or WPCP:
 The SWPPP or WPCP will be prepared by a Qualified SWPPP Developer (QSD)
 The SWPPP or WPCP will follow the Caltrans required template format
 Includes WPC Drawings and all CEM monitoring and inspection forms
 The SWPPP or WPCP will be completed within 7 work days of the Notice to Proceed

Bid Options:

Additional BMP Training for GC and Subcontractors: \$350.00 per session.
 QSD or QSP Inspection or Consultation: \$125 per Hour for site inspection and roundtrip travel
 Laminated Enlarged WPC Drawings: \$150.00/Sheet

Qualifications of RTC Staff Members:

Certified/Qualified SWPPP Developer (QSD)
 Certified/Qualified SWPPP Practitioner (QSP)
 Certified Professional in Erosion and Sediment Control (CPESC)
 Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
 SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)
 GL and E and O Insured \$2 million EA/AGG

Inclusions/Exclusions

Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP or WPCP
 Excludes permit fees of any type
 Full Payment due for SWPPP Upon CalTrans approval of the SWPPP

PROPOSAL

License No. 971457 DIR # 100020713

BORDERS BUILDERS, INC.
 13101 Washington Blvd., Ste. 236
 Los Angeles, CA 90066
 p (310) 566-7472
 f (310) 566-7475

howard@borders-builders.com

Bid Items: 14-22

200 WD/ 40 Weeks

STORMWATER & EROSION CONTROL SCOPE

TO: ESTIMATING

Bid Date: 10/12/2016
Project: CT 11-080234
Location: Imperial County
Scope: Stormwater/Erosion
Duration: 200 Work Days
Spec: Caltrans
Plans: Caltrans

<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>TOTAL</u>
14 JOB SITE MANAGEMENT Includes 40 weeks of BMP inspections (weekly and rain events) by state certified QSD (Water Pollution Control Manager)	LS	40	\$ 185.00 \$	7,400.00
15 PREPARE STORMWATER POLLUTION PREVENTION PLAN SWPPP Report by State Certified SWPPP Developer (QSD)	LS	1	\$ 1,650.00 \$	1,650.00
16 RAIN EVENT ACTION PLAN	EA	10	\$ 175.00 \$	1,750.00
17 STORMWATER SAMPLING/ANALYSIS DAY	EA	20	\$ 175.00 \$	3,500.00
18 STORMWATER ANNUAL REPORT	EA	1	\$ 300.00 \$	300.00
19 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	4	\$ 450.00 \$	1,800.00
20 TEMPORARY HYDRAULIC MULCH	SQYD	2,350	\$ 1.00 \$	2,350.00
21 TEMPORARY DRAINAGE INLET PROTECTION	EA	33	\$ 165.00 \$	5,445.00
22 TEMPORARY FIBER ROLL	LF	7,490	\$ 1.75 \$	13,107.50
TOTAL LUMP SUM BID			\$	37,302.50

Turnkey SWPPP/WPC Services:

Includes weekly and rain-event (Pre-Rain, During-Rain and Post-Rain) inspections and reports for 40 weeks
 Completion of Non-stormwater visual Quarterly inspection reports. QSD will be Caltrans Contractor WPC Manager
 NOAA weather monitoring and coordination with construction site Superintendent
 WPCP updating and amendments by the QSD @ \$500/Ea additional fee

Installation of rain gauge and monitoring of rain gauge log
 Includes one WPC/SWPPP Training Binder for GC and subcontractors

Temporary Erosion Control Measures/BMPs
 All BMPs will meet Caltrans Standard Specifications

Bid Options:

Additional BMP Training for GC and Subcontractors: \$350.00 per session
 QSD or QSP Consultation: \$125 per Hour (2 Hour Minimum)
 Laminated Enlarged WPC Drawings: \$150.00/Sheet

Qualifications Staff Members:

Certified/Qualified SWPPP Developer (QSD)
 Certified/Qualified SWPPP Practitioner (QSP)
 Certified Professional in Erosion and Sediment Control (CPESC)
 Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
 SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)

Inclusions/Exclusions

Unit prices applicable if bid quantities are exceeded. Excludes maintenance or removal of all erosion control measures (BMPs).
 Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP
 Excludes permit fees of any type and BMP maintenance or removals (can be added as T and M items)
 Border's Builders advance written approval required to split out bid line items
 Night and Weekend work not included. Water for our use to be provided by General Contractor
 Union/PLA Contractor/Prevailing Wages. Bonding by others. Costs for insurance beyond contract requirements not included
 Standby Rate is \$95.00/hour/man. Additional mobilizations: \$450.00/Each. Seed/Hydroseed Watering and Establishment Excluded

STORWATER MANAGEMENT

EROSION CONTROL

GENERAL CONSTRUCTION

LANDSCAPE



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 10/11/16
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Widen Highway, Hot Mix Asphalt (Type A), and Signal and Lighting (Contract No. 11-080234) From Eady Avenue to Ollie Avenue, In Calexico, In Imperial Co., CA		
BID DATE	: 10/12/16 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
29	REMOVE FENCE	LF	530	\$ 11.50	\$ 6,095.00
71	TEMPORARY FENCE (TYPE CL-6)	LF	3,500	\$ 12.50	\$ 43,750.00
72	CHAIN LINK FENCE (TYPE CL-4)	LF	490	\$ 27.00	\$ 13,230.00
73	CHAIN LINK FENCE (TYPE CL-6)	LF	1,200	\$ 28.00	\$ 33,600.00
75	6' CHAIN LINK GATE (TYPE CL-4)	EA	1	\$ 800.00	\$ 800.00
76	6' CHAIN LINK GATE (TYPE CL-6)	EA	1	\$ 850.00	\$ 850.00
77	6' TEMPORARY GATE (TYPE CL-6)	EA	2	\$ 750.00	\$ 1,500.00
TOTAL BID AMOUNT:					\$ 99,825.00

- * ITEM # 71 & 77 - USED CHAIN LINK FENCE, ALL POSTS DRIVEN INTO THE GROUND (NO CONCRETE FOOTINGS & NO WINDSCREEN). MAINTENANCE IS NOT INCLUDED, BY OTHERS.
- * ITEM # 72, 73, 75, & 76 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- * ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING IS NOT INCLUDED.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: PAINTING & VINYL COATING; MINOR CONCRETE OR ANY CONCRETE WORKS (except footings for Items 72, 73, 75 to 76); RE-BARS; FORMWORKS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POT HOLLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP FENCES, SAFETY RAILS & FALL PROTECTION; TRAFFIC CONTROL & SIGNS; FLAGMEN; LANE CLOSURE; NIGHTWORK; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #100004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

-ALL VALLEY FENCE AND SUPPLY, INC.

164 N "O" STREET / PO BOX 187

IMPERIAL CA 92251

PH 760-355-7007 FAX 760-355-7010

DATE: OCT.12,2016

TO: PROJECT ESTIMATOR

RE: CALTRANS - PROJECT - 1100020357 CALEXICO, CA

PLEASE ACCEPT THIS LETTER AS A WRITTEN CONFIRMATION OF OUR BID FOR THE ABOVE

<u>*800103-3500LF-TEMPORARY FENCE - CL-6</u>	<u>\$110,250.00</u>
<u>*800320-490LF-4' CL-4 CHAINLINK FENCE</u>	<u>\$11,760.00</u>
<u>*800360-1200LF-6 CL-6 CHAINLINK FENCE</u>	<u>\$38,400.00</u>
<u>*802120-1- TYPE CL-4 4'X6'W GATE</u>	<u>\$450.00</u>
<u>*8025520-1-TYPE CL-6 6'X6'W GATE</u>	<u>\$500.00</u>
<u>*031696-2- TEMPORARY CL-6 6'X6'W GATE</u>	<u>\$1000.00</u>

QUOTED: PREVAILING WAGES, SALES TAX INCLUDED

EXCLUSIONS:

PERMITS, GRADING, STAKING, REMOVAL OF TEMPORARY FENCE CL-6, DEMO AND

REMOVAL OF CHAINLINK FENCE CL-4

PLEASE DO NOT HESITATE TO CONTACT ME IF YOU HAVE ANY QUESTIONS.

CESAR BERMUDEZ



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180

BID DATE: 10/12/16
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 11-080234
LOCATION: In Imperial County In Calexico on Route 98

BOND RATE: 1% MBGR, 1% Fencing ADDENDUMS NOTED: 1

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
29	Remove Fence	530	LF	\$ 9.90	\$ 5,247.00
71	Temporary Fence (Type CL-6)	3500	LF	\$ 19.60	\$ 68,600.00
72	Chain Link Fence (Type CL-4)	490	LF	\$ 23.10	\$ 11,319.00
73	Chain Link Fence (Type CL-6)	1200	LF	\$ 34.60	\$ 41,520.00
74	Continuous Post Barricade	120	LF	\$ 112.00	\$ 13,440.00
75	6' Chain Link Gate (Type CL-4)	1	EA	\$ 1,191.00	\$ 1,191.00
76	6' Chain Link Gate (Type CL-6)	1	EA	\$ 1,281.00	\$ 1,281.00
77	6' Temporary Gate (Type CL-6)	2	EA	\$ 1,250.00	\$ 2,500.00
78	Pedestrian Barricade	1	EA	\$ 1,148.00	\$ 1,148.00
TOTAL BID:				\$	146,246.00

NOTE: Contract or Letter of intent required within 60 days of bid in order to hold pricing.
NOTE: Total Bid price Includes two move-ins, any additional move-ins required add \$3736.00.
NOTE: General Contractor to provide laydown yard for Ferreira Construction.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-5900
Fax (909) 606-7711
E-mail tlvons@ferreiraconstruction.com

Danny C. Hubbs Construction, Inc., dba

D. C. Hubbs Construction

SBE certified #043500-exp. 01/31/2018

General Engineering
Contractor
License No. 509249A
DIR#1000012296

37306 Vista View Dr., Yucaipa, Ca 92399
Union Signatory
Fence-Guardrail-Rip rap
Rock Fall Barrier Fence

TEL: 909-790-2215
FAX: 909-797-5875
Cell: 909-771-6832

PROPOSAL

October 12, 2016

D. C. HUBBS CONSTRUCTION PROPOSES TO FURNISH AND INSTALL THE FOLLOWING WORK OF IMPROVEMENTS FOR:

HAZARD CONSTRUCTION FAX: (858) 453-6034

OWNER: CALIF. DEPT. OF TRANSPORTATION
PROJECT: WIDEN HIGHWAY, HOT MIX ASPHALT, & SIGNAL
PROJECT NO.: 11-080234
BID DATE: OCTOBER 12, 2016 AT 2:00 PM

NOTE: THIS PROPOSAL IS FOR ALL ITEMS LISTED. THIS PROPOSAL MUST BE ACCEPTED AS A PACKAGE AND CANNOT BE ACCEPTED PIECEMEAL UNLESS DISCUSSED BEFORE BID.

THIS PROPOSAL INCLUDES THE FOLLOWING:

ITEM	DESCRIPTION	QUANTITY	PRICE	TOTAL
29	Remove fence	530 LF	\$ 10.00	\$ 5,300.00
71	Temp. fence (CL-6)	3,500 LF	10.40	36,400.00
72	Chain link fence (CL-4)	490 LF	33.20	16,268.00
73	Chain link fence (CL-6)	1,200 LF	27.25	32,700.00
74	Continuous post barricade	120 LF	181.00	21,720.00
75	6' chain link gate (CL-4)	1 EA	2,210.00	2,210.00
76	6' chain link gate (CL-6)	1 EA	2,290.00	2,290.00
77	6' temporary gate (CL-6)	2 EA	2,100.00	4,200.00
78	Pedestrian barricade	1 EA	3,060.00	<u>3,060.00</u>
TOTAL				\$ 124,148.00

* PROPOSAL *

License No. 886544

* CONTRACT *

FenceCorp Inc.

INDUSTRIAL COMMERCIAL FENCING

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

PROPOSAL SUBMITTED TO: Hazard Construction	PHONE:	FAX:	DATE: 10/12/2016
--	---------------	-------------	----------------------------

Attention: Estimating	JOB NAME: Caltrans 11-080234
---------------------------------	--

DIR Registration No. 100000850	JOB LOCATION: Rte 98, Calexico CA
---------------------------------------	---

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	
530	29	Remove Fence	\$9.10	LF	\$4,823.00
3,500	71	Temporary Fence (Type CL-6)	\$14.53	LF	\$50,855.00
490	72	Chain Link Fence (Type CL-4)	\$24.40	LF	\$11,956.00
1,200	73	Chain Link Fence (Type CL-6)	\$26.15	LF	\$31,380.00
120	74	Continious Post Barricade	\$103.25	LF	\$12,390.00
75	1	6' Chain Link Gate (Type CL-4)	\$1,500.00	EA	\$1,500.00
76	1	6' Chain Link Gate (Type CL-6)	\$1,700.00	EA	\$1,700.00
77	1	6' Temporary Gate (Type CL-6)	\$1,200.00	EA	\$1,200.00

Note 1: 2 move-ons figured, please add \$2,000.00 for each additional move-on

TOTAL = \$115,804.00

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block AC Patch or Restoration, Minor Concrete, Vegetation Control., welding plans or inspection.

NOTE FOLLOWING CONDITIONS:	Addenda 1 Noted Our Bond Rate is 1% FenceCorp is a Union Contractor "STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILTY INSURANCE, EXCESS INSURANCE IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"
-----------------------------------	--

ACCEPTANCE OF PROPOSAL: Signature: _____ Date: _____	AUTHORIZED SIGNATURE: AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260
---	--

In the event that either party becomes involved in litigation, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our worker's are fully covered by Workmen's Compensation Insurance. All property markers must be at the start of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."



Maskell Pipe & Supply, Inc.

DBA Maskell Fusion Tech Services
 560 W. Rincon St., Corona, CA 92880
 Ph: (909) 574-8662 x 116 Fx: (909) 574-8663
 Email: dgomez@maskellpipe.com

CALTRANS 11-080234
 IMPERIAL COUNTY

Estimate #
 20161477-TD

California CSLB No. 937869 (Class A General Engineering)
 WBE Supplier Clearinghouse - CPUC - Cert # VON 12070063
 SDBE/SWBE CUCP (Caltrans) - Certificate # 40662 BE CUCP (DOT/Caltrans) - Certificate # 40662

Date	Expires
10/12/2016	11/11/2016

Description	Qty	Price	Total
BID ITEM NO. 43 10" WT CORRUGATED HDPE PIPE	100	3.61	361.00T
BID ITEM NO. 60 18" WT CORRUGATED HDPE PIPE	20	8.70	174.00T
BID ITEM NO. 61 24" WT CORRUGATED HDPE PIPE	3,160	14.49	45,738.40T
BID ITEM NO. 63 24" CORRUGATED HDPE FLARED END SECTION	3	303.55	910.65T
ESTIMATED SHIPPING CHARGES	1	800.00	800.00T

Quoted prices are based upon receipt of the total quantity for immediate shipment or shipments within 7 days. SHIPMENTS BEYOND 7 DAYS SHALL BE AT THE PRICE IN EFFECT AT THE TIME OF SHIPMENT. Quotations are offered contingent upon the Buyer's acceptance of the Seller's terms and conditions. Seller objects to all other terms and conditions. Future shipments subject to price changes. Seller not responsible for delays by causes beyond our control. Purchaser's sole warranties, if any, are those provided by the manufacturer. SELLER DISCLAIMS ALL EXPRESS OR IMPLIED WARRANTIES, INCLUDING ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS OR FITNESS FOR A PARTICULAR PURPOSE. IN NO EVENT WILL SELLER BE LIABLE FOR ANY INCIDENTAL, PUNITIVE, SPECIAL OR CONSEQUENTIAL DAMAGES ARISING DIRECTLY OR INDIRECTLY FROM THE OPERATION OR USE OF THIS PRODUCT, SELLER'S LIABILITY, IF ANY, SHALL BE LIMITED TO THE NET SALES PRICE RECEIVED BY THE SELLER.

Subtotal	\$48,034.05
Sales Tax (8.0%)	\$3,842.72
Total	\$51,876.77



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number

87938

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Bob Schang**

Hazard Construction Company
6465 Marindustry Place
San Diego, CA 92121

Bid/Project Date: Wednesday, 10/12/2016
Project Name: On Route 98 From Eady Ave To Ollie Ave***Revised 18" and 24" HDPE, added BMP***
Project Location: Calexico, CA
Project Zip: 92231
Bid/Project #: 11-080234

60%

Fax: 858-453-6034

Email: BSchang@hazardconstruction.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Bid Item #	Est.Qty	Units	Part #	Description	Price	Units	
	3,200	LF	24" HDPE Solid	24" x 20' HDPE N12 HWY WTIB Solid Pipe	\$15.156	LF	\$48,497.60
						-	
	3	Ea	24" HDPE Flared End Section	24" HDPE Flared End Section	\$191.522	Ea	\$574.57
						-	
	20	LF	18" HDPE Solid	18"x20' HDPE N12 HWY WTIB Solid Pipe	\$9.386	LF	\$187.72
						-	
	440	LF	24" HP Pipe	24"x20' Dual-Wall HP (High Performance) Storm Drain W/T IB Solid Pipe	\$21.250	LF	\$9,350.00
						-	
				HP Pipe is an Alternative to RCP. Material Must Be Submitted and Approved Prior To Use			
	1			Estimated Freight to Jobsite Note: Freight included for pipe material if ordered in full as quoted.			
	31,500	SF	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.111 \$499.994	SF roll	\$3,499.96
	9,600	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.796 \$19.888	LF Roll	\$7,636.80
	48	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$14.640	Bund Ea	\$702.72
	1			Estimated Freight to Jobsite Note: Freight will be split into 2 deliveries, 1st delivery \$150, 2nd delivery \$450.00. Also includes 1 delivery of sandbags.	\$1,200.000		\$1,200.00
	100	LF	10" HDPE Solid	10"x20' HDPE N12 Solid W/T Pipe	\$5.204	LF	\$520.40
						-	

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
87938

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 11-080234

Page 2

<u>Bid</u>							
<u>Item #</u>	<u>Est.Qty</u>	<u>Units</u>	<u>Part #</u>	<u>Description</u>	<u>Price</u>	<u>Units</u>	
	400	LF	Silt Fence CalTrans 3/100/8'OC	DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal	\$0.271 \$27.095	LF Roll	\$108.38
	500	Ea	SANDBAG/ POLY/ FILLED/ 14" X 26"	Poly sandbag, filled, 14" x 26", dumped	\$1.470	Ea Ea	\$735.00

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

**Sales Tax
NOT INCLUDED
in prices.**

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



DAVE MCINROE
 SAN DIEGO OFFICE
 Phone: (619) 741-9935 Fax (619) 741-9985
 Mobile: (760) 519-6095

Quotation

Date: October 11, 2016
 Quotation # 16691
 Prepared By: Dave McInroe
 Quote Valid For: 30 Days

TO: BIDDERS
 RE: Caltrans #11-080234

FOB: Fontana Yard

Item	Quantity		Description	UNIT	AMOUNT
43	100	LF	10" HDPE Type S Bell End 20' WT	\$4.10	\$410.00
60	20	LF	18" HDPE Type S Bell End 20' WT	\$8.82	\$176.40
61	3160	LF	24" HDPE Type S Bell End 20' WT	\$15.37	\$48,569.20
63	3	EA	24" Steel Flared End Section	\$157.58	\$472.74
	7	EA	Freight to Calexico, CA	\$800.00	\$5,600.00

\$55,228.34

SALES TAX TO BE ADDED IF APPLICABLE
 QUANTITY IS APPROXIMATE
 UNIT PRICE SHALL PREVAIL

\$55,228.34

THANK YOU

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
 OFFICE # (530)377-5090 * FAX # (530)377-5092
 J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
 E-MAIL jpipe07@yahoo.com

QUOTE

		bid date 10/12/16	SUBMITTED: 10/11/16	BY: BILL JERNIGAN
JOB: cdot 11-080234 CALEXICO			DELIVER TO: _____	
OTHER INFO: _____			JOBSITE _____	
			FUEL SURCHARGE WILL BE ADDED	

ITEM	QTY	UNITS	SIZE	TYPE	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
21	33	EA		3A	DRAINAGE INLET RPROTECTION 495 UNFILLED BAGS	\$ 48.00	\$ 1,584.00
22	7500	LF		1	FIBER ROLLS	\$ 1.20	\$ 9,000.00
	300	EA			WOOD STAKES	\$ 0.50	\$ 150.00
23	3	ROLLS			FABRIC FOPR CONSTRUCTION ENTRANCE	\$ 650.00	\$ 1,950.00
25		ASREQ			CONCRETE WASHOUTS	\$ 290.00	\$ -
		ASREQ			EXTRA BAGS	\$ 100.00	\$ -
43	100	LF	10"	HDPE	TYPE S	\$ 4.30	\$ 430.00
45	1100	EA			WOOD STAKES	\$ 0.50	\$ 550.00
	2075	LF		1	FIBER ROLLS	\$ 1.20	\$ 2,490.00
60	20	LF	18"	HDPE	TYPE S	\$ 9.30	\$ 186.00
61	3160	LF	24"	HDPE	TYPE S	\$ 16.20	\$ 51,192.00
63	3	EA	24"	STEEL	FLARED END SECTION	\$ 170.00	\$ 510.00
	7	EA			FREIGHT	\$ 895.00	\$ 6,265.00
66	54	SY		CLASS 8	ROCK SLOPE FABRIC	\$ 2.95	\$ 159.30
							\$ 74,466.30

ALL ITEMS TO BE SUPPLIED. INSTALLED BY OTHERS SALES TAX MUST BE ADDED
 PRICES QUOTED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION IN FULL TRUCKS. TRUCKER COATS TO STOCKPILE.
 RESPONSIBILITY TO CHECK ORDER INFORMATION FOR ALL ITEMS IN ORDER AND IN LESS THAN FULL TRUCKS. A 10% FUEL SURCHARGE WILL BE APPLIED TO ALL ORDERS. CONTACT THE SUPPLIER FOR ALL ORDER INFORMATION.

ASK FOR: BILL JERNIGAN ACCEPTED BY: _____ SIGNED QUOTE
 PRICES ARE FIRM FOR 30 DAYS FOR DELIVERY BY: AGREEMENT Terms are 30 Days Net
 *** Prices may increase if not shipped in 60 days of Purchase Order***



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 10/12/2016

QUOTED BY: Pat Camp

QUOTE ID: 15667

CUSTOMER NAME: Estimating
CONTACT:

JOB NUMBER: 14126

JOB TITLE: Widen Highway

LOCATION: Calexico

PHONE:
FAX:

TRACT:

CONTRACT #: 11-080234

AGENCY: Caltrans

SHIPPING TERMS: FOB JOB SITE

PRICE VALID UNTIL: 12/11/2016

PAYMENT TERMS: NET 30 DAYS

APPROX. LEAD TIME FROM RECEIPT OF
PLANS: :RIFIED UPON ORD

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
PRECAST DRAIN INLETS - PRICE INCLUDES TOP SECTIONS WITH FRAME AND GRATES. PRICE DOES NOT INCLUDE CURB SECTIONS ON THE TOPS. PRICE INCLUDES DELIVER TO JOBSITE IN TRUCKLOAD QUANTITIES. LESS THAN TRUCKLOAD WILL INCUR ADDITIONAL DELIVERY CHARGE	27	\$4,110.35	EA.	\$110,979.45
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT			TOTAL	\$110,979.45

NOTES:

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 911S0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND
CONDITIONS.

BY: _____

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 10/6/2016

SHANNON

QUOTE ID: 13482

CUSTOMER NAME: ALL INTERESTED BIDDERS
CONTACT:

JOB NUMBER: 12309
JOB TITLE: WIDEN HWY
LOCATION: CALEXICO

PHONE:
FAX:
Cell or Pgr.:

TRACT:
CONTRACT #: 11-080234
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE

Price Valid Until: 12/5/2016

Payment Terms: NET 30 DAYS

Est. lead time from receipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
18" RCP 1500D TG **ALT PIPE #60**	5	\$17.36	FT.	\$86.80
24" RCP 1500D TG **ALT PIPE #61**	3108	\$26.04	FT.	\$80,932.32
24" RCP 1500D RG **ALT PIPE #61**	42	\$35.53	FT.	\$1,492.26
24" RCP 1500D TG	440	\$26.04	FT.	\$11,457.60
24" CONCRETE FES **ALT BID #63**	3	\$750.00	EA	\$2,250.00
FULL LOADS BASED ON 8' JOINTS	22	\$1,120.00	LD	\$24,640.00

CUSTOMER TO UNLOAD.**FES TO SHIP WITH RCP**

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT	TOTAL	\$120,858.98
--	--------------	--------------

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL.**CONTACT KARI 805-315-7247**

Sales tax additional

Print

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91IS0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: _____

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.



Contract & Proposal

Quote No.: S183104-2

PO BOX 310039
Fontana, CA 92331

Telephone...: 909-428-3700
Fax.....: 877-797-0750

www.oldcastleprecast.com

Quote To ...: HAZARD CONSTRUCTION COMPANY
6465 MARINDUSTRY DR
SAN DIEGO, CA 92121 2536

Ship To ...: CADOT 11-080234
UNKOWN
Calexico, CA 92231

Reference.:		Contact:			Phone:	
Order No	Date	Customer No	Terms	Cash discount	Delivery terms	Quote valid for:
S183104	10/12/2016	100079	Net 30 Days	2% If paid in 10 Day	FOB Job Site	30 days

Group: A

Qty	Unit	Item	Description	Mark	Unit price	Amount
440.00	FT	12024208	24" X 8' 2000 D-LOAD T/G		25.00	11,000.00

Group: B

Qty	Unit	Item	Description	Mark	Unit price	Amount
3.00	\$	9400010	FOB Jobsite (non taxable)		738.00	2,214.00

Group: C

Qty	Unit	Item	Description	Mark	Unit price	Amount
1.00	Ea	0000001				

All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices quoted without the benefit of complete plans and specifications. Unit pricing will prevail on all actual quantities of materials supplied. PLEASE NOTE: Quoted RCP will have a raised bell.

Tax Code	Taxable amount	Tax Rate	
CA	11,000.00	6.50	715.00
CA-Imperia	11,000.00	0.50	55.00
CA-Local	11,000.00	1.00	110.00

Should this be a prevailing wage project, Oldcastle must be notified immediately as additional costs may be applied to the



Contract & Proposal

Quote No.: S183104-2

PO BOX 310039
Fontana, CA 92331

Telephone...: 909-428-3700
Fax.....: 877-797-0750

www.oldcastleprecast.com

Quote To ...: HAZARD CONSTRUCTION COMPANY
6465 MARINDUSTRY DR
SAN DIEGO, CA 92121 2536

Ship To ...: CADOT 11-080234
UNKOWN
Calexico, CA 92231

Reference.:		Contact:		Phone:		
Order No	Date	Customer No	Terms	Cash discount	Delivery terms	Quote valid for:
S183104	10/12/2016	100079	Net 30 Days	2% If paid in 10 Day	FOB Job Site	30 days

quotation.

All products and services listed on this Quotation are provided under the Standard Terms and Conditions located at www.oldcastleprecast.com/company/pages/credit.aspx.

QUOTATION TOTAL US 14,094.00

IMPORTANT: This proposal is based on standard terms and conditions. Items and quantities shown are the basis for the quotation, and we are not responsible for any discrepancies between this list and actual items or quantities.

(Accepted by)

Sales Person: Gary Fortney Telephone:

(Position)

(Date)

By: _____



THOMPSON™ PIPE GROUP LOS ANGELES

3011 N Laurel Ave, Rialto, CA 92377 | 909.822.0200 | 909.822.9630 Fax
www.thompsonpipegroup.com

QUOTATION

Page 1 of 1

To: HAZARD CONSTRUCTION Attn: Dale Yeager
 Job Name: Caltrans 11-080234 State Route 98
 Address: Eady Ave to Ollie Ave City: Calexico

Quote Number: 38446
 Quote Date: 10/12/2016
 Date Printed: 10/12/2016
 Bid Date/Time: Oct 12 2016 12:00AM 2:00
 Location: Calexico
 Job ID: 14398

We propose to furnish all of the materials and/or services listed herein for this project, subject to KTI, Incorporated, a California Corporation, dba Thompson Pipe Group - Los Angeles TERMS AND CONDITIONS dated 11/13/15 that shall control and take precedence over any terms and conditions to the contrary in any purchase order or other document. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Prices quoted are firm for 30 days past quote date. Thereafter, prices are subject to review. Thompson Pipe Group - Los Angeles does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

NOTES: D-LOADS BASED ON BEDDING METHOD II PER CALTRANS A62D

Item#	Quantity	UofM	Item Description	Additional Information	Unit Price	Ext. Amount
0.00	440.00	FT	24" 2000-D	w/ 1.50 SC C-TRANS	\$30.43	\$13,389.20
0.00	3.00	EA	24" FLARED END SECTION	w/ C-TRANS	\$873.63	\$2,620.89
0.00	8.00	FT	18" 2000-D	w/ 1.50 SC C-TRANS	\$20.29	\$162.32
		NOTE:	Alternative Pipe Culvert			
0.00	3150.00	FT	24" 2000-D	w/ 1.50 SC C-TRANS	\$30.43	\$95,854.50
		NOTE:	Alternative Pipe Culvert			

24.00 net loads at a per load rate of \$576.00.

Tax:	\$8,962.15	Sub:	\$112,026.91
SuppFreight:	\$0.00	CalcFreight:	\$13,824.00
		Totals:	\$134,813.06

Availability: Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.

QUOTING TONGUE & GROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

ALL BEVELED PIPE 42" DIAMETER AND LARGER, AS WELL AS ALL PIPE 96" AND LARGER IS REQUIRED TO BE OFF-LOADED BY CUSTOMER

DUE TO INCOMPATIBILITY OF JOINTS BETWEEN DIFFERENT PIPES AND FLARED END SECTIONS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By: _____
 For: _____
 Date: _____

Branimir Kovac 909-822-0200
 For Thompson Pipe Group - Los Angeles
 Fax: 909-822-9630
 EMail: bkovac@thompsonpipegroup.com
 Date: _____



LOS ANGELES DISTRICT
 12200 Bloomfield Ave.
 Santa Fe Springs, CA
 90670-0150
 (562) 929-1128
 Fax (562) 864-8970
 License #88



To:	Hazard Construction Co.	Contact:	
Address:	PO # 229000 San Diego, CA 92192	Phone:	858-587-3600
		Fax:	858-453-6034
Project Name:	11-080234- Rte 98 In Calexico	Bid Number:	
Project Location:	Rte 98, Calexico, CA	Bid Date:	10/12/2016

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
67	DETECTABLE WARNING SURFACE	260.00	SF	\$50.00	\$13,000.00
68	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	570.00	CY	\$485.00	\$276,450.00
69	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	12,000.00	SF	\$10.00	\$120,000.00
				Total Bid Price:	\$409,450.00

Notes:

- GRIFFITH COMPANY DIR #1000005611

TERMS & CONDITIONS:

- 1.) Proposal shall remain good for a period of 30 days, unless a written acceptance of the proposal is accepted.
- 2.) Price good thru 4/30/17 with written acceptance. After this date, price increase will apply.
- 3.) Proposal is based on a Caltrans minor concrete mix design.
- 4.) Based on a total of 4 move-ins only. Additional move-in is at \$3,500. Move-in is defined as consecutive work scheduled to meet minimum production.
- 5.) Proposal is based on a regular 8-hr weekday work shift (7am to 3pm Mon thru Fri). **No nights or weekend work.** Additional rates will apply if requested to work beyond the limits as described.
- 6.) **All items of work should be awarded for bid price to be valid.** If certain items will not be awarded, please advise us to receive authorization to make proposal legitimate.
- 7.) Concrete Washouts are included in this proposal.
- 8.) **EXCLUDES:** QC/QA Sampling & Testing

• **STANDARD TERMS & EXCLUSIONS:**

- 1.) Bonds (i.e. Labor & Material, Performance Bonds, etc.) are excluded and is at 1% of total bid amount if required.
- 2.) Grading & Base by others. Grades to be received at +/- 0.05' prior to concrete placement. Griffith will not be responsible for any damage to concrete as a result of expansive soils and/or compaction failures. Backfill by others. Unsuitable soil, including rocks, boulders, etc. to be removed by others prior to concrete placement.
- 3.) Badging, Escorting, Railroad Insurance, OCIP & Special Type of Insurance are excluded in this bid, and is extra if required.
- 4.) All utilities, manholes, vaults & poles to be relocated/adjusted by others prior to any concrete work.
- 5.) All curbs & curb & gutter to be installed prior to any flatwork installations. At least 12" clearance from back of curb is necessary for extruded curb. Roadbed access to be made level, firm & accessible for all types of equipment required to perform work.
- 6.) Griffith is not responsible for damage to concrete caused by others, compaction failure, expansive soil, erosion, or any other soil condition.
- 7.) Quantities shall be determined by physical field measurements and agreed upon by both parties. Buyer agrees to protect all work done by Griffith Company from damages by others, including but not limited to, damage by vehicles, pedestrians, or graffiti marks. Buyer agrees to furnish engineering, marked line, grade stakes, and adequate plans and specs.
- 8.) **EXCLUDES:** Engineering, Design, Temp Platting, Tree Grates & Frames, Traffic Control, Dust Control, Repair/Relocation of Irrigation Lines & Sprinkler Heads, SWPPP, Barricades, Permits, Fees, Inspections & Survey, and Development & Implementation of Contingency Plans. ADA Requirements are the responsibility of the Architect and Design Engineer. Griffith Company will not be held responsible for meeting ADA requirements on drawings that themselves do not comply.
- 9.) This proposal with its terms & exclusions listed should be made a part of subcontract for prices to be valid. Anything not specifically mentioned in bid should not be assumed to be part of the bid.

• **PAYMENT TERMS:**

- 1.) Payment based on net 30 days. Unpaid balances will be subject to a 1.5% per month late fee plus collection costs including reasonable attorney's fees incurred to collect. If at any time, in our opinion, the financial responsibility for the buyer becomes impaired or unsatisfactory, or payments are not made as scheduled, Griffith reserves the right to stop work, and demand payment in full, including retentions, and require payment in advance on any other work. If there is any work stoppage for a period of sixty days, then all unpaid work, including retentions, shall be paid in full upon five (5) days written notice. This payment terms is to be made part of the subcontract.

DBE Number # 42219 SBE Number #1769993
 DIR Number #1000012824
 Date: October 11, 2016
 Quote # 0111B
 Expiration Date: 11/11/2015

Pavement Management
 Solutions, Inc.
 38340 Innovation Ct
 Suite E-506
 Murrieta, CA 95363
 Office: (951) 600-1110
 Fax: (951) 600-1112
 Bsilva@pavementsolutionsinc.com

DBE & SBE CERTIFIED

Caltrans Project 11-080234

INERTIAL PROFILING

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	11-080234	30 Days Net	CA LIC: 989179

QTY	DESCRIPTION	UNIT PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) \$400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control provided by contractor. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	\$1,900.00	\$1,900.00
1	Mobilization Charge (\$200.00 Per layover not Included) Each additional mobilization will be \$500.00	\$500.00	\$500.00
SUBTOTAL			\$2,400.00
SALES TAX			
TOTAL			\$2,400.00

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

Visit us at
www.Pavementsolutionsinc.com



Price Quotation

ALL BIDDERS

Diamond Grinding/Asphalt Milling

Corporate Office
29393 Pacific Street
Hayward, CA 94544
P 510-727-0900
F 510-727-0910

License #A 621781
dir #1000002818
SMBE & DBE Certification CT-005270

Phone
Fax

Central Valley/Southern California
Visalia, CA
P 559-936-2102

Job Location
C.T. 11-080234
IMPERIAL
CALEXCO RT.98

Attention ESTIMATING
Bid # 707
Bid Date 10/12/2016

Item #	Description
--------	-------------

CORRECTIVE-BUMP-GRIND A.C./ P.C.C. AS DIRECTED - EQUIPMENT RENTAL ONLY - SEE BELOW

OPERATED 3' WIDE 425 HP DIAMOND PROFILER AND TANKER AT THE FOLLOWING:

- * Grinder Rate \$460/hour (6 hr. minimum)
- * Tanker \$165/hour (grind,fill,dump)
- * Mob.Travel \$165/hour (per truck)
- * Subsistence \$125/layover (per man)
- * Sunday Travel \$225/hr (per truck)

Notes

- Continuous Mainline Grinding and Grooving will be charged at \$600/hour
- Grinder rate is for all hours grinder is on site
- Mob.travel time is charged from home terminal and back to home terminal
- There is a one hour operator charge of \$115 per shift for loading and maintenance
- Overtime rates additional \$35 per man/hour; Double time \$70 per man/hour
- Water source and dump site to be supplied by contractor
- Standby time will be billed at hourly rates
- Layout, traffic control, safety barricades, protective covers by others
- Excludes grinding up to 18" from any vertical barrier rail or obstruction
- Sweeping and/or wash down, if required, by others
- No guarantee of specific i.r.i.
- Daily p/u travel to and from site charged at \$115/hr.

Thank you for the opportunity to earn your business. Good luck.
Doug Southard. 559-936-2102. doug@abslconstruction.com

1. This bid is not divisible. All items in this quotation must be accepted for the prices set forth above to be effective. This quotation will be incorporated into the subcontract between parties.
2. ABSL requests a minimum of 2 weeks notice before job starts. A 72 hour notice for change of schedule is requested.
3. The unit prices stated with the quote is based on estimated quantities within the bid proposal. If the quantity changes by 25% or greater, ABSL reserves the right to adjust the unit price.
4. The above stated price does not include permits and state or local taxes.
5. USA notification is to be done by General Contractor prior to commencement of work.
6. Costs of repairs to damaged machinery due to hitting unmarked obstacles (i.e. water valves, manholes, buried steel or iron) will be the responsibility of the General Contractor or Government Agency.
7. Back charges to ABSL must be communicated by the contractor in written form within 48 hours from the time of the occurrence.
8. Unless agreed otherwise, payment is due and payable with 30 days of billing.
9. Items not specifically included with the quotation are considered excluded.
10. If an Insurance Certificate requires a Waiver of subrogation, an additional charge of \$250.00 will be applied.
11. No retention to be withheld on rental rate work.
12. All teeth over one complete set will be charged to the contractor. This applies to daily rental only.

Covarrubias Bros Construction, Inc.

37369 Deep Wood Dr.

Murrieta, CA 92562

(951) 600-1751 Fax (951) 600-4975

covarrubiasbros@aol.com

Bid Proposal & Contract

Lic No. 784171, DIR No. 1 0000006652

Union, MBE, / DBE CCA6266

Bid Date: 10/12/2016**Bid Scope**

Date: 10/12/2016

Project Title: City of Calexico**Caltrans Project No. 11-0880234****Widen Highway, Hot Mix Asphalt (Type A)****ATT: ESTIMATING****Addendum No. 1****Base Bid Items**

Item	Description	Qty	Unit Price	Total
28	Abandon Culvert	1 EA	N/B	
54 (F)	Structure Concrete (Junction Structure)	10 CY	\$1,350.00	\$13,500.00
55.(F)				
60	18"ALT Pipe Culvert	4.6 LF	\$127	\$584.20
61	24"ALT Pipe Culvert	3150 LF	\$133	\$418,950.00
62	24"RCP	440 LF	\$224	\$98,560.00
63	24" ALT FES	3 EA	\$700	\$2,100.00
65	Concrete (Concrete Apron)	1 CY	\$1,550	\$1,550.00
70	Miscellaneous Iron and Steel	10312 LB	\$3	\$30,936.00
87				
88	Structure Concrete, Drainage Inlet	56 CY	\$1,760.00	\$98,560.00
89	Mobilization	1 EA	\$38,450.00	\$38,450.00
			Total	\$703,190.20

"Covarrubias Bros Construction, Special Terms and Conditions are part of this quote"

BERT W. SALAS, INC. CONTRACTING & EQUIPMENT RENTAL
 LIC. # 275199 DBE# 77 SBE#11175 DIR.#1000004246
 10769 Woodside Ave # 201, Santee Ca. 92071
 Office (619) 562-7711 Fax (619) 258-3515

Date 10/12/2016

RE: Caltrans Calexico 11-080234 (11-Imp-96-31.6/32.1)

We submit the following proposal to furnish and place all items listed Below, per addendum's 1.

Item	Description	Unit	Quantity	Unit Price	Total Price
23	Abandon Culvert	EA	1	\$16,800.00	\$16,800.00
38	Sand Backfill	CY	210	\$98.00	\$20,580.00
54	Structure Concrete, Junction Structure	CY	10	\$2,250.00	\$0.00 <i>22,500</i>
60	18" APC	LF	4.6	\$200.00	\$920.00
61	24" APC	LF	3,150	\$78.00	\$245,700.00
62	24" RCP	LF	440	\$122.50	\$53,900.00
63	24" APC Flard End Section	EA	3	\$485.00	\$1,455.00
64	Rock Slope Protection, Facing	CY	16	\$148.00	\$2,368.00
66	Rock Slope Protection, Fabric (Class 8)	SY	54	\$15.00	\$810.00
70	Miscellaneous Iron & Steel	LB	10,312	\$2.35	\$24,233.20
88	Structure Concrete, Drainage Inlet	CY	56	\$4,265.00	\$238,840.00
89	Mobilization	LS	1	\$20,500.00	\$20,500.00
Total					\$626,106.20

Exclusions:

- Bonds
- Engineering, staking, testing, permits, extra insurances, and any fees
- Construction Water.
- Traffic Control and Barricades.
- Storm Water Protection Plan & BMP's
- Asphalt & Concrete Repair
- Pipe Cleaning after instillation, any maintenance and CTVC.
- Pipe Spoil Removal

Notes:

- Estimate 1,800 cubic yards of spoil removal.
- All pipe spoils will be leveled and left at each pipe profile
- All drainage Inlet Structures will be poured bottom and finished after paving.
- Suitable access for all work and material trucks.
- Salas needs a storage laydown yard to store HDPE Pipe.
- Salas is a union contractor
- Any questions please contact me @ (619) 977-5608

BERT W. SALAS INC.

BS
 Bob Salaz (President)



Exhibit C

Proof of Advertising

0703, Fax 951-289-7112 or email publicbids@halhays.com

Date posted: 09/14/2016

Contractor: Hazard Construction Company **Contact:** Jeff Richardson

Address: 6465 Marindustry Drive San Diego, CA 92121

Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** jrichardson@hazardcon.com

Services needed: Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal and Lighting, Ready Mix Concrete, Trucking

Requirements: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php *** THIS IS A PREVAILING WAGE PROJECT *** IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>. Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Date posted: 09/22/2016



One on One Counseling

Contract Opportunities

Training and Workshops



Home

About

Application

Training & Programs

Bids

Resources

News

Sponsor Us

Directory of Bids



e-mail updates

[← Back to Directory](#)

Widen Highway – Imperial County

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: Caltrans

Name of Prime Contractor: Hazard Construction Company

Opportunity Description: Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal and Lighting, Ready Mix Concrete, Trucking

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Bid Due Date:

10/12/2016

Time Bid is Due: 2:00 PM

Contact Name: Jeff Richardson

Contact Address: 6465 Marindustry Dr., San Diego, CA 92121

Contact Phone Number: 858-587-3600 x127

Client Success

SDCOC has assisted clients in obtaining over \$925 Million in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

SDCOC Sponsors



Contact Fax: 858-453-6034

Contact Email: jrichardson@hazardcon.com

Website Address: <http://www.hazardconstruction.com>

A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189
Copyright 2015
619.285.7020 | sdcoc@ptac-sandiego.org

Website Design By:



Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company
is seeking certified and qualified DBE subs and/or
suppliers to provide

Lead Compliance Plan, Construction Area Signs,
Traffic Control System, Temporary Striping &
Markers, Portable CMS, Prepare SWPPP, Treated
Wood Waste, MBGR, Landscape & Irrigation,
Concrete Structure & Pipe, Striping & Markings,
Minor Concrete (Misc Construction), Minor
Concrete (Exposed Aggregate), Fence, Place AC
Dike, QC/QA, Signal and Lighting, Ready Mix
Concrete, Trucking
for Widen Highway in Imperial County in
Calexico,CA

A complete set of plans, specifications and any
addendums that may be issued for this project are
available for your review at no charge in our plan
room or download at the agency's website:
[http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_pri
orweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_pri
orweek.php)

*** THIS IS A PREVAILING WAGE PROJECT

IMPORTANT! We are an Equal Opportunity
Employer. We seek and encourage bids from
certified SLBE, ELBE, DBE, UDBE, DVBE, SBE,
MBE, WBE and OBE businesses. If your scope of
work requires materials, please consider and list
suppliers on your quote.

For all public projects Payment and Performance
Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for
the required Bonds.

Please contact Hazard Construction Company
should you need assistance in obtaining bonding,
lines of credit or required insurance, equipment,
supplies and or materials. Please visit our website to
view Hazard Construction Company's Insurance
Requirements for General Liability, Auto and
Workers' Compensation for Subcontractors at
<http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became
effective on March 1, 2015. From this point forward
All contractors and subcontractors who bid or work
on a public works project must register and pay an
annual fee to DIR. No Subcontractor may be listed
on a public works projects without this registration #
and expiration date. The following link leads you to
a search website where you can enter the
contractor's legal name or license number
<https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jeff Richardson
6465 Marindustry Drive
San Diego,CA,92121
Phone:(858) 587-3600
Fax:(858) 453-6034
Email:jrichardson@hazardcon.com

Bid Due on:10/12/2016 at 02:00 PM
Solicitation Number: 11-080234

The Hazard Construction Company Good Faith Effort ad has been published in both the
Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Sep 22 16:12:12 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal and Lighting, Ready Mix Concrete, Trucking for Widen Highway in Imperial County in Calexico,CA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_pr_orweek.php
*** THIS IS A PREVAILING WAGE PROJECT ***

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.
For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jeff Richardson
6465 Marindustry Drive
San Diego,CA,92121
Phone:(858) 587-3600
Fax:(858) 453-6034
Email:jrichardson@hazardcon.com

Bid Due on:10/12/2016 at 02:00 PM
Solicitation Number: 11-080234

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Sep 22 16:12:12 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

* Proof of Publication

September 26th
In the year of 2016

**Requesting bids - ALL TRADES Especially From Certified
DBE subcontractors, suppliers and vendors**

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc. Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal & Lighting, Ready Mix Concrete, Trucking

**Project: Widen Highway - Imperial County
11-080234**

Owner: Caltrans

Location: In Calexico from Eady Avenue to Ollie Avenue
(11-imp-98-31.6/32.1)

BID DATE: October 12, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and CBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at: <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE**. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://elling.dir.ca.gov/EWCR/Search.aspx>

AGC's GOOD FAITH ADVERTISING REPORT

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

September 26,
In the year of 2016

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 26th day of September, 2016.

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

Requesting bids - ALL TRADES Especially From Certified DBE subcontractors, suppliers and vendors

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc. Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal & Lighting, Ready Mix Concrete, Trucking

Project: Widen Highway - Imperial County
11-080234
 Owner: Caltrans

Location: In Calexico from Eady Avenue to Ollie Avenue
 (11-Imp-98-31.6/32.1)

BID DATE: October 12, 2016 at 2:00 PM

Hazard Construction Company
 Contact: Jeff Richardson (richardson@hazardcon.com)
 PO Box 229000, San Diego, CA 92192
 Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCRSearch.action>

Requesting bids - ALL TRADES Especially From Certified DBE subcontractors, suppliers and vendors

Erosion Control, SWPPP, Cold Plane, Dike, Fence, Masonry, Minor Concrete, and Stripe

Project: East Vista Way at Gopher Canyon Road Intersection Improvements

Owner: County of San Diego
 Location: Vista, CA
 Project #: 1019200

BID DATE: October 6, 2016 at 2:00 PM

Hazard Construction Company
 Contact: Dale Yeager (dyeager@hazardcon.com)
 PO Box 229000, San Diego, CA 92192
 Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCRSearch.action>



COFFMAN SPECIALTIES, INC.
 GENERAL AND ENGINEERING CONTRACTORS

PROJECT: RTE 98 WIDEN HWY, HMA (Type A), SIGNAL & LIGHTING CALTRANS - CONTRACT # 11-080234 SAN DIEGO, CA

****THIS PROJECT HAS A 12 % DBE GOAL****

BID DATE: OCTOBER 12, 2016

BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., October 11, 2016

We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items: Lead Compliance Plan, Area Signs, Traffic Control, Type III Barricade, Pavement Marking, Traffic Stripe, Traffic Plastic Drum, Portable Changeable Message Sign, Railing, Crash Cushion, Storm Water Pollution Prevention Plan, Rain Event Action Plan, Erosion Control, Hydraulic Mulch, Fiber Rolls, Construction Entrances, Sweeping, Concrete Washout, Traffic Stripes, Treated Wood Waste, Fencing, Road Signs, Cold Plane Asphalt, Remove Concrete, Sand Backfill, Chipping and Grubbing, Roadway Excavation, Electrical Conduit, Plastic Pipe, Aggregate Base, Asphaltic Emulsion, HMA, Tack Coat, Retroreflective Sheeting, Pipe Culvert, Reinforced Concrete Pipe, Alternative Paved & Section, Rock Slope Protection, Misc Iron & Steel, Signal & Lighting System, Mobilization.

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award, insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE, using the Project ID # 11-080234 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

Non-DBE Sub/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.

Coffman Specialties, Inc.
 9685 Via Excelencia, Suite 200
 San Diego, California 92126
 Phone (858) 536-3100 Bid Fax (858) 586-0164
estimating@coffmanspecialties.com

PROJECT: EAST MISSION ROAD FIBER OPTIC PROJECT CAPITAL IMPROVEMENT PROJECT NO. 88504 CITY OF SAN MARCOS
BID DUE DATE: SEPTEMBER 27, 2016
BID TIME: 2:00 P.M.

S.C. VALLEY ENGINEERING, INC., is requesting bid proposals from CERTIFIED DBE Subcontractors and Suppliers. Trades requested, but not limited to, the following work items:

Paving, CCTV Installation, Lead Compliance Plan, Concrete Flatwork and Fiber Optics.

Plans & Specs are available at no cost to interested firms at: The County of San Diego Department of Public Works Department 5500 Overland Ave, Suite 320 San Diego, CA 92123 and/or our office at 656 Front St. El Cajon, CA 92020

S.C. VALLEY ENGINEERING, INC, will provide assistance with obtaining Bonds/ Insurance/Credit Line/Equipment/Supplies/Materials. Subcontractors/Suppliers must provide their contractor's license number and Department of Industrial Relations (DIR) registration number on their bid proposals. DBE Subcontractors must provide DBE certification number.

If you have any questions regarding this project, please contact Pat Vaughan at 619-444-2366 or pat@scvalleyinc.com

Applied Restoration, Inc. dba ARI

Request For Sub Bids From Certified & Qualified DVBE

Items for sub-bid participation include: Stationary Scaffolding, Swing Stage Equipment, Boom Lifts and Wastewater Recovery Systems.

The Owner Has Requested 3% DVBE Participation for this project

Project: Mills Building Exterior Seal Coating RFB 7682

Owner: San Diego Regional Building Authority

Bid Date October 13, 2016 at 2:00 PM

Contact: Bill Keys

3562 Grove Street, Lemon Grove, CA 91945
 Phone: (619) 433-4701 / Fax (619) 433-4706

Email: bkeys@appliedrestoration.com



SIERRA PACIFIC WEST, INC.

an Equal Opportunity Employer requests bids from all qualified Subcontractors and Suppliers for the following project:

Carmel Mountain Road Between SR-56 & Via Panacea Improvements

SBE | ELBE | SLBE Certified Sub Contractors as well as General Subcontractor Participation

Survey, Temporary Fencing, Landscape & Irrigation, Concrete, Striping & Signage, Electrical Traffic Signal & Street Lights, Asphalt Paving, Dry Utilities, Wet Utilities, Erosion Control, SWPPP, SLBE/ELBE Subcontractors encouraged.

Bid Date: September 28, 2016 @ 1:00 PM

Owner: KB Home Coastal, Inc. | Location: San Diego, CA

Plans and Specifications may be viewed at our office. Bids in excess of \$100,000 may require Payment & Performance bonds from a California Admitted Surety. Assistance in obtaining Bonds, Lines of Credit and/or Insurance is available as well as assistance with obtaining equipment, supplies, materials and/or service.

Interested Bidders & Suppliers Please Contact:
 Estimating Department - Chad Sheridan
 Phone: 760-599-0755 / Fax: 760-599-0668
bidroom@sierrapacificwest.com

Office Address: 2125 La Mirada Drive, Vista, CA 92081

* Proof of Publication

October 3rd
In the year of 2016

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc. Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal & Lighting, Ready Mix Concrete, Trucking

Project: Highway - Imperial County
11-080234
Owner: Caltrans

Location: In Calexico from Eady Avenue to Ollie Avenue
(11-Imp-98-31.6/32.1)

BID DATE: October 12, 2016 at 2:00 PM

Hazard Construction Company
Contact: Jeff Richardson (jrichardson@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and CBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCinsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://dliirs.dir.ca.gov/PWCRSearch.action>

AGC's GOOD FAITH ADVERTISING REPORT

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 3,

In the year of 2016

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 3rd day of October, 2016.

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher



BUILDING FOR EXCELLENCE

Requesting Bids - All Trades**Project:** Santa Barbara City College**Owner:** Santa Barbara Community College District**Location:** Santa Barbara**BID DATE:** October 11, 2016 **Time:** 2:00 PM**Straub Construction, Inc.**

202 W. College Street, Suite 201

Fallbrook, CA 92028

760-414-9000

760-414-9100 fax

plans@straubinc.com

For more information on doing business with SCI and to view upcoming bids, please visit our website

www.straubinc.com

Requesting bids - **ALL TRADES** Especially From Certified **DVBE subcontractors, suppliers and vendors**

SUBTRADES: Asphalt Concrete, Class II Base, Trucking, Cold Planing, PCC Flatwork, Crack Sealing, Striping & Signage, Adjust Utilities, Traffic Control, Const. Area Signs, Survey, Quality Control Testing.

Project: Ross Avenue Improvements

Owner: City of El Centro **Location:** Ross Avenue/El Centro
Federal # STPL-5169(047)

BID DATE: October 20, 2016 at 2:00 PM**Hazard Construction Company**

Contact: Jim Burns (jburns@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR**. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Requesting bids - **ALL TRADES** Especially From Certified **DVBE subcontractors, suppliers and vendors**

Erosion Control, SWPPP, Cold Plane, Dike, Fence, Masonry, Minor Concrete, and Striping

Project: East Vista Way at Gopher Canyon Road**Intersection Improvements****Owner:** County of San Diego**Location:** Vista, CA**Project #:** 1019200**BID DATE: October 6, 2016 at 2:00 PM****Hazard Construction Company**

Contact: Dale Yeager (dyeager@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR**. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

PROJECT: CITY OF LA MESA THREE SIGNALS IMPROVEMENT PROJECT**BID DUE DATE:** OCTOBER 11, 2016**BID TIME:** 2:00 P.M.

S.C. VALLEY ENGINEERING, INC., is requesting bid proposals from CERTIFIED DBE Subcontractors and Suppliers. Trades requested, but not limited to, the following work items:

Saw Cutting, Concrete Work, Asphalt Work, Signing & Striping, Landscaping & Irrigation, and SWPPP

Plans & Specs are available at no not cost to interested firms at: www.cityoflamesa.com at Doing Business/Bid Opportunities, or our office at 656 Front St, El Cajon, CA 92020

S.C. VALLEY ENGINEERING, INC, will provide assistance with obtaining Bonds/Insurance/Credit Line/Equipment/Supplies/Materials. Subcontractors/Suppliers must provide their contractor's license number and Department of Industrial Relations (DIR) registration number on their bid proposals. DBE Subcontractors must provide DBE certification number.

If you have any questions regarding this project, please contact Pat Vaughan at 619-444-2366 or pat@scvalleyinc.com

REQUEST for SUBCONTRACTOR and VENDOR BIDS for ALL APPLICABLE TRADES

For the South Gate Educational Center, Phases 1-3

procurement no. CS-14-16-E

THIS IS A DESIGN-BUILD PROJECT

Project Location: 2525 Firestone Blvd, South Gate, CA 90280 **Owner:** Los Angeles Community College District

Bids Due: October 20, 2016 at 11 AM, PST

Interested bidders, please contact
HARPER CONSTRUCTION COMPANY, INC.
Ph. (619) 233-7900 | Fx. (619) 233-1889
E-mail: cweber@harperconstruction.com

Contact: Christie Weber

100% Performance and Payment Bonds may be required from an admitted surety for subcontracts over \$200,000. Harper will reimburse bond premiums up to a maximum of 1.5%.

SMALL, EMERGING AND LOCAL LOS ANGELES COMPANIES AND DVBEs ENCOURAGED

Requesting bids - **ALL TRADES** Especially From Certified **DBE subcontractors, suppliers and vendors**

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc. Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal & Lighting, Ready Mix Concrete, Trucking

Project: Highway - Imperial County

11-080234

Owner: Caltrans

Location: In Calexico from Eady Avenue to Ollie Avenue
(11-Imp-98-31.6/32.1)

BID DATE: October 12, 2016 at 2:00 PM**Hazard Construction Company**

Contact: Jeff Richardson (jrichardson@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR**. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3199
DESTINATION ADDRESS 8748569
SUBADDRESS
DESTINATION ID
ST. TIME 09/22 08:38
TX/RX TIME 01' 07
PGS. 2
RESULT OK

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company
Contact Person: Jeff Richardson send proof to Cherie at cchristensen@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034
Email: jrichardson@hazardcon.com

AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: Widen Highway - Imperial County
Project #: 11-080234 Bid Date: 10/12/16 Bid Time: 2pm
Project Location: In Calexico from Eady Avenue to Ollie Avenue (11-Imp-98-31.6/32.1)
Project Owner: Caltrans Phone #: _____
Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) _____ (or attach sample ad).

Select Certified Business Codes to be included in ad:

- DBE UDBE WBE HUBZone SDBE SMBE SLBE
- DVBE MBE SBE 8A Certified SDVOSB ELBE VOSB

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company
Contact Person: Jeff Richardson send proof to Cherie at cchristensen@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034
Email: jrichardson@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: Widen Highway - Imperial County
Project #: 11-080234 Bid Date: 10/12/16 Bid Time: 2pm
Project Location: In Calexico from Eady Avenue to Ollie Avenue (11-Imp-98-31.6/32.1)
Project Owner: Caltrans Phone #: _____
Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) _____ (or attach sample ad).

Select Certified Business Codes to be included in ad:

- | | | | | | | |
|---|-------------------------------|------------------------------|---------------------------------------|---------------------------------|-------------------------------|-------------------------------|
| <input checked="" type="checkbox"/> DBE | <input type="checkbox"/> UDBE | <input type="checkbox"/> WBE | <input type="checkbox"/> HUBZone | <input type="checkbox"/> SDBE | <input type="checkbox"/> SMBE | <input type="checkbox"/> SLBE |
| <input type="checkbox"/> DVBE | <input type="checkbox"/> MBE | <input type="checkbox"/> SBE | <input type="checkbox"/> 8A Certified | <input type="checkbox"/> SDVOSB | <input type="checkbox"/> ELBE | <input type="checkbox"/> VOSB |

Select Ad Size: 3.5" x 3.5" (\$50) **Includes 2 consecutive weeks of publishing*
 3.5" x 5" (\$100) **Includes 2 consecutive weeks of publishing*

**If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.*

Ad Run Dates:

Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):

1. 09/26/16 2. 10/03/16 3. _____ 4. _____

AGC Members receive 25% off listed rates.

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal and Lighting, Ready Mix Concrete, Trucking

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3203
DESTINATION ADDRESS 8748569
SUBADDRESS
DESTINATION ID
ST. TIME 09/22 08:40
TX/RX TIME 00' 49
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

September 22, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-080234 Federal Aid ACHSCBI-P098(028)E

PROJECT: Widen Highway

LOCATION: State Highway in Imperial County in Calexico from Eady Avenue to Ollie Avenue (11-lmp-98-31.6/32.1)

BID DATE: 10/12/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MGP, Landfills & Impoundments, Concrete Structures &

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3200
DESTINATION ADDRESS 13122757197
SUBADDRESS
DESTINATION ID
ST. TIME 09/22 08:39
TX/RX TIME 01' 01
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

September 22, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-080234 **Federal Aid ACHSCBI-P098(028)E**

PROJECT: Widen Highway

LOCATION: State Highway in Imperial County in Calexico from Eady Avenue to Ollie Avenue (11-imp-98-31.6/32.1)

BID DATE: 10/12/2016 **BID TIME:** 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MRCP Landscape & Irrigation, Concrete Structure &

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3201
DESTINATION ADDRESS 18006422437
SUBADDRESS
DESTINATION ID
ST. TIME 09/22 08:39
TX/RX TIME 00' 55
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

September 22, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-080234 Federal Aid ACHSCBI-P098(028)E

PROJECT: Widen Highway

LOCATION: State Highway in Imperial County in Calexico from Eady Avenue to Ollie Avenue (11-lmp-98-31.6/32.1)

BID DATE: 10/12/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MGP, Landscaping & Irrigation, Concrete Structures &

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3202
DESTINATION ADDRESS 18886993875
SUBADDRESS
DESTINATION ID
ST. TIME 09/22 08:40
TX/RX TIME 01' 05
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

September 22, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-080234 Federal Aid ACHSCBI-P098(028)E

PROJECT: Widen Highway

LOCATION: State Highway in Imperial County in Calexico from Eady Avenue to Ollie Avenue (11-lmp-98-31.6/32.1)

BID DATE: 10/12/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MGP, Landscape & Irrigation, Concrete Structure &



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

September 22, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-080234 Federal Aid ACHSCBI-P098(028)E

PROJECT: Widen Highway

LOCATION: State Highway in Imperial County in Calexico from Eady Avenue to Ollie Avenue (11-imp-98-31.6/32.1)

BID DATE: 10/12/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare SWPPP, Treated Wood Waste, MBGR, Landscape & Irrigation, Concrete Structure & Pipe, Striping & Markings, Minor Concrete (Misc Construction), Minor Concrete (Exposed Aggregate), Fence, Place AC Dike, QC/QA, Signal and Lighting, Ready Mix Concrete, Trucking

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>



Exhibit D

Agencies Contacted

Cherie Christensen

From: Microsoft Outlook
To: Disabled Business Persons
Sent: Thursday, September 22, 2016 8:54 AM
Subject: Relayed: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Disabled Business Persons (info@disabledbusiness.com)

Subject: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County



Request for
Assistance - CT ...

Cherie Christensen

From: Microsoft Outlook
To: NAACP San Diego
Sent: Thursday, September 22, 2016 8:54 AM
Subject: Relayed: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

NAACP San Diego (sandiegonaacp@earthlink.net)

Subject: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County



Request for
Assistance - CT ...

Cherie Christensen

From: info@wcoeusa.org
Sent: Thursday, September 22, 2016 8:54 AM
To: Cherie Christensen
Subject: [Auto-Reply] Request for Assistance - CT 11-080234 - Widen Highway - Imperial

This mailbox is checked daily. If you need immediate assistance, please contact Sharon Taylor at Sharon@wcoeusa.org or at 800-788-3548. Thanks!

Cherie Christensen

From: Microsoft Outlook
To: National Assoc. of Women
Sent: Thursday, September 22, 2016 8:54 AM
Subject: Relayed: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

National Assoc. of Women (llangworthy@dyna-sd.com)

Subject: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County



Request for
Assistance - CT ...

Cherie Christensen

From: Microsoft Outlook
To: Black Contractors Assoc. Inc.
Sent: Thursday, September 22, 2016 8:54 AM
Subject: Relayed: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Black Contractors Assoc. Inc. (chida@sdvoice.info)

Subject: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County



Request for
Assistance - CT ...

Cherie Christensen

From: Microsoft Outlook
To: Hispanic Chamber of Commerce - San Diego
Sent: Thursday, September 22, 2016 8:54 AM
Subject: Relayed: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Hispanic Chamber of Commerce - San Diego (samya.sdchcc@gmail.com)

Subject: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County



Request for
Assistance - CT ...

Cherie Christensen

From: Microsoft Outlook
To: Women Construction Owners
Sent: Thursday, September 22, 2016 8:54 AM
Subject: Relayed: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Women Construction Owners (info@wcoeusa.org)

Subject: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County



Request for
Assistance - CT ...

Cherie Christensen

From: Microsoft Outlook
To: Asian Business Assoc., San Diego
Sent: Thursday, September 22, 2016 8:54 AM
Subject: Relayed: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Asian Business Assoc., San Diego (information@abasd.org)

Subject: Request for Assistance - CT 11-080234 - Widen Highway - Imperial County



Request for
Assistance - CT ...



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

REQUEST FOR ASSISTANCE

DATE: September 22, 2016
TO: Subcontractors and Suppliers
OWNER: State of California (Caltrans)
PROJECT #: 11-080234 **Federal Aid ACHSCBI-P098(028)E**
PROJECT: Widen Highway
LOCATION: State Highway in Imperial County in Calexico from Eady Avenue to Ollie Avenue (11-Imp-98-31.6/32.1)
BID DATE: 10/12/2016 **BID TIME:** 2:00PM
CONTACT: Jeff Richardson **jrichardson@hazardcon.com**

RE: Request for assistance in obtaining qualified and certified DBE Subcontractors and/or vendors

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control, Stripe, WPCP, Erosion Control, Guardrail, Roadside Signs, Cold Plane Asphalt, Type Z-2 Excavation, Landscape/Irrigation, Slope Paving, Furnish Crash Cushions, Concrete Barrier, Electrical And Lighting

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>

Please forward any information you may have to (858) 587-3600 or bidinvites@hazardcon.com.

Thank you for your assistance.
Estimating

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-080234

12 Opt-in records found.

11-080234	StrongGo Industries / TekWay High Performance ADA Domes
	3296 E Hemisphere Loop Tucson, AZ
	Phone: 5205473510 Fax Number: 5205473515
	Disadvantaged status:
	Services offered: We are the Supplier and Manufacture of TekWay Dome-Tiles, a durable and lasting Truncated Dome System. Please call or email us for a quote, we offer all colors specified and sizes needed to pull of any job..
11-080234	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike.
11-080234	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
11-080234	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592

	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
11-080234	HMS Construction, Inc.	
	2885 Scott Street Vista, CA 92081	
	Phone: 760-727-9808	Fax Number: 760-727-9806
	Disadvantaged status:	
	Services offered: Traffic Signals, Street Lighting, Freeway Electrical, Fiber Optic Communication, flashing Beacons, Ramp Metering, Loop Detectors.	
11-080234	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
11-080234	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold Planing	
11-080234	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	

	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 7476345 Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: Paint Products
11-080234	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013 Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
11-080234	SC Valley Engineering
	656 Front St El Cajon, CA 92020
	Phone: 619-733-1117 Fax Number:
	Disadvantaged status:
	Services offered: Signal, Lighting, Communication
11-080234	SC Valley Engineering
	656 Front St El Cajon, CA 92020
	Phone: 619-733-1117 Fax Number:
	Disadvantaged status:
	Services offered: Signal, Lighting, Communication
11-080234	HiWay Safety
	520 W. Grand Ave Escondido, CA 92025
	Phone: 760-745-2250 Fax Number: 760-745-2094
	Disadvantaged status:
	Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and

Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's Road Construction safety and Traffic Control needs.

[Back To Query Form](#)

Search Returned 12 Records

Thu Sep 22 09:20:16 PDT 2016

Query Criteria

District: 08 11
 Naics Category: 23 Construction
 Work Codes: C1200 CONSTRUCTION AREA SIGNS
 Firm Type: DBE

Firm ID	40292
Firm/DBA Name	ALBERT WILSON & ASSOCIATES
Address Line1	7866 HENBANE STREET
Address Line2	
City	RANCHO CUCAMONGA
State	CA
Zip Code1	91739
Zip Code2	
Mailing Address Line1	PO BOX 8155
Mailing Address Line2	
Mailing City	ALTA LOMA
Mailing State	CA
Mailing Zip Code1	91701
Mailing Zip Code2	
Certification Type	DBE
EMail	chidi@awatraffic.com
Contact Name	CHIDI ONUMONU
Area Code	(909)
Phone Number	483-4876
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	989-1576
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	13; 14; 15; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 09; 11; 12;
DBE NAICS	237310; 541330;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET Traffic Engineer;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID	16345
Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE

EEmail debbieh@alertolite.com
Contact Name DEBBIE HUNSAKER
Area Code (559)
Phone Number 453-2474
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 453-3250
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238990; 423610; 423830; 423990; 532412;

ACDBE NAICS

Work Codes C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 13602
Firm/DBA Name CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1 13421 SNOW ROAD
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93314
Zip Code2
Mailing Address Line1 PO BOX 81926
Mailing Address Line2
Mailing City BAKERSFIELD
Mailing State CA
Mailing Zip Code1 93380
Mailing Zip Code2
Certification Type DBE
EEmail paustin@austin-enterprise.com
Contact Name PATTI AUSTIN
Area Code (661)
Phone Number 589-1001
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 589-9509
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238110; 532412;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses A General Engineering Contractor; D06 Concrete Related Services;

Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41066
Firm/DBA Name	DIMURE CORP
Address Line1	3842 AVENIDA JOHANNA
Address Line2	
City	LA MESA
State	CA
Zip Code1	91941
Zip Code2	
Mailing Address Line1	3531 YBARRA ROAD
Mailing Address Line2	
Mailing City	SPRING VALLEY
Mailing State	CA
Mailing Zip Code1	91978
Mailing Zip Code2	1117
Certification Type	DBE
Email	dm3mlm@gmail.com
Contact Name	DINA MURALT
Area Code	(619)
Phone Number	647-3996
Alt Area Code	()
Alt Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 37;
Districts	11; 12;
DBE NAICS	236220; 237310; 238990; 541340; 541614; 561730;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT,MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;

Licenses A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;

Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	38712
Firm/DBA Name	DREAMBUILDER CONSTRUCTION CORP
Address Line1	1324 E LAWSON LN.
Address Line2	
City	PLACENTIA
State	CA
Zip Code1	92870
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	alex.singh@dreambuildercorp.com
Contact Name	ANURAG SINGH
Area Code	(714)
Phone Number	646-3697
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	646-3698
Agency Name	DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 238110; 238910;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
A General Engineering Contractor;

Licenses
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 24176
Firm/DBA Name EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1 1175 PALOMAR DRIVE
Address Line2
City REDWOOD CITY
State CA
Zip Code1 94062
Zip Code2 3834
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail brooks.curtis@att.net
Contact Name CURTIS BROOKS
Area Code (650)
Phone Number 367-8000
Alt Area Code ()
Alt Phone Number
Fax Area Code (650)
Fax Phone Number 367-8282
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 42780
Firm/DBA Name HEIR & SON CONSTRUCTION, INC
Address Line1 1180 SANBORN ROAD
Address Line2
City YUBA CITY

State CA
Zip Code1 95993
Zip Code2
Mailing Address Line1 1040 LINCOLN ROAD #160
Mailing Address Line2
Mailing City YUBA CITY
Mailing State CA
Mailing Zip Code1 95991
Mailing Zip Code2
Certification Type DBE
EMail Heirandson@comcast.net
Contact Name SUKHDEV SINGH HEIR
Area Code (530)
Phone Number 415-4777
Alt Area Code ()
Alt Phone Number
Fax Area Code (916)
Fax Phone Number 463-9041
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 488490;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901 ROADWAY EXCAVATION;
 C2201 FINISHING ROADWAY; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;
 C4201 GROOVE & GRIND PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE
 OVERLAY, DRILL & BOND;
 A General Engineering Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 ASIAN SUBCONTINENT
 DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

447
 K R C SAFETY CO. INC.
 7821 WEST SUNNYVIEW
 VISALIA
 CA
 93291
 DBE
 garyc@krccsafety.com
 GARY CASTRO
 (559)
 732-0393
 ()
 (559)
 732-2684
 CITY OF FRESNO
 00;
 00;
 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490;
 541850; 541890;

ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 38347
Firm/DBA Name KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
Address Line1 22140 FRONTIER ROAD
Address Line2
City CLOVIS
State CA
Zip Code1 93619
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail karen@imaginationmetals.com
Contact Name KAREN JOHNSTON
Area Code (559)
Phone Number 299-2899
Alt Area Code ()
Alt Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54;
Districts 03; 04; 06; 08; 10; 11;
DBE NAICS 237110; 238990; 332322; 332323; 423390; 425120;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 41010
Firm/DBA Name SO. CAL TRAFFIC INC
Address Line1 1358 LA MIRADA DRIVE
Address Line2
City SAN MARCOS
State CA
Zip Code1 92078
Zip Code2
Mailing Address Line1 1358 LA MIRADA DRIVE
Mailing Address Line2
Mailing City SAN MARCOS
Mailing State CA

Mailing Zip Code1 92078
Mailing Zip Code2
Certification Type DBE
EEmail cecilia@socaltraffic.net
Contact Name CECILIA KATHLEEN OSTLUND
Area Code (858)
Phone Number 720-0179
Alt Area Code ()
Alt Phone Number
Fax Area Code (858)
Fax Phone Number 793-4495
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 13; 14; 15; 19; 30; 33; 34; 36; 37; 40; 42;
Districts 03; 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 42433
Firm/DBA Name TRAFFIC CONTROL PROS
Address Line1 4070 NELSON AVE. STE. A
Address Line2
City CONCORD
State CA
Zip Code1 94520
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EEmail estimating@tcpros.net
Contact Name JEFFREY PIKE
Area Code (925)
Phone Number 270-4580
Alt Area Code (925)
Alt Phone Number 522-3723
Fax Area Code (925)
Fax Phone Number 405-3833
Agency Name CITY OF FRESNO
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 50; 51; 53; 54; 55; 57;
Districts 01; 02; 03; 04; 05; 06; 09; 10; 11;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;
Licenses C31 Construction Zone Traffic Control Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 39166
Firm/DBA Name V A P CONSTRUCTION INC.

Address Line1 15705 BIRCHWOOD ST
Address Line2
City LA MIRADA
State CA
Zip Code1 90638
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail arvind@vapci.com
Contact Name ARVIND PRASAD
Area Code (714)
Phone Number 253-3270
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 551-9420
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT
 CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY
 EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
 (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
 C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE
 BARRIER;

Work Codes

Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 39 Records

Thu Sep 22 09:18:15 PDT 2016

Query Criteria

District: 08 11

Naics Category: 23 Construction

Work Codes: C6500 REINFORCED CONCRETE PIPE C7301 CONCRETE CURB & SIDEWALK
 - MISC C8000 FENCING CONTRACTOR C8405 THERMOPLASTIC TRAFFIC STRIPING &
 MARKING C8602 SIGNAL & LIGHTING

Firm Type: DBE

Firm ID	42662
Firm/DBA Name	ABT PRODUCTS AND SERVICES LTD
Address Line1	21 A BAY AVENUE
Address Line2	
City	HUNTINGTON
State	NY
Zip Code1	11743
Zip Code2	
Mailing Address Line1	280 BROADWAY
Mailing Address Line2	
Mailing City	HUNTINGTON STATION
Mailing State	NY
Mailing Zip Code1	11746
Mailing Zip Code2	
Certification Type	DBE
EMail	lhorchos@abt-products.com
Contact Name	LISA HORCHOS
Area Code	(631)
Phone Number	421-1500
Alt Area Code	(516)
Alt Phone Number	380-9924
Fax Area Code	(631)
Fax Phone Number	421-1510
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210; 423710; 423840; 425120;

ACDBE NAICS

Work Codes	C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR;
Licenses	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2
Certification Type DBE
EMail KIM@acefencecompany.com
Contact Name AMERICA TANG
Area Code (626)
Phone Number 333-0727
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 333-7843
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310; 237990;

ACDBE NAICS

Work Codes C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 27172
Firm/DBA Name ARCHULETA CONCRETE CONSTRUCTION COMPANY
Address Line1 79607 COUNTRY CLUB DRIVE, SUITE 1
Address Line2
City BERMUDA DUNES
State CA
Zip Code1 92203
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail archuleta8@aol.com
Contact Name TOMMY R. JR ARCHULETA
Area Code (760)
Phone Number 345-8722
Alt Area Code ()
Alt Phone Number
Fax Area Code (760)
Fax Phone Number 345-8223
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 33; 36;
Districts 08;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7112 REINFORCED CONCRETE SEWER PIPE; C7250 SACKED CONCRETE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses A General Engineering Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 77
Firm/DBA Name BERT W SALAS, INC.
Address Line1 10769 WOODSIDE AVENUE, SUITE 201

Address Line2
City SANTEE
State CA
Zip Code1 92071
Zip Code2 3175
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail bsalaz@bertsalasinc.com
Contact Name BOB E. SALAZ
Area Code (619)
Phone Number 562-7711
Alt Area Code (916)
Alt Phone Number 123-4567
Fax Area Code (619)
Fax Phone Number 258-3515
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;
 C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500
 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC;
 C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215
 CONCRETE-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC
 IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
 A General Engineering Contractor;

Licenses

Trucks

Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41963
Firm/DBA Name BLUE CABLE INC
Address Line1 7306 COLDWATER CANYON AVE #10
Address Line2
City NORTH HOLLYWOOD
State CA
Zip Code1 91605
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail helinda@bluecable.com
Contact Name HELINDA NAZARI
Area Code (818)
Phone Number 559-5454
Alt Area Code ()
Alt Phone Number
Fax Area Code (818)
Fax Phone Number 861-7259
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 238210;

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL;
Licenses C9859 Commercial Electrical;
Trucks B General Building Contractor; C10 Electrical Contractor;
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41886
Firm/DBA Name BORG FENCE
Address Line1 50 CONTRACTORS STREET
Address Line2
City LIVERMORE
State CA
Zip Code1 94551
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail julieborg@borgfence.com
Contact Name JULIE BORG
Area Code (925)
Phone Number 455-9620
Alt Area Code (925)
Alt Phone Number 487-3183
Fax Area Code (925)
Fax Phone Number 455-9626
Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties 00;
Districts 00;
DBE NAICS 238190; 238350; 238990;

ACDBE NAICS

Work Codes C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
Licenses B General Building Contractor; C13 Fencing Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39287
Firm/DBA Name CALI CONCRETE
Address Line1 117 MUGSY AVENUE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93307
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail gusto@caliconcrete.com
Contact Name GUSTAVO VALDERAMMA

Area Code (661)
Phone Number 398-8143
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 398-1382
Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS 237310; 237990; 238110; 238190;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 13602
Firm/DBA Name CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1 13421 SNOW ROAD
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93314
Zip Code2
Mailing Address Line1 PO BOX 81926
Mailing Address Line2
Mailing City BAKERSFIELD
Mailing State CA
Mailing Zip Code1 93380
Mailing Zip Code2
Certification Type DBE
EMail paustin@austin-enterprise.com
Contact Name PATTI AUSTIN
Area Code (661)
Phone Number 589-1001
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 589-9509
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238110; 532412;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31277
Firm/DBA Name CALIFORNIA PROFESSIONAL ENGINEERING INC
 929 OTTERBEIN AVENUE, UNIT E

Address Line1
Address Line2
City LA PUENTE
State CA
Zip Code1 91748
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail van@cpengineeringinc.com
Contact Name VAN TAN NGUYEN
Area Code (626)
Phone Number 810-1338
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 810-1322
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 15; 19; 30; 33; 36; 37;
Districts 06; 07; 08; 11; 12;
DBE NAICS 237310; 238210;

ACDBE NAICS

Work Codes C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608
 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 31969
Firm/DBA Name CONTECH CONCRETE TECHNIQUES, INC
Address Line1 5819 E. HARVARD
Address Line2
City FRESNO
State CA
Zip Code1 93727
Zip Code2
Mailing Address Line1 5819 E. HARVARD
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93727
Mailing Zip Code2
Certification Type DBE
EMail contechg@gmail.com
Contact Name JIM GARCIA
Area Code (559)
Phone Number 251-8818
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 251-8821
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238110;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 2163
Firm/DBA Name COVARRUBIAS BROTHERS CONSTRUCTION
Address Line1 37369 DEEPWOOD DRIVE
Address Line2
City MURRIETA
State CA
Zip Code1 92562
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail covarrubias@aol.com
Contact Name ABEL COVARRUBIAS
Area Code (951)
Phone Number 600-1751
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 600-4975
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237110;

ACDBE NAICS

Work Codes C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER CONNECTION;
Licenses C42 Sanitation System Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36251
Firm/DBA Name CREST EQUIPMENT, INC
Address Line1 13783 HWY 8 BUS.
Address Line2
City LAKESIDE
State CA
Zip Code1 92040
Zip Code2
Mailing Address Line1 161 SCOTTFORD DR
Mailing Address Line2
Mailing City EL CAJON
Mailing State CA
Mailing Zip Code1 92021
Mailing Zip Code2
Certification Type DBE
EMail belio@sbcglobal.net
Contact Name WENDI BELIO
Area Code (619)
Phone Number 444-5061

Alt Area Code ()
Alt Phone Number
Fax Area Code (619)
Fax Phone Number 447-6540
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 33; 37;
Districts 08; 11;
DBE NAICS 237110; 237310; 237990; 238110; 238120; 238140; 484110;

ACDBE NAICS

Work Codes C5110 CONCRETE SURFACE FINISH; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C9774 TRUCKER;
Licenses A General Engineering Contractor;
Trucks STANDARD DUMP TRUCK - 2;
Gender F
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 41013
Firm/DBA Name CT CONCRETE CUTTING INC.
Address Line1 26341 JEFFERSON AVE. SUITE B
Address Line2
City MURRIETA
State CA
Zip Code1 92562
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail ct@ctconcretecutting.com
Contact Name CHRISTOPHER TOMPKINS
Area Code (951)
Phone Number 698-7745
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 698-0795
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 14; 15; 19; 26; 30; 33; 36; 37; 42;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237110; 237310; 238910; 238990;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 43263
Firm/DBA Name DEFENCE COMPANY
Address Line1 14528 LOS ANGELES STREET
Address Line2
City BALDWIN PARK
State CA
Zip Code1 91706
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email defenceco@gmail.com
Contact Name LUIS GUTIERREZ
Area Code (626)
Phone Number 338-2288
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 470-9723
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 13; 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR;
Licenses C13 Fencing Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 8022
Firm/DBA Name DIVERSIFIED LANDSCAPE CO.
Address Line1 21730 BUNDY CANYON ROAD
Address Line2
City WILDOMAR
State CA
Zip Code1 92595
Zip Code2
Mailing Address Line1 21730 BUNDY CANYON ROAD
Mailing Address Line2
Mailing City WILDOMAR
Mailing State CA
Mailing Zip Code1 92595
Mailing Zip Code2
Certification Type DBE
Email dbe@diversifiedlandscape.com
Contact Name VICKI MORALES
Area Code (951)
Phone Number 245-1686
Alt Area Code (951)
Alt Phone Number 245-1686
Fax Area Code (951)
Fax Phone Number 245-1847
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 237110; 237310; 237990;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses A General Engineering Contractor; C27 Landscaping Contractor;
Trucks
Gender F

Ethnicity	CAUCASIAN
Firm Type	DBE
<hr/>	
Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brooks.curtis@att.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Codes

Licenses

Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
<hr/>	
Firm ID	38803
Firm/DBA Name	EMPIRE STEEL, INC.
Address Line1	P.O. BOX 9281
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92427
Zip Code2	
Mailing Address Line1	P. O. BOX 9281
Mailing Address Line2	
Mailing City	SAN BERNARDINO
Mailing State	CA
Mailing Zip Code1	92427
Mailing Zip Code2	
Certification Type	DBE
EMail	tammy@empiresteelinc.com
Contact Name	SAROEUNG POCH
Area Code	(909)
	509-5926

Phone Number
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 509-5927
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30; 33; 36;
Districts 07; 08; 12;
DBE NAICS 238120;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;
 C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL
 STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;
Licenses C50 Reinforcing Steel Contractor;

Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 41700
Firm/DBA Name G & G ELECTRIC INC
Address Line1 4229 GILES COURT
Address Line2
City RIVERSIDE
State CA
Zip Code1 92503
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail chvz_glbtr@yahoo.com
Contact Name GILBERTO CHAVEZ
Area Code (951)
Phone Number 572-0196
Alt Area Code (562)
Alt Phone Number 755-7297
Fax Area Code (951)
Fax Phone Number 689-2694
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING &
 SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;
Licenses C10 Electrical Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 28842
Firm/DBA Name HIGH LIGHT ELECTRIC, INC.
Address Line1 7000 JURUPA AVE.
Address Line2
City RIVERSIDE
State CA
Zip Code1 92504
Zip Code2

Mailing Address Line1 PO BOX 7339
Mailing Address Line2
Mailing City RIVERSIDE
Mailing State CA
Mailing Zip Code1 92513
Mailing Zip Code2
Certification Type DBE
EMail erwin.mendoza@hleincusa.com
Contact Name ERWIN MENDOZA
Area Code (951)
Phone Number 352-9646
Alt Area Code (951)
Alt Phone Number 427-2850
Fax Area Code (951)
Fax Phone Number 352-2498
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36;
Districts 07; 08; 12;
DBE NAICS 237130; 237310; 237990; 238210; 238990;

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 49
Firm/DBA Name HURRICANE & POWAY FENCE CO., INC.
Address Line1 209 10TH STREET
Address Line2
City RAMONA
State CA
Zip Code1 92065
Zip Code2
Mailing Address Line1 P.O. BOX 1636
Mailing Address Line2
Mailing City RAMONA
Mailing State CA
Mailing Zip Code1 92065
Mailing Zip Code2
Certification Type DBE
EMail laurann@usa.net
Contact Name LAURANNE VOLK
Area Code (760)
Phone Number 789-4142
Alt Area Code ()
Alt Phone Number
Fax Area Code (760)
Fax Phone Number 788-1537
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 37;
Districts 11;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR;
Licenses C13 Fencing Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN

Firm Type	DBE
Firm ID	14089
Firm/DBA Name	IN-LINE FENCE & RAILING CO., INC
Address Line1	1307 WALNUT STREET
Address Line2	
City	RAMONA
State	CA
Zip Code1	92065
Zip Code2	
Mailing Address Line1	P.O. BOX 2637
Mailing Address Line2	
Mailing City	RAMONA
Mailing State	CA
Mailing Zip Code1	92065
Mailing Zip Code2	
Certification Type	DBE
Email	julie@inlinerail.com
Contact Name	DAVID ORTIZ
Area Code	(760)
Phone Number	789-0282
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	789-0689
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 36; 37;
Districts	08; 11; 12;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36741
Firm/DBA Name	INDUSTRIAL ELECTRICAL SERVICE
Address Line1	8710 MURIETTA AVENUE
Address Line2	
City	PANORAMA CITY
State	CA
Zip Code1	91402
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	davidvillalvazo@sbcglobal.net
Contact Name	DAVID VILLALVAZO
Area Code	(818)
Phone Number	395-6658
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(818)
Fax Phone Number	508-6031
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 56;
Districts	07; 08; 12;
DBE NAICS	238210;

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 447
Firm/DBA Name K R C SAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2
City VISALIA
State CA
Zip Code1 93291
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail garyc@krccsafety.com
Contact Name GARY CASTRO
Area Code (559)
Phone Number 732-0393
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 732-2684
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 38347
Firm/DBA Name KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
Address Line1 22140 FRONTIER ROAD
Address Line2
City CLOVIS
State CA
Zip Code1 93619
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail karen@imaginationmetals.com
Contact Name KAREN JOHNSTON
Area Code (559)
Phone Number 299-2899
Alt Area Code ()
Alt Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54;
Districts 03; 04; 06; 08; 10; 11;
DBE NAICS 237110; 238990; 332322; 332323; 423390; 425120;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 30847
Firm/DBA Name KERN COUNTY CUSTOM CONCRETE
Address Line1 4916 COLLEGE AVE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93306
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail JerryKCCC@yahoo.com
Contact Name MR. JERRY M. FUENTEZ
Area Code (661)
Phone Number 872-4602
Alt Area Code (661)
Alt Phone Number 865-7465
Fax Area Code (661)
Fax Phone Number 872-4602
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238110; 238120; 238990; 327390;

ACDBE NAICS

Work Codes C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

Licenses C08 Concrete Contractor;

Trucks
Gender M

Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39408
Firm/DBA Name	LEGEND FENCE CORPORATION
Address Line1	3559 VISTA AVENUE
Address Line2	
City	LEMON GROVE
State	CA
Zip Code1	91945
Zip Code2	
Mailing Address Line1	3559 VISTA AVENUE
Mailing Address Line2	
Mailing City	LEMON GROVE
Mailing State	CA
Mailing Zip Code1	91945
Mailing Zip Code2	
Certification Type	DBE
EMail	lupita@legendfencecorp.com
Contact Name	LUPITA GARCIA
Area Code	(619)
Phone Number	282-6000
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	282-6001
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 19; 20; 27; 28; 30; 33; 34; 36; 37; 38; 41; 42; 43; 44; 56;
Districts	03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41409
Firm/DBA Name	LIGHT DUTY ELECTRIC
Address Line1	633 SHADOW TREE DRIVE
Address Line2	
City	OCEANSIDE
State	CA
Zip Code1	92058
Zip Code2	7430
Mailing Address Line1	PO BOX 2603
Mailing Address Line2	
Mailing City	OCEANSIDE
Mailing State	CA
Mailing Zip Code1	92051
Mailing Zip Code2	2603
Certification Type	DBE
EMail	cthermond@lightdutyelectric.com
Contact Name	CHARLTON THERMOND
Area Code	(760)
Phone Number	214-2730
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	757-4939
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	30; 37;
Districts	11; 12;
	238210;

DBE NAICS

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses C10 Electrical Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 39069
Firm/DBA Name MCC EQUIPMENT RENTALS, INC.
Address Line1 32389 DUNLAP BOULEVARD
Address Line2
City YUCAIPA
State CA
Zip Code1 92399
Zip Code2
Mailing Address Line1 P.O. BOX 1730
Mailing Address Line2
Mailing City YUCAIPA
Mailing State CA
Mailing Zip Code1 92399
Mailing Zip Code2
Certification Type DBE
EMail accounting@mccpipeline.com
Contact Name DANIELLE GATLIN
Area Code (909)
Phone Number 795-9300
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 795-7308
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 33; 36; 56;
Districts 07; 08;
DBE NAICS 237110; 237310; 238990;

ACDBE NAICS

Work Codes C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6680 JACKED CORRUGATED STEEL PIPE; C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C7000 PLASTIC PIPE; C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7035 WELDED STEEL PIPE; C7041 JACKED WELDED STEEL PIPE; C7065 DEBRIS RACK-DRAINAGE GATE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7194 JUNCTION CHAMBER; C7200 ROCK SLOPE PROTECTION; C7250 SACKED CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;

Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor; C31 Construction Zone Traffic Control Contractor; C34 Pipeline Contractor; C42 Sanitation System Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 102
Firm/DBA Name PAYCO SPECIALTIES, INCORPORATED
Address Line1 120 NORTH SECOND AVE.
Address Line2
City CHULA VISTA
State CA
Zip Code1 91910
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail rebecca@payco.biz
Contact Name REBECCA LLEWELLYN
Area Code (619)
Phone Number 422-9204
Alt Area Code ()
Alt Phone Number
Fax Area Code (619)
Fax Phone Number 427-1620
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 13; 19; 30; 33; 37;
Districts 07; 08; 10; 11; 12;
DBE NAICS 237310; 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40944
Firm/DBA Name RAMCO GENERAL ENGINEERING CONTRACTOR
Address Line1 10545 DALE ROAD
Address Line2
City AGUA DULCE
State CA
Zip Code1 91390
Zip Code2
Mailing Address Line1 10545 DALE ROAD
Mailing Address Line2
Mailing City AGUA DULCE
Mailing State CA
Mailing Zip Code1 91390
Mailing Zip Code2
Certification Type DBE
EMail ramco@socal.rr.com
Contact Name EMILIO RAMIREZ
Area Code (818)
Phone Number 272-4221
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 268-7353
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 56;
Districts 07; 08; 12;
DBE NAICS 236115; 236118; 236210; 236220; 237310; 238110; 238120; 238130; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;

Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36311
Firm/DBA Name SAFEGUARD FENCE
Address Line1 2745 N LOCUST AVE.
Address Line2
City RIALTO
State CA
Zip Code1 92376
Zip Code2
Mailing Address Line1 3330 SHAWNEE DR
Mailing Address Line2
Mailing City NORCO
Mailing State CA
Mailing Zip Code1 92860
Mailing Zip Code2
Certification Type DBE
Email safeguardfence@sbcglobal.net
Contact Name CHARLENE RODGERS
Area Code (949)
Phone Number 678-7331
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 280-0105
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 37; 56;
Districts 07; 11; 12;
DBE NAICS 238990; 423510;

ACDBE NAICS

Work Codes C0655 STEEL SUPPLIER; C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR;
Licenses C13 Fencing Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 41790
Firm/DBA Name SOUTHWEST CONTRACTING AND ELECTRIC INC
Address Line1 210 S HELIX AVE, APT L
Address Line2
City SOLANA BEACH
State CA
Zip Code1 92075
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email danielancona@yahoo.com
Contact Name DANIEL ANCONA
Area Code (858)
Phone Number 752-9197
Alt Area Code ()
Alt Phone Number
Fax Area Code ()
Fax Phone Number
 DEPARTMENT OF TRANSPORTATION

Agency Name
Counties 02; 13; 19; 30; 33; 36; 37; 42;
Districts 05; 07; 08; 10; 11; 12;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses C10 Electrical Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 32232
Firm/DBA Name STATEWIDE STRIPES, INC
Address Line1 7320 MISSION GORGE ROAD
Address Line2
City SAN DIEGO
State CA
Zip Code1 92120
Zip Code2
Mailing Address Line1 P.O. BOX 600710
Mailing Address Line2
Mailing City SAN DIEGO
Mailing State CA
Mailing Zip Code1 92160
Mailing Zip Code2
Certification Type DBE
E-Mail dawn@statewidestripes.com
Contact Name DAVID BRILHANTE
Area Code (858)
Phone Number 560-6887
Alt Area Code ()
Alt Phone Number
Fax Area Code (858)
Fax Phone Number 560-0158
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238320; 238990; 561990;

ACDBE NAICS

Work Codes C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
Licenses C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 2003
Firm/DBA Name SUPER SEAL & STRIPE, INC
Address Line1 310 A STREET
Address Line2
City FILLMORE
State CA
Zip Code1 93015
Zip Code2
Mailing Address Line1 PO BOX 755
Mailing Address Line2
Mailing City FILLMORE

Mailing State CA
Mailing Zip Code1 93016
Mailing Zip Code2
Certification Type DBE
EMail brenda@supersealandstripe.com
Contact Name BRENDA HAMPTON-ORTIZ
Area Code (805)
Phone Number 524-7345
Alt Area Code ()
Alt Phone Number
Fax Area Code (805)
Fax Phone Number 524-7428
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER;
 C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING &
 MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses C32 Parking and Highway Improvement Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39166
Firm/DBA Name V A P CONSTRUCTION INC.
Address Line1 15705 BIRCHWOOD ST
Address Line2
City LA MIRADA
State CA
Zip Code1 90638
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail arvind@vapci.com
Contact Name ARVIND PRASAD
Area Code (714)
Phone Number 253-3270
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 551-9420
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT
 CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY
 EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
 (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
 C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE
 BARRIER;
Licenses A General Engineering Contractor;
Trucks

Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE
Firm ID	42384
Firm/DBA Name	VEGA CONCRETE
Address Line1	367 S. PA HA LANE
Address Line2	
City	BISHOP
State	CA
Zip Code1	93514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bill.vega@hotmail.com
Contact Name	WILLIAM VEGA
Area Code	(760)
Phone Number	873-6975
Alt Area Code	(760)
Alt Phone Number	937-1081
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 10; 14; 15; 26; 34; 37; 46;
Districts	03; 06; 09; 10; 11;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;

Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;

Districts 03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL;
Licenses C9859 Commercial Electrical;
Trucks C10 Electrical Contractor;
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 42783
Firm/DBA Name WEST PACIFIC ELECTRIC COMPANY
Address Line1 20071 W GLENDALE AVENUE
Address Line2
City LEMOORE
State CA
Zip Code1 93245
Zip Code2
Mailing Address Line1 P.O. BOX 368
Mailing Address Line2
Mailing City LEMOORE
Mailing State CA
Mailing Zip Code1 93245
Mailing Zip Code2
Certification Type DBE
EMail westpacificelectricco@gmail.com
Contact Name VIRGINIA ANN VILLA
Area Code (559)
Phone Number 924-6422
Alt Area Code (559)
Alt Phone Number 469-4729
Fax Area Code (559)
Fax Phone Number 924-4826
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 221122; 238210;

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN
ILLUMINATION; C9859 Commercial Electrical; E4910 ELECTRIC SERVICES;
Licenses A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C46 Solar
Contractor;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 33077
Firm/DBA Name WIRENET COMMUNICATIONS, INC
Address Line1 4355 E. AIRPORT DRIVE, STE 104
Address Line2
City ONTARIO
State CA
Zip Code1 91761
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
E-Mail garreola@wirenetcomm.com
Contact Name ROBERT GABRIEL ARREOLA
Area Code (909)
Phone Number 986-3290
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 986-6490
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

[Back To Query Form](#)



Exhibit E

Additional Data

Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.



Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A/B

To: Department of Transportation
 1727 30th Street
 Sacramento, CA 95816

Date: October 17, 2016

From: Jeff Richardson

Re: 11-080234 - Widen RTE 98 Highway

WE ARE SENDING YOU

NO.	DESCRIPTION
1	Original DBE Commitment

THESE ARE TRANSMITTED as checked below:

<input checked="" type="checkbox"/>	As Requested
<input type="checkbox"/>	For Your Action
<input type="checkbox"/>	For Your Approval
<input type="checkbox"/>	For Your Signature
<input type="checkbox"/>	

<input type="checkbox"/>	For Your Correction
<input type="checkbox"/>	Signed As Requested
<input type="checkbox"/>	For Your Distribution
<input type="checkbox"/>	For Your Files
<input type="checkbox"/>	

REMARKS:
