

Second Bidder

09-16-14 P02:35 RCVD

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO: 11-238404

BID AMOUNT: \$12,176,795.00

BID OPENING DATE: 9/10/2014

BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 5%

DBE PRIME CONTRACTOR CERTIFICATION ¹: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF UDBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier)	DDLLAR AMOUNT DBE ³
15	Water Pollution Control Plan		Terra West Inc. 1061 Tierra del Rey, Ste 204 Chula Vista, CA 91910 619-591-1007 / DBE #36931	\$650.00
4, 28	Construction Area Signs, Reset Roadside Signs		Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 951-695-5104 / DBE #38078	\$66,245.00
5	Traffic Control Crew		Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 951-695-5104 / DBE #38078	\$20,300.00
35-38, 39,77	Place HMA Dike and Misc Areas, Mobilization		A. C. Dike Company 2788 Venture Dr. Lincoln, CA 95648 916-952-0159 / DBE #219	\$14,891.50
21-22, 52, 54-59,77	Treated wood waste, remove fence & guardrail, install fence and guardrail, mobilization		ACE Fence 727 N. Glendora Ave. La Puente, CA 91744 626-333-0727 / DBE #34153	\$183,195.00
33	HMA Quality Control		Sequoia Consultants 361 W. Grove Ave, Orange, CA 92865 714-974-6316 / DBE	\$33,550.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "List of Subcontractors" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprise," under Section 2 "Bidding" of the Special Provisions to determine the credit allowed for DBE firms.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA. 95816-7005

Claimed Participation (See Next Page) \$ \$318,831.50

Signature of Bidder Jason Mordhorst, President
(858) 587-3600
Date (Area Code) Tel. No.

Jason A. Mordhorst
Person to Contact (Please Type or Print)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10B (NEW 06/2012)

09-16-14 P02:35 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO:	11-238404
BID AMOUNT:	\$12,176,795.00
BID OPENING DATE:	9/10/2014
BIDDER'S NAME:	HAZARD CONSTRUCTION COMPANY
DBE GOAL FROM CONTRACT, %:	5%
DBE PRIME CONTRACTOR CERTIFICATION ¹:	N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF UDBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier)	DOLLAR AMOUNT DBE ³
33	Supply & Transport PG70-10 Paving Grade Oil to HMA Supplier - 2nd Tier to API		LMS Transport 3810 Wacker Dr. Mira Loma, CA 91752 951-616-3828 / DBE #38327	\$273,600.00
13, 60	Supply TRACC Alternative Crash Cushion		LED Services, Inc. 420 Third Street, Suite 208 Oakland, CA 94607 510-817-4258 / DBE #39360	\$9,958.00
45,46,47,48	Supply Corrugated Steel Pipe		Triumph Goe-Synthetic, Inc 1235 N. Grove St. Anaheim, CA 92806 888-775-7545 / DBE #9076	\$2,334.00
10	Supply Portable CMS		Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 951-695-5104 / DBE #38078	\$54,000.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "List of Subcontractors" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See Section titled "Disadvantaged Business Enterprise," under Section 2 "Bidding" of the Special Provisions to determine the credit allowed for DBE firms.

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA. 95816-7005

Total Claimed Participation	\$ \$658,723.50 5.41%
Signature of Bidder	Jason Mordhorst, President
Date	9/15/14 (858) 587-3600 (Area Code) Tel. No.
Jason A. Mordhorst Person to Contact	(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Prop #: 14-117
August 26, 2014

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
Contract: **11-298204**
Location: **Old Rte 905**
Bid Date: **8/27/2014**

Bid Item No.	Item Description	Qty	Unit	Unit Price	Extension
6	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00

WPCP:

- Quote includes initial preparation of WPCP with up to 3 hard copies and electronic copy. At least ten (10) business days notice required for document preparation.
- Additional copies will be billed at \$65.00 each + shipping. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$85.00/hr with minimum charge of 1 hr. Rate after 1st hour will be billed in ½ hr increments.
- Payment in full is due no later than 60 days after initial document approval or project start date (if no written approval is provided). A \$10 monthly fee will be charged on all invoices not paid within the initial 60 day period.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Best regards,

Roberto Tessada, CPESC, QSD/QSP

[Back To Query Form](#)**Search Returned 1 Records**

Thu Sep 11 11:55:53 PDT 2014

Query Criteria

Firm ID: 36931

Firm Type: DBE

Firm ID	36931
Firm/DBA Name	TERRA WEST, INC
Address Line1	1061 TIERRA DEL REY, STE 204
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	1061 TIERRA DEL REY, STE 204
Mailing Address Line2	
Mailing City	CHULA VISTA
Mailing State	CA
Mailing Zip Code1	91910
Mailing Zip Code2	
Certification Type	DBE
EMail	roberto@terrawestinc.com
Contact Name	ROBERTO TESSADA
Area Code	(619)
Phone Number	591-1007
Fax Area Code	(619)
Fax Phone Number	568-3475
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 37;
Districts	07; 11; 12;
DBE NAICS	541340; 541380; 541620;

ACDBE NAICS

Work Codes C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING; C8852 SWPPP Planning; I8734 LABORATORY TESTING AND ANALYSIS;

Licenses**Trucks****Gender**

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-238404
BID DATE: 09/10/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 ~~\$57,500.00~~ **WITH USING MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, STAGE & TRAFFIC HANDLING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$64,943.00 **WITHOUT USING MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, STAGE & TRAFFIC HANDLING SIGNS)

ADDITIONAL ITEMS:

ITEM #8- \$54.00 ITEM #10- \$875.00/ EA. PER MONTH ITEM #12- \$195.00
 ITEM #13- \$7,450.00 (INCLUDES DELIVERY, INSTALL & PICK-UP; SEE ATTACHED LETTER)
ITEM #28- \$265.00 ITEM #29- \$100.00

*- JOHNNY AGREES NOT
 AT \$750 MO USED*

8,745

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) **\$1,450.00**

PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) \$2,100.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

14 DAYS = \$20,300

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF THE CONTRACT REQUIRES A BOND, MANERI TRAFFIC CONTROL'S BOND RATE IS 3%.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

RD a

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



BID DATE: 09/10/14
PROJECT: 11-238404

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,450.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,100.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH).....	\$190.00
------------------------------------	----------

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$875.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
 THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00 PER HOUR**, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00 PER LABORER** FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

[Back To Query Form](#)**Search Returned 1 Records**

Thu Sep 11 11:20:40 PDT 2014

Query Criteria

Firm/DBA Name: Maneri

Zip Code: 92592

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RANBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT IMPERIAL CO. RT 7 11-238404

BIDS: 9/10/14

"PLACE ONLY"* 7270 LF ASPHALT DIKE (TYPES C,D,E,F) @ \$1.45 LF. \$ 10,541.50
PLACE 26 SQ YDS ASPHALT MISC. AREAS @ \$75.00 SQ YD. \$ 1,950.-

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

ADD 2 MOVES @ 1200 EA = \$ 2400 For STAGE 2 & 3
PER DAVE
\$ 14,891.50 Lpa

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 11 11:21:12 PDT 2014

Query Criteria


Firm/DBA Name: A C Dike
 Zip Code: 95648
 Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # : _____	DATE : 9/09/14
FROM : Michael Abarilla	PAGES : 1
PROJECT : CADOT Pavement Rehabilitation, Replace AC with CRCP (Contract No. 11-238404)	
From 0.5 Miles North of Mexico Border to Route 98, About 7 Miles East of Calexico, in Imperial Co., CA	
BID DATE : 9/10/14 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
20	TREATED WOOD WASTE	LB	29,300	\$ 0.15	\$ 4,395.00
21	REMOVE CHAIN LINK FENCE	LF	1,240	\$ 8.50	\$ 10,540.00
22	REMOVE GUARDRAIL	LF	2,210	\$ 10.00	\$ 22,100.00
20	REMOVE CRASH CUSHION (SAND FILLED)	EA	3	\$ 1,225.00	\$ 3,675.00
52	CHAIN LINK FENCE (TYPE CL-6)	LF	1,280	\$ 22.50	\$ 28,800.00
54	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	2,340	\$ 28.00	\$ 65,520.00
55	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	150	\$ 52.00	\$ 7,800.00
56	TRANSITION RAILING (TYPE WB-31)	EA	5	\$ 3,500.00	\$ 17,500.00
57	RAIL TENSIONING ASSEMBLY	EA	6	\$ 415.00	\$ 2,490.00
58	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10	\$ 725.00	\$ 7,250.00
59	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	6	\$ 2,400.00	\$ 14,400.00
60	ALTERNATIVE CRASH CUSHION (TYPE TRACC)	EA	6	\$ 20,200.00	\$ 121,200.00

1 LS @ \$2,400 for Mob

TOTAL BID AMOUNT: \$ 323,970.00

163,195

- * ITEM # 52 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE)
- * ITEM # 56 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 60 - PER TYPE & MODEL SPECIFIED ABOVE, OTHERS WILL REQUIRE A CHANGE ORDER.
- * ITEM # 20 & 60 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CONC. BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS (except footings for Item 52); VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING
 = SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.
 OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

RP

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 11 11:21:46 PDT 2014

Query Criteria

Firm/DBA Name: Ace Fence

Zip Code: 91744

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mpa@acefencecompany.com
Contact Name	MICHAEL ABANILLA
Area Code	(626)
Phone Number	333-0727
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 237990; 238990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

SEQUOIA Consultants

Testing Labs, Inspectors and Engineers

BID FAX

To:	Mark Thunder / Estimating Department	From:	Frank Melo
Company:	Hazard Construction Company	No. of Pages:	2 (Including Cover Sheet)
Fax No.:	858-453-6034	Date:	09/09/2014
Phone No.:		Re:	Bid for QC Services & Material Testing – Caltrans 11-238404

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.


We are currently providing similar QC services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house. Services for this project will be carried out by local staff.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, please do not hesitate to contact me.

Best Regards,



Frank Melo
Project Engineer
fmelo@sequoiacon.com
Cell: 909-763-6181



SEQUOIA Consultants

Cost Estimate QC Services for HMA Paving

Contract No.: 11-263304
 Bid Date: June 26, 2014
 Bid Item No.'s: 33: HMA-A-SP: 14,750 tons

QC Plan and Support					
1	Preparation of HMA Quality Control Plan	1	Each	\$ 950	\$ 950
2	Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 120	\$ 960
3	Move In / Mobilization (Mainline, Concrete Pavement)	2	Each	\$ 1,825	\$ 3,650
HMA-A - SP (Field Services)					
4	Production Start-Up Testing / CTM 375 Testing	1	Each	\$ 2,440	\$ 2,440
5	Placement Inspection - 1 Compaction Tester and 1 Coring Technician	10	Shifts	\$ 1,865	\$ 18,650
6	Field Laboratory Testing (per 750 tons or fraction thereof)	20	Test	\$ 345	\$ 6,900
Total (Field Services)					\$ 33,550

HMA - SP Mix Design Services					
7	Development of Job Mix Formula	1	Each	\$ 9,500	\$ 9,500
8	Verification of Job Mix Formula (Hot Drop)	1	Each	\$ 3,500	\$ 3,500

Remarks:

- 1 Estimate is based on an 8 hour, Monday thru Friday, straight time Shift.
- 2 Estimate is based on an average placement of 1,500 tons/shift for HMA-A-SP.
- 3 Overtime will be charged at \$123/hour and Double time at \$164/hour.
- 4 Package includes 2 mobilization fees for Mainline work and for CRCP work.
- 5 Union Tester rates quoted are valid through June 30, 2015, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 11 11:20:04 PDT 2014

Query Criteria

Firm/DBA Name: Sequoia

Zip Code: 92865

Firm Type: DBE

Firm ID	35308
Firm/DBA Name	SEQUOIA CONSULTANT, INC
Address Line1	361 W. GROVE AVENUE
Address Line2	
City	ORANGE
State	CA
Zip Code1	92865
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pdesilva@sequoiacon.com
Contact Name	PRINYANGA DESILVA
Area Code	(714)
Phone Number	974-6316
Fax Area Code	(714)
Fax Phone Number	974-6193
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	541330; 541380;

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8723 MATERIALS TESTING SERVICES; C9810 SMALL STRUCTURES;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

[Back To Query Form](#)



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

3810 Wacker Dr. Mira Loma, CA 91752



UDBE # 40561 | SBE# 43392

COMPANY: Aggregate Products ATTN: Estimating

BID DATE: 9-10-14

PROJECT NAME: Caltrans #11-238404

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item # Oil Supply Only:** (1) 725 Tons of PG 70-10 at \$556.00 per Ton (Indexed) Valero in Wilmington
- **Item # Freight:** (1) 725 Tons of PG 70-10 at \$52.00 per Ton to Calexico
- **Item Numbers:**
 - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In parenthesis on page 2 states the amount of equipment we "own".

NEED 750 TONS

IL 456,000 x 60% = \$273,600

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LAG STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LAG STANDARD RATES (SEE PAGE 2).
4. **PRICE GOOD THROUGH Q3 2014. QUOTE IS NULL & VOID AFTER 9-20-14.**
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

[Back To Query Form](#)**Search Returned 1 Records**

Thu Sep 11 11:15:04 PDT 2014

Query Criteria

Firm/DBA Name: LMS Transport

Zip Code: 91752

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	3810 WACKER DRME
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	13961 ROSE AVE
Mailing Address Line2	
Mailing City	FONTANA
Mailing State	CA
Mailing Zip Code1	92337
Mailing Zip Code2	
Certification Type	DBE
EMail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

LED Services, Inc

420 Third Street, Suite 208

Oakland, CA 94607

DBE Certification #39360

Ph) 510-817-4258 Fax) 415-723-7101

Estimate

Date	Estimate #
9/10/2014	30

Name / Address
Hazard Construction 6465 Marindustry Place San Diego, CA 92121

Project
11-238404
Ship To
Jobsite Imperial County Cal Trans 11-238404

Qty	Description	Rate	Total
	Good morning Mark, Thank you fro contacting LED Services Inc in connection with Cal Trans Project 11-238404. Our bid is as follows:		
7	Alternative Crash Cushion Modules TRACC Modules	2,082.86571	14,580.06T
1	Outbound shipping	850.00	850.00
	Please note, sales tax for Calexico, Imperial County is 8.5% Sales Tax	8% 8.50%	1,239.31

Total	16,596.46 \$16,669.37
--------------	-------------------------------------

Signature _____ Date _____

60% 9,958

[Back To Query Form](#)**Search Returned 1 Records**

Thu Sep 11 11:13:43 PDT 2014

Query Criteria

Firm/DBA Name: LED Services

Zip Code: 94607

Firm Type: DBE

Firm ID	39360
Firm/DBA Name	LED SERVICES INC.
Address Line1	420 THIRD STREET, SUITE 208
Address Line2	
City	OAKLAND, CA
State	CA
Zip Code1	94607
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	info@ledservicesinc.com
Contact Name	JOHN LOPEZ
Area Code	(510)
Phone Number	788-4024
Fax Area Code	(415)
Fax Phone Number	723-7101
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 28; 34; 38; 41; 48;
Districts	03; 04;
DBE NAICS	423310; 423320; 423390;

ACDBE NAICS

Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5210 LUMBER & OTHER BUILDING MATERIALS;

Licenses**Trucks****Gender**

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

9076

QUOTATION

Quote Number

73806

PLEASE REFERENCE THIS QUOTE #

To: **Jason Mordhorst**
 Hazard Construction Company
 6465 Marindustry Place
 San Diego, CA 92121
 858-587-3600 ext 112

Bid/Project Date: Wednesday, 09/10/2014
 Project Name: Rte 7-Calexico/Mexico Border to Rte 98
 Project Location: Calexico, CA
 Project Zip:
 Bid/Project #: 11-238404

Fax: 858-453-6034

Email: imordhorst@hazardcon.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MATT NOBLE AT (888) 775-7545 OR EMAIL MATT@TRIUMPHGEO.COM

Est Qty	Units	Item #	Description	Price	Units	
20	LF	12" CSP 14ga	12"x20" Galvanized Corrugated Steel Pipe Downrain .079" 14ga	\$10.500	LF	210.00
3	EA	12" Entrance Taper	12" Galvanized Corrugated Steel Pipe Entrance Taper	\$416.100	EA	1248.30
3	EA	12" CSP Downrain Slip Joint	12" Galvanized Corrugated Steel Pipe Downrain Slip Joint	\$290.700	EA	872.10
1	EA	12" CSP Band Coupler	12" Galvanized Corrugated Steel Pipe Band Coupler w/ Gasket	\$21.690	EA	21.69
1	EA		Freight to Calexico, CA	\$500.000	EA	3390.39

CSP gauge and coating to be verified by contractor.

500.00
 \$3890.39

60%
 \$2,334

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 11 11:12:22 PDT 2014

Query Criteria

Firm/DBA Name: Triumph

Zip Code: 92806

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	(714)
Phone Number	237-1550
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS

Work Codes C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)

CALTRANS CDTRACT NO. 11-238404 BID SEPTEMBER 10, 2014

GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1

ITEM	DESCRIPTION	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N	AMOUNT	PERCENT OF CONTRACT
1	LEAD COMPLIANCE PLAN	N	N	2,000	0.016%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	Y	N		
3	TIME-RELATED OVERHEAD (WDAY)	Y	N		
4	CONSTRUCTION AREA SIGNS	N	N	65,000	0.534%
5	TRAFFIC CONTROL SYSTEM	Y	Y	210,000	1.725%
6	TEMPORARY PAVEMENT MARKING (PAINT)	N	N	1,800	0.015%
7	TEMPORARY TRAFFIC STRIPE (PAINT)	N	N	13,650	0.112%
8	TRAFFIC PLASTIC DRUM	Y	N		
9	TEMPORARY PAVEMENT MARKER	N	N	4,320	0.035%
10	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	Y	60,000	0.493%
11	TEMPORARY RAILING (TYPE K)	Y	N		
12	TEMPORARY CRASH CUSHION MODULE	Y	N		
13	TEMPORARY ALTERNATIVE CRASH CUSHION	Y	N		
14	JOB SITE MANAGEMENT	Y	N		
15	PREPARE WATER POLLUTION CONTROL PROGRAM	N	N	1,000	0.008%
16	TEMPORARY DRAINAGE INLET PROTECTION	N	N	2,400	0.020%
17	TEMPORARY CONSTRUCTION ENTRANCE	Y	N		
18	STREET SWEEPING	Y	N		
19	TEMPORARY CONCRETE WASHOUT	Y	N		
20	TREATED WOOD WASTE	N	N	8,790	0.072%
21	REMOVE CHAIN LINK FENCE	N	N	12,400	0.102%
22	REMOVE GUARDRAIL	N	N	19,890	0.163%
23	REMOVE PAINTED TRAFFIC STRIPE	N	N	5,640	0.046%
24	REMOVE THERMOPLASTIC PAVEMENT MARKING	N	N	1,320	0.011%
25	REMOVE ASPHALT CONCRETE DIKE	Y	Y	7,000	0.057%
26	REMOVE CURB	Y	N		
27	REMOVE DOWNDRAIN	Y	N		
28	RESET ROADSIDE SIGN	N	N	8,250	0.068%
29	REMOVE CRASH CUSHION (SAND FILLED)	Y	N		
30	ROADWAY EXCAVATION	Y	N		
31	CLASS 2 AGGREGATE BASE (CY)	Y	N		
32	RAPID STRENGTH CONCRETE BASE	N	N	72,250	0.593%
33	HOT MIX ASPHALT (TYPE A)	Y	Y	350,000	2.874%
34	MINOR HOT MIX ASPHALT	Y	Y	10,000	0.082%
35	PLACE HOT MIX ASPHALT DIKE (TYPE C)	N	N	240	0.002%
36	PLACE HOT MIX ASPHALT DIKE (TYPE D)	N	N	3,870	0.032%
37	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	N	5,805	0.048%
38	PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	N	990	0.008%
39	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	N	N	1,950	0.016%
40	TACK COAT	N	N	9,000	0.074%
41	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT	N	Y	6,015,500	49.401%
42	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	N	N	206,250	1.694%
43	BLANK				
44	MINOR CONCRETE (MINOR STRUCTURE)	Y	Y	22,000	0.181%
45	12" CORRUGATED STEEL PIPE DOWNDRAIN	Y	Y	4,000	0.033%
46	12" ENTRANCE TAPER	Y	Y	750	0.006%
47	12" DOWNDRAIN SLIP JOINT	Y	Y	750	0.006%
48	GRATED LINE DRAIN	Y	Y	3,500	0.029%
49	DETECTABLE WARNING SURFACE	N	N	6,300	0.052%
50	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	N	N	48,000	0.394%
51	MISCELLANEOUS IRON AND STEEL	Y	Y	885	0.007%
52	CHAIN LINK FENCE (TYPE CL-6)	N	N	25,600	0.210%
53	DELINEATOR (CLASS 1)	N	N	9,500	0.078%
54	MIDWEST GUARDRAIL SYSTEM	N	N	60,840	0.500%
55	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	N	N	7,800	0.064%
56	TRANSITION RAILING (TYPE WB-31)	N	N	17,500	0.144%
57	RAIL TENSIONING ASSEMBLY	N	N	3,000	0.025%

CALTRANS CONTRACT NO. 11-238404 BID SEPTEMBER 10, 2014

GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1

ITEM	DESCRIPTION	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N	AMOUNT	PERCENT OF CONTRACT
58	END ANCHOR ASSEMBLY (TYPE SFT)	N	N	7,500	0.062%
59	ALTERNATIVE FLARED TERMINAL SYSTEM	N	N	14,400	0.118%
60	ALTERNATIVE CRASH CUSHION	Y	Y	100,000	0.821%
61	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	N	N	6,798	0.056%
62	PAINT TRAFFIC STRIPE (1-COAT)	N	N	4,960	0.041%
63	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	N	8,715	0.072%
64	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-	N	N	3,375	0.028%
65	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	N	3,224	0.026%
66	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-	N	N	658	0.005%
67	PAVEMENT MARKER (NON-REFLECTIVE)	N	N	1,695	0.014%
68	PAVEMENT MARKER (RETROREFLECTIVE)	N	N	2,910	0.024%
69	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONST	N	N	500	0.004%
70	SIGNAL AND LIGHTING (LOCATION 1)	N	N	50,000	0.411%
71	SIGNAL AND LIGHTING (LOCATION 2)	N	N	35,000	0.287%
72	LIGHTING	N	N	4,000	0.033%
73	LIGHTING AND SIGN ILLUMINATION	N	N	14,000	0.115%
74	TRAFFIC MONITORING STATION	N	N	12,000	0.099%
75	BLANK			-	
76	JOINT SEAL (MR 2")	N	N	21,600	0.177%
77	MOBILIZATION	Y	N	-	
				7,601,075	62.423%

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
AGC Good Faith Advertising Report (Trade & Focus)	08/11/14 & 08/18/14
Compliance news Daily Focus Journal	08/07/14 through the bid date
Compliance news Daily Focus Journal	08/07/14 through the bid date
Caltrans website	08/07/14 through the bid date
Daily Construction Reporter	08/07/14 through the bid date
The Green Sheet	08/07/14 through the bid date
Daily Construction Serv (Reed Pub)	08/07/14 through the bid date
Bid Clerk	08/07/14 through the bid date
San Diego PTAC	08/11/14 through the bid date

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Office Engineer - Caltrans	08/07/14	Internet	placed ad requesting quotes
Unified Certification Program	08/07/14	Internet	faxed to DBE firms - recd quotes
Office Engineer - Opt in Records	08/07/14	Internet	faxed to listed firms
See attached fax confirmation for list of Agencies	08/07/14	Agency Outreach List	faxed and emailed request for assistance

6. Efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.

No requests for plans & specs made for this project. (See Exhibit A for Invitation to Bid)

7. Efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.

(See Exhibit A for Invitation to Bid)

8. Include any additional data to support a demonstration of good faith efforts:

If a company is having trouble with the Caltrans website, I walk them through the process until they are familiar with how to find, copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.

Hazard Construction has earned awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Business and DVBE companies.

Hazard encourages all potential Subcontractor and Vendors to offer lower tier companies to assist in meeting goals on all projects.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.



Exhibit A

Invitation to Bid, Fax,
Email & Phone Logs



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A

INVITATION TO BID

DATE: August 7, 2014
TO: Subcontractors and Suppliers
OWNER: Caltrans PROJ. NO: 11-238404
PROJECT: I-7 Pavement Rehab DBE Goal of 5%
LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA
BID DATE: August 28, 2014 BID TIME: 2:00 PM
CONTACT: Mark Thunder mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf.

PLEASE FAX THIS INVITATION BACK TO MARK THUNDER (858) 453-6034

COMPANY: CONTACT:

Phone No.: Fax No.:

[] YES, WE WILL BID THIS PROJECT

[] NO, WE WILL NOT BID THIS PROJECT

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	190
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	900
7	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	54,600
8	120199	TRAFFIC PLASTIC DRUM	EA	46
9	120300	TEMPORARY PAVEMENT MARKER	EA	1,440
10	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	8
11	129000	TEMPORARY RAILING (TYPE K)	LF	21,020
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	80
13	027690	TEMPORARY ALTERNATIVE CRASH CUSHION	EA	3
14	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
15	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
16	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	16
17	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	6
18	130730	STREET SWEEPING	LS	LUMP SUM
19	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
20	141120	TREATED WOOD WASTE	LB	29,300

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	150608	REMOVE CHAIN LINK FENCE	LF	1,240
22	150661	REMOVE GUARDRAIL	LF	2,210
23	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	14,100
24	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	660
25	150771	REMOVE ASPHALT CONCRETE DIKE	LF	700
26	150772	REMOVE CURB	LF	720
27	150814	REMOVE DOWNDRAIN (EA)	EA	3
28	152320	RESET ROADSIDE SIGN	EA	33
29	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	3
30	190101	ROADWAY EXCAVATION	CY	32,300
31	260203	CLASS 2 AGGREGATE BASE (CY)	CY	930
32	280010	RAPID STRENGTH CONCRETE BASE	CY	170
33	390132	HOT MIX ASPHALT (TYPE A)	TON	14,750
34	390136	MINOR HOT MIX ASPHALT	TON	270
35	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	160
36	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	2,580
37	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	3,870
38	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	660
39	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	26
40	397005	TACK COAT	TON	20

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	400050	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT	CY	22,700
42	401055	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	330
43	414242	ISOLATION JOINT SEAL (PERFORMED COMPRESSION)	LF	43,100
44 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	11
45	690110	12" CORRUGATED STEEL PIPE DOWNDRAIN	LF	20
46	692005	12" ENTRANCE TAPER	EA	3
47	692205	12" DOWNDRAIN SLIP JOINT	EA	3
48	703233	GRADED LINE DRAIN	LF	10
49	730070	DETECTABLE WARNING SURFACE	SQFT	210
50	731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	CY	120
51 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	354
52	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	1,280
53	820107	DELINEATOR (CLASS 1)	EA	190
54	832005	MIDWEST GUARDRAIL SYSTEM	LF	2,340
55	839221	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	150
56	839543	TRANSITION RAILING (TYPE WB-31)	EA	5
57	839561	RAIL TENSIONING ASSEMBLY	EA	6
58	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10
59	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	6
60	027691	ALTERNATIVE CRASH CUSHION	EA	6

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	2,060
62	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	24,800
63	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	24,900
64	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	13,500
65	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	4,030
66	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	940
67	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	1,130
68	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	970
69	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
70	860251	SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM
71	860252	SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM
72	860401	LIGHTING	LS	LUMP SUM
73	860460	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM
74	860930	TRAFFIC MONITORING STATION	LS	LUMP SUM
75	999990	MOBILIZATION	LS	LUMP SUM

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Write Respons	Conversation Notes
Trade: 00001 Trade Description: A C DIKE								
A.C. DIKE COMPANY	DAVE	dave@acdike.com	(916) 652-0159	(916) 645-9618	Success, Aug-11 13:53	DBE; SBE; UDBE; WBE	Yes	Aug 12 2014 8:36AM - Bid Response: We will bid, thanks.
APCO INC	GREG		(559) 651-7900	(559) 651-7905	Success, Aug-11 14:10	DVBE; MBE; SBE	Unknown	
Trade: 00002 Trade Description: A C PAVE								
GRANITE CONSTRUCTION (MURRIETA)	?		(760) 578-3309	(760) 391-6684	Success, Aug-11 14:10		Unknown	
AMERICA PACIFIC CONSTRUCTION	ESTIMATING	apconstruction09@gmail.com	(559) 577-9999	(714) 384-3988	Success, Aug-11 13:53	DBE; UDBE	No	Aug 25 2014 9:18AM - NOT BIDDING, AUSTIN, Aug 19 2014 9:08AM - LEFT MESSAGE
Trade: 00013 Trade Description: CLEARING								
EDISON CONSTRUCTION INC.	CATHY RAMEY	eci@lightspeed.net	(661) 366-6311 3		Pending, Aug-11 13:38	DBE; UDBE	Unknown	Aug 25 2014 9:43AM - LEFT MESSAGE, Aug 19 2014 10:58AM - LEFT MESSAGE
CANTARINI TRACTOR	MICHAEL CANTARINI	kimosavy@ymail.com	(760) 427-9292	(760) 728-9641	Pending, Aug-11 13:53	DBE; DVBE; MBE; SBE; UDBE	No	Aug 19 2014 9:53AM - NOT BIDDING, MIKE
A.B. HASHMI INC	AHMAD HASHMI	info@abhashmi.com	(760) 672-8059	(760) 454-4387	Pending, Aug-11 13:53	DBE; ELBE; SBE; UDBE	Unknown	Aug 25 2014 7:39AM - LEFT MESSAGE, Aug 19 2014 8:13AM - LEFT MESSAGE
GLOBAL ROAD SEALING	DAN	trila.grsi@yahoo.com	(714) 893-0845	(714) 893-0945	Success, Aug-11 14:10	DBE; MBE; UDBE	Yes	Aug 19 2014 11:00AM - YES BIDDING, TRI
CAPLINGER CONSTRUCTION, INC.	JAY & CHERI CAPLINGER	sooners7@wildblue.net	(909) 880-6200	(909) 880-6262	Success, Aug-11 13:53	DBE; UDBE	No	Aug 19 2014 9:56AM - NOT BIDDING, BARBARA
Cal Fran Engineering	Chris Allen	chris@calfran.net	(805) 579-9173	(805) 579-8211	Pending, Aug-11 13:53	DBE; UDBE	No	Aug 19 2014 9:52AM - NOT BIDDING, SHARON
ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com	(951) 943-1692	(951) 943-1692	Pending, Aug-11 13:53	DBE; SBE	Unknown	Aug 25 2014 9:27AM - LEFT MESSAGE, Aug 19 2014 9:34AM - LEFT MESSAGE

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00013 Trade Description: CLEARING								
BERT W SALAS, INC.	BOB SALAZ	bertsalas@sbcglobal.net	(619) 562-7711	(619) 449-4799	Pending, Aug-11 13:53	DBE; MBE; SBE	No	Aug 19 2014 9:42AM - NOT BIDDING, BOB
CGO Construction Company Inc.	CHARLES OJURI	cgoconst2@msn.com	(909) 930-5501	(909) 930-5503	Success, Aug-11 13:53	DBE; MBE; SBE; UDBE	Unknown	Aug 25 2014 9:39AM - NO ANSWER, Aug 19 2014 10:02AM - NO ANSWER
ACCU CONSTRUCTION, INC.	Estimating	accu@accuconst.com	(714) 641-4730 5	(714) 641-4704	Success, Aug-11 13:53	DBE; MBE; UDBE	Unknown	Aug 25 2014 7:49AM - LEFT MESSAGE, Aug 19 2014 8:47AM - LEFT MESSAGE
BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	(530) 473-5423	(530) 473-2749	Success, Aug-11 13:53	DBE; SBE; UDBE	No	Aug 25 2014 9:29AM - NOT BIDDING, DEE DEE, Aug 19 2014 9:37AM - LEFT MESSAGE
C.J.F. HARRIS DISPOSAL AND VENDOR SERVIC	FLOYD HARRIS	xyfloyd@aol.com	(559) 803-0286	(559) 485-5857	Pending, Aug-11 13:53	DBE; UDBE	Unknown	Aug 25 2014 9:34AM - PHONE DISCONNECTED, Aug 19 2014 9:51AM - PHONE HAS BEEN DISCONNECTED.
CAP CONSTRUCTION	PATRICIA THORNBURG	capconst@yahoo.com	(619) 691-8572	(619) 207-0875	Pending, Aug-11 13:53	DBE; SLBE; UDBE	Unknown	Aug 25 2014 9:35AM - NO ONE ANSWERS, Aug 19 2014 9:54AM - NO ANSWER
CROOKS TRUCK & EQUIPMENT RENTAL, INC.	Sandy	crookstrucking@sbcglobal.net	(562) 598-2571	(714) 821-4730	Success, Aug-11 13:53	DBE; UDBE; WBE	Unknown	Aug 25 2014 9:42AM - LEFT MESSAGE, Aug 19 2014 10:58AM - LEFT MESSAGE
ADVANCED GEOSOLUTIONS, INC.	?	jibaez@advgeosolutions.com	(310) 796-9000	(310) 796-9001	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:16AM - LEFT MESSAGE, Aug 19 2014 8:55AM - LEFT MESSAGE
ABSL CONSTRUCTION	LUIS ALLENDE	daryl@abslconstruction.com	(510) 727-0900 2	(510) 727-0910	Success, Aug-11 13:53	DBE; MBE; SBE	Unknown	Aug 25 2014 7:49AM - LEFT MESSAGE, Aug 19 2014 8:44AM - LEFT MESSAGE
AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	(408) 287-7767	(408) 298-4344	Success, Aug-11 13:53	DBE; UDBE	Unknown	Aug 25 2014 9:26AM - PHONE DISCONNECTED, Aug 19 2014 8:14AM - PHONE HAS BEEN DISCONNECTED

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00013 Trade Description: CLEARING								
BURKE CONSTRUCTION	MICHAEL BURKE	4burke@hitechnetworks.net	(530) 676-1009	(530) 672-2411	Success, Aug-11 13:53	DBE; MBE; UDBE	Unknown	Aug 25 2014 9:33AM - LEFT MESSAGE, Aug 19 2014 9:47AM - LEFT MESSAGE
ADVANTAGE DEMOLITION & GRADING, INC.	MICHELLE DALTON	advantageDG@yahoo.com	(818) 477-2074	(818) 882-0509	Success, Aug-11 13:53	DBE; UDBE	Unknown	Aug 25 2014 9:16AM - LEFT MESSAGE, Aug 19 2014 9:02AM - LEFT MESSAGE
COOKS AND SON INC	ESTIMATING	cooks_son@mail.com	(805) 934-2705	(805) 937-5473	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:42AM - LEFT MESSAGE, Aug 19 2014 10:57AM - LEFT MESSAGE
Trade: 00014 Trade Description: CONCRETE								
BORG FENCE	JULIE BORG	julieborg@borgfence.com	(925) 455-9620	(925) 455-9626	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:31AM - LEFT MESSAGE, Aug 19 2014 9:46AM - LEFT MESSAGE
CONSTRUCT ALLIANCE INC	PEDRO CAMALICH	constructalliancepc@gmail.com	(714) 878-5255	(714) 256-9123	Pending, Aug-11 13:53	DBE	No	Aug 19 2014 10:31AM - NOT BIDDING, PETE
ADVANCED CONCRETE SAWING AND SEALING	?		(480) 986-7447	(480) 380-7083	Success, Aug-11 13:38		Unknown	
AMERICAN CONCRETE	DAVE MCMAHON	bc@americanconcreteinc.com	(760) 471-9907	(760) 471-0867	Success, Aug-11 14:10		Unknown	
CEMEX	MARGARET RAMIREZ	margaret.ramirez@cemex.com	(909) 974-5429	(909) 974-5407	Success, Aug-11 14:10		Unknown	
CD MONTGOMERY INC	CARLEY	cmontgomery@cdmiconstruction.c	(562) 826-2983	(562) 296-5125	Pending, Aug-11 13:53	DBE; UDBE	No	Aug 19 2014 9:58AM - NOT BIDDING ANY MORE JOBS. WANTS TO BE REMOVED, CARLEY
BANAGA CONSTRUCTION, INC.	ESTIMATING	frank@kiteclimbers.com	(619) 922-8570	(619) 737-9199	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:27AM - LEFT MESSAGE, Aug 19 2014 9:35AM - LEFT MESSAGE
ALAMEDA CONSTRUCTION SERVICES, INC.	KEVIN RAMSEY	kramsey@alamedaconstruction.co	(310) 635-3277	(310) 635-0562	Success, Aug-11 13:53	DBE	No	Aug 19 2014 9:05AM - NOT BIDDING, PATRICE
CREST EQUIPMENT, INC	WENDI BELIO	belio@sbcglobal.net	(619) 444-5061	(619) 447-6540	Pending, Aug-11 13:53	DBE; ELBE; SBE; SLBE; UDBE	No	Aug 19 2014 10:58AM - NOT BIDDING, WINDI

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00014 Trade Description: CONCRETE								
BAY LINE CUTTING AND CORING	?	jclayline@sbcglobal.net	(510) 420-8992	(510) 420-8982	Pending, Aug-11 13:53	DBE; MBE	No	Aug 19 2014 9:37AM - NOT BIDDING, JUAN
CALI CONCRETE	GUSTAVO VALDERAMMA	gusto@caliconcrete.com	(661) 398-8143	(661) 398-1382	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:34AM - LEFT MESSAGE, Aug 19 2014 9:53AM - LEFT MESSAGE
CONTECH CONCRETE TECHNIQUES INC	RICK	contechconcrete@netzero.net	(559) 251-8818	(559) 251-8821	Success, Aug-11 13:53	DBE; MBE	Unknown	Aug 25 2014 9:42AM - LEFT MESSAGE, Aug 19 2014 10:31AM - LEFT MESSAGE
ACCENT ENGINEERING & CONSTRUCTION INC.	RODNEY THOMPSON	rthompsonaccenteci.com	(619) 995-4852	(619) 923-3828	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 7:49AM - PHONE IS NOT A WORKING # PER RECORDING., Aug 19 2014 8:45AM - PHONE IS NOT A WORKING # PER RECORDING.
Trade: 00015 Trade Description: Construction Zone Traffic Control Contractor								
Cecilia's Safety Service, Inc.	CECILIA OSTLUND	cecilias@pacbell.net	(858) 793-4465	(858) 793-4495	Success, Aug-11 13:53	DBE; SBE; UDBE; WBE	Unknown	Aug 25 2014 9:38AM - DANIEL NOT IN, LEFT MESSAGE WIYH CHRISTAL, Aug 19 2014 10:01AM - CALL DANIEL BACK ON THE 25TH.
ACME SAFETY & SUPPLY CORP	RICHARD ANDERSON		(619) 299-5100	(619) 542-0763	Success, Aug-11 14:10	DBE; SBE; SLBE; UDBE; WBE	Yes	Aug 25 2014 9:15AM - YES BIDDING, RICHARD, Aug 19 2014 8:55AM - LEFT MESSAGE FOR RICHARD.
KRC SAFETY CO, INC	GARY CASTRO	garyc@krcsafety.com	(559) 732-0393	(559) 802-1749	Success, Aug-11 13:38	DBE; DVBE; SBE; UDBE	Yes	Aug 25 2014 9:45AM - YES BIDDING, CHASEA, Aug 19 2014 11:03AM - LEFT MESSAGE FOR MIKE.
CMC TRAFFIC CONTROL SPECIALIST	SUE		(415) 206-1700	(415) 206-1711	Success, Aug-11 13:53	DBE; UDBE	Unknown	Aug 25 2014 9:41AM - LEFT MESSAGE, Aug 19 2014 10:30AM - LEFT MESSAGE
AUSTIN ENTERPRISES (CALIF GRINDING)	PATTI AUSTIN	paustin@austin-enterprise.com	(661) 589-1001	(661) 589-9509	Success, Aug-11 13:38	DBE; SBE; UDBE	Yes	Aug 19 2014 8:09AM - YES BIDDING PER RETURNED INVITE.

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00015 Trade Description: Construction Zone Traffic Control Contractor								
ALERT-O-LITE, INC.	KATY	debbieh@alertolite.com	(559) 486-4570	(559) 486-1789	Success, Aug-11 13:53	DBE; SBE; UDBE	No	Aug 19 2014 9:07AM - NOT BIDDING, KATY
MANERI TRAFFIC CONTROL	JOHNNY MANERI	mariamaneri@maneritraficcontrol.	(760) 277-2862	(760) 731-9123	Pending, Aug-11 13:38	SBE	Unknown	
A CONE ZONE, INC.	TRACY	info@aconezone.com	(951) 734-9535	(951) 734-2887	Success, Aug-11 13:53	DBE; UDBE	No	Aug 19 2014 8:37AM - NOT BIDDING, RANDY
Trade: 00016 Trade Description: CONSULT								
PUSHPA SERVICES	?		(714) 553-9552	(714) 494-8440	Success, Aug-11 13:38		Unknown	
Trade: 00017 Trade Description: DEMO								
AMCON DEVELOPMENT, INC.	Tina	tina@amcondev.com	(626) 369-5845	(626) 369-5846	Pending, Aug-11 13:53	DBE; UDBE	Unknown	Aug 25 2014 9:16AM - LEFT MESSAGE, Aug 19 2014 9:07AM - LEFT MESSAGE
PENHALL COMPANY, SAN DIEGO	?		(858) 550-1111	(858) 550-1120	Success, Aug-11 14:10		Unknown	
BARRAZA & SONS HEAVY EQUIPMENTS	LUPE MARTINEZ	barrazaandsons@sbcglobal.net	(323) 981-9190	(323) 981-9193	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:27AM - LEFT MESSAGE, Aug 19 2014 9:35AM - LEFT MESSAGE
Trade: 00022 Trade Description: ELECTRIC								
CES Lighting, LLC	ESTIMATING	info@cesprlighting.com	(818) 668-3114	(818) 668-3114	Pending, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:38AM - LEFT MESSAGE, Aug 19 2014 10:01AM - LEFT MESSAGE
HIGH LIGHT ELECTRIC	ERWIN MENDOZA		(951) 352-9646	(951) 352-2498	Success, Aug-11 13:38	DBE; MBE	Yes	Aug 19 2014 11:02AM - YES BIDDING, ERVIN
FLAT IRON ELECTRIC GROUP, INC.	MARK DILLARD		(909) 228-9631	(909) 597-9151	Success, Aug-11 13:38		Unknown	
CINDY BALES ENGINEERING, INC.	JOHN BALES	airbears@balesengineering.com	(909) 585-1557	(909) 752-7090	Success, Aug-11 13:53	DBE; UDBE	Unknown	Aug 25 2014 9:41AM - LEFT ANOTHER MESSAGE FOR JOHN, Aug 19 2014 10:30AM - LEFT MESSAGE FOR JOHN.
ACM LIGHTING SERVICES	ESTIMATING	acmlighting@sbcglobal.net	(951) 272-4881	(951) 272-4838	Success, Aug-11 13:53	DBE; SBE	Yes	Aug 25 2014 7:48AM - YES BIDDING PER RETURNED INVITE., Aug 19 2014 8:52AM - LEFT MESSAGE

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00022 Trade Description: ELECTRIC								
CALIFORNIA PROFESSIONAL ELECT ENGRG	DENISE	van@cpengineeringinc.com	(626) 810-1338	(626) 810-1322	Success, Aug-11 13:53	DBE; SBE; UDBE	Unknown	Aug 25 2014 9:34AM - LEFT MESSAGE, Aug 19 2014 9:53AM - LEFT MESSAGE
LEKOS ELECTRIC INC	JOHN LEKOS	john@lekos.net	(619) 447-7661	(619) 447-0402	Success, Aug-11 14:10	SBE	Unknown	
AC-DC ELECTRIC	OLGA		(562) 926-5737	(562) 926-4311	Success, Aug-11 13:53	DBE; UDBE	Unknown	Aug 25 2014 7:49AM - LEFT MESSAGE WITH SERVICE., Aug 19 2014 8:51AM - LEFT MESSAGE WITH SERVICE.
CASTRO ELECTRIC	?	castroelectric@cox.net	(619) 561-6122	(619) 561-6124	Pending, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:36AM - UNABLE TO LEAVE MESSAGE. VOICE MAIL NOT SET UP., Aug 19 2014 9:57AM - UNABLE TO LEAVE MESSAGE. VOICE MAIL NOT SET UP.
CAROB VALLEY ELECTRIC, INC. ?		echavez@carobvalley.com	(562) 907-2105	(562) 907-2106	Success, Aug-11 13:53	DBE; MBE; SBE	Unknown	Aug 25 2014 9:35AM - ONLY BIDS DIRECTLY TO UTILITY COMPANIES., Aug 19 2014 9:56AM - ONLY BIDS DIRECTLY TO UTILITY COMPANIES.
CMV ELECTRIC INC	CARRIE	cmvelectric@adelthia.net	(909) 931-5700	(909) 296-4391	Success, Aug-11 13:53	DBE; MBE; UDBE	Unknown	Aug 25 2014 9:41AM - LEFT MESSAGE, Aug 19 2014 10:30AM - LEFT MESSAGE
SELECT ELECTRIC	Brett Hansen	brett@selectelectricinc.com	(619) 460-6060	(619) 460-6069	Pending, Aug-11 14:10		Unknown	
STEINY AND COMPANY	MICHAEL ROBISON		(619) 448-7800	(619) 448-7986	Success, Aug-11 14:10		Unknown	
Trade: 00029 Trade Description: Excavation work and paving								
CONTERA CONSTRUCTION CORP	CRISTY LEE VARELA	cvlaughsalot@aol.com	(951) 695-2800	(951) 695-2801	Success, Aug-11 13:53	DBE	No	Aug 19 2014 10:57AM - NOT BIDDING, CHRISTAL
CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shelli@csg-web.com	(916) 371-7303	(866) 366-6646	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:42AM - LEFT MESSAGE, Aug 19 2014 10:57AM - LEFT MESSAGE
Trade: 00030 Trade Description: Fencing								
CROWN FENCE CO	ADAM SILVA		(858) 452-5590	(858) 452-5596	Failed, Aug-11 14:10		Unknown	



Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00030 Trade Description: Fencing								
FENCECORP (MAIN OFFICE)	BOB MCPHERSON		(951) 686-3170	(951) 686-3181	Success, Aug-11 14:10		Unknown	
ACE FENCE COMPANY	MICHAEL ABINILLA	mpa@acefencecompany.com	(626) 333-0727	(626) 333-7843	Success, Aug-11 13:53	DBE; UDBE	Yes	Aug 25 2014 9:14AM - YES BIDDING, MYDA, Aug 19 2014 8:52AM - CALL BACK ON THE 25TH
ALCORN FENCE COMPANY	BOB GIBSON		(951) 685-5871	(951) 685-1641	Success, Aug-11 14:10		Unknown	
ATLAS FENCE COMPANY	TOM Stack	TOM@ALCORN-FENCE.COM	(619) 397-6500	(619) 397-6506	Success, Aug-11 14:10		Unknown	
Trade: 00033 Trade Description: General Building Contractor								
GRANITE CONSTRUCTION CO	PETE		(760) 391-6349	(760) 775-8344	Success, Aug-11 14:10		Unknown	
Trade: 00034 Trade Description: General Engineering								
A-1 ORNAMENTAL IRON WORKS ESTIMATING		a1orniron@sbcglobal.net	(559) 251-1447	(559) 251-4169	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 7:49AM - LEFT MESSAGE, Aug 19 2014 8:44AM - LEFT MESSAGE
Trade: 00036 Trade Description: GRADER								
CRIMSON MARIE COMPANY	SARAH THACKER	SLT1992@yahoo.com	(760) 963-7692	(760) 868-6814	Success, Aug-11 13:53	WBE	No	Aug 19 2014 8:04AM - NOT BIDDING PER RETURNED INVITE
BLANCO CONSTRUCTION	LEONARDO BLANCO	blancoconst@aol.com	(951) 906-1661	(951) 602-2050	Success, Aug-11 13:53	DBE; SBE	Unknown	Aug 25 2014 9:31AM - LEFT MESSAGE FOR LEONARD, Aug 19 2014 9:44AM - LEFT MESSAGE
Trade: 00038 Trade Description: GRIND								
DIVERSIFIED CONCRETE CUTTING	TOM MESSARO		(775) 331-1411	(775) 331-1572	Success, Aug-11 13:38		Unknown	
PAVEMENT RECYCLING SYSTEMS	DON ,X SANTE	2230 donsante@pavementrecycling.com	(951) 682-1091	(951) 682-1094	Success, Aug-11 13:38		Unknown	
Trade: 00043 Trade Description: JTSEAL								
SERVICE CONSTR, (SCSC INC)	SCOTT MCHUGH		(714) 744-4673	(714) 744-4714	Success, Aug-11 14:10		Unknown	
Trade: 00046 Trade Description: LEAD PLAN								
DNA INDUSTRIAL HYGIENE	DAN NAPIER		(800) 644-1924	(310) 937-8642	Failed, Aug-11 14:10		Unknown	
DEBERRY ENGINEERING ASSOC., INC.	Estimating	dianed3@cox.net	(858) 451-0713		Pending, Aug-11 14:10		Unknown	

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00046 Trade Description: LEAD PLAN								
ADVANCED GEO-ENVIRONMENTAL	DENNIS DELANEY		(714) 529-0200	(714) 529-0203	Success, Aug-11 14:10		Unknown	
ENTEK CONSULTING GROUP, INC.	ESTIMATING		(916) 632-6800	(916) 632-6812	Success, Aug-11 14:10		Unknown	
Trade: 00049 Trade Description: MAB								
IMPERIAL VALLEY AGGREGATES	LARRY NORIEGA		(760) 342-2999	(760) 342-5444	Success, Aug-11 14:10		Unknown	
LOGANS MARKETING	ELLIS LOGAN	lmgk1@pacbell.net	(619) 233-3766	(619) 233-3768	Success, Aug-11 13:38	DBE; DVBE; SBE; UDBE	Unknown	Aug 25 2014 9:47AM - LEFT MESSAGE, Aug 19 2014 11:04AM - CALL BACK ON BID DATE
SUPERIOR READY MIX-EL CENTRO (RYERSON)	LARRY TOWNE		(760) 352-4341	(760) 352-8028	Success, Aug-11 14:10		Unknown	
BOONE TRUCKING, INC.	TOM BOONE		(909) 983-2384	(909) 983-1791	Success, Aug-11 14:10		Unknown	
AGGREGATE PRODUCTS, SALTON	JULIE HUTTON		(760) 395-5312	(760) 395-5001	Success, Aug-11 14:10		Unknown	
MANHOLE ADJUSTING CONTRACTORS	JOHN VELEZ		(323) 558-8000	(323) 558-8055	Success, Aug-11 13:38		Unknown	
Trade: 00050 Trade Description: MAC								
PYRAMID CONSTRUCTION & AGGREGATES, INC.	RON SWERDFEGEF	kathy@pyramidca.com	(760) 337-5839	(760) 337-5993	Success, Aug-11 14:10		Unknown	
Trade: 00052 Trade Description: MCONC								
DESERT READY MIX	CHRIS		(760) 370-0006	(760) 370-0800	Failed, Aug-11 14:10		Unknown	
GIBSON SCHAEFER	DON		(760) 352-5200	(760) 352-2944	Success, Aug-11 14:10		Unknown	
Trade: 00057 Trade Description: MKRAIL								
CONCRETE PRODUCTS OF SC	Rusty Fryberger		(951) 277-0636	(951) 277-2806	Failed, Aug-11 14:10		Unknown	
Trade: 00070 Trade Description: PAINT								
ANDERSON PAINT STORE LLC	Estimator	info@andersonpaintstore.com	(248) 667-8059		Success, Aug-11 13:38	DBE; SBE; UDBE	Yes	Aug 19 2014 8:09AM - YES BIDDING PER RETURNED INVITE.
Trade: 00073 Trade Description: Parking and Highway								
J.P. STRIPING, INC.	DALE SHULTS	dale@jpstriping.com	(951) 845-2799	(951) 845-6399	Success, Aug-11 14:10	SBE	Unknown	
STERNDAHL ENTERPRISES, INC	RON	RON@STERNDAHL.COM	(818) 834-8199	(818) 834-0288	Success, Aug-11 14:10	SBE	Unknown	

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00073 Trade Description: Parking and Highway								
PAYCO SPECIALTIES INC	BILL TAYLOR	bill@payco.biz	(619) 422-9204	(619) 427-1620	Success, Aug-11 14:10	DBE; MBE; SBE; SLBE; UDBE; WBE	Yes	Aug 19 2014 11:09AM - YES BIDDING, BILLS ON VAC. JEFF IS BIDDING.
Trade: 00076 Trade Description: PCCFLT								
ARCHULETA CONCRETE	TOMMY	archuleta8@aol.com	(760) 345-8722	(760) 345-8223	Success, Aug-11 13:53	DBE; MBE	Unknown	Aug 25 2014 9:27AM - LEFT MESSAGE, Aug 19 2014 9:34AM - E-MAILED INVITE TO TOMMY.
WESTCON CONSTRUCTION	ART KOTZ		(760) 775-7070	(760) 775-7010	Success, Aug-11 14:10		Unknown	
H&D CONSTRUCTION COMPANY	MIKE APREA	mike@concretehd.com	(619) 444-6118	(619) 441-8414	Success, Aug-11 14:10	SBE; SLBE	Unknown	
SOUTHWEST CONSTRUCTION CO	ANDY JOHNSON	swc@southwestconst.com	(760) 728-4476	(760) 728-8649	Success, Aug-11 14:10	SBE	Unknown	
EVOLUTION CONCRETE CONSTRUCTION	ALEX	estimating@evolutionconcretecons	(858) 277-9707	(858) 277-0707	Success, Aug-11 14:10	ELBE	Unknown	
AM DESERT STORM CONC (MADRIAGA CONC)	ALEX MADRIAGA		(760) 356-2095	(760) 356-2400	Success, Aug-11 14:10		Unknown	
Trade: 00077 Trade Description: PCCPAV								
COFFMAN SPECIALTIES, INC.	MARTY KEANE		(858) 536-3100	(858) 583-0164	Failed, Aug-11 14:10	WBE	Unknown	
COOPER ENGINEERING, INC.	ZACH WINGER		(951) 736-6135	(951) 736-0429	Success, Aug-11 14:10		Unknown	
VANGUARD CONSTRUCTION	WALT JANZEN		(925) 245-1300	(925) 245-1007	Success, Aug-11 14:10		Unknown	
FLATIRON WEST	JEFF TURNER		(760) 916-9100	(760) 916-9101	Success, Aug-11 14:10		Unknown	
R.L. BROSAMER	BOB BROSAMER		(925) 627-1700	(925) 944-9860	Success, Aug-11 14:10		Unknown	
Trade: 00083 Trade Description: PIPELINE								
PRO-CAST	WARREN TAYLOR		(909) 793-7602	(909) 793-1283	Failed, Aug-11 14:10		Unknown	
BONITA PIPELINE INC	DOUG MARSHALL	DOUG@BONITAPIPELINE.COM	(619) 434-9801	(619) 434-9802	Success, Aug-11 13:53	DVBE; SBE; SLBE	Unknown	

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00083 Trade Description: PIPELINE								
AS CONTRACTORS, INC	DENI SMITH		(209) 742-6684	(209) 966-2643	Success, Aug-11 13:53	DBE	No	Aug 19 2014 8:08AM - NOT BIDDING PER RETURNED INVITE.
SOUTHERN CALIFORNIA SOIL & TEST...	RON BAUDOUR		(760) 775-5983	(760) 775-8362	Success, Aug-11 14:10	DVBE; SBE; SDVOSB SLBE	Unknown	
Trade: 00084 Trade Description: PLANE								
LINDY'S COLD PLANING	CINDY TRUMP	wegrindasphalt@aol.com	(562) 697-2286	(562) 697-2039	Success, Aug-11 13:53	DBE; SBE; UDBE	Yes	Aug 25 2014 9:47AM - YES BIDDING, JOSE, Aug 19 2014 11:04AM - LEFT MESSAGE
Trade: 00085 Trade Description: QC								
TWINING CONSULTANTS	CHAD DAVIS		(858) 385-1711	(858) 974-3752	Success, Aug-11 14:10		Unknown	
SEQUOIA CONSULTANTS	.		(714) 974-6316	(714) 974-6193	Success, Aug-11 14:10	DBE; SBE	Yes	Aug 19 2014 8:11AM - YES BIDDING PER RETURNED INVITE.
GROUP DELTA	ALEX		(760) 337-2067	(760) 337-1926	Success, Aug-11 14:10		Unknown	
KLEINFELDER	? MOOSSAZADE		(858) 320-2000	(858) 320-2001	Failed, Aug-11 14:10		Unknown	
G FORCE	RICARDO HERNANDEZ		(619) 583-6633	(619) 583-6654	Failed, Aug-11 14:10		Unknown	
LANDMARK GEO-ENGINEERS & GEOLOGISTS	JOSEPH LeROY		(760) 370-3000	(760) 337-8900	Success, Aug-11 14:10	DBE	Unknown	Aug 25 2014 9:45AM - LEFT MESSAGE, Aug 19 2014 11:04AM - LEFT MESSAGE
CHRISTIAN WHEELER	?		(858) 496-9760	(619) 550-1701	Success, Aug-11 14:10		Unknown	
MTGL	GAIL STEWART		(858) 537-3999	(858) 537-3990	Success, Aug-11 14:10		Unknown	
GEOCON	VICTORIA		(858) 558-6900	(858) 558-6159	Success, Aug-11 14:10		Unknown	
TESTING ENGINEERS VERTICAL FIVE	DAVE WOZNIAK		(858) 947-3473	(858) 715-5810	Success, Aug-11 14:10		Unknown	
Trade: 00086 Trade Description: REBAR								
AMERICAN STEEL PLACERS	RUSSELL ROBERTSON	aspinc@roadrunner.com	(909) 884-6031	(909) 884-6032	Success, Aug-11 13:53	DBE; UDBE	Unknown	Aug 25 2014 9:26AM - E-MAILED INVITE AGAINE TO STEVE., Aug 19 2014 9:10AM - CALL VANEESA BACK ON 25TH.

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00087 Trade Description: RAILMBGR								
MODERN ALLOYS, INC.	JOHN REHOREG	teresa@modernalloys.com	(714) 893-0551	(714) 895-9924	Success, Aug-11 14:10		Unknown	
Trade: 00109 Trade Description: SIGNAL								
BLUE CABLE INC.	HELINDA NAZARI	helinda@bluecable.com	(818) 559-5454	(818) 861-7259	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:31AM - LEFT MESSAGE, Aug 19 2014 9:44AM - LEFT MESSAGE
Trade: 00110 Trade Description: SIGNCON								
STATEWIDE TRAFFIC SAFETY & SIGNS, INC	DAVE NICHOLAS		(858) 679-7292	(858) 679-7117	Success, Aug-11 13:38		Unknown	
ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	(909) 483-4876	(909) 989-1576	Success, Aug-11 13:53	DBE	Unknown	Aug 25 2014 9:16AM - LEFT MESSAGE, Aug 19 2014 9:05AM - LEFT MESSAGE
Trade: 00116 Trade Description: STRIPE								
ORANGE COUNTY STRIPING	CHUCK LOCKWOOD		(714) 639-4550	(714) 639-6353	Success, Aug-11 14:10		Unknown	
CHRISP COMPANY	ROGER WEISBROD		(909) 746-0356	(909) 746-0354	Success, Aug-11 13:38		Unknown	
J & S STRIPING	JOHN CASTILLO		(562) 777-2411	(562) 777-2499	Success, Aug-11 14:10		Unknown	
Trade: 00119 Trade Description: SWPPP								
PACIFIC ENVIRONMENTAL HEALTH & SAFETY	?		(800) 530-9774	(949) 250-6398	Success, Aug-11 13:38	SBE	Unknown	
Trade: 00121 Trade Description: TRAFCONTROL								
HUDSON SAFE-T-LITE	ESTIMATOR		(619) 321-5285	(619) 441-3652	Success, Aug-11 14:10		Unknown	
ARENEM CORPORATION	ESTIMATING	ricardo.iraheta@gmail.com	(310) 901-4759		Pending, Aug-11 13:53	DBE	Unknown	Aug 19 2014 8:14AM - DO NOT CALL, NO LONGER IN BUSINESS
Trade: 00122 Trade Description: TRUCKER								
HAVENS TRUCKING	JEREMY HAVENS	havensandsons@att.net	(760) 352-6735	(760) 352-7465	Success, Aug-11 14:10		Yes	
PRUITT TRUCKING INC.	LAWRENCE		(626) 644-1236	(626) 398-5551	Success, Aug-11 13:38	DBE; SBE; UDBE	Unknown	Aug 25 2014 9:48AM - LEFT MESSAGE, Aug 19 2014 11:10AM - LEFT MESSAGE

Good Faith Call List

Job: 11-238404 - 1-7 PAVEMENT REHAB

Bid Date: 08/28/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 237310 Trade Description: Highway, Street, & Bridge Construction								
BLACK IPO	WENDELL STEMLEY	Wrstemley@aol.com	(619) 527-1668		Pending, Aug-11 13:53	DBE; SLBE	Unknown	Aug 25 2014 9:29AM - LEFT MESSAGE, Aug 19 2014 9:43AM - LEFT MESSAGE
Trade: PREC Trade Description: PRECAST								
RAPID ROADWAY JOINTED PRECAST PAVEMENT	?		(949) 246-4177	(714) 439-1001	Success, Aug-11 13:38		Unknown	

Barbara Kissinger

From: Cherie Christensen
Sent: Tuesday, August 12, 2014 8:42 AM
To: Mark Thunder
Cc: Barbara Kissinger
Subject: I-7 Pavement Rehab - CT 11-238404

FYI:

A.C. Dike will be bidding on the above referenced project.

Thanks,

Cherié Christensen
Contracts and Estimating



P.O. Box 229000
San Diego, CA 92192
858-587-3600 x149
858-453-6034 Fax

COPY



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

INVITATION TO BID

DATE: August 7, 2014
 TO: Subcontractors and Suppliers
 OWNER: Caltrans
 PROJECT: I-7 Pavement Rehab
 LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA
 BID DATE: August 28, 2014
 CONTACT: Mark Thunder
 NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

PROJ. NO: 11-238404
 DBE Goal of 5%
 BID TIME: 2:00 PM
mthunder@hazardcon.com

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO MARK THUNDER (858) 453-6034

COMPANY: AC M Lighting Services CONTACT: Carlos Morales
 Phone No.: 951-830-0423 Fax No.: 951-272-4838

YES, WE WILL BID THIS PROJECT

NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Drive
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A

INVITATION TO BID

DATE: August 7, 2014
TO: Subcontractors and Suppliers
OWNER: Caltrans **PROJ. NO:** 11-238404
PROJECT: I-7 Pavement Rehab **DBE Goal of 5%**
LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA
BID DATE: August 28, 2014 **BID TIME:** 2:00 PM
CONTACT: Mark Thunder **mthunder@hazardcon.com**
NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

http://www.dot.ca.gov/hq/esc/ce/project_ads_addenda/11/11-238404/

***** THIS IS A PREVAILING WAGE PROJECT *****

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO MARK THUNDER (858) 453-6034

COMPANY: AS Contractors **CONTACT:** Demi Smith
Phone No.: 209 742-6684 **Fax No.:** _____

YES, WE WILL BID THIS PROJECT NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

INVITATION TO BID

DATE: August 7, 2014
TO: Subcontractors and Suppliers
OWNER: Caltrans
PROJECT: I-7 Pavement Rehab
LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA
BID DATE: August 28, 2014
CONTACT: Mark Thunder
NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

PROJ. NO: 11-238404

DBE Goal of 5%

BID TIME: 2:00 PM

mthunder@hazardcon.com

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO MARK THUNDER (858) 453-6034

COMPANY: Anderson Paint Storage CONTACT: MARCO ANDERSON

Phone No.: 248-747-6345 Fax No.: W/A

YES, WE WILL BID THIS PROJECT NO, WE WILL NOT BID THIS PROJECT

paint supplies



COPY

Phone (858) 587-3600
 Fax (858) 453-6034
 6465 MarIndustry Drive
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A

INVITATION TO BID

DATE: August 7, 2014
TO: Subcontractors and Suppliers
OWNER: Caltrans **PROJ. NO:** 11-238404
PROJECT: I-7 Pavement Rehab **DBE Goal of** 5%
LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA
BID DATE: August 28, 2014 **BID TIME:** 2:00 PM
CONTACT: Mark Thunder **mthunder@hazardcon.com**

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

http://www.dot.ca.gov/hq/escrca/project_ads_addenda/11/11-238404/

***** THIS IS A PREVAILING WAGE PROJECT *****

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

PLEASE FAX THIS INVITATION BACK TO MARK THUNDER (858) 453-6034

COMPANY: Austin Enterprises **CONTACT:** Ty Conner
Phone No.: 661-589-1001 **Fax No.:** 661-589-9509

YES, WE WILL BID THIS PROJECT **NO, WE WILL NOT BID THIS PROJECT**



COPY

Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

INVITATION TO BID

DATE: August 7, 2014
TO: Subcontractors and Suppliers
OWNER: Caltrans
PROJECT: I-7 Pavement Rehab
LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA
BID DATE: August 28, 2014
CONTACT: Mark Thunder
NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

PROJ. NO: 11-238404

DBE Goal of 5%

BID TIME: 2:00 PM

mthunder@hazardcon.com

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO **MARK THUNDER (858) 453-6034**

COMPANY: Simson Marie Company CONTACT: Sarah Thacker
Phone No.: 760 963 7692 Fax No.: 760 868 6814

[] YES, WE WILL BID THIS PROJECT

NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

INVITATION TO BID

DATE: August 7, 2014
TO: Subcontractors and Suppliers
OWNER: Caltrans
PROJECT: I-7 Pavement Rehab
LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA
BID DATE: August 28, 2014
CONTACT: Mark Thunder
PROJ. NO: 11-238404
DBE Goal of 5%
BID TIME: 2:00 PM
mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

http://www.dot.ca.gov/hq/eac/be/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO **MARK THUNDER (858) 453-6034**

COMPANY: Sequoia Consultants CONTACT: FRANK MELU

Phone No.: 714-974-6316 Fax No.: 714-974-6193

YES, WE WILL BID THIS PROJECT NO, WE WILL NOT BID THIS PROJECT

Item # 33 - AC Texturing
42 - JPCP AC Texturing
41 - CRCP AC Texturing



COPY

Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

INVITATION TO BID

DATE: August 7, 2014
TO: Subcontractors and Suppliers
OWNER: Caltrans
PROJECT: I-7 Pavement Rehab
LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA
BID DATE: August 28, 2014
CONTACT: Mark Thunder
NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

PROJ. NO: 11-238404

DBE Goal of 5%

BID TIME: 2:00 PM

mthunder@hazardcon.com

http://www.dot.ca.gov/hq/es/cce/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO **MARK THUNDER** (858) 453-6034

COMPANY: Southwest Const Co CONTACT: Andy Johnson

Phone No.: 760-728-4460 Fax No.: _____

[] YES, WE WILL BID THIS PROJECT [X] NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

INVITATION TO BID

DATE: August 7, 2014

TO: Subcontractors and Suppliers

OWNER: Caltrans

PROJECT: I-7 Pavement Rehab

LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA

BID DATE: August 28, 2014

CONTACT: Mark Thunder

PROJ. NO: 11-238404

DBE Goal of 5%

BID TIME: 2:00 PM

mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

http://www.dot.ca.gov/hq/esc/ce/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO **MARK THUNDER (858) 453-6034**

COMPANY: STEINY + COMPANY CONTACT: ADRI CRIPPIN
Phone No.: 619-448-7800 Fax No.: 619-448-7984

YES, WE WILL BID THIS PROJECT

NO, WE WILL NOT BID THIS PROJECT



Exhibit B

Quote Analysis and Quotes

ATTACHMENT TO DBE 'COMMITMENT' FORM		11-238404	CONTRACT AMOUNT	\$12,176,795.00	
ALL SUBCONTRACTOR QUOTES USED ON BID AND SCOPE OF WORK					
	CERTIFIED DBE	NAME OF SELECTED FIRM USED IN BID	AMOUNT	% OF CONTRACT	REASON DBE NOT USED
Asphalt Dike					
A C Dike Co	DBE	A C Dike Co	\$ 14,981.50	0.12%	DBE company listed
Asphalt Material					
Aggregate Products Inc	no		\$ 1,256,882.00	10.32%	LOW Bidder
LMS Transport	DBE	LMS Transport	\$ 456,000.00	3.74%	2nd Tier Supplier used
Construction Area Signs					
Maneri Traffic Control	DBE	Maneri Traffic Control	\$ 57,500.00	0.47%	DBE company listed
Traffic Control					
Maneri Traffic Control	DBE	Maneri Traffic Control	\$ 20,300.00	0.17%	DBE company used
Full Traffic Maintenance	DBE	Maneri Traffic Control	\$ 23,576.00	0.19%	Lower DBE firm used
Celia's Safety Service	DBE	Maneri Traffic Control	\$ 21,000.00	0.17%	Lower DBE firm used
Portable CMS Rental					
Maneri Traffic Control	DBE	Maneri Traffic Control	\$750/mo		LOW DBE Bidder
Full Traffic Maintenance	DBE	Maneri Traffic Control	\$915/mo		Lower DBE firm used
Celia's Safety Service	DBE	Maneri Traffic Control	\$950/mo		Lower DBE firm used
Flash Traffic Inc.	DBE	Maneri Traffic Control	\$800/mo		Lower DBE firm used
Hank Rearden	DBE	Maneri Traffic Control	\$1700/mo		Lower DBE firm used
Reset Roadside Signs					
Maneri Traffic Control	DBE	Maneri Traffic Control	\$ 8,745.00	0.07%	DBE company listed
Traffic Plastic Drum					
Maneri Traffic Control	DBE	Hazard Construction	\$35/ea		Did not bid scope
Full Traffic Maintenance	DBE	Hazard Construction	\$81/ea		Did not bid scope
Temporary Crash Cushion Module					
Maneri Traffic Control	DBE	Hazard Construction	\$195/ea		Did not bid scope
Full Traffic Maintenance	DBE	Hazard Construction	\$206.81/ea		Did not bid scope
Temporary Aitrenative Crash Cushion					
Maneri Traffic Control	DBE	Hazard Construction	\$7450/ea		Did not bid scope
Remove Crash Cushion (Sand Filled)					
Maneri Traffic Control	DBE	Hazard Construction	\$100/ea		Did not bid scope

Electrical					
Perry Electric	no	Perry Electric	\$ 114,980.00	0.94%	Low bidder listed
High Light Electric	DBE	Perry Electric	\$ 200,000.00	1.64%	Not low
Fence & MBGR					
Ace Fence Company	DBE	Ace Fence Company	\$ 183,195.00	1.50%	DBE company listed
Striping & Marking					
Chrisp Company	no	Chrisp Company	\$ 75,087.00	0.62%	low bidder listed
Payco Specialties	DBE	Chrisp Company	\$ 90,338.00	0.74%	Not low
Rebar					
CMC Rebar	no	CMC Rebar	\$ 1,800,195.00	14.78%	
Integrity Rebar Placers	DBE	CMC Rebar	\$ 2,840,112.00	23.32%	Not low
Minor Concrete/Detectable Warning Surface					
Archuleta Concrete	DBE	Hazard Construction (\$48,000)	\$ 62,590.00	0.51%	Self Perform for Less
Joint Seal					
Penhai Company	No	Penhai Company	\$ 22,600.00	0.19%	Used
Austin Enterprise	DBE	Penhai Company	\$ 25,560.00		Not Low, 13% higher
Pipe Supplier					
Triumph Geo-Synthetics	DBE	Triumph Geo-Synthetics	\$ 3,890.39	0.03%	Used
Trucking & Equipment					
Pruitt Trucking Inc.	DBE		hourly rate		Did not bid scope
HMA QC					
Sequoia Consultants	DBE	Sequoia Consultants	\$ 33,550.00		DBE and used
MTGL	DBE	Sequoia Consultants			Did not bid per items
Prepare WPCP					
TerraWest Inc	DBE	TerraWest Inc	\$ 650.00	0.01%	
La Firma Inc	DBE	TerraWest Inc	\$ 650.00	0.01%	Not Low
TCG	DBE	TerraWest Inc	\$ 650.00	0.01%	Not Low
APPIAN UDBE SWPPP	DBE	TerraWest Inc	\$ 800.00	0.01%	Not Low
Alfred Civil Engineering	DBE	TerraWest Inc	\$ 750.00	0.01%	Not Low
LCP					
Dan Napeir		Dan Napeir	\$ 650.00	0.01%	
Adanta Inc	DBE	Dan Napeir	\$ 1,275.00	0.01%	Not Low
APPIAN UDBE SWPPP	DBE	Dan Napeir	\$ 1,900.00	0.02%	Not Low
Miscellaneous Supplies & Equipment					
Sam's Equipment and Supplies	DBE				Did not bid scope
Cindy Trump Inc	DBE				Did not bid scope

Austin Enterprises	DBE				Did not bid scope
Supply Alternative Crash Cushion Modules					
LED Service Inc	DBE	LED Service Inc	\$ 16,596.40	0.14%	DBE and used
Misc Traffic Control Devices					
Hank Rearden	DBE				Did not bid scope
Celie's Safety Service	DBE				Did not bid scope
Full Traffic Maintenece	DBE				Did not bid scope
PCC PAVING					
Austin Enterprise	DBE				Did not bid scope

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT IMPERIAL CO. RT 7 11-238404

BIDS: 9/10/14

**"PLACE ONLY"* 7270 LF ASPHALT DIKE (TYPES C,D,E,F) @ \$1.45 LF.
PLACE 26 SQ YDS ASPHALT MISC. AREAS @ \$75.00 SQ YD.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

ADD 2 MOVES @ 1200 EA = \$2400 FOR STAGE 2 & 3

PER DAVE

LPa

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 11 11:21:12 PDT 2014

Query Criteria

Firm/DBA Name: A C Dike

Zip Code: 95648

Firm Type: DBE

Firm ID	219
Firm/DBA Name	AC DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses A General Engineering Contractor;


Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

[Back To Query Form](#)



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FROM : Michael Abanilla
 PROJECT : CADOT Pavement Rehabilitation, Replace AC with CRCP (Contract No. 11-238404)
 From 0.5 Miles North of Mexico Border to Route 98, About 7 Miles East of Calexico, In Imperial Co., CA
 BID DATE : 9/10/14 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
 DATE : 9/09/14
 PAGES : 1

ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
20	TREATED WOOD WASTE	LB	29,300	\$ 0.15	\$ 4,395.00
21	REMOVE CHAIN LINK FENCE	LF	1,240	\$ 8.50	\$ 10,540.00
22	REMOVE GUARDRAIL	LF	2,210	\$ 10.00	\$ 22,100.00
29	REMOVE CRASH CUSHION (SAND FILLED)	EA	3	\$ 1,225.00	\$ 3,675.00
52	CHAIN LINK FENCE (TYPE CL-6)	LF	1,280	\$ 22.50	\$ 28,800.00
54	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	2,340	\$ 28.00	\$ 65,520.00
55	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	150	\$ 52.00	\$ 7,800.00
56	TRANSITION RAILING (TYPE WB-31)	EA	5	\$ 3,500.00	\$ 17,500.00
57	RAIL TENSIONING ASSEMBLY	EA	6	\$ 415.00	\$ 2,490.00
58	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10	\$ 725.00	\$ 7,250.00
59	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	6	\$ 2,400.00	\$ 14,400.00
60	ALTERNATIVE CRASH CUSHION (TYPE TRACC)	EA	6	\$ 23,200.00	\$ 139,200.00

1 LS @ \$2,400 for Mob

TOTAL BID AMOUNT: \$ 323,670.00

- * ITEM # 52 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- * ITEM # 56 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 60 - PER TYPE & MODEL SPECIFIED ABOVE, OTHERS WILL REQUIRE A CHANGE ORDER.
- * ITEM # 29 & 60 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CONC. BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS (except footings for Item 52); VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTDLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEE'S; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING & SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

R.P

[Back To Query Form](#)**Search Returned 1 Records**

Thu Sep 11 11:21:46 PDT 2014

Query Criteria

Firm/DBA Name: Ace Fence

Zip Code: 91744

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mpa@acefencecompany.com
Contact Name	MICHAEL ABANILLA
Area Code	(626)
Phone Number	333-0727
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 56;
Districts	07; 06; 11; 12;
DBE NAICS	237310; 237990; 236990;

ACDBE NAICS**Work Codes**

C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;

Licenses

A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Trucks**Gender**

F

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)

LED Services, Inc

420 Third Street, Suite 208
 Oakland, CA 94607
 DBE Certification #39360
 Ph) 510-817-4258 Fax) 415-723-7101

Estimate

Date	Estimate #
9/10/2014	30

Name / Address
Hazard Construction 6465 Marindustry Place San Diego, CA 92121

Project
11-238404
Ship To
Jobsite Imperial County Cal Trans 11-238404

Qty	Description	Rate	Total
	Good morning Mark, Thank you fro contacting LED Services Inc in connection with Cal Trans Project 11-238404. Our bid is as follows:		
7	Alternative Crash Cushion Modules TRACC Modules	2,082.86571	14,580.06T
1	Outbound shipping	850.00	850.00
	Please note, sales tax for Calexico, Imperial County is 8.5% Sales Tax	8.50%	1,239.31

Total	\$16,669.37
--------------	--------------------

Signature _____ Date _____

[Back To Query Form](#)**Search Returned 1 Records**

Thu Sep 11 11:13:43 PDT 2014

Query Criteria

Firm/DBA Name: LED Services

Zip Code: 94607

Firm Type: DBE

Firm ID	39360
Firm/DBA Name	LED SERVICES INC.
Address Line1	420 THIRD STREET, SUITE 208
Address Line2	
City	OAKLAND, CA
State	CA
Zip Code1	94607
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	info@ledservicesinc.com
Contact Name	JOHN LOPEZ
Area Code	(510)
Phone Number	788-4024
Fax Area Code	(415)
Fax Phone Number	723-7101
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 28; 34; 38; 41; 48;
Districts	03; 04;
DBE NAICS	423310; 423320; 423390;

ACDBE NAICS

Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5210 LUMBER & OTHER BUILDING MATERIALS;
-------------------	--

Licenses**Trucks****Gender****Ethnicity****Firm Type**

M
HISPANIC
OBE

[Back To Query Form](#)



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

3810 Wacker Dr. Mira Loma, CA 91752



UDBE # 40561 | SBE# 43392

COMPANY: Aggregate Products ATTN: Estimating

PROJECT NAME: Caltrans #11-238404

BID DATE: 9-10-14

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item # Oil Supply Only:** ^{NEED 750 TONS} (1) 725 Tons of PG 70-10 at \$556.00 per Ton (Indexed) Valero in Wilmington
- **Item # Freight:** (1) 725 Tons of PG 70-10 at \$52.00 per Ton to Calexico
- **Item Numbers:** ^{IL}
 - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LAG STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LAG STANDARD RATES (SEE PAGE 2).
4. **PRICE GOOD THROUGH Q3 2014. QUOTE IS NULL & VOID AFTER 9-20-14.**
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

[Back To Query Form](#)**Search Returned 1 Records**

Thu Sep 11 11:15:04 PDT 2014

Query Criteria

Firm/DBA Name: LMS Transport

Zip Code: 91752

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	3810 WACKER DRME
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	13961 ROSE AVE
Mailing Address Line2	
Mailing City	FONTANA
Mailing State	CA
Mailing Zip Code1	92337
Mailing Zip Code2	
Certification Type	DBE
E-Mail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
-------------------	---

Licenses

Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-238404
BID DATE: 09/10/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 **\$57,500.00 WITH USING MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, STAGE & TRAFFIC HANDLING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 **\$64,943.00 WITHOUT USING MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, STAGE & TRAFFIC HANDLING SIGNS)

ADDITIONAL ITEMS:

- ITEM #8- \$54.00 ITEM #10- \$875.00/ EA. PER MONTH ITEM #12- \$195.00
- ITEM #13- \$7,450.00 (INCLUDES DELIVERY, INSTALL & PICK-UP; SEE ATTACHED LETTER)
- ITEM #28- \$265.00** ITEM #29- \$100.00

*- Johnny ~~Agree~~ Not
 at \$750 MO USED*

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) **\$1,450.00**

PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) \$2,100.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

14 DAYS = \$ 20,300

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF THE CONTRACT REQUIRES A BOND, MANERI TRAFFIC CONTROL'S BOND RATE IS 3%.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

**47423 RAINBOW CANYON
 TEMECULA, CA 92592**

**OFFICE: 951-695-5104
 FAX: 951-695-5105**

RD a

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 11 11:20:40 PDT 2014

Query Criteria

Firm/DBA Name: Maneri

Zip Code: 92592

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

SEQUOIA Consultants

Testing Labs, Inspectors and Engineers

BID FAX

To:	Mark Thunder / Estimating Department	From:	Frank Melo
Company:	Hazard Construction Company	No. of Pages:	2 (Including Cover Sheet)
Fax No.:	858-453-6034	Date:	09/09/2014
Phone No.:		Re:	Bid for QC Services & Material Testing – Caltrans 11-238404

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar QC services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house. Services for this project will be carried out by local staff.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, please do not hesitate to contact me.

Best Regards,

Frank Melo

Frank Melo
Project Engineer
fmelo@sequoiacon.com
Cell: 909-763-6181

RPg

SEQUOIA
 Consultants

Cost Estimate
QC Services for HMA Paving

Contract No.: 11-263304
 Bid Date: June 26, 2014
 Bid Item No.'s: 33: HMA-A-SP: 14,750 tons

QC Plan and Support					
1	Preparation of HMA Quality Control Plan	1	Each	\$ 950	\$ 950
2	Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 120	\$ 960
3	Move In / Mobilization (Mainline, Concrete Pavement)	2	Each	\$ 1,825	\$ 3,650
HMA-A - SP (Field Services)					
4	Production Start-Up Testing / CTM 375 Testing	1	Each	\$ 2,440	\$ 2,440
5	Placement Inspection - 1 Compaction Tester and 1 Coring Technician	10	Shifts	\$ 1,865	\$ 18,650
6	Field Laboratory Testing (per 750 tons or fraction thereof)	20	Test	\$ 345	\$ 6,900
Total (Field Services)					\$ 33,550
HMA - SP Mix Design Services					
7	Development of Job Mix Formula	1	Each	\$ 9,500	\$ 9,500
8	Verification of Job Mix Formula (Hot Drop)	1	Each	\$ 3,500	\$ 3,500

Remarks:

- 1 Estimate is based on an 8 hour, Monday thru Friday, straight time Shift.
- 2 Estimate is based on an average placement of 1,500 tons/shift for HMA-A-SP.
- 3 Overtime will be charged at \$123/hour and Double time at \$164/hour.
- 4 Package includes 2 mobilization fees for Mainline work and for CRCP work.
- 5 Union Tester rates quoted are valid through June 30, 2015, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

SEQUOIA Consultants

Cost Estimate QC Services for Concrete Paving

Contract No.: 11-238404
 Bid Date: September 10, 2014
 Bid Item No.: 41: Continuously Reinforced Concrete Pavement - 22,700 cy
 32: Rapid Strength Concrete Base - 170 cy
 42: Jointed Plain Concrete Pavement (RSC) - 330 cy

Pre-Production Quality Control Support					
1	Development of a CRCP and JPCP Quality Control Plans	1	Each	\$ 850	\$ 850
2	Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 150	\$ 1,200
Continuously Reinforced Concrete Pavement - up to 1,000 cy per Shift					
3	Mobilization / Move In - 1 Tester	4	Trip	\$ 905	\$ 3,620
4	CRCP Production Field Testing - 1 Tester	23	Shift	\$ 815	\$ 18,745
5	Concrete Aggregate Sampling and Laboratory Testing - 1 per Shift	23	Test	\$ 705	\$ 16,215
6	Laboratory Flexural Strength Testing (1 set of 4 beams) - 1 per Shift	23	Set	\$ 340	\$ 7,820
Rapid Strength Concrete Base					
7	RSCB QC Placement Testing (with QC Beam Testing)	Included in the JPCP (RSC) Placement Rate			
8	Mobile Laboratory Trailer for Opening Age Strength				
9	RSCB Aggregate Sampling and Testing				
10	RSCB Beam Laboratory Testing - 1 set per 130 cy of RSCB	1	Test	\$ 500	\$ 500
		2	Set	\$ 180	\$ 360
Jointed Plain Concrete Pavement Rapid Strength Concrete					
11	Mobilization / Move In - 1 QC Manager and 1 Tester	2	Trip	\$ 1,810	\$ 3,620
12	Trial Slab / Field Qualification Testing	1	Slab	\$ 2,525	\$ 2,525
13	RSC Production Inspection - 1 QC Manager and 1 Tester	1	Shift	\$ 1,610	\$ 1,610
14	Mobile Laboratory Trailer for Opening Age Strength	1	Each	\$ 275	\$ 275
15	Concrete Aggregate Laboratory Testing - 1 per shift	1	Test	\$ 450	\$ 450
16	RSC Beam Laboratory Testing - 1 set per 130 cy of RSC	4	Set	\$ 180	\$ 720
TOTAL					\$ 58,510

Concrete Paving Support Services					
17	CRCP Field Qualification of Concrete Mix (with Thermal Expansion Testing)	1	Each	\$ 2,525	-
18	Additional / Early Age Flexural Strength Beams		Each	\$0	-

Remarks:

- Shift rate is based on 8 hour straight time shifts.
- Overtime will be charged at \$129/hour and Double time at \$172/hour.
- Estimate is based on an concrete placement of up to 1,000 cy/shift. For Placement over 1,000 cy, add \$550 to the Placement Shift rate.
- For CRCP, a stop in production of more than 2 days will incur a remobilization
- Smoothness Testing and Dowel/Thickness coring for CRCP and JPCP is excluded from the Scope of Services.
- For CRCP, Test Strip does not apply for plants/equipment/personnel that have completed a project within the past 12 months.
- Union Tester rates quoted are valid through June 30, 2015, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

[Back To Query Form](#)**Search Returned 1 Records**

Thu Sep 11 11:20:04 PDT 2014

Query Criteria

Firm/DBA Name: Sequoia

Zip Code: 92865

Firm Type: DBE

Firm ID	35308
Firm/DBA Name	SEQUOIA CONSULTANT, INC
Address Line1	361 W. GROVE AVENUE
Address Line2	
City	ORANGE
State	CA
Zip Code1	92865
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	pdesilva@sequoiacon.com
Contact Name	PRINYANGA DESILVA
Area Code	(714)
Phone Number	974-6316
Fax Area Code	(714)
Fax Phone Number	974-6193
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	541330; 541380;

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8723 MATERIALS TESTING SERVICES; C9810 SMALL STRUCTURES;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

[Back To Query Form](#)



Prop #: 14-117
August 26, 2014

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
 Contract: **11-298204**
 Location: **Old Rte 905**
 Bid Date: **8/27/2014**

Bid Item No.	Item Description	Qty	Unit	Unit Price	Extension
6	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00

WPCP:

- Quote includes initial preparation of WPCP with up to 3 hard copies and electronic copy. At least ten (10) business days notice required for document preparation.
- Additional copies will be billed at \$65.00 each + shipping. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$85.00/hr with minimum charge of 1 hr. Rate after 1st hour will be billed in ½ hr increments.
- Payment in full is due no later than 60 days after initial document approval or project start date (if no written approval is provided). A \$10 monthly fee will be charged on all invoices not paid within the initial 60 day period.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Best regards,

Roberto Tessada, CPESC, QSD/QSP

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 11 11:55:53 PDT 2014

Query Criteria

Firm ID: 36931

Firm Type: DBE

Firm ID	36931
Firm/DBA Name	TERRA WEST, INC
Address Line1	1061 TIERRA DEL REY, STE 204
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	1061 TIERRA DEL REY, STE 204
Mailing Address Line2	
Mailing City	CHULA VISTA
Mailing State	CA
Mailing Zip Code1	91910
Mailing Zip Code2	
Certification Type	DBE
EEmail	roberto@terrawestinc.com
Contact Name	ROBERTO TESSADA
Area Code	(619)
Phone Number	591-1007
Fax Area Code	(619)
Fax Phone Number	568-3475
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 37;
Districts	07; 11; 12;
DBE NAICS	541340; 541380; 541620;

ACDBE NAICS

Work Codes C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING; C8852 SWPPP Planning; I8734 LABORATORY TESTING AND ANALYSIS;

Licenses

Trucks

Gender

M


Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

9076

QUOTATION

Quote Number

73806

PLEASE REFERENCE THIS QUOTE #

To: **Jason Mordhorst**
 Hazard Construction Company
 6465 Marindustry Place
 San Diego, CA 92121
 858-587-3600 ext 112

Bid/Project Date: Wednesday, 09/10/2014
 Project Name: Rte 7-Calexico/Mexico Border to Rte 98
 Project Location: Calexico, CA
 Project Zip:
 Bid/Project #: 11-238404

Fax: 858-463-6034 Email: jmordhorst@hazardcon.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MATT NOBLE AT (888) 775-7545 OR EMAIL MATT@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units	
20	LF	12" CSP 14ga	12"x20' Galvanized Corrugated Steel Pipe Downrain .079" 14ga	\$10.500	LF	210.00
3	EA	12" Entrance Taper	12" Galvanized Corrugated Steel Pipe Entrance Taper	\$416.100	EA	1248.30
3	EA	12" CSP Downrain Slip Joint	12" Galvanized Corrugated Steel Pipe Downrain Slip Joint	\$290.700	EA	872.10
1	EA	12" CSP Band Coupler	12" Galvanized Corrugated Steel Pipe Band Coupler w/ Gasket	\$21.690	EA	21.69
1	EA		Freight to Calexico, CA	\$500.000	EA	3390.39
			CSP gauge and coating to be verified by contractor.			500.00
						*3890.39

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

Sales Tax NOT INCLUDED in prices.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



[Back To Query Form](#)**Search Returned 1 Records**

Thu Sep 11 11:12:22 PDT 2014

Query Criteria

Firm/DBA Name: Triumph

Zip Code: 92806

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NDRTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EMail	mccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	(714)
Phone Number	237-1550
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS**Work Codes**

C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPDRATION EQUIPMENT & SUPPLIES;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



Concrete Sawing, Drilling and Breaking

BID PROPOSAL

RTE 7 CALEXICO

CALTRANS 11-238404 BID DATE: 9/10/14

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
76	Type B Joint (MR=2")	LF	180	\$ 120.00	\$ 21,600.00
	Move-ins for items (76)	EA	1	\$ 1,000.00	\$ 1,000.00
	Cost of Retention	LS	1	\$ 339.00	
				TOTAL	\$ 22,600.00

addendums noted: 1, 2, 3

THESE PRICES ARE BASED UPON THIS PACKAGE AND THE CLARIFICATIONS BELOW. PLEASE CALL PRIOR TO BID IF ANY OF THESE CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.

Clarifications:

PAVEMENT TYPE B JOINTS

- Prices do not include furnishing or installing preformed joint fillers below the joint seal materials.
- Any grinding required shall be complete before joint seal installation.

GENERAL

- Quote firm for 30 days from date of bid.
- 20-days' notice required prior to scheduled work.
- The prices quoted herein are bid as a package. Partial acceptance may be cause for price changes and no retention shall be withheld
- Penhall reserves the right to refuse extra work at force account rates.
- The items of work contained herein do not include the cost of move-ins. Each move-in will be billed independently as a separate line item per the above pay items.
- Premium pay for weekend or holiday work due to contractor's schedule will be charged accordingly.
- Contractor shall provide reasonable and safe accesses to the work.
- Prices are based upon a Contractor provided water source within the project limits.
- Prices are based upon a Contractor provided slurry disposal site within the project limits.
- Penhall to have exclusive use of work area during our phase of work.
- All layouts shall be provided by the Contractor and clearly marked to the satisfaction of Penhall.

EXCLUSIONS - The following Items are not included unless specifically included elsewhere within this proposal:

- | | |
|--|---------------------------|
| • Job Trailer, Utilities, Wash Stations & Sanitation/Restrooms | • Water Pollution Control |
| • Layout | • Erosion Control |
| • Surveying | • Drainage Protections |
| • Traffic Control | • Dust Control |
| • Pavement marking & delineation | • Lighting |
| • Barricades and Signage | • Delays or Accelerations |
| • Protective Covers | • Surface preparation |
| • Power Sweeping | • Bond |

RPg



Concrete Sawing, Drilling and Breaking

TERMS AND CONDITIONS

PAYMENT

1. Prices quoted herein do not provide for retention. If the Contractor elects to withhold retention, the above line item "Cost of Retention" shall be extended and included in the cost of the work to be performed. Withheld retention and the "Cost of Retention" shall be due and payable within 30 days of Penhall Company's physical completion of work, as pertains to this subcontract. At no time shall the percentage of retention withheld from Penhall exceed the percentage withheld from the Contractor.
2. Nothing in resulting subcontract shall require the Subcontractor to continue performance if timely payments are not made to Subcontractor for suitably performed work.
3. No provisions of resulting subcontract shall serve to void the Subcontractor's entitlement to payment for properly performed work.
4. Late payments will be subject to all collection costs plus interest at 1.5% per month or the maximum allowed by law, whichever is greater.

INDEMNIFICATION/LIABILITY

5. Nothing in resulting subcontract shall require Penhall Company to indemnify any other party from any damages (including any expenses, attorney's fees, etc.) to persons or property for any amount exceeding the degree Subcontractor directly caused such damages.
6. Nothing in resulting subcontract shall require Penhall Company to be liable for consequential and/or indirect damages.

OTHER CONTRACT LANGUAGE

7. No back charge or claim of the Contractor for services shall be valid except by an agreement in writing with the Subcontractor before the work is executed, except in the case that the Subcontractor fails to meet any requirement of the subcontract agreement.
8. Penhall retains all rights allowed by law. Subcontract shall not require Subcontractor to waive any legal rights.
9. Termination of any agreement resulting from this proposal for convenience of the Contractor is strictly prohibited unless agreed to in writing by an authorized Penhall Company representative.
10. This proposal shall be incorporated as an Exhibit of any subcontract or purchase order for work contained here-in. Notwithstanding anything to the contrary contained in any Subcontract, the General Contract, the General Terms and Conditions and/ or any other Contract Document related hereto, the Penhall Proposal attached to the contract as an Exhibit incorporated into the contract shall supersede any such inconsistent or contrary. In the event of a partial acceptance of the work proposed a revised proposal would be provided for incorporation into the agreement document.
11. Any and all work performed by Penhall Company and ordered (verbally or written) by the Contractor prior to mutually signing an agreement including initialing all changes shall be governed by this proposal.

**BEST OF LUCK,
PENHALL COMPANY**

Contractor's License # 568673 Ca.
Class A, expires 5/31/15

Pat Menzies
Project Manager – Estimator

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

~~661-589-1001~~ FAX 589-9509

Certified DBE/MBE/WBE OT-013602

Certified UDBE CT-013602

DBE

BID PROPOSAL

**Project: CDOT # 11-238404
Route 98 near Calexico**

BID DATE: September 10, 2014

BID ITEM # 41 / Continuously Reinforced Concrete Pavement (portion):

Daily Saw cut, vacuum contraction joints only.....\$1,650.00 / day

BID ITEM # 42 / Jointed plain concrete pavement (RSC) (portion):

Daily Sawcut & vacuum contraction joints only.....\$1,650.00 / day

330 cy Widen, prep, furnish and install joint seals.....\$18.90 / cy.....\$6,237.00

Note: Liquid sealant to be used

BID ITEM # 76 / Joint Seal (MR 2") (portion):

180 lf Prep, furnish and install joint sealant.....\$142.00 / ft.....\$25,560.00

Conditions:

1. Contractor to supply traffic control as needed. **As required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source and approved slurry disposal site.
4. Four mobs included for all items. Additional at \$1,500.00 / each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note*

Union Signatory

Insurance: \$5,000,000.00 Liability

No Bonding

**PERRY
ELECTRIC**
QUOTE - REVISED
11-238404

Attn: Estimating
Date: 9/10/2014

Item No.	Description	Qty	Unit	Unit Price	Ext
69	Maintaining Existing Traffic Management System Elements during construction	1	LS	\$ 500.00	\$ 500.00
70	Signal and Lighting (Location 1)	1	LS	\$ 50,181.00	\$ 50,181.00
71	Signal and Lighting (Location 2)	1	LS	\$ 34,453.00	\$ 34,453.00
72	Lighting	1	LS	\$ 3,500.00	\$ 3,500.00
73	Lighting and Sign Illumination	1	LS	\$ 13,965.00	\$ 13,965.00
74	Traffic Monitoring Station	1	LS	\$ 12,381.00	\$ 12,381.00
Total Amount					\$ 114,980.00

EXCLUSIONS

- No Permits, fees, or survey
- *Cost of Bond (Add 1.2% if applicable)
- *Weekend and Nights shift work.
- *Utility Company fees and support of existing utilities.
- *Caltrans inspection cost
- *No Concrete Repair or AC Patch
- *No Traffic control
- *No freeway closure

4 DAYS PER OTHER FOR LOOPS

NOTES

- *Bid Items may not be broken up without prior written approval
- *Perry Electric is a union contractor signatory to IBEW 569 and Operating Engineers Local 12

RPa



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10

Name of Project: ROUTE 7 FROM 0.5 MILE NORTH OF MEXICO BORDER TO ROUTE 98
Contract/Project No.: 11-238404
Addendums(a) Noted: 1, 2 **Bid Date:** 9/10/2014 **Bid Time:** 2:00 PM **Quote Revision No.:** 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
69	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$2,500.00	\$2,500.00
70	SIGNAL AND LIGHTING (LOCATION 1)	LS	1	\$50,000.00	\$50,000.00
71	SIGNAL AND LIGHTING (LOCATION 2)	LS	1	\$50,000.00	\$50,000.00
72	LIGHTING	LS	1	\$16,000.00	\$16,000.00
73	LIGHTING AND SIGN ILLUMINATION	LS	1	\$50,000.00	\$50,000.00
74	TRAFFIC MONITORING STATION	LS	1	\$21,500.00	\$21,500.00
77	MOBILIZATION (HLE'S PORTION)	LS	1	\$10,000.00	\$10,000.00
GRAND TOTAL					\$200,000.00

Estimator: Erwin Mendoza / Serban Capalna
 Phone Extension: 121 OR 120

No Traffic Control

R.P



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS IN BID:			
1	Bonding; Permits, Inspection and Engineering Fees	6	Pour watch, Street Sweeping, and Striping (including layout)
2	All Restoration; Painting, and Irrigation Work	7	SWPPP, LCP and BMP Installation and Maintenance
3	Overtime & Acceleration Costs; Time Impact Analysis	8	Clearing and Grubbing Including Foundations; PCC Caps
4	Remove and Dispose: Existing Conduit, PCC and Spoils	9	Scope of Work Covered in Other Bid Items; Gamma Ray Testing
5	Mitigation of any: Graffiti, Sound, Dust, Archeological, Ground Water, Rock, Hazardous Materials and Animal	10	Any Traffic Control; All Concrete Structure Work
		11	Any Temporary Electrical; Sandblasting and Block-outs
12		12	Staking and Survey request and costs; Grading after our work
		13	Heat relief station, toilets, and eye wash station
		14	Railroad, Waterway and Builders Risk Insurances
		15	Costs for Contractor imposed safety program
		16	* Falsework Lighting (Adder: \$4,250.00 per opening)
		17	*Consequential Damages" or "No Damages for Delay" Clauses
SECTION B - SPECIAL TERMS AND CONDITIONS:			
1	Signatory to Laborers and Operating Unions only	6	Contractor to properly and timely administer and pass-through
2	Contractor shall provide clear right-of-way to the site	7	all notices, RFI, Claims, Orders, Submittals
3	Contractor shall provide secured yard to stage our work	7	**Quote valid for 10-days after award date
4	"Default Notice" -- 5 days to cure a default notice	8	Contractor shall protect work if HLE is off site 4 days or more
5	HLE and Contractor - Dispute Process in 'AAA' Arbitration	9	A Mutually Approved Baseline Schedule Required
10		10	7 working days to process written request from Contractor
		11	Insurance not to exceed \$2Million combined
		12	Cost plus 10% profit if terminated for convenience
		13	Prevailing Party recovers Attorney's fees and all costs
		14	Dispute Resolution or Partnering Costs are Prorated
***SECTION C - SCOPE OF WORK AND SCHEDULING:			
1	HLE bid 25 working shifts to perform the work	5	Printed and Updated CPM Schedules are to be issued to HLE
2	HLE bid 4 move-ins (\$3,500 move-in fee)	6	Coordination and Schedules (15-day notice) --- By Contractor
3	Cancellation Less than 24hrs before the work - \$1,500	7	Rescheduling based on availability and cost by contractor
4	A 3-working day gap will result in a "move-in fee" billed	8	Loops Installation or Structure Work Notice - 20 working days
9		9	All Underground Installed: Prior to Import Fill, During Rough Subgrade, and Prior to Overlay of Existing Pavement
		10	The Mutual Baseline meeting will allow HLE and Contractor to will review HLE's methods of installation
SECTION D - PAYMENT PROVISIONS:			
1	Payment within 5 days Upon Contractor's Receipt	4	Mobilization Payment --- HLE overall percentage completion
2	15-days to respond to a Proposed Final Estimate	5	No additional charges, offset/setoff clause or admin fee
3	Materials on Hand value part of percentage complete	6	Retention % per Prime Contract--- Escrow Account Placement
7		7	Joint Checks will be issued in lieu of bonds at no cost
		8	HLE is entitled to all allowable Mark-ups
		9	Any deductions types must be approved by HLE
****SECTION E - OTHER NOTES OR CONDITIONS:			
1	HLE ASSUMES ALL MATERIALS AND EQUIPMENT CAN BE STORED AT THE CONTRACTOR'S SECURED YARD AT NO COST		
2			
3			
4			
5			
6			

Proposal Disclaimer: The language and terms used in this exhibit supersede any conflicting terms in the Subcontract.

* Adder Stipulation - Falsework power by others and to be within 20ft of structure; if structure falsework requires additional move-ins, Contractor shall reimburse HLE for the cost (\$3,500/move-in); Falsework plans by others

** HLE must receive a Contract within 10 days of award by the owner or within the specified award date in the specifications, whichever is sooner. Otherwise, the proposal will be subject to re-quote after that.

*** HLE will provide critical submittals, work durations and other start of project documentation 20 days after HLE's approval of the subcontract agreement; A "Notice to Proceed" from Contractor may expedite process

**** All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

ARCHULETA CONCRETE

79-607 Country Club Ste 1
Bermuda Dunes, CA 92201
(760)-345-8722 Fax 345-8223
Lic. No 672066

PROPOSAL # : 000206TY

This Proposal will be for the terms and conditions set forth below at Indio, California

Job No.

CONTRACT PRICE:

- 1) Scope of work will be performed for a contract sum of: \$ 62,590.00
- 2) Subject to any authorized change orders

PAYMENT TERMS:

- 1) Monthly Progress Payments
arbitration of both parties.

GENERAL STIPULATIONS AND EXCLUSIONS:

- 1) Engineering by others
- 2) No Traffic control or Barricades
- 3) Permits, Fees, and licenses not included in proposal,
- 4) Water and power to be positioned and supplied by others
- 5) Soils or concrete testing by others if Required
- 6) Underground utilities to be identified or moved by others
- 7) Not responsible for unmarked underground utilities
- 8) Rough Grade and Compaction by Others
- 9) Base under Concrete By Others
- 10) No import or export of fill materials
- 11) Proposal may be withdrawn within 30 days if not accepted
- 12) Scheduling contingent upon labor, materials and weather
- 13) **Performance bond** not included
- 14) Service charge of 1.5% per month added to past due accounts
- 15) Signed, Faxed copy of proposal required for work to begin
- 16) **Project to be field measured at completion for final invoice**
- 17) **Contractor will notify Archuleta Concrete Construction Co., Inc.**
in writing by certified mail of any change of ownership
of the project and/or premises.
- 18) Excludes Prevailing Wages

WARRANTIES:

- 1) 1 year warranty of workmanship from date of completion
- 2) Warranty of all materials responsibility of material supplier
- 3) Will not warranty concrete against salt/ chloride erosion
- 4) Will not warranty concrete against cracking due to ground movement

ACCEPTANCE:

- 1) The undersigned agrees to the scope of work, payment terms, contract price, general stipulations, detail stipulations, and exclusions as defined in this proposal.
- 2) Prices good for 30 days from date of quotation, Does not Include Concrete Increases After 12/31/2015
- 3) I/we agree to pay all court cost, and responsible attorneys fees if it becomes necessary to enforce collection or file suit.

Submitted by: **Tommy L. Archuleta Jr. Cell (760)275-8193**

Accepted by: _____ / _____

Must be signed by Owner or Corp., Officer. / Print full name & title

Title and Date _____

Initials _____ / _____

Contractor _____ / _____

Sub Contractor

Jason Mordhorst

From: Dan Napier <dan@cihcsp.com>
Sent: Tuesday, August 26, 2014 10:40 AM
To: Jason Mordhorst
Cc: Michelle Oropesa
Subject: RE: Caltrans ~~11-298204~~ 11-238404

Yes Jason, it is still 650.00 for the Plan and 1800.00 for air monitoring Travel additional if the job is more than 120.00 miles from San Diego, or if up north LA or santa cruz. We are accumulating data on these and I hope to have a "Industry Wide Study" for the Cold Planing work. We just cold plane and go on with life. Control dust with adequate water.

Dan Let me know if you need more info.
Dan Napier

From: Jason Mordhorst [mailto:JMordhorst@hazardconstruction.com]
Sent: Tuesday, August 26, 2014 8:47 AM
To: Dan Napier (dan@cihcsp.com)
Subject: Caltrans 11-298204

Dan,

Can I get a bid from you for a standard Caltrans Lead Compliance Plan for Cold Planing including the yellow paint while cold planning?

Thanks,

Jason A. Mordhorst, P.E.
President
Ph: 858-587-3600
Fax: 858-453-6034
Cell: 619-572-7367



This email communication may contain confidential information and is intended only for the use of the intended recipients identified above. If you are not the intended recipient of this communication, you are hereby notified that any unauthorized review, use, dissemination, distribution, downloading, or copying of this communication is strictly prohibited. If you are not the intended recipient and have received this communication in error, please immediately notify us by reply email, delete the communication and destroy all copies.



Prop #: 14-117
August 26, 2014

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
Contract: **11-298204**
Location: **Old Rte 905**
Bid Date: **8/27/2014**

Bid Item No.	Item Description	Qty	Unit	Unit Price	Extension
6	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00

WPCP:

- Quote includes initial preparation of WPCP with up to 3 hard copies and electronic copy. At least ten (10) business days notice required for document preparation.
- Additional copies will be billed at \$65.00 each + shipping. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$85.00/hr with minimum charge of 1 hr. Rate after 1st hour will be billed in ½ hr increments.
- Payment in full is due no later than 60 days after initial document approval or project start date (if no written approval is provided). A \$10 monthly fee will be charged on all invoices not paid within the initial 60 day period.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Best regards,

Roberto Tessada, CPESC, QSD/QSP

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

September 9, 2014

Project: 11-238404

Pavement Rehabilitation, Replace Ac With Crcp.

11-Imp-7-0.0/1.2

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (3) addendums.

Bid Item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
15	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.
CPESC QSD/P #305



Civil Engineering and Stormwater Solutions

Sep 9, 2014

RE: Proposal for WPCP for Caltrans 11-238404, bidding 9/10/14

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP \$ 650

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

AUTHORIZATION TO PROCEED


Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2015, SBE (Micro) #60919, Exp. 1/31/2016

**TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM**



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, August 22, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 11-238404**
Pavement Rehabilitation, Replace AC With CRCP.

Bid Date: **August 28, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.


Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	\$1,900.00 ✓
15	130200	Prepare Water Pollution Control Program (WPCP)	\$800.00 ✓

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

August 21, 2014

Attn: Estimator

- DBE QUOTE -

Subject: Caltrans Contract 11-238404

PROPOSAL FOR:

BID ITEM: LEAD COMPLIANCE PLAN

\$1,275.00 ✓

Dear Estimator:

Adanta is pleased to present this bid to provide environmental services for the above referenced project. The Lead Compliance Plan will be prepared in accordance with Caltrans' Notice to Bidders and Special Provisions for this project. The LCP will address these concerns to protect workers and ensure proper handling of lead-containing materials, and will contain the elements listed in Title 8, California Code of Regulations, Section 1532.1(e)(2)(B). The LCP will be prepared, signed and stamped by an Industrial Hygienist certified in Comprehensive Practice by the American Board of Industrial Hygiene. Quotes for air monitoring and lead awareness training upon request. If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com

R p

Mark

Jason Mordhorst

From: info
Sent: Wednesday, August 27, 2014 7:46 AM
To: Jason Mordhorst
Subject: FW: Caltrans Contract No. 11-238404 and 11-298204 - DBE Work

From: BCI [<mailto:bids@bizconsultinginc.com>]
Sent: Tuesday, August 26, 2014 5:32 PM
To: info
Subject: Caltrans Contract No. 11-238404 and 11-298204 - DBE Work

To Estimator.

We see that you may be bidding on Caltrans project 11-238404 and 11-298204. BCI is a California Unified Certification Program DBE company. Our pricing for plans that may be required for this project are as follows (prices shown are for standard turnarounds, 5-7 business days):

- Lead Compliance Plan - \$1,900
- Health and Safety Plan - \$2,600

We hope we can help you with this project.

Best regards,
BCI

Biz Consulting, Inc.
235 Westlake Center, Suite 175
Daly City, CA 94015
TEL 415.592.1318
FAX 415.871.2227
bids@bizconsultinginc.com

Non 466

Alfred Civil Engineering

7604 Soquel Way

Citrus Heights, CA 95610

9/08/2014

DBE Certification # 41902

QSD/P Certification # 48604

=====

Subject: 11-238404 - Pavement Rehabilitation, Replace Ac With Crcp In Imperial County About 7 Miles East Of Calexico From 0.5 Mile North Of Mexico Border To Route 98

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

Item No	Item Code	Item Description	Unit	Quantity	Unit Cost	Amount
15	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$750	\$750

The scope includes the following activities by a QSD/P:

PREPARE WATER POLLUTION CONTROL PROGRAM

Includes developing and amending the WPCP.

Scope does not include provision, transport, or installation of BMP materials.

If you have any questions or require additional information, please do not hesitate to contact us

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

Alfred Civil Engineering

7604 Soquel Way

Citrus Heights, CA 95610

9/08/2014


DBE Certification # 41902
QSD/P Certification # 48604

=====

Subject: 11-238404 - Pavement Rehabilitation, Replace Ac With Crcp In Imperial County About 7 Miles East Of Calexico From 0.5 Mile North Of Mexico Border To Route 98

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

Item No	Item Code	Item Description	Unit	Quantity	Unit Cost	Amount
14	130100	JOB SITE MANAGEMENT	LS	1	\$22,800	\$22,800

The scope includes the following activities by a QSD/P:

JOB SITE MANAGEMENT


Includes monitoring and inspection to control material pollution, waste and non-stormwater at the job site.

Includes providing a WPC manager; conducting water pollution control monitoring; inspecting and correcting water pollution control practices.

Scope does not include provision, transport, or installation of BMP materials.

If you have any questions or require additional information, please do not hesitate to contact us

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

DBE

CINDY TRUMP INC.
LINDY'S COLD PLANING
DBE ~ WBE ~ SBE~ UDBE~ CERTIFIED File #40089
625 W. MOUNTAIN VIEW
LA HABRA, CA 90631
PHONE 562.697.2286 FAX 562.697.2039
LIC # A 754500

RENTAL PROPOSAL

CONTRACTOR:
JOB NAME: 11-238404 Rte. 7
BID DATE: Wednesday, September 10, 2014
CONTACT:
PHONE:
FAX:

	<u>Drum Size</u>	<u>8 Hr Min</u>	<u>Add OT Hrs</u>	<u>Mob</u>
Mini Planer	18"	\$1,600.00	\$215.00	\$500.00
Wirtgen 120	48"	\$3,200.00	\$415.00	\$1,200.00
Wirtgen 210	79"	\$4,400.00	\$580.00	\$1,200.00
Wirtgen 210	87"	\$4,400.00	\$580.00	\$1,200.00
Wirtgen 2100 HP	87"	\$4,500.00	\$595.00	\$1,200.00
Support Operator		\$900.00	\$130.00	

Mobilization Charge waived with 4 day minimum.

Wirtgen 210 and 2100 will average 80 loads +, per day, per machine.

Terms and Conditions

- 1) All grinders come with one operator.
- 2) Maintenance time will be billed at operator labor rates.
- 3) Mobilization and 2 hr minimum charged for late cancellation.
- 4) Standby time and delays are applied as rental time.
- 5) All operators are Local 12, highly skilled operators.
- 6) Water to be supplied by renter at machine work area.
- 7) Cold planers do not grind concrete, unless quoted.
- 8) Areas to be cold milled must be visibly marked, in paint, on work area.
- 9) Underground service alert is sole responsibility of lessee/renter and must be current.
- 10) No back charges accepted for equipment breakdowns.
- 11) Supervision is provided by lessee/renter and accepts all liability for any claims arising from performed work as directed.
- 12) Customer is responsible for damages to machines for any items buried or not marked out prior. Repairs will be billed at shop time and material rates.
- 13) Lessee/renter to protect environmentally sensitive areas, storm drains, inlets, outlets, manholes, drains...
- 14) Rental includes one complete set of teeth. Any additional teeth will be billed per market price.
- 15) Payment is due and payable within 15 days of billing. No retention will be withheld.
- 16) Rental rates are good for up to 12 hours. Holidays and Double time require increased rate.

CINDY TRUMP INC.
dba LINDY'S COLD PLANING

GRINDING JOB TERMS AND CONDITIONS

PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.

1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
2. Quoted Contractor to provide water for milling operations.
3. All operations exclude petromat unless otherwise stated on this proposal.
4. Quoted Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities and/or injuries caused by grinder.
5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.
6. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time.
7. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.
8. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
9. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.
10. Once subcontractor(Cindy Trump Inc./ CTI) demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.
11. Grade must be firm and stable. Quoted Contractor to assume all liability and/or costs of unstable and yielding grade.
12. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.
13. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
14. Quoted Contractor responsible for permits, notifications and plans before milling operations.
15. No back charges will be accepted of any kind.
16. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.
17. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or/any requirements of contract/project regarding/requiring water pollution control of any kind.
18. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
19. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
20. Price good for 90 days.
21. This quote includes one complete set of teeth per shift. Any additional teeth will be charged per box per market price.
22. CTI rate for union operator group 8 is a billable rate of \$75.00 per hour straight time rate,\$105.00 per hour overtime and \$150.00 for double time.
23. Items that are not specifically includes are considered to be excluded, if you have any questions please call office.

The above line items and prices are satisfactory:


Name

DATE:

Bid Quoted by Bryan Scott

PRUITT TRUCKING, INC.

TRUCKING
& DUMP SITE



Altadena, California 91001

Office: (626) 398-4500 Cell: (626) 429-1496

FAX: (626) 398-5551

August 25, 2014

From: PRUITT TRUCKING, INC.

UCIP Firm Number: 35358

TO: HAZARD CONSTRUCTION

ATTENTION: Mark Thunder

FAX #: (858) 453-6034

OF PAGES: 3

BID/PROJECT #: 11-238404

LOCATION: Imperial County (North of Mexico Border)

SCOPE OF WORK: Furnish Super 10 Trucks and bottom dumps--
Hauling-asphalt, paving, sand, CAB
R&R any trucking work for Super 10's and bottom dumps
Owner/ Operators

RATE: Trucks.....\$90.00 per hour
Super 10's and Bottom Dumps--Owner/ Operators
We are able to furnish eight (8) to fifteen (15) trucks.
Quote good for sixty (60) days from the date of this document.

Submitted/ Signature: Lawrence Pruitt, Owner

Date: 8/25/14

Pruitt Trucking, Inc. is a Minority Business Enterprise (MBE)/Disadvantaged Business Enterprise (DBE/WBE), and is also Certified by Caltrans, City of Los Angeles and the County of Los Angeles, serving all geographical locations. We are unionized

Encl: Certification Query

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-238404
BID DATE: 09/10/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$57,500.00 **WITH USING MTC FOR ITEM #5**
 (ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, STAGE & TRAFFIC HANDLING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$64,943.00 **WITHOUT USING MTC FOR ITEM #5**
 (ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, STAGE & TRAFFIC HANDLING SIGNS)

ADDITIONAL ITEMS:

ITEM #8- \$54.00 ✓ ITEM #10- \$875.00/EA. PER MONTH ✓ ITEM #12- \$195.00 ✓
 ITEM #13- \$7,450.00 (INCLUDES DELIVERY, INSTALL & PICK-UP; SEE ATTACHED LETTER)
 (ITEM #28- \$265.00) ITEM #29- \$100.00 ✓

- Johnny Agree AT \$750/MO

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) **\$1,450.00**
 PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) \$2,100.00
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

14 DAYS = \$20,300

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF THE CONTRACT REQUIRES A BOND, MANERI TRAFFIC CONTROL'S BOND RATE IS 3%.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

RD a

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

UNION SIGNATORY



BID DATE: 09/10/14

PROJECT: 11-238404

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,450.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,100.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$875.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL

THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP. ABOVE PRICES, DO NOT INCLUDE RETENTIONS.



DVBE # 1512842

Date: 9/10/2014

Contract: 11-238404

To: Prospective Bidder

ATTN: Estimating Department

	<u>Purchase</u>	<u>Monthly Rental</u>
2012 Wanco Message Board	\$16,000.00	\$1,700.00 ✓
2012 Wanco Arrow Board	\$4,500.00	\$800.00
2012 Wanco Light Tower	\$7,800.00	\$1,200.00
2012 Wanco Radar Trailer	\$7,400.00	N/A
2012 Scorpion Attenuator (For a Flatbed)	\$19,500.00	N/A
2012 Scorpion Attenuator (For a Dump Truck)	\$20,500.00	N/A

We also sell traffic control supplies!

Excludes Taxes and any Special Delivery Charges

Our quote maybe broken up as needed by the contractor

~~ENTERED~~
 ENTERED

Sincerely,

Dewey Seymore
 President
 Hank Rearden, Inc.

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Nataliejoy86@hotmail.com
State contractor license: 963168

Attention: Estimator

9-08-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project# 11-238404. That bids 9-10-14. After looking at the plans and specials the following is a bid for item# 10. PCMS:

Item# 10 PCMS boards 8 boards:

Monthly PCMS price is **\$800.00** per month per board
\$150.00 delivery per board
\$150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

R.V.



CECILIA'S SAFETY SERVICE
 ♦ TRAFFIC CONTROL ♦

1358 La Mirada Drive
 San Marcos, CA 92078
 858-793-4465
 Fax 858-793-4495
 License#787634

QUOTATION

Quote Date	Quote ID
9/10/2014	14-40534

Valid Through: 12/31/2014

Estimating Department

Job Location:
 Caltrans#11-238404 (Calexico To 98)
 Imperial County
 Quote Created By: Daniel Stefferis

1,500

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
Item#5: Traffic Control Systems: Up to 8 Hrs. (2 Persons) **See Below for Additional Closure Rates	\$1,250.00	Per Day/PM	1	1	1	\$1,250.00
Item#5: Attenuator Truck w/Operator: Up to 8 Hrs.	\$875.00	Per Day/PM	1	1	1	\$875.00
Item#10: Portable Changeable Message Board**See Additional Rates below	\$125.00	Per Day	8	1	8	\$1,000.00

Note: The * indicates taxable items.

Item#5: Traffic Control Systems

**Shoulder Closure, Single Lane Closure, Two Lane Closure, Ramp Closure, 1 Direction, 2 Miles - \$1,250.00 per day/night (1 Crew/2 Persons)

**Full Freeway Closure, Detour Route with On/Off Ramps - \$1,500.00 per day/night (1 Crew/2 Persons)

**Posting of Notification Signs: Ramps - 5 Days in advance of closure \$175.00 per each

**Additional Traffic Control Technician: Up to 8 Hours \$650.00 per day/night

**We're quoting 1 Crew (2 Persons).

Please Note: 1 Hour Minimum for Set-Up & 1 Hour For Removal of closures.

Item#5: Attenuator Trucks with Operator Up to 8 Hours \$875.00 per day/night

**Attenuator Truck available

Item#10: Changeable Portable Message Board (8)

Daily: \$125.00 each per day

Weekly: ~~\$275.00~~ each per week

Monthly: ~~\$950.00~~ each per month **Discounted to \$750.00 per month, per board - if performing traffic control

EEA/NO

Delivery: \$100.00 per board

Pick-Up: \$100.00 per board

Quote For: Estimating Department - Quote ID: 14-40534 (cont.)

Included: Our daily traffic control rate includes 2 Traffic Control Technicians, all equipment, 1 Arrowboard and 1 Traffic Control Truck.

Excluded: California Highway Patrol; if needed. Contractor Responsible.

Add'l Terms: Time starts on site. No portal to portal charges.

We are quoting Traffic Control Systems for 1 Day/Night only; please add the number of days/nights you will require our services.

Cecilia's Safety Service, Inc., reserves the right to change our quotation should additional information be provided subsequent to the quotation date. This job was bid on plans, specs and addendums.

An executed Subcontract or Purchase Order must be on file with this office prior to start of work.

Add Saturday \$300.00 & Sunday/Holidays \$400.00 Premium Rate to the closure rate rate listed above

Should this quote be accepted by the prime contractor; prime contractor to attach this quote to their subcontract or purchase order relating to this project.

No Retention on Contract

Minimum Rates for Caltrans Contracts: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates. Full rate charged after Four (4) Hours. 40% of closure rate will be charged with less than Eight (8) Hours notice of cancellation. Cancellation must be in written form only, via fax or email; no exceptions will be made to our policy.

Overtime Rate: After 8 Hours, \$95.00 per hour, per person

Double Time Rate: After 12 Hours \$110.00 per hour, per person

Terms: Net 30 Days

Created By:



9/10/14

Daniel Steffens
Cecilia's Safety Service Inc.

Date

Accepted By:

Signature

Date

Print Name

Title

Company

Visit Our Website at www.ceciliasafetyservice.com

1

LOWEST PRICES IN TRAFFIC CONTROL

7 pages



5% DBE Job

**WE ARE
DBE**

FULL TRAFFIC MAINTENANCE, INC.

**TRAFFIC CONTROL
SERVICE / PRODUCTS / RENTALS
BEST SERVICE
LOWEST PRICES
WITH NO HIDDEN COSTS**

State License #780910 DBE/MBE CCA-10186

CONTACT: TOMMY PUETT

951-314-9100

tpuett@sbcglobal.net

CALTRANS 11-238404

TOMMY PUETT

09/09/2014

PROPOSAL:

FROM:

DATE:

FULL TRAFFIC MAINTENANCE INC. IS CERTIFIED (DBE / MBE / SB)

SEE QUOTE FOR ALL CERTIFICATION NUMBERS. WE ARE LABOR UNION

Good Luck!



Proposal / Quote
Tommy Puett
Full Traffic
Maintenance Inc.
 License # 780910
 PH 951-314-9100
 Fx 951-520-9980
DBE / SBE / MBE

DATE 09/09/2014
CALTRANS 11-238404

ESTIMATOR / SALES
TOM PUETT JR.

<u>ITEM #</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>PRICE</u>	<u>AMOUNT</u>
5	TRAFFIC CONTROL SYSTEM LUMP SUM OPTION 1 ONE LANE ONE DIRECTION TWO MAN CREW ONE LOCATION 8 HOUR SHIFT PLEASE REVIEW PAGE 3 OF OUR QUOTE FOR ALL PRICING DETAILS AND OPTIONS			\$1,684.00 ✓
8	TRAFFIC PLASTIC DRUM		DBI / EA	\$3,726.00
10	PORTABLE CHANGEABLE MESSAGE SIGN PRICE FOR 8 RENTALS PER MONTH UPON AVAILABILITY	8 PER MONTH		\$7,320 ✓
13 / 12	TEMPERARY CRASH CUSHION CUSHIONS ONLY	80		\$16,545 ✓
	CRASH TRUCK WITH DRIVER 8 HOUR SHIFT			\$1,340

Next Page



FULL TRAFFIC MAINTENANCE, INC.

WE ARE

DBE / SBE / MBE

State License #780910 DBE/MBE CCA-10186

CONTACT: TOMMY PUETT

951-314-9100

tpuett@sbcglobal.net

SUB-CONTRACTOR QUOTATION

PRICING ON ALL JOBS 80 MILES OR OVER FROM FULL TRAFFIC MAINTENANCE

Item Description	Amount
Option 1	One lane, one direction, two man crew, one location-----\$1684.00
Option 10	Ramp Closure, 1-4 ramps-----\$1684.00
Option 11	Shoulder closures -----\$1684.00
Option 9	City street lane closure / detour----- \$1684.00
Option 4	For each additional lane add-----\$186.00
Option 5	For each additional mile add----- \$186.00
Option 6	On ramp closure with lane closure 1-3 ramps add ----- \$186.00
Option 3	Any additional closure (i.e. flip flops, opposite direction) with same crew-----\$782.00
Option V	Attenuator crash truck with driver 8 hours shift-----\$1340.00
Option V	One man crew with truck and equipment-----\$1040.00
Option 1a	Two man flagging for 8 hour shift -----\$1684.00
Option 13	Pilot car occurrence, 3 people 8hour shift ----- \$2590.00

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours, overtime will be billed at \$98.35 per person-hour.
 - B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
 - C. F.T.M. is signatory with the Laborers union and certified with the State.
 - D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
 - E. No retention for traffic control.
 - F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
 - G. Prime Contractor is responsible to obtain all permits required from Cities involved.
 - H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
 - I. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
 - J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
 - K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
 - L. No work will be performed until this proposal is signed and faxed/mailed to our Corona office.
- Thank you for the opportunity,

Signature of Acceptance
TOMMY PUETT

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014581

Date Submitted: SEPT. 10, 2014

To:
 Attn: ESTIMATING DEPARTMENT

Project: 11-238404
 CALEXICO

Phone:

Bid Date: SEPT 10, 2014

Fax:

Item	Quantity	Description	Unit	Total
16	16 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 240 EA GRAVEL BAGS (UNFILLED)	\$66.00	\$1,056.00
17	2 RL	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300'	\$825.00	\$1,650.00
19	AS REQUIRED EA	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	\$304.50	
	AS REQUIRED EA	EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	\$104.50	

TAX IS NOT CALCULATED IN THIS QUOTE
 QUOTE IS FOR SUPPLY ONLY
 THE ABOVE QUANTITY IS ESTIMATED ONLY.
 UNLOADING IS BY OTHERS
 INSTALLATION IS BY OTHERS
 ADDITIONAL FREIGHT CHARGES WILL APPLY ON
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 10-10-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 10/10/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0364
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014583

Date Submitted: SEPT.10, 2014

To:
 Attn: ESTIMATING DEPARTMENT

Project: 11-238404
 CALEXICO

Phone:
 Fax:

Bid Date: SEPT. 10 2014

Item	Quantity	Description	Unit	Total
	AS REQUIRED	ORANGE OR WHITE (NO TAPE)		\$7.69
	EA	CHANNELIZERS		
		BLACK BASE		\$5.19
		3" X 12' REFLECTIVE TAPE		\$2.94
		GLUE PAD		\$2.57
		TOTAL		\$18.39
	AS REQUIRED	PORTABLE MESSAGE BOARD		\$16,390.25
		{Purchase Only!!}		
	AS REQUIRED	EA CRASH CUSHION (UNFILLED)		\$231.00
		"CALL OFFICE FOR UP TO DATE PRICING AND SPECS"		
	AS REQUIRED	EA DELINEATORS 42" ORANGE GRABBER TUBES		\$9.75
		W/WHITE REFLECTIVE BANDS		
	AS REQUIRED	EA 12# HEX RUBBER BASE		\$8.75
		TOTAL COST/DELINEATER		\$18.50
	AS REQUIRED	EA ARROWBOARD (SOLAR POWDERD 30 WATT		\$4,567.07
		25 LIGHT)		
		{Purchase Only!!!}		
	AS REQUIRED	RA 10 # REFELCTIVE 28" CONE, ORANGE		\$17.69
	AS REQUIRED	LF PAVEMENT TAPE (CONST GRADE)		\$69.23
		4" X 300'		
	AS REQUIRED	EA PAVEMENT MARKERS		\$0.78
	AS REQUIRED	EA CLASS THREE VESTS		\$16.05
		Sm, Med, LG, X-LG, 2-Xlg, 3-XLG		
	AS REQUIRED	EA 36"X36" TRAFFIC SIGNS		\$103.95
	AS REQUIRED	EA LIL BUSTER TRAFFIC SIGN HOLDERS		\$133.47
	AS REQUIRED	EA KITE FLAG SIGNS		\$90.88
	AS REQUIRED	EA CROSSBRACE WITH CLAMP		\$16.09
	AS REQUIRED	EA VINYL ORANGE FLAGS		\$3.04
	AS REQUIRED	EA 36"X36" TRAFFIC SIGNS		99.00
	AS REQUIRED	EA 36" X 18" TRAFFIC SIGNS		49.60
	AS REQUIRED	EA 30"X30" TRAFFIC SIGNS		68.76

AS REQUIRED	EA	TYPE 1 BARRICADES	22.66
AS REQUIRED	EA	TYPE II BARICADES	27.85
AS REQUIRED	EA	TYPE III BARRICADES	84.53
AS REQUIRED	EA	2X5 ALERTCAST ADA MATS	143.00
AS REQUIRED	EA	3X2 ALERTCAST ADA MATS	86.80
AS REQUIRED	EA	3X4 REDIMAT ADA MATS	171.60

TAX IS NOT CALCULATED IN THIS QUOTE
 QUOTE IS FOR SUPPLY ONLY
 THE ABOVE QUANTITY IS ESTIMATED ONLY.
 UNLOADING IS BY OTHRES
 INSTALLATION IS BY OTHERS
 ADDITIONAL FREIGHT CHARGES WILL APPLY ON
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 10-10-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 10/10/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approxlmate-unit price prevalls. See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____



SEQUOIA Consultants

Testing Labs, Inspectors and Engineers

BID FAX

To:	Mark Thunder / Estimating Department	From:	Frank Melo
Company:	Hazard Construction Company	No. of Pages:	2 (Including Cover Sheet)
Fax No.:	858-453-6034	Date:	09/09/2014
Phone No.:		Re:	Bid for QC Services & Material Testing - Caltrans 11-238404

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar QC services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house. Services for this project will be carried out by local staff.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, please do not hesitate to contact me.

Best Regards,

Frank Melo

Frank Melo
Project Engineer
fmelo@sequoiacon.com
Cell: 909-763-6181

RPg

SEQUOIA Consultants

Cost Estimate QC Services for HMA Paving

Contract No.: 11-263304
 Bid Date: June 26, 2014
 Bid Item No.'s: 33: HMA-A-SP: 14,750 tons

QC Plan and Support					
1	Preparation of HMA Quality Control Plan	1	Each	\$ 950	\$ 950
2	Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 120	\$ 960
3	Move In / Mobilization (Mainline, Concrete Pavement)	2	Each	\$ 1,825	\$ 3,650
HMA-A - SP (Field Services)					
4	Production Start-Up Testing / CTM 375 Testing	1	Each	\$ 2,440	\$ 2,440
5	Placement Inspection - 1 Compaction Tester and 1 Coring Technician	10	Shifts	\$ 1,865	\$ 18,650
6	Field Laboratory Testing (per 750 tons or fraction thereof)	20	Test	\$ 345	\$ 6,900
Total (Field Services)					\$ 33,550
HMA - SP Mix Design Services					
7	Development of Job Mix Formula	1	Each	\$ 9,500	\$ 9,500
8	Verification of Job Mix Formula (Hot Drop)	1	Each	\$ 3,500	\$ 3,500

Remarks:

- 1 Estimate is based on an 8 hour, Monday thru Friday, straight time Shift.
- 2 Estimate is based on an average placement of 1,500 tons/shift for HMA-A-SP.
- 3 Overtime will be charged at \$123/hour and Double time at \$164/hour.
- 4 Package includes 2 mobilization fees for Mainline work and for CRCP work.
- 5 Union Tester rates quoted are valid through June 30, 2015, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

SEQUOIA Consultants

Cost Estimate QC Services for Concrete Paving

Contract No.: 11-238404
 Bid Date: September 10, 2014
 Bid Item No.: 41: Continuously Reinforced Concrete Pavement - 22,700 cy
 32: Rapid Strength Concrete Base - 170 cy
 42: Jointed Plain Concrete Pavement (RSC) - 330 cy

Pre-Production Quality Control Support					
1	Development of a CRCP and JPCP Quality Control Plans	1	Each	\$ 850	\$ 850
2	Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 150	\$ 1,200
Continuously Reinforced Concrete Pavement - up to 1,000 cy per Shift					
3	Mobilization / Move In - 1 Tester	4	Trip	\$ 905	\$ 3,620
4	CRCP Production Field Testing - 1 Tester	23	Shift	\$ 815	\$ 18,745
5	Concrete Aggregate Sampling and Laboratory Testing - 1 per Shift	23	Test	\$ 705	\$ 16,215
6	Laboratory Flexural Strength Testing (1 set of 4 beams) - 1 per Shift	23	Set	\$ 340	\$ 7,820
Rapid Strength Concrete Base					
7	RSCB QC Placement Testing (with QC Beam Testing)	Included in the JPCP (RSC) Placement Rate			
8	Mobile Laboratory Trailer for Opening Age Strength				
9	RSCB Aggregate Sampling and Testing				
10	RSCB Beam Laboratory Testing - 1 set per 130 cy of RSCB	1	Test	\$ 500	\$ 500
		2	Set	\$ 180	\$ 360
Jointed Plain Concrete Pavement Rapid Strength Concrete					
11	Mobilization / Move In - 1 QC Manager and 1 Tester	2	Trip	\$ 1,810	\$ 3,620
12	Trial Slab / Field Qualification Testing	1	Slab	\$ 2,525	\$ 2,525
13	RSC Production Inspection - 1 QC Manager and 1 Tester	1	Shift	\$ 1,610	\$ 1,610
14	Mobile Laboratory Trailer for Opening Age Strength	1	Each	\$ 275	\$ 275
15	Concrete Aggregate Laboratory Testing - 1 per shift	1	Test	\$ 450	\$ 450
16	RSC Beam Laboratory Testing - 1 set per 130 cy of RSC	4	Set	\$ 180	\$ 720
TOTAL					\$ 58,510

Concrete Paving Support Services					
17	CRCP Field Qualification of Concrete Mix (with Thermal Expansion Testine)	1	Each	\$ 2,525	-
18	Additional / Early Age Flexural Strength Beams		Each	\$0	-

Remarks:

- Shift rate is based on 8 hour straight time shifts.
- Overtime will be charged at \$129/hour and Double time at \$172/hour.
- Estimate is based on an concrete placement of up to 1,000 cy/shift. For Placement over 1,000 cy, add \$550 to the Placement Shift rate.
- For CRCP, a stop in production of more than 2 days will incur a remobilization
- Smoothness Testing and Dowel/Thickness coring for CRCP and JPCP is excluded from the Scope of Services.
- For CRCP, Test Strip does not apply for plants/equipment/personnel that have completed a project within the past 12 months.
- Union Tester rates quoted are valid through June 30, 2015, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

DBE

Geotechnical Engineering Construction Inspection Materials Testing Environmental



Central Dispatch
(888) 844-5060

P-14-662R2
August 22, 2014

Branch Office
San Diego / Imperial
Counties

6295 Ferris Square
Suite C
San Diego, Ca 92121

Tel: 858 537-3999
Fax: 858 537-3990

Office Locations

• Orange / LA
County

• Indio

• Los Angeles /
Ventura County

Riverside / San
Bernardino

Certifying Agencies

State of California
D.S.A
OSHPD
American Assoc. of
State Highways
Cal Trans
CCRL
Cement & Concrete
Reference Laboratory

Los Angeles
LA County
LA City
MTA

Orange County
Orange County
Environmental
Management Agency

San Diego
San Diego City
San Diego County
SD Water Authority

Inland Empire
City of Riverside
County of Riverside

PROPOSAL FOR "AS NEEDED" SOIL & MATERIALS INSPECTIONS RE: I-7 Pavement Rehabilitation; Caltrans # 11-238404

MTGL proposes our 4 hour service call which includes the Nuclear Density Gauge & Daily Report
MTGL's proposes an all-inclusive fee of \$ 700.00 per 8-hour day. Additional hours if needed will
be invoiced at \$ 84.00 per hour.

1	Days	Temporary Construction Entrance	\$ 700.00	\$ 700.00
2	Days	Remove Guadrail	\$ 700.00	\$ 1,400.00
5	Days	Roadway Excavation	\$ 700.00	\$ 3,500.00
1	Days	Class 2 Aggregate Base (CY)	\$ 700.00	\$ 700.00
1	Days	Rapid Strength Concrete Base (2 techs)	\$1,400.00	\$ 1,400.00
10	Days	Hot Mix Asphalt (Type A)	\$ 700.00	\$ 7,000.00
1	Days	Minor Hot Mix Asphalt - 4 -hour call	\$ 356.00	\$ 356.00
1	Days	Place Hot Mix Asphalt Dike (Type C) - 4 -hour call	\$ 356.00	\$ 356.00
2	Days	Place Hot Mix Asphalt Dike (Type D)	\$ 700.00	\$ 1,400.00
2	Days	Place Hot Mix Asphalt Dike (Type E)	\$ 700.00	\$ 1,400.00
1	Days	Place Hot Mix Asphalt Dike (Type F)	\$ 700.00	\$ 700.00
1	Days	Place Hot Mix Asphalt (Misc) - 4 hour call	\$ 356.00	\$ 356.00
23	Days	Cont. Reinforced Concrete Pavement (2 techs-Field)	\$1,400.00	\$32,200.00
23	Days	Cont. Reinforced Concrete Pavement (Plant)	\$ 700.00	\$16,100.00
1	Days	Jointed Plain Concrete Pavement RSC (2 techs-Field)	\$1,400.00	\$ 1,400.00
1	Days	Jointed Plain Concrete Pavement RSC (Plant)	\$ 700.00	\$ 700.00
1	Days	Minor Concrete (Minor Structure)	\$ 700.00	\$ 700.00
1	Days	12" Corrugated Steel Pipe Downdrain	\$ 700.00	\$ 700.00
1	Days	12" Entrance Taper	\$ 700.00	\$ 700.00
1	Days	Grated Line Drain	\$ 700.00	\$ 700.00
		Laboratory Testing of Soil, Asphalt, Concrete, and Steel Allowance		\$ 15,000.00
		Total		\$ 87,468.00

Services provided will be invoiced based on the basis of charges in this attached schedule of fees.

We look forward to working with you again on projects.

Sincerely,
MTGL, Inc.

Steven Koch
Senior Vice President

CLIENT: _____

BY: _____

TITLE: _____

DATE: _____

Chrisp Company

Rialto Office

7280 South Lilac Ave

Compton Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Quotation

Union Contractor / No minority Status

TO: _____
for the intended use of the General Contractor

Current Date: 9/10/2014

BidDate: 9/10/2014

JobName: 11-imp-7-0.0/1.2

Location: IMPERIAL CO Bid#: 24479 0

Contract#: 11-238404 Job#

Phone: () - Fax: () -

Working Days:

Contact:

Liquidated Damages

email: _____

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan (For stripe removal only)	1	LS	1000.000	\$1,000.00
06	Temporary Pavement marking (Paint)	900	SF	2.000	\$1,800.00
07	Temporary Traffic Stripe (Paint)	54600	LF	0.280	\$15,288.00
09	Temporary Pavement marker	1440	EA	3.000	\$4,320.00
23	Remove Painted Traffic Stripe	14100	LF	1.000	\$14,100.00
24	Remove Thermo Pavement Marking	660	SF	2.000	\$1,320.00
61	Thermo Marking (enhanced Wet Night)	2060	SF	5.000	\$10,300.00
62	Paint Traffic Stripe (1-Coat)	24800	LF	0.200	\$4,960.00
	4" Thermo Traffic stripe (enhanced wet night)	24900	LF	0.380	\$9,462.00
	4" Thermo Broken 36-12 (enhanced wet night)	13500	LF	0.300	\$4,050.00
65	8" Thermo (enhanced wet night)	4030	LF	0.800	\$3,224.00
66	8" Thermo broken 12-3 (enhanced wet night)	940	LF	0.700	\$658.00
67	Pavement Marker (non refl)	1130	EA	1.500	\$1,695.00
68	Pavement Marker (refl)	970	EA	3.000	\$2,910.00
Subtotal					\$75,087.00
TOTAL					\$75,087.00

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums 1, 2, 3

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Roger Welsbrod
(510) 715-8471
rwelsbrod@chrispco.com
CHRISP COMPANY

RPg

Chrisp Company

Rialto Office

780 South Lilac Ave

Glendora Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated September 10, 2014 for the following project

11-Imp-7-0.0/1.2

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN \$5,000.00
- 4 Move- In(s) included. Additional Move- Ins \$4,200.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYs presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- Lead Compliance Plan is included for stripe and marking removal ONLY.
Contractor is to Provide Stockpile Location for Striping Removal Debris.
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements, (i.e. Railroad Insurance, _____)
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (if required to be provided at No Cost to Chrisp Company)
- Prime contractor to provide disposal area & dispose of all Non-hazardous stripe & marker debris. Disposal area to be on jobsite.
- EXCLUDE: Advanced posting of "No Parking" signs
- EXCLUDE: Maintenance of temporary delineation i.e. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.



Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

STRIPING 9-10

WBE #102-SBE #18502-UDBE/DBE/SBE #18502-LABORERS LOCAL UNION #1184 LICENSE #298637 B, C-32

BID PROPOSAL

Project Description: 11-238404 ROUTE 7 FROM BORDER TO ROUTE 98					Bid Date: 9/10/2014	
Contract Time Limit: NA		W.D. Liquidated Damages: N/A		per C.D. Addendums Noted: 3		
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total	
1	LEAD COMPLIANCE PLAN	1.00	LS	\$ 1,200.00	\$ 1,200.00	
6	TEMP. PAVEMENT MARKING PAINT	900.00	SF	\$ 4.50	\$ 4,050.00	
7	TEMP. TRAFFIC STRIPE	54,600.00	LF	\$ 0.55	\$ 30,030.00	
9	TEMP. PAVEMENT MARKER	1,440.00	EA	\$ 3.50	\$ 5,040.00	
23	REMOVE PAINTED TRAFFIC STRIPE	14,100.00	LF	\$ 0.45	\$ 6,345.00	
24	REMOVE THERMOPLASTIC PAVEMENT MARKING	660.00	SF	\$ 3.00	\$ 1,980.00	
61	THERMOPLASTIC PAVEMENT MARKING WET VIZ	2,060.00	SF	\$ 3.50	\$ 7,210.00	
62	PAINT TRAFFIC STRIPE 1 COAT	24,800.00	LF	\$ 0.13	\$ 3,224.00	
63	4" THERMOPLASTIC TRAFFIC STRIPE WET VIZ	24,900.00	LF	\$ 0.55	\$ 13,695.00	
64	4" THERMOPLASTIC TRAFFIC STRIPE WET VIZ 36-12	13,500.00	LF	\$ 0.55	\$ 7,425.00	
65	8" THERMOPLASTIC TRAFFIC STRIPE WET VIZ	4030.00	LF	\$ 1.20	\$ 4,836.00	
66	8" THERMO. STRIPE (WET VIZ) (BKN. 12-3)	940.00	LF	\$ 1.00	\$ 940.00	
67	PAVEMENT MARKER NON REFLECTIVE	1,130.00	EA	\$ 1.20	\$ 1,356.00	
68	PAVEMENT MARKER RETROREFLECTIVE	970.00	EA	\$ 3.10	\$ 3,007.00	
NOTE!	PRIME CONTRACTOR TO SUPPLY K-RAIL LAYOUT			\$ -	\$ -	
	PRIOR TO STAGE CONSTRUCTION AND DUMP SITE /			\$ -	\$ -	
	HAUL OFF OF REMOVAL DEBRIS & 12 SHIFTS OF T/C			\$ -	\$ -	

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not available. Please call.
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

PLANS-PERMITS-LD'S-AREA SWEEPING-REMOVAL DEBRIS HAUL OFF-SIGNAGE-TRAFFIC CONTROL-K-RAIL LAYOUT

INCLUSIONS:

LAYOUT FOR PAYCO WORK ONLY

of Working Days to Complete our Work: 10 # of Move-In's Allotted: 4 Add'l Move-In's: \$3500 TEMP / \$6500 PERM

BID AMOUNT: \$ 90,338.00

ESTIMATOR: Jeff Llewellyn

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

RIP



INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
 Phone: 951-696-6843 Fax: 951-943-7772
 Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # 14141R3

BID/OFFER FORM

BID DATE: 9/10/14
 BID TIME: 2:00 PM

TO:

ATTN: Estimating

PROJECT NAME: 11-238404 - Route 7 Near Calexico
 PROJECT LOCATION: Route 7 Near Calexico, CA

Ken R. Negrete, Integrity Rebar Placers (**DBE Certified CUCP No. 34785**) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

*128.20 16 20K
 2911
 2,911,940.61*

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
41	Continuously Reinforced Concrete Pavement (22,700 CY)			
41A	Added 4'-2" Dowels @ Lane Lines & Transverse Joints FOB Only! EA. (16,398) Adjust to your quantity!	22,700 CY	\$125.1151	\$2,840,111.81
41B	Added 4'-2" Dowels @ Lane Lines & Transverse Joints Installed EA. (16,398) Adjust to your quantity!	16,398 EA	\$4.3808	\$71,836.80
		16,398 EA	\$6.6566	\$109,154.62

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc.) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may re 3. Contractor is to provide a minimum of 275 hours of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Night work is excluded except by additive quote.
2. Contractor to provide layout drawings prior to detailing.
3. Continuously reinforced concrete rebar mat to be held in place with dobie blocks or plastic chairs at 4'-0" O.C. each way. Anything in addition will be an extra cost.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010

Plans/Drawings: (June 23,2014) Sheets 1 to 137 of 137

Addenda: # 1, 2, 3

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

15. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
16. All electrical bonding, grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Reinforcing for precast concrete items.
19. Galvanized deformed and/or plain bars and/or wire mesh.
20. Field bending of rebar other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
22. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
23. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
24. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
 - A. Grades and Lines.
 - B. Templates.
 - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1928 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the property performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for property performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work, Extra/CCO shall be net 30 days regardless of being paid by owner.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

- 22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
- 23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
- 24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 25. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
- 26. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
- 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
- 28. Contractor shall furnish adequate working heavy duty OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
- 29. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when material are schedule by contractor and not used promptly.
- 30. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

Integrity Rebar Placers

By:  _____

Its: Richard Rabay - Vice President of Construction
Title

Contractor:

by: _____

Its: _____
Title

1:52 P.M.



ESTIMATE # ESO40317

BID PROPOSAL FORM
(Contractors License # 778010)

BID DATE: 7/24/14
BID TIME: 2:00 PM

TO: HAZARD CONSTRUCTION

ATTN: ESTIMATING

FAX: (858) 453-6034

PROJECT NAME: CALTRANS #11-238404 -IMPERIAL COUNTY
PROJECT LOCATION: NEAR CALEXICO, CA

RMA

CMC Steel Fabricators, Inc. dba CMC Rebar (Subcontractor) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Subcontractor to provide services and materials to Contractor.

This bid proposal is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below and Subcontractor satisfying itself as to the financial capability of Contractor to pay. Notwithstanding any verbal or written acceptance of this bid proposal, there will be no contract between the parties until approval by Subcontractor's credit department and the parties mutually agree upon the contract provisions.

Due to constantly changing conditions in the steel supply market and the possibility of shortages, Subcontractor may utilize non-domestic material and reserves the right to do so at its sole discretion unless the project specifications specifically state that it is a "Buy American" project. The required mill test reports and certificates of compliance will be furnished for all material regardless of source. Subcontractor shall be entitled to relief from cost and/or schedule impacts should domestic material only be required.

SCOPE OF WORK / PRICE

ITEM	DESCRIPTION	QTY	UOM	UNIT	TOTALS
1. ASTM A706 Grade 60 Reinforcing Steel, Epoxy Coated per ASTM A934 (Purple) for cast-in-place concrete furnished and installed, as noted herein, for the items listed below only.					
2. Price based on acceptance of GTI Paving Chairs to support mat. Transvers Bar Assemblies are exclude.					
3. Base Bid price does not include Construction or Contraction Joint Dowels. See Alternate pricing.					
4. Base Bid price does not include labor and/or material for paving stakes to secure mat.					
BASE BID:					
041	Continuously Reinforced Concrete Pavement	22,700	CY	\$ 79.30	\$ 1,800,195.00
ALTERNATES:					
Alt. 1	Payment And Performance Bond (0.500%) (Approx. Total)			LS	\$ 9,001.00
Alt. 2	Construction or Contraction Joint Dowels F.O.B			EA	\$ 5.15
Alt. 3	Hoisting by CMC			LS	\$ 148,000.00

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Subcontractor reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Subcontractor's price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, CADD files (if available), specifications and adequate written schedules to which Subcontractor has agreed. Contractor shall furnish design information, location of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals (if required), plus seven (7) working days for fabrication and delivery. Additional lead time will be required for special mill rolling (including but not limited to #14, #18 and A706 reinforcing steel bars), spirals, threaded bars, welded hoops, epoxy coating, galvanizing, special mesh, mechanical connections, T-Headed anchors, etc. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Subcontractor reserves the right to additional price increases, for any shipments and/or placing after June 30, 2015.

HOISTING/LOWERING NOTES:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, P.T. cables, wire mesh, accessories, etc..., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns, wall cages and/or any other pre-tied assemblies and including any power placing of individual bars that Subcontractor may require. (Rigging, unloading and setting of reinforcing steel and/or wire mesh onto S.O.M.D. is excluded by this Subcontractor.)

Contractor is to provide Subcontractor with a minimum of **640 hours** of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (These hours are for Subcontractor's use only and do NOT include hoisting/lowering of materials onto slabs-on-metal-decks, for any F.O.B. trucks jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others).

If Subcontractor is to perform its own hoisting, **Add = \$ 148,000.00.** (This price does NOT include hoisting/lowering of materials onto slabs-on-metal-decks, for any F.O.B. trucks jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others).

SPECIAL NOTES:

1. The above pricing is also based on the following concrete construction schedule:

- Start = 01/01/2015
- Finish = 06/30/2015

~ PRICES SHOWN ABOVE ARE GUARANTEED THROUGH THE START & FINISH DATES INDICATED. ~

2. It is assumed that free parking within three blocks of project site will be provided for all CMC Employees.

PLANS AND SPECIFICATIONS:

Specifications: Standard Specifications dated 2010.

Plans/Drawings: Sheets 1 thru 137 – Plans approved June 23, 2014

Addenda: #1 thru #3

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, P.T. cable, mechanical coupler and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. 3D modeling and all BIM requirements / As-Built Drawings / Record Drawings / Coordination Drawings (2-Dimensional Rebar Placement Drawings will be provided as submittals in lieu of).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors (DBA's & misc.), studs, stud rails, bolts (anchor & misc.), embeds and inserts. (Furnishing and/or installing).
4. Wrapping, coating, sheathing/sleeves (Rubitex, plastic and/or cardboard), painting, and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards).
6. Cost of pour watchman, unless from crews already working on site.
7. All permits (except hauling) and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.
10. Cost of Bonds. (See Alt 1)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
12. Metal tags and/or original mill tags (CMC Rebar's standard tags will be used to identify steel).
13. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

14. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
15. Rebar placing and/or P.T. drawings prepared, reviewed, signed, sealed or stamped by a licensed engineer.
16. All welding and/or furnishing of bars to be welded.
17. Breakout dowels, FormSavers, etc. and/or installation of same.
18. Masonry steel and/or accessories for masonry, i.e. Dur-O-Wal (masonry joint reinforcement), anchors, positioners, hangers, connectors, etc.
19. Reinforcing for precast concrete items. (Cast on or off site.)
20. The setting of tied and stockpiled F.O.B. trucks jobsite cages as well as all spacer material and/or placing accessories (centering devices, dobies, plastic wheels, etc.) required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
21. Stainless Steel / Galvanized deformed and/or plain bars and/or wire mesh.
22. Field bending of rebar for contractor's convenience other than by additive quote.
23. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
24. Traffic control (Lane closures, barricades, signs, lights, etc.). A flagman for our deliveries only is included.
25. All site work, including but not limited to paving, sidewalks, site walls (CMU or C.I.P.) all storm drain items such as curb and gutter, catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. **unless specifically included in Scope of Work/Price.**
26. **Protection of exposed steel for future construction.**
27. Composite clean-up crews.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Subcontractor may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance and Contractor agrees to indemnify Subcontractor for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary with out charge to Subcontractor:
 - A. Grades and Lines. (See Item 31.)
 - B. Templates. (See Item 27.)
 - C. Racks, Ramps, Ladders, CAL/OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting & ventilation as required, sanitary facilities & trash bins.
 - G. Adequate electrical power as required and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials and equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Subcontractor for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 60 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. Final retention payment shall be made not later than 35 days from Contractor's retention billing date to Owner.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. Subcontractor shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Subcontractor, timely payments are not made to Subcontractor.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Subcontractor's entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Subcontractor is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing.
13. Field labor called for herein is to be performed during Subcontractor's regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Subcontractor's standard rates for overtime, weekend, or holiday work. Subcontractor's standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge). However, should Subcontractor be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Subcontractor will indemnify, defend and save harmless Contractor and Contractor's customer from Subcontractor's proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Subcontractor or anyone directly or indirectly employed by Subcontractor. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Subcontractor will not provide a CG 2010 1185 endorsement or any type of Medical Expense coverage. Indemnification and insurance provided by Subcontractor shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. Subcontractor warrants the merchantability of its work for a period of one (1) year from substantial completion of such work, and excludes any other warranties, express or implied, including any warranties of fitness for a particular purpose. Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear and tear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of non-conforming work is replacement of repair of such work, at Subcontractor's option.
16. Subcontractor's Injury and Illness Prevention Program (IIPP) is in compliance with and above all CAL/OSHA requirements. Any additional requirements outside CAL/OSHA's standard policies & Subcontractor's (IIPP) must be mutually reviewed and agreed upon. With respect to "Fall Protection" CMC Rebar policy is to follow CAL/OSHA requirements including the 1712(e) exception for ironworkers that states "A PFP system is not required during point-to-point horizontal or vertical travel on rebar up to 24 feet above the surface below if there are no impalement hazards." Any PFP requirements beyond this will be by additive quote only.
17. Contractor shall provide Subcontractor with copies of all contract documents applicable to Subcontractor's performance, duties, or obligations at its Headquarters Office.
18. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
19. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
20. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

21. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
22. In the event of any offer under a cost reduction incentive provision of the General Contract and/or change order negotiations, Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all other offers, which may affect Subcontractor's job in progress. Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.
23. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
24. Subcontractor shall not be liable for repair of any damage caused by others outside the control of Subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's responsibility for that portion of the work.
25. Subcontractor shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing plans, bar lists, or bending details.
26. Cost of Subcontractor show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work per man scheduled that day.
27. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
28. Contractor shall furnish adequate parking for all Subcontractor employees at no cost to Subcontractor within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay extra to Subcontractor for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while Subcontractor employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
29. Contractor will provide at all times ongoing full access to all areas of the project for at least one (1) Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.
30. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design. (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....)
31. Contractor shall furnish proper layout lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, etc... Subcontractor will layout its own reinforcing steel and/or P.T. cables from the contractor provided lines.
32. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
33. Contractor shall furnish, at no cost to Subcontractor, hoisting/lowering of employees and materials to points of installation, wherever required.
34. Contractor shall furnish adequate working heavy duty CAL/OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling, stressing of P.T. cables and placing of reinforcing steel can be safely performed.

CMC Steel Fabricators, Inc. dba CMC Rebar

By: 
Brad Rallsback
Its: Sales – San Diego
(619) 270-9421 Direct
(619) 258-8267 Fax
(909) 841-9341 Cell



Exhibit C

Proof of Advertising

* Proof of Publication

August 11th
In the year of 2014

**Requesting bids - ALL TRADES Especially From Certified
DBE for the following SUBTRADES:**

Construction area signs; Traffic control; Temporary Railing (Type K); Erosion Control; Remove pavement striping & markings; remove guardrail; Guard rail work; Traffic striping & markings; Roadside signs; AC QC/QA; AC dikes; Pulverize/mill AC pavement; Minor concrete minor structures; Minor concrete misc. construction; curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting; Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolated joint seal

Project: I-7 Pavement Rehab

Owner: Caltrans

Project # 11-238404

**Location: On I-7; 0.5 Mile North of Mexico Border to Rte 98
- Imperial County -**

BID DATE: August 28, 2014 at 2:00 PM

Hazard Construction Company

Contact: Mark Thunder

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: mthunder@hazardcon.com

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified
SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses.

If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount.
Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance,
equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for
General Liability, Auto and Workers' Compensation for
Subcontractors at <http://www.hazardconstruction.com/CCInsReq.pdf>

AGC's GOOD FAITH ADVERTISING REPORT

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

August 11

In the year of 2014

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 11th day of August, 2014

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

Requesting bids - ALL TRADES Especially From Certified DBE for the following SUBTRADES:

Asphalt Concrete, Base, Lime Treatment, Pulverization, Runway Lighting, PCC Concrete, Storm Drain, QC, Striping and Survey.

Project: Calexico Runway Pavement Rehab

Owner: City of Calexico

Project # 3-06-0034-016-2014

Location: Calexico Airport, Calexico, CA

BID DATE: August 18, 2014 at 1:30 PM

Hazard Construction Company

Contact: Chad Oppner

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: copper@hazardcon.com

"THIS IS A PREVAILING WAGE PROJECT"

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf

Requesting bids - ALL TRADES Especially From Certified DBE for the following SUBTRADES:

High Stability Asphalt Concrete, Class II Base, Trucking, Traffic Signal / Electrical, Storm Drain System, Cold Planing, Construction Area Signs, AC Dike, Striping & Markings, Traffic Control, Survey, BMP implementation.

Project: Traffic Signal & Striping Installation SR 86 / Borrego Station Seaway

Owner: County of Imperial

Project # 5085

Location: SR 86 & Borrego Salton Seaway / S. Marina Dr. Salton City

BID DATE: August 25, 2014 at 2:00 PM

Hazard Construction Company

Contact: Jim Burns

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: jburns@hazardcon.com

"THIS IS A PREVAILING WAGE PROJECT"

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf

Requesting bids - ALL TRADES Especially From Certified DBE for the following SUBTRADES:

Asphalt Concrete, Cold Planing, Profilegraph, Electrical, QC, WPCP, Lead Plan, Traffic Control, Thermoplastic Striping, Pavement Markers, Construction Area Signs and Road Side Signs.

Project: Route 905 Grind and Overlay

Owner: Caltrans

Project # 11-298204

Location: San Diego

BID DATE: August 27, 2014 at 2:00 PM

Hazard Construction Company

Contact: Chad Oppner

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: copper@hazardcon.com

Notes: A complete set of plans, specs, and any addendums they may be issued for this project are available for your review at no charge in our plan room or visit the agency's website: http://www.dot.ca.gov/hq/lesofe/project_edc_addenda/11/11-298204/

"THIS IS A PREVAILING WAGE PROJECT"

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf

Requesting bids - ALL TRADES Especially From Certified DBE for the following SUBTRADES:

Construction area signs; Traffic control; Temporary Railing (Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete misc. construction; curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting; Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolated joint seal

Project: I-7 Pavement Rehab

Owner: Caltrans

Project # 11-238404

Location: On I-7; 0.5 Mile North of Mexico Border to Rte 98

- Imperial County -

BID DATE: August 28, 2014 at 2:00 PM

Hazard Construction Company

Contact: Mark Thunder

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: mthunder@hazardcon.com

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf



ADVERTISEMENT FOR SUBCONTRACTOR PREQUALIFICATION

Subject to conditions prescribed by Sundt Construction, responses to prequalification documents are sought from subcontractors on the CSU Channel Islands-Student Housing Phase III / Dining Commons Expansion for the following bid packages with estimated values: (Packages and estimated values are for reference only and are subject to change)

- 02-00-00 Demolition/Hazardous Abatement \$1,041,271.00
06-00-00 Rough Carpentry \$3,559,308.00
11-40-00 Foodservice Equipment \$2,644,090.00
21-00-00 Fire-Suppression Sprinkler Systems \$799,741.00
22-00-00 Plumbing \$2,415,932.00
23-00-00 Heating, Ventilating, and Air-Conditioning (HVAC) \$4,294,442.00
26-00-00 Electrical \$4,529,560.00

PRE-QUALIFICATION OF PROSPECTIVE SUBCONTRACTORS: California State University has determined that subcontractors who submit bids to Sundt Construction on this Project must be pre-qualified. Only those subcontractors who pre-qualify will be allowed to bid on Channel Islands-Student Housing Phase III / Dining Commons Expansion at California State University. In addition a subcontractor may be required to furnish a performance & payment bond. All information requested in these forms must be completed and returned in order to be considered "responsive" to the requirements of prequalification.

LICENSE: See Description of Classifications (www.csib.ca.gov)

Interested firms may obtain Prequalification Documents beginning on August 4th, 2014 at: Sundt Construction Inc.

1660 Hotel Circle North, Suite 400
San Diego, CA 92108

Tel: 619-321-4815 Fax: 619-321-4915

Contact: Jessica Farley or JLFarley@sundt.com

Submittal of the required Prequalification Forms will be received at the same location until August 19, 2014 by 12:00 p.m.

No Prequalification Submittals will be received after 12:00 p.m., August 19, 2014.

Confidentiality of the information provided will be respected to the extent permitted by law.

A preference will be given to Disabled Veterans Business Enterprises, in accordance with State of California laws and regulations. Those firms seeking this preference must be certified as a "DVBE" by the Office of Small Business & DVBE Services in the Procurement Division of the State of California, Department of General Services.

QUESTIONS: Only written inquiries will be permitted. Questions must be submitted in writing by August 14, 2014 and will be acceptable by US Mail, email or fax to:

Arnie Downes
Sundt Construction Inc.
1660 Hotel Circle North, Suite 400
San Diego, CA 92108

Tel: 619-321-4803 Fax: 619-321-4903, aedownes@sundt.com

All information requested must be completed and returned in order to be considered "responsive" to the requirements of prequalification.

Sundt is an Equal Opportunity Employer and have an established Compliance and Diversity Department. Please feel free to contact our Small Business Liaison Officer Marian Enriquez should you need any assistance to become qualified. You may reach her in our Tempe, Arizona office at 480-293-3108.

* Proof of Publication

August 18th
In the year of 2014

**Requesting bids - ALL TRADES Especially From Certified
DBE for the following SUBTRADES:**

Construction area signs; Traffic control; Temporary Railing (Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete misc. construction; curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolated joint seal

Project: I-7 Pavement Rehab

Owner: Caltrans

Project # 11-238404

**Location: On I-7; 0.5 Mile North of Mexico Border to Rte 98
- Imperial County -**

BID DATE: August 28, 2014 at 2:00 PM

Hazard Construction Company

Contact: Mark Thunder

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: mthunder@hazardcon.com

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified
SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses
If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount.
Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance,
equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for
General Liability, Auto and Workers' Compensation for
Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

AGC's GOOD FAITH ADVERTISING REPORT

REQUESTING BIDS - ALL TRADES - FROM CERTIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:

Owner: Los Alamitos Unified School District

****BID DATE: 9-19-14 at 2:00 PM****

PROVIDE BIDS TO WCA PRIOR TO BID TIME

****BONDS MAY BE REQUIRED****

West Coast Air Conditioning Co., Inc.

1155 PIONEER WAY, SUITE 101
EL CAJON, CA 92020

CONTACT: JAMES CLOWER, VICE PRESIDENT
(619) 561-8000 PHONE
(619) 561-3743 FAX

ALL TRADES WORK AVAILABLE FOR SUB-BID



**SUNDT
ADVERTISEMENT FOR
SUBCONTRACTOR PREQUALIFICATION**

Subject to conditions prescribed by Sundt Construction, responses to prequalification documents are sought from subcontractors on the **CSU Channel Islands-Student Housing Phase III / Dining Commons Expansion** for the following bid packages with estimated values: (Packages and estimated values are for reference only and are subject to change)

- 02-00-00 Demolition/Hazardous Abatement \$1,041,271.00
- 06-00-00 Rough Carpentry \$3,559,308.00
- 11-40-00 Foodservice Equipment \$2,644,090.00
- 21-00-00 Fire-Suppression Sprinkler Systems \$799,741.00
- 22-00-00 Plumbing \$2,415,932.00
- 23-00-00 Heating, Ventilating, and Air-Conditioning (HVAC) \$4,294,442.00
- 26-00-00 Electrical \$4,529,560.00

PRE-QUALIFICATION OF PROSPECTIVE SUBCONTRACTORS: California State University has determined that subcontractors who submit bids to Sundt Construction on this Project must be pre-qualified. Only those subcontractors who pre-qualify will be allowed to bid on Channel Islands-Student Housing Phase III / Dining Commons Expansion at California State University. In addition a subcontractor may be required to furnish a performance & payment bond. All information requested in these forms must be completed and returned in order to be considered "responsive" to the requirements of prequalification.

LICENSE: See Description of Classifications (www.cslb.ca.gov)

Interested firms may obtain Prequalification Documents beginning on August 4th, 2014 at: Sundt Construction Inc.

1660 Hotel Circle North, Suite 400
San Diego, CA 92108
Tel: 619-321-4815 Fax: 619-321-4915
Contact: Jessica Farley or JLFarley@sundt.com

Submittal of the required Prequalification Forms will be received at the same location until August 19, 2014 by 12:00 p.m.

No Prequalification Submittals will be received after 12:00 p.m., August 19, 2014.

Confidentiality of the information provided will be respected to the extent permitted by law.

A preference will be given to Disabled Veterans Business Enterprises, in accordance with State of California laws and regulations. Those firms seeking this preference must be certified as a "DVBE" by the Office of Small Business & DVBE Services in the Procurement Division of the State of California, Department of General Services.

QUESTIONS: Only written inquiries will be permitted. Questions must be submitted in writing by August 14, 2014 and will be acceptable by US Mail, email or fax to:

Amie Downes
Sundt Construction Inc.
1660 Hotel Circle North, Suite 400
San Diego, CA 92108
Tel: 619-321-4803 Fax: 619-321-4903, aedownes@sundt.com

All information requested must be completed and returned in order to be considered "responsive" to the requirements of prequalification.

Sundt is an Equal Opportunity Employer and have an established Compliance and Diversity Department. Please feel free to contact our Small Business Liaison Officer Marian Enriquez should you need any assistance to become qualified. You may reach her in our Tempe, Arizona office at 480-293-3108.

Requesting bids - ALL TRADES Especially From Certified DBE for the following SUBTRADES:

High Stability Asphalt Concrete, Class II Base, Trucking, Traffic Signal / Electrical, Storm Drain System, Cold Planing, Construction Area Signs, AC Dike, Striping & Markings, Traffic Control, Survey, BMP Implementation.

Project: Traffic Signal & Striping Installation SR 86 / Borrego Station Seaway

Owner: County of Imperial

Project # 5085

Location: SR 86 & Borrego Salton Seaway / S. Marina Dr. Salton City

BID DATE: August 25, 2014 at 2:00 PM

Hazard Construction Company

Contact: Jim Burns

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: jburns@hazardcon.com

****THIS IS A PREVAILING WAGE PROJECT****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Requesting bids - ALL TRADES Especially From Certified DBE for the following SUBTRADES:

Asphalt Concrete, Cold Planing, Profilograph, Electrical, QC, WPCP, Lead Plan, Traffic Control, Thermoplastic Striping, Pavement Markers, Construction Area Signs and Road Side Signs.

Project: Route 905 Grind and Overlay

Owner: Caltrans

Project # 11-298204

Location: San Diego

BID DATE: August 27, 2014 at 2:00 PM

Hazard Construction Company

Contact: Chad Opper

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: copper@hazardcon.com

Notes: A complete set of plans, specs. and any addendums they may be issued for this project are available for your review at no charge in our plan room or visit the agency's website: http://www.dot.ca.gov/hq/contracts/project_ads_addenda/11/11-298204/

****THIS IS A PREVAILING WAGE PROJECT****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses.

If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Requesting bids - ALL TRADES Especially From Certified DBE for the following SUBTRADES:

Construction area signs; Traffic control; Temporary Railing (Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/OA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structures; Minor concrete misc. construction; curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end onchors, terminal system, crash cushion system; Signal and lighting; Rapid Strength concrete base and pavement; continuously reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; isolated joint seal

Project: I-7 Pavement Rehab

Owner: Caltrans

Project # 11-238404

Location: On I-7; 0.5 Mile North of Mexico Border to Rte 88

- Imperial County -

BID DATE: August 28, 2014 at 2:00 PM

Hazard Construction Company

Contact: Mark Thunder

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: mthunder@hazardcon.com

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses.

If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION** by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

August 18

In the year of 2014

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 18th day of August, 2014

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher



One on One Counseling

Contract Opportunities

Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Directory of Bids


[Email Updates](#)
[← Back to Directory](#)

I-7 Pavement Rehab – CT 11-238404

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: Caltrans

Name of Prime Contractor: Hazard Construction Company

Opportunity Description: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and DBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Bid Due Date:
08/28/14

Time Bid is Due: 2:00PM

Contact Name: Mark Thunder

Contact Address: 6465 Marindustry Dr., San Diego, CA 92121

Contact Phone Number: 858-587-3600 x142

Contact Fax: 858-453-6034

Contact Email: mthunder@hazardcon.com

Website Address: <http://www.hazardconstruction.com>


[Email Updates](#)

New! Free Online Classes

Self paced on-demand classes available now. [click here.](#)

SDCOC Sponsors



Featured Events

SDCOC: Doing Business with U.S. General Services Administration (GSA)

-August 14, 2014

SDCOC: How to Tell Your Story to the Government

-August 20, 2014

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-238404. 2 results found.

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter

Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** SDBids@flatironcorp.com

Services needed: DBE Goal 5%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, AC Dike, Asphalt Paving, Bar Reinforcing Steel, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Fencing, Guardrail, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Roadside Sign, Striping.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. **Bond Requirements:**

Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. **Non-DBE Subs/Suppliers:** Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Date posted: 08/05/2014

Contractor: Hazard Construction Company **Contact:** Mark Thunder

Address: 6465 Marindustry Dr. San Diego, CA 92121

Phone: 858-587-3600 x142 **Fax:** 858-453-6034 **Email:** mthunder@hazardcon.com

Services needed: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Date posted: 08/07/2014



REVISED

Phone (858) 587-3600
Fax (858) 453-6034
5465 MarIndustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

August 7, 2014

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

to: DAILY CONSTRUCTION REPORTER	Attn: Jessica	Fax (858) 874-8668
to: THE GREEN SHEET (F.W. Dodge)	Attn: Joy	Fax (858) 699-3876
to: DAILY CONSTRUCTION SERV (Reed Pub)	Attn: PLAN ROOM (bidders list)email to: Addbidder@reedbusiness.com	Fax: (800) 642-2437
to: BID CLERK	Attn: Diane drosencrans@bidclerk.com	Fax: (312) 276-7197

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

DATE:	August 7, 2014	
TO:	Subcontractors and Suppliers	
OWNER:	Caltrans	PROJ. NO: 11-238404
PROJECT:	I-7 Pavement Rehsb	DBE Goal of 5%
LOCATION:	On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA	
BID DATE:	August 26, 2014	BID TIME: 2:00 PM
CONTACT:	Mark Thunder	mthunder@hazardcon.com
NOTES:	A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website. http://www.dot.ca.gov/hq/esc/ce/project_ads_addends/11/11-238404/	

***** THIS IS A PREVAILING WAGE PROJECT *****

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

Group Send Report

Page : 001
Date & Time: 08-07-14 01:59pm
Line 1 :
Line 2 :
Machine ID : Hazard Construction

Job number : 754
Date : 08-07 01:53pm
Number of pages : 002
Start time : 08-07 01:53pm
End time : 08-07 01:59pm

Successful nbrs.

Fax numbers

☎0748569
☎18886993875
☎18006422437
☎13122757197

Unsuccessful nbrs.

Pages sent



REVISED

Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

August 7, 2014

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: **DAILY CONSTRUCTION REPORTER** Attn: Jessica Fax (858) 874-8569
- to: **THE GREEN SHEET (F.W. Dodge)** Attn: Joy Fax (888) 699-3875
- to: **DAILY CONSTRUCTION SERV (Reed Pub)** Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: **BID CLERK** Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

-
- DATE:** August 7, 2014
 - TO:** Subcontractors and Suppliers
 - OWNER:** Caltrans **PROJ. NO:** 11-238404
 - PROJECT:** I-7 Pavement Rehab **DBE Goal of 5%**
 - LOCATION:** On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA
 - BID DATE:** August 28, 2014 **BID TIME:** 2:00 PM
 - CONTACT:** Mark Thunder mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-298404/

***** THIS IS A PREVAILING WAGE PROJECT *****

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal for I-7 Pavement Rehab - Caltrans in Imperial County,CA

REQUESTING BIDS FROM QUALIFIED / CERTIFIED DBE / SBE / DVBE/ SDVOSB Subcontractors / Material and or Equipment Suppliers.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room, or visit the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Contact: Mark Thunder
6465 Marindustry Drive
San Diego,CA,92121
Phone:(858) 587-3600
Fax:(858) 453-6034
Email:mthunder@hazardcon.com

Bid Due on:08/28/2014 at 02:00 PM
Solicitation Number: 11-238404

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Aug 07 21:14:18 +0000 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; HMA material; CSP storm drain; Treated wood waste; Isolation joint seal for I-7 Pavement Rehab - Caltrans in Imperial County,CA

REQUESTING BIDS FROM QUALIFIED / CERTIFIED DBE / SBE / DVBE/ SDVOSB Subcontractors / Material and or Equipment Suppliers.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room, or visit the agency's website:

http://www.dot.ca.gov/hq/esc/oc/project_ads_addenda/11/11-238404/

*** THIS IS A PREVAILING WAGE PROJECT ***

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Contact: Mark Thunder
6465 Marindustry Drive
San Diego,CA,92121
Phone:(858) 587-3600
Fax:(858) 453-6034
Email:mthunder@hazardcon.com

Bid Due on:08/28/2014 at 02:00 PM
Solicitation Number: 11-238404

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Aug 07 21:14:18 +0000 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Exhibit D

Agencies Contacted

Sandy Kostyrka

From: Cherie Christensen
Sent: Thursday, August 07, 2014 2:32 PM
To: Sandy Kostyrka
Subject: FW: REVISED - Request for Assistance - I-7 Pavement Rehab - CT 11-238404

From: Cherie Christensen
Sent: Thursday, August 07, 2014 2:19 PM
To: 'Asian Business Assoc., San Diego'; 'Black Contractors Assoc. Inc.'; 'Central SD Black Chamber of Commerce'; 'Chicano Federation of San Diego County'; 'Disabled Businesspersons'; 'Indian Human Resource Center'; 'NAACP San Diego'; 'National Assoc. of Women'; 'San Diego Urban League'; 'SD County Hispanic Chamber of Commerce'; 'Women Construction Owners'
Subject: REVISED - Request for Assistance - I-7 Pavement Rehab - CT 11-238404

REVISED
REQUEST FOR ASSISTANCE

DATE: August 7, 2014

TO: Subcontractors and Suppliers

OWNER: Caltrans **PROJ. NO: 11-238404**

PROJECT: I-7 Pavement Rehab **DBE Goal of 5%**

LOCATION: On I-7; 0.5 Mile North of Mexico Border to Rte 98 - Imperial County, CA

BID DATE: August 28, 2014 **BID TIME: 2:00 PM**

CONTACT: Mark Thunder **mthunder@hazardcon.com**

RE: Request for assistance in obtaining qualified and certified DBE Subcontractors and vendors

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, a material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Construction area signs; Traffic control; Temporary Railing(Type K); Erosion Control; Remove pavement striping & marking; remove guardrail; Guard rail work; Traffic striping & marking; Roadside signs; AC QC/QA; AC dike; Pulverize/mill AC pavement; Minor concrete minor structure; Minor concrete miscellaneous construction, curb, gutter, sidewalk, curb ramps; Miscellaneous iron & steel; Chain link fence; Chain link railing type 7; Midwest guardrail system, end anchors, terminal system, crash cushion system; Signal and lighting, Rapid Strength concrete base and pavement; continually reinforced concrete pavement; Class 2 base material; 1A material; CSP storm drain; Treated wood waste; Isolation joint seal

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELB DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

· all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please forward any information you may have to (858) 587-3600 ext 149 or cchristensen@hazardcon.com.

Thank you for your assistance.

Cherie Christensen, Estimating Admin. Assistant

Cherie Christensen

From: Microsoft Exchange
To: Asian Business Assoc., San Diego; Black Contractors Assoc. Inc.; Central SD Black Chamber of Commerce; Chicano Federation of San Diego County; Disabled Businesspersons; Indian Human Resource Center; NAACP San Diego; National Assoc. of Women; San Diego Urban League; SD County Hispanic Chamber of Commerce; Women Construction Owners
Sent: Thursday, August 07, 2014 2:20 PM
Subject: Relayed: REVISED - Request for Assistance - I-7 Pavement Rehab - CT 11-238404

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Asian Business Assoc., San Diego

Black Contractors Assoc. Inc.

Central SD Black Chamber of Commerce

Chicano Federation of San Diego County

Disabled Businesspersons

Indian Human Resource Center

NAACP San Diego

National Assoc. of Women

San Diego Urban League

SD County Hispanic Chamber of Commerce

Women Construction Owners

Subject: REVISED - Request for Assistance - I-7 Pavement Rehab - CT 11-238404

Sent by Microsoft Exchange Server 2007

[Home](#) → [Contract Awards and Services](#) → [Opt-in Records](#)

Opt-in Records

Search Results: Opt-in's on 11-238404

18 Opt-in records found.

11-238404	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
11-238404	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
Services offered: saw/seal concrete joints		
11-238404	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.	
11-238404	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com

	<p>Disadvantaged status: DBE SBE</p> <p>Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint</p>
11-238404	<p>Pacific Environmental Health and Safety</p> <p>2192 Martin, Suite 245 Irvine, CA 92612</p> <p>Phone: (800) 530-9774 Fax Number: (949) 250-6398</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Pacific EH&S Services, Inc. provides services in the areas of industrial hygiene, safety, environmental air monitoring, Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans Water Pollution Control Manager services, QSD consulting, QSP inspections, asbestos and lead compliance plans.</p>
11-238404	<p>Aggregate Products Inc.</p> <p>9500 Beverly Road Pico Rivera, CA 90660</p> <p>Phone: (323) 558-8000 Fax Number: (323) 558-8055</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
11-238404	<p>LOGANS MARKETING</p> <p>121 BROADWAY SAN DIEGO , CA 92101</p> <p>Phone: 619-233-3766 Fax Number: 619-233-3768</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK ,.</p>
11-238404	<p>ADVANCED CONCRETE SAWING AND SEALING</p> <p>3035 NO MAPLE MESA AZ</p> <p>Phone: 480-986-7447 Fax Number: 480-380-7083</p> <p>Disadvantaged status:</p> <p>Services offered: SAWING AND SEALING NEW AND EXISTING PCCP ,CRCP,JPCP</p>
11-238404	<p>Flatiron Electric Group</p>

	7911-A Pine Ave. Chino, Ca. 91708
	Phone: (714) 228-9631 Fax Number: (909) 597-9151
	Disadvantaged status:
	Services offered:
11-238404	High - Light Electric Inc.
	P. O. Box 7339 Riverside, CA 92513
	Phone: 951-352-9646 Fax Number: 951-352-2498
	Disadvantaged status:
	Services offered: Electrical
11-238404	Austin Enterprise
	13421 Snow Rd Bakersfield
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: CRCP, JPCP, Isolation Joint
11-238404	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS
11-238404	Edison Construction, Inc.
	P.O. Box 578 Bonsall, CA 92003
	Phone: 760-732-0829 Fax Number: 760-732-0824
	Disadvantaged status: DBE
	Services offered: Clearing & Grubbing, Demolition, Excavation, Underground Utilities, Trucking & Materials, AC & PCC Aggregates, Portable Crushing & Screening, Rip Rap & Transport, Road Base, Hot Mix Asphalt & Delivery.
11-238404	Rapid Roadway Jointed Precast Pavement System
	47 Via Abruzzi Aliso Viejo, CA 92656
	Phone: 949-246-4177 Fax Number: 714-439-1001
	Disadvantaged status:
	Services offered: Gracie Leveling Lift, Barra Glide Load Transfer System, Grout Containment, Performance Plus Rapid Hardening Bedding Grout(non-sanded), Performance Plus Rapid Hardening

	Bedding Grout(sanded),Performance Plus Rapid Hardening Latex Fill Grout.
11-238404	<p>KRC SAFETY CO., INC</p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.</p>
11-238404	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
11-238404	<p>Chrisp Company</p> <p>43650 Osgood Road Fremont, Ca. 94539</p> <p>Phone: 510.656.2840 Fax Number: 510.656.2397</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
11-238404	<p>Pushpa Services</p> <p>4924 Argyle Way Buena Park, CA 90621</p> <p>Phone: 714-553-9552 Fax Number: 714-494-8440</p> <p>Disadvantaged status:</p> <p>Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive</p>

session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. **SERVICES OFFERED:** Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera Enterprise, MS Project, MS Excel

Back To Query Form

Search Returned 192 Records

Mon Aug 11 13:23:42 PDT 2014

Query Criteria

District: 08 11

Naics Category: 23 Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1701 DEVELOP WATER SUPPLY C1901 ROADWAY EXCAVATION C1910 GRADING C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C6900 DOWNDRAIN C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C9602 BOTTOM DUMP TRUCKING C9670 TRUCK RENTAL C9771 TRUCK BROKER C9774 TRUCKER

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	luis@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124

ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501
 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
 A General Engineering Contractor; B General Building Contractor;

Licenses
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 219
Firm/DBA Name A C DIKE CO
Address Line1 2788 VENTURE DR.
Address Line2
City LINCOLN
State CA
Zip Code1 95648
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail email@acdike.com
Contact Name GEORGETTE MC CLAIN
Area Code (916)
Phone Number 645-7747
Fax Area Code (916)
Fax Phone Number 645-9618
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237990; 238110; 238120; 238910;

ACDBE NAICS

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
 EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
 (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
 A General Engineering Contractor;

Work Codes

Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 36878
Firm/DBA Name A CONE ZONE, INC
Address Line1 160 N. JOY STREET
Address Line2
City CORONA
State CA
Zip Code1 92879
Zip Code2
Mailing Address Line1 160 N. JOY STREET
Mailing Address Line2
Mailing City CORONA
Mailing State CA
Mailing Zip Code1 92879
Mailing Zip Code2
Certification Type DBE
EMail elaine@aconezone.com
Contact Name ELAINE NORLAND
Area Code (951)
Phone Number 734-9535
Fax Area Code (951)
Fax Phone Number 734-2887
Agency Name CITY OF LOS ANGELES

Counties 19; 30; 33; 36;
Districts 07; 08; 12;
DBE NAICS 238990; 561990;

ACDBE NAICS

Work Codes C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses C31 Construction Zone Traffic Control Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40742
Firm/DBA Name A S CONTRACTORS, INC.
Address Line1 5347 COLE ROAD
Address Line2
City MARIPOSA
State CA
Zip Code1 95336
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail deni@sti.com
Contact Name DENI SMITH
Area Code (209)
Phone Number 742-6684
Fax Area Code (209)
Fax Phone Number 966-2643
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 32142
Firm/DBA Name A-1 ORNAMENTAL IRON WORKS, INC.
Address Line1 4637 E. WHITE AVENUE
Address Line2
City FRESNO
State CA
Zip Code1 93702
Zip Code2
Mailing Address Line1 4637 E. WHITE AVENUE
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93702

Mailing Zip Code2
Certification Type DBE
EMail a1omiron@sbcglobal.net
Contact Name ALFREDO ARREGUIN
Area Code (559)
Phone Number 251-1447
Fax Area Code (559)
Fax Phone Number 251-4169
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238190; 332323;

ACDBE NAICS

Work Codes C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses C23 Ornamental Metal Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 32412
Firm/DBA Name A.B. HASHMI, INC.
Address Line1 13066 DEER CANYON CT.
Address Line2
City SAN DIEGO
State CA
Zip Code1 92131
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail info@abhashmi.com
Contact Name AHMAD HASHMI
Area Code (760)
Phone Number 672-8059
Fax Area Code (858)
Fax Phone Number 433-7215
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 30; 33; 37;
Districts 08; 11; 12;
DBE NAICS 221310; 238910; 238990; 561730;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM;
Licenses E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Trucks A General Engineering Contractor; C27 Landscaping Contractor;
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 31317
Firm/DBA Name AC-DC ELECTRIC
Address Line1 13326 YUCATAN PLACE
Address Line2
City CERRITOS
State CA
Zip Code1 90703
Zip Code2 8643

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name OSCAR L. HIGA
Area Code (562)
Phone Number 926-5737
Fax Area Code (562)
Fax Phone Number 926-4311
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 41705
Firm/DBA Name ACCENT ENGINEERING & CONSTRUCTION INC.
Address Line1 10679 WESTVIEW PARKWAY, 2ND FLOOR
Address Line2
City SAN DIEGO
State CA
Zip Code1 92126
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail rthompson@accenteci.com
Contact Name RODNEY THOMPSON
Area Code (619)
Phone Number 995-4852
Fax Area Code (619)
Fax Phone Number 923-3828
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 37;
Districts 07; 11;
DBE NAICS 238110; 238120;

ACDBE NAICS

Work Codes C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
Licenses B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C36 Plumbing Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 34586
ACCU CONSTRUCTION INC

Firm/DBA Name
Address Line1 2098 SOUTH GRAND AVE #A
Address Line2
City SANTA ANA
State CA
Zip Code1 92705
Zip Code2
Mailing Address Line1 2098 SOUTH GRAND AVE #A
Mailing Address Line2
Mailing City SANTA ANA
Mailing State CA
Mailing Zip Code1 92705
Mailing Zip Code2
Certification Type DBE
EMail accu@accuconst.com
Contact Name DENNIS YUM
Area Code (714)
Phone Number 641-4730
Fax Area Code (714)
Fax Phone Number 641-4704
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION; A General Engineering Contractor; B General Building Contractor; C12 Earthwork and Paving Contractor; C27 Landscaping Contractor;

Licenses

Trucks

Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 34153
Firm/DBA Name ACE FENCE COMPANY
Address Line1 727 N. GLENDORA AVENUE
Address Line2
City LA PUENTE
State CA
Zip Code1 91744
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail mpa@acefencecompany.com
Contact Name MICHAEL ABANILLA
Area Code (626)
Phone Number 333-0727
Fax Area Code (626)
Fax Phone Number 333-7843
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 237310; 237990; 238990;

ACDBE NAICS

Work Codes

C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
 A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Licenses
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 40771
Firm/DBA Name ACM LIGHTING
Address Line1 201 S. MERRILL ST.
Address Line2
City CORONA
State CA
Zip Code1 92882
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail acmlighting@sbcglobal.net
Contact Name CARLOS MORALES SR.
Area Code (951)
Phone Number 272-4881
Fax Area Code (951)
Fax Phone Number 272-4838
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 05; 07; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 24; 26; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 55; 56; 57; 58;
Districts 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses C10 Electrical Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 35149
Firm/DBA Name ADVANCED GEOSOLUTIONS, INC
Address Line1 13 ORCHARD ROAD, SUITE 105
Address Line2
City LAKE FOREST
State CA
Zip Code1 92630
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail jibaez@advgeosolutions.com
Contact Name JUAN I. BAEZ
Area Code (310)
Phone Number 796-9000
Fax Area Code (310)
Fax Phone Number 796-9001
Agency Name DEPARTMENT OF TRANSPORTATION
 01; 07; 10; 15; 19; 21; 27; 28; 30; 33; 36; 37; 38; 40; 42; 44; 49; 56;

Counties
Districts 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 238910; 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730
 SAFETY STUDIES;
Licenses A General Engineering Contractor; EC Civil Engineer;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 30526
Firm/DBA Name ADVANTAGE DEMOLITION AND GRADING, INC
Address Line1 19819 BLYTHE ST
Address Line2
City WINNETKA
State CA
Zip Code1 91306
Zip Code2
Mailing Address Line1 P. D. BOX 2207
Mailing Address Line2
Mailing City WINNETKA
Mailing State CA
Mailing Zip Code1 91306
Mailing Zip Code2
Certification Type DBE
EMail advantage@demoandgrading.com
Contact Name MICHELLE DALTON
Area Code (818)
Phone Number 477-2074
Fax Area Code (818)
Fax Phone Number 882-0509
Agency Name LOS ANGELES COUNTY METRO TRANSPDRTATION AUTHORITY (MTA)
Counties 19; 30; 33; 36; 56;
Districts 07; 08; 12;
DBE NAICS 237310; 238910; 484220;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
Licenses A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks
Gender F
Ethnicity BLACK
Firm Type DBE

Firm ID 34242
Firm/DBA Name ALAMEDA CONSTRUCTION SERVICES, INC.
Address Line1 2528 EAST 125TH STREET
Address Line2
City COMPTON
State CA
Zip Code1 90222
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail kramsey@alamedaconstruction.com

Contact Name KEVIN RAMSEY
Area Code (310)
Phone Number 635-3277
Fax Area Code (310)
Fax Phone Number 635-0562
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 236115; 236116; 236210; 238110; 238140; 238220;

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION;

Licenses A General Engineering Contractor; B General Building Contractor; C16 Fire Protection Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C36 Plumbing Contractor;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 40292
Firm/DBA Name ALBERT WILSON & ASSOCIATES
Address Line1 7866 HENBANE STREET
Address Line2
City RANCHO CUCAMONGA
State CA
Zip Code1 91739
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
Email chidi@albertwilsontra.com
Contact Name CHIDI ONUMONU
Area Code (909)
Phone Number 483-4876
Fax Area Code (909)
Fax Phone Number 989-1576
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 13; 14; 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237310; 541330;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET Traffic Engineer;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 16345
Firm/DBA Name ALERT-O-LITE, INC
Address Line1 2379 S G STREET
Address Line2
City FRESNO
State CA
Zip Code1 93721

Zip Code2
Mailing Address Line1 P.O. BOX 12224
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93777
Mailing Zip Code2 2224
Certification Type DBE
EMail debbieh@alertolite.com
Contact Name DEBBIE HUNSAKER
Area Code (559)
Phone Number 453-2474
Fax Area Code (559)
Fax Phone Number 453-3250
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238990; 423830; 423990; 532412;

ACDBE NAICS

Work Codes C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier;
 C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907
 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED
 METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING
 EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39042
Firm/DBA Name AMCON DEVELOPMENT, INC.
Address Line1 16035 PHOENIX DRIVE,
Address Line2
City CITY OF INDUSTRY
State CA
Zip Code1 91745
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail tina@amcondev.com
Contact Name TINA CHO
Area Code (626)
Phone Number 369-5845
Fax Area Code (626)
Fax Phone Number 369-5846
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 236220; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING
 CONSTRUCTION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC

Firm Type	DBE
Firm ID	39072
Firm/DBA Name	AMERICA PACIFIC CONSTRUCTION
Address Line1	201 LAUREL AVE. #13
Address Line2	
City	BREA
State	CA
Zip Code1	92821
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	apconstruction09@gmail.com
Contact Name	ASHISH SEGHAL
Area Code	(559)
Phone Number	577-9999
Fax Area Code	(714)
Fax Phone Number	384-3988
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 238910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	Rusty@steelplacers.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Fax Area Code	(909)
Fax Phone Number	433-9150
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses C50 Reinforcing Steel Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 24042
Firm/DBA Name AMLAND CORP
Address Line1 3168 KNIGHTS BRIDGE RD
Address Line2
City SAN JOSE
State CA
Zip Code1 95132
Zip Code2
Mailing Address Line1 1401 FELIPE AVE
Mailing Address Line2
Mailing City SAN JOSE
Mailing State CA
Mailing Zip Code1 95122
Mailing Zip Code2
Certification Type DBE
EMail kevinphan@amlandcorp.com
Contact Name KEVIN BAO PHAN
Area Code (408)
Phone Number 929-3949
Fax Area Code (408)
Fax Phone Number 298-4344
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 00;
Districts 00;
DBE NAICS 236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 27172
Firm/DBA Name ARCHULETA CONCRETE CONSTRUCTION COMPANY
Address Line1 79607 COUNTRY CLUB DRIVE, SUITE 1
Address Line2
City BERMUDA DUNES
State CA
Zip Code1 92203
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail archuleta8@aol.com
Contact Name TOMMY R. JR ARCHULETA
Area Code (760)
Phone Number 345-8722
Fax Area Code (760)
Fax Phone Number 345-8223

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 33; 36;
Districts 08;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7112 REINFORCED CONCRETE SEWER PIPE; C7250 SACKED CONCRETE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses A General Engineering Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38051
Firm/DBA Name ARENEM CORPORATION
Address Line1 15320 S. WILTON PLACE
Address Line2
City GARDENA
State CA
Zip Code1 90249
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail RICARDO.IRAHETA@GMAIL.COM
Contact Name RICARDO IRAHETA
Area Code (310)
Phone Number 901-4759
Fax Area Code ()
Fax Phone Number
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30; 33; 36; 58;
Districts 07; 08; 12;
DBE NAICS 238990; 541340; 541350; 541511; 541512; 541519; 541611; 541618;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8705 DESIGN; C8765 DRAFTING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING;
Licenses C31 Construction Zone Traffic Control Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37209
Firm/DBA Name ASAP GENERAL ENGINEERING
Address Line1 1747 BENEDETTO POINT
Address Line2
City PERRIS
State CA
Zip Code1 92571
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

E-Mail asapgeneng@aol.com
Contact Name ANSELMO YBARRA
Area Code (951)
Phone Number 229-5952
Fax Area Code (951)
Fax Phone Number 943-1692
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 15; 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05; 06; 07; 08; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; A General Engineering Contractor;

Licenses
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 13602
Firm/DBA Name AUSTIN ENTERPRISE
Address Line1 13421 SNOW ROAD
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93314
Zip Code2
Mailing Address Line1 PO BOX 81926
Mailing Address Line2
Mailing City BAKERSFIELD
Mailing State CA
Mailing Zip Code1 93380
Mailing Zip Code2
Certification Type DBE
E-Mail paustin@austin-enterprise.com
Contact Name PATTI AUSTIN
Area Code (661)
Phone Number 589-1001
Fax Area Code (661)
Fax Phone Number 589-9509
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238110; 532412;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; A General Engineering Contractor; D06 Concrete Related Services;

Licenses
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41022
Firm/DBA Name BANAGA CONSTRUCTION, INC
Address Line1 1264 STAGECOACH TRAIL LOOP
Address Line2
City CHULA VISTA
State CA

Zip Code1 91915
Zip Code2
Mailing Address Line1 P.O. BOX 210814
Mailing Address Line2
Mailing City CHULA VISTA
Mailing State CA
Mailing Zip Code1 91921
Mailing Zip Code2
Certification Type DBE
E-Mail frank@kiteclimbers.com
Contact Name FRANK BANAGA
Area Code (619)
Phone Number 922-8570
Fax Area Code (619)
Fax Phone Number 737-9199
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 37; 45; 53;
Districts 02; 07; 11;
DBE NAICS 237310; 238910; 238990;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3930 PAVEMENT REINFORCING FABRIC;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38856
Firm/DBA Name BARRAZA & SONS HEAVY EQUIPMENTS
Address Line1 1545 S. SYDNEY DRIVE
Address Line2
City COMMERCE,
State CA
Zip Code1 90040
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail barrazaandsons@sbcglobal.net
Contact Name LUPE MARTINEZ
Area Code (323)
Phone Number 981-9190
Fax Area Code (323)
Fax Phone Number 981-9193
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 238910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 33211
Firm/DBA Name BASS ELECTRIC
Address Line1 390 SWIFT AVE., STE. 12
Address Line2
City SOUTH SAN FRANCISCO
State CA
Zip Code1 94080
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name JEFFREY YEE
Area Code (415)
Phone Number 295-1600
Fax Area Code (650)
Fax Phone Number 869-3509
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 237990; 238210;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 21117
Firm/DBA Name BAY LINE CUTTING & CORING, INC.
Address Line1 1635 4TH STREET
Address Line2
City BERKELEY
State CA
Zip Code1 94710
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail jcbayline@sbcglobal.net
Contact Name JUAN ARREGUIN
Area Code (510)
Phone Number 527-1000
Fax Area Code (510)
Fax Phone Number 527-0500
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
Districts 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
DBE NAICS 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
 237310;

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;

Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 33659
Firm/DBA Name BC SCHMIDT CONSTRUCTION, INC.
Address Line1 P.O. BOX 1557
Address Line2
City WILLIAMS
State CA
Zip Code1 95987
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail carrie@hangarbuilders.com
Contact Name CARRIE SCHMIDT
Area Code (530)
Phone Number 473-5423
Fax Area Code (530)
Fax Phone Number 473-2749
Agency Name YOLO COUNTY TRANSPORTATION DISTRICT
Counties 00;
Districts 00;
DBE NAICS 236210; 236220; 238110; 332321; 444190; 488119;

ACDBE NAICS

Work Codes C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

Licenses B General Building Contractor; C08 Concrete Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 77
Firm/DBA Name BERT W SALAS, INC.
Address Line1 10769 WOODSIDE AVENUE, SUITE 201
Address Line2
City SANTEE
State CA
Zip Code1 92071
Zip Code2 3175
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail bsalaz@bertsalas.com
Contact Name BOB E. SALAZ
Area Code (619)
Phone Number 562-7711
Fax Area Code (619)

Fax Phone Number 258-3515
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 32135
Firm/DBA Name BLACK IPO
Address Line1 6125 IMPERIAL AVENUE
Address Line2
City SAN DIEGO
State CA
Zip Code1 92114
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail wrstemley@aol.com
Contact Name WENDELL STEMLEY
Area Code (619)
Phone Number 804-1376
Fax Area Code (619)
Fax Phone Number 527-6396
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 37;
Districts 11;
DBE NAICS 238110;

ACDBE NAICS

Work Codes C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE;

Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 36219
Firm/DBA Name BLANCO CONSTRUCTION
Address Line1 4435 CARLSON PLACE
Address Line2
City RIVERSIDE
State CA
Zip Code1 92503
Zip Code2 3023
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email lawym2004@aol.com
Contact Name LEONARDO BLANCO
Area Code (951)
Phone Number 250-6692
Fax Area Code (951)
Fax Phone Number 602-2050
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;
Districts 01; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C1910 GRADING; E4952 SEWERAGE SYSTEMS;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41963
Firm/DBA Name BLUE CABLE INC
Address Line1 7306 COLDWATER CANYON AVE #B
Address Line2
City NORTH HOLLYWOOD
State CA
Zip Code1 91605
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email helinda@bluecable.com
Contact Name HELINDA NAZARI
Area Code (818)
Phone Number 559-5454
Fax Area Code (818)
Fax Phone Number 861-7259
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL;
Licenses C9859 Commercial Electrical;
 B General Building Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41862
Firm/DBA Name BONITA PIPELINE, INC
Address Line1 2209 HIGHLAND AVE
Address Line2
City NATIONAL CITY
 CA

State
Zip Code1 91950
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail frank@bonitapipeline.com
Contact Name FRANCISCO MARQUEZ
Area Code (619)
Phone Number 434-9801
Fax Area Code (619)
Fax Phone Number 434-9802
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 19; 30; 33; 36; 37; 42;
Districts 05; 07; 08; 10; 11; 12;
DBE NAICS 221310; 237110; 237990; 238120;

ACDBE NAICS

Work Codes C1701 DEVELOP WATER SUPPLY; C6650 CORRUGATED METAL PIPE (CSP); E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41886
Firm/DBA Name BORG FENCE
Address Line1 50 CONTRACTORS STREET
Address Line2
City LIVERMORE
State CA
Zip Code1 94551
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail julieborg@borgfence.com
Contact Name JULIE BORG
Area Code (925)
Phone Number 455-9620
Fax Area Code (925)
Fax Phone Number 455-9626
Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties 00;
Districts 00;
DBE NAICS 238190; 238350; 238990;

ACDBE NAICS

Work Codes C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
Licenses B General Building Contractor; C13 Fencing Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 30173
Firm/DBA Name BURKE CONSTRUCTION
Address Line1 4421 TENNESSEE DRIVE
Address Line2
City SHINGLE SPRINGS
State CA
Zip Code1 95682
Zip Code2
Mailing Address Line1 P.O. BOX 921
Mailing Address Line2
Mailing City SHINGLE SPRINGS
Mailing State CA
Mailing Zip Code1 95682
Mailing Zip Code2
Certification Type DBE
EMail burkebid@gmail.com
Contact Name MICHAEL J. BURKE
Area Code (530)
Phone Number 676-1009
Fax Area Code (530)
Fax Phone Number 672-2411
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 562910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 4483
Firm/DBA Name C G O CONSTRUCTION COMPANY
Address Line1 3100 EAST CEDAR STREET #14
Address Line2
City ONTARIO
State CA
Zip Code1 91761
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cgoconst2@msn.com
Contact Name CHARLES OJURI
Area Code (909)
Phone Number 930-5581
Fax Area Code (909)
Fax Phone Number 930-5503
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 14; 15; 16; 19; 30; 33; 36; 37; 54;
Districts 06; 07; 08; 09; 11; 12;
DBE NAICS 237310; 238120; 541490; 541618;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;

Licenses A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 37578

Firm/DBA Name C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES

Address Line1 1803 W. HARVARD

Address Line2

City FRESNO

State CA

Zip Code1 93705

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail xyfloyd@aol.com

Contact Name FLOYD D. JR. HARRIS

Area Code (559)

Phone Number 790-4277

Fax Area Code (559)

Fax Phone Number 485-5857

Agency Name CITY OF FRESNO

Counties 10; 15; 16; 20; 33; 34; 38; 40; 54; 58;

Districts 03; 04; 05; 06; 08;

DBE NAICS 238990; 561720; 561730; 562119;

ACDBE NAICS

Work Codes C0620 LANDSCAPING & NURSERY SUPPLIER; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;

Licenses D49 Tree Service; D63 Construction Cleanup;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 26643

Firm/DBA Name CAL FRAN ENGINEERING, INC.

Address Line1 990 ENCHANTED WAY, SUITE 106

Address Line2

City SIMI VALLEY

State CA

Zip Code1 93065

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail sharon@calfran.net

Contact Name SHARON TOMASINO

Area Code (805)

Phone Number 579-9173

Fax Area Code (805)

Fax Phone Number 579-8211

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 11; 12;
DBE NAICS 236210; 236220; 237990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C9601
 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39287
Firm/DBA Name CALI CONCRETE
Address Line1 117 MUGSY AVENUE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93307
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail gusto@caliconcrete.com
Contact Name GUSTAVO VALDERAMMA
Area Code (661)
Phone Number 398-8143
Fax Area Code (661)
Fax Phone Number 398-1382
Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS 237310; 237990; 238110; 238190;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE
 CURB & SIDEWALK - MISC;
Licenses B General Building Contractor; C08 Concrete Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31277
Firm/DBA Name CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1 929 OTTERBEIN AVENUE, UNIT E
Address Line2
City LA PUENTE
State CA
Zip Code1 91748
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

E Mail van@cpengineeringinc.com
Contact Name VAN TAN NGUYEN
Area Code (626)
Phone Number 810-1338
Fax Area Code (626)
Fax Phone Number 810-1322
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 15; 19; 30; 33; 36; 37;
Districts 06; 07; 08; 11; 12;
DBE NAICS 237310; 238210;

ACDBE NAICS

Work Codes C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 13240
Firm/DBA Name CANTARINI TRACTOR
Address Line1 427 YUCCA ROAD
Address Line2
City FALLBROOK
State CA
Zip Code1 92028
Zip Code2
Mailing Address Line1 PO BOX 1390
Mailing Address Line2
Mailing City FALLBROOK
Mailing State CA
Mailing Zip Code1 92088
Mailing Zip Code2
Certification Type DBE
E Mail kimosavy@gmail.com
Contact Name MICHAEL J CANTARINI
Area Code (760)
Phone Number 427-9292
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 33; 37;
Districts 08; 11;
DBE NAICS 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 39953
Firm/DBA Name CAP CONSTRUCTION
Address Line1 12570 SLAUGHTERHOUSE CANYON ROAD
Address Line2
City LAKESIDE
State CA
Zip Code1 92040
Zip Code2
Mailing Address Line1 P.O. BOX 8726

Mailing Address Line2
Mailing City CHULA VISTA
Mailing State CA
Mailing Zip Code1 91912
Mailing Zip Code2
Certification Type DBE
E-Mail pattielaine@cox.net
Contact Name PATRICIA THORNBURG
Area Code (619)
Phone Number 619-8572
Fax Area Code (619)
Fax Phone Number 207-0875
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 37;
Districts 11;
DBE NAICS 237110; 237310; 238110; 238910;

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C7301 CONCRETE CURB & SIDEWALK - MISC; C8770 CONSTRUCTION MANAGEMENT; C9829 RETAINER WALLS; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; C08 Concrete Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

Firm ID 28389
Firm/DBA Name CAPLINGER CONSTRUCTION INC
Address Line1 15924 NORTH CAJON BLVD.
Address Line2
City DEVORE HEIGHTS
State CA
Zip Code1 92407
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name CHERI J. CAPLINGER
Area Code (909)
Phone Number 880-6200
Fax Area Code (909)
Fax Phone Number 880-6262
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36;
Districts 07; 08; 12;
DBE NAICS 238910;

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; A General Engineering Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

Licenses

Trucks

Gender

F

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

Firm ID 35073
Firm/DBA Name CAROB VALLEY ELECTRIC, INC.
Address Line1 8531 WELLSFORD PLACE, SUITE C
Address Line2
City SANTA FE SPRINGS
State CA
Zip Code1 90670
Zip Code2 2277
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail echavez@carobvalley.com
Contact Name EDWARD CHAVEZ
Area Code (562)
Phone Number 407-2105
Fax Area Code (562)
Fax Phone Number 407-2106
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 221122; 238210;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 34347
Firm/DBA Name CASTRO ELECTRIC
Address Line1 11616 LAKESIDE AVENUE
Address Line2
City LAKESIDE
State CA
Zip Code1 92040
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail castroelectric@cox.net
Contact Name EDWARD JOHN ANTHONY CASTRO
Area Code (619)
Phone Number 561-6122
Fax Area Code (619)
Fax Phone Number 561-6124
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 33; 37;
Districts 08; 11;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses C10 Electrical Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37255
Firm/DBA Name CD MONTGOMERY INC.
Address Line1 1077 PCH, #186
Address Line2
City SEAL BEACH
State CA
Zip Code1 90740
Zip Code2
Mailing Address Line1 1077 PCH, #186
Mailing Address Line2
Mailing City SEAL BEACH
Mailing State CA
Mailing Zip Code1 90740
Mailing Zip Code2
Certification Type DBE
EMail cmontgomery@cdmiconstruction.com
Contact Name CARLEY MONTGOMERY
Area Code (562)
Phone Number 826-2983
Fax Area Code (562)
Fax Phone Number 296-5125
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 40; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 236210; 236220; 237990; 238110; 238120; 238990;

ACDBE NAICS

Work Codes

C0651 CONCRETE & CEMENT SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT;
 C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5111 CONCRETE
 OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL
 STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C8720 CIVIL ENGINEERING; C8770
 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
 C9846 ADDITIONS, ALTERATIONS OR REPAIRS;

Licenses

A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;

Trucks

Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 25584
Firm/DBA Name CECILIA'S SAFETY SERVICE, INC.
Address Line1 751 SEABRIGHT LANE
Address Line2
City SOLANA BEACH
State CA
Zip Code1 92075
Zip Code2
Mailing Address Line1 1358 LA MIRADA DRIVE
Mailing Address Line2
Mailing City SAN MARCOS
Mailing State CA
Mailing Zip Code1 92078
Mailing Zip Code2
Certification Type DBE
EMail cecillas@pacbell.net
Contact Name CECILIA KATHLEEN OSTLUND
Area Code (858)
Phone Number 793-4465
Fax Area Code (858)
Fax Phone Number 793-4495
Agency Name DEPARTMENT OF TRANSPORTATION
 10; 13; 19; 30; 33; 36; 37; 40; 42; 56;

Counties
Districts 05; 06; 07; 08; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;
Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 41283
Firm/DBA Name CES LIGHTING, LLC
Address Line1 18107 SHERMAN WAY SUITE 210
Address Line2
City RESEDA
State CA
Zip Code1 91335
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail info@cesprolighting.com
Contact Name EMY CASTANEDA
Area Code (818)
Phone Number 674-8513
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 10; 12; 13; 15; 19; 20; 21; 23; 27; 28; 29; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 44; 49; 54; 56;
Districts 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C8604 LIGHTING;
Licenses C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 33135
Firm/DBA Name CINDY BALES ENGINEERING, INC.
Address Line1 1828 SHADY LANE
Address Line2
City BIG BEAR CITY
State CA
Zip Code1 92314
Zip Code2
Mailing Address Line1 P. O. BOX 1600
Mailing Address Line2
Mailing City BIG BEAR CITY
Mailing State CA
Mailing Zip Code1 92314
Mailing Zip Code2 1600
Certification Type DBE
EMail airbears@balesengineering.com
Contact Name CINDY BALES
Area Code (909)

Phone Number 585-1557
 Fax Area Code (909)
 Fax Phone Number 752-7090
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 00;
 Districts 00;
 DBE NAICS 238210;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
 Licenses C10 Electrical Contractor;
 Trucks
 Gender F
 Ethnicity CAUCASIAN
 Firm Type DBE

Firm ID 40089
 Firm/DBA Name CINDY TRUMP INC DBA LINDY'S COLD PLANING
 Address Line1 625 S. MOUNTAIN VIEW
 Address Line2
 City LA HABRA
 State CA
 Zip Code1 90631
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail
 Contact Name null null
 Area Code ()
 Phone Number
 Fax Area Code ()
 Fax Phone Number
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
 Counties 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
 Districts 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
 DBE NAICS 237310; 237990; 238910;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY;
 C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT
 CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT;
 C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
 Licenses A General Engineering Contractor;
 Trucks
 Gender F
 Ethnicity CAUCASIAN
 Firm Type DBE

Firm ID 33473
 Firm/DBA Name CMC TRAFFIC CONTROL SPECIALIST
 Address Line1 3450 THIRD STREET, UNIT 3 G
 Address Line2
 City SAN FRANCISCO
 State CA
 Zip Code1 94124
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name null CRYSTAL MIKS
Area Code (415)
Phone Number 206-1700
Fax Area Code (415)
Fax Phone Number 206-1711
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 00;
Districts 00;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;
Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 12532
Firm/DBA Name CMV ELECTRIC INC.
Address Line1 1638 W. HUNTINGTON DR., UNIT A
Address Line2
City UPLAND
State CA
Zip Code1 91786
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cmvelectric@adelthia.net, jeannine@cmvelectric.net
Contact Name CARLOS VILLEGAS
Area Code (909)
Phone Number 931-5700
Fax Area Code (909)
Fax Phone Number 949-9395
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39772
Firm/DBA Name CONSTRUCT ALLIANCE INC
Address Line1 7033 MILTON AVE SUITE #4
Address Line2
City WHITTIER
State CA
Zip Code1 90602

Zip Code2
Mailing Address Line1 2768 ASHWOOD CIRCLE
Mailing Address Line2
Mailing City FULLERTON
Mailing State CA
Mailing Zip Code1 92835
Mailing Zip Code2
Certification Type DBE
EEmail pcamalich17@gmail.com
Contact Name PEDRO CAMALICH
Area Code (714)
Phone Number 878-5255
Fax Area Code (714)
Fax Phone Number 256-9123
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33;
Districts 07; 08; 12;
DBE NAICS 236115; 236116; 236118; 236220; 237310;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; A General Engineering Contractor; B General Building Contractor;
Licenses
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31969
Firm/DBA Name CONTECH CONCRETE TECHNIQUES, INC
Address Line1 5819 E. HARVARD
Address Line2
City FRESNO
State CA
Zip Code1 93727
Zip Code2
Mailing Address Line1 5819 E. HARVARD
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93727
Mailing Zip Code2
Certification Type DBE
EEmail contechg@gmail.com
Contact Name JIM GARCIA
Area Code (559)
Phone Number 251-8818
Fax Area Code (559)
Fax Phone Number 251-8821
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238110;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 21899
Firm/DBA Name CONTERA CONSTRUCTION CORP.
Address Line1 28545 OLD TOWN FRONT ST., SUITE 201
Address Line2
City TEMECULA
State CA
Zip Code1 92590
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cvlaughsalot@aol.com
Contact Name CRISTY LEE VARELA
Area Code (951)
Phone Number 695-2800
Fax Area Code (951)
Fax Phone Number 695-2801
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 237310; 238910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1980 IMPORTED BORROW;
Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36742
Firm/DBA Name CONTRACTOR SERVICES GROUP, INC.
Address Line1 3960 INDUSTRIAL BLVD SUITE 500
Address Line2
City WEST SACRAMENTO
State CA
Zip Code1 95691
Zip Code2
Mailing Address Line1 P.O. BOX 1505
Mailing Address Line2
Mailing City WEST SACRAMENTO
Mailing State CA
Mailing Zip Code1 95691
Mailing Zip Code2
Certification Type DBE
EMail shelli@csg-web.com
Contact Name CHERI THOMAS
Area Code (916)
Phone Number 371-7303
Fax Area Code (866)
Fax Phone Number 366-6646
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 237990; 238910; 541611;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700

CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;

Licenses

Trucks

Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40072
Firm/DBA Name COOKS AND SON INC.
Address Line1 4134 ODIE LANE
Address Line2
City SANTA MARIA
State CA
Zip Code1 93455
Zip Code2
Mailing Address Line1 4134 ODIE LANE
Mailing Address Line2
Mailing City SANTA MARIA
Mailing State CA
Mailing Zip Code1 93455
Mailing Zip Code2
Certification Type DBE
EMail cooks_son@mail.com
Contact Name CHARLES E. HENDERSON JR.
Area Code (805)
Phone Number 934-2705
Fax Area Code (805)
Fax Phone Number 937-5473
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56;
Districts 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237110; 237310; 238910;

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
 A General Engineering Contractor;

Licenses

Trucks

Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 36251
Firm/DBA Name CREST EQUIPMENT, INC
Address Line1 13783 HWY 8 BUS.
Address Line2
City LAKESIDE
State CA
Zip Code1 92040
Zip Code2
Mailing Address Line1 161 SCOTTFORD DR
Mailing Address Line2
Mailing City EL CAJON
Mailing State CA
Mailing Zip Code1 92021
Mailing Zip Code2
Certification Type DBE
EMail bello@sbcglobal.net
Contact Name WENDI BELIO
Area Code (619)
Phone Number 444-5061
Fax Area Code (619)
Fax Phone Number 447-6540
Agency Name DEPARTMENT OF TRANSPORTATION

Counties 13; 33; 37;
Districts 08; 11;
DBE NAICS 237110; 237310; 237990; 238110; 238120; 238140; 484110;

ACDBE NAICS

Work Codes C5110 CONCRETE SURFACE FINISH; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C9774 TRUCKER;
Licenses A General Engineering Contractor;
Trucks STANDARD DUMP TRUCK - 3;
Gender F
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 37544
Firm/DBA Name CRIMSON MARIE COMPANY
Address Line1 11876 EABY RD
Address Line2
City PHELAN
State CA
Zip Code1 92371
Zip Code2
Mailing Address Line1 PO BOX 291723
Mailing Address Line2
Mailing City PHELAN
Mailing State CA
Mailing Zip Code1 92329
Mailing Zip Code2
Certification Type DBE
EMail SLT1992@yahoo.com
Contact Name SARAH LYNN THACKER
Area Code (760)
Phone Number 963-7692
Fax Area Code (760)
Fax Phone Number 868-6814
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 30; 33; 36;
Districts 08; 11; 12;
DBE NAICS 238910;

ACDBE NAICS

Work Codes C1910 GRADING;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 2311
Firm/DBA Name CROOKS TRUCK & EQUIPMENT RENTAL, INC.
Address Line1 4538 BLANCA DR.
Address Line2
City CYPRESS
State CA
Zip Code1 90630
Zip Code2



Exhibit E

Additional Data

Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.