L Q B '
STATE OF CALIFORNIA « DEFARTME! W ,dde 3 X
DBE - COMMITMENT 06-17-15410:39 RCVD

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-288814
BID AMOUNT:
$ 11,952,886.00
BID OPENING DATE:
June 11, 2015
BIDDER'S NAME:
Flatiron West, Inc.
DBE GOAL FROM CCNTRACT %:
15
DBE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A WX 14 $4,866,719.87
NAME OF CBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
L SERVIGES TO BE SUBCONTRACTED OR won;g:;:?o i opened nchde ;utm;r;-rﬁi;h-ﬁm . DB i
5 a 8B5S, an one nUMDber. oW anl
MATERIALS TO BE PROVIDED? ool i
17,78, 79 Asphalt Dike * m A.C. Dike Co.,
(2nd tier subcontractor to Hardy & Harper, Inc.) 2788 Venture Dr., $16, 130.60
Lincoln, CA 95648
Phone (916) 652-0159
Cert. No. 219
93, 94, 99,100, 151 | Reinforcing Steel * CO20) | e Coteion T
PO Box 2189 4 i
El Centro, CA 92244
Phone (760) 337-0020
Cert. No. 13016
* For exact bid item descriptions please see DBE Confirmation Form.
Show all DBE firms being claimed for credit, regardless of tier. Altach written confirnation from g Please see
each DBE shown staling thal it will be parficipating in the coniract to perform the specific work next page.
shown for the specific amount agreed to, Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %
The bidder acknowledges that it is committed to use the
'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work performed by its own forces. 26,53).
21 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.
se Work Category Codes from the California Unified Cerlification Program database. Signature ider
Dale A. Nelson, Vice President
June 16, 2015 (760) 916-9100
Date {Area Code) Tel. No.
Jannette Carter, Estimating Admin.
Person to Conlact (Please Type or Print)

ADA Notice For individuals with sansory dsabifties, this documant s llable in altemate fi For infe , call (816) 445-1233,
TTY 711, or writa 1o Records and Forms Managament, 1120 N Street, MS-89, Sacramento, CA 85814.

Contract No. 11-288814
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STATE OF CALIFORNIA + DEFARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

06-17-15A10:39 RCVD

CONTRACT NO:
11-288814
BID AMOUNT:
$ 11,952,886.00
BID OPENING DATE:
June 11, 2015
BIDDER'S NAME:
Flatiron West, Inc.
DBE GOAL FROM CONTRACT %:
15
DBE PRME CONTRACTOR CERTIFICATION: TCTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A B 14 $4,866,719.87
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
P SERVICES TO BE SUBCONTRACTED OR wonzg;;:so Y oo e ol w19 e il
& 2 BSS, IcN@ numi A oW an
MATERIALS TO BE PROVIDED bl liing iy
et c 1000 JC Supply & Manufacturing
82,64 POC Sippies 1612 S. Cucamonga Ave. $124,396.92
2440 | ontario, CA 91761
Phone (909) 373-1773
Cert. No. 34132
101 Furnish Sign Structures (Truss) (2nd Tier to Coral G & C Equipment Corp, Inc.
Construction Co.) (60% Supplier Credit) * COQ%— 1875 West Redondo Beach Bivd, | $88,513.78
Suite 102
Gardena, CA 90247
(310) 515-6715
Cert No. 820
“For exact bid item descriptions please see the DBE Confirmation Form.
Show all DBE firms being claimed for credit, regardiess of tier. Altach written confirmaltion from S Please see
each DBE shown staling fhat it will be parficipaling in the confract to perform the specific work next page
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq ). %
The bidder acknowledges that it is committed to use the
'Each DBE prime contractor must enter its certification number and show all work to be DBEs sho his form tp meet the contract goal {49 CFR
performed by DBEs, including work performed by its own forces. 26.53
2§ 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the itemn to be performed or fumnished.
*Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder
Dale A. Nelson, Vice President
June 16, 2015 (760) 916-9100
Date

Jannette Carter, Estimating Admin.
Person to Conlact {Please Type or Print)

altornat For |

ADA Notice For individuals with sensory disabiliies, this document s in

1, call (816) 445-1233,

TTY 711, or write o Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 11-288814

1



STATE OF CALIFORNIA » DEFARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

06-17-15A10:39 RCYD

CONTRACT NO:
11-288814
BID AMDUNT:
$ 11,952,886.00
BID OPENING DATE:
June 11, 2015
BIDDER'S NAME:
Flatiron West, Inc.
DBE GOAL FROM CONTRACT %:
15
DBE PRME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A B 14 $4,866,719.87
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF {Must bs cerlifiad on the date bids are
i SERVICES TO BE SUBCONTRACTED OR WOR;;;;,GDRY s, i b i . 10 el
z 85S, one number. Show an
MATERIALS TO BE PROVIDED? el A
82,83,84 Green Saw Jointed Plain Concrete Pavement, Joint Morales Contracting Services
Seal (Silicone), Isolation Joint Seal * 0o 5031 Calmview Street, Baldwin $96,998.76
Col Park, CA 91706
Phone (626) 856.3646
Cert. No. 4481
58, 92, 97 Supply 4" Supply Line (Bridge), Beanng F'ads Forml upert Construction Supply
(60% Supplier Credit) * wmo &eé( 3941 Park Drive, Suite 20-487 $34,083.05
7 Et Dorado Hilts; CA 95762
Phone (925) 229-5577
Cert. No. 32785
* For exact bid item descriptions please see the DBE Confirmation Form.
Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmalion from S Please see
each DBE shown s_taiing that it will be participaling in the confract to perform the specific work T next page
shown for the specific amount agreed to, ol m"“":
The names of the 1st tier DBE subcontractors and items of work must be consistent with the =

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

2 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be perfermed or fumished.

3se Work Category Codes from the California Unified Cerfification Program database.

The bidder aclmovndges that it Is committed to use the
DBESs sho' meet thg contract goal {49 CFR
26.53),

'Signatur® of Bidder
Dale A. Nelson, Vice President

June 16, 2015 (760) 916-9100
Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Conlact (Please Type or Print)

In alt For inf

ADA Notice For individuals with sensory dsabilities, this d s
TTY 711, er wrile to Records and Forms Managemaent, 1120 N Street, MS-88, Sacramento, CA 95814,

ion, call (816) 445-1233,

Contract No. 11-288814

1



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

06-17-15A10:3¢9 RCYD

CONTRACT NO:
11-288814

BID AMOUNT:
$ 11,952,886.00

BID OPENING DATE:

June 11, 2015
BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
15

DBE PRIME CONTRACTOR CERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A ®» 14 $4,866,719.87
NAME OF DBES
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
St SERVICES TO BE SUSCONTRACTED OR m“gg;;:,m“ opaned.Inchde Cakras curtcsin 1o, DBE o]
@85S, icne number. oW an
MATERIALS TO BE PROVIDED® i i
29, 38, 41, 42, 48, |Underground * 2_00 Bert W. Salas, Inc.
86, 114, 115, 116, (Storm Drain) C(p{ 10769 Woodside Avenue, Suite $920,088.00
117,118,119, { rﬁO (‘lﬂ_y_’_mfsantm,on Q2071
120, 121, 122, 672[6 c Phone (619) 562-7711
123, 124, 125, Cert No. 77
126,127, 129;
130,131, 135,171
“For exact bid item gescriptions please see the DBE Confirmation Form.
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from S Please see
each DBE shown stafing that it will be participaling in the coniract to perform the specific work next page
shown for the spacific amount agreed to, Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %
The bidder acknowledges that it is committed to use the
'Each DBE prime contractor must enter its certification number and show all work to be DBESs sho rm to e contract goal (49 CFR

performed by DBEs, including work performed by its own forces.

21 100% of an item is nct to be performed or furnished by the DBE. describe the exact portion of
the item te be perfermed or fumished.

JUse Work Category Codes from the California Unified Cerfification Program database.

26.53).

Signature of Bidder
Dale A. Nelson, Vice President

June 16, 2015 (760) 916-9100
Date {Area Cede) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact (Please Type or Print)

: 1
ADA Notice For individuals with sensory dsabliities, this documant is avallable in

altemalte formats. For information, call (816) 445-1233,

TTY 711, or write tc Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 11-288814

1




STATE OF CALIFORNIA + DEFARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-010210D (REV 12/2014)

06-17

CONTRACT NO:
11-288814
BID AMOUNT:
§ 11,952,886.00
BID OPENING DATE:
June 11, 2015
BIDDER'S NAME:
Flatiron West, Inc.
DBE GOAL FROM CONTRACT %:
15
DBE PRME CONTRACTOR CERTIFICATION ": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS {DBE & NON-DBE)
N/A % 14 $4,866,719.87
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must b certifid on tha date bids ara
"E::QNQ SERVICES TO BE SUBCONTRACTED OR woaz::;z:;om m;:dl Fnclu:o :nlw it::ﬂ;;bm z':; D:E mg;’m
al @ss, an one numi r oW an
MATERIALS TO BE PRCVIDED? escuimbytiomiier sl
1,30, 31, 32, 33, [Striping * c_ 34[5 %aa Payco Specialties,Inc.
152, 153, 154, ' / 7120 N. Second Avenue, $58,456.00
155-156.157-158; g@l;cv ZO[ Chula Vista, CA 91910
159, 160, 161,162, Phone (619) 422-9204
163 Cert No. 102
Supply Asphalt Qil for Hot Mix (2nd tier to Hardy & LMS T rt
75 ranspol
Harper, Inc.) (80% Supplier Credit) * (% ({p2.4 2751 Avalon St. 858, 934.40
Jurgy A
Phone (951) 616-3828
*For exact bid items descriptions please see DBE Confirmation Form Cert. No. 38327
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confimation from 51,828,120.42
each DBE shown stafing that it will be parficipaling in the coniracl to perform the specific work
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and ilems of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). 15.3 %
The bidder acknowledges that it is committed to use the
“Each DBE prime contractor must enter its certification number and show all work to be DBEs sho the contract goal {49 CFR

performed by DBEs, including work performed by its own forces.

211 100% of an item Is not

the item to be performed or fumished.

AUse Work Category Cod

to be performed or furnished by the DBE, describe the exact portion of

es from the Califernia Unified Cerlification Program database.

Sign

Dale A. Nelson, Vice President

ature of Bidder

June 16, 2015

Date

Jannette Carter, Estimating Admin.

(760) 916-9100
(Area Cede) Tel. No.

Person to Conlact

(Please Type or Print)

ADA Notice

TTY 711, or write tc Records and Forme Management, 1120 N Street, MS-88, Sacramento, CA 95814,

Contract No. 11-288814
1

For individuals with sansory dsabiiities, this documant is avallable in altemate formats For information, call (916) 445-1233,



O W ' dd e;Es name: Flatiron West, Inc.
STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATI

DBE GOOD FAITH EFFORTS DOCUMENTATION e J1CHOp1S
DES-OE-0102.11A (REV 12/2014) Page 10of3

1. List items of work the Bidder made available to DBE firms. Identify #ems of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufiicient work to mest the goal was made available to DBE fims.

Established Flexible Timeframes

Bidder Normally ltern Broken Down to
Item of Work Offered, Services Offered, or » for Performance and Delivery Amount Percentage of
Materials Suppiied P':f:m:'“‘ F“"‘";m‘w Schedilee ) Total Bid
Yes/No
Please see Section A. [dves [vo |[ves [Ino | []ves [no

[Jyes [no |[Jyes [Jwno Oyes [no

[Jyes [wno |[Jyes [ne | [Jyes [Ino
[COyes [no [[Oyes [no | [Jyes [No
[Oyes [wno |[[Jyes [no | [Jyes []no

OOyes [ne |[[Jyes [wno Oyes [wno

[Jyes [wno |[[Jyes [no [Oyes [Ino

Cyes [no [[Jyes [Ino [Jyes [Jno

CJves [no |[Jyes [Ino | [Jyes [Ino
Cyes [no |[Jyes [ne | [Jyes [no
[Jyes [no |[Jyes [wno [Jyes [no

[Jyes [no |[[Jyes [wno COyes [no

[CJyes [wno |[Jyes [Ino [Jyes [no
Oyes [no |[Jyes [Iwno Oyes [no

[CJyes [no [[Jyes [Ino [Jyes [Jno
COyes [no |[Jyes [no | [Jyes [Jno
[CJyes [no [[Jyes [wno [Jyes [no

Cyes [no [[OJyes [no [COyes [Ino

[Jyes [no |[Jyes [wno [Jyes [no
OOves [wno |[OJyes [wo | [Jyes [Ino

Contract No. 11-288814
2



06-17-15A10:39 RCVD

I Flatiron West, Inc.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION & 11-288814
DBE GOOD FAITH EFFORTS DOCUMENTATION el
DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

2. List the namaes of certified DBE: and lllﬂ:c dates on which they were salicited to bid on this project. Indude the iems cfwork offered and the dltn and methods used for following
up inktial and follow-up soli to d! with inty whether the DBEs were interested. Attach copies of solicitati e-mail g jeph records, fax confirmations,
etc.

Name af DBE Solicited Date of Initial Sclicitation ltems of Wark Offered Fallow Up Methods and Dates

Please see Section B.

3. For each item of work made avalilable, indicate whether the Bidder provided plans and specifications specific ta the items of work being cffered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firmis not a DBE. Provide copies of each DBE and Non-DBE
quole submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Pravided Plans/ : :
5 Name of Selected DRE or ; Quote Price Difference
Iterns of Work Mmor;l for Work Offersd Fimm Non-DBE Mame of Rejected Firm © )
Please see Cyes [no
Section C
[yes [no
[dyes [Jwno
[COyes [Ono
[Oyes [Jno
[Oyes [Jno
ves [Jno
COves [One
Cyes [wo
Ifthe firm selected for the item is not a DBE, provide the for the selection on a saparate sheet and aliach names, addresses. and phene numbers for the firms listed above.

Provide evidence es {o why additional agreements could not be reached for DBES to perform work.

Contract No. 11-288814
3




06-17-15A10:39 RCYD

midder's Name: I 1atiron West, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: 11-288814

DES-OE-0102.11A (REV 12/2014) Page 3 of 3

4, Describa the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work cfthe Contract, Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results

Please see Section D.

. Describe the Bidder's efforts made to provide interested DBEs with -daquata information about the plans, specificalions, and requirements ofthe Conftract to assist them in
respanding to a solicitation. Identify the DBEs assisted, the type of info provided, and the date of the contracts, Provide copies of supporiing documents.

Please see Section E.

6. Describe the Bidder's efforts made to assist interested CBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs d, the type of assi offered, and the

dales. Provide copies of supporting documants.

Please see Section F.

7. Describe the Bidder's efforts made to assisti d DBEs in ining r y equipment, supplies, matenals, or related assish or services, excluding supplies and
equipment the DBE purchases or leases from the prime contractor or its affiiate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting
documents. List efforts made lo assist interested DBEs in obtaining bonding, lines of credit. insurance, lies. materials, or related assistance or services.

excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Idmhhthe DBE assisted, the assislance offered. and the date.
Provide copies of supporting documents.

Please see Section G.

B. List the names of agencies and the dates on which they were d to provide in ting. recruiting, and using DBE firms. If the agencies were contacted in writing,
pravide copies of supporling documents.

Please see Section H.

9. Include additional data to suppart a demonstration of good faith efforts.

Please see Section |.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

For individuals with sensory disabifities, this document s available in alternate formats  For information, call (918) 445-1233,

ADA Notice TTY 711, or write 1o Records and Forms Managemant, 1120 N Strast, MS-89, Sacramento, CA 85814

Contract No. 11-288814
4




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Tanredre,
11-2688814
R d e

A.C. Dike Co.

e ol DEE repreteninive

Joe Richardson
T coneon BT

219
[
Flatiron West, Inc.

Iame A [1G (T Eaear T R Fom e Bosr

uSme o reprisoetaive o Iedder o pTo con

Dale A. Nelson

ale quole vias provided 1o he ticder o prime Contraclor

6/11/2015

Buluurnntn R o R TR Ot b OF bt o Lo b ULt o wihetlals L) L rovidu® "“;I‘:
77 Place Hot Mix Asphalt Dike Type (D) (2ndTler to Hardy & Harper) | $200.60
78 Place Hot Mix Asphalt Dike Type (E) (2ndTier to Hardy & Harper) | $8,850.00
79 Place Hot Mix Asphalt Dike Type (F) (2ndTler to Hardy & Harper) | $7,080.00
':mnn:::n-uhn:w-mwwmunmmmmdh Total $16,130.60
As an authoriznd rapresantativa of  cortified business

anterpries, | confirm that my business
=rime contractor shown sbove regarding

was contacted by the bidder or
the contract shown sbove. If fre

ADA Holice: Fer indviduals wity sonsory d Labitiss, iy docuniant iy avadab e in sllscrate ‘ormals. Fer infomation caf (918) 654-8440 o TOD (£16) 554-3380 or writs Mecerds and Fams
Manegemert, 1120 N Sresl, MC-09, Cacramento, OA 356,




v

CJUN11.2015 1:02PM | HARDY & HARPER, INC 714-444-2801  © T N0.112 P 1T
t
{

& Harper, Inc,  Proposal# | S6809

Associated Genaral Contractors of Amerlca

W Fauing conlracion Tustin Chamber of Commerce
) Better Business Bureau
7212 E. WARNER AVE. DIR # 1000000076
ANA. CALIFORNIA 82705
Data: 08/11/2015
(T14) 444-1861 Fay [714] 4442901
STATELIS. NO. 215598 ; :
aJob Name / Locatipn;
CALTRANS 07-288814
ATIN: ESTIMATING DEPT, COUNTY OF SAN DIEGO

We propose to furish required fabor, material and equipment o perfiorm the following described work in a good and workman-like manner.
73.FOGSEAL .. 1. a‘m@issou .00 TN

75. HOT MIX ASPHALT (TYPE A) . 5970 TN @ $68.00 TN

76. MINOR HOT MIX ASPHALYT ..... 160 TN @ $100.00 TN
77.ACDIKE (TYPED) _.. 64LF @ 52.95LF ‘

78, AC DIKE (TYPEE) ... 8,000 LF @205 LF

79. ACDIKE (TYPEF) .. 2,400 LF @ S2.95LF

30 PLAGE HOT MIX (MISC AREA) _.... 230 SY @ $20.00 SY
81. TACK COAT .. 29 TN@51,300.00 TN

INGLUSIONS:

1. QCOA FIELD & PLANT NG

2 L ABOR, EQUIPMENT &

3. PRICE BASED ON {2) MOVE-IN

4, §7,500.00 FOR EACH AD PAVING MOVE/SHIFT — 8 HR WORK SHIFT

5. PRICE BASED ON INDEX - &HTAKESINDEX
8. DBE PARTICIPATION $98,000.00 -ADD $2.00 TNTO MTEM#75 LS Troun 4
9 b2 {4

EXCLUSIONS: De’e W‘ﬁ(}lpuﬂm “RAC Dlm {

1E¢GINEEHNGPERMWSBONDSFESN5PECTIONFEESSWPPFMYOUTSURVEYSWEE’ER
2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
3 TRAFFIC CONTRDL TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
4. IMPORT & EXPORT, SUBGRADE REMOVAL & GOMPAC'I']ON SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
5. PROTECTION OF EXST, UTILITIES, UTILITY ADJUSTMENTS, SEALGOAT SLURRY PRIME COAT, WEEDKILL. IRRIGATION REPAIR
6. DRAINAGE REQU WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL. FABRIC & PLACEMENT, TEMP STRIPING
7. TEMF TAES, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEK‘END& LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH
&. HAZARDOUS WASTE, WEATHER DELAYS, INERT! 1AL PROFILING

|
] TOTAL PROPOSAL AMOUNT: $§ 435,660.60
This proposal is a two page agreement and is subject to all Terms and Condition= on Page 2,

HARDY & HARPER INC.
Owner or Confractor ftie '
or (Titie) By: (7' gf 2 v 5
Nama of Lander Tanner Hamonignt Estimator
(NAME) (TITLE)
Cell: 714-412-1335

Does thia project reuire cerntified payroll reporting?

o C._:H)#?Z?BZ7




06/08/2015

10:49 9166459618 AC DIKE #3204 P.001/001

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR
Revised quote 2

QUOTATION: CDOT RT 11,125,905 SAN DIEGO CO. 11-288814

BIDS: 6/11/15

PLACE ONLY *5468 LF ASPHALT DIKE TYPE (D,E,F)@ $2.95 LF

51468
PRICE INCLUDES TACK AND ONE MOBILIZATION. ¥ 245
ADDITIONAL MOBILIZATIONS $2450.00 O
ASPHALT AND TRUCKING BY PRIME CONTRACTOR. )\Q \ G, | 20

TRAFFIC CONTROL BY PRIME CONTRACTOR

* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

~oreratro
11-288814
EW Corporation

Ngme of DBE rpresertalve

Israel Ayala

26€ cenicazonnamber

13016

Name af tider

Flatiron West, Inc.

ame o1 grime Corractor (| Cilferent Foni e biiger

b o g e
Dale A. Nelson

Date quole was frovided b the bicder of pning Conlracto

6/11/2015
Bidd it ramiilen Ruiio ol ik gt te bt ol eiss b te sikeord auled ol vidieals L3 tae provided! “”;;‘:
93 Rebar Structural Concrete Approach Slab $37,306.50
94 Rebar Structural Concrete Junction Structure $19,172.05
99 Reinforcing Steel $68,286.96
100 Reinforcing Steel Bridge $272,807.74
151 Rebar Concrete Barrier Type 736 ° $32,945.66
' 100% of an ftem is not o be performed or fumished by the DBE. deacribe the axact partion of the Total $430,518.91
e to be performed or lumished.

As an authorized reprecentative of a certified disadvantaged business
enterprive, | confirm thet my business wes contacted by the bidder or
mmnmmmMMMgMMMIM Kthe
bidder is the my busi will snter into & contractual
wmlwthmlﬂhwmnwmwmm-m-lnﬂ
doliar amaunt of work shown on the DBE Commilment farm

| cartily under penalty of perjury that the

Tiberic R. Esparza

Prried name of SE€s authonzed r=prazenta:ve

Pres:Ldent gEO

BULNONZad reprase

06/16/2015

Dal=»

ADA Netice: For mdividuds mth sensory dsaoiies, this dosunsil ks avabiab & in gismrate ‘onnate  For informalion cail (916) 858-3410 ¢r TOC 1 £16) 354-3230 orwhe Recerds and Foms
Managemert. 1120 M Jres! M3-39, Gacramsnlo T4 35014 i



EW Corporation

Price divided by
Bid Item Weight Price Bid Quantity Bid Qty. Unit Price
93 34,864 | S 37,306.34 119 | $37,306.34/119 = S 313.50
94 5723 |S 19,172.03 67 | $19,172.03/67 = S 286.15
99 42,787 | § 68,253.55 6,376 | $68,253.55/6,376 = S 10.70
100 246,154 | S 272,860.71 348,859 | $272,860.71/348,859=| $ 0.78
3151 15,316 | S 32,946.71 506 | $32,946.71/506 = S 65.11
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EW CORPORATION + FABRICATORS o)
w AN + CONSTRUCTORS
INDUSTRIAL SERVICE COMPANY + MACHINING
P.0.BOX 2189 El CENTRO, CA 92243 + COATING
GORPORATION PHONE (760) 337-0020 FAX (760) 337-0030 +BLASTING
EW Number: 150094 Thursday, June 11, 2015

Proposal
Route 11/125/905 Separation — Rebar for Bridge 57-1202R
Kurt Hindman
Flatiron

We are pleased to present the following proposal for your consideration. EW will provide
fabrication and installation service fo complete the following job:

Scope of Work

1. Fumnish all the rebar need for Abutment 1 and 2, end diaphragms, wingwalls, bridge span

(deck), retaining walls, slope paving and concrete barriers.

2. Install rebar for items listed above.

Price: $ 461,681.84 (See price breakdown below)

ﬂ,q. = 3R.50

¢T = 28¢.15

R

;
43767 /071
/319,571 721

/ 5’0(,: 6.l

ITEM . WEIGHT PRICE

Bid ltem 093: Rebar for approach slabs 34,864 $ 37.306.34

" Bid Item 094: Rebar for Junction Structure 5,723 $ 19,172.03

Bid Item 095: Rebar for Minor Drainage Structures 469 $ 5,495.53

Bid Item 099: Rebar for Headwalls 42,787 $ 68,253.55
Bid Item 100: Rebar for Bridge '

(footings, abutments, Wingwalls/Retaining Walls 246,154 $ 272,860.71

and bridge Superstructure)

Bid Item 134: Rebar for Slope Paving 3,586 $ 25646.98

v | Bid ltem 151: Rebar for Concrete Barrier (Type 736) 15,316 $ 32,946.71

348,900 $ 461,681.84

General Notes

e Proposal based on drawings “OTAY MESA ROAD UC” sheet 1 thru 17.
¢ Price includes prevailing wage rates for all field work.

o Estimated rebar weight: 348,900.00 Ibs

Exclusions

Price does not include epoxy painted rebar.

Price does not include premium time or stand-by time.

Price does not include NDT (CWI and/or non destructive testing).
Price does not include any items specifically not listed on the scope of work section.

/

F o

s
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STEEL PIPE PILES June 11, 2015
Page 2 of 3 EW # 150089

Execution

< Project starts after receipt of Purchase Order and scheduling with Flatiron.
% Project completion: to be determined at time of award and based on Project Schedule.

Terms and Conditions

Payment for 90% of the work completed each month shall be received by the 10™ of the following
month and_payment in full shall be made within 30 days after final project acceptance. Payment in
full shall be made if a break in the continuity of the work exceeds thirty-five (35) days. Material
pricing based on availability and subject to change.

Sales Tax Included FOB: San Diego, CA Quote good for 20 days
Acceptance
PO No.: Respecifully submitted,
Flatiron
By: Omar Qboriarns
#
#
By: Omar Soriano

Authorized Signature Title

Date:

EW is AISC certified (structural steel, major bridge, fracture critical and paint). We are SBE, MBE & SB



STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.43 (NEW 3/2015)

.-umm!ru
11-288814
JC Sugply & Manufacturing
Name ol
Benita Blanchard
“36E corhiicoion n.abor
34132
Nama of budder
Flatiron West, Inc.
Vame ol Frme car iracior f Silferad FBm Ihe BIIgar :
-‘Cmﬂ ropFo30) oF o [3 0~
Dale A. Nelson
Sate quole was provided 1o T beethar o pime cankraclor
6/11/2015
Bl i eranden Reernt o wrk i eantiphng of suvicus 19 Lo sulaaituttod of il 1 L | tovidod* ) '1;}"":
82 Supply PCC Cure Resin (Plus tax. 60 % suppller credit) $5,185.62
82 Supply Dowel Basket (Plus tax. 100% Manufacturer credit) $102,396.64
82 Supply PCC Dowel (Plus tax. 100% Manufacturer credit) $1,242.00
82 Supply PCC Tle Baskets (Plus tax. 100% Manufacturer credit) $1,006.78
82 Supply PCC Tle Loose (Plus tax, 100% Manufacturer credit) $10,962.86
B4 Supply Expansion Paper (Plus tax. 60% supplier credit) $809.03
Freight $2,750.00
HI1100% of an fiem fs not to bo performed or furnished by the OBE. doseriba the exact porfon af the Total $124,396.92

llem to be parformed or furnishod,

As an authorized representative of a cerlified disedvantaged businoss
antsiprise, | confirm thal my business was contactod by {he bidder or
prime, contraclor shown above :Iglnﬂm the eantract shown above, If the
bldder Is dad the conl i will enter info a contractual
ngjresment with the bidder or pﬂm contractor to petfonn the type and
dallar amaunt of work shown on the DBE Gommitmant form.

éa%m%#/?ﬁf

PM_S/ pE T

Ylolls

ADANotice:  Ferindividuals with sonsory dsabidfiles, llds dozuriant is availob & in ellsrrale ‘ormals. Ferinformation csfl (918) 854-8410 cr TDD 5496) 554-3380 or write Recerds and Foms

Hanagemert, 1120 N 3lroal. WG-08. Gacramenio. CA 35014




PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)

JC SUPPLY

Description
PCC Cure Resin
Expansion Joint Paper

60 % Supplier Credit

PCC Dowel 1.5" x 18"
PCC Dowel Basket 1.5"
PCC Tie .75" x 30"

PCC Tie Basket .75" x 30"

Unit of Measure
Gallon
LF

Each
LF
Each
LF

Qty.
1,375.00
550.00

200.00
11,926.00
4,614.00
236.00

Unit Price Extension

S 582 § 8,002.50
S 227 S 1,248.50
Subtotal § 9,251.00
8% Tax S 740.08
Subtotal S 9,991.08
X60% $ 5,994.65

S BFES 1,150.00
S 795 $ 94,811.70
S 220 $ 10,150.80
S 395 § 932.20
Subtotal $ 107,044.70
8% Tax $ 8,563.58
Freight S 2,750.00
Total $§ 118,358.28

| Grand Total $ 124,352.92 |




- JC Supply & Manufacturing

1612 § Cucamonga Avenue
Onfiario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate #

5/21/2015

12869

Project FOB

Expiration D...

Terms

Freight

11-288814 ONTARIO, CA

6/20/2015

Net 30

PPD & BILL

Description

Qty

UM

Cost

Total

DBE / UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
Distributor of Chemical and Allied Paving Materials
15% DBE CT#11-288814 BIDS 5/21/15

SPRING 2016 - SUMMER 2016

ATTN: STEVE BELL

CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES)
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 0.85' X 10’
APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual
charges to be billed at time of shipment) SAN DIEGO, CA

Quantities quoted on this estimate are for pricing purposes only and are
not derived from a takeoff unless a takeoff has been supplied to us by your
company.

Pricing is good for 60 days a purchase order must be received within such

EA

timeframe or pricing will be negotiated. Pricing is based on a package .
deal any changes in quantities or items listed may affect pricing.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for

GAL
LFeRD 227

5.82

550.00

8,002.50T
el
550.00

24850

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

Page 1

Total




JC Supply & Manufacturing

7612 S Cucamonga Avenue
Ontario, CA 91761

809-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate #

5/21/2015

12869

Project FOB

Expiration D...

Terms

Freight

11-288814 ONTARIO, CA

6/20/2015

Net 30

PPD & BILL

Description

Qty

uUm

Cost

Total

production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable.

Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour.

****Chemicals: Pricing is valid for 30 days. Purchase order must be
reveived within 30 days. All material must ship within 30 days otherwise a
3% escalator will be applied every six months thereafter if necessary. A
re-quote may also be requested,

Applicable sales tax will be applied as necessary at time of shipment

T 1
G

Lon

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

$13,319.50 |
$1;021:56

Page 2

Total

$14,341.06




\"QQD
JC Supply & Manufacturing Estimate
1612 S Cucamonga Avenue Date Estimate #
Oniario, CA 917671
5/21/2015 12868
809-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
11-288814 ONTARIO, CA 7/20/2015 Net 30 PPD & BILL
Description Qty um Cost Total
DBE / UDBE MANUFACTURER
LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
100% Credit on Steel Items
15% DBE CT# 11-288814 BIDS 5/21/15 MOH-YES
ATTN: STEVE BELL
[N
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 10.2" PAVING 11,926 |LF 7.95 94.811.70T
- ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH -
BONDBREAKER
0%
11/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER 200{EA P .75 1,150.00T
ASTM A775 WITH BONDBREAKER- 9 # EA.
o RS~ O 32.00
TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR 10.2" PAVING - 2—% LF T 395 054=95T
ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 o s
e i : Y il
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 - 4,614 |EA *: 220 10,150.80T
3.75 # EA. ‘
¢t
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL 41EA 550.00 2,200.00
(Actual charges to be billed at time of shipment) SAN DIEGO, CA. '
QUOTED BY:BENITA BLANCHARD Subtotal

Sales Tax (8.0%)

Page 1

Total




JC Supply & Manufacturing Estimate

1612 S Cucamonga Avenue Date Estimate #

Ontario, CA
ntario, 917617 5/21/2015 12868

909-373-1773 909-373-1785 FAX

Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project . FOB Expiration D... Terms Freight
11288814 ONTARIO, CA 7/20/2015 Net 30 PPD & BILL
Description Qty UM Cost Total

Pricing is good for 60 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing. Pricing
is for a standard basket advise if skewed or tapered baskets are required
and a bid will be prepared accordingly. Billable Feet = calculated Lane
Width, not actual length of basket. Basket Lane width calculation is:
number of dowels multiplied by on center spacing divided by 12 to
express as lineal feet.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable. A steel raw material prepay option is available fo protect
pricing and control cost.

Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for

QUOTED BY:BENITA BLANCHARD Subtotal

Sales Tax (8.0%)

Total

Page 2



JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue Date Estimate #
Ontario, CA 9176
e i 5112015 | 12868
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
11-288814 ONTARIO, CA 7/20/2015 Net 30 PPD & BILL
Description Qty UM | Cost Total
up to 4 pallets of dowels or each pallet of 60 baskets.
Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour.
Applicable sales tax will be applied as necessary at time of shipment
WOT,ouU T
QUOTED BY:BENITA BLANCHARD . Subtotal W?
{ouedh
Sales Tax (8.0%) -
Total - $114829:61
W1, 40K

F’ége 3



STATE OF CALIFORNIA- DEPARTMENT OF TRAMSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

—omraniro

11-288814

Tome oTDLL basmose

“(;-'Sm ﬁ: C r.Epg;r murih;'J'rvPent Corp., Inc.
John Brawdy

TRE renifexian namrnor

820

“ame of Fidder

Flatiron West, Inc.

Name ol frime cortreckor il el Fum the bilder

STME o7 ropresontaiee o BIdder o T C onEane:

Dale A. Nelson

Date quole was provided i the bieder oF pRme confrector

6/11/2015
B taef g £ sl Renin ol vk e desuiplon of sorvites b Le sibeasil e on e i | L povidey" M(::‘:
101 E Construction Co ) $88,513.78

(60% Supplier Credit)

'If 100% of an item is niot to be performed or furnished by the DBE. deseribe the exact portion of the

ke to be performed or urnished.

Total $88,513.78

Ags an authorized representative of a cerfified disadvantaged business
enterprise, | confirm that my business was contactad by the biddar or
prime contracior shown sbove regarding the contract shown above. If the
biddet is ded the t my business wil enter into # contractus]
agreement with the bidder or prime contractor fo periorm the type and
dollar amount of work shown on the DBE Commitrnant form.

| certify under penaity of perjury thet the foregaing is rue and correct.

Signatureol TTC's 3 Aho1=ed representalive =52

Prrisa name of JEE'T aulhong o sopestenlaes

R o W\M;,f‘ -
Glwf s

ADA Natice: Fer individuals with sensory d sabiities, tis dazurenl s avaieb 8 in sllsrate ‘ommals  Fer infurmation call [91€) 854-8410 er TOL 1518 554-2830 or write Racerds and Fams

Managamart, 1120 M Streel, MG-39, Gaaaitwnlo, T4 35614,




o=t
CORAL

CONSTRUCTION Com PANY

SPECIALTY b aNO G

SUBCONTRACT PROPOSAL
PROJECT: SAN DIEGO BID DATE: 6/11/15
SAN DIEGO CO., CADOT ESTIMATE NO: 150502C
11-288814
PREPARED BY: MARC ROBERTS REFER
TERMS: INQUIRIES TO: MARC ROBERTS
ITEM DESCRIPTION QTY  UNIT  UNIT PRICE TOTAL
/36 REMOVE SIGN OVERLAY 800 EA § 15000 $  1,200.00
89 60" CIDH CONCRETE PILE (SIGN FOUNDATION) 6600 LF 70000 $§  46,200.00
v101 FURNISH SIGN STRUCTURE (TRUSS) 5101600 LB § 340 § 17345440
/102 INSTALL SIGN STRUCTURE (TRUSS) 5101600 LB § 025 §  12,754.00
403 INSTALL SIGN PANEL ON EXISTING SIGN STRUCTURE 600.00 SF § 500 $  3,000.00
\A04 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 88000 SF §$ 2200 $§  19,360.00
/109 RETROREFLECTIVE SHEETING (TYPE XI) 88000 SF $ 550 $§  4,840.00
/171 MOBILIZATION 100 LS $ 800000 $  8000.00
W
TOTAL  § 268,808.40
TERMS AND CONDITIONS:
1 BOND EXCLUDED. .2 lo
2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER,
5 AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.
~~ 8 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
“~ 9 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE $2,000 EACH.
10 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.

—
—

WE CAN CONTRIBUTE $87,300 OF DBE PARTICIPATION FOR AN ADDITIO 13,000. -
(THIS 1S DBE MATERIAL SUPPLY AND ALREADY CALCULATED AS 60% OF THE TOTAL)

T

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

% E CORAL CONSTRUCTION COMPANY
—~
871 2o0 /zzm i

AAA’ & l%@ 2301 %E ?‘I\"’FLE ESTIMATOR

2oy o e

PO Box 347 Wilsonville, OR 97070 Office (503) 682.2252 Fax (503) 682.0110 www.coralconstruction.com
Contractor's Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5501; WA CORALCC211NZ



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Phone: (310)515-6715 Fax: (310)515-5046

Quote

Project

Date

Estimate #

6/11/2015 | QO-20454

Name / Address Ship To
Estimator Contract # 11-288814
San Diego, Ca.
P.O. No. Terms Valid Until Rep FOB
Net 30 7/11/2015 JEB
Item Qty Um Description ltem Description Unit Price Total
CS(T) 51,016 |LB 560218 FURNISH SIGN STRUCTURES BID ITEM # 101 (F) 2.6775 136,595.34T

(TRUSS)

Certifications:

DVBE #5092 Exp. 11-30-2016

SBE #5092

CUCP DEB #820

SDB #WA0001-0015745
Subtotal $136,595.34
Sa'es Tax (8-00/0) $IO,927.63
Total $147,522.97

Signature x 0.6 =

$88,513.78



STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

b
11-288814

“me 01C0C bosbwst

Morales Contracting Services

amp o mpreseriatve

Rex Hand
S (oA n TR

4481
T T

Flatiron West, Inc.
e Bl S TR T R o B G130
TS TSR o Sl o T

Dale A. Nelson

Jdsde quel o ds o

6/11/2015

B llvninsnles Tt w751k w1 et Tion Of 3rviows L SUdaurieantoy o1 Wmtesfohe L) Lo g ovidhal’ "’m‘“j

82 Green Saw Jointed Plain Concrete Pavement $29,702.50
83 Joint Seal (Silicone) $64,636.00
84 Isolation Joint Seal $2,660.26

}1400% of am Steem i ot 1o be perfoumed or furaished by the DBE. doscribe the rion of the Total $96,898.76

Tem to be performed or Rrmished.

::p;x;u;m"m ;u:':- u:m;eh;?-;;
my was o or
prims contractor shown ebova regarding the contracd shown ebove, the
bidderls ded Lh o1, my business will ealer into a conbractual
sgreement with the bidder or pma contractor to parform the typeand
daltar amount of work showa on the DBE Cammitrnant form.

1 cartify undar panaity of perjury that tha foregaing is e and carect.

ADA Nobles: Forindbidoals with censory d abdiss, this dotorand is avaiiab e In cllarr sbs ‘ormals. Forinfumation cat [§16) 654-8440 or TDOH£16) 354-2290 or wite Racesds and Fams
Manageosert. 1920 N Sresl, MG-3D. Gacramanlo, Ca, 3504,




MoraeeS
JOB QUOTATION

DATE: 06/11/15
WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON
THE FOLLOWING PROJECT:

PROJECT: Route 11,125,905
CONTRACT NO: 11-288814
BID DATE: 06/11/15

Bid Unit
Item Description Quant. | Unit Price
82 | PCCP, Green Saw Only 5450 | CY $5.45 |~ B0 50
83 | Seal Pavement Joint (Silicone) 22,600 | LF $2.86 | = Iobf, WBie OC
84 | Isolation Joint (demo cut ) 1%ij21 530| LF $6.00 | = 205,242
84 | Isolation Joint (Seal) 530 | LF $3.50 |= \@er5, OO
/»-ﬂ
Clarifications: Sealant type is Silicone. & O, OA2 .
L . ';:; E » L:"' LR &
TERMS AND CONDITIONS.
1. JOBSITE WATER PROVIDED BY OTHERS.
2. TRAFFIC CONTROL PROVIDED BY OTHERS.
3. JOINT LAYOUT PROVIDED BY OTHERS.
4. BOND PROVIDED BY OTHERS.
5. DUST CONTROL AND SWEEPER CLEANUP PROVIDED BY OTHERS.
6. DEBRIS DISPOSAL SITE PROVIDED BY OTHERS.
7. FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE PROVIDED BY OTHERS.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. EXPANSION BOARD AND INSTALLATION EXCLUDED FOR ISOLATION JOINT.
11. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS,
ETC., TO PERFORM GREEN SAWING OPERATIONS.
BY: REX HAND

MORALES CONTRACTING SERVICES (M.C.S.)



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Torradro.
11-288814

Name ol LOL bisiese

Rugert Construction Supply

Karen Wonnenberg

26E cantbesion nambor

32785

T A
Flatiron West, Inc.

Nane o) preme car Eacker if abisrant Fom ihe bi3dar

Samy 70 o1 F OF AT oY,
Dale A. Nelson
e qURAE s (TovI0Rd 1o o Lo or pRRYE CONYaclor
6/11/2015

Bud Ry 1 mprilen Rerit o otk st et of iviows 1 Lo tulead utted o o Toh |2 L § ovided! ME
58 Supply 4" Supply Line (Bridge) $28,862.47
92 Bearing Pads $3,714.63
97 Formliner $1,505.95

(60% Supplier Credit)
Total {$34,083.05

I 100% of an ilem is not to be performed or furnizhed by the DBE. descdbe the exact portion of the
item to be performed or Rurmished,

As an authorized ative of u cartified divach
enterprise, | confirm that my business was tontactsd by the bdder or
pn-mmnmwhma own sbove, If the

ded the ct. my business will enler inlo a conbiaciual
wmunwwmmmumhmm
daollar armatnt of work Rhown on the DBE Commitmant form

1 certify untlar panaity of perjury that the foregoing is rue and correct.

%ﬂ repret amabve

D

ﬁug,@r W avidag R

adhorzed represeftal vo

-lu-15

ADA Nolice: Fer individoals with sensory d sabifties, this dosumant s sallab e in isrrate ‘ommais. For inlemation call (516)854-6410 &r TOOH§18) 354-3880 of syike Nwecrds and Fomas

Managemert, 1120 M Jiresl, 145-08, Sacramenio, T3 25614




To: Flatiron West - San Marcos Page 20f 5 2015-06-11 06:26:40 (GMT) 19252692861 From: Karen Wonnenberg

Rupert

UDBE Certified, #CT-032785

CA SBE Certified, #28807
Quotation

TO: Estimator Fax: Bid Date: 6/11/15

Attn.: Ph:

JOB: Caltrans Date: 6/10/15

JOB# 11-288814

Quantity Detaiis Uhnit Total
L/)(L 263 1f.  Bi#568: 4° Supply Line (Bridge) $169.35 $44,539.05

Includaes: 4" ductite iron pipe(restrained), 4" fittings, saismic
expansion fittings(2 ea.), precast pipe supports wipipe straps,

air release assembly, 12" x 40' welded steel pipe casing w/coating,
pipe-vasing insulators, end seals, slainless steel pipe shields, OS'
bonding adhesive, full submittal package and Freight. %
" ? I 5 ! A)} w

Material price subject to market conditions.

Items included In quoted price: limitad to items listed

Exclusions: Bales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Canstruction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation,

Liabifity; Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materlals markets, our guotation Is subject to change without notice.

Pricing should be varified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply
reserves the right to make claim at time of shipment. 44 @ l -
Contractor to varify field dimensions.

Actual quantities are the responsibility of the contractor. Sales Tax Not Included
Detivary: Tarms: Net 30 days
F.OB. Valid for; 20 days
3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 « Yard: 865 Teal Dr., Benicia, CA 84510 925-228-5577 ph.
karen@rupertsupply.com Sincerely, Karen Wonnenberg
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To. Flaliton Wesl - San Maroos Paye 3 ul § 2015-06-11 06.26.40 (GMT) 192526928661 Frum. Karen Wunnenbery

Rupert

Construction Supply
3941 Park Dr,, Ste, 20487, El Dorado Hills, CA 95762-4540 UDBE Certified, #CT-032785
Yard: 865 Teal Dr., Benicla, CA 94510
Quotation
To: Estimator Bid Date: 6/11/15
Date: 6/10/15
Job Name: Route 11/125/005 Separalion
Job Number: 11-288814, San Diego County
‘Eg? Quantity escription nit ota 5:137_ ,4.,5
c A8l |2 x 21° x 26" laminated elastomeric bearing pad w/ 4 ea. - 14 ga. shims ¥ $422.81 55456 > Y&, wd
*Quantity includes 1 test pad* %‘707&)" el
e 12jea |14 ga. x 25" x 30" galvanized sheet metal *’ $54.89 $658.73 lelal 03
1lea |8 Ib. pail silicone grease $407 40 $407 40|00 =
ABUTMENT 1 - JOINT PROTECTION - 0.125" x 12" x 35'+10.8125" ,ﬂ 27 NG 3
2lea |neoprene sirip (Provided in lengths no to exceed 50') $714.72 $1,420.45( 7 >
 |ABUTMENT 2 - JOINT PROTECTION - 0.125" x 12" x 33-6,1875"
2lea |neaprene strip (Provided in lengths no (o exceed 50°) $668.20 $1,336,59

Material is AASHTO neoprene, 55 durometer. Shims are A1011.
Standard manulacturers testing and material certification per Caltrans
specifications will be supplied.

Total: 59,328.75J

Sales tax not included

Delivery: Terms: Net 30 days
F.0.B.: Job Site Pricing Valid for 15 days|

Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks
Items included in quoted price; limited to items listed

Exclusions: Sales tax, enginesring, 3rd pany inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in confract plans and specifications.

Rupert Construction Supply ia nof responsibie for design, enginaering or Installation,

Liability: Limited 1o the cogt of our product, wa will not ba responsible for additional charges.

Due to the instability in the raw malerials markets, our quotalion i aubject to ghange withoul notice.

Pricing should be veriflad befora placing a purchage order.

If this project i subject to compensation dus to ascalation of raw materials pricing, Rupert Construction Supply reserves tha right to make
claim at tima of shipment,

Contraclor to varify flald dimeansions.

Actusl quantities are the responsibility of the contractor.

Additional itams avaitable Tor purchase. See attached line card for product informalion.

Sincerely, Stacy Monroe
926.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com



. To: Flatiron West - San Marcos Page5ofS 2015-06-11 06:26:40 (GMT) 19252692861 From: Karen Wonnenberg

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549 UDBE Certified, #CT-032785
Yard: 865 Teal Dr., Benicia, CA 94510

Quotation
To: Estimator Bid Date: 6/11/15
Date: 6/10/15
Job Name: Route 11/125/0056 Separation
Job Number: 11-288814, San Diego County
Quantity Deseription Unit $ Total $
Option 1
1000]sf  {Pattem # 1107 Mission Flute ELASTOSPEC $2382 $23,815.00
120.00" X 48.00" Panels. 1-1/2" depth, 2" C-C, 3/4" valley,
34" peak Fractured Fin pattern.
Total number of parts = 25
Estimated production schedule: 3-4 Weeks from final approval.
Option
1000]sf {Pattem # 1107 Mission Flute ELASTOSFEC LITE $165.57 $15,665.00
120.00" X 48.00" Panels, 1-1/2" depth, 2" C-C, 3/4" valley,
3/4" peak Fractured Fin pattern,
*May require backing
Estimated production schedule: 2-3 Weeks from final approval.
LoD Option 3 2252400
-0001sf {Pattern # 1107 Mission Flute THERMOFORM $5.81 BOS.00
120.00" X 48.00" Panels. 1-1/2" depth, 2" C-C, 3/4" valley, 24 \’ \qe.qL
3/4" peak Fractured Fin pattern. L — q-"i
*May require backing 32509
Estimated produstion schedule: 1-2 Weeks from final approval. M =4I ’50.5 Q5
All guantities are estimated. Final quantities are the responsibility of Tofal:
| the contractor. _Sales tax not included
Delivery: ‘I‘erms Net 30 days
: Point icing valid upti p spacifie

Test panels as reguired by owner/contractor not included in pricing.

ltomns inchuded in quoted price: limited {o tems listed

Exolusions: Sakes tax, enginedring, 3rd party Inspeclions. liquidated damages, retention,

Rupert Construation Stpply will supply materials as required in contract plans and specifications.
Rupert Construction Supply s not responstble for design, enginsering or Installation,

Lisbility; |Imited to the cost of our product, we will not be responsible for additiongl charges.

Due to the instability in the raw materials markats, our quotation Is subject to change without notice.
Pricing should be verified betore placiag a purchase order.

It this project is subject to sompensation due 1o escalation of raw materials pricing, Rupart Construction Supply roservas the right to make
clalm at time of shipment,

Contractor 10 verify fieid dimenslons.

Actual quantities are the responsibility of the contractor,

Additional items svailable for purchase. See attached line card for product Information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229,5577 Office
stacy@rupertsupply.com



STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION -
DES-OE-0102.13 (NEW 3/2015)

<omradro,
11-288814
e ¢TCOL b shese
Bert W. Salas, Inc.
ame STDEE mprvserial

o s Ve

Bob Salaz

2EE omicalion nambor

77

Name at Fidder

Flatiron West, Inc.
BTFnme car Bacior i ol Tum e biader

Iomo ol ropreaonioive ol IACr or PTG COrTatio”

Dale A. Nelson
Dale quole was proctded Y ihe bicdsr o piime contractor
6/11/2015
Bl Ao comtibon et o otk i e in of st sl b Lo sulbsont-wobed w imdlosiain Lg s rovidvg "";T:
29 Remove Flared End Section $400.00
38 Remove Culvert $5,400.00
4 Remove Concrete $5,060.00
42 Remove Rock Slope Protection $814.00
48 Gravel Bedding $30,240.00
86 48" Steel Casina (0.625" Thick) $143,350.00
114 18" Alternative Pipe Culvert : $22,960.00
115 24" Alternative Pipe Culvert $55,200.00
116 24" Reinforced Concrete Plpe $50,250.00
117 36" Reinforced Concrete Pipe 161,040.00
IF100% of an fem s notto be peformed or furnizhed by the DBE. describe the exadl paiflon af the Total Please see next page
iten to be performed or Aunished, =
/e an authorized representative of a cerliied disad b

eniterprise, | confirm that my business was contacted by the biddar or
prime cortsactor shown above regarding the conftract shown above. If the
biddur Is the t, my businass will entar into & contractual
agreement with the bidder or prime contractor o perform the type and
doitar amount of work shown an the DBE Commilmant farm.

| carlify undar penaity of perjury that the faregoing is frue and carmct,

Please see next page.

Gignature of CUC's adhoizad repretomativa

Prried nama [T

Tile oI DBES Althorzsd reprasertalve

Drke

ADA Notlce: Ferindviduals wit sensory d sabicles, this dasurant is avaiteb e in ellerale ‘ormats. Ferinformation caf (91€) §58-€410 or TOD 1§16} 854-2230 or weile Recards and Famms
Managament, 1120 M Shrosl. WG-09, Gacramenio, T4, 35814,



STATE OF CALIFORNIA~ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

~ortractra.

11-288814

"3 o1 DOL b sivese

Es[t W. Sa

las, Inc.

o Hatve

Bob Salaz
TEE comibcalipnnvber

77

Name of bidder

Flatiron West, Inc.

Name ol trime corractori criferant 1'om e bidder

Name v rapreson [
Dale A. Nelson
ale quole was provided | The bieder of plime conk oclor
6/11/2015

Bl il rianiost Hrm ol wak e e TR U serviome b Lo suloaorl a410d of sttt L b 110vIdud "";‘"
118 48" Reinforced Concrete Pipe $172,620.00
118 72" Reinforced Concrete Pipe $118,020.00
120 36" Jacked Reinforced Concrete Pipe {Class lll, Rubber Gasket Joint) $24,000.00
121 24" Polymeric Sheet Coated Corrugated Steel Pipe Downdrain (0.109" Thick) |$28,350.00
122 Eilter Eabri $12,450.00
123 24" Concrete Flared End Section $3,120.00
124 36" Concrete Flared End Section $5,020.00
125 48" Concrete Flared End Section $4,085.00
126 24" Polymeric Sheet Coated Steel Flared End Section $555.00
127 36" Reinforced Concrete Pipe Riser $24,500.00
'If 100% of an kern fa ot to be performed or furnizhed by the DBE. describs tia axect pariion of the Total Please see next page

item to be performed or furnished.

As an authorized

: irwﬁenmu:w ofa Mioddudvmhg:qwllmu
antarptise, | confirm that usiness was contactad bidder or
prime h l;zl‘l di 'glwn

Showhn a|

bidder is ded the contra sl

the contract above, Ifthe
will enter inlo a contractual

L, my
agrasment wkh the bidder or prims contractar 1o perform the type and
doller amouni of work shown on the DBE Commimant farm.

| cerlify under panalty of perjury that the foragoing is trua and corract.

Please see next page.

Gignature &1L 2 iho-1289 fepves:

Prried nams of L3 wufhonzed represematve

Tike ST OBEs athonzad reprosartalve

Coalu

ADA Notles:

Manegemert. 1120 M Zresl, MG-09, Sacramento. CA 35044,

Ferindividuals wiln sansory d sabdties, this dosurant is saaiteb o T alles ale ‘ormals. Ferinformation call (91€) 8546410 or TOD 1846 5342250 or wrile Recerds and Faims



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 32015) _

~Oradro.

11-288814

Name »TDOCbasheis

Bert W. Salas, Inc.

“iEma oTOOE represerinive

Bob Salaz

"SEE caniiication nmbar

77

A OICIATH

Flatiron West, Inc.

Name Al prane curracior Hciffsrant f-om the bisaer

SIame 6T ropresontyive f WIFCr o pTe COmTado"
Dale A. Neison
Date quols was providzd K The bicdst or pime canbrocior
6/11/2015

B Tum s Rl otk e dhniphee of swivions b Ly subonlatad o ibetisbe Ly L § rovided” "’éj“i
129 72" Reinforced Concrete Pipe Riser $10,880.00
130 Rock Slope Protection (Light. Method B) $12,709.00
131 RSP Backina $6,825.00
135 RSP Filter Fabric $2,240.00
171 Mobilization $20,000.00
1 100% of an item is not to be performed ar frnished by the DBE. describe the exast portion of the Total $920,088.00

item to be perionned of furmished.

N five of & cerlified disach 2 sl
mmlmﬁmﬂmlmbndwuwmd y the biddar o
prinummnnbmnu-ﬂlghmm owr above, If the
bidderis ded the ir will anter into a contractual
mnﬁmmwﬂncmuwﬂmmmmu
dollar amaunl of wark shown on the DBE Commitment form.

| certily under penaity of perjury that the foregaing is frue and cormect,
3 R

s D oprecertaliva

Sned B ’EDE;C&’-\LKS

Prriea mﬂ_ﬂi.muucj pr

=

Lllel\s

ADA Notlce:

Far individusls it sansery d eabiiiss, this dysumand is svaitab e b allsrrate ‘ormals. Feorinformation cal {91€)E54-6410 cr TDL+1216) 5543220 or write Necerds and Fams

Management. 1120 N Siresl. MG-09. Sacramenlo, CA 35614,



JUN/11/2015/THU 10:12 AM  Bert W. Salas, Inc. FAX No, 619-258-3515 P. 001/003

BERT W. SALAS, INC, LIC#275199 DBE#77 SBE#11175
DIR # 1000004246
10769 WOODSIDE AVE, 201 / SANTEE, CA. 92071

PHONE (619) 562-7711
Fax (619) 258-3515

Date June, 11 2015

RE; CALTRANS, ROUTES 11,/125/905 SEPARATION IN SAN DIEGO
11-288814

WE SUBMIT THE FOLLOWING PROPOSAL TO FURHISH AND PLACE ALL ITEMS LISTED
BELOW PER ADDENDUMS 1 THROUGH 3

Estimated
ltem |Description Unit | Quantity Unit Price Total Price
29 Remove Flared End Section EA 2 5200.00 5400.00
38 Remove Culvert LF 270 $20.00 $5,400.00
41  Remove Concrete (Salas Work) cY 23 ~ $220.00 $5,060.00
42  Rernove RSP cy 37 $22.00 $814.00
48  Gravel Bedding CY 560 £54.00 530,240.00
86 48" Steel Casing LF 61 $2,350.00 $143,350.00
14 244 18" APC LF 410 $56.00 $22,960.00
115 24" APC LF 800 $69.00 555,200.00
116 24" RCP LF 500 $100.50 $50,250.00
117 36" RCP LF 880 $183.00 $161,040.00
118 48" RCP LF 630 $274.00 $172,620.00
119 72"RCP LF 210 $562.00 $118,020.00
120 36" Jacked RCP LF 64 $375.00 $24,000.00
121 24" PSCCSP LF 270 $105.00 $28,350.00
122  Filter Fabric sY 4,150 $3.00 $12,450.00
123 24" Concrete FES EA 2 $1,560.00 $3,120.00
124 36" Concrete FES EA 3 $2,510.00 $5,020.00
125 48" Concrete FES EA 1 $4,085.00 $4,085.00
126 PSCCSP FES EA 1 $555.00 $555.00
127 36" RCP Riser LF 70 $350.00 $24,500.00
129 72" RCP Riser : LF 16 $680.00 $10,880.00
130 RSP Light Class cY 179 $71.00 $12,709.00
131 RSP #2 Backing cY 75 $51.00 $6,825.00
135 RSP Fifter Fabric (Class 8) SY 560 $4.00 $2,240.00
171 Mobilization LS 1 $20,000.00 $20,000.00

[Total | l $920,088.00|




JUN/11/2015/THU 10:12 AM  Bert W. Salas, Inc. FAX No, 619-258-3515 P. 002/003

EXCLUSIONS:
BONDS

ENGINEERING, STAKING ,TESTING, PERMITS, EXTRA INSURANCE AND ANY FEES
CONSTRUCTION WATER

TRAFFIC CONTROL & BARRICADES

STORMWATER PROTECTION (BMP,s)

ASPHALT & CONCRETE REPAIR

PIPE CLEANING (AFTER INSTILLATION & ANY MAINTENACE

DEWATERING (GROUND & SURFACE).

CONSTRUCTION LIGHTING.

NOTES:

ALL SPOIL WILL BE LEVELED AND LEFT AT EACH DRAINAGE PROFILE,

ALL DEMO WILL BE SIZED TO 24" MINUS AND LEFT ON SITE,

ITEM #48 (GRAVEL BEDIING) IS FROM LOCAL SOURCE, AND DOSE NOT MEET
PROJECT SPEC.

ITEM #41 (REMOVE CONCRETE) IS FOR DRAINAGE WORK ONLY.

SALAS WILL EXCAVATE MINOR STRUCTURES AS WE INSTALL PROFILES,
CONTRACTOR TO SHORE IF NEEDED

SUITABLE ACCESS TO ALL WORK

ANY QUESTIONS PLEASE CALL ME AT (619) 977-5608

BERT W, , INC.

Sl —

BOB SAL A7
PRESIDENT

Bondable 22



STATE OF CALIFORNIA» DEPARTMENT OF TRANSPORTATION

DEE CONFIRMATION
DES-OE-0102.43 (NEW 22015)

T
11-288814
e STERE ST

SRt Sheglies. Inc.

Blll Tﬂ%

o

Flatiron Wut! Inc.

T TR TR S e

Ddoa}. Ison o

6/11/2015

DR v ok i veisbon o sorvions B b NAWRE mela or s e |1 by el "":l‘"

1 Lead Compliance Plan $1,200.00
30 Remove Painted Traffic Stripe $11,120.00
31 Remove Painted Pavement Marking $3,204.00
32 Remove Thermoplastic Traffic Stripe $979.00

33 Remove Thermoplastic Pavement Marking 20.50
152 Thermoplastic Pavement Marking $4.380.00
153 Thermoplastic Pavement Marking (Enhanced Wet Night Visibility) $576.00
154 Paint Traffic Stripe (1-Coat) $3,160.00
155 Paint Traffic Stripe (2-Coat) $3,625.00
156 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) $7,980.00

1 100% of an ibwm W not to be performd or furnished by the CAE. deseribe the exact porfion of the Total Please see next page

hem to be performed or umished,

-

Dl

RERECCA LLEWEI .
ﬂﬁ4@éﬂ7’

Mmmmmmwm
wnterprisa, | confirm that my business wes coniactsd bidder or
prims contracior shown above regarding the coniract shown above. If the
bidder is awarded the contmcl, my business will sniar Inio » coniractual
agresment with the bidder or prime tonbractor io perform the type and
dollar amount of work shown on the DBE Commiimant form.

| cartify undst panally of perjury fint the foregoing in rue and cormpct.

ADA Notles:  Ferindvidods wity ssnsery d cabdides, this docurvent is svalteh ¢ In stterrale ‘ormals. Forindbrmation call ($48) 654-4410 or TDDE98) §54-3380 or srite Necords and Foms
Managamert. 1120 N Trsel. M09, Cacramenio. A 88844,



STATE OF CALIFORNIA= DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Teoadre.
11-288814
o TEEE A

£a150 Spaggtn. o

Bill Tgr
o

Flatiron Inc.
o TG TR o e e
Dale A. Nelson

] o
6/11/2015

Biltwainaibn o e R a8 6 kseviout $9 L bulaand+wuleg o aisker ey 15 e £ ovicl "’;"‘
157 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 8-1) $480.00
158 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 17-7) $488.00
159 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 36-12) - | $3,960.00
180 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) $4,869.00
161 8" Thermoplastic Traffic Stripe (Enhanced Wat Night Visibiity) Broken 12-3) $2,506.50
162 Pavement Marker (Non-Reflactive) $2,058.00
163 Pavement Marker (Retroreflective) $4,860.00
":“w::mn:w-mumnlammmmﬂm Total 456.00

As an authorizd of & cortified deadvantaged business

cofiar amnumi of work shown on the DBE Cammiimant form.
| cartily undas penally of parjury that the faragaing Is ue and correst.

REBECLA [Lewrllyy
LRESLDENT

w,"

ADA Netise:  Ferlndhidusie wit sensory d sateiies, thhy @52urent is avaieb ¢ In lserale ‘ormale. Forinformation cail [$18) 854-8440 or TOD 1£18) 9543000 of wrile Recards and Fomi
Mansgament, 11204 Treel. M3-28, Sacramenio. CA §584.



Payco Specialties, Inc.  awoman ownep susiness
Highway - Airport - Parking Lot - Signage - Siriping - Marking & Removals

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

@-P_:.. ok 75

CA DIR REGISTRATION #1000003515

Berd
o’ L &

=1

P

%

&
&

-

Lla ) -
BlDFF'Ech)POSAL Able # f’mf ot Tom
=3 . -
i 3 . e Tlket W/ Bl
) IPm;m Description: 11-288814 .RT 11-125-805 (15% DBE) IBH Date: 6112015 7\ -
T v
Contract Time Limit =~ 240 w.0.|Liquidated Damages: _NA per .0 {acdendums Not=d: YES & wy E?if S A{n
[ item Estimated Unit of Unit Kem )
No. Description 2 s Quantity Messure Price Total }
= — [')Ag { / i<
1 ILEAD COMP. PLAN (PORTION, STRIPE REMOVAL) 1.00 LS $ 120000 | $ 1,200.00 =
30 IREMOVE PAINT STRIPE 2780000} LF $ 04018% 11,120.00
31 IREMOVE PAINT PVYMT, MARKING 2,440.00 SF $ 13518 3,204.00
32 REMOVE THERMO, STRIPE 1,780.00 LF $ 0565 |% 4979.00
33 REMOVE THERMO. PVMT. MARKING 1,770.00 SF $ 165] 8% 2,920.50
IZERS B N 800 EA 1S 50018 ARnE T
152 THERMO. PYMT. MARKING 1,460.00 SF 5 300(|% 4,380.00
153  THERMO. PVMT. MARKING (WET VIZ.) 180.00 SF $ 32013 576.00
184  IPAINT STRIPE (1-COAT) 15,800.00: LF $ 02018% 3,160.00
155  [PAINT STRIPE (2-COAT) 14,50000] LF $ 025|% 3,625.00
1568 4" THERMO. STRIPE (WET VIZ) 28 500.00| LF $ 028|% 7.980.00
157 4" THERMO. ETRIPE (WET VIZ. BKN. 6-1) 480.00/ LF $ 1.00 | $ 480.00
158 |4~ THERMO. STRIPE (WET VIZ. BKN. 17-7) 610.00] LF $ 0.80|% 488,00
158 4" THERMO. STRIPE (WET VIZ, BKN, 36-12) 18,200.00 LF .18 030§ 3,860.00
160 8" THERMO. STRIPE (WET VIZ.) 5.410.00{ LF $ 080§ 4,960.00
161 8" THERMO, STRIPE (WET VIZ. BKN, 12-3) 5,570.00 LF £ 045§ 2,506.50
162 PVMT. MARKER (NON-REFL.) 1,470.00 EA $ 140 | $ 2,0568.00
163 PVMT. MARKER (RETROREFL.) 1,620.00 EA $ 3.00|% 4,8660.00
s -
s -
$ -
STIPULATIONS: RECIPIENT IS RESPONSIELE FOR ALL STIPULATIONS NOTED HEREON AND BELOW
* Exira Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
¥ A signed Purchass Order or Subcontract is requirsd prior fo any work associated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, any overiime (premium fime) will be paid by the Prime Coniractor,
* This Proposal is valid for 30 days after the bid date.
* If acoapted, this Propossl will ba incorporatad aa an Exhibit to the Confract or Purchasa Order.
* A minimum of 16 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
* Bond cost to be pakd by Prime Contractor,
* ANY additional andfer special insurancefendorsements will be changed a flat rate of $400.00. Some specialized wording may hot be available
* Industry standard Insurance avallable up to $5,000,000.00 LIMIT. Rallroad insurance EXCLUDED
* A Mobllization / Move-in is any work accomplished through cohseculive shifis, Unavallable work and all extra-work will be charged
additional mobilizations upon completion
EXCLUSIONS:
TRAFFIC CONTROL - SWEEFING - L.D.'S - CONTROL PQINTS - ENGINEERING - SIGNAGE - STATIONING ..
INCLUSIONS:
# of Working Days to Compiete our Workc 10 #owaa-lfaNloﬂsd:_'__S_ Add1Move-in's:_§ 1,500.00

T8/18 3Fo¥d

BID AMOUNT:

$ 58,696.00 ESTIMATOR: miLLTavLor

120 North Second Avenue, Chula Vista, CA 919101127
Phone (619) 422-9204 / Fax (619) 427-1620

SATLWID3dS 00ARd PBPIZZPETS

8@:e@ STBZ/681/98



STATE OF CALIFORNIA+- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

~ofiradtro.

11-288814

Name ofDBC bisinese

LMS Transport

\iama ol DBE represenitaliva

Anthony Steen

SBE conitcalion nimbor

38327

Narme of Fdder

Flatiron West, Inc.

Name of prime cortractor |l ciiierant Fom e biader

ame of roprezentaive of bidder or prime cortracto

Dale A. Nelson

Date quols was provided 1o the bscder or prime Conirackon

6/11/2015
Bud iten rnnlesn Ter of ik gin desyciphr of tervices 12 Le subuori- cted or et s L3 L rovided? M:;"
75 Supply Asphalt Qil for Hot Mix (2 Tier to Hardy & Harper) $58,934.40

(60% Supplier Credit)

'If 100% of an itern is not to be performed or furnished by the DBE. describe the exact portion of the

item to be performed or fumished.

Total $58,934.40

As an authorized representative of a cerlified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. Ifthe
Mnsmmummmwmm-mm

th the bidder or prime contractor to perform the type and
own on the DBE Commitment form.

Tite of DBE's githonzad ertatve

ADA Notice: Ferindividuals #itn sensory @ sabilltiss, this d>oument is avaitab e in gitsrate “ormals, Forinformation call (91€) 654-6110 or TDC:1818) 534-3280 or wiile Recerds and Faims.

Manacemert, 1120 M Shresd, MG-29, Gacramanto. CA 35614



.

CJUN. 112015 T:02PHM | HARDY & HARPER, INC 714-444-2801 T T MO.1127T P f
!

i

& Harper, In¢,  Droposal#: 56809
Associated Genaral Contractors of America

AphAly fraving conteactor Tustin Ctambar of Commarce

R R RV DIR# 1000000076
SANTA ANA. CALFORNIA 82705
Date:  08/11/2015
[T14) S44-1861 Fay [7T14] d44-2001

STATELIS. No. 31E892 ; ’
Hob Nawtie / Location;
CALTRANS 07-282814

_ATTIN: ESTIMATING DEPT, COUNTY OF S8AN DIEGO

We proposg to furnish required fabor, material and equipment to perform the following described work in 2 good and workman-like manner.
73.FOG SEAL .. 1.8TN @) 00 TN i

75. HOT MIX ASPHALT (TYPE A) . 5870 TN @ $85.00 TN

76, MINOR HOT MIX ASPHALTT ... 160 TN @ $100.00 TN

77.ACDIKE (TYPED) _. ﬁw@sz.ssw '

78, AC DIKE (TYPEE) ... 8000 LF @205LF

76.ACDIKE (IYPEF) __, 2400 LF @ S2.95LF

80. PLAGE HOT MIX (MISC AREA) _... 230 SY @ $20.00 8Y

81.TACK COAT ... 29 TN @ §1,300.00 TN

INGLUSIONS:

1, GCOA FIELD & PLANT TEslmnc;

2. LABOR, EQUIFMENT & MATERIAL

3. PRIGE BASED ON (2) MOVE-IN

4, §7,500.00 FOR EAGH ADDITIONAL PAVING MOVE/SHIFT — 8 HR WORK SHIFT

5. PRICE BASED ON INDEX -1H & H TAKES INDEX

6. DBE PARTICIPATION $98,400.00 - ADD $2.00 TN TO [TEM#75 LS TVMW 14

it  DBE urticipaion. -A¢ dilce - (sems 11718,

1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER

2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, GRAGKFILL, PAVEMENT FABRIC. REDWOOD HEADER

3, TRAFFIC CONTROL, TRAFFIC CONTROL PLANS; SIGNS & GMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL

4. IMPORT & EXFORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING

5. PROTECTION OF EXST, UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
6. DRAINAGE REQU WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH
8. HAZARDOUS WASTE, WEATHER DELAYS, INERTIAL PROFILING :

TOTAL PROPOSAL AMOUNT: § 435,660.60
This proposal is a two page agreement and is subject to all Terms and Condition= on Page 2,

HARDY & HARPER ING.
Owrier or Confractor T :
er or (Tite) By: 57- ﬁg{ A (‘?g
Nama of Lander Tanngr Hambright Estimator
(NAME) (TITLE)

Cell: 714-412-1335

it ‘@‘»?2?327

Does this project reuirs cartified payroll reporting?




OFFICE: 951-616-3828 £ =
FAX: 951-685-1862 . LHN IHEORPRRATED |
Email: orders@|ms-transport.com or - :
orders@la-grinding.com

Lﬁ m&ﬂg 2751 Avalon St, Jurupa Valley, Ca 92509
'@ BO0-69B-EHBE UDBE # 38327 | SBE# 1770011 .
UDBE # 40561 | SBE# 1795213
COMPANY: California Commercial Asphalt ATTN: Estimating BID DATE: 6-11-15

PROJECT NAME: Caltrans #11-288814

Below is LMS Transport’s & LMN Incorporated’s quote for the above referenced project. If this quote is

accepted please send a signed copy to orders@Ims-transport.com or fax to 951-685-1862

5

 [tem #: Oil Supply Only: (1) 224 Tons of PG 64-10 at $406.00 per Ton (Indexed) = ¥ QL \O\U\"\ 09,_),»

» ltem # Freight Only: (1) 224 Tons of PG 64-10 at $32.50 per Ton to Otay = 4 1260 _— o

¢ [tem Numbers: See rental rates below for cold milling, dump trucks, and fIatbeds. //;; “f f{’ I‘ 2} ‘ oo

o See LMS Transport’s & LMN Incorporated’s Standard Hourly Rates on Page 2. You may apply any of

these rental rates for the above mentioned contract to any bid items for services we offer to meet your
DBE goals. LMN & LMS are sister companies & DBE Certified (asset based orgamzatronsf) Note: In

(parenthesis) on page 2 states the amount of equipment we “own”. ) S L Yo O

o
T

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING): V Lpo )0 5?\ ,?j‘ L‘D

TERMS ARE NET 7 (no sales taxes or environmental fees included).
LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.

6. ALLWORKTO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.
EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

VAW R

QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.

SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.

HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.

TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING,
DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS
NOTATED UNDER INCLUSIONS.

PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.

7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

LI o EDUDD, e

o

Customer Name | Signature | Date:

LMS & LMN Name | Signature | Date:

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



CA # 434396
@ BOO-E9B-5BER

Standard Rental Rates for 2015 — LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862

Email: orders@Ims-transport.com or

orders@Ia-grinding.com

2751 Avalon St, Jurupa Valley, Ca 92509
UDBE # 38327 | SBE# 1770011

(OT) — Portal 2 Portal

EQUIPMENT&(OWNED) HRLY RATE NOTES:
Mini Grinder | Skidster (2) $850 (1st 4 Hrs) & $175 Mobe charge included in 4 hr
after min.
40” (1) or 4’ Cold Mill $2,100 (1st 4 Hrs) & $300 Mobe charge included in 4 hr
(40”) or $2,200 (1 4 Hrs) min.
& $350 (4') after
7’ Cold Mill (2) $2,850 (1st 4 Hrs) & 5525 Mobe charge included in 4 hr
after min.
Sweeper— (1) $130 per Hr | $140 per Hr 4 hr min.

Super Tens (4) $88 per hr + $95 per hr outside 100 mile
radius of Ontario+2 Hrs Travel
Strong Arms (4) $95 per hr $105 per hr outside 100 mile

radius of Ontario+2 Hrs Travel

RGN or Lowboys (3) (equip.

$125 per hr portal to

Slide Axles and RGN trailers up

portal

transport) portal to 50 ton.
Flatbeds (K-Rail etc) (4) $95 per hr portal to portal | $100 per hr outside 100 mile
: radius
Oil Tankers (2) $100 per hr portal to 4 hr min

Drayage Tractors (3)

$95 per hr portal to portal

$100 per hr outside 100 mile
radius

This proposal is subject to all Terms and Conditions below.

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495

UDBE # 40561 | SBE# 1795213




by =R G e r s e

OFFICE: 951-616-3828
FAX: 951-685-1862

Email: orders@Ims-transport.com or

orders@la-grinding.com
LMS TRANSPORT 2751 Avalon St, Jurupa Valley, Ca 92509

cgms UDBE # 38327 | SBE# 1770011

SBE# 1795213

UDBE # 40561 |

TERMS AND CONDITIONS OF CONT 3

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner
and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not
a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless
noted.

2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.

3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from
the design construction or installation of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates
unless quoted and agreed upon in writing.

5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.

6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground
structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged
to buyer.

7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.

8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume
responsibility for the defects.

9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish
the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet
within 5 days after completion of work.

10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's
responsibility.

11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is
being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for
those results.

13. Sublet is not responsible for proper drainage.

14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.

15. Jobsite must be accessible to heavy equipment.

16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.

17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is
not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee
will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and
approval to pay all invoices, in full, within the term.

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@Ims-transport.com or
orders@la-grinding.com

LMS TRANSPORT 2751 Avalon St, Jurupa Valley, Ca 92509

. LUH ECRPAAATED |

%ﬂmgsaagﬁ UDBE # 38327 | SBE# 1770011

UDBE # 40561 | SBE# 1795213

18, LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for
Owner Iis done with the express understanding that Owner has complied with and accepts all responsibilities
and liabilities in and for the requirements of the regional notification center law pursuant to Article 2
(commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19, ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift
approved for this quote will be identified under “Inclusions”.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY
ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO
SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF
THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature:

Company:
Title: Chief Estimator or Company Principal

Name:

We hereby confirm our acceptance to the terms within this agreement.

Signature:
Company: LMS Transport & LMN Incorporated
Title: President of LMS

Name: Anthony Steen

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495




Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 11-288814 Route 11-125-905 Separation

Section A

A. List items of work the Bidder made available to DBE firms. Identify items of work the
Bidder might otherwise perform with its own forces, items that have been broken
down into economically feasible units to facilitate DBE participation, and items for
which the Bidder has established flexible time frames for performance and delivery
schedules in a manner encourages and facilitates DBE participation. For each item
listed, show the dollar value and percentage of the total contract. The Bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Established
Offered, Item Broken Flexible
Services Bidder Down to Timeframes for
Offered, or Normally Facilitate Performance Percentage
Material Performs Participation and Delivery Amount of Total
Supplied Item (Y/N) (Y/N) Schedule (Y/N) ($) Bid

Flatiron’s analysis shows that total dollars made available to bid was 46.41% of
the total bid price of $11,952,886.00




Contract No. 11-288814

Project Name - Route 11-125-905 Separaton

Attachment A-1

Total Bid: $ 11,952,886.00

L Established Flexible
Timeframes for
Item Broken Down to Performance and Delivery

Item of Work Offered, Services Offered, or Material Bidder Normally Facilitate Participation Schedule Amount Percentage of
Supplied Performs Item (Y/N) (Y/N) (Y/N) (%) Total Bid
AC Dike N Y N* $32,131 0.27%
Aggregate Supply N Y N* $283,940 2.38%
Asphalt Paving N Y N* $415470 3.48%
CIDH Pile (Sign Foundation) N Y N* $46,201 0.39%
Clear & Grub N Y N* $2,337 0.02%
Concrete Barrier N Y N* $35,976 0.30%
Concrete Ditch Lining N Y N* $17,730 0.15%
Concrete Supply N Y N* $316,195 2.65%
Construction Area Signs N Y N* $15,900 0.13%
Driven Piling (Furnish and Install) Y Y NE $390,313 3.27%
Electrical N Y N* $791,667 6.62%
Erosion Control N Y N* $115,450 0.97%
Fence & Guardrail N Y N* $58,011 0.49%
Form Liner N Y N* $2,510 0.02%
Grind PCC N Y N* $23,525 0.20%

nported Borrow N Y N* $195,661 1.64%
Joint Seal N Y N* $10,910 0.09%
Landscape & Irrigation N ¥ N* $578,657 4.84%
Minor Concrete N Y N* $193,621 1.62%
Miscellaneous Iron & Steel N Y N* $39,485 0.33%
Overhead Sign Panels/Structures N Y N* $224,918 1.88%
Ripe-Supply (Underground - Complete) N Y N* $900,824 7.54%
Prestressing N Y N* $100,910 0.84%
Railing N Y N* $90,430 0.76%
Reinforcing Steel N Y N* $456,182 3.82%
Roadside Signs N ¥ N* $30,138 0.25%
Rock Slope Protection N Y N* $21,774 0.18%
Slope Paving [Rock Cobble] N Y N* $98,577 0.82%
Striping N Y N® i SA0%

Total Available DBE Participation: $5,547,899 46.41%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timesframes.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-288814 Route 11-125-905 Separation

Section B

B. List the names of certified DBE’s and the dates on which they were solicited to bid on
this project. Include the items of work offered and the dates and methods used for
following up initial and follow-up solicitations to determine with certainty whether the
DBE'’s were interested. Attach copies of solicitations, e-mail messages, telephone
records, fax confirmations, etc.

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. (“Flatiron”) contacted DBE’s through iSqFt by email/fax on
4/9/2015. Additional solicitations by fax and/or e-mail were sent on 4/30/2015,
5/4/2015 5/8/2015, 5/14/2015, 5/20/2015 & 5/29/2015 to notify DBE’s that addendums
were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 5/12/2015 & 5/13/2015 to DBE’s who
had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid (“IFB”) to 86
subcontractors/suppliers through iSqFt.

Please see the following Attachments:
¢ Solicitation Database (iSqFt printout)
o |FB faxed or emailed (iSqFt printout)

¢ |IFB Addendum Notice for Addendum 1, 2 &3 faxed or emailed (iSqFt
printout)

¢ |FB Reminder Notice faxed or emailed (isqFt printout)
¢ |IFB and Addendum Notice Message History Report (iSqFt printout)

e Follow-up Phone Log



Route 11-125-905 Separation
Bid Date 6.11.15
DBE Solicitation Outreach

Company Name Phone City State
A & M Gentry Trucking (661) 285-0776 |Palmdale CA
A.C. Dike Co. (916) 652-0159 [Lincoln CA
A.C. Paving Company (562) 868-5070 |Santa Fe Springs |CA
Ace Fence Co (626) 333-0727 |La Puente CA
Ace Fence Company (626) 333-0727 |La Puente CA
Ace Fence Company (626) 333-0727 |La Puente CA
All Cities Enterprises (909) 292-0315 |Corona CA
America Pacific Construction (559) 577-9999 |Brea CA
American Steel Placers (909) 884-6031 |San Bernardino |CA
Anthony's Grading & Paving (619) 334-6167 |Santee CA
Anytime Dumping, Inc. (213) 494-0044 |Torrance CA
Austin Enterprises (661) 589-1001 |Bakersfield CA
Banaga Construction Inc. (619) 922-8570 |Chula Vista CA
Buena Vista Landscape, Inc (714) 779-1202 |Orange CA
C. P. R. Trucking (818) 837-8333 |Sylmar CA
C.R. Gann Demolition, Inc. (951) 392-1603 |Nuevo CA
California Professional Electrical Engineering (626) 810-1338 |La Puente CA
Cen-Cal Rebar (559) 289-3314 |Fresno CA
CGO Construction Company (909) 930-5501 |Ontario CA
Cindy Trump Inc dba Lindys Cold Planing (562) 694-4015 |La Habra CA
Combined Effort Inc (800) 517-4660 |Jamestown CA
Combined Effort Inc (800) 517-4660 |Jamestown CA
Construct Alliance Inc (714) 878-5255 |Whittier CA
CT Concrete Cutting, Inc. (951) 698-7745 co
DD & L Trucking (415) 332-4977 |Marin City CA
Dillard Trucking, Inc. (925) 634-6850 |Byron CA
Diversified Landscape Co. (951) 245-1686 |Wildomar CA
EAR Environmental & Remidiation Management (951) 735-5575 |Riverside CA
Eco-Logic, Inc. (951) 461-2250 [Murrieta CA
Eco-Logic, Inc. (951) 461-2250 |Murrieta CA
Empire Steel, Inc. (909) 509-5928 |San Bernardino |CA
Empire Steel, Inc. (909) 509-5928 |San Bernardino |CA
G & F Concrete Cutting Inc. (714) 648-0397 |Santa Ana CA
G Q Trucking Co. (951) 739-7529 |Corona CA
Garbini & Garbini (619) 232-4747 |San Diego CA
Gaspar Trucking (951) 233-4749 |Riverside CA
Global Road Sealing, Inc. (714) 893-0845 |garden grove AL
Global Transloading, Inc. (562) 495-9600 |Signal Hill CA
GSJ Utility Supply & Service (562) 404-1113 |Santa Fe Springs |[CA
Hammer Down Transportation (562) 794-4435 |Inglewood CA
Hillside Drilling Company, Inc. (510) 234-6532 |Richmond CA
IE Pacific (760) 294-7097 |San Diego CA




In-Line Custom Handrail & Metal Fab (760) 789-0282 |Ramona CA
Integrity Rebar Placers (951) 696-6843 |Perris CA
Integrity Rebar Placers (951) 696-6843 |Perris CA
J & M Land Restoration, Inc. (661) 872-7039 |Bakersfield CA
J. Francis Co., Inc. (951) 776-9100 |Riverside CA
J. Francis Co., Inc. (951) 776-9100 |Riverside CA
JC SUPPLY & MFG (909) 373-1773 |ONTARIO CA
Kelly's Water Works (619) 244-3785 |El Cajon CA
L. Riley Trucking & Dispatch (310) 530-1720 [Harbor City CA
L.C. Paving & Sealing (760) 752-1743 [San Marcos CA
L3G Unlimited Inc. (801) 686-4305 |[Clinton ut
LA Steel Services (951) 393-2013 |Corona CA
Landscape Support Services (818) 475-0680 |Santa Clarita CA
Lindy's Cold Planing (562) 697-2286 |La Habra CA
LMN Concrete & Grinding (951) 616-3828 |Jurupa Valley CA
LNA Concrete Structures, Inc. (909) 393-1493 [Chino Hills CA
Loera Trucking (951) 903-4191 [Norco CA
Maneri Traffic Control (951) 695-5104 [Temecula CA
Martinez Steel Corporation (909) 946-0686 |Claremont CA
Maskell Pipe & Supply (909) 574-8662 [Fontana CA
MCV Companies Inc. (760) 294-9858 |Escondido CA
MLM & Associates Engineering, Inc. (949) 586-1900 |Laguna Hills CA
Morales Contracting Services (626) 856-3646 |Baldwin Park CA
Newland Entities, Inc. (530) 755-1178 |Yuba City CA
oliveira fence (408) 727-3811 |santa clara CA
Olympic Engineering Construction (619) 764-8190 |San Diego CA
Pacifica Contracting, Inc. (858) 449-0113 |San Diego CA
Payco Specialties (619) 422-9204 |Chula Vista CA
Payco Specialties (619) 422-9204 |Chula Vista CA
Precon Products (805) 527-0841 |SIMI VALLEY CA
Pruitt Trucking Inc. (626) 398-4500 |Altadena CA
Quality Hydroseeding & Restoration (760) 789-8040 |Ramona CA
R. E. Serrano Inc. (925) 957-8184 |Martinez CA
R. E. Serrano Inc. (925) 957-8184 |Martinez CA
Rock Structures Construction Company (951) 371-1112 |Corona CA
Rupert Construction Supply, LLC (925) 229-5577 |Martinez CA
SamRod Corp. (661) 945-3602 |Lancaster CA
So Cal Construction & Consulting Services, Inc. (760) 723-8907 |Fallbrook CA
Statewide Stripes, Inc. (858) 560-6689 |San Diego CA
Tipco Engineering, Inc. (323) 993-7005 |Bellflower CA
Triumph Geo-Synthetics, Inc. (714) 237-1550 |Anaheim CA
Water Components and Building Supply (415) 524-8290 |San Rafael CA
Wheeler Paving, Inc. (951) 685-7283 |Riverside CA
Zumar Industries, Inc. (562) 941-4633 |Santa Fe Springs |CA




Subject: Invitation to Bid - Route 11/125/905 (Contract No. 11-288814) : All Trades
To: ben layos (blayos@acefencecompany.com)

From: Sandra French (Transmittals@isqfimail.com)

Sent Date: April 09, 2015 06:23 PM ET

VITATION TO BID

Sent: Thursday, April 09, 2015 6:15 PM ET ”

Email: SDBids@fatironcorp.com F I_ AT l Ro N

Phone: 760-916-9100

Fax: 760-471-4860

Attention: ben layos - blayos@acefencecompany.com
Company: Ace Fence Co

You have been invited to bid:
Route 11/125/905 (Contract No. 11-288814)

Bid Due Date: Thursday, May 21, 2015 2:00 PM PT
Project Location: CA 92101

Project Start Date:

Contact: Sandra French

Description:

Far construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

"“agsage to Bidders:

v 1ans and specifications are available for download, at no cost, through iSqFt. In addition, plans
and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call
first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance
in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available
upon request. Flatiron analyzes and considers each DBE quote, including those that are broken
down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must
also be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.
("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Click here to view the project

Access Number: YVLS-FRRQ

Let us know your bid intention here:

C wileid




Subject: Reminder - Route 11/125/905 (Contract No. 11-288814) : All Trades
To: Dave McClain (dave@acdike.com)

From: Veronica Garcia (Transmittals@isgfimail.com)

Sent Date: May 04, 2015 01:35 PM ET

“IVITATION TO BID

From: Flatiron

Sent: Monday, May 04, 2015 1:31 PM ET

Email: vgarcia@flatironcorp.com

Phone: (760) 916-9100, ext 2075 F L AT I R o N

Fax: (760) 471-4860

Let us know your bid intention here:

Attention: Dave McClain - dave@acdike.com
Company: A.C. Dike Co.

You have been invited to bid:
Route 11/125/905 (Contract No. 11-288814)

Bid Due Date: Thursday, May 21, 2015 2:00 PM PT

Project Location: CA 92101

Project Start Date:

Contact: Veronica Garcia

Description:

Far construction on state highway in San Diego County in and near San Diego at Route
125/905 separation.

Message to Bidders:
This is a friendly reminder that the Route 11-125-905 Separation Project bids Thursday, May 21,
2015 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by
selecting "Will Bid" or "Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916~
9100.

Thank you,

Click here to view the project

ss Number: X6LQ-FNNR

For help, visit http://www.isaft com/start/pages/contact-support/ or call us at 888-768-4569.

FAisqFt

If you uo not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569, If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page afier logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Addenda - Route 11/125/905 (Contract No. 11-288814)
To: Russell Robertson (rusty@steelplacers.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: May 08, 2015 12:02 PM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent. Friday, May 08, 2015 12:02 PM ET F L AT I R o N

Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Russell Robertson from American Steel Placers Addendum 1 was just posted on 5/8/2015.

Project Name: Route 11/125/905 (Contract No. 11-288814)
Project ID: 5151565 (this project is only available on Isqgft)
Project Location: CA 92101

Project Contact: Veronica Garcia

Description:

For construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

Notes:

Message:
Addendum 1 has been issued for the Route 11-125-905 Separation Project. Please log on to
£t to view/download the addendum.

If you have not confirmed your intention to bid please do so logging into iSqFt. and responding
with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

\ccess Number: 4HRS-PFGF

For help, visit http://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

FAisqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Reminder - Route 11/125/905 (Contract No. 11-288814)
To: Mary Gentry (marystrucks/@aol.com)

From: Veronica Garcia (Transmittals@jisqfimail.com)

Sent Date: May 14, 2015 12:22 PM ET

AVITATION TO BID

From: Flatiron

Sent: Thursday, May 14, 2015 12.22 PM ET

Email: vgarcia@flatironcorp.com

Phone: (760) 916-9100, ext 2075 F L AT I R o N

Fax: (760) 471-4860

Attention: Mary Gentry - marystrucks@aol.com
Company: A & M Gentry Trucking

You have been invited to bid:
Route 11/125/905 (Contract No. 11-288814)

Bid Due Date: Thursday, May 21, 2015 2:00 PM PT

Project Location: CA 92101

Project Start Date:

Contact: Veronica Garcia

Description:

Far construction on state highway in San Diego County in and near San Diego at Route
125/905 separation.

Message to Bidders:
This is a friendly reminder that the Route 11-125-905 Separation Project bids Thursday, May 21,
2015 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by
selecting "Will Bid" or "Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

Number: 824

Let us know your bid intention here:

| will eid

For help, visit http://www.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

FAisqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Addendum 2: Route 11/125/905 *BID DATE CHANGE*
To: Mary Gentry (marystrucks@aol.com)

From: Veronica Garcia (Transmittals@jisqftmail.com)

Sent Date: May 20, 2015 02:51 PM ET

"DDENDUM
NOTIFICATION ’

From: Flatiron
Sent: Wednesday, May 20, 2015 2:51 PM ET F L AT l R o N

Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Mary Gentry from A & M Gentry Trucking Addendum 2 - Bid Date Change was just posted on
5/20/2015.

Project Name: Route 11/125/905 (Contract No. 11-288814)
Project ID: 5151565 (this project is only available on Isgft)
Project Location: CA 92101

Project Contact: Veronica Garcia

Description:

For construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

Notes:

Message:

lendum 2 has been issued for the Route 11/125/905 Separation project. Please log on to
,rt to view/download the addendum.

**Please note the bid date has changed to Thursday, June 11, 2015 at 2:00 PM**

If you have not confirmed your intention to bid please do so logging into iSqFt. and responding
with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

Number

For help, visit http://www.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

FAisqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Palicy.




Subject: Addenda - Route 11/125/905 (Contract No. 11-288814)
To: Mary Geniry (marystrucks@aol.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: May 29, 2015 11:11 AMET

""DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Friday, May 29, 2015 11:10 AM ET F L A I I Ro N

Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Mary Gentry from A & M Gentry Trucking Addendum 3 was just posted on 5/29/2015.

Project Name: Route 11/125/905 (Contract No. 11-288814)
Project ID: 5151565 (this project is only available on Isgf)
Project Location: CA 92101

Project Contact: Veronica Garcia

Description:

For construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

Notes:

Message:
Addendum 3 has been issued for the Route 11-125-905 Separation Project. Please log on to
Ft to view/download the addendum.

If you have not confirmed your intention to bid please do so logging into iSqFt. and responding
with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

Number: 8245-

For help, visit Rl isaft. ¥ es/coptact-su or call us at 888-768-4569.

FAisqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4588. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Route 11-125-905 Separation
Bid Date 5.21.15
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23| Mary Gentry A & M Gentry Trucking marystrucks@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|ben layos Ace Fence Co blayos@acefencecompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Lilibeth Ecalla ACE FENCE CO. lecalla@acefencecompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23| Tom McGetrick All Cities Enterprises tmcgetrick@allcitiesent.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23| Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Angel Gomex Buena Vista Landscape, Inc b.v.landscape@pacbell.net Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Ana Rodriguez C. P. R. Trucking ana@cprtrucking.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Jeremy Ulrich Cen-Cal Rebar shatanaka@comcast.net Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Cindy Trump Cindy Trump Inc dba Lindys Cold Planing wegrindasphalt@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Pedro Camalich Construct Alliance Inc constructalliancepc@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Christopher Tompkins  [CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23| Willie Smith DD & L Trucking charlesettas@comcast.net Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Patricia Dillard Dillard Environmental Services patriciad@dillardenv.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Michelle Corning EAR Environmental & Remidiation Management rpendurthi@earmanagement.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23 | Dave Moralez Eco-Logic, Inc. dave@ecologicinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23 |Shannon Borgeson Eco-Logic, Inc. shannon@ecologicinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Greg Ferguson G & F Concrete Cutting Inc. g.ferguson@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Gregory Quarles G Q Trucking Co. gatrucking@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23 |Rick Garbini Garbini & Garbini rgarbini@garbiniandgarbini.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Oscar Gaspar Gaspar Trucking gaspartrucking@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23 |tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23 |Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/23/2015 13:10(Sandra Schneeberger | GS) Utility Supply & Service sandy@gsj-utility.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Diane Koester-Dion IE Pacific (619) 671-5877 Fax Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Gary Lockyer In-Line Custom Handrail & Metal Fab gary@inlinerail.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Diana hanna J. Francis Co., Inc. info@jfranciscompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Diana Hanna J. Francis Co., Inc. diana@jfranciscompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23 | Kelly Scalzitti Kelly's Water Works kellyswaterworks@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23 | Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Jose Salinas L.C. Paving & Sealing marisa@Icpaving.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Sergio Garcia L3G Unlimited Inc. chekojmg@hotmail.com Email Sent




Route 11-125-905 Separation
Bid Date 5.21.15
DBE Message History

Transmittal Name

Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23 | connie lightcap LIGHTCAP INDUSTRIES, INC. DBA JC SUPPLY & MANUFACTURING connie@jcsupply.us Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
FWI - 5D DBE Template - InvitetoBid 4/9/2015 18:23| Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Corinta Loera Loera Trucking corintal@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23| Marsha McCauley MLM & Associates Engineering, Inc. |marsha@mImeng.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Rex Hand Morales Contracting Services mes.rexhand@verizon.net Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Robert Cervantes Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Crystal Estimator oliveira fence crystal@oliveirafenceinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Gustavo Espinoza Olympic Engineering Construction olympicgus@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Rebecca Liewellyn Payco Specialties rebecca@payco.biz Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Bill Taylor Payco Specialties bill@payco.biz Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23 R. E. Serrano Inc. email@reserrano.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorccs.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23| David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23|Kimberly Wheeler Wheeler Paving, Inc. kwheel98@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/9/2015 18:23| Lee Young Zumar Industries, Inc. leey@zumar.com Online Only |Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:39|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hsdrilling.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13[Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13 | Lee Albright LA Steel Services lee.albright@Iasteelservices.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13(Maria_Maneri Maneri Traffic Control stephanie_mtc@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13|KARI COST Precon Products karih@pre-conproducts.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13|Antonio Paredes Rock Structures Construction Company rockstructures@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:13 | Pete Stibich Water Components and Building Supply wchs@watercomponents.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Mary Gentry A & M Gentry Trucking marystrucks@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|ben layos Ace Fence Co blayos@acefencecompany.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Lilibeth Ecalla Ace Fence Company lecalla@acefencecompany.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Tom McGetrick All Cities Enterprises tmcgetrick@allcitiesent.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent




Route 11-125-905 Separation
Bid Date 5.21.15
DBE Message History

Transmittal Name

Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Angel Gomex Buena Vista Landscape, Inc b.v.landscape@pacbell.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Ana Rodriguez C. P. R. Trucking ana@cprtrucking.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|leremy Ulrich Cen-Cal Rebar shatanaka@ comcast.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Cindy Trump Cindy Trump Inc dba Lindys Cold Planing wegrindasphalt@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Pedro Camalich Construct Alliance Inc constructalliancepc@gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35| Christopher Tompkins | CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Willie Smith DD & L Trucking charlesettas@comcast.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35(Patricia Dillard Dillard Trucking, Inc. patriciad@dillardenv.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Michelle Corning EAR Environmental & Remidiation Management rpendurthi@earmanagement.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Dave Moralez Eco-Logic, Inc. dave@ecologicinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Shannon Borgeson Eco-Logic, Inc. shannon@ecologicinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Greg Ferguson G & F Concrete Cutting Inc. g.ferguson@gfconcretecutting.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Gregory Quarles G Q Trucking Co. gqtrucking@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35Rick Garbini Garbini & Garbini rgarbini@garbiniandgarbini.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Oscar Gaspar Gaspar Trucking gaspartrucking@sbcglobal.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Sandra Schneeberger | GSJ Utility Supply & Service sandy@gsj-utility.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hsdrilling.com Email Reply Received
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Diane Koester-Dion IE Pacific (619) 671-5877 Fax Fax Reguest Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Gary Lockyer In-Line Custom Handrail & Metal Fab gary@inlinerail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35(Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Diana hanna J. Francis Co., Inc. info@jfranciscompany.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/4/2015 13:35|Diana Hanna ). Francis Co., Inc. diana@jfranciscompany.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/4/2015 13:35|Connie Lightcap JC SUPPLY & MFG connie@jcsupply.us Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Kelly Scalzitti Kelly's Water Works kellyswaterworks@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Jose Salinas L.C. Paving & Sealing marisa@Icpaving.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Sergio Garcia L3G Unlimited Inc. chekojmg@hotmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Lee Albright LA Steel Services lee.albright@Iasteelservices.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent




Route 11-125-905 Separation
Bid Date 5.21.15
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Corinta Loera Loera Trucking corintal@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Maria Maneri Maneri Traffic Control stephanie_mtc@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Marsha McCauley MLM & Associates Engineering, Inc. marsha@mImeng.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Rex Hand Morales Contracting Services mcs.rexhand@verizon.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Robert Cervantes Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Crystal Estimator oliveira fence crystal@oliveirafenceinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Gustavo Espinoza Olympic Engineering Construction olympicgus@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35 |Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSgFt Standard ITB - InvitetoBid 5/4/2015 13:35|KARI COST Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35 R. E. Serrano Inc. email@reserrano.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Antonio Paredes Rock Structures Construction Company rockstructures@shbcglobal.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Dan Rodriguez SamRod Corp. drodriguez@samrodcorp.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorccs.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Pete Stibich Water Components and Building Supply wcbs@watercomponents.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:34|Kimberly Wheeler Wheeler Paving, Inc. kwheel98@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/4/2015 13:35|Lee Young Zumar Industries, Inc. leey@zumar.com Online Only |Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Mary Gentry A & M Gentry Trucking marystrucks@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |[Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |ben layos Ace Fence Co blayos@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Lilibeth Ecalla Ace Fence Company lecalla@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Tom McGetrick All Cities Enterprises tmcgetrick@allcitiesent.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03[Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Angel Gomex Buena Vista Landscape, Inc b.v.landscape@pacbell.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Ana Rodriguez C. P. R. Trucking ana@cprtrucking.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Jeremy Ulrich Cen-Cal Rebar shatanaka@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Cindy Trump Cindy Trump Inc dba Lindys Cold Planing wegrindasphalt@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent




Route 11-125-905 Separation
Bid Date 5.21.15
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Pedro Camalich Construct Alliance Inc constructalliancepc@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Christopher Tompkins  |CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 | Willie Smith DD & L Trucking charlesettas@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03|Patricia Dillard Dillard Trucking, Inc. patriciad @dillardenv.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Michelle Corning EAR Environmental & Remidiation Management rpendurthi@earmanagement.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Shannon Borgeson Eco-Logic, Inc. shannon@ecologicinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Dave Moralez Eco-Logic, Inc. dave@ecologicinc.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 5/8/2015 12:02|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Greg Ferguson G & F Concrete Cutting Inc. |g-ferguson@gfconcretecutting.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Gregory Quarles G Q Trucking Co. gqtrucking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Rick Garbini Garbini & Garbini rgarbini@garbiniandgarbini.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Oscar Gaspar Gaspar Trucking gaspartrucking@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03|tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Sandra Schneeberger | GS) Utility Supply & Service sandy@gsj-utility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02| Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03|Diane Koester-Dion |E Pacific (619) 671-5877 Fax Fax Request Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 | Gary Lockyer In-Line Custom Handrail & Metal Fab gary@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 | Diana Hanna J. Francis Co., Inc. diana@jfranciscompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Diana hanna J. Francis Co., Inc. info@jfranciscompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03|Connie Lightcap JC SUPPLY & MFG connie@jcsupply.us Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Kelly Scalzitti Kelly's Water Works kellyswaterworks@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNatification 5/8/2015 12:02|Jose Salinas L.C. Paving & Sealing marisa@Icpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Sergio Garcia L3G Unlimited Inc. chekojmg@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03 |Lee Albright LA Steel Services lee.albright@Ilasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Corinta Loera Loera Trucking corintal@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03(Maria_Maneri Maneri Traffic Control stephanie_mtc@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02(Marsha McCauley MLM & Associates Engineering, Inc. marsha@mlmeng.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Rex Hand Morales Contracting Services mcs.rexhand@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Robert Cervantes Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Crystal Estimator oliveira fence crystal @oliveirafenceinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Gustavo Espinoza Olympic Engineering Construction olympicgus@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent




Route 11-125-905 Separation
Bid Date 5.21.15
DBE Message History

Transmittal Name

Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:03|Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [KARI COST Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:02 R. E. Serrano Inc. email@reserrano.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Antonio Paredes Rock Structures Construction Company rockstructures@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 [Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 | Pete Stibich Water Components and Building Supply wcbs@watercomponents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |[Kimberly Wheeler Wheeler Paving, Inc. kwheel98@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:02 |Lee Young Zumar Industries, Inc. leey@zumar.com Online Only [Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Mary Gentry A & M Gentry Trucking marystrucks@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:22|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22 |Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|leff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22 |Willie Smith DD & L Trucking charlesettas@comcast.net Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:22|Patricia Dillard Dillard Trucking, Inc, patriciad@dillardenv.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Saur Poch Empire Steel, Inc, saru@empiresteelinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22 | Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Gregory Quarles G Q Trucking Co. gqtrucking@yahoo.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:22|Oscar Gaspar Gaspar Trucking gaspartrucking@sbcglobal.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Diane Koester-Dion IE Pacific (619) 671-5877 Fax Fax Request Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Sergio Garcia L3G Unlimited Inc. chekojmg@hotmail.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:22|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Corinta Loera Loera Trucking corintal@aol.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:22 |Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:22|Marsha McCauley MLM & Associates Engineering, Inc. marsha@mlmeng.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Robert Cervantes Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
i5gFt Standard ITB - InvitetoBid 5/14/2015 12:22|Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22 R. E. Serrano Inc. email@reserrano.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22 |Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
i5gFt Standard ITB - InvitetoBid 5/14/2015 12:22|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorccs.com Email Send Error
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:22|Pete Stibich Water Components and Building Supply wchs@watercomponents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Mary Gentry A & M Gentry Trucking marystrucks@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent




Route 11-125-905 Separation
Bid Date 5.21.15
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:51|ben layos Ace Fence Co blayos@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Lilibeth Ecalla Ace Fence Company lecalla@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51 |Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:51|C Brandt Combined Effort Inc chrandt@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51| Willie Smith DD & L Trucking charlesettas@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Patricia Dillard Dillard Trucking, Inc. patriciad@dillardenv.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Greg Ferguson G & F Concrete Cutting Inc. ferguson@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Gregory Quarles G Q Trucking Co. qtrucking@yahoo.com Email Sent
ISqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Oscar Gaspar Gaspar Trucking aspartrucking@sbcglobal.net Email Sent
ISgFt Standard Addendum - AddendaNotification 5/20/2015 14:51|tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Sandra Schneeberger | GSJ Utility Supply & Service sandy@gsj-utility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Diane Koester-Dion IE Pacific Fax Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Gary Lockyer In-Line Custom Handrail & Metal Fab lgary@lnllnerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:51 |Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Connie Lightcap JC SUPPLY & MFG connie@jcsupply.us Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Kelly Scalzitti Kelly's Water Works kellyswaterworks@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Sergio Garcia L3G Unlimited Inc. chekojmg@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51 |Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Corinta Loera Loera Trucking corintal@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Maria Maneri Maneri Traffic Control stephanie_mtc@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Marsha McCauley MLM & Associates Engineering, Inc. marsha@mlmeng.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 5/20/2015 14:51|Robert Cervantes Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Crystal Estimator oliveira fence crystal@oliveirafenceinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51 |Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|KARI COST Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51 |Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51 |Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent




Route 11-125-905 Separation
Bid Date 5.21.15
DBE Message History

Transmittal Name

Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51 R. E. Serrano Inc. email@reserrano.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51 |Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 5/20/2015 14:51|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Pete Stibich Water Components and Building Supply wchs@watercomponents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:51|Lee Young Zumar Industries, Inc. leey@zumar.com Online Only [Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Mary Gentry A & M Gentry Trucking marystrucks@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11{Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|ben layos Ace Fence Co blayos@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11(Lilibeth Ecalla Ace Fence Company lecalla@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:10{Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|C Brandt Combined Effort Inc chrandt@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Willie Smith DD & L Trucking charlesettas@comcast.net Email Sent
iISqFt Standard Addendum - AddendaNotification 5/29/2015 11:10|Patricia Dillard Dillard Trucking, Inc. patriciad@dillardenv.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Greg Ferguson G & F Concrete Cutting Inc. ferguson@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Gregory Quarles G Q Trucking Co. qtrucking@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:11 |Oscar Gaspar Gaspar Trucking aspartrucking@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:10|tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Sandra Schneeberger | GSJ Utility Supply & Service sandy @gsj-utility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:10|Diane Koester-Dion |E Pacific Fax Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11 |Gary Lockyer In-Line Custom Handrail & Metal Fab gary@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:10{Connie Lightcap JC SUPPLY & MFG connie@jcsupply.us Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Kelly Scalzitti Kelly's Water Works kellyswaterworks@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Sergio Garcia L3G Unlimited Inc. chekojmg@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:10|Lee Albright LA Steel Services lee.albright@Ilasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Corinta Loera Loera Trucking corintal@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:10|Maria Maneri Maneri Traffic Control stephanie_mtc@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent




Route 11-125-905 Separation
Bid Date 5.21.15
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Marsha McCauley MLM & Associates Engineering, Inc. marsha@mimeng.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Robert Cervantes Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Crystal Estimator loliveira fence crystal@ oliveirafenceinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Bill Taylor Payco Specialties bill@payco.biz Email Sent
i5qFt Standard Addendum - AddendaNaotification 5/29/2015 11:11|Rebecca Llewellyn Payco Specialties rebecca@payco.hiz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|KARI COST Precon Products karih@ pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:11 R. E. Serrano Inc. email@reserrano.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11{Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Pete Stibich Water Components and Building Supply wcbs@watercomponents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:11|Lee Young Zumar Industries, Inc, leey@zumar.com Online Only [Sent




Route 11/125/905 (Contract No. 11-288814)

Bid Date: 5/21/15

Owner: Caltrans
DBE Phone Log
Company Name First Name Last Name Email Address City State Phone Bidding Y/N  Call Notes
05/13/2015 03:49 PM Sandra French Left Message;
A & M Gentry Trucking Mary Gentry marystrucks@aol.com Palmdale CA  |(661) 285-0776 [No Response 05/12/2015 01:14 PM_Sandra French Left Message
05/13/2015 03:50 PM Sandra French Accepted Invite;
A.C. Dike Co. Dave McClain dave@acdike.com Lincoln CA (916) 652-0159 |Will Bid 05/12/2015 01:17 PM_Sandra French No Answer: Phone is busy
05/13/2015 03:49 PM Sandra French Left Message;
A.C. Paving Company Jean Curato tony@acpavingcompany.net Santa Fe Springs  |CA  |(562) 868-5070 |No Response 05/12/2015 01:17 PM_Sandra French Left Message
Ace Fence Co ben layos blayos@acefencecompany.com La Puente CA (626) 333-0727 |Will Bid 05/12/2015 01:18 PM_Sandra French Accepted Invite
Ace Fence Company Michael Abanilla mpa@acefencecompany.com La Puente CA  |(626) 333-0727 |will Bid 05/12/2015 01:19 PM Sandra French Accepted Invite
Ace Fence Company Lilibeth Ecalla lecalla@acefencecompany.com La Puente CA _ |(626) 333-0727 |Will Bid 05/12/2015 01:19 PM_Sandra French Accepted Invite
All Cities Enterprises Tom McGetrick tmcgetrick@allcitiesent.com Corona CA (909) 292-0315 |Won't Bid 05/12/2015 01:20 PM_Sandra French Declined Invite: Too busy
05/13/2015 03:50 PM Sandra French Left Message;
America Pacific Construction Ashish Seghal apconstruction09 @gmail.com Brea CA _ |(559) 577-9999 |No Response 05/12/2015 01:21 PM_Sandra French _Left Messag
American Steel Placers Russell Robertson rusty@steelplacers.com San Bernardino  |CA  [(909) 884-6031 |Won't Bid 05/12/2015 01:23 PM_Sandra French Declined Invite: Too busy.
05/13/2015 03:50 PM Sandra French Declined Invite: Too busy.;
Anthony's Grading & Paving Cheryl Mastro paving_agp@yahoo.com Santee CA (619) 334-6167 |Won't Bid 05/12/2015 01:24 PM Sandra French Left M g
05/13/2015 03:50 PM Sandra French Left Message;
Anytime Dumping, Inc. Bobby Evans info@anytimedumping.com Torrance CA (213) 494-0044 [No Response 05/12/2015 01:25 PM Sandra French Left M g
Austin Enterprises Ty Conner sales@austin-enterprise.com Bakersfield CA  |(661) 589-1001 |Will Bid 05/12/2015 01:26 PM_Sandra French Accepted Invite
Banaga Construction Inc. Frank Banag; frank@kiteclimbers.com Chula Vista CA  |(619) 922-8570 |Won't Bid
Buena Vista Landscape, Inc Angel Gomex b.v.landscape@pacbell.net Orange CA  |(714) 779-1202 [Won't Bid 05/12/2015 01:27 PM_Sandra French Declined Invite: Phone number disconnected.
C. P. R. Trucking Ana Rodriguez ana@cprtrucking.com Sylmar CA  |(818) 837-8333 |Won't Bid 05/12/2015 01:28 PM_Sandra French Declined Invite: Too busy.
05/13/2015 03:51 PM Sandra French Left Message;
C.R. Gann Demolition, Inc. Linda Broyles Linda@crganndemolition.com Nuevo CA _ |(951) 392-1603 |[No Resp 05/12/2015 01:28 PM_Sandra French Left Messag:
California Profi al Electrical Engineering Van Tan Nguyen van@cpengineeringinc.com La Puente CA  |(626) 810-1338 [Won't Bid 05/12/2015 01:30 PM_Sandra French Declined Invite: Too busy.
Cen-Cal Rebar Jeremy Ulrich shatanaka@comcast.net Fresno CA  |(559) 289-3314 |Won't Bid 05/12/2015 01:31 PM_Sandra French Declined Invite: No longer doing b
05/13/2015 03:51 PM Sandra French Left Message;
CGO Construction Company Charles Ojuri cgoconst2@msn.com Ontario CA _ [(909) 930-5501 |No Response 05/12/2015 01:32 PM_Sandra French Left Message
05/13/2015 03:51 PM Sandra French Declined Invite: Not their scope.;
Cindy Trump Inc dba Lindys Cold Planing Cindy Trump Wegrindasphalt@aol.com La Habra CA _ |(562) 694-4015 |Won't Bid 05/12/2015 01:35 PM_Sandra French No Answer: Phone is busy.
05/13/2015 03:53 PM Sandra French Left Message;
Combined Effort Inc Jeff Waite jwaite@combined-effort.com Jamestown CA  |(800) 517-4660 |No Response 05/12/2015 01:34 PM_Sandra French _Left Messag:
05/13/2015 03:53 PM Sandra French Left Message;
Combined Effort Inc £ Brandt cbrandt@combined-effort.com Jamestown CA  |(800) 517-4660 |No Response 05/12/2015 01:34 PM_Sandra French _Left Messag;
Construct Alliance Inc Pedro Camalich constructalliancepc@gmail.com Whittier CA  |(714) 878-5255 |Won't Bid 05/12/2015 01:36 PM_Sandra French Declined Invite: Too busy.
CT Concrete Cutting, Inc. Christopher |Tompkins ctandco@verizon.net CO  |(951) 698-7745 |Won't Bid 05/12/2015 01:37 PM_Sandra French Declined Invite: Out of area,
05/13/2015 03:53 PM Sandra French Left Message;
DD & L Trucking Willie Smith Charlesettas@comcast.net Marin City CA  [(415) 332-4977 |No Response 05/12/2015 01:38 PM_Sandra French Left Messag:
05/13/2015 03:53 PM Sandra French Left Message;
Dillard Trucking, Inc. Patricia Dillard patriciad@dillardenv.com Byron CA _ |(925) 634-6850 |No Response 05/12/2015 01:37 PM_Sandra French Left Messag:
Diversified Landscape Co. Rick Bean rick@diversifiedlandscape.com Wildomar CA _ [(951) 245-1686 | Will Bid
05/12/2015 01:40 PM Sandra French Declined Invite: Number has changed to 951-
EAR Environmental & Remidiation Management Michelle Corning rpendurthi@earmanagement.com Riverside CA _ [(951) 735-5575 |Won't Bid 324-8060. Too busy to bid.
Eco-Logic, Inc. Dave Moralez dave@ecologicinc.com Murrieta CA  |(951) 461-2250 |Won't Bid 05/12/2015 01:41 PM_Sandra French Declined Invite: Phone number disconnected.
Eco-Logic, Inc. Shannon Borgeson shannon@ecologicinc.com Murrieta CA  |(951) 461-2250 |Won't Bid 05/12/2015 01:41 PM Sandra French Declined Invite: Phone number disconnected,
05/13/2015 03:54 PM Sandra French Left Message;
Empire Steel, Inc. Saur Poch saru@empiresteelinc.com San Bernardino  |CA  |(909) 509-5928 |No Response 05/12/2015 01:42 PM_Sandra French Left Messag:
05/13/2015 03:54 PM Sandra French Left Message;
Empire Steel, Inc. Tammy Henry tammy@empiresteelinc.com San Bernardino  [CA  [{909) 509-5928 |No Response 05/12/2015 01:42 PM_Sandra French _Left Message




Route 11/125/905 (Contract No. 11-288814)

Bid Date: 5/21/15
Owner: Caltrans
DBE Phone Log
Company Name First Name  Last Name Email Address City State Phone Bidding Y/N  Call Notes
G & F Concrete Cutting Inc. Greg Ferguson ferguson@gfconcretecutting.com Santa Ana (714) 648-0397 |will Bid
05/13/2015 03:55 PM Sandra French Left Message;
G Q Trucking Co. Gregory Quarles qgtrucking@yahoo.com Corona CA  [(951) 739-7529 |No Response 05/12/2015 01:46 PM_Sandra French Left Message
Garbini & Garbini Rick Garbini Rgarbini@garbiniandgarbini.com San Diego CA  |(619) 232-4747 |Won't Bid 05/12/2015 02:02 PM_Sandra French Declined Invite: Not their scope.
05/13/2015 03:56 PM Sandra French Left Message;
Gaspar Trucking Oscar Gaspar aspartrucking@sbcglobal.net Riverside CA _ |(951) 233-4749 [No Response 05/12/2015 02:00 PM_Sandra French Left Message
Global Road Sealing, Inc. tri la trila.grsi@yahoo.com garden grove AL [(714) 893-0845 |Will Bid 05/12/2015 02:06 PM_Sandra French Accepted Invite
Global Transloading, Inc. Marissa Garcia marissa@global loading.com Signal Hill CA  [(562) 495-9600 |Will Bid 05/12/2015 02:08 PM_Sandra French Accepted Invite
GSJ Utility Supply & Service Sandra Schneeberger |sandy@gsj-utility.com Santa Fe Springs |CA  |(562) 404-1113 |Undecided 05/12/2015 02:09 PM _Sandra French Undecided
05/13/2015 03:57 PM Sandra French Left Message;
Hammer Down Transportation Melvin Whittington hammerdowtran@yahoo.com Inglewood CA  [(562) 794-4435 |No Response 05/12/2015 02:10 PM_Sandra French Left Message
Hillside Drilling Company, Inc. Cheryl Walsh cheryl@hsdrilling.com Richmond CA  [(510) 234-6532 |Won't Bid 05/04/2015 02:26 PM_Veronica Garcia Declined Invite: Responded via email
05/13/2015 03:57 PM Sandra French Left Message;
IE Pacific Diane Koester-Dion San Diego CA  |(760) 294-7097 |No Response 05/12/201502:11 PM Sandra French Left Messag
In-Line Custom Handrail & Metal Fab Gary Lockyer |gary@inlinerail.com Ramona CA _ |(760) 789-0282 |Will Bid 05/12/2015 02:13 PM_Sandra French Accepted Invite
Integrity Rebar Placers Dolly Velez Dolly@integrityrebarplacers.com Perris CA _ |(951) 696-6843 |Will Bid
Integrity Rebar Placers Ken Negrete ken@integrityrebarplacers.com Perris CA _ |(951) 696-6843 |Will Bid
J & M Land Restoration, Inc. Stacey Ramirez sramirez@jmlandrestoration.com Bakersfield CA  |(661) 872-7039 |Will Bid
J. Francis Co., Inc. Diana Hanna diana@jfranciscompany.com Riverside CA  |(951) 776-9100 |Won't Bid 05/12/2015 02:14 PM_Sandra French Declined Invite: Too busy.
J. Francis Co,, Inc. Diana hanna info@jfranciscompany.com |Riverside CA__ |(951) 776-9100 |Won't Bid 05/12/2015 02:14 PM_Sandra French Declined Invite: Too busy.
JC SUPPLY & MFG Connie Lightcap connie@jcsupply.us IONTARIO CA  1(909) 373-1773 |Will Bid 05/12/2015 02:17 PM_Sandra French Accepted Invite
Kelly's Water Works Kelly Scalzitti Kellyswaterworks @yahoo.com El Cajon CA  |(619) 244-3785 |Will Bid
L. Riley Trucking & Dispatch Leslie Riley LRILEYTRUCKING@YAHOO.COM Harbor City CA (310) 530-1720 |Will Bid 05/12/2015 02:20 PM _Sandra French Accepted Invite
L.C. Paving & Sealing Jose Salinas marisa@Icpaving.com San Marcos CA  |(760) 752-1743 |Won't Bid 05/12/2015 02:21 PM_Sandra French Declined Invite: Too busy.
05/13/2015 03:57 PM Sandra French Left Message;
L3G Unlimited Inc. Sergio Garcia chekojmg@hotmail.com Clinton UT _ |(B01) 686-4305 [No Response 05/12/2015 02:22 PM_Sandra French _Left Message
LA Steel Services Lee Albright lee.albright@lasteelservices.com Corona CA  |(951) 393-2013 |Will Bid 05/12/2015 02:23 PM _Sandra French Accepted Invite
05/13/2015 03:58 PM Sandra French Undecided;
Landscape Support Services Soheila Sturm info@landscapesupportservices.com Santa Clarita CA  |(818) 475-0680 |Undecided 05/12/2015 02:24 PM_Sandra French Left Message
Lindy's Cold Planing Brianna Trump bristrump@aol.com La Habra CA  |(562) 697-2286 (Won't Bid 05/12/2015 02:26 PM Sandra French Declined Invite: No their scope.
05/13/2015 03:59 PM Sandra French Left Message;
LMN Concrete & Grinding Anthony Steen orders@Imncoldmilling.com Jurupa Valley CA _ |(951) 616-3828 |No Response 05/12/201502:27 PM_Sandra French _Left Message
LNA Concrete Structures, Inc. Lolo Garcia Inalolo@aol.com Chino Hills CA  |(909) 393-1493 [Won't Bid 05/12/2015 02:28 PM _Sandra French Declined Invite: Out of area.
05/13/2015 04:00 PM Sandra French Left Message;
Loera Trucking Corinta Loera corintal@aol.com Norco CA  1(951) 903-4191 |No Response 05/12/2015 02:28 PM_Sandra French _Left Message
Maneri Traffic Control Maria Maneri stephanie_mtc@yahoo.com Temecula CA  |(951) 695-5104 |Will Bid
Martinez Steel Corporation Harry Williams hwilliams @martinezsteel.com Claremont CA  |(909) 946-0686 |Won't Bid 05/12/2015 02:30 PM _Sandra French Declined Invite: Too busy.
Maskell Pipe & Supply Mel Reeves mel@maskellpipe.com Fontana CA  |(909) 574-8662 |Will Bid
05/13/2015 04:00 PM Sandra French Left Message;
MCV Companies Inc. Virgil Enriquez virgil@mcvcompanies.com Escondido CA  |(760) 294-9858 [No Response 05/12/2015 02:32 PM _Sandra French Left Message
05/13/2015 04:00 PM Sandra French Left Message;
MLM & Associates Engineering, Inc. Marsha McCauley marsha@mimeng.com Laguna Hills CA _ |(949) 586-1900 [No Response 05/12/2015 02:33 PM_Sandra French Left Message
Morales Contracting Services Rex Hand mes.rexhand@verizon.net Baldwin Park CA  |(626) 856-3646 [Won't Bid 05/12/2015 02:34 PM_Sandra French Declined Invite: Too busy.
05/13/2015 04:01 PM Sandra French No Answer: Unable to leave a message.;
Newland Entities, Inc. Robert Cervantes rcervantes@newlandentities.com Yuba City CA  1(530) 755-1178 |No Response 05/12/2015 02:35 PM Sandra French No Answer: Unable to leave ar
oliveira fence Crystal Estimator crystal@oliveirafenceinc.com santa clara CA  |(408) 727-3811 |Undecided 05/12/2015 02:36 PM _Sandra French Undecided: Call back closer to bid.
Olympic Engineering Construction Gustavo Espinoza Olympicgus@Yahoo.Com San Diego CA  |(619) 764-8190 |Won't Bid 05/12/2015 02:37 PM_Sandra French Declined Invite: Phone is disconnected.




Route 11/125/905 (Contract No. 11-288814)

Bid Date: 5/21/15
Owner: Caltrans
DBE Phone Log
Company Name First Name Last Name Email Address City State Phone Bidding Y/N  Call Notes
05/13/2015 04:02 PM Sandra French Left Message;
Pacifica Contracting, Inc. Sandra Sperber dsperbel@san.rr.com San Diego CA _ |(858) 449-0113 |No Response 05/12/2015 02:38 PM_Sandra French _Left Message
Payco Specialties Bill Taylor bill @payco.biz Chula Vista CA  |(619) 422-9204 |Will Bid
Payco Specialties Rebecca Llewellyn rebecca@payco.biz Chula Vista CA  |(619) 422-9204 [Will Bid
Precon Products KARI COST KariH @pre-conproducts.com SIMI VALLEY CA  |(805) 527-0841 [Will Bid
05/13/2015 04:02 PM Sandra French Left Message;
Pruitt Trucking Inc. Lawrence Pruitt pruitttruckinginc@hotmail.com Altadena CA _ |(626) 398-4500 [No Response 05/12/2015 02:38 PM_Sandra French Left Messag
Quality Hydroseeding & Restoration Cynthia Pundstone quality@hydroseed.com Ramona CA _ |(760) 789-8040 |Will Bid 05/12/2015 02:39 PM _Sandra French Accepted Invite
05/13/2015 04:04 PM Sandra French Left Message;
R. E. Serrano Inc. Ricky Serrano Ricky@Reserrano.Com Martinez CA  |(925) 957-8184 |No Response 05/12/2015 02:40 PM_Sandra French Left Message
05/13/2015 04:04 PM Sandra French Left Message;
R. E. Serrano Inc. email@reserrano.com Martinez CA  |(925) 957-8184 |No Response 05/12/2015 02:40 PM_Sandra French Left Messags
Rock Structures Construction Company Antonio Paredes rockstructures@sbcglobal.net Corona CA  |(951)371-1112 [Won't Bid 05/12/2015 02:41 PM_Sandra French Declined Invite: Out of area
05/13/2015 04:05 PM Sandra French Left Message;
Rupert Construction Supply, LLC Karen Wonneberg karen@rupertsupply.com Martinez CA  |(925) 229-5577 |No Response 05/12/2015 02:42 PM_Sandra French Left Messags
05/12/2015 02:43 PM Sandra French Declined Invite: Does not generally bid
SamRod Corp. Dan Rodriquez drodriguez@samrodcorp.com Lancaster CA  |(661) 945-3602 |Won't Bid Caltrans jobs.
05/13/2015 04:12 PM Sandra French Left Message;
So Cal Construction & Consulting Services, Inc. Shari Harpur shari@socalcontractorces.com Fallbrook CA  |(760) 723-8907 |No Response 05/12/2015 02:44 PM_Sandra French _Left Message
Statewide Stripes, Inc. David Brilhante dawn@statewidestripes.com San Diego CA  |(858) 560-6689 |Won't Bid 05/12/2015 02:45 PM_Sandra French Declined Invite: Phone is disconnected.
Tipco Engineering, Inc. Kevin Tipton wewine3 @aol.com Bellflower CA  |(323)993-7005 |Won't Bid 05/12/2015 02:46 PM _Sandra French Declined Invite: Wrong number.
Triumph Geo-Synthetics, Inc. Matt Noble matt@triumphgeo.com Anaheim CA  |(714) 237-1550 |Will Bid
05/13/2015 04:13 PM Sandra French Left Message;
Water Components and Building Supply Pete Stibich wchs@watercomponents.com San Rafael CA _ |(415) 524-8290 |No Response 05/12/2015 02:47 PM_Sandra French Left Message
Wheeler Paving, Inc. Kimberly Wheeler kwheel98 @aol.com Riverside CA__ |(951) 685-7283 |Won't Bid 05/12/2015 02:48 PM_Sandra French Declined Invite: Too busy.
05/13/2015 04:16 PM Sandra French Accepted Invite;
Zumar Industries, Inc. Lee Young leey@zumar.com Santa Fe Springs  |CA  |(562) 941-4633 |Will Bid 05/13/2015 04:14 PM _Sandra French Undecided




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-288814 Route 11-125-905 Separation

Section C

C. For each item of work made available, indicate whether the Bidder provided plans
and specifications specific to the items of work being offered, list the selected firm
and its status as a DBE, the DBEs that provided quotes, the price quote for each
firm and the price difference for each DBE if the selected firm is not a DBE. Provide
copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-
DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

DBE or
Name of Selected non- Name of Price Difference
Item(s) of Work Firm DBE Rejected Firm Quote () ($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number
information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.



Contract #11-28881+

Route 11-125-905 Separation
ATTACHMENT C-1
Provided Plans/Specifications for Percentage
Items of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote ($) Price Difference Difference

ate Supph Yes Not selected at this fime.
AC Dike Yes Hardy & Harper, Inc. Non-DBE See attached quote. Hardy & Harper, Inc. using AC Dike Co. as 2nd tier DBE
Asphalt Paving Yes Hardy & Harper, Inc. Non-DBE See attached quote. No DBE quotes received for this scope of work.
Clear & Grub Yes Not selected at this time.
Concrete Barrier Yes Not selected at this time.
Concrete Ditch Lining/Slope Paving
[Rock Cobbie] Yes Southwest V-Ditch, Inc. Non-DBE No DBE quotes received for this scope of work.
Concrete Supply Yes Not selected at this time.

Maneri Traffic $ 3184500 [ § 15,945.00 100%

Construction Area Signs Yes Smith & Sons Non-DBE $ 15,900.00 | Full Traffic Maintenance, Inc. $ 3095771 [ $ 24,057.71 151%
Driven Piling (Furnish and Install) Yes Not selected at this time.
Electrical Yes Select Electric, Inc. Non-DBE See attached quote. No DBE quotes r d for this scope of work.
Fence & Guardrail Yes Not selected at this time.
Form Liner Yes Rupert Ci Supply DBE See attached quote. No additional DBE guotes received for this scope of work.
Grind PCC Yes Not selected at this time,
Imported Borrow Yes Southern California Grading Non-DBE See attached quote. No DBE quotes received for this scope of work.




Contract #11-28881+
Route 11-125-905 Separation

ATTACHMENT C-1
Provided Plans/Specifications for Percentage

Items of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote (§) Price Difference Difference
Joint Seal, Isolation Joint Seal, Green Saw Jointed
Plain Concrete Pavement Yes Morales Contracting Services DBE See attached quote. No additional DBE quotes recsived for this scope of work.

*ltem 57 Only - Irrigation
Diversified $ 4550000 $ 3,500.00 8%

Landscape & Irrigation Yes Acacia Environmental Non-DBE See aftached quote. J&M Landscape Did not quote complete Landscape & Irrigation package
Minor Concrete Yes Not selected at this time.
N llaneous Iron & Steel Yes Not selected at this time.
Overhead Sign Panels/Structures/CIDH Pile (Sign
Foundation) Yes Coral Construction, Inc. Non-DBE See attached quote. No DBE quotes received for this scope of work.
Pipe Supply Yes Not selected at this time.
Prestressing Yes Schwager Davis Non-DBE See hed quote. No DBE guotes ived for this scope of work.
Railing Yes Not selected at this time.
Reinforcing Steel Yes EW Corporation DBE See atlached quote. No additional DBE quoles received for this scope of work.
Roadside Signs Yes Smith & Sons Non-DBE See aftached quote. No DBE quotes received for this scope of work.
Underground (Storm Drain) Yes Bert W. Salas, Inc. DBE See attached quote. No additional DBE quotes received for this scope of work.
Striping Yes Payco Specialties, Inc. DBE See attached quote. No additional DBE quotes received for this scope of work.




CJUN 11,2015 1:02PM | HARDY & HARPER, INC 714-444-2801 N R
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!

& Harper, Inc,  Droposal# | °6809

Associated Genaral Contractors of America

asphals Ffaving coatracton Tusfin Chambar of Comterce
) Betier Business Bureau
n“-;:m WARNER AVE. DIR # 1000000076
CALIFORNIA 82705
Date:  06/11/2015
{714} 444-1861 Fay (T14] 444-2901
STATE LIS, NO. 315598 ; .
Job Nae / Location;
CALTRANS 07-283814
ATTN; ESTIMATING DEPT, COUNTY OF 8AN DIEGO

We propose to furnish required kabor, material and equipment to perfarm the following described work in 2 good and workman-like manner.
73.FOG SEAL .. 1.8 TN @1$500.00 TN '

75. HOT MIX ASPHALT (TYPE A) . 5,870 TN @ $85.00 TN

76, MINOR HOT MIX ASPHALT ... 160 TN @ $100.00 TN

77.ACDIKE (TYPED) _. 64LF @ $52.95 LF ‘

78, AC DIKE (TYPEE) ... 8,000 LF @ 295 LF

79.ACDIKE (TYPEF) .., 2400 LF @ S2.95 LF

30. PLAGE HOT MIX (MISC AREA) .... 230 SY @ $20.00 &Y

B1. TACKCOAT ... 29 TN@ §1,300.00 TN

INCLUSIONS:

1. QCQA FIELD & PLANT TEéTING

2. L ABOR, EQUIPMENT & MATERIAL

3. PRICE BASED ON (2) MOVE-IN

4,§7,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT —8 HR WORK SHIFT

5. PRICE BASED ON INDEX -|H & H TAKES INDEX

6. DRE PARTICIFATION $28,00.00 - ADD $2.00 TN TO [TEM#75 LS vamﬁt 14

. | DB Purticipaion. -Ac dilce - (fems 17718,

1, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER

2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER

3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & GMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL

4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING

5. PROTECTION OF EXST, UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
6. DRAINAGE REQU WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH
8. HAZARDOUS WASTE, WEATHER DELAYS, INERTIAL PROFILING -

TOTAL PROPOSAL AMOUNT: § 435,660.60
This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2,

|
|

HARDY & HARPER INC.
Owner or Coniractor (Title) By: (7- ag/ o
Nama of Lander Tanner Hambrignt Estimator

(NAME) (TITLE)

Cell; 714-412-1335

B @,»72?32,7

Daes this project reuire eerkﬁad payroll reporting?




JUN. 11,2015 1:03PM | HARDY & HARPER, INC 714-444-2801 NO. 112 P 2

ardy & Harper, INC.  proposal # 56809

Page 2 of 2

asplial? paving conteactor A

Associated General Contractors of America
Lol O Tustin Chamber of Commerce
Better Business Bureau
m{j 444-1851 Fay (714) 4442801
STATE LIC, NO, 215952

Date:

06/1172018
Job Name / Location;

ATTN: ESTJMATING DEPT. CALTRANS 07-288814

COUNTY QF SAN DIEGOQ

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general contractor and/or agent or owner, This is a
proposal per owner's request, not a proparty evaluation.

1. Standard Exciusions: Enginesring, Soils Test, Permits, Compaction Test and/or Inspection Fess unless noted.

2. Prices are firm for thirty(30) daysfrom the date of the proposal unless ofherwise stated.

3. Owner agrees to indemniy coniractor from any claim or suit for bodily injury or property damage arising from the design construction or installation
of speed bumps or whael Stops. Ah

4. Any changas required by owner shall be authorized in writing and pald by owner at contractor’s prevailing rates unless quoted and agreed upon

in writing.

Owner grees o fumish to jobsite necessary and adequate wabsr supply at owner's expense.

Contractor assurnes no hiability for demage to underground pipes, seplic tanks, cesspools or other underground structures; and any extra expensa

caused by the conlractor by e existance or location theraof shall be chargad to buyer.

7. Owner agrees to pay attomey's and court costs in event suitis instituted to collect amounts dus contractor.

8. Ifworkis performed according to pwner's specifications of labor and materiels, conlractor does ot assume responsibifty for the defects.

9. Ifm'klsmbapuformsdbymnqzmrtopraﬁdem@dmmiﬂinwhnanﬁkenmerbomnmrm the owner's purposes, conlractor
agress o repair or replace any dafects of which owner gives notice to contractor within 5 days after completion of work.

10. Delays or damage caused by hui{ding trades other than contractor not employed by contractor, shall be owner's responsihilty.

11, Contractor shall be responsible for clean-up and removal of contractor's work and materials only,

12. If asphalt compaction tests are regu;red by customer oF agency, these must be performed while asphalt is being faid, Tests performed ata later
date are not an acceptable methgd, and we assume no respensibility for hose results.

13. Conlractor is not responsible for proper drainage if grade is less than 2%.

14, Grades are to be furnished plus and minus four hundredths{.04') - No Fine Grade.

15. Jobsite must be acessable to hea?requipmam.

o n

NOTICE 1S HEREBY GIVEN T!LAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE FROPERTY ON WHICH SAID
WORK 18 PERFORMED TO TI-&E LIEN LAWS OF THE STATE OF CALIFORNIA PUURSUANT TQ SECTION 1183 OF THE CODE OF CIVIL
PROCEDURE OF SAID STATE[ CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL

Payment in fulllupon completion or it is agreed that 1% par month will be charged when account becomes overdue.




06/08/2015 10:49 9166459618 AC DIEKE #3204 P.001/001

>

A. C. DIKE CO.

Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR
Revised quote 2

QUOTATION: CDOT RT 11,125,905 SAN DIEGO CO. 11-288814

BIDS: 6/11/15

PLACE ONLY *5468 LF ASPHALT DIKE TYPE (D,E,F)@ $2.95 LF

PRICE INCLUDES TACK AND ONE MOBILIZATION. L B}

ADDITIONAL MOBILIZATIONS $2450.00 265

ASPHALT AND TRUCKING BY PRIME CONTRACTOR. —

TRAFFIC CONTROL BY PRIME CONTRACTOR }P Wy, 120 lpl)
3 |

* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE /UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929



B85/11/2815 18:26 9517812774 SOUTHWEST ¥ DITCH PAGE 81/83

3625 Placentia Lane
Riverside, California 92501-1119
Tel: (951) 300-2973 / Fax:(951) 781-2774

Union Contractor
Chonnels - Drains - Tiopns 6_
i sty DIR #1000004410 v
SB#1752823 6\
From: Keith Thacker
keith @ swvditch.com
Project: Caltrans 11-288814 Rte 905
Location: San Diego
Description: Excavate ditch profile and furnish and install reinforcing and concrete
on ditches
Estimated Quantity
50 Ditch Excavation 130 CY $45.00 CY § 5.850.00
132 Concrete (Ditch Lining) 12 CY $99000 CY & 11,880.00
Total $ 17,730.00

GENERAL CONDITIONS OF PROPOSAL
1) Price based on 1 move-in, additional move-ins at $3,500.00
2)  Payment due within 10 days after prime invoice is due, (Not to exceed 60 days after work is completed)
3)  The above work is to be completed in a timely and efficient manner according to the standard practices.
4)  Any deviation from these specifications (including payment for extra work or allowance for deletion
of work) shall be by mutual agreement and shall be in writing.
5)  Price quote is firm for 30 days from date issued.
B)  Costs for Special Insurance or for Special Training will be added to the contract.
$80- per Man-Hour will be charged for training attendance.
7)  SWPPP, BMP, and Dust Control implementation on Time and Matarials.

Contractor Initial ¥\ SWVD Initial

Zorad 12°/6.

6/11/2015 10:12 AM 051502 Page{of2



B5/11/2815 1@:26 9517812774 SOUTHWEST V DITCH PAGE @3/83

3625 Placentia Lane
Riverside, California 22501-11198
Tel: (951) 300-2973 / Fax:(951) 781-2774
Union Contractor

DIR #1000004410

SB#1752823
From: Keith Thacker
keith @ swvditch.com
Project; Caltrans 11-288814 Rte 905
Location: San Diego

Description:  Furnish and install reinforcing and concrete on Slope Paving on your subgrade.

Estimated Quantity
134 Slope Paving (Rock Cobble) 3651 SF $27.00 SF $ 88,577.00

Total $ 98,577.00
Add $3000- for each night pour (if required). Total 1 pour is anticipated.

General Conditions:
- Price based on 1 move-in, additional move-ins at $3,500.00.
- Payment due within 10 days after prime invoice is due. (Not to exceed 60 days after work is completed)
- The above work is to be completed in a timely and efficient manner according to the standard practices.
= Any deviation from these specifications (including payment for extra work or allowance for deletion
of work) shall be by mutual agreement and shall be in writing.
- Price quote is firm for 30 days from date issued.
- Costs for Special Insurance or for Special Training will be added to the contract.
‘ $80- per Man-Hour will be charged for training attendence.
Special Conditions:
- Standard Certificates of Insurance with two additionally insured included in price.
- Contractor / Owner to provide:
1) Concrete dumpster or wash out pit for ready-mix trucks and concrete pump.
2) Protection.
3) Traffic Control.
4) Ongite water source.
5) Any testing, permits, or inspection required.
6) Bond, if required.
7) Tie Off Points for Fall Protection
- All work during standard mon-fri daylight hours. GC provides Lights for Nighttime work.
- For areas graded by others, concrete in excess of 10% to be paid at $250- per cubic yard.
= Minimum forty-eight hour notice prior to mave-in.
- SWPPP, BMP, and Dust Control implementation on Time and Materials.
- Contractor / Owner to provide:
1) Staking and layout. 3) Staging Area for trucks.
2) Concrete subgrade. 4) Subgrade compaction or predampening.

This proposal is accepted: SOUTHWEST V-D!TCH. Inc.
By: By:

Title: Title: _FE=rRoncdoor
Company: Date: o (QD ;5

Date:
T BRI 10:TZ AM 051502 Page1of 1
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S “W E S 3625 Placentia Lane
=Y o Riverside, California 92501-1119

/¢ DITCH, INC. Tel: (951) 781-4303 / Fax:(951) 781-2774

Chonneis - Drains » Slopes
License #569779

Union Contractor

Project  Caltrans 11-288814 Rte 905

Site: SPECIAL CONDITIONS OF PROPOSAL
~  Standard Certificates of Insurance will be provided upon request.
- Contractor / Owner to provide:
1) Concrete dumpster or wash out pit for ready-mix trucks and concrete pump.
2) Protection. ’
3) Traffic Control.
4} Onsite water source,
5) Any testing, permits, or inspection required.
6) USA Dig Alert notification.
7) Bond, if required. ] . 2
8) Tie Off Points for Fall Protection
= All work during standard mon-fri daylight hours.
Excavation and Subgrade Prep:
- Excavated material cast adjacent for removal by others.
- Prices exclude rock excavation. Backhoe production must exceed 75 Ft/Hr. Slower productions will be
charged on a time and material plus markup basis,
- Rock Excavation is excluded. GC will need to break rock and overexcavate below ditch subgrade,
- Rock Excavation is not included and will be done on a time and material plus markup basis. Overpour due
to rock excavation to be paid at a rate of $220- per cubic yard,
= Any hand excavation to be done will be charged on a time and material basis.
- Contractor / Owner to provites:
1) Staking and layout.
2) Level subgrade to top of concrete.
3} Area accessible to rubber tira backhoe,
4) Eight foot level right of way.
5) Subgrade compaction and pradampsning.
Setup and Reinforcing:
- Dowels or other physical tie-ins to existing and future structures are to be done on a time and material basis.
- Falt or other joint filler exciuded,
- All formwork/headers and any drainage structures including pipe excluded.
Concrete and Finish:
~  Price excludes WCR raquirements.
- GConcrete color excluded.
- Broom finish and tooled weakened plane jeints included.

This proposal pages 1 and 2 is accepted: SOUTHWEST V-DITCH, Inc.
By &2%

Title: Title: F: ]
Company: Date: \ \ Sur‘: (30\5
Date:

6/11/2015 10:12 AM 051502 Page 2 of 2



12/12/2033 00:47 7607285177 #4392 P.001/003

SPECIALIZING IN TRAFFIC MANAGEMENT AND SIGN INSTALLATION

540 Rice Canyon Rd.
Fallbrook, Ca. 92028 CERTIFIED SMALL BUSINESS
760-728-1286 Fax 760-728-4157 Contractors License # 590246

o O Pl ol
\
3 @*JL o B T

. SMITH & SON '« " %

> .‘- 0 §o f/c{r . + Grogn tme '-4_2 e

BID DATE: 6/11/15 b ond ﬁc{'/‘( 3 £
PROJECT #: 11-288814 0103 Agr.

DEARESTIMATOR, (/1 () e,

CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION AND
REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE OR REPLACEMENTS.
«*NOTE** ALL SIGNS BECOME PROPERTY OF SMITH & SON UPON COMPLETION OF
JOB.PRICE INCLUDES

CONSTRUCTION AREA SIGNS TOTAL: $15,900.00

ADDITIONAL BID ITEMS (NOT A BID PACKAGE)

#6 TYPE IIT BARRICADE 50.00 EACH
#7 TRAFFIC PLASTIC DRUM 50.00 EACH
# PCMS 100.00 DA, 3060.00 WEFK, 1,000.00 MONTH

#10 TEMPORARY CRASH CUSHION 175.00 EACH
#11 ALT TEMPORARY CRASH CUSHIONS 5,000.00 EACH
#34 REMOVE CHANNELIZERS 25.00 EACH
#35 REMOVE ROADSIDE SIGN 50.00 EACH
#36 REMOVE SIGN OVERLAY 125,00 EACH
#105 FURNISH SINGLE SHEET ALUM SIGN 15.00 SQFT
106 FURNISH SINGLE SHEET ALUM SIGN 16.00 SQFT
107 FURNISH SINGLE SHEET ALUM SIGN (FRAMED) 19.60 SQFT
108 FURNISH SINGLE SHEET ALUM SIGN (FRAMED) 20.00 SQFT
#110 ROADSIDE SIGN-ONE POST 235.00 SQFT
#111 ROADSIDE SIGN-TWO POST 600.00 SQFT
#113 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST 100.00 EACH
#144 DELINEATORS (CLASS ONE) 39.00 EACH
#145 GUARD RAIL DELINEATORS 15.00 EACH

N/A IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS
QUOTE PLEASE DO NOT HESITATE TO CALL CHRIS SMITH AT 7 60-728-1286.

2
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Full Traffic Maintenance, Inc.
217 LEWIS COURT QUOTE

CORONA, CA. 92882 SHEET
951-520-9990 951-520-9980 fax

11-288814 7

CS-1 & THQ-1 (Construction Area Signs —Only)

QUOTE INCLUDES FURNISH , INTALLATION & REMOVEL

LUPM SUM $39,957.71

This quote does not include maintenance, change of dates,
relocation or replacement of signs.

All signs and post become property of Full Traffic Maintenance
Inc. upon completion of job.

TYPE 1 PROJECT FUNDING SIGN $393.75 EACH
TYPE 2 PROJECT FUNDING SIGN $808.50 EACH
(Does not include post or installation)
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FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB — DIR #1000005561
E-mail fulltraffic@sbeglobal.net

SUB-CONTRACTOR QUOTATION
Attn: Estimator

11-288814 Date: June 10, 2015

Prices are good from7/1/15-6/30/16

Item Description Amount

Option 1 One lane, one direction, two man crew One Mile. Only $ 1484.51
Option 3 Any add’l closures (i.e. Flip flops, opposite direction) w/ same crew $ 74230
Option 4 For each additional lane add § 114.75
Option 5 For each additional mile add $ 11475
Option 6 On ramp closure w/lane closure 1-3 ramps add § 11475
Option 9 City street lane closure/detour § 1484.61
Option 10 Ramp closure, 1- 4 ramps $ 1484.61
Option 11 Shoulder closures $ 1484.61
Option V Attenuator truck w/driver 8 Hr. shift. Plus $.65 a mile $1128.29
Option 1(a) Two man crew flagging for § hour shift $ 1484.61
Option V Additional traffic tech for closure 3 680.60

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.
Additional provisions:

Shift prices are for eight (8) hours. Overtime will be billed at $109.04 per person-hour.

Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at
$145.37.

F.T.M. is signatory with the Laborers union and certified with the State.

Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.

No retention for traffic control.

If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for
an additional charge.

Prime Contractor is responsible to obtain all permits required from Cities involved.

Prime Contractor is responsible to coordinate and pay for Highway patrol unit.

Additional 3 % percent increases added every vear on June 30", This proposal will become part of any contract.
If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation
Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is
responsible for those charges.

K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
L. No work will be performed until this proposal is signed and faxed/mailed to our Corona office.

If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

=mro mEon wp

Sammy Salgado Signature of Acceptance
Full Traffic Maintenance, Inc.

217 Lewis Court, Corona, CA 92882
Office:  (951) 520-9990 Title
Toll Free: (866) 459-1245
Fax: (951) 520-9980

Date
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FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED
217 Lewis Court, Corona CA 92882
Phone {(951)520-9990 Fax (951)520-9980
FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator Date: June 10, 2015

*Light Tower Rental $85.00 per day - $255.00 per week - $765.00 per month
$55.00 delivery and pick up charge per unit

*Solar Arrow Board Rental $30.00 per day - $130.00 per week - 5400.00 per
month

$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental $85.00 per day - $340.00 per week - $915.00
per month

$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental $265.00 per day - $1040.00 per week -
$2890.00 per month, ‘

$100.00 delivery and pick up charge per truck (mileage fee of $.50 per mile —
portal to portal)

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado Date:

Company: Accepted by:
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Full Trafiic Maintenance

217 Lewis Court
Corona, CA 92882
Office: 851.520.9990
Fax: 951.520.9980

CRASH BARRELS

CHANNELIZERS
BUTYL PADS (8”X8")
REFLECTIVE ROLL UP SIGNS
REFLECTIVE LEFT PATCH
STAY & BRACKET

SPRING STAND

TYPE | BARRICADE

TYPE it BARRICADE

TYPE Ill BARRICADE W/FEET
ANSI CLASS It VEST

ANSI CLASS 1 VEST

ANSI REFECTIVE MESH PANTS

ANSI REFLECTIVE WATER PROOF PANTS

ANSI CLASS il PARKA

28" 10LB 6/4 CONE {FREEWAY)
28" 7LB 6/4 CONE
DELINEATOR W/ 12LB BASE

CUSTOM ALUMIUM SIGNS

#200, 400 & 700
#1400
#2100

36"

48"x48"

4811

951 520 9980 p.4

Website: fiminc.net
E-mail: fulllraffic@sbeglobal.net

$ 191.50 each

$ 191.50 each

$ 191.50 each

$15.95 each

$ 2.25 each

$95.30 each

$ 18.50 each

$17.30 each

$ 112.00 each

$ 20.40 each

$ 25.50 each

$72.10 each

$12.50 ea. (add $2.00 for each x after 2xl)
$ 16.35 ea. (add $3.00 for each x after 2x1)
S 16.00 ea. (add $3.00 for each x after 2x1)
$ 19.50 ea. (add $3.00 for each x after 2xl)
5 38.25 ea. {add $3.00 for each x after 2xi}
$16.10 each

$13.90 each

$16.15 each

CALL FOR QUOTE
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MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 11-288814 TO: PLANHOLDER
BID DATE: 06/11/15 ATTN: ESTIMATOR
TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 $26,850.00 WITH USING MTC FOR ITEM #5

(ITEM #4 INCLUDES 2 TYPE II FUNDING SIGNS & THQ1 SIGNS)
CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 $31,845.00 WITHOUT USING MTC FOR ITEM #5
(ITEM #4 INCLUDES 2 TYPE II FUNDING SIGNS & THQI SIGNS)

ADDITIONAL ITEMS:
ITEM #6- $80.00 ITEM #7- $56.00 ITEM #8- $775.00 EA PER MONTH ($50.00 DELIVERY &

$50.00 PICK-UP FEES APPLY)  ITEM #10- $225.00

1 RAFFIC CONTROL: (ITEM #5)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS)-$1,475.00%**INCLUDES 4
ARROW BOARDS***YEARLY INCREASE TO LUMP SUM TRAFFIC CONTROL OF $50.00

BEGINNING JULY 1°7, 201 5%%%

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,
Vs

. ]a%fmy Manerc
w’

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE
PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS
BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE
$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.
MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A
BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT
WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON OFFICE: 951-695-5104
TEMECULA, CA 92592 FAX:951-695-5105
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MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

BID DATE: 06/11/15
PROJECT: 11-288814

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS)........c.ccoveeerieneeineeennnns $1,475.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS)......ccc...co.e............$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)... n s e iSRRI 00
FL AGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS........................... $1,775.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)........e.uvvesseesemeeesessemsssssessessemsssssesesssessesessson $2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS......ccc0cvvevernnsen. $2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) .................................................................... $890.00
ADDITIONAL LABORER (1-8 HOURS)... S AR L Rl P SR I

RAMP NOTIFIC A TION STGN {ERCHY: .- . .o oot s s tinssibn b wsismsmssunde shinias sesasan sl s sies o ¥ss2a/s i ssis so s dases $190.00

PCMS BOARDS:
R R N s il e s e e it B e TR
L G e e S B N B el AN B S e e O e B
T T i W I O Sl A R, UK W R e S L SN
ARROW BOARDS:

R e e e e e e B Tk i e SR U
T T e et M I 08 R o A B R B 6 I ol Ve ISR i - 7
2t B AR B O RN S O L R IR B T
EQUIPMENT:

T S T AL 4 G S SIS o, ST Wt SR W T e, e UM e URNNEL SIS $50.00
e e T e g e T $50.00
THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE
ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).......ceveeeeireeeeecvessesesmmsmssssismssssssssssssssssnssseesesss 389000

ATTENUATOR TRUCK W/ OUT DRIVER:
R A e Gt R VO et o W) M, 8 Sy SR $325.00
Ly o e, W B v Sl B T SN MR TN B $990.00

1 AR PPN N o et RCE N D I en kY $2,850.00
NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES

INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $115.00 PER HOUR,
PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $295.00 PER LABORER FOR
OVERTIME RATE DIFFERENCE.

CANCELILATIONS:
4 HOURS PRIOR TO SHOW UP.. L Bl s L PRI B e v el o et Do MOV G EEA R
DIRECLY AFTER SET UP PER LABORER sieisssmsseseisset EEGILHIRS
NOTE: MINIMUM OF 1 HOUR FOR SET UP AND I HOUR FOR PICK UP
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.
47423 RAINBOW CANYON OFFICE: 251-695-5104

TEMECULA, CA 92592 FAX:951-695-5105




From:SELECT ELETRIC

SELECT

License No. 297034

1 619 460 6069

June 11, 2015

‘?‘N\Swr}

“2-

Attention: Estimating
RE: Caltrans 11-288814
BID DATE: 6/11/2015

06/11/2015 12:8561

#025 P.001/002

Select Electric, Inc.
P.O. Box 1775
Poway, CA 92074
T: 619-460-6060

F: 619-460-6069

SEI QUOTE NO.: 14-00550

QUOTE VALID FOR: 90 DAYS

We are pleased to offer for your consideration our proposal for the electrical work required on the referenced
project. Our proposal is in accordance with the terms and conditions as stated in the Contract Documents, and

includes the work required for providing the electrical system as shown on the provided drawings.

BID ITEM DESCPRIPTION QUANTITY UNIT S EXTENSION

MAINTAINING EXISTING
TRAFFIC MANAGEMENT

1 SYSTEM ELEMENTS DURING L $2,000.00 ;00000
CONSTRUCTION
LIGHTING AND SIGN

2 i ke 1 $219,871.00 219,871.00
CHANGEABLE MESSAGE SIGN

3 SaTEMILS) 3 $32,015.00 32,015.00
MODIEY TRAFFIC MONITORING

4 il . $13,368.00 13,368.00

5 TRAFFIC MONITORING STATION 1 $20,252.00 29,252.00
CLOSED CIRCUIT TELEVISION

6 s 1 $412,037.00 412,037.00

7 MODIFY SIGNAL ; $12,931.00 12,931.00

8 MOBILIZATION 1 $42,321.00 42,321.00
TOTAL $763,795.00

No. Addendum noted: 3

Clarifications:

1
2

Includes traffic control for our work only, based on most recent edition of "WATCH" manual.

Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract.
Select Electric, Inc. will not be called upon to start work until sufficient areas are ready to insure
continued work. The Contractor shall furnish all temporary site facilities including suitable storage
space, temporary electrical and water, and sanitary facilities at no cost to Select Electric, Inc.

This proposal is based on all work being performed on straight time, based on a normal 8-hour

workday, 40-hour per week basis. No allowance is included for any overtime.

Maintaining the temporary electrical systems does not include temporary relocation of lighting

signal and equipment.

Page 1 of 2




From:SELECT ELETRIC 1 619 460 6069 06/11/2015 12:51 #025 P.002/002

10

11

Exclusions:

1

©O© 0 N O 0 & WU N

We reserve the right to review your Contract for mutual acceptance.

If electronic copies of as-built drawings are required, Prime contractor to provide Select Electric,
Inc. with original electronic files at no cost to Select Electric, Inc.

SEI will provide input in the prime contractor's schedule. No dedicated scheduler is included for this
project.

Any change in squence or duration will be mutually agreed by SE| and prime contractor prior to
acceptance.

SEI will be compensated by the general contractor for all additional premium time cost due to

schedule acceleration.

Falsework Lighting will be an additional cost of $6,000 per portal, assuming the service point to be
within 100 feet.

General contractor responsible for hauling away spoils. SEI will stock pile spoils in general
contractor's designated area no more than 2000 from project limits.

Cost of bond. Please contact estimator for applicable bond percentage if requured
Construction permits, inspection fees and encroachment permits.

Utility Company fees & support of existing utilities.

Cost of materials furnished by others but installed by Select Electric, Inc.
Electrical worked in items we are nct a part of.

Temporary power.

Concrete housekeeping, curbs and bollards.

Surveying, layout, painting, patching, and landscaping.

Signing and striping

Traffic control plans and "K" rail installation

Removal of spoils and hazardous materials, waste handling or removal, clearing and grubbing.
Rock demolition or removal.

Dewatering and water diversion.

Weekend, shift and night work

We appreciate the opportunity of providing you with our quotation for this project. The price(s) quoted herein
is(are) firm for 90 days. Should you have any questions, please contact us at your convenience.

Sincerely,

Brett Hansen

Estimator

Select Electric, Inc.

Page 2 of 2



. To: Flatiron West - San Marcos  Page Sof 5 2015-06-11 06:26:40 (GMT) 19252692861 From: Karen Wonnenberg

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA $5762-4549 UDBE Certified, #CT-032785
Yard: 865 Teal Dr., Benicia, CA 94510

Quotation

To: Estimatar Bid Date: 6/11/156
Date: 6/10/15

Joh Name: Route 11/126/905 Separation
Job Number: 11-288814, San Diego County

Quantity Description Unit § Total §

Option 1
10001sf  {Pattemn # 1107 Mission Flute ELASTOSPEC $2a.8zf $23,815.00
120.00" X 48.00" Panels. 1-1/2" depth, 2" C-C, 3/4" valley,
34" peak Fractured Fin pattern.

Total number of parts = 25

Estimated procuction schedule: 3-4 Weeks from final approval.

Option 2
1000{sf {Pattern # 1107 Misslon Flute ELASTOSPEC LITE $15.57 $15.565.00
120.00" X 48.00" Panels, 1-1/2" depth, 2" C-C, 3/4" valley,
3/4" peak Fractured Fin pattern,

*May require backing

Estimated production schedule; 2-3 Weeks from final approval.

N~ LjoD Option 3 22524400
W ~o00]sf |Pattern # 1107 Mission Flute THERMOFORM $5.81 B6800]
o 120,00 X 48,00* Panels. 1-1/2" depth, 2" C-C, 3/4" valley, gw ¢6.9%
. 3/4" pesk Fractured Fin pattern. T
. /’\ *May require backing $2509.

U\

I\ Estimated production schedule: 1-2 Weeks from final approval. o = §) E)O.EFQ5

All guantities are estimated. Final quantities are the responsibility of Total:
the contractor, _Sales tax not included]

Delivery: Tenns Net 30 days

Tost panels as required by ewner/eontractor not included in pricing.
ltems inchuded in quoted price: limited to hems listed

Exolusians: Sales tax, engineering, 31d parly Inspeations. liquidated damages, retenlion,

Rupert Construction Supply will supply materials as tequired in contract plans and specifications.
Rupert Construction Supply Is not responstble for design, enginsering or installation,

Lisbillty: Limited to the cost of our product, we will not be responsinle for additional charges,

Due to the instability In The raw materials markets, our quotation I subject fo change without notice.
Pricing should be verifiad betore placing a purchase order.

If this project is subject to compengation dus to egcatation of raw materials pricing, Rupert Construction Supply reservas the right to make
cfalm at time of ghipment,

Contractor to verify flefd dimensions.

Actual quantities are the responsibility of the contractor,

Additional items sveilable for purchase. See aftached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mabile
925.229,6577 Office
stacy@rupertsupply.com



MroRowe S
JOB QUOTATION

DATE: 06/11/15
WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON
THE FOLLOWING PROJECT:

PROJECT: Route 11,125,905
CONTRACT NO: 11-288814
BID DATE: 06/11/15

Bid Unit
Item Description Quant. | Unit Price
82 | PCCP, Green Saw Only 5450 | CY $5.45 |~ 4702 50
83 | Seal Pavement Joint (Silicone) 22,600 | LF $2.86 | = ¥, WAl 00
84 | Isolation Joint (demo cut ) 1%{/21 330 LF $6.00 (= 305,24
84 | Isolation Joint (Seal) 530 | LF $3.50 |= @55 00
/——* )
larifications: t type is Sili ¥ n. NAO
Clarifications: Sealant type is Silicone ,) Gl 1.7 v
TERMS AND CONDITIONS.
1. JOBSITE WATER PROVIDED BY OTHERS.
2. TRAFFIC CONTROL PROVIDED BY OTHERS.
3. JOINT LAYOUT PROVIDED BY OTHERS.
4. BOND PROVIDED BY OTHERS.
5. DUST CONTROL AND SWEEPER CLEANUP PROVIDED BY OTHERS.
6. DEBRIS DISPOSAL SITE PROVIDED BY OTHERS.
7. FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE PROVIDED BY OTHERS.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. EXPANSION BOARD AND INSTALLATION EXCLUDED FOR ISOLATION JOINT.
11. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS,

ETC., TO PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND
MORALES CONTRACTING SERVICES (M.C.S.)
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SOUTHERN Phone (249) 551-6655

CALIFORNIA Fax (949) 551-4237

License No. 275738
www. SoCalGrading.com

Making the Grade Since 1969 = 16291 Construction Circle E, Irvine, CA 92606
To: Flatiron Contact: Gary Kaland
Address: 1770 La Costa Meadows Drive Phone: (760) 916-9092
San Marcos, CA 92078 Fax: (760) 916-9101
Project Name: Rte 11/125/905 Otay Mesa Bid Number: 15160
Project Location: Rte 205 Otay Mesa, San Diego Bid Date: 6/11/2015
Addendum #: 1, 2 & 3 Noted

Item Description Estimated Quantity Unit Unit Price Total Price |

Class 5 Aggregate Subbase 21,000.00 CY $4.99 $104,790.00
Total Price for above Items: $104,790.00

Base Bid One Mobilization:

Roadway Excavation (From Onsite Borrow And/or From The Excavation For 177,000.00 CY $2.95 $522,150.00
The 5' Class V AS Zone)
Imported Borrow (CY) (From Onsite Borrow And/or From The Excavation For 177,000.00 CY $1.37 $242,490.00
The 5' Class V AS Zone)
Mobilization 1.00 LS $40,000.00 $40,000.00

Total Price for above Base Bid One Mobilization: Items: $804,640.00

Total Bid Price: $909,430.00

Notes:

This quote is good for thirty (30) days
The above prices do not include Performance and Payment Bond. Add 1% if bond is required.
The above pndes include one move-in - Rough Grade, any addluonal moveins are $4500.00 per movein.

Shonng, Bracing, shonng rerndval exc & bad<ﬁfl Speaai Sound and Visual Protection - Sound Wall / blanket , Fencing, Barricades

Cost of Construction Water and development of water to work area

Unforseen Surface / Subsurface Clearing and Demolition, Utiltiy removal and capping, relocation, Underground facilities such as but not limited to
PCC, utilities, pipes, or underground storage tanks.

* Erosion Control / SWPPP / BMP / QSP
» Excavation or Backfill / Walls, Footings & Stairs or other structures, grading for PCC thickened edges, (retaining wall waterproofing, wall board

drain, subdrain pipe, subdrain fabric, subdrain rock, or subdrain systems)

Import Fill, Export offsite

Handling, Stockpiling, moving and exporting, all spoils of other trades

Permits, Fees, Bonds, Engineering, Testing, Surveying, Environmental or Soils Testing, Handling of Hazardous, Contaminated, Toxic, Unsuitable
Materials, Petro-Matt, Cold Planing

Permanent and long term street closures, and all associated Traffic Control / Barricading

Off - Site Work

Furnish and placement of Aggregate Base

All Clearing and Grubbing, Demolition

DT R &

6/11/2015 11:19:00 AM Page 1 of 2



SOUTHERN Phone (949) 551-6655
CALIFORNIA Fax (949) 551-4237

GRADING, INC. T

Making the Grade Since 1969 ' 16291 Construction Circle E, Irvine, CA 92606
To: Flatiron Contact: Gary Kaland
Address: 1770 La Costa Meadows Drive Phone: (760) 916-9092
San Marcos, CA 92078 Fax: (760) 916-9101
Project Name: Rte 11/125/905 Otay Mesa Bid Number: 15160
Project Location:  Rte 205 Otay Mesa, San Diego Bid Date: 6/11/2015
Addendum #: 1, 2 & 3 Noted
ACCEPTED: CONFIRMED:
The above prices, specifications and conditions are satisfactory Southern California Grading, Inc.
and hereby accepted.
Buyer:
Signature: Authorized Signature:
Date of Acceptance: Estimator:  Greg Cooper
(949) 551-6655 gregc@socalgrading.com

6/11/2015 11:19:00 AM Page 2 of 2



To: Page1of1 2015-06-11 18:45:00 (GMT) 18052587023 From: Jonathan Colbert

Acacia Environmental Proposal

Union Contractor e SBE (Revised)
604 S. San Marcos Road. Santa Barbara, CA 93111
Office: (805) 964-2585 o Fax: (805) 964-6169

CA License # 813236 & SBE Certification # 32372 Atta: Esfyiting

DIR # 1000002540 Date: 06/11/15
Estimating Contact: James Colbert Page 1 of 1
Cell: (805) 364-0362

Email: colbert.james@gmail.com

Revised: Added Item 57: Truck Watering

11-288814 - Route 11, 125, 905 - San Diego County - Bid Date: 06/11/15

# | CODE ITEM DESCRIPTION MEASURE | QUANTITY UNIT TOTAL
MOVE-IN/MOVE-OUT
18 | 130505 (TEMPORARY EROSION CONTROL) EA 2.00 $750.00 | $1,500.00
TEMPORARY HYDRAULIC MULCH
19 | 130530 (BONDED FIBER MATRIX) SQYD | 215,000.00 $0.53 $113,950.00
TEMPORARY DRAINAGE INLET
20 | 130620 PROTECTION EA 32.00 $325.00 | $10,400.00
21 | 130640 TEMPORARY FIBER ROLL LF 38,700.00 $3.00 $116,100.00
53 | 204045 SOD SQYD 4,670.00 $18.20 | $84,994.00
54 | 204099 PLANT ESTABLISHMENT WORK LS [ 1.0 $35,000.00 | $35,000.00
.* 57 | 028791 TRUCK WATERING LS 1.00 $42,000.00 | $42,000.00
MOVE-IN/MOVE-OUT
63 [210010 (EROSION CONTROL) EA 1.00 $1,500.00 | $1,500.00
64 | 28792 CHECK DAM LF 1,170.00 $9.00 $10,530.00
EROSION CONTROL :
65 (210250 (BONDED FIBER MATRIX) (SQFT) SQFT | 904,000.00 $0.16 $144,640.00
66 210360 COMPOST SOCK LF 6,250.00 $7.00 $43,750.00
67 | 210600 COMPOST SQFT | 946,000.00 | $0.125 |$118,250.00
68 210630 INCORPORATE MATERIALS SQFT | 946,000.00 $0.03 $28,380.00
TOTAL: |$750,994.00

Inclusions, Exclusions, Mobilizations & Requirements

Addendum 1, 2 & 3 acknowledged

Additional mobilizations required that the State will not pay for are $750 each.

Excludes traffic control

Excludes lighting for night work if required

Excludes maintenance, repairs and removals.

Excludes water for temporary bonded fiber matrix (#19) and permanent bonded fiber matrix (#65)
Requires water source within 2 miles of job site, water source to be a high pressure fire hydrant, an
operated and maintained 3,000 gallon minimum water truck, or a water tower with 12’ clearance
Requires stockpile location for compost (#67) within 2 miles of job site

Requires finish grade complete, weed and debris free

Rand 25 o




To: Page1of1 2015-06-11 18:02:17 (GMT) 18052587023 From: Jonathan Colbert

Acacia Environmental Proposal

Union Contractor e SBE
604 S. San Marcos Road. Santa Barbara, CA 93111
Office: (805) 964-2585 o Fax: (805) 964-6169
CA License # 813236 o SBE Certification # 32372
DIR # 1000002540 Date: 06/11/15

Attn: Estimating

Estimating Contact: James Colbert Page 1 of 1
Cell: (805) 364-0362
Email: colbert.james@gmail.com

11-288814 - Route 11, 125, 905 - San Diego County - Bid Date: 06/11/15

# | CODE ITEM DESCRIPTION MEASURE | QUANTITY | UNIT TOTAL
MOVE-IN/MOVE-OUT
18 |130505|  TEMPORARY EROSION CONTROL) EA 2.00 $750.00 | $1,500.00
TEMPORARY HYDRAULIC MULCH
19 | 130530 (BONDED FIBER MATRIX) SQYD |215,000.00| $0.53 |$113,950.00
TEMPORARY DRAINAGE INLET ;

20 | 130620 boplii s i EA 32.00 $325.00 | $10,400.00
gx\\ o |21 |130640 TEMPORARY FIBER ROLL LF 38,700.00 | $3.00 |[$116,100.00
W‘ 53 | 204045 SOD SQYD 4,670.00 | $18.20 | $84,994.00

354 204099 PLANT ESTABLISHMENT WORK LS 1.00 | $35,000.00 | $35,000.00
MOVE-IN/MOVE-OUT

63 210010 (EROSION CONTROL) EA 1.00 $1,500.00 | $1,500.00

64 | 28792 CHECK DAM LF 1,170.00 $9.00 | $10,530.00
EROSION CONTROL

65 |210250|  5ONDED FIBER MATRIX) (SQFT) SQFT |904,000.00| $0.16 |$144,640.00

66 | 210360 COMPOST SOCK LF 6,250.00 $7.00 | $43,750.00

67 |210600 COMPOST SQFT | 946,000.00 | $0.125 |$118,250.00

68 |210630 INCORPORATE MATERIALS SQFT | 946,000.00| $0.03 | $28,380.00

TOTAL: |$708,994.00

SV owda e (_.\4.x,-v-\.v~¢:}

57 VAL wc,,\,,ﬂ,..,‘ 19D ARA
e W S .as50
Inclusions, Exclusions, Mobilizations & Requirements ——

s Addendum 1, 2 & 3 acknowledged < San aoa
Additional mobilizations required that the State will not pay for are $750 each. o :a,oo
Excludes traffic control %

Excludes lighting for night work if required ~ \W\\e,\v0
Excludes maintenance, repairs and removals. Rerwn Ao, G4
Excludes water for temporary bonded fiber matrix (#19) and permanent bonded fiber matrix (#65)

Requires water source within 2 miles of job site, water source to be a high pressure fire hydrant, an

operated and maintained 3,000 gallon minimum water truck, or a water tower with 12’ clearance

Requires stockpile location for compost (#67) within 2 miles of job site

s Requires finish grade complete, weed and debris free




To: Page1of2

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

2015-06-11 17:55:25 (GMT) From: Rick Bean

Phone: 951-245-1686
Fax: B800-7834197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: Flatiron West, Inc. Contact: Sandra French
Address: 1770 La Costa Meadows Dr Phone: (760) 916-5100

San Marcos, CA 92078 Fax: 760-471-4860
Project Name: 11-288814 Bid Number: 2701

Project Location:  Rte. 11/125/905, San Diego, CA
Addendum #: 3

Bid Date: 6/11/2015

[Tine # Ttem Description Estimated Quantity Unit Unit Price Total Price|
DBE Items
52 Roadside Clearing 1.00 LS $25,200.00 $25,200.00
55 2" Electrical Conduit For Control And Neutral Conductors 310.00 LF $2.25 $697.50
56 3" Electrical Conduit For Control And Neutrai Conductors 290,00 LF $7.45 $2,160.50
# 57 Truck Watering 1.00 LS $45,500.00 $45,500.00
59 3" Plastic Pipe (Class 315) (Supply Line) 16.00 LF $11.80 $188.80
60 4" Plastic Pipe (Class 315)(Supply Line) 411.00 LF $10.40 $4,274.40
61 8" Corrugated High Density Polyethylene Pipe Conduit 16.00 LF $86.70 $1,387.20
62 12" Corrugated High Density Polyethylene Pipe Conduit 290.00 LF $72.80 $21,112.00
171 Mohbilization 1.00 LS $32,000.00 $32,000.00
S0 A Lvvdacase Total Price for above DBE Items Items: $132,520.40
Non-DBE Items SoNser
18 Move In/Out Temporary Erosion Control 2.00 EACH $400.00 $800.00
19 Temporary Hydraulic Mulch (Bonded Fiber Matrix) 215,000.00 SY $0.67 $144,050.00
53 SoD 4,670.00 SY $18.20 $84,994.00
54 Plant Establishment 1.00 LS $45,500.00 $45,500.00
63 Move In/Out Erosion Controt 1.00 EACH $400.00 $400.00
64 Check Dam 1,170.00 LF $10.50 $12,285.00
65 Erosion Control (Bonded Fiber Matrix) 904,000.00 SF $0.15 $135,600.00
66 Compost Sock 6,250.00 LF $7.75 $48,437.50
67 Compost 946,000.00 SF $0.08 $75,680.00
68 Incorporate Materials 946,000.00 SF $0.12 $113,520.00
Total Price for above Non-DBE Items Items: $661,266.50
= a4 @50
S\ .| e
Total Bid Price: $793,786.90
Notes:

» The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
« Night work is excluded.

* Import or export of soil is excluded.
* Water meters, point of connection, cost of water and hot taps are excluded.
* Electrical is excluded except for final hookup to controller.

* Cut, cap, patch and removal of concrete or asphalt is excluded.
* Traffic control is excluded.

Lo A\

* Maintenance of temporary erosion control is excuded.

* Removal of temporary erasion control is excluded.

* Retention to be held at the same rate as Owner to Contractor.
* Pipe and wire to be installed prior to paving or hardscape.

* Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.

« 90 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=$500 each.
» Semi-truck access is required within 200 feet for compost work.
« Staging area and water supply is required at jobsite.

« Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work and truck watering.
» Hydroseed truck access is required.

6/11/2015 10:57:44 AM

Page 1 0of 2



To:

Page 2 of 2 2015-06-11 17:55:25 (GMT) From: Rick Bean

» Roadside clearing will be performed immediately prior to any landscape work.
« A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape
to manually process EWB's through "Sub Entry” in their behalf. This service wili be payable to Diversified Landscape upon EWB payment from

Owner to Prime Contractor.
= Mobilization to be paid evenly (50/50) over first two progress payments.
« All of the notes above to be made part of contract.

* Proposai good for 60 days.

* Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
« We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310, 237990.

Payment Terms:
Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and
are hereby accepted.

Buyer:

Signature:

Date of Acceptance:

CONFIRMED:
Diversified Landscape Co.

Authorized Signature:

Estimator: Daniel Cano
(951) 245-1686 daniel@diversifiedlandscape.com

6/11/2015 10:57:44 AM

Page 2 of 2
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1640 James Road, Bakersfield, CA 93308
{661) 872 7039 - office {661) 399 8382 [fang)

WMBE Cert CUCP - UDBE CT 32481, CCA -1246, Small Business
CA. Llc. # 508089, Nev. License 0040577, DIR # 1000003397
Bond rate 2.5%

Union: No. & So. Calif. Laborers

Project: CDOT 11-288814, near San Diego
Addendums:: 2

Price good for 30 days

Estimator: John Juette

Sineon\ss D
Ao S Cireay ‘o Denpport

- = AR
E-Mail: Jjuette@]mlandrestoration.com O3 Tieums O L
Date: June ), 2015”
Bid Item Description Quantity Unit Extended
Price Price
_-~=18"  Move-in/Move-out (Temp. Erosion Control) 2 each $1,343each  $2,686.00
T 19 Temporary Hydraulic Mulch (BFM) 215,000SY $0.77/sY $165,550.00
21 Temporary Fiber Roll 38,700LF $3.86/LF $149,382.00
-- 53 Sod No Bid
o 63 Move-in/Move-out (Erosion Control) 1 each $2110each  $2,110.00
e 64 Check Dam 1,170LF $9.24/LF $10,810.80
o 65 Erosion Control (BFM) 904,000SF $0.169/SF $152,776.00
_ 66 Compost Sock 6,250 LF $9.24/LF $57,750.00
~_67  Compast 946,000SF  $0.113/SF  $106,898.00
///- 68 Incorporate Materials 946,000SF $0.01/SF $9,460.00
/ 97" ;
NO OA& A

General Contractor may elect to perform item 21.

: Work day is from 7:00 - 3:30-8 hr, day~ Mon. to Fri. Bid does not include any overtime,

weekends or hollday work.

The General Contractor {(GC) and/or owner is toprovide: the traffic control, water at the seeding site at 3506PM with a
4,000 gal truck , access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation
necessary; l.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.

Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid
by GC. The GC Is liable for any overages on bid item quantities. I&M will not accept any back charge or deduction to the
contract unless proper notification Is given in writing. No retention is to be withhald.



CORAL

CONSTRUCTION COMPANY

SEPFECIALTY HICHWAY AND GENERAL CONTRACTORS

—
-

SUBCONTRACT PROPOSAL
PROJECT: SAN DIEGO BID DATE: 6/11/15
SAN DIEGO CO., CADOT ESTIMATE NO: 150502C
11-288814
PREPARED BY: MARC ROBERTS REFER
TERMS: INQUIRIES TO: MARC ROBERTS
ITEM DESCRIPTION QTyY UNIT UNIT PRICE TOTAL
/36 REMOVE SIGN OVERLAY 8.00 EA % 150.00 $ 1,200.00
89 60" CIDH CONCRETE PILE (SIGN FOUNDATION) 66.00 LF $ 700.00 $  46,200.00
+101 FURNISH SIGN STRUCTURE (TRUSS) 51,016.00 LB $ 340 $ 173,454.40
/102 INSTALL SIGN STRUCTURE (TRUSS) 51,016.00 LB $ 025 $ 12,754.00
103 INSTALL SIGN PANEL ON EXISTING SIGN STRUCTURE 600.00 SF $ 500 $ 3,000.00
\/104 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 880.00 SF $ 2200 $ 19,360.00
3 109 RETROREFLECTIVE SHEETING (TYPE XI) 880.00 SF $ 550 % 4,840.00
171 MOBILIZATION 1.00 LS $ 8,000.00 $ 8,000.00
TOTAL $ 268,808.40
TERMS AND CONDITIONS:
~~ 1 BOND EXCLUDED. 0.1,2 =
2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
5 AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.
~~ 8 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
i 9 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE $2,000 EACH.
10 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.

WE CAN CONTRIBUTE $87,300 OF DBE PARTICIPATION FOR AN ADDITIO 13,000.
(THIS IS DBE MATERIAL SUPPLY AND ALREADY CALCULATED AS 60% OF THE TOTAL)

e _o=a

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

% E CORAL CONSTRUCTION COMPANY
v 8’1]?700/22@;144 R

MA/ & ‘w 2301 %E—_‘)’ [ 2d :IYT:LE: ESTIMATOR

2 hor g

PO Box 347 Wilsonville, OR 97070 Office (503) 682.2252 Fax (503) 682.0110 www.coralconstruction.com
Contractor’s Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5501; WA CORALCC211NZ
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SCHWAGER DAVIS, INC. 198 Hillsdale Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

SUBCONTRACT PROPOSAL
for
POST-TENSIONING WORK
California Contractors License # 492582 DIR # 1000005118
Bid Date: June 10, 2015 Bid Documents: Plans and Special Provisions
issued by Caltrans

Project #: 11-288814 Bid Iltem #: 90 - Prestressing CIP Concrete
Proposal to: Flatiron West, Inc. Fax: 760-471-4860

1770 La Costa Meadows Drive Phone: 760-916-9100

San Marcos, CA 92078
Project: Route 11/ 125/ 905 SDI Bid #: 15-076

San Diego, CA

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-
tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

* Placing drawings for post-tensioning work.

s Supply of 0.6” uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages
(including spirals) and grout materials for post-tensioning installation.

* Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all
post-tensioning.

» |ncludes PT for structures: Otay Mesa Road UC

TOTAL PRICE: $100,910.00 (inciuding tax)

Schedule: The above price is based on completion of SDI's work by July 1, 2017 working regular 8-hour day
shifts, five days per week. If through no fault of SDI, work needs to be performed other than
during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (2) move-ins. For each additional move-in add $1,500.

An additional move-in is defined as the interruption of work by more than one shift by no fault of
the Subcontractor.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.
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Exclusions

1.

N

O NN W

408-281-8301 Schwager Davis, Inc. Page 2/3

Supply and placement of grillage, duct ties, duct supports, rebar which are sized and dimensioned on the
contract documents and any other reinforcing steel.

Coordination and rearrangement of reinforcing steel in case of conflict with post-tensioning layout and/or
stressing equipment.

All concrete and drilling work.

Field Engineering including line and grade for duct placement

Cost of bonds, if required (rate approximately 1.7%)

Any work not specifically included in “Scope of Work" above

Liquidated damages

Third party inspections/Testing of materials

Special Conditions

1.

10.

11.
12.
13.

Acceptance

Contractor to provide a written construction schedule no later than 60 days prior to commencement of SDI's
work with final confirmation for each structure with no less than seven (7) days notice. Durations provided by
SDI shall be used in the creation of schedule.

Contractor to provide traffic control, all-weather truck access to site, parking, sanitary facilities, lighting and
ventilation (if required).

Contractor to provide unloading, moving and loading of all materials and equ:pment (max. weight per item
7,0004) including, when applicable, moving of materials and equipment from storage area to location
required for installation

Contractor to provide duct fabrication area, 100x20 ft adjacent to and approximately level with soffit of
structure

Contractor to provide work platforms at each tendon end, approximately 6 ft wide and no more than 1 foot
below lowest tendon, in full conformance with all OSHA regulations

Contractor to provide block-outs and build-outs including bolt holes and shimming per the approved shop
drawings.

After stressing and grouting, Contractor to provide rust proofing of all anchorages and filling of all block-outs
in accordance with contract provisions.

Contractor to provide clear deck area of approximately 30 ft at tendon ends for installation and stressing.
Contractor to insure that duct is clear and undamaged after concreting and prior to tendon installation (SDI to
perform visual inspection upon installation of tubing), repair of any damage if discovered subsequent to duct
installation, and protect duct openings to prevent intrusion of any foreign objects including water.

Contractor to provide pressurized potable water (approx. 50 gpm), concrete washout and compressed air as
required for grouting operations, within 50 ft of various points of use

Contractor to provide adequate and secure storage area and dumpster at site for disposal of material.

If contractor intends to back charge SDI for any reason, SDI shall be notified in wrltlng before charges occur.
Delay related damages shall be limited to 10% of the subcontract amount.

This proposal is subject to acceptance within 30 days from bid date (contingent upon an award to Buyer).

This proposal shall constitute a contract when Buyer gives SDI oral or written notice of acceptance, whichever occurs first.

SCHWAGER DAVIS, INC.

BT .f

By: 5, /gf V’ [ Date: June 11, 2015

Mario Saheé

Branch Manager
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10.

T3

12.

13.

14.

15

SCHWAGER DAVIS, INC. GENERAL TERMS AND CONDITIONS

ACCEPTANCE. This Proposal, which includes these General Terms and Conditions, may be accepted only by signing one copy of the
Proposal and returning it to SCHWAGER DAVIS, INC. ("SDI") so that it is received by SDI no later than the date specified on the Proposal.
The Proposal may also be accepted by either Buyer's providing written notice to SDI to proceed or Buyer's oral notice to proceed and
SDI's commencing of work on the Project. Upon acceptance, this Proposal shall become the Contract between the parties.

WRITTEN ASSENT TO ADDITIONAL TERMS REQUIRED. This Proposal is subject to acceptance only on the terms and conditions
stated in this Proposal. Any additional or different terms and conditions proposed by Buyer are hereby rejected, and shall be of no force
or effect unless expressly assented to in writing by SDI. There shall be no contract except upon the terms and conditions provided in this
Proposal.

LIABILITY FOR PAYMENT. Buyer agrees that Buyer is liable to SDI for the Total Price and the terms of payment thereof as set forth in this
Contract. If Buyer fails to make payment to SDI when due, or if, in SDI's sole and reasonable opinion, Buyer's ability to make future
payment becomes impaired, Buyer shall be in default of this Contract. SDI shall be entitled to cancel this Contract without any liability
whatsoever to Buyer, and SDI shall be entitled to recover from Buyer its damages.

DELAY OR FAILURE TO PERFORM. SDI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo,
an act of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in
transportation, shortage of cars, fuel, labor, material or equipment, delay by Buyer in the approval of any redesign or shop drawing of SDI
(when such is part of SDI's obligation) or any other cause beyond the reasonable control of SDI.

SDI INSPECTION AND TESTING. The material to be furnished under this Contract shall be subject to SDI's standard quality control at the
place of manufacture, and any other inspection shall be at the expense of Buyer.

INSURANCE. Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils, Buyer's interest, including
SDI's interest, in the entire structure on which the work of this Contract is to be done, including all property, material and supplies. If
Buyer does not maintain such insurance in an adequate amount, Buyer shall reimburse SDI for any loss which would have been
recoverable there from. SDI is protected by Worker's Compensation Insurance (and/or Employers® Liability Insurance); Public Liability
Insurance for Bodily Injury with limits of Five Million Dollars/Five Million Dollars ($5,000,000/5,000,000); Public Property Damage Insurance
with limits of One Million Dollars ($1,000,000); and Automobile Casualty Insurance and Property Damage Insurance, and will furnish
certificates evidencing such coverage upon request. If Buyer's contract or purchase order places greater responsibility upon SDI or
requires further insurance coverage, SDI, if specifically directing in writing by Buyer, shall obtain additional insurance (if procurable) to
protect SDI at Buyer's expense, but SDI shall not be responsible for property damage from any cause, including fire and explosion, beyond
the amounts and coverage of SDI's insurance, and Buyer agrees to hold SDI harmiess from the cost of any such damage, including all
expenses related thereto.

DESIGN. SDI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify, and hold SDI
free and harmless of any such liability.

INDEMNIFICATION. SDI shall indemnify and save harmless Buyer against any liability, loss or expense incurred or suffered in
consequence either of bodily injury to any person (including death), or damage to any property, to the extent that (1) materials supplied by
SDI are defective and have falled; (2) installation of materials by SDI are not In accordance with standard practices and the installation Is
defective. For any and all other claims which arise by reason or in consequence of SDI's work, Buyer agrees to hereinafter indemnify,
defend and hold harmless and release SDI (including SDI's successors and assigns and personal representatives), from and against any
and all claims, demands, liabilities, losses, obligations, damages of whatever nature, costs (including, but not limited to, fees and
expenses of attorneys to be chosen by SDI), actions and causes of actions of any nature whatsoever, known or unknown, and whether
for compensatory or punitive damages.

In claims against SDI by any employee of Buyer, its subcontractors, anyone directly or indirectly employed by any of them or anyone for -
whose acts any of them may be liable, the indemnification obligation hereunder shall not be in any way limited by any limitation on the
amount or type of damages, compensation or benefits payable by or for Buyer or its subcontractors under workers' or workmen's
compensation acts, disability benefit acts or other employee benefit acts.

SAFETY. Buyer agrees to indemnify and hold SDI harmless for any fines, penalties, damages, attorneys' fees, or any other expense
incurred as a result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety
requirement or standard.

COMPLIANCE WITH LAWS. SDI shall comply with Federal, State and local tax laws, social security acts, unemployment compensation
acts and workers' or workmen's compensation acts insofar as applicable to the performance of this Contract.

MODIFICATIONS. This Contract, including in particular the Scope of Work, can be modified or rescinded only by a writing signed by both
of the Parties or their duly authorized agents.

WAIVER. No claim or right arising out of a breach of this Contract can be discharged in whole or in part by a walver or renunciation of the
claim or right unless the walver or renunciation is supported by a consideration and Is in writing signed by the aggrieved party.

ATTORNEYS' FEES AND COSTS. In the event any legal action arises out of this Contract, the prevalling party shall be entitled to recover
from the other its reasonable attorneys’ fees and costs of suit.

TIME OF ESSENCE. With respect to all matters in this Contract, time is of the essence

APPLICABLE LAW. This Contract shall be governed by the laws of the State of California, including the Uniform Commercial Code as
adopted in the State of California as effective and in force on the date of this Contract.
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EW CORPORATION O
+ FABRICATORS Qj\
w AN + CONSTRUCTORS
INDUSTRIAL SERVICE COMPANY + MACHINING
P.0.BOX 2189 El CENTRO, CA 92243 + COATING
CORPORATION PHONE (760) 337-0020 FAX (760) 337-0030 + BLASTING
EW Number: 150094 Thursday, June 11, 2015
Proposal
Route 11/125/905 Separation — Rebar for Bridge 57-1202

Kurt Hindman
Flatiron

We are pleased to present the following proposal for your consideration. EW will provide
fabrication and installation service to complete the following job:

Scope of Work

1. Furnish all the rebar need for Abutment 1 and 2, end diaphragms, wingwalls, bridge span
(deck), retaining walls, slope paving and concrete barriers.
2. Install rebar for items listed above.

Price: $ 461,681.84 (See price breakdown below)

ITEM WEIGHT PRICE

| Bid Item 093: Rebar for approach slabs 34,864 $ 37,306.34 ﬂ]‘( = 38 30

V| Bid Item 094: Rebar for Junction Structure 5,723 $ 117208 |/4T = Z286.15
Bid Item 095: Rebar for Minor Drainage Structures 469 $ 549553 |/

| Bid Item 099: Rebar for Headwalls 42,787 $ 68,253.55 /ﬁ 5 7& z / 0.7])
Bid Item 100: Rebar for Bridge
(footings, abutments, Wingwalls/Retaining Walls 246,154 $ 272,860.71 / 3%;; 857 B
and bridge Superstructure)
Bid Item 134: Rebar for Slope Paving 3,586 $  25,646.98 1

| Bid Iltem 151: Rebar for Concrete Barrier (Type 736) 15,316 $ 32,946.71 / 5 00: ég‘ //
348,900 $  461,681.84 e
et

General Notes

-
» Proposal based on drawings “OTAY MESA ROAD UC” sheet 1 thru 17. :
e Price includes prevailing wage rates for all field work.

» Estimated rebar weight: 348,900.00 lbs

Exclusions
* Price does not include premium time or stand-by time.
e Price does not include epoxy painted rebar.
e Price does not include NDT (CWI and/or non destructive testing).
e Price does not include any items specifically not listed on the scope of work section.
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Page 2 of 3 EW # 150089

Execution

% Project starts after receipt of Purchase Order and scheduling with Flatiron.
< Project completion: to be determined at time of award and based on Project Schedule.

Terms and Conditions

Payment for 90% of the work completed each month shall be received by the 10" of the following
month and_payment in full shall be made within 30 days after final project acceptance. Payment in
full shall be made if a break in the continuity of the work exceeds thirty-five (35) days. Material
pricing based on availability and subject to change.

Sales Tax Included FOB: San Diego, CA Quote good for 20 days
Acceptance
PO No.: Respecitfully submitted,
Flatiron
By: Cmar Qborianoe
#
#
By: Omar Soriano

Authorized Signature Title

Date:

EW is AISC certified (structural steel, major bridge, fracture critical and paint). We are SBE, MBE & SB



FAX No. 619-258-3515 P. 001/003

JUN/11/2015/THU 10:12 AM  Bert W. Salas, Inc.

BERT W. SALAS, INC, LIC#275199 DBE#77 SBE#11175
DIR # 1000004246
10769 WOODSIDE AVE, 201 / SANTEE, CA. 92071

PHONE (619) 562-7711
Fax (619) 258-3515

Date June, 11 2015

RE; CALTRANS, ROUTES 11,/125/905 SEPARATION IN SAN DIEGO
11-288814

WE SUBMIT THE FOLLOWING PROPOSAL TO FURHISH AND PLACE ALL ITEMS LISTED
BELOW PER ADDENDUMS 1 THROUGH 3

Estimated

ltem  |Description Unit | Quantity Unit Price Total Price
29 Remove Flared End Section EA 2 $200.00 5400.00
38 Remove Culvert LF 270 $20.00 $5,400.00
41  Remove Concrete (Salas Work) cYy 23 ~ $220.00 $5,060.00
42  Rermove RSP cy 37 $22.00 $814.00
48  Gravel Bedding cy 560 $54.00 $30,240.00
86 48" Steel Casing LF 61 $2,350.00 $143,350.00
114 342 18" APC LF 410 $56.00 $22,960.00
115 24" APC LF 200 $69.00 $55,200.00
116 24" RCP LF 500 $100.50 $50,250.00
117 36" RCP LF 880 $183.00 $161,040.00
118 48" RCP LF 630 $274.00 $172,620.00
119 72" RCP LF 210 $562.00 $118,020.00
120 36" Jacked RCP LF 64 $375.00 $24,000.00
121 24" PSCCSP LF 270 $105.00 $28,350.00
122  Filter Fabric SY 4,150 $3.00 $12,450.00
123 24" Concrete FES EA 2 $1,560.00 $3,120.00
124 36" Concrete FES EA 3 $2,510.00 $5,020.00
125 48" Concrete FES EA 1 $4,085.00 $4,085.00
126 PSCCSP FES EA 1 $555.00 $555.00
127 36" RCP Riser LF 70 $350.00 $24,500.00
129 72" RCP Riser LF 16 $680.00 $10,880.00
130 RSP Light Class cY 179 $71.00 $12,709.00
131 RSP #2 Backing cY 75 $51.00 $6,825.00
135 RSP Filter Fabric (Class 8) sY 560 $4.00 $2,240.00
171 Mobilization LS 1 $20,000.00 $20,000.00
[Total $920,088.00|




JUN/11/2015/THU 10:12 AM  Bert W. Salas, Inc. FAX No. 613-258-3515 P. 002/003

EXCLUSIONS:

BONDS

ENGINEERING, STAKING ,TESTING, PERMITS, EXTRA INSURANCE AND ANY FEES
CONSTRUCTION WATER

TRAFFIC CONTROL & BARRICADES

STORMWATER PROTECTION (BMP,s)

ASPHALT & CONCRETE REPAIR

PIPE CLEANING (AFTER INSTILLATION & ANY MAINTENACE

DEWATERING (GROUND & SURFACE).

CONSTRUCTION LIGHTING.

NOTES:

ALL SPOIL WILL BE LEVELED AND LEFT AT EACH DRAINAGE PROFILE,

ALL DEMO WILL BE SIZED TO 24" MINUS AND LEFT ON SITE.

ITEM #48 (GRAVEL BEDIING) IS FROM LOCAL SOURCE, AND DOSE NOT MEET
PROJECT SPEC.

ITEM #41 (REMOVE CONCRETE) IS FOR DRAINAGE WORK ONLY.

SALAS WILL EXCAVATE MINOR STRUCTURES AS WE INSTALL PROFILES,
CONTRACTOR TO SHORE IF NEEDED

SUITABLE ACCESS TO ALL WORK

ANY QUESTIONS PLEASE CALL ME AT (619) 977-5608

BERT W. SALAS, INC.

L e——

BOB SALAZ
PRESIDENT

Bondable 22/



Payco Specialties, Inc.  awoman ownep susiness
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

CA DIR REGISTRATION #1000003515 [—;{rni [2(_). ‘f;"’-:- : . 87§ /)
BID PROPOSAL M gl o ~

s oo o 3¢ . Tlket W/ B
’ IijautDmfpﬁon: 11268814 -RT 11-125-805 (15% DBE) ISHI:M:: 61172015 A
Contract Time Limic. 240 W Liquidated Damages: _NA per C.0. acuendums Notec: YES % 4y, g o5 /,'ﬂ.’
Itom ftem Estimated Unit of Unit bem >
Na. Description___ ; Quantity Messtunsrs Price Total L , /?{ /] ¢
1 lLEAD COMP. PLAN (PORTION, STRIPE REMOVAL) 100 LS $ 120000|% 1,200.00 >
30 ]REMOVE PAINT STRIPE 27,80000f LF $ 040|% 11,120.00
31 REMOVE PAINT PVMT, MARKING 2,440.00 SF $ 13518 3,204.00
32 IREMOVE THERMO. STRIPE 178000, LF |s 0558 979.00
33 IREMOVETHERMO PVMT. MARKING 1,770.00 SF $ 16518 2,820.60
34 IREMQVECHANNELIZERS 48.00 EA § 50018% 240.00
152 THERMO. PYMT. MARKING ' 1,460.00 SF 5 3001% 4,380.00
153 JTHERMO. PVMT. MARKING (WET VIZ.) 180.00 &F $ 32018 576.00
164 _ IPAINT STRIPE (1-COAT) 16,800.00 LF $ 02018 3,180.00
155 [PAINT STRIPE (2-COAT) 14,50000{ LF $ 025|$ 3,625.00
156 |4" THERMO. STRIPE (WET VIZ) 250000 LE |s 028 |% 7,980.00
157  |4" THERMO. ETRIPE (WET VIZ. BKN. 6-1) 480.00 LF $ 1.00|$ 480.00
158 4" THERMO. STRIFE (WET VIZ. BKN. 17-7) 610.00 LF $ 0.80 | § 488.00
156 4" THERMO. STRIPE (WET VIZ, BKN. 36-12) 13,200.00 LF .]§ 03018 3,860.00
160 |8" THERMO. STRIPE (WET VIZ.) 5,410.00 kE g 060|8% 4,869.00
161 la- THERMO, STRIPE (WET VIZ. BKN. 12-3) 5,370.00 LF 3 04518 2,506.50
162 PVMT. MARKER (NON-REFL.) . 1,470.00 EA $ 140 | $ 2,068.00
163 FVMT, MARKER (RETROREFL.) _1,620.00 EA ] 3.001 % 4,860.00
$ -
s -
$ o=
STIPULATIONS: ' RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

* Exira Work exceeding 25% of Engineer's estimate shali be paid at contract unit price or an agreed upon price by the Prime Contractor,

* A signed Purchass Order or Subcontract is required prior fo any work associated with this Proposal.

# Thiz Propesal is based on an 8 hour shift per workday, any everiime (premium fime) will be paid by the Prime Contracior,

* This Proposal fs valid for 30 days after the bid date.

* If acoapied, this Propossl will ba incorporated as an Exhibit to the Contract or Purchasa Order.

* A minimum of 16 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED,

* Bond cost 1o be paid by Prime Contrator. _

“ ANY additional and/or special insurance/endorsements will be charged a flat rate of $400.00. Some specialized wording may not be available

* Industry standard Insurance avallable up to $5,000,000.00 LIMIT. Raliroad insurance EXCLUDED

* A Mobliization / Move-in is any work accomplished through conseculive shifls, Unavallable work and all extra-work will be charged
additional mobilizations upon completion.

EXCLUSIONS:
TRAFFIC CONTROL - SWEEPING - L.D.'S - CONTROL POINTS - ENGINEERING - SIGNAGE - STATIONING ..
INGLUSIONS:
# ot Working Days to Gomplete our Work: 10 #of Movelrs Alotied: 3 AddMove-irs:_§ 1,500.00
BID AMOUNT: $ 58,696.00 ESTIMATOR: aiLLTavioR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

T8/16 309d S3ILWIDAdS ODAVd PBP1CZPEIS ge:6B GSIBZ/BT/98



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-288814 Route 11-125-805 Separation

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified
DBEs that have the capability to perform the work of the Contract. Provide copies of
supporting documents.

4/9/15 Flatiron visited the Office of Business and Economic Opportunity website at
http://www.dot.ca.gov/ha/bep/dbe query.htm as instructed in the Special Provisions
Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of
downloaded file). Utifized DBE database by filtering for DBE’s by NAICS and Work Codes
to obtain solicitation list.

On 4/7/15 & 4/23/15 Flatiron checked the Caltrans website to review which firms register
for this project through the “Opt-In” process (see attached).

On 4/7/15 Flatiron registered on the Caltrans website as a Prime Contractor Seeking
Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications Dates of Advertisement
DBEGoodfalth.com online Posted 4/7/2015 online and revised on 5/20/2015
to reflect new bid date. Ad to run through bid date.
Construction Bid Source Posted 4/7/2015 online and revised on
5/20/2015 to reflect new hid date. Adtorun
through bid date.
Minority Bldder's Bulletin Faxed on 4/7/2015 ad to run on the following
Construction Update dates: 4/9/2015, 4/13/2015, 4/16/2015,

4/20/2015, 4/2312015, 4/27/2015, 4/30/2015,
5/4/2015, 5/7/2015, 5/11/2015, 5/14/2015
5/18/2015 & 5/21/2015.



492015 Unified Certification Program
B I Q E Thu Apr 9 15:25:39 PDT 2018

Query Criteria

District: 0708 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C0625 SAND & GRAVEL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR
SECTION SUPPLIER C0655 STEEL SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685
PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200
CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1930
IMPORTED BORROW C2000 HIGHWAY PLANTING C2030 EROSION CONTROL C2065 IRRIGATION $YSTEM C2066 TEMPORARY EROSION CONTROL
2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT ( ASPHALT
CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4906 CAST-IN-
DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE (3105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL -
WATER STOP C5201 REINFORCING STEEL C550t STEEL STRUCTURES 35601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7000 PLASTIC PIPE C7200
ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7602 SAW
CUTTING C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C2330 METAL RAILING C2331 CONCRETE BARRIER C8405
THERMOPLASTIC TRAFFIC STRIPING & MARKING C38406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING &
TRAFFIC STRIPES (8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING &
SIGN ILLUMINATION C8903 ELECTRICAL

Firm Type: DBE

153 items found, displaying 1 to 20.[FirstPrev] 1,2, 3,4, 5,6, 7. 8 [NexvLasi]

- ' Mailing| Mailing Mailing| Mailing| . .. .
) . , . " \ Certification: . Contact | Area
Eﬁlm E‘mﬂ Address| Addr|  Cify | State| Zip | Zp| Address Addvess| City | State | Zip | Zip | EMail | Contact| Area)
Linel | Line2 Codel | Code2
ARP
DEVELOPMENT 3555
& VOYAGER PETER
33638 CONSTRUCTION, STREET, TORRAMNCE CA 90503 DBE pocampo@ap... OCAM... 310
INC. DBA AP SUITE B
CONSTRUCTION,
ABSL 29393 LUIS M.
5270 CONSTRUCTION PACIFIC ST HAYWARD CA 94544 DBE daryl@absl... AL 510
2788
219 ACDIKECO  VENTURE UNCOLIN  CA 95648 DBE email@acdi. CEORGETTE o0
ver
A CONE ZONE, 160 N.JOY 160 M. JOY . ELAINE
36878 INC STREET CORONA CA 92879 <TREET CORONA CORONA 92879 DBE elaine@aco... NOR.. 951
A PLUS SIGNS, 4379 N. CHRIS
40592 INC. BRAWLEY FRESNO CA 93722 DBE pacheco@14... PACH.. 559
AS 5347 COLE DENI
40742 CONTRACTORS, MARIPOS A CA 95338 DBE deni@stic... 209
NG ROAD SMITH
13066
A.B. HASHMI, DEER . AHMAD
32412 INC. CANYON SANDIEGO CA 92131 DEBE info®abhas... HASH.. 760
CT.
12623
A.C. PAVING IMPERIAL SANTA FE JEAN A,
40654 COMPANY HIGHWAY SPRINGS CA 90670 DBE tony@acpav... cu. 562
#209
ABRASIVE
40447 BLASTING 5465 24TH RIVERSIDE CA 92509 DBE dianawinn@... KATHRYN 951
SERVICE
ACCESS PACIFIC, 22N. TOMAS
42160 * MARENGO PARADENA  CA 91101 DBE tomas@acce.. 626
INC. TORR...
AVENUE
ACCU 2098 2098
S0UTH SOUTH SANTA S5ANTA DENNIS
34586 [CNOCNSTRUCHON GRAND SANTA ANA CA 92705 GRAND ANA ANA 92705 DBE accu@accuc... YUM 714
AVE #A AVE #A
13
ADVANCED
35148 GEOSOLUTIONS, :{I;igARD LAKE FOREST CA 92630 DBE jibaez@adv... JBL;AN L 310
INC SUITE 105
ADVANTAGE
DEMOLITION 19819 P. O. BOX MICHELLE
30526 AND GRADING,  BLYTHE 5T WINNETKA CA 91306 2207 WINNETKA WINNETKA 91306 DBE advantage@... D 818
INC
ALBERT WILSON 7866 RANCHO CHIDI
40292 & ASSOCIATES ::I:JESE»::NE CUCAMONGA CA 91739 DBE chidi@albe... ONUM.. S0%

hittp: /v dot.ca.goviuvcp/Query Submit.do 112



41912015
ALERT-O-UITE, 23794SG
16345 INC STREET
e
42426 CONSTRUCTION, ?_:_ELAWARE
INC
AMERICA 201
39072 PACIFIC LAUREL

CONSTRUCTION AVE. #13

3168
24042 AMLAND CORP  KNIGHTS
BRIDGE RD
ANTHONYS 10768 (o
42231 GRADING&  WOODSIDE 5
PAVING AVENUE
APADANA ;?I:'L%MNAS
37715 ENGINEERING,
INC. CARCLE,
SUITE 154

Export options: CSV | Exce] | XML

FRESNQ

IMPERIAL
BEACH

BREA

SAN JOSE

SANTEE

SAN
FRANCISCO

http:/Awvww.dot.ca.gov/ucp/Query Submit.do

CA

CA

CA

CA

CA

CA

93721

91932

92821

5132

92071

94134

Unified Certification Program

P.Q. BOX

12234 FRESNO  FRESNO 93777 2224
1401

FELIPE AVE SANJOSE SAN JOSE 95122

DBE

DBE

DBE

DBE

DBE

debbieh@al...

awpl1254@h...

apconstruc. .

kevinphan@...

paving_agp...

apadanal@s...

i
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Al
EEVIN BAO 408
o g
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Caltrans - Office Engineer - Opt-in Records

Home -»Contract Awards and Services -»Opt-in Records

Opt-in Records
Search Results: Opt-in's on 11-288814

27 Opt-in records found.

|A. C. Dike Co.

|2788 Venture Dr Lincoln Ca 95648

11-288814 |Ph0ne: (916) 645-7747 ||Fax Number: (916) 645-9618
[Disadvantaged status: DBE

Services offered: Place asphalt dike.

[ istatewide Traffic Safety & Signs, Inc.
13755 Blaisdell Place Poway, Ca, 92064
Phone: 858.679.7292 Fax Number: 858.679.7117
Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
ternative Permanent Crash Cushion Systems, Armor Guard Barrier,
or Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers,

11-288814

Delineators, Object Markers, and Pavement Markers. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose,
Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway,
Riverside and Las Vegas.

”Construction Engineering Consulting Group |

36156 Cabrillo Drive California
11-288814|IPRONE: 5104490014 |[Fax Number: 8884490540
[Disadvantaged status: DBE SBE |

Services offered: Quantity take-off and other preconstruction services.
For more information and samples, visit cecgine.com/takeoff

I

11-288814||Select Electric, Inc.

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-288814

Page 1 of 7

4/23/2015



Caltrans - Office Engineer - Opt-in Records

13250 Kirkham Way Poway, CA 92064

Phone: 619-460-6060 Fax Number: 619-460-6069
Disadvantaged status:

Services offered: Electrical

Integrity Rebar Placers
[1345 Nandina Avenue Perris, CA 92571

11-288814

| —

[Phone: 951.696.6843 Fax Number: 951.943.7772

[Disadvantaged status: DBE
Services offered:

@ Environmental |

| 650 Montresor Place, Alta Loma, CA 91737 |

[Phone: 323-547-9605 |[Fax Number: 323-589-2430 |

IDisadvantaged status: SBE |

Services offered: We are the SWPPP Specialists in business since

11-288814/[>005, an SBE Company. We proudly serve the Golden State from San

Diego County to De] Norte County and everywhere in between, We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
Iplease call for prices.

il
11-288814

1 Disadvantaged status:

INATIONAL CONCRETE WASHOUT, INC.

250 E. SANTA ANA ST BLOOMINGTON, CA. 92316

Phone: g51-368-7925 “Fax Number: 90g-874-5561

Services offered: We supply the construction industry with concrete
washout containers that are environmentally safe, sealed & water-
tight. We self perform the entire washout process ourselves. Our
containers meet and in most cases exceed state and federal
requirements for the collection, containment, removal and disposal of
concrete waste and contaminated waste-water. Please contact Lori
Roney at 951-368-7925 for pricing and additional information.

11-288814

Pavement Recycling Systems ]|

10240 San Sevain Way Mira Loma Ca 91752 i
{Phone: 951-682-1091 |[Fax Number: 951-682-1094 |
IDisadvantaged status: |

IServices offered: Cold Planing

.

|[11-288814||Austin Enterprise [

http://dot.ca.gov/hqg/esc/oe/planholders/oe_listopt.php?c=11-288814

Page 2 of 7

4/23/2015



Caltrans - Office Engineer - Opt-in Records

P OO Box 81926, Bakersfield California 93380

Phone: 661-589-1001 Fax Number: 661-589-9509
Disadvantaged status: DBE SBE

Services offered: JPCP, Pave Joints, LLJ

|

11-288814

ICI‘E Signal I

|9991 Possum Creek Lane El Cajon, CA 92021
|Phone: 619-633-0962 |Fax Number: 619-561-7686
|Disadvantaéed status: SBE

IServices offered: Electrical contractor specializing in the construction,
maintenance and repair of Traffic Signals, Street Lights, Ramp

Metering and ITS Systems.

U |

Scheduling and Information Services, Inc.
I Ee——2

PO Box 174 Stevenson, WA. 98648

11—288814|

[Phone: (509) 427-4474 ||[Fax Number: (866) 840-6786

IDisadvantaged status: DBE SBE

Services offered: CPM Construction Schedules - Remote assistance
available to save you money. www.1sis.com

"Penhall Company |

11-288814

E|5775 Eastgate Dr. San Diego, CA, 92121 [

|Phone: 858-550-1111 _ Fax Number: 858-550-1120
Disadvantaged status:

Services offered:

11-288814

"Flatiron Electric Group |

|7911-A Pine Ave. Chino, Ca. 91708 J

[Phone: (714) 228-9631 [|[Fax Number: (g09) 597-9151 |

|Disadvantaged status:
|Services offered: |

11-288814

|Anderson Paint Store LLC - DBE www.andersonpaintstore.com

|18429 West 8 Mile RD Detroit,Michigan 48219
Fax Number:
andersonpsilc@aol.com

Phone: 248 667 8059

Disadvantaged status: DBE SBE

Services offered: Company credit equivalent that receive 60 percent of
the value of the items supplies. In order for Anderson Paint Store LLC
to provide you with quality product quotes, Please provide me with

the following: QPL product, color, size, quantity and manufacture: We

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-288814

Page 3 of 7

4/23/2015



Caltrans - Office Engineer - Opt-in Records

also can work with your local manufacture. (Tote,Drum,Gal) You can
bill for paint supplies that you have in storage or on site APS,LLC is
certified in all of these States listed Arizona # 20120665 California #
39901 District of Columbia # 11-02-02N Florida Illinois Michigan #
TP3R Missouri Atlanta Georgia # 2AN372 State of Washington #
D3aMco23753 Hawaii # 10-3160 Kansas Nevada # NVo1284UCPN
Ohio Tennessee Texas # VN23523 New Mexico Import/Export
Canada Coating Systems/Cleaning Division Thermoplastic Pavement
Marking Traffic Marking Paint Concrete Surface Sealer Interior&
Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint
Thank You

520 W. Grand Ave Escondido, CA 92025 I

i
[Hiway Safety ]

|Phone: 760-745-2250 | Fax Number: 760-745-2094

Disadvantaged status:

Services offered: Hi-Way Safety is a manufacturer of Signs
(Construction area, Warning, Regulatory, Parking, Highway and
11-288814 Custom), Cones and Delineators, Barricades, Channelizers, Message
and Arrow boards. Product available for sale and or rental. K-Rail,
Light towers & Balloon lights, Crash barrels, Safety Vests & Hard

il Hats, Paint, RPM?s, Chip seal markers, signage hardware and posts
and all Guardrail material in stock. Fully staffed Traffic Control Teams
ready to get to your job ASAP. Also, Staff on hand to handle all of the
planning and permitting process. With locations in Escondido, Chino,
Napa and our newest location in Sacramento, we can service all of
California?s traffic control and construction needs.

IGSJ Utility Supply & Service

|14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670 B
[Phone: 562-404-1435 [Fax Number: 888-356-1250 |
|Disadvantaged status: DBE DVBE SBE _I

IServices offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE

i PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT
WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD

I SEWER & DRAIN 100;HDPE COMMUNICATION DUCT PVC GAS
SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE
WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER
SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE
BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE
FITTINGS (MDPE & METFIT);TRENCH DRAIN

11-288814

Stroer & Graff, Inc.
1830 Phillips Lane Antioch, CA 94509

11-288814 Phone: (925) 778-0200 Fax Number: (g25) 778-6766
Disadvantaged status:

Services offered: Pile Driving

—

http://dot.ca.gov/hglesc/oe/planholders/oe _listopt.php?c=11-288814

Page 4 of 7

4/23/2015



Caltrans - Office Engineer - Opt-in Records

I—. #‘
I]i_—@tion Constructors e

11-288814

IIDisadv'antagcd status: -

|81 Big Break Road Qakley, CA 94561
{Phone: 925-754-6633 __|{Fax Number: 925-625-5783

[Services offered: il

|1083 Cﬁyamaca Street Vallejo, CA 94590 -

11-288814

- |

|SteinX and Company, Inc. |
|

|

[Phone: 619-448-7800 Fax Number: 619-448-7986
ﬁadvantaged status:

{Services offered:

'I——-—
|Pipe & Piling Supplies (USA)

11-288814

[3506 A Street SE Auburn, WA 98002

[Phone: (877) 217-0276 |[Fax Number: (253) 939-8982 ;*
Disadvantaged status:

Services offered: Foundation Steel Supplier: H-Pile / Pipe Pile / Sheet
Pile / Structural and Plate,

C
i[_

[Bouthern California Grading |

[16291 Construction Circle E., Suite A Irvine, CA, 92606 |

[[11-288814

{Phone: 949-526-3852 |[Fax Number: 949-551-4237 |

[Disadvantaged status: SBE |

Services offered: REMOVE ASPHALT CONCRETE PAVEMENT
(SQFT) REMOVE CULVERT (LF) REMOVE ASPHALT CONCRETE
OVERSIDE DRAIN REMOVE CONCRETE (CY) REMOVE ROCK
SLOPE PROTECTION ROADWAY EXCAVATION STRUCTURE

EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) DITCH
EXCAVATION IMPORTED BORROW (CY) CLASS 4 AGGREGATE
SUBBASE CLASS 5 AGGREGATE SUBBASE CLASS 2 AGGREGATE

BASE_(___CY)

[ —

11-288814

C SUPPLY & MANUFACTURING |
1612 S. CUAMONGA AVE ONTARIO, CA. 91761 |
Phone: 909-373-1773 [Fax Number: 909-373-1785 I
{Disadvantaged status: DBE SBE Il |

11-288814 |High Light Electric Inc.

“P.O. BOX 7339; Riverside, CA 92513-7339
r

[Services offered: |

| — _IJ
1

-

il
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Phone: 951-352-9646 Fax Number: 951-352-2498
Disadvantaged status:
Services offered: Electrical

I
o e e S
|Chrlsp Company

m650 Osgood Road Fremont, Ca. 94539
11-288814||Phone: 510.656.2840 |[Fax Number: 510.656.2397

[Disadvantaged status:

[Services offered:

k-rail.com dba KSH Trading, LLC L _
6607 Deerfield Dr. Vallejo

11~-288814/|Phone: 4159393961 _ Fax Number: 8883502609
Disadvantaged status: DBE
Services offered: Buying and selling used k-rail

Imperial Sprinkler Supply

1485 North Manassero Street Anaheim, Ca 92807

Phone: 7605590078 [Fax Number: 7147922921 |
( Disadvantaged status: ]

Services offered: Distribution and Assistant Services offered: Imperial
is a large family owned distributor of Caltrans Approved Erosion
Control, Hydroseed, Paving Fabrics and GeoGrid, Construction &
Stabilization Fabrics, Landscape, Irrigation, Controllers, Large
11-288814 Diameter Pipe and more. Imperial has 16 fully stocked branches with
the largest delivery fleet in California to serve your company. Imperial
also offers correct product specification & identification, installation
education, submittal packages & certificates of compliance to
complete your RFI, RFQ, and RFP. Please contact Kent Garner at
(760) 559-0078 or KentG@ImperialSprinkler.com for Erosion
Control, Sediment Control and Construction Fabrics. For Landscape,
Irrigation & Pipe, please contact our Customer Service and Quote
Department Main (714)792-2920 Fax (714)982-5095

QuoteDepartment@Imperial Sprinkler.com
| ﬁCustomerService@ImperialSprinkler.com

[Diversified Concrete Cutting, Inc. |
|59 Coney Island Dr. Sparks, NV 89431 ]
11-288814/|Phone: 775-331-1411 |[Fax Number: 775-331-1572
Disadvantaged status:

Services offered: saw/seal joints
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Home -»Contract Awards and Services -»Opt-in Records

Opt-in Records

Search Results: Opt-in's on 11-288814

19 Opt-in records found.

[. C. Dike Co. |
[2788 Venture Dr Lincoln Ca 95648 |
11-288814)[Phone: (916) 645-7747 Fax Number: (916) 645-9618 [
~ |

|

|

|Disadvantaged status: DBE

[Services offered: Place asphalt dike.

[Statewide Traffic Safety & Signs, Inc. l

|13755 Blaisdell Place Poway, Ca, 92064
[Phone: 858.679.7292 |[Fax Number: 858.679.7117

IDisadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,

manufactures, sells, rents and installs active and passive traffic control

systems. We have the capabilities to remove, reset, relocate, furnish
I and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
11-288814|{Flashing Arrow Sigps, Changeable Message Signs, F:xtinguishz.ible
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, and Pavement Markers. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose,
Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway,

IRiverside and Las Vegas.

IConstruction Ené'neering Consulting Group 1
|36156 Cabrillo Drive California )

11-288814 [Phone: 5104499014 |[Fax Number: 8884490540

|Disadvantaged status: DBE SBE

Services offered: Quantity take-off and other preconstruction services.
For more information and samples, visit cecginc.com/takeoff

‘I11—288814||§elect Electric, Inc.
]

LILIL
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13250 Kirkham Way Poway, CA 92064

Phone: 619-460-6060 Fax Number: 619-460-6069
Disadvantaged status:

Services offered: Electrical

|Inteéri§ Rebar Placers I
|1_345—1\La_—ndina Avenue Perris, CA 92571 ]
11-288814|[Phone: 951.696.6843 "~ |[Fax Number: 951.943.7772 |
[Disadvantaged status: DBE _J
|Services offered: T

| — +
|m Environmental |

6650 Montresor Place, Alta Loma, CA 91737
Phone: 323-547-9605 ||Fax Number: 323-589-2430
Disadvantaged status: SBE

Services offered: We are the SWPPP Specialists in business since

11-288814)l5 905, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Controel Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,

| please call for prices.

INATIONAL CONCRETE WASHOUT, INC. ||

250 E. SANTA ANA ST BLOOMINGTON, CA. 92316 ]
Phone: 951-368-7925 __|[Fax Number: g09-874-5561 |

|[Disadvantaged status: |

11-288814|jServices offered: We supply the construction industry with concrete
washout containers that are environmentally safe, sealed & water-
tight. We self perform the entire washout process ourselves. Our
containers meet and in most cases exceed state and federal
requirements for the collection, containment, removal and disposal of
concrete waste and contaminated waste-water. Please contact Lori
Roney at 951-368-7925 for pricing and additional information.

|Pavement Recycling Systems

]10240 San Sevain Way Mira Loma Ca 91752
11-288814||Phone: 951-682-1091 i[Fax Number: 951-682-1094

|pisadvantaged status:

]-Services offered: Cold Planing

|11-288814||Kustin Enterprise

http://dot.ca.gov/hg/esc/oe/planholders/oe listopt.php?c=11-288814
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P O Box 81926, Bakersfield California 93380

Phone: 661-589-1001 Fax Number: 661-589-9509
Disadvantaged status: DBE SBE

Services offered: JPCP, Pave Joints, LIJ
. __1
I |C'I‘E Siéa] |
[0901 Possum Creek Lane El Cajon, CA 92021 ]
[Phone: 619-633-9962 [Fax Number: 619-561-7686
11-288814 [Disadvantaged status: SBE

Services offered: Electrical contractor specializing in the construction,
maintenance and repair of Traffic Signals, Street Lights, Ramp
Metering and ITS Systems.

| |
Scheduling and Information Services, Inc. [
PO Box 174 Stevenson, WA. 98648 |
Phone: (509) 427-4474 |[Fax Number: (866) 840-6786 |
Disadvantaged status: DBE SBE |

Services offered: CPM Construction Schedules - Remote assistance
available to save you money. www.1sis.com

11-288814

Penhall Company

5775 Eastgate Dr. San Diego, CA. 92121
11-288814|/Phone: 858-550-1111 | Fax Number: 858-550-1120
Disadvantaged status:

[Services offered:

Flatiron Electric Group |
7911-A Pine Ave. Chino, Ca. 91708 |

11-288814[Phone: (714) 228-9631 ||Fax Number: (909) 597-0151 |
Disadvantaged status: |

Services offered: |

11-288814ﬂznderson Paint Store LLC - DBE www.andersonpaintstore.com |
[18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
Phone: 248 667 8059 -||a:dersonpsllc@aol.com

[Disadvantaged status; DBE SBE

Services offered: Company credit equivalent that receive 60 percent of
the value of the items supplies. In order for Anderson Paint Store LLC
to provide you with quality product quotes, Please provide me with

the following: QPL product, color, size, quantity and manufacture: We

d
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also can work with your local manufacture. (Tote,Drum,Gal) You can
bill for paint supplies that you have in storage or on site APS,L1LCis
certified in all of these States listed Arizona # 20120665 California #
39901 District of Columbia # 11-02-02N Florida Illinois Michigan #
TP3R Missouri Atlanta Georgia # 2AN372 State of Washington #
D3Moo23753 Hawaii # 10-3160 Kansas Nevada # NVo1284UCPN
Ohio Tennessee Texas # VN23523 New Mexico Import/Export
Canada Coating Systems/Cleaning Division Thermoplastic Pavement
Marking Traffic Marking Paint Concrete Surface Sealer Interior&
Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint

Thank You

[HiWay Safety

| 520 W. Grand Ave Escondido, CA 92025 |
Phone: 760-745-2250 |[Fax Number: 760-745-2094 |
[Disadvantaged status:

Services offered: Hi-Way Safety is a manufacturer of Signs
l (Construction area, Warning, Regulatory, Parking, Highway and
11-288814 Custom), Cones and Delineators, Barricades, Channelizers, Message
and Arrow boards. Product available for sale and or rental. K-Rail,
I Light towers & Balloon lights, Crash barrels, Safety Vests & Hard
Hats, Paint, RPM?s, Chip seal markers, signage hardware and posts
and all Guardrail material in stock. Fully staffed Traffic Control Teams
ready to get to your job ASAP. Also, Staff on hand to handle all of the
planning and permitting process. With locations in Escondido, Chino,
Napa and our newest location in Sacramento, we can service all of
California?s traffic control and construction needs.

e
||GSJ Utility Supply & Service

|14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670

|Phone: 562-404-1435 Fax Number: 888-356-1250

Il)isadvantaged status: DBE DVBE SBE

Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE

11-288814||PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT
WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD

SEWER & DRAIN 100;HDPE COMMUNICATION DUCT PVC GAS

SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE

WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER

l’ SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE

BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE
FITTINGS (MDPE & METFIT),TRENCH DRAIN

.. |

Stroer & Graff, Inc.

1830 Phillips Lane Antioch, CA 94509

11-288814 Phone: (925) 778-0200 Fax Number: (925) 778-6766
Disadvantaged status:

Services offered: Pile Driving
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|L

IIFo undation Constructors
F 81 Big Break Road QOakley, CA 94561
11-288814{[Phone: 925-754-6633 |[Fax Number: 925-625-5783
Disadvantaged status:
Services offered:
S —
Steiny and Company, Inc.

|1083 Cuyamaca Street Vallejo, CA 94590

il

|

11-288814 |Ph01rc: 619-448-7800 [Fax Number: 619-448-7986 ]
|Disad\-'a_ntaged status: ]

L [Services offered: |
[ _ |
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Home -»Contract Awards and Services -»Advertised Projects This Week
Listing for all primes seeking assistance with project 11-288814. 5 results found.

Contractor: Flatiron West, Inc. Contact: Veronica Garcia

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 760-916-9100 Fax: 760-471-4860 Email: $DBids@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but
not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile (Sign Foundation), Clear &
Grub, Concrete Barrier, Concrete Ditch Lining , Concrete Supply, Construction Area Signs, Driven
Piling (Furnish and Install), Electrical, Erosion Control, Fence & Guardrail, Form Liner, Grind PCC,
Imported Borrow, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel,
Overhead Sign Panels/Structures, Pipe Supply, Prestressing, Railing, Reinforcing Steel, Roadside
Signs, Rock Slope Protection, Slope Paving (Rock Cobble) and Striping.

Requirements: Quotations must be valid for same duration as specified by Owner for contract
award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials
is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those
that are broken down into economically feasible units to facilitate bidding. Subcontractors are
required to possess and maintain a current contractor?s license and must also be registered with the
Department of Industrial Relations {DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron?s Standard Subcontract Terms and Conditions
and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available
in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a
bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a bidder,
and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract
Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds
assuring bidder?s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron
will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a
California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on
your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Date posted: 04/07/2015

Contractor: Granite Construction Company Contact: Barbara Jacob

Address: 5860 El Camino Real Carlshad, CA. 92008

Phone: 760-444-1032 Fax: 760-444-1988 Email: barbara. jacob@gc¢ine.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified
subcontractors and suppliers including certified DBE firms for the following items of work, including
but not limited to; LANDSCAPE & HORTICULTURAL SERVICES, LANDSCAPE, TREE SERVICES,
TEMPORARY EROSION CONTROL, Synthetic Product Installation (PVC Domestic Water Line &
Irrigation), PETROLEUM, OIL, LUBRICANTS, ASPHALT, CONCRETE & CEMENT, REINFORCING
BAR SECTION, STEEL, PIPE, FENCING, GUARD RAILING & BARRIERS, PAVEMENT MARKERS,
ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET,
ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, DEVELOP
WATER SUPPLY, DUST PALLIATIVE, ROADWAY EXCAVATION, GRADING, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION, STRUCTURE BACKFILL, IMPORTED BORROW,
HIGHWAY PLANTING, SOIL AMENDMENTS, HYDROSEEDING, ERQOSION CONTROL,
IRRIGATION SYSTEM, TEMP EROSION CONTROL, AGGREGATE SUBBASE, AGGREGATE BASE,
SEAL COAT, ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE AND MISC, PLACE
ASPHALT CONCRETE DIKE & MISC, PORTLAND CEMENT & CONCRETE PAVEMENT, CLEAN &
SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS, FURNISH & DRIVE PILING,
PRESTRESSING CONCRETE CAST-IN-PLACE, CONCRETE STRUCTURE, MINOR CONCRETE
STRUCTURE, CONCRETE SURFACE FINISH, JOINT SEAL - WATER STOP, REINFORCING
STEEL, STEEL STRUCTURES, SIGN STRUCTURES, ROADSIDE SIGN, CAST-IN-PLACE
CONCRETE PIPE, REINFORCED CONCRETE PIPE, JACKED REINFORCED CONCRETE PIPE,
CORRUGATED METAL PIPE (CSP), DOWNDRAIN, PLASTIC PIPE, CORRUGATED STEEL PIPE
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INLET & RISER, CONCRETE CURB & SIDEWALK-MISC, MISC IRON & STEEL FRAME, COVER &
GRATE, FENCING, TEMPORARY FENCING, OBJECT MARKER, METAL BEAM GUARD RAILING,
CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAINTED TRAFFIC
STRIPE & MARKING, PAVEMENT MARKING, LEAD COMPLIANCE, SWPPP PLANNING,
BOTTOM DUMP, TRUCKING, TRANSFER DUMP TRUCK, SUPER 10 DUMP TRUCK, STREET
SWEEPING TRUCK, TRUCKER BROKER, TRUCKER

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for
public work entered into on or after April 1, 2015, the following registration requirements apply:
Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of
the Public Contract Code (?Section 1725.57). No Contractor or Subcontractor shall be qualified to bid
on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the
performance of any contract for public work, unless currently registered to perform public work
pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof
of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Please
include your Contractor License Number and DIR Registration Number on your quote Granite
Construction Company is signatory to Operating Engineers, Laborers, Cement Masons and
Carpenters unions. 100% performance and payment bonds may be required for the full amount of
subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a
current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s
requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the
insurance requirements and agreement can be obtained by contacting the estimator. Plans and
specifications are available for viewing at our office located at 5860 El Camino Real Ste 200 Carlsbad,
California, Caltrans Web site: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and
at the following link: https://secure.smartbidnet.com/External/PublicPlanRoom.aspx?
1d=168667&i=1 Please call if you need assistance in obtaining bonding, insurance, equipment,
materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking
work on this project.

Date posted: 04/07/2015

Contractor: OHL USA, Inc. Contact: Craig Huss

Address: 1920 Main St Irvine

Phone: 949-242-4432 Fax: 949-231-1255 Email: chuss@ohlusa.com

Services needed: SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan,
Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing,
Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize,
Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal
Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove
Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water
Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket,
Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike,
Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Pre-stressing CIP
Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge),
Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign,
Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded
Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor
Concrete, Rock Slope Protection Fabrie, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge
Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash
Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint
Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic
Conduit, Electric Service (Irrigation, Traffic Monitoring Station) Landscape and Irrigation.
Requirements: 100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS.
ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE,
NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT
ITSELF IN ?GOOD FAITH? WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY
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AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT, THEREFORE PLEASE
SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION
AND TRADE AGREEMENTS MAY BE REQUIRED.

Date posted: 05/13/2015

Contractor: Disney Construction, Inc. Contact: Rick Disney

Address: 859 Cowan Rd Ste #3 Burlingame, CA 94010

Phone: 650-259-9545 Fax: 650-259-9651 Email: estimating@disneyconstruction.com

Services needed: DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and
ALL OTHER SUBCONTRACTORS & SUPPLIERS. Trades needed (but not limited to) include:
SWPPP, Traffic Control, Fencing, Striping Removal, Clearing and Grubbing, Demolition, Grading,
Structure Excavation and Backfill, Roadway Excavation, Erosion Control, Hot Mix Asphalt, Signage,
Paving, Structural and Minor Concrete, Striping, Painting, Reinforcing Concrete Pipe, Drainage,
Slope Protection, Misc Metals, Lighting, Electrical.

Requirements: 100% performance and payment bonds with a surety company subject to approval
of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc.
will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor?s license, current
insurance, worker?s compensation meeting Disney Construction?s requirement and be registered
under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide
by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing
the latest DCI Subcontract incorporating prime contract terms and conditions, including payment
provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers.
Disney Construction, Ine.?s listing of a subcontractor is not to be construed as an acceptance of all
the subcontractor?s conditions or exceptions included with the subcontractor?s price quote. We will
make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical
assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We
are willing to break out any portion of work to encourage participation. Please call if you need
assistance.

Date posted: 05/11/2015

Contractor: Coffman Specialties, Inc. Contact: Estimating Department

Address: 9685 Via Excelencia, Ste 200 San Diego, CA 92126

Phone: 858-536-3100 Fax: 858-586-0164 Email: estimating@ coffmanspecialties.com

Services needed: We are seeking sub-bids from DBE Subcontractors/subconsultants, and material
and/or equipment suppliers in the areas of work included in, but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control, PCMS, K-Railing, SWPPP, Crash Cushion, Drainage
Inlet Protection, Erosion Control, Sweeping, Temp Concrete Washout, Fence/Gate, Striping &
Marking, Roadside Signs, Clearing & Grubbing, Dust Palliative, Structure Excavation, Gravel
Bedding, Imported Borrow, Plant Establishment, Landscape/Irrigation, Electrical, Plastic Pipe
(Supply Line), Aggregate Sub Base, Asphaltic Emulsion (Fog Seal Coat), Asphalt Dike, Tack Coat,
JPCP, Joint Seal, Isolation Joint, Grind Concrete Pavement, Furnish & Drive Pile, CIDH Pile,
Prestressing CIP, Approach Slab, Minor Concrete, Bar Reinforcing Steel, Sign Structures, Sign
Panels, Aluminum Signs, Alternative Pipe Culvert, Jacked Reinforced Concrete Pipe, Filter Fabric,
Flared End Section, Sidewalk Underdrain, Ditch Lining, Misc Iron & Steel, Guard Railing, Cable
Railing, Sweeping, Trucking (Haul)

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for
public work entered into on or after April 1, 2015, the following registration requirements apply:
Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of
the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listedin a
bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of
any contract for public work, unless currently registered to perform public work pursuant to Section
1725.5. No bid shall be accepted nor any subcontract entered into without proof of the
Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our
Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date. Coffman
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Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and
Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for
contract award. Insurance and 100% Payment & Performance Bonds will be required. We will
provide assistance/advice with obtaining Bonds/Insurance/Credit. Waiver of Subrogation will be
required. Plans are available through CALTRANS and our San Diego Office. We are an EOE &
seriously intend to negotiate with qualified firms. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be evaluated with your price.

Date posted: 04/16/2015

http://dot.ca.gov/hg/esc/oe/weekly ads/oe assist.php?id=11-288814 5/14/2015
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Page 1 of 4

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
04/07/2015 02:05 PM. The ad ran from the publication date until the bid date listed

on the notice.

204

FLATIRON

Bl the Bosl. Be the Best

Cutreach Coordinator

Jannette Carter

Contact Information

1770 La Casta Meadaws Drive
San Marcos, CA 92078

Tel: (760) 916-8100 ext.

Fax: (760) 471-4860

Email: SDBids@flatironcorp.com

- Flatiron West, Inc.

is seeking qualified DBE

Project Name
Route 11/125/905 Separation

Bi¢/Contract#
11-288814

Awarding Agency
Department of Transportation {Caltrans)

Project Location
San Diego, San Diego County, CA

Bid Date

05/21/2015 at 02:00

Project Details

Request for Certified DBE Subcontractors & Suppliers. Quotes
requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt
Paving, CIDH Pile (Sign Foundation), Clear & Grub, Concrete Barrier,
Concrete Ditch Lining , Concrete Supply, Construction Area Signs,
Driven Piling (Furnish and Install), Electrical, Erosion Control, Fence &
Guardrail, Form Liner, Grind PCC, iImported Borrow, Joint Seal,
Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel,
Overhead Sign Panels/Structures, Pipe Supply, Prestressing, Railing,
Reinforcing Steel, Roadside Signs, Rock Slope Protection, Slope
Paving (Rock Cobble) and Striping.

Plans and specifications can be downloaded, at no cost, from the
Caltrans website at
http://dot.ca.gov/hglesc/oe/project_ads_addenda/11/11-288814/.
Additionally, plans and specifications are available at Flatiron's San
Marcos and Chino Hills offices. Please call to make an appointment to
view plans and specifications. Quotations must be valid for same
duration as specified by Owner for confract award. Assistance in
obtaining bonding, lines of credit, insurance, equipment, supplies and
matenials is available upon request. Flatiron West, Inc. analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Subcontractors are
required to possess and maintain a current contractor’s license and
must also be registered with the Department of Industrial Relations
(DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in
electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any

https://www.dbegoodfaith.com/submit_order/ad proofs.php 4/7/2015



Ad Proofs | My Account Page 2 of 4

prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder’s
obligations to Flatiron in the amount of 100 percent of the bid to
Flatiron. Flatiron will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bonds must be a California admitted
surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation
offered on your quotation as it will be evaluated with your price. An
Equal Opportunity Employer.

https://www.dbegoodfaith.com/submit_order/ad_proofs.php 4/7/2015
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Page 3 of 4

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 04/07/2015 02:05 PM. The ad ran from the
publication date until the bid date listed on the notice.

204

FLATIRON

Bid e Bowl. Be the Beast

Qutreach Cooprdinator

Jannette Carter

Contact Information

1770 La Costa Meadows Drive

San Marcos, CA 92078

Tel: (760) 916-9100 ext.

Fax: (760) 471-4860

Email: SDBids@flatironcorp.com

i
H

#

https://www .dbegoodfaith.com/submit order/ad_proofs.php

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 11/125/905 Separation

Bid/Contract #

11-288814

Awarding Agency

Department of Transportation {Caltrans)

Project Location

San Diego, San Diego County, CA

Bid Date

05/21/2015 at 02:00

Project Details

Request for Certified DBE Subcontractors & Suppliers. Quotes
requested for, but not limited to; AC Dike, Aggregate Supply, Asphalt
Paving, CIDH Pile (Sign Foundation), Clear & Grub, Concrete Barrier,
Concrete Ditch Lining , Concrete Supply, Construction Area Signs,
Diriven Piling (Furnish and Install), Electrical, Erosion Control, Fence &
Guardrail, Form Liner, Grind PCC, Imported Borrow, Joint Seal,
Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel,
QOverhead Sign Panels/Structures, Pipe Supply, Prestressing, Railing,
Reinforcing Steel, Roadside Signs, Rock Slope Protection, Slope
Paving (Rock Cobble) and Striping.

Plans and specifications can be downloaded, at no cost, from the
Caltrans website at
http:/idot.ca.govihg/esc/oe/project_ads_addendar11/11-288814/,
Additionally, plans and specifications are available at Flatiron's San
Marcos and Chino Hills offices. Please call to make an appointment to
view plans and specifications. Quotations must be valid for same
duration as specified by Owner for contract award. Assistance in
obtaining bonding, lines of credit, insurance, equipment, supplies and
materials is available upon request. Flatiron West, Inc. analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Subcontractors are
required to possess and maintain a current contractor’s license and
must also be registered with the Department of Industrial Relations
{DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron’s Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Temrms and Conditions is available in
electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron™) or any

4/7/2015



Ad Proofs | My Account Page 4 of 4

prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and ctherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
abligations to Flatiron in the amount of 100 percent of the bid to
Flatiron. Flatiron will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bands must be a Califomia admitted
surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation
offered on your quotation as it will be evaluated with your price. An

Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www twitter.com/dbegoodfaith on
04/07/2015 02:05 PM.

Flatiron West, Inc. is seeking DBE s in
San Diego - dbegoodfaith.com/ads/Route-

11-1...

02:04 PM - 07 Apr 2015

https://www.dbegoodfaith.com/submit_order/ad_proofs.php 4/7/2015
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Page 1 of 4

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
04/07/2015 02:05 PM. The ad ran from the publication date until the bid date listed

on the notice.

S04

FLATIRON

Bt ihe Baxt. Be the Best

Qutreach Coordinator

Jannette Carter

Contact information

1770 La Costa Meadows Drive
San Marcos, CA 92078

Tel: (760) 916-9100 ext.

Fax: {760) 47 1-4860

Email: SDBids@flatironcorp.com

i
H
¢

i

3

Flatiron West, Inc.

is seeking qualified DBE

Project Name
Route 11/125/905 Separation

Bid/Contract #
11-288814

Department of Transportation (Caltrans)

Project Location
San Diego, San Diego County, CA

Bid Date
06/11/2015 at 02:00

Project Details

Request for Certified DBE Subcontractors & Suppliers. Quotes
requested for, but not limited to; AC Dike, Aggregate Supply, Asphalt
Paving, CIDH Piie (Sign Foundation), Ciear & Grub, Concrete Barrier,
Concrete Ditch Lining , Concrete Supply, Construction Area Signs,
Driven Piling (Furnish and Install), Electrical, Erosion Control, Fence &
Guardrail, Form Liner, Grind PCC, Imported Borrow, Joint Seal,
Landscape & rrigation, Minor Concrete, Miscellaneous iron & Steel,
Overhead Sign Panels/Structures, Pipe Supply, Prestressing, Railing,
Reinforcing Steel, Roadside Signs, Rock Slope Protection, Slope Paving
(Rock Cobble) and Striping.

Plans and specifications can be downioaded, at no cost, from the
Caltrans website at

hitp: fidot.ca.govha/escioe/project_ads_addenda/11/11-288814/,
Additionally, plans and specifications are available at Fiatiron’s San
Marcos and Chino Hiils offices. Piease call to make an appointment to
view plans and specifications. Quotations must be valid for same
duration as specified by Owner for contract award. Assistance in
obtaining bonding, lines of credit, insurance, equipment, supplies and
materiais is available upon request. Flatiron West, inc. analyzes and
considers each DBE quote, including those that are broken down into
economicaily feasible units to facilitate bidding. Subcontractors are
required to possess and maintain a current contractor's license and
must also be registered with the Department of Industrial Relations
(DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Fiatiron’s Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in
electronic format upon request. Bond Requirernents; Notwithstanding

https://www.dbegoodfaith.com/submit_order/ad_proofs.php 5/20/2015
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any contrary language in a bid to Flatiron West, Inc. (*Flatiron™) or any
prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation cffered on your
quotation as it will be evaluated with your price. An Equal Opportunity
Employer.

https://www.dbegoodfaith.com/submit_order/ad proofs.php 5/20/2015
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TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 04/07/2015 02:05 PM. The ad ran from the
publication date until the bid date listed on the notice.

204

FLATIRON

Fhait the Host. Be the Best

Qutreach Coordinator

Jannette Carter

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078

Tel: (760) 916-9100 ext.

Fax: (760) 471-48560

Email: SDBids@flatironcorp.com

St A

https://www.dbegoodfaith.com/submit_order/ad_proofs.php

Flatiron West, Inc.

is seeking qualified DBE

Project Name
Route 11/125/905 Separation

Bid/Contract #
11-288814

Awarding Agency
Department of Transportation (Caltrans)

Project Location
San Diego, San Diego County, CA

Bid Date
06/11/2015 at 02:00

Project Details

Request for Certified DBE Subcontractors & Suppliers. Quotes
requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt
Paving, CIDH Pile (Sign Foundation), Clear & Grub, Concrete Barrier,
Concrete Ditch Lining , Concrete Supply, Construction Area Signs,
Driven Piling (Furnish and Install), Electrical, Erosion Control, Fence &
Guardrail, Form Liner, Grind PCC, Imparted Borrow, Joint Seal,
Landscape & Irrigation, Minor Concrete, Miscellaneous lron & Steel,
Overhead Sign Panels/Structures, Pipe Supply, Prestressing, Railing,
Reinforcing Steel, Roadside Signs, Rock Slope Protection, Slope Paving
{Rock Caobble) and Striping.

Plans and specifications can be downloaded, at no cost, from the
Caltrans website at
http:/idot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-288814/,
Additionally, plans and specifications are available at Flatiron's San
Marcos and Chino Hills offices. Please call to make an appointment to
view plans and specifications. Quotations must be valid for same
duration as specified by Owner for contract award. Assistance in
obtaining bonding, lines of credit, insurance, equipment, supplies and
materials is available upon request. Flatiron West, Inc. analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Subcontractors are
required to possess and maintain a current contractor’s license and
must also be registered with the Department of Industrial Relations
{DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is avaitable in
electronic format upon request. Bond Requirements: Notwithstanding

5/20/2015
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Page 4 of 4

any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any
prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to reguire each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
guotation as it will be evaluated with your price. An Equal Opportunity
Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on

04/07/2015 02:05 PM.

Flatiron West, Inc. is seeking DBE s in
San Diego - dbegoodfaith.com/ads/Route-

11-1...

02:04 PM - 07 Apr 2015

https://www.dbegoodfaith.com/submit_order/ad_proofs.php 5/20/2015
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'Ad ID: 12159 Date Of Advertlsement Apr 07 2015

Flatlr()n West Inc. ____________________

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors
and/or material suppliers for the following project

Project Title: -Route 11/125/905 Separation

- San Diego, CA

- Project Location: Located in San Diego County, CA

| 0wner | Department of TranSportation (Caltrans)
. Bid Date / Tlme May 21 2015 at 02 OO PM

We are requestmg bids for the followmg trades and/or materlal suppliers:

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC
Dike, Aggregate Supply, Asphalt Paving, CIDH Pile (Sign Foundation), Clear & Grub, Concrete
Barrier, Concrete Ditch Lining , Concrete Supply, Construction Area Signs, Driven Piling (Furnish
and Install), Electrical, Erosion Control, Fence & Guardrail, Form Liner, Grind PCC, Imported
Borrow, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead
Sign Panels/Structures, Pipe Supply, Prestressing, Railing, Reinforcing Steel, Roadside Signs, Rock
Slope Protection Slope Paving (Rock Cobble) and Stnpmg

Bld documents can be v1ewed at or obtamed from

Plans and spec1f' cations can be downloaded at no cost, from the Caltrans websne at
http://dot.ca.gov/hg/esc/oe/project_ads addenda/11/11-288814/. Additionally, plans and
specifications are available at Flatiron’s San Marcos and Chino Hills offices. Please call

to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and
materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE
quote, including those that are broken down into economically feasible units to facilitate
bidding. Subcontractors are required to possess and maintain a current contractor’s license
and must also be registered with the Department of Industrial Relations (DIR) as required
by Public Contract Code Section 1725.5. Subcontractors will be required to execute
Flatiron’s Standard Subcontract Terms and Conditions and insurance requirements. A
copy of our Standard Subcontract Terms and Conditions is available in electronic format
upon request. Bond Requirements: Notwithstanding any contrary language in a bid to
Flatiron West, Inc. (“Flatiron™) or any prior course of dealing between Flatiron and a
bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost
not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it
will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.

https://www.constructionbidsource.com/ads/print/12159 4/7/2015
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1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Email: SDBids@flatironcorp.com
Jannette Carter

Published on Apr 07, 2015 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

https://www.constructionbidsource.com/ads/print/12159 4/7/2015



Flatiron West, Inc. advertisement for Route 11/125/905 Separation Page 1 of 2

Date Of Advertisement: Apr 07, 2015

Flatiron West, Inc.

An Equal Dpportunity Employer
is raguasting quotations from all qualified
DBE
sub-contractors and/or material suppliers for the following project:

Route 11/125/905 Separation
San Diego, CA
Located in $an Diego County, CA

Owner: Department of Transportation (Caltrans)
Bid Date: Jun 11, 2015 at 02:00 PM

Wa are requesting bids for the fellowing trades and/or material suppliers:
Request for Certified DBE Subcontractors & Suppliers. Quotas raquested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, 1
Foundation), Clear & Grub, Concrate Barrier, Concrate Ditch Lining , Concrete Supply, Construction Area Signs, Driven Piling (Fumish a
Electrical, Erosion Control, Fence & Guardrail, Form Liner, Grind PCC, Imparted Borow, Joint Seal, Landscape & Imigation, Minor Conerete,
fron & Steel, Overhead Sign Panels/Structures, Pipe Supply, Prestrassing, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protectior
{Rock Cobble) and Striping.

Bid documeants can ba viewed at or obtained from:

Plans and specifications can be downloaded, at no cost, from the Caltrans
wabsite at hitp:i/dot.ca.goviha/esc/oelproject_ads_addenda/11/11-288B14/,
Additionally, plans and specifications are available at Flatiron's San Marcos

and Chino Hilks officas. Please call to make an appointment to view plans
and Specifications,

Quotations must be valid for same duration as spacified by Owner for
contrect award. Assistance in obtaining bonding, lines of credit, insurance,
aguipment, supplies and materials is available upon request. Flatiron West,

Inc. analyzes and considers each DBE quots, including those that are

broken down inta economically feasible units to facifitata bidding.
Subcontrestors are required to possaess and maintain a curant contractor's
licensa and must also be registered with tha Department of industrial

Relations (DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's Standard Subcontract
Terms and Gonditions and insurance requirements. A copy of our Standard

Subcontrect Terms and Conditions is avaifable in electronic format upon
request. Bond Requirements: Notwithatanding any contrary language in a
bid to Flatiron West, Inc. (“Flatiron®) or any prior course of dealing between

Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron

reserves the right, pursuant to Public Contract Code section 410B and

otharwise, to require each bidder to provide payment and performance
bonds assuring bidder's obligations ta Flatiron in the amount of 100 percent
of the bid to Flatiron. Flatiren will raimburse tha bond premium at actuai
cost not to excead 3%. The surety on the bonds must be a Califomia
atimitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will ba evaluated with your
price. An Equal Opportunity Empioyer.

Flatiron West, inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Emall: SDBids@flatironcorp.com
Jannette Carter

Published on Apr 07, 2015 by
Construction Bid Source Infaractive {(Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at http: fwww.constructionbidsource.com (http:/iwww,constructionbidsource.com)

Phona: 1-8688-786-9450 Fax: 209.772.3573

This solicitation Ad will run in bath publications until the bid date

https://www.constructionbidsource.com/ads/id/12159 5/20/2015
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@ Copyright 1992 - 2015 Construction Bid Seurce | Tl Free: {888)785-9450

https://www.constructionbidsource.com/ads/id/12159 5/20/2015



FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA. , | E D L E @

Suzie Davidson /Art Direstor

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

ROUTE 11/125/905 SEPARATION (CONTRACT NO. 11-288814)
LOCATION: SAN DIEGO, CA
OWNER: CALTRANS
EID DATE: Y 27, 2015 AT 2:00 P.M.

Quotes requesied for, but not limited to, the following types of work:
* AC Dike = Agpregate Supply = Aaphalt Paving » CIDE File (Sign Foundation} = Clear & Grub
* Concrete Barrier * Concrete itch ining = Construction Area Signs » Driven Pilin (Furnish and
Install) » Electrical ® Erosion Control e Fence & Guardrail * Form Liner » Grind PO = Imported
Borrow » Joint Seal = Landscape & Irrigation = Minor Concrete = Miscellaneous Iron & Stex]
* Overhead Sign Panels/Structures = pe Sufpply > Frestressing = Railing « Reinforcing Steel
= Roadside Signa ¢ Rock Slope Protection » S ope Paving (Rock Cobble) = Striping .

Plans and specifications can be download, d, at no cost from the Caltrans web site at:
http: / / www.dot.ca govihg feac/ oe / project ads addenda /17 / 11-258814 /.

Additionally, plans and specifications are available at Flatiron’s San Marcos and Chine Hills offices. Please call
to make an appointment to viewy plans and specifications.

Luotations must be valid for same duration as specified by Owner for contract award. Assistance in obtairving
bonding, lines of credit, insurance, e uipment, supplies and materials is available upon request. Flatiron West,
Inc. analyzes and considers each DB% quote, including those that are broken down into economically feasible
units to facilitate bidding. | :

v

Subcontractors are required to Possess and maintain a ¢urrent contractor's lcense and must alao be registered
with the Department of Industrial Relations {DIR) as required %y Public Contract Code Section 1725.5. Subcontractors
will be required to execute Flatiron's Staridared Subcontract Terms and Conditions and insurance requiremente.
4 copy of our Standard Subcontract Terms and Conditions is available in electromic foxmat upon request.

Bond Reguirementsa: Notwithstandmg any contraty language in a bid to Flatiron West, Inc. ("Flatiron”
ar any prior ceurse of dealing between Flatiron and a bidder, and unles$ walved in writing by Flatiron,
Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder’'s obligations to Flatiron in the amount
of 100 percent of tlll:’e i i i ‘
3%. The surety on the bonds must be a California admitted surety,

Non-DBE Subs/Suppliers: Indicate 2nd. tiex DBE participation offered on your quotatlon as it will be
evaluated with your price. .

FLATIRON WEST, INC.

1770 La Costa Meadowas DPrive, San Marcos, CA 22078
Phone (760) 216-9100 « Fax (760) 471-4860
Contact: Veronica Garcia, Estimating Administrator
Email: SDBids@flatironcorp.com
An Equal Oppaoartunity Employer

€ undersigned declares:
- Tamover the age of 18 years and s citizen of the United States. Iam not a party to.and have no interest in this matter,
- ['am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
« hereon, was published on the below date(s): '

| declare under penality of perjury that the foregaing is true and correct. M @Z :
Executed at San Diego, California ' 4 ‘
- signature
coNs INC.

Yabgabuls shais slis sh qlalsululgy)

TRADE PUBLICATION

SlS SIS sholi, Sheks

ALSO DISPLAYED ON WEB SITE @ ketp:/iwww.goodfaitheffort.com -
| 16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 + Phone Ne. (858) 487-2600 » Fax Number (B58) 487-3500 ’




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-288814 Route 11-125-905 Separation

Section E

E. Describe the Bidders efforts made to provide interested DBEs with adequate
information about the plans, specifications and requirements of the Contract to assist
them in responding to a solicitation. Identify the DBEs assisted, the type of
information provided, and the date of the contacts. Provide copies of supporting
documents.

Flatiron provided information on how to obtain plans and specifications on our
Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was
prepared to make information readily available and to discuss construction
methods and schedules to help DBE’s develop a competitive price and scope of
work; however, no assistance was requested from any DBE subcontractor
and/or supplier during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-288814 Route 11-125-905 Separation

Section F

F. Describe the Bidder's efforts made to assist interested DBE’s in obtaining bonding,
lines of credit, or insurance. Identify the DBE’s assisted, the type of assistance
offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in obtaining
bonding, lines of credit, or insurance, in our Solicitations (Section B) and
Advertisements (Section D).

Flatiron was prepared to assist DBE’s with obtaining bonding, lines of credit, or
insurance; however, no assistance was requested from any DBE subcontractor
and/or suppliers during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-288814 Route 11-125-905 Separation

Section G

G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary
equipment, supplies, materials, or related assistance or services, excluding supplies
and equipment the DBE purchases or leases from the Prime Contractor or its
affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates.
Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in
obtaining necessary equipment, supplies, materials or related assistance or
services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE’s with the necessary equipment, supplies,
materials; or related assistance services; however, no assistance was
requested from any DBE subcontractor and/or suppliers during the bid
advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-288814 Route 11-125-905 Separation

Section H

H. List the names of agencies and the dates on which they were contacted to provide
assistance in contacting, recruiting and using DBE firms. If the agencies were
contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 4/7/15 and revised on 5/20/15 to reflect bid date change Flatiron solicited DBE
participation through the Minority Business Development Agency.

On 4/7/15 and revised on 5/20/15 to reflect bid date change Flatiron solicited DBE
participation through the SBA Subnet Database.

On 5/5/15 Flatiron solicited DBE participation through the San Diego Contracting
Opportunity Center.
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Offer Qvarview
Flatiron West, Inc.

The foliowing is a summary of the information you have submitted into the Opportunity Database, If you woulkd iike to add or modify any of the information below, please click the "Edit”
link corresponding to the section you wouid iike to edit.

Please keep in mind that for your Oppariunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date failing between the open and
dose dates), Bond Information, Location Infarmation, as weli as supply at ieast one SIC or NAICS code.

OPPORTUNITY STATUS

Last Modified ByJlannette Carter

SPECIAL INITIATIVE PROGRAMS
is this opportunity related to Special Initiative Prog ‘a

| e

OPPORTUNITY INFORMATION

* First Namafveronica

* { ast NamegGartia

* Tajephone{760-916-9100
Fax3760-471-4860

* Date ClosedMay 21, 2015
—
* rtunity Title 11/125/505 Separation
* Solicitation IDJ: 1-288814
* Contract Vajua Amount 516,200,000
* Estimated Contract Duration g0 Months - 1 Year
* Opportunity TypeJFrederal Government

rrerre—
* Offer DescriptionJRequest for Certified DBE Subcontractors & Suppliers. Quotes requestad for,
bt not #imited to: AC Dike, Aggregate Supply, Asphakt Paving, CIDR Pile (Sign
Foundation), Clear & Grub, Concrete Barrier, Concrete Ditch Lining , Concrete
Supphy, Construction Area Signs, Driven piling (Furnish and Instail),
Electrical, Erosion Control, Fence & Guardraii, Form Liner, Grind PCC,
Emparted Bormow, Joint Seal, Landscape & irvigation, Minor Concrete,
Miscellaneous Iron & Steel, Overhead Sign Panels/Structures, Pipe Supply,
Prestrassing, Railing, Reinforcing Steel, Roadside Signs, Rock Slope
Protection, Slope Paving (Rock Cobhie) and
IStriping. hitp:j/dot.ca.gov/hafesc/oe/project_ads_addendaf11/11-
88814/, Additionally, plans and specifications are avaiiable at Flatirons
[5an Marcas and Chino Hiils offices. Please <ali to make an appointment
ko view plans and specifications. Quotations must be valid for same duration
s specified by Owner for contract award. Assistance in obtaining bonding,
ines of credit, insurance, eguipment, supplies and materiais is available
n request, Flatiron West, Inc. analyzes and considers each DBE guote,
including those that are broken down into economically feasible units to
jiitate bidding. Subcantractors are required to possess and maintain a
urrent contractors license and must aisc be registered with the Department
Industrial Relations (DIR} as required by Public Contract Code Section
1725.5. Subcontractors wil be required to execute Flatirons
Standard Subcontract Terms and Conditions and insurance requirements. A
Fopy of aur Standard Subcontract Terms and Conditions is avaiiable
in electronic format upon reguest. Band Reguirements: Notwithstanding any
kontrary ianguage in a bid to Flatiron West, Inc. (Flatiron) or any prior
fourse of dealing between Flatiron and a bidder, and unless waived in writing
by Flatiron, Ratiron reserves the right, pursuant 1o Public Contract Code
Bection 4108 and otherwise, to require each bidder to provide payment and
performance bords assuring bidders obligations to Flatiron in the amount of
JL00 percent of the bid to Flatiron. Flatiron will reimburse the bond prerium
it actual cost not to exceed 3%. The surety on the bonds must be a Caiifornia
pdmitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tler DBE
participation offered on your quotation as it will be evaiuated with your

ice. An Equal unity Em r,
* Keywords JRoads
* Bond RequastJrknown
Bond A Not Specined
* iINDUSTRY CODES Edit
NAICSI 34 - Heevy Construction
349 - Other Heavy Construction
3411 - Highway end Street Constructon
* LOCATION INFDRMATION {Edit)]
San Diego, California 92101 USA
Return ta Company Details

Thank you for particigabing in the
Minarity Business Development Agency's Opportunity program.

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set v=bWIIX2IkPTE50D... 4/7/2015



Opportunity

Offer Overview
Flatiron West, Inc.

Page 2 of 3

‘The following is a summary of the infarmation you have submitted intc the Opportunity Database. 1f you would tike to add or madify any of the infarrnation below, please click the "Edit™

link corresponding to the section you would ke to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and

dlase dates), Bond Information, Location Infarmetion, as well as supply at least one SIC or NAICS code.
o ired Fieidh

OFPORTUNITY STATUS

Current St:tus‘ Active -

et
Last Modified Date: il G7, 2615
Last Modified Byflannette Carter
SPECIAL INITIATIVE PROGRAMS

Is this opportunity refated to Special Initiative Proqﬂmsﬂ

COPPORTUNITY INFORMATION

* Firgt NamefVeronica

* Last NamegGarcia

une 11, 2015

* Opportunity Title 11/125/%05 Separation

* Solicitation IDF1-288814

* Contract Value Amaunt§$16,200,000

Manths - 1 Yaar

| Goverrment

JRequest for Certified DBE Subcontractors & Suppliers. Quates requested for,
but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile (Sign
Foundation), Clear & Grub, Concrete Barer, Concrete Citch Lining , Concrete
Supply, Construction Area Signs, Driven Piing {Furnish and Install),
Electrical, Erosion Control, Ferce & Guardrail, Form Liner, Grind PCC,
mpaorted Bormow, Joint Seal, Landscape & Imigation, Minor Concrete,
iscallangous Iron & Steel, Overhead Sign Panels/Structures, Pipe Supply,
restrassing, Raiiing, Reinforcing Steel, Roadside Signs, Rock Slope
rotection, Slape Paving {Rock Cobble) and
riping. http://dot.ca.govihg/fesc/oe/project_ads_addenda/11/11-
88814/, additionally, plans and specifications are available at Flatirons
n Marcos and Chino Hiits offices. Please call to make an appointment
view plans and spacifications, Quotations must be valid for same duration
5 specified by Owner for contract award. Assistance in obtaining bonding,
ines of credit, insurance, equipment, supplies and matertals is available
request. Flatiron West, Inc. analyzes and considers each DBE quate,
nduding these that are broken down intc economically feasible units to
iiitate bidding, Subcantractors are required to possess and maintain a
contractors license and must also be registered with the Department
Industrial Relations {DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Fatirons
Standard Subcortract Terms and Conditions and insurance requirements. A
kopy of our Standard Subcontract Terms and Conditions is availabie
in electronic format upon request, Bond Reguirements: Notwithstanding any
fcontrary language in a bid to Flatiron West, Inc. {Flatiron} or any prior
Fourse of dealing between Fatiron and a bidder, and unless waived in writing
Flatiron, Fatiron reserves the right, pursuant to Public Contract Code
ion 4108 and otherwise, to require each bidder to provide payment and
rformance bonds assuring bidders obigations to Flatiran in the amount of
00 percant of the bid to Flatiron. Flatiron will reimburse the band pramium
it actual cast not to exceed 3%. The surety on the bonds must be a California
pdmitted surety, Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quatation as it will be evaluated with your
| Em A

* Bond RequastUnknown

Bond Amount3Not Specified

* INDUSTRY CODES

(18]
=3

NAICS:

34 - Heavy Construction
349 - Other Heavy Construction
3411 - Hi

hway and Street Construction

* LOCATION INFORMATION

[Edit)

San Diego, Caiformia 92101 USA

Return io COmpans" Details

Thank you for participating in the
Minority Susiness Devalopment Agency's Opportunity program.

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set v=bWIIX2IkPTE5O...

5/20/2015



Page 1 of 2

Display Solicitation Record
Your solicitation has been entered in SUB-Net database. Thank you very much!
Prime's Name: Flatiron West, Inc.

Contact: Veronica Garcia
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS  State: CA
Zip: 92078 Zip+4:

Phone: 760-916-9100
Fax: 760-471-4860
Email: SDBids@flatironcorp.com

Seeking: = US Department Of Transportation Disadvantaged Business

Enterprise (DBE)
Description:

Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate
Supply, Asphalt Paving, CIDH Pile (Sign Foundation), Clear
& Grub, Concrete Barrier, Concrete Ditch Lining , Concrete
Supply, Construction Area Signs, Driven Piling (Furnish and
Install), Electrical, Erosion Control, Fence & Guardrail, Form
Liner, Grind PCC, Imported Borrow, Joint Seal, Landscape &
Irrigation, Minor Concrete, Miscellaneous Iron & Steel,
Overhead Sign Panels/Structures, Pipe Supply,
Prestressing, Railing, Reinforcing Steel, Roadside Signs,
Rock Slope Protection, Slope Paving (Rock Cobble) and
Striping. Plans and specifications can be downloaded, at no
cost, from the Caltrans website at
http:/ /dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-
288814/. Additionally, plans and specifications are available
at Flatiron's San Marcos and Chino Hills offices. Please call
to make an appointment to view plans and specifications.
Quotations must be valid for same duration as specified by
Owner for contract award. Assistance in obtaining bonding,
lines of credit, insurance, equipment, supplies and materials
is available upon request. Flatiron West, Inc. analyzes and
considers each DBE quote, including those that are broken
down into economically feasible units to facilitate bidding.
Subcontractors are required to possess and maintain a
current contractor's license and must also be registered
with the Department of Industrial Relations (DIR) as
required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms
and Conditions is available in electronic format upon
request. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. ("Flatiron") or any
prior course of dealing between Flatiron and a bidder, and
unless waived in writing by Flatiron, Flatiron reserves the
right, pursuant to Public Contract Code section 4108 and
otherwise, to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron

https://ewebl.sba.gov/subnet/search/dsp_detailed bid record.cfm?bid seq num=35527&ex... 4/7/2015
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in the amount of 100 percent of the bid to Flatiron. Flatiron
will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bonds must be a California
admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier
DBE participation offered on your quotation as it will be
evaluated with your price. An Equal Opportunity Employer.

NAICS Code: 237310
Place of performance: CA - California
Prime Sol. Number: 11-288814
Subcontract Sol. Number: 11-288814
Bid Closing Date: 5/21/2015
Time: 2:00 PM PDT

Back

https://eweb1.sba.gov/subnet/search/dsp _detailed bid record.cfm?bid seq num=35527&ex... 4/7/2015
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Display Solicitation Record
Your solicitation has been entered in SUB-Net database. Thank you very much!
Prime's Name: Flatiron West, Inc.

Contact: Veronica Garcia
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS  State: CA
Zip: 92078 Zip+4:

Phone: 760-916-9100
Fax: 760-471-4860
Emall: SDBids@flatironcorp.com

Seeking: « US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

Description:
Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate
Supply, Asphalt Paving, CIDH Pile (Sign Foundation), Clear
& Grub, Concrete Barrier, Concrete Ditch Lining , Concrete
Supply, Construction Area Signs, Driven Piling (Furnish and
Install), Electrical, Erosion Control, Fence & Guardrail, Form
Liner, Grind PCC, Imported Borrow, Joint Seal, Landscape &
Irrigation, Minor Concrete, Miscellaneous Iron & Steel,
Overhead Sign Panels/Structures, Pipe Supply,
Prestressing, Railing, Reinforcing Steel, Roadside Signs,
Rock Slope Protection, Slope Paving (Rock Cobble) and
Striping. Plans and specifications can be downloaded, at no
cost, from the Caltrans website at
http:/ /dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-
288814 /. Additionally, plans and specifications are available
at Flatiron's San Marcos and Chino Hills offices. Please call
to make an appointment to view plans and specifications.
Quotations must be valid for same duration as specified by
Owner for contract award. Assistance in obtaining bonding,
lines of credit, insurance, equipment, supplies and materials
is available upon request. Flatiron West, Inc. analyzes and
considers each DBE quote, including those that are broken
down into economically feasible units to facilitate bidding.
Subcontractors are required to possess and maintain a
current contractor's license and must also be registered
with the Department of Industrial Relations {DIR) as
required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms
and Conditions is available in electronic format upon
request. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. {("Flatiron") or any
prior course of dealing between Flatiron and a bidder, and
unless waived in writing by Flatiron, Flatiron reserves the
right, pursuant to Public Contract Code section 4108 and
otherwise, to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron

https://eweb].sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq num=35527&e... 5/20/2015
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in the amount of 100 percent of the bid to Flatiron. Flatiron
will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bonds must be a California
admitted surety. Non-DBE Subs /Suppliers: Indicate 2nd tier
DBE participation offered on your quotation as it will be
evaluated with your price. An Equal Opportunity Employer.

NAICS Code: 237310
Place of performance: CA - California
Prime Sol. Number: 11-288814
Subcontract Sol. Number: 11-288814
Bid Closing Date: 6/11/2015
Time: 2:00 PM PDT

Back

hitps://eweb.sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq_num=35527&e... 5/20/2015



Route 11/125/905 Separation | Directory of Bids | SDCOC Page 1 of 2

A N D l EG 0 PTAC One on One Counseling Contract Opportunities Training and Workshops

Home About Application Training & Programs Bids Resources News Sponsor Us

Directory of Bids (in

. . New! Free Online Classes
.+ Back to Directory
Self paced on-demand classes
available now. -click here-

Route 11/125/905 Separation

Category: Construction, Requests for Subs/Suppliers
Project Agency Owner: Department of Transportation {Caltrans) SDCOC Sponsors

Name of Prime Contractor: Fiatiron West, inc.

Opportunity Description: DBE Goal 15%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but nat limited ta: AC

Dike, Aggregate Supply, Asphalt Paving, CIDH Pile (Sign Foundation), Clear & Grub, Concrete
Barrier, Concrete Ditch Lining , Concrete Supply, Construction Area Signs, Driven Piling {Fumish

and install}, Electrical, Erosion Control, Fence & Guardrail, Form Liner, Grind PCC, imported

Borrow, Joint Seal, Landscape & irigation, Minor Concrete, Misceilaneous Iron & Steel, Overhead
Sign Panels/Structures, Pipe Supply, Prestressing, Railing, Reinforcing Steel, Roadside Signs, Rock
Slope Protection, Slope Paving (Rock Cobble) and Striping. Pians and specifications can be
downioaded, at no cest, from the Caltrans website at

hitp://dot ca. gavhglescioe/project_ads_addendal11/11-2888 14/, Additionaily, pians and Featured Events
specifications are available at Fiatiron's San Marcos and Chino Hilis offices. Piease call

to make an appointment to view plans and specifications. Quotations must be valid for same duration
as specified by Owner for contract award.

Assistance in abtaining bonding, lines of credit, insurance, equipment, supplies and -
materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE
quote, including thase that are broken down into economically feasible units to facilitate
bidding. Subcontractors are required to possess and maintain a current contractor's license Fiovemment Contracting
and must also be registered with the Depariment of Industrial Relations (DIR} as required in 10 Steps

by Public Contract Code Section 1725.5. Subcontractors will be required to execute -

Flatiron’s Standard Subcontract Terms and Conditions and insurance requirements. A

copy of our Standard Subcoentract Terms and Conditions is available in electronic format

upon request. Bond Requirements: Notwithstanding any contrary language in a bid to

Flatiron West, Inc. (*Flatiron™) or any priar course of dealing between Flatiron and a

bidder, and uniess waived in writing by Flatiron, Flatiron reserves the right, pursuant to

Public Contract Code section 4108 and otherwise, to require each bidder to provide

payment and performance bonds assuring bidder's obligations ta Flatiran in the amount of

100 percent of the bid to Fiatiron. Flatiron will reimburse the bond premium at actual cost

not fo exceed 3%. The surety on the bonds must be a California admitted surety. Non-

DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it

will be evaluated with your price. An Equal Opportunity Employer.

Bid Due Date:
512112015

Time Bid is Due: 2:00 PM

Online Course: Marketing
to Government Agencies

Online Course:

Contact Name: Veronica Garcia

Contact Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078
Contact Phone Number: 750 916-9075

Contact Fax: 760 471-4860

http://ptac-sandiego.org/bids-directory/3319/route-11125905-separation/ 5/6/2015



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-288814 Route 11-125-905 Separation

Section |

I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential
subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and
supplier contact information acquired at networking events is added to our in-house
database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

October 7, 2014 — SANBAG Expo

October 8, 2014 — SANDAG Bonding and Estimating Class

February 19, 2015 - SANDAG MCTC Meeting

February 25, 2015 — Small Business Council Meeting

February 27, 2015 — SBDC Meet the Buyers

May 12, 2015 — North Coast Corridor Outreach Event

May 28, 2015 — SANDAG MCTC Outreach Event

May 29, 2015 — SBA & SBDC Small Business Showcase and Luncheon
June 4, 2015 — Metro Purple Line Outreach Event

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and
suppliers on our advertisements. Please see Section D.

2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and
suppliers in our solicitations (please see attached).

e Solicitation Database (iSqFt printout)

e |FB, faxed or e-mailed (iSqFt printout)

e |FB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
¢ |FB Reminder Notice faxed or emailed (iSqFt printout)

e |FB and Addendum Notice Message History Repot (iSqFt printout)



Route 11/125/905 Separation (Contract No. 11-288814)
Bid Date: 6/11/15
olicitation Outreach

Company Name Phone City State
A & M Gentry Trucking (661) 285-0776 Palmdale CA
A.C. Paving Company (562) 868-5070 Santa Fe Springs CA
ABC Construction Co., Inc. (619) 239-3428 San Diego CA
ABC Resources, Inc. (909) 988-0390 Ontario CA
Acacia Environmental Construction (805) 964-2585 Santa Barbara CA
Accurate Striping (951) 609-3351 Wildomar CA
Ace Fence Company (626) 333-0727 La Puente CA
ACL Construction Co., Inc. (909) 391-4477 Chino Hills CA
ACO Polymer Products, Inc. (520) 421-9888 Casa Grande AZ
Advanced Concrete Sawing & Sealing, Inc. (602) 321-1961 Mesa AZ
Advanced Landscape 2000 (818) 591-2345 Woodland Hills CA
Advantage Demolition And Grading, Inc. (818) 477-2074 Winnetka CA
Alcorn Fence Company (951) 685-5871 Riverside CA
Alcorn Fence Company (323) 875-1342 Sun Valley CA
Alcorn Fence Company (714) 744-9447 Orange CA
All American Asphalt (951) 736-7600 Corona CA
All Cities Enterprises (909) 292-0315 Corona CA
Amber Steel (909) 874-2213 Rialto CA
America Pacific Construction (559) 577-9999 Brea CA
\merican Pride General Engineering, Inc. (760) 736-4056 Escondido CA
American Steel Placers (909) 884-6031 San Bernardino CA
Anthony's Grading & Paving (619) 334-6167 Santee CA
Antioch Paving Co, Inc. (925) 757-0123 Antioch CA
Anytime Dumping, Inc. (213) 494-0044 Torrance CA
Asphalt Dike Construction, Inc. dba APCO (559) 651-7900 Goshen CA
Associated Ready Mixed Concrete (949) 260-6324 Newport Beach CA
Atlas Fence Company (619) 397-6500 Chula Vista CA
August Construction & Shoring (424) 270-0370 Redondo Beach CA
Austin Enterprises (661) 589-1001 Bakersfield CA
Aviation Striping, Inc. (951) 303-9914 Temecula CA
Ayala Boring Inc. (909) 350-8940 Fontana CA
B C Traffic Specialists (714) 974-1190 Orange CA
Banaga Construction Inc. (619) 922-8570 Chula Vista CA
Banner Rebar (619) 258-8262 San Diego CA
Beard Electric (562) 802-1800 Santa Fe Springs CA
Belco Elecnor Group (909) 993-5470 Chino CA
Berg Electric Corporation (760) 746-1003 Escondido CA
Best Landscaping (619) 335-7500 San Diego CA
Bithell, Inc. (626) 331-2292 Covina CA
Buena Vista Landscape, Inc (714) 779-1202 Orange CA
. & W Construction Specialties, Inc. (805) 642-0204 Ventura CA
|CT&Finc. (562) 927-2339 Bell Gardens CA




Route 11/125/905 Separation (Contract No. 11-288814)

Bid Date: 6/11/15
olicitation Outreach

Company Name Phone City State
C. P. R. Trucking (818) 837-8333 Sylmar CA
C.R. Gann Demolition, Inc. (951) 392-1603 Nuevo CA
Cal Stripe, Inc. (909) 884-7170 Colton CA
California Professional Electrical Engineering (626) 810-1338 La Puente CA
Calmex Engineering, Inc. (909) 546-1311 Bloomington CA
CalPortland Company (626) 852-6200 Azusa CA
CalPortland Company (805) 896-7910 Santa Maria CA
Cal-Vet A DVBE Company (408) 499-0068 Santa Clara CA
Cemex (619) 843-3068 San Diego CA
Cen-Cal Rebar (559) 289-3314 Fresno CA
Central Striping Service, Inc. (916) 635-5175 Rancho Cordova CA
CGO Construction Company (909) 930-5501 Ontario CA
Chandler's Sand & Gravel, LLC (310) 784-2900 Rolling Hills Estates CA
Chrisp Company (909) 746-0356 Bloomington CA
Cindy Trump Inc dba Lindys Cold Planing (562) 694-4015 La Habra CA
CL Landscaping, Inc. (619) 669-5396 Spring Valley CA
Clearwater Landscaping (530) 676-3081 Cameron Park CA
CMC Fontana Steel (209) 951-9620 Stockton CA
CMC Steel Fabricators, Inc, dba CMC Rebar (909) 803-1504 Etiwanda CA
-MV Electric (909) 931-5700 Upland CA
CNJ Enterprises, Inc. (480) 483-0989 Scottsdale AZ
Combined Effort Inc (800) 517-4660 Jamestown CA
Comet Electric (818) 340-0965 Canoga Park CA
Comet Electric (818) 280-5730 Chatsworth CA
Con Fab California Corp (209) 249-4700 Lathrop CA
Concrete Coring Company (562) 634-4021 Paramount CA
Condon-Johnson & Associates - Cypress (714) 826-4711 Cypress CA
Condon-Johnson & Associates - SD (858) 530-9165 San Diego CA
Construct Alliance Inc (714) 878-5255 Whittier CA
Cookson Enterprises, Inc. (760) 839-2966 Escondido CA
Coombs-Hopkins Company (602) 275-4303 Phoenix AZ
craneveyor corp. (626) 442-1524 South El Monte CA
Crown Fence Company (562) 864-5177 Santa Fe Springs CA
Crown Fence Company (951) 479-4790 Corona CA
Crown Fence Company (858) 452-5590 San Diego CA
CSl Electrical Contractors, Inc. (562) 946-0700 Santa Fe Springs CA
CTE Inc. (619) 733-6791 Lakeside CA
Daley Corporation (619) 390-3900 Lakeside CA
Dan Copp Crushing (714) 777-6400 Yorba Linda CA
DC Hubbs Construction (909) 790-2215 Yucaipa CA
D & L Trucking (415) 332-4977 Marin City CA
[Dillard Trucking, Inc. (925) 634-6850 Byron CA




Route 11/125/905 Separation (Contract No. 11-288814)

Bid Date: 6/11/15
olicitation Outreach

Company Name Phone City State
Distinctive Concrete, Inc. (858) 277-9707 San Diego CA
Diversified Landscape Co. (951) 245-1686 Wildomar CA
Drill Tech Drilling & Shoring (951) 277-9700 Corona CA
Drill Tech Drilling & Shoring (925) 978-2060 Antioch CA
Dugan Construction, Inc. (909) 923-1018 Ontario CA
DYWIDAG-Systems International USA, Inc. (562) 531-6161 Long Beach CA
EAR Environmental & Remidiation Management (951) 735-5575 Riverside CA
Easy Turf (760) 745-7000 Vista CA
EBS General Engineering, Inc. (951) 279-6869 Corona CA
Eco-Logic, Inc. (951) 461-2250 Murrieta CA
Empire Steel, Inc. (909) 509-5928 San Bernardino CA
Ensley Electric, Inc. (619) 754-6523 El Cajon CA
FBD Vanguard Construction (925) 245-1300 Livermore CA
Federal Construction Group, Inc. (619) 993-8458 Bakersfield CA
FenceCorp, Inc. (760) 721-2101 Oceanside CA
FenceCorp, Inc. (951) 686-3170 Riverside CA
Ferreira Construction Co., Inc. (909) 606-5900 Chino CA
Flatiron Electric Group (714) 228-9631 Chino CA
Eour Star Rebar Inc (909) 792-5514 Redlands CA
rank and Son Paving, Inc. (619) 422-8322 Chula Vista CA
G & C EQUIPMENT CORPORATION (310) 515-6715 Gardena CA
G & F Concrete Cutting Inc. (714) 648-0397 Santa Ana CA
G Q Trucking Co. (951) 739-7529 Corona CA
G. Scott Asphalt (619) 420-1854 Chula Vista CA
Garbini & Garbini (619) 232-4747 San Diego CA
Gaspar Trucking (951) 233-4749 Riverside CA
GEMINI FOREST PRODUCTS (562) 594-8948 LOS ALAMITOS CA
Geo Supply, Inc. (602) 305-8094 Phoenix AZ
Geo-Cell Solutions, Inc. (559) 294-1274 Fresno CA
Geox, Inc. (760) 509-0079 Vista CA
Gerdau Reinforcing Steel (909) 713-1130 San Bernardino CA
Gerdau Reinforcing Steel (858) 737-7700 San Diego CA
Global Lighting & Signs (619) 654-4130 Murrieta CA
Global Road Sealing, Inc. (714) 893-0845 garden grove AL
Global Transloading, Inc. (562) 495-9600 Signal Hill CA
Golden State Boring & Pipe Jacking Inc. (909) 930-5811 Chino CA
Golden Triangle Land Surveying, Inc. (760) 758-7725 Vista CA
Green Vista Landscape (916) 780-6866 Rocklin CA
Green Vista Landscape (714) 323-8783 Perris CA
Griffin Dewatering Corp. (909) 986-4498 Ontario CA
sriffith Co. (Quartz Hill) (661) 718-2351 Quartz Hill CA
|Grifﬁth Company (Landscape) (714) 984-5500 Brea CA




Route 11/125/905 Separation (Contract No. 11-288814)
Bid Date: 6/11/15
olicitation Outreach

Company Name Phone City State
Griffith Company (Santa Fe Springs) (562) 929-1128 Santa Fe Springs CA
H&D Construction Co. (619) 444-6118 El Cajon CA
Hammer Down Transportation (562) 794-4435 Inglewood CA
Hanson Aggregates (805) 456-4841 Goleta CA
Hanson Aggregates (805) 534-8100 San Luis Obispo CA
Hanson Aggregates (858) 715-5600 San Diego CA
Hanson Aggregates (805) 896-9539 Nipomo CA
Hardy & Harper Incorporated (714) 444-1851 Santa Ana CA
Harris Rebar, A Division of Harris Steel Limited (909) 397-7155 Pomona CA
Harris Rebar, Southern California (619) 655-3580 Lakeside CA
Hawthorne Contracting Company (760) 737-0307 Escondido CA
Hayward Baker Inc. (909) 393-9300 Chino Hills CA
Helix Electric, Inc. (858) 535-0505 San Diego CA
High Light Electric, Inc. (951) 352-9646 Riverside CA
Holiday Rock (909) 982-1553 Upland CA
Hurricane & Poway Fence (760) 789-4950 Ramona CA
HydroSprout, Inc. (760) 432-8233 Escondido CA
IE Pacific (760) 294-7097 San Diego CA
'mperial Paving Co., Inc. (562) 944-0975 Santa Fe Springs CA
mperial Sprinkler (760) 559-0078 menifee CA
Incompli (949) 391-4593 Laguna Hills CA
In-Line Custom Handrail & Metal Fab (760) 789-0282 Ramona CA
Integrity Rebar Placers (951) 696-6843 Perris CA
International Paving Services (909) 794-2101 San Bernardino CA
Interstate Sales (530) 823-6070 Auburn CA
Interstate Striping of California, Inc. (619) 562-1060 Santee CA
10 Environmental & Infrastructure (619) 280-3278 San Diego CA
J & M Land Restoration, Inc. (661) 872-7039 Bakersfield CA
J F L Electric Inc (323) 581-4400 Los Angeles CA
J. D. Fields & Company, Inc. (714) 257-2005 Brea CA
J. Francis Co., Inc. (951) 776-9100 Riverside CA
J.A. Placek Construction (562) 944-7985 Santa Fe Springs CA
J.D. Humann Landscape (805) 925-7744 Santa Maria CA
J.D. Jimenez Concrete Contractor Inc. (909) 989-3615 Rancho Cucamonga CA
Jaycor Construction Technologies, Inc. (619) 749-8360 El Cajon CA
JC SUPPLY & MFG (909) 373-1773 ONTARIO CA
John S. Meek Company (310) 830-6323 Gardena CA
Kelly's Water Works (619) 244-3785 El Cajon CA
L. Riley Trucking & Dispatch (310) 530-1720 Harbor City CA
I.C. Paving & Sealing (760) 752-1743 San Marcos CA
amb Home Service, Inc. (951) 375-1916 Riverside CA
|Landscape Support Services (818) 475-0680 Santa Clarita CA




Route 11/125/905 Separation (Contract No. 11-288814)
Bid Date: 6/11/15
olicitation Outreach

Company Name Phone City State
Lcg Landscape (951) 549-0075 Corona CA
Lindy's Cold Planing (562) 697-2286 La Habra CA
LMN Concrete & Grinding (951) 616-3828 Jurupa Valley CA
LNA Concrete Structures, Inc. (909) 393-1493 Chino Hills CA
Loera Trucking (951) 903-4191 Norco CA
Lovco Construction, Inc. (562) 595-1601 Signal Hill CA
Lovez General Engineering Corporation (760) 249-5428 Wrightwood CA
M.F. Maher, Inc. (707) 552-2774 Vallejo CA
Manhole Adjusting, Inc. (323) 558-8000 Pico Rivera CA
Marina Landscape, Inc. (714) 704-0420 Anaheim CA
Mark Langer Masonry & Landscape, Inc. (619) 246-5450 Cardiff by the Sea CA
Marne Construction (714) 935-0995 Orange CA
Martinez Steel Corporation (909) 946-0686 Claremont CA
Mass Electric Construction Company (909) 962-6001 La Verne CA
MCV Companies Inc. (760) 294-9858 Escondido CA
Midori Landscape, inc. (714) 751-8792 Santa Ana CA
Mid-State Precast Lp (559) 992-8180 Corcoran CA
Minshew Bros. Steel Construction, Inc. (619) 561-5700 Lakeside CA
MLM & Associates Engineering, Inc. (949) 586-1900 Laguna Hills CA
JAorales Contracting Services (626) 856-3646 Baldwin Park CA
Moreno General Engineering Corporation (209) 920-3129 Valley Springs CA
Morrow-Meadows Corporation (909) 598-7700 City of Industry CA
MSL Electric, Inc. (714) 693-4837 Anaheim CA
Natures Image (949) 680-4400 Lake Forest CA
Newland Entities, Inc. (530) 755-1178 Yuba City CA
Nor-Cal Concrete Inc (707) 425-6144 Suisun City CA
Olson Precast Company (909) 427-1138 Rialto CA
Olympic Engineering Construction (619) 764-8190 San Diego CA
Orange County Striping Service, Inc. (714) 639-4550 ORANGE CA
Pacific Aggregates, Inc. (951) 285-7627 Lake Elsinore CA
Pacific Boring (559) 864-9444 Caruthers CA
Pacific Corrugated Pipe Company (909) 829-4235 Newport Beach CA
Pacific Railway Enterprises, Inc. (951) 784-4630 Riverside CA
Pacific Restoration Group, Inc. (951) 940-6069 Perris CA
Pacific Rim Hydroseeding, Inc. (760) 751-7055 Valley Center CA
Pacific Steel Group (858) 251-1134 San Diego CA
Pacific Striping Company (562) 429-2562 Long Beach CA
Pacific Waterproofing & Resoration, Inc. (909) 444-3052 POMONA CA
Pacifica Contracting, Inc. (858) 449-0113 San Diego CA
Patriot General Engineering (619) 713-6880 Lakeside CA
atriot Paving, Inc. (714) 283-0777 Orange CA
[Patriot Reinforcing Steel Inc (951) 241-2036 Riverside CA




Route 11/125/905 Separation (Contract No. 11-288814)
Bid Date: 6/11/15
olicitation Outreach

Company Name Phone City State
Pavement Coatings Co. (714) 826-3011 Jurupa Valley CA
Pavement Recycling (951) 682-1091 Mira Loma CA
Pavor Décor Home Concepts (909) 795-8474 Calimesa CA
Payco Specialties (619) 422-9204 Chula Vista CA
PC&N Construction, Inc. (925) 634-4567 Byron CA
PCI (562) 218-0504 Long Beach CA
Penhall Company (858) 550-1111 San Diego CA
Penhall Company (714) 772-6450 Anaheim CA
Perez Asphalt Construction Ltd (661) 872-9093 Bakersfield CA
Perry Electric (619) 449-0045 Santee CA
Phoenix Landscape Inc. (714) 572-1410 Fullerton CA
Pipe Jacking Unlimited (909) 880-8446 San Bernardino CA
Precision Cold Planing (909) 446-0010 Yucaipa CA
Prestige Striping Services, Inc. (951) 270-2999 Corona CA
Professional Concrete Sawing Inc. (209) 357-2228 Merced CA
Pruitt Trucking Inc. (626) 398-4500 Altadena CA
Puget Sound Erosion Control Service (425) 408-1804 Woodinville CA
Pure Effect Incorporated (714) 639-7873 Fullerton CA
Nuality Hydroseeding & Restoration (760) 789-8040 Ramona CA
Juick Crete Product Corp. (951) 737-6240 Norco CA
R. E. Serrano Inc. (925) 957-8184 Martinez CA
Reyes Masonry Contractors Inc (805) 525-5256 Santa Paula CA
Rick Chavez Trucking Inc. (619) 368-7256 El Cajon CA
Rise Above Trucking, Inc. (951) 272-0320 Corona CA
Rivera Trucking (951) 212-5619 Chino CA
Robert B. Longway, Inc. (909) 947-4224 Ontaio CA
Roca Steel (619) 438-9525 Herber CA
Royal Electric Company (916) 226-2100 Sacramento CA
SamRod Corp. (661) 945-3602 Lancaster CA
Select Electric, Inc. (619) 460-6060 Poway CA
Sequoia Consultants (714) 974-6316 Orange CA
Serna Construction (559) 304-2197 Fresno CA
Service Construction (S.C.S.C. Inc.) (714) 744-4673 Orange CA
Shimmick Construction (949) 333-1500 Irvine CA
Sierra Landscape Development, Inc. (626) 447-5260 South El Monte CA
Signet Testing Labs (714) 399-1500 Anaheim CA
So Cal Construction & Consulting Services, Inc. (760) 723-8907 Fallbrook CA
South Bay Foundry, Inc. (619) 956-2780 Santee CA
SouthWest V-Ditch, Inc. (951) 300-2973 Riverside CA
spec Formliners (714) 429-9500 Santa Ana CA
‘tatewide Safety & Signs, Inc. (858) 679-7292 Poway CA
IStatewide Stripes, Inc. (858) 560-6689 San Diego CA




Route 11/125/905 Separation (Contract No. 11-288814)
Bid Date: 6/11/15
olicitation Outreach

Company Name Phone City State
Steiny & Company, Inc. (626) 338-9923 Baldwin Park CA
Sterndahl Enterprises, Inc. (818) 834-8199 Sun Valley CA
Stroer & Graff (949) 419-5202 Chula Vista CA
Structure Cast (661) 883-4490 Bakersfield CA
Summit Erosion Control (858) 679-2100 Poway CA
Super Seal & Stripe (805) 524-7345 Fillmore CA
Superior Pavement Markings, Inc. (951) 845-2799 Beaumont CA
Supply Patriot (714) 916-5656 Anaheim CA
T K Blackburn Trucking (805) 501-2693 Yuba City CA
Techno West (714) 635-1130 Anaheim CA
Terra Pacific Consultants, Inc. (858) 521-1190 San Diego CA
The Dirt Market (408) 395-1490 Los Gatos CA
The J.V. Land Clearing Company, Inc. (909) 592-2811 San Dimas CA
The Jungle Nursery, Inc. (310) 402-3263 Los Angeles CA
The Mahaffey Companies (310) 668-2030 East Rancho Dominguez  [CA
The R.J. Noble Company (714) 637-1550 Orange CA
Tipco Engineering, Inc. (323) 993-7005 Bellflower CA
U.S. Concrete-Precast Group (619) 240-8000 San Diego CA
!nited Steel Placers (909) 820-9280 Bloomington CA
.alleyCrest Landscape Development, Inc. (714) 546-7975 Santa Ana CA
Vintage Paving Co Inc. (530) 795-0132 Winters CA
Virtek Company, Inc. (909) 794-2673 Redlands CA
Vulcan Materials (858) 530-9463 San Diego CA
Watson Bowman Acme Corporation (800) 677-4922 KAnsas City MO
West Coast Pipe (909) 356-5670 Rialto CA
westcoastcutting (562) 529-8054 Bellflower CA
Western Paving Contractors, Inc. (626) 338-7889 Irwindale CA
Wheeler Paving, Inc. (951) 685-7283 Riverside CA
Whitson CM Contracting & Management, Inc. (858) 673-0966 San Diego CA
Xylem Dewatering Solutions (858) 679-9017 San Diego CA
Zumar Industries, Inc. (562) 941-4633 Santa Fe Springs CA




Subject: Invitation to Bid - **Route 11/125/905 (Contract No. 11-288814)** : All Trades
To: Steve Works (sworks@gcalstripe.com)

From: Sandra French (Transmittals@)isqftmail.com)

Sent Date: April 09, 2015 06:22 PM ET

“IVITATION TO BID

Sent: Thursday, April 09, 2015 6:11 PM ET ll

Email: SDBids@flatironcorp.com F I- AT ' Ro N

Phone: 760-916-9100

Fax 760-471-4860

Attention: Steve Works - sworks@calstripe.com
Company: Cal Stripe, Inc.

You have been invited to bid:
**Route 11/125/905 (Contract No. 11-288814)**

Bid Due Date: Thursday, May 21, 2015 2:00 PM PT
Project Location: CA 92101

Project Start Date:

Contact: Sandra French

Description:

For construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

*"agsage to Bidders:
ns and specifications are available for download, at no cost, through iSqFt. In addition, plans
and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call
first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
SDBEIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance
in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available
upon request. Flatiron analyzes and considers each DBE quote, including those that are broken
down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must
also be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.
("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Click here to view the project

Access Number: LDWS5-NRP1

Let us know your bid intention here:



Subject: Invitation to Bid - **Route 11/125/905 (Contract No. 11-288814)** : All Trades
To: John Iles (john@pacificboring.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: April 30, 2015 07:47 PM ET

VITATION TO BID
From: Flatiron West, Inc. Il
Sent: Thursday, April 30, 2015 7:47 PM ET

- FLATIRON

Phone: (760) 916-9100

Fax (760) 471-4860

Attention: John lles - john@pacificboring.com
Company: Pacific Boring

You have been invited to bid:
**Route 11/125/905 (Contract No. 11-288814)**

Bid Due Date: Thursday, May 21, 2015 2:00 PM PT
Project Location: CA 92101

Project Start Date:

Contact: Veronica Garcia

Description:

For construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

**assage to Bidders:

contractor & Supplier Quotes requested for but not limited to: AC Dike, Aggregate Supply,
~aphalt Paving, CIDH Pile (Sign Foundation), Clear & Grub, Concrete Barrier, Concrete Ditch
Lining , Concrete Supply, Construction Area Signs, Driven Piling (Furnish and Install), Electrical,
Erosion Control, Fence & Guardrail, Form Liner, Grind PCC, Imported Borrow, Joint Seal,
Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Sign
Panels/Structures, Pipe Supply, Prestressing, Railing, Reinforcing Steel, Roadside Signs, Rock
Slope Protection, Slope Paving (Rock Cobble), Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-288814/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans
and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call
first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance
in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available
upon request. Flatiron analyzes and considers each DBE quote, including those that are broken
down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must
also be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.

("Flatiron”) or any prior course of dealing between Flatiron and a bidder, and unless waived in

writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
‘ormance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Subject: Reminder Notice - Route 11/125/905, Contract No. 11-288814
To: Tim Jordan (jordan@aclrails.com)

From: Jannette Carter (Transmittals@isqfimail.com)

Sent Date: May 04, 2015 04:02 PM ET

NVITATION TO BID
From: Flatiron West, Inc. ll
Sent: Monday, May 04, 2015 4:02 PM ET

Ermai SDBids@fatroncorn.com FLATIRON

Phone: (760) 916-9100
Fax (760) 471-4860

Let us know your bid intention here:

PR

Won't Bid

Attention: Tim Jordan - jordan@aclrails.com
Company: ACL Construction Co., Inc.

You have been invited to bid:
**Route 11/125/905 (Contract No. 11-288814)**

Bid Due Date: Thursday, May 21, 2015 2:00 PM PT
Project Location: CA 92101
Project Start Date:
Contact: Veronica Garcia
“ascription:
construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

Message to Bidders:

This is a friendly reminder that we have not received your response to our Invitation to Bid for
this project. If you have not indicated your intention to bid please respond to this reminder
notification by selecting "Will Bid" or "Will Not Bid prior to logging out of iSqFt.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

Numbe

Let us know your bid intention here:

|

=y

Ao TWonted

For help, visit http://www.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

#4iSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Palicy.



Subject: Addenda - **Route 11/125/905 (Contract No. 11-288814)**
To: Steve Works (sworks(@calstripe.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: May 08, 2015 12:00 PM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Friday, May 08, 2015 12:00 PM ET F L A I I R o N

Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Steve Works from Cal Stripe, Inc. Addendum 1 was just posted on 5/8/2015.

Project Name: **Route 11/125/905 (Contract No. 11-288814)**
Project ID: 5151573 (this project is only available on Isqft)
Project Location: CA 92101

Project Contact: Veronica Garcia

Description:

For construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

Notes:

Message:
Addendum 1 has been issued for the Route 11-125-905 Separation Project. Please log on to
Ft to view/download the addendum.

If you have not confirmed your intention to bid please do so logging onto iSqFt. and responding
with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

cess Number: LD

For help, visit http://www.isaft com/start/pages/contact-suppart/ or call us at 888-768-4569.

FAisgFt

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4568. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Reminder - **Route 11/125/905 (Contract No. 11-288814)** : All Trades
To: Bob Stone (bobcalmex(@aol.com)

From: Veronica Garcia (Transmittals@isqfimail.com)

Sent Date: May 14, 2015 12:55 PM ET

“IVITATION TO BID

From: Flatiron

Sent: Thursday, May 14, 2015 12:54 PM ET

Email: vgarcia@flatironcorp.com

Phone: (760) 916-9100, ext 2075 F L AT I R o N

Fax (760) 471-4860

Let us know your bid intention here:

[ wiled ® : W VontBid

Attention: Bob Stone - bobcalmex@aol.com
Company: Calmex Engineering, Inc.

You have been invited to bid:
**Route 11/125/905 (Contract No. 11-288814)**

Bid Due Date: Thursday, May 21, 2015 2:00 PM PT

Project Location: CA 92101

Project Start Date:

Contact: Veronica Garcia

Description:

Far construction on state highway in San Diego County in and near San Diego at Route
125/905 separation.

Message to Bidders:
This is a friendly reminder that the Route 11-125-905 Separation Project bids Thursday, May 21,
2015 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by
selecting "Will Bid" or "Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

A 3s Numbe ML

For help, visit hitp:(//www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

FAiSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Addendum 2: Route 11/125/905 *BID DATE CHANGE*
To: Tim Jordan (jordan@aclrails.com)

From: Veronica Garcia (Transmittals@jisqftmail.com)

Sent Date: May 20, 2015 02:55 PM ET

'DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Wednesday, May 20, 2015 2:55 PM ET F L A I I R o N

Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax (760) 471-4860

Tim Jordan from ACL Construction Co., Inc. Addendum 2 - BID DATE CHANGE was just
posted on 5/20/2015.

Project Name: **Route 11/125/905 (Contract No. 11-288814)**
Project ID: 5151573 (this project is only available on Isqgft)
Project Location: CA 92101

Project Contact: Veronica Garcia

Description:

For construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

Notes:

iendum 2 has been issued for the Route 11/125/905 Separation project. Please log on to
4Ft to view/download the addendum.

**Please note the bid date has changed to Thursday, June 11, 2015 at 2:00 PM**

If you have not confirmed your intention to bid please do so logging into iSqFt. and responding
with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

ss Number: 2V

For help, visit hitp:/Aww.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

FRiSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Addenda - **Route 11/125/905 (Contract No. 11-288814)**
To: Shawn O'Donnell (shawnadvanced@live.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: May 29, 2015 11:12 AM ET

"DDENDUM
NOTIFICATION ,

From: Flatiron
Sent: Friday, May 29, 2015 11:12 AM ET F L AT l R o N

Email: vgarcia@flatironcorp.com
Phone: (760) 816-9100, ext 2075
Fax: (760) 471-4860

Shawn O'Donnell from Advanced Concrete Sawing & Sealing, Inc. Addendum 3 was just
posted on 5/29/2015.

Project Name: **Route 11/125/905 (Contract No. 11-288814)**
Project ID: 5151573 (this project is only available on Isgft)
Project Location: CA 92101

Project Contact: Veronica Garcia

Description:

For construction on state highway in San Diego County in and near San Diego at Route
11/125/905 separation.

Notes:

Message:
lendum 3 has been issued for the Route 11-125-905 Separation Project. Please log on to
4Ft to view/download the addendum.

If you have not confirmed your intention to bid please do so logging into iSqFt. and responding
with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

For help, visit http://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

FAiSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Emalil Sent Via Sent Status
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Mary Gentry A & M Gentry Trucking marystrucks@aol.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21}Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21{Paul Purewal AAA Rockery & Construction purewal.paul@gmail.com Email Sent
FWI1 - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Dave Czubernat ABC Construction Co., Inc. dave@abcconstruction.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Brett Schafer ABC Resources, Inc. bret@abcresources.biz Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|James Colbert Acacia Landscaping & Erosion Control, Inc. colbert.james @gmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Steve Richey Accurate Striping d9dozer@verizon.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Michael Abanill Ace Fence Company mpa@acefencecompany.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Esther Halloran ACO Polymer Products, Inc. ehalloran@aco-online.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. shawnadvanced @live.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Jason Isaacs Advanced Landscape 2000 jason@advancedlandscape2000.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yahoo.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Bob Jenkins Alcorn Fence Company bob@alcorn-fence.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Rick Sohns Alcorn Fence Company rick@alcorn-fence.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Gus Madrigal Alcorn Fence Company gus@alcorn-fence.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Tom McGetrick All Cities Enterprises tmcgetrick@allcitiesent.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Jared Hale Amber Steel jhale@ambersteel.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Bob Schallock American Pride General Engineering, Inc. bobs@americanpride-inc.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Chris Allison Antioch Paving Co, Inc. apc.chris@sbcglobal.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Bobby Evans |Anytime Dumping, Inc. info@anytimedumping.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 [Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrme.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Gordon Pettis Atlas Fence Company |gpettis@alcorn-fence.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 {Tom Stack Atlas Fence Company tom @alcorn-fence.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | Agust Agustsson |August Construction & Shoring agust@geosupport.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Sam Nicholas Aviation Striping, Inc. aviation@roadrunner.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 |Trever Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Brett Beard Beard Electric bwbeard@beardelectric.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Rick Becker Berg Electric Corporation rbecker@b lectric.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Nam DeSilva Best Landscaping info@bestlandscapingsandiego.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Troy Bithell Bithell, Inc. troy@vitrocem.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 |Angel Gomex Buena Vista Landscape, Inc b.v.landscape@pacbell.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21(Irving Lopez C & W Construction Specialties, Inc. irvingl@cwes.us Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Eric Marksberry C & W Construction Specialties, Inc. ericm@cwcs.us Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Mark Garcia CT&FInc. markg@ctandf.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Ana Rodriguez C. P. R. Trucking ana@cprtrucking.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition,com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Steve Works Cal Stripe, Inc. sworks @calstripe.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|B. Hair Cal-Vet A DVBE Company bhair@calvetdvbe.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Tim Black Calmex Engineering, Inc. tbcalmex@aol.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Bob Stone Calmex Engineering, Inc. |bobcalmex@aol.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent SentTo Company Name Email Sent Via Sent Status
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22]Jim Williams CalPortland Company jwilliams @calportland.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Dennis Leach Cemex dennis.leach@cemex.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Jack Fraher Cemex jack.fraherjr@cemex.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Jeremy Ulrich Cen-Cal Rebar shatanaka@comcast.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Ken Ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Carl Lopez Chandler's Sand & Gravel, LLC clchandlers@msn.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 |Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Cindy Trump Cindy Trump Inc dba Lindys Cold Planing wegrindasphalt@aol.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Guadalupe Carrillo CL Landscaping, Inc. clilandscapinginc@gmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Andy Rewinkle Clearwater Landscaping andy@clearwatercsc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Frank Chacon CMC Fontana Steel frank.chacon@cmc.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Brad Railsback CMC Steel Fabricators, Inc, dba CMC Rebar brad.railsback@cmc.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar reg.hughett@cmc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Bo Fuentes CMV Electric |bo@cmvele¢tric.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |filippo posta CNJ Enterprises cnj.contact@gmail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Ron Massoth Comet Electric e sth@cometelectric.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21 Comet Electric info@cometelectric.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Steven Goad Comet Electric, Inc. stevegoad@cometelectric.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Phil French Con Fab California Corp philf@confabca.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21 |Richard Rehbehn Concrete Coring Company rdr@concoring.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |George Burrough Condon-Johnson & Associates - Cypress burrough@condon-johnson.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Josh Hilton Condon-Johnson & Associates - SD jhilton@condon-johnson.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 |Pedro Camalich Construct Alliance Inc constructalliancepc@gmail.com Email Sent
FWI - SD Standard Temg - InvitetoBid 4/9/2015 18:21|Dan Devlin Cookson Enterprises, Inc. dand@southlandpaving.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Tony Cookson Cookson Enterprises, Inc. tony@cooksonent.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 N Jackman Coombs-Hopkins Company njackman@vulcanindustries.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|ronney collosi Crane Veyor Corp. rcollosi@craneveyor.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 Crown Fence Company Fax Failed
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 Crown Fence Company Fax Failed
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Pete Delgado Crown Fence Company pdelgado@crownfence.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Joey Carso Crown Fence Company jcarso@crownfence,com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Chris Corder CS| Electrical Contractors, Inc. staff@csielectric.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Christopher Tompkins CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Reggie Clark CTE Inc. reggie@cte-ca.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Shannon Pullaro Daley Corporation spullaro@daleycorp.com Online Only |Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Kyle Stansbury Dan Copp Crushing kyle@dancoppcrushing.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Raul Saldana DC Hubbs Construction dchubbs49@hotmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Willie Smith DD & L Trucking charlesett t.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Patricia Dillard Dillard Environmental Services patriciad @dillardenv.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Alex Zoumaras Distinctive Concrete, Inc. alex@evolutionconcreteconstruction.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Corey Jam_a&an Drill Tech Drilling & Shoring, Inc. derek@drilltechdrilling.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Andres Melogoza Drill Tech Drilling & Shoring, Inc. andres.melgoza@drilltechdrilling.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Dana Lavoie Drill Tech Drilling & Shoring, Inc. dana@drilltechdrilling.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Bobby Samora Dugan Construction, Inc. bobby@duganconst.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 1B:22IAﬂouar Kartite DYWIDAG-Systems International USA, Inc. anouar.kartite@dsiamerica.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21]M|chel|e Corning EAR Envirc tal & Remidiation M rpendurthi@earmanagement.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Charles Colletti Easy Turf info@easyturf.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Dave Moralez Eco-Logic, Inc. dave@ecologicinc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 [Shannon Borgeson Eco-Logic, Inc. shannon@ecologicinc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 [Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Brandon Ensley Ensley Electric, Inc. brandonensley@gmail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Kyle Woods FBD Vanguard Construction kwood @ve-inc.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Michael Reynoso Federal Construction Group, Inc. mikereynoso@fedcongroup.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Bob McPherson FenceCorp, Inc. b.mecpherson@fencorp.us Email Send Error
FWI - D Standard Template - InvitetoBid 4/9/2015 18:22|Al Said FenceCorp, Inc. d.marriott@fencecorp.us Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Rusty Moore Ferreira Construction, Co., Inc. rmoore@ferreiraconstruction.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Tom Lyons Ferreira Construction, Co., Inc. tlyons@ferreiraconstruction.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Mark Dillard Flatiron Electric Group mdillard @flatironcorp.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Richard Martinez Four Star Rebar Inc cynthia@fourstarrebar.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Rudy Gutierrez Frank and Son Paving, Inc. franknsonpaving@sbcglobal.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Jay Yano G & C EQUIPMENT CORPORATION jay@gandccorp.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Greg Ferguson G & F Concrete Cutting Inc. ferguson@gfconcretecutting.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Gregory Quarles G Q Trucking Co. |§qﬂucking_@1ahuo.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Mike Kelley G. Scott Asphalt mike@asphaltrepairs.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Rick Garbini Garbini & Garbini rgarbini@garbiniandgarbini.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|0scar Gaspar Gaspar Trucking |gaspartrucking@sbcglobal.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21{TODD POLLARD Gemini Forest Products todd @geminiforest.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Bill Lynch Geo Supply, Inc. blynch@geosupply.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Susan Cathey Geo-Cell Solutions, Inc. scathey@geo-cell.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 |Shelley Stevenson Geox, Inc. shelley@geogridwalls.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Shari Lambert Gerdau Reinforcing Steel shari.lambert@gerdau.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 13:22iKeith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|David Ritter Goble Sampson Associates, Inc. dritter@goblesampson.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22[Mak Yiu Golden Sun Construction Incorporated gscon@cox.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Bonne Bayne Golden Triangle Land Surveying, Inc. bonnegb@att.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 {Tony Decker Green Vista Landscape tonyd @greevista.net Email Send Error
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Connie Garcia Green Vista Landscape info@greenvista.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | David Lewis Griffin Dewatering Corp. david.lewis @griffindewatering.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Steve Timm Griffith Co. (Quartz Hill) stimm19@yahoo.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 Griffith Company (Landscape) Fax Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Peter Jezowski Griffith Company (Santa Fe Springs) ajezowski@griffithcompany.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21 Griffith Company (Santa Fe Springs) Fax Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 Ground Up Road Construction, Inc. service@grndup.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Mike Aprea H&D Construction Co. mike@concretehd.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | Phil Harris Hanson Aggregates phil.harris@hanson.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Randy Ventura Hanson Aggregates randy.ventura@hanson.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|loel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Chris Maguire Hanson Aggregates chris.maguire@hanson.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited msugiyama@harrisrebar.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Steve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Bill Harry Harris Rebar, A Division of Harris Steel Limited Fax Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Lee Ehrke Harris Rebar, Southern California lehrke@harrisrebar.com Email Sent




*Route 11-125-905 Separation (Contract No, 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Gary Hawthorne Hawthorne Contracting Company hawthorneco@sbcglobal.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 Jim Forcier Hayward Baker, Inc. jforcier@haywardbaker.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Maria White Hayward Baker, Inc. sandiegoestimating1@haywardbaker.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Charles Danache Hayward Baker, Inc. cdanache@haywardbaker.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | Duff Simpson HD Fowler duffs@hdfowler.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Customer Service Helix Electric, Inc. ialtman@helixelectric.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 Helix_Electric, Inc. contactus@helixelectric.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 [John Rogers Holiday Rock jrogers@hollidayrock.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Laurann Volk Hurricane & Poway Fence laurann@usa.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Mark Webster HydroSprout, Inc. mark@hydrosprout.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21 |Diane Koester-Dion IE Pacific Fax Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Jake Straub Imperial Paving Co., Inc. jstraub@imperialpaving.biz Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Gary Lockyer In-Line Custom Handrail & Metal Fab |gary@inlinerail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Brad Dietrich Incompli aplunkett@incompli.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 [Tammy Estimating International Paving Services tammy@ipspaving.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|John Sosbee Interstate Sales john@inter les.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Shane Nelson Interstate Striping of California, Inc. Fax Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Mike B 10 Environmental & Infrastructure mikeb@ioenvironmental.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Jose Torres J F L Electric Inc jtorres @ijflelectricinc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 [Mike Leone J. D. Fields & Company, Inc. mieone@jdfields.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Diana hanna J. Francis Co., Inc. info@jfranciscompany.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Diana Hanna J. Francis Co., Inc. diana@jfranciscompany.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Sergio Varela J.A. Placek Construction sergio@japlacek.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 J.A. Placek Construction info@japlacek.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Scott Frazier J.D. Humann Landscape frazier3815@yahoo.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Amanda Cruz J.D. Jimenez Concrete Contractor Inc. jdconcr@aol.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Gary Gandy Jaycor Construction Technologies, Inc. |ggandy@jaycorconstructiontechnologies.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Jeremiah Jilk John S. Meek Company jeremiah@johnsmeek.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Kelly Scalzitti Kelly's Water Works kellyswaterworks @yahoo.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Emall Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Jose Salinas L.C. Paving & Sealing marisa@Icpaving.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|Gary Garcia Lamb Home Service, Inc. |garylambhs @gmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 [Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 Lcg Landscape natratana@Ilcgofealifornia.com Email Sent
LIGHTCAP INDUSTRIES, INC. DBA JC SUPPLY &
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|connie lightcap MANUFACTURING connie@jcsupply.us Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Anthony Steen LMN Concrete & Grinding orders@|mncoldmilling.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Corinta Loera Loera Trucking corintal@aol.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Darren Knowles Lovco Construction, Inc. loveorecycling@gmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Lori Lovett Lovez General Engineering Corporation lovettexcavating@earthlink.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Mike Maher M.F. Maher, Inc. mike@mfmaher.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|John Velez Manhole Adjusting, Inc. Jjohnvelezmainc@earthlink.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Hue Ta - Marina Landscape, Inc. dstarr@marinaco.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Mark Langer Mark Langer Masonry & Landscape, Inc. mark.langer@yahoo.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Isaiah Cardena Marne Construction icadena@marneconstruction.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22[Les Olney Mass Electric Construction Company lolney@masselec.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status

FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 Mid-State Precast Lp info@midstateprecast.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Stephen Shun-Min Su Midori Landscape, inc. midoriscape@sbcgiobal.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Mike Tollkuehn Miles Resources mike.tollkuehn@milesresources.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Ramon Galindo Minshew Bros. Steel Construction, Inc. ramon@minshewsteel.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Robin Lawrence MLM & Associates Engineering, Inc. robin@mimeng.com Email Sent
FW| - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Rex Hand Morales Contracting Services mcs.rexhand@verizon.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | David Archuleta Moreno General Engineering Corporation office@morenogec.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Ed Slingluff Morrow-Meadows Corporation info@morrow-meadows.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Daniel Slinger Natures Image office@naturesimage.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Robert Cervantes Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Robert Ardave Nor-Cal Concrete Inc norcalconcrete@sbcglobal.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Rich Aljian Olson Precast Company richa@opmb.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Gustavo Espinoza Olympic Engineering Construction olympicgus@yahoo.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Chuck Lockwood Orange County Striping Service, Inc. chuck@ocstriping.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Bortiz Baltazar Ortiz And Associates Inc. Fax Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Mike Serra Pacific Aggregates, Inc. mserra@pacificaggregates.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Kay Mitchell Pacific Corrugated Pipe Company kmitchell@pcpipe.com Online Only |Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 Pacific Railway Enterprises, Inc. info@pacrail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|John Richards Pacific Restoration Group, Inc. jrichards@prgconst.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresapacificrim @yahoo.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Dennis Orchard Pacific Steel Group d.orchard @pacificsteelgroup.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Mike Hedges Pacific Striping Company sales@pacificstriping.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Douglas Bithell Pacific Waterproofing & Resoration, Inc. doug@pacificwaterproofing.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Simaya Estimating Patriot General Engineering simaya@patriotgen.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|loe Draper Patriot Paving, Inc. joe@patriotpavinginc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 Patriot Reinforcing Steel Inc patriotreinforcing@gmail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Doug Ford Pavement Coatings Co. dford@pavementcoatings.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Don Sante Pavement Recycling dsante@pavementrecycling.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Timothy Cuevas Pavor DA@cor Home Concepts tim@paverdecor.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Rebecca Llewellyn Payco Specialties |rebecca@payco.biz Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Bill Taylor Payco Specialties bill@payco.biz Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Christi Plum PC&N Construction, Inc. cplum@pcnconstructioninc.com Email Reply Received
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21 Jamie Villegas PCI jvillegas@lineuppci.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Gary Klingener Penhall Company klingener@penhall.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Josh Haryung Penhall Company Jjharyung@penhall.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Keith Martin Penhall Company |kmartin@penhall.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Kelly Edwards Perez Asphalt Construction Ltd kelly@perezasphalt.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Hubert Perry Perry Electric perryelectricl1@aol.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Sergio Garcia Phoenix Landscape Inc. phnxindscp@aol.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|lohn Peterson Precision Cold Planing jpeterson@precisioncoldplaningine.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Alonso Ferrer Prestige Striping Services, Inc. alonso@prestigestripingservices.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21 |Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Paulo Da Cruz Puget Sound Erosion Control Service paulo@pugetsoundec.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | Dave Miller Pure Effect incorporated dmiller@pureeffect.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Scott Ulrich Quick Crete Product Corp. sulrich@quickcrete.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 R. E. Serrano Inc. {email@reserrano.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Jonathan Reyes Reyes Masonry Contractors Inc jonathan@reyes-reycon.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Eric Chavez Rick Chavez Trucking Inc. sdtrucker@verizon.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Maddie Demelo Rise Above Trucking, Inc. maddie@riseabovetrucking.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Cynthia Zorn Rivera Trucking riveraprkg@aol.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Robert Longway Robert B. Longway, Inc. rblongway@verizon.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Luis Rodriguez Roca Steel rocarsteel@gmail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Eric Gardner Royal Electric Company ericg@royalelect.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Brett Hansen Select Electric Inc. bhansen@selectelectricinc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Estimating Dept Estimating Dept Select Electric Inc. estimating@selectelectricinc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Frank Melo Sequoia Consultants frank.melo@sequoiaconsultants.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Robert J. Serna Serna Construction sernaconstruction@sbcglobal.net Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Rusy Moore Shimmick Construction rmoore@schimmick.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | Kevin Watchler Sierra Landscape Development, Inc. kevin@slerralandscapedev.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Marty Lowenthal Signet Testing Labs marty.lowenthal @urs.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorccs.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Albert Amaro South Bay Foundry, Inc. alberto@southbayfoundry.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|micahel ucovich Spec Formliners mucovich@specformliners.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Chris Jones Statewide Safety & Signs, Inc. chrisj@statewidesafety.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:21|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 [Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Salvador Altamirano Stroer & Graff salpiledriving@aol.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Anna Dezember Structure Cast anna@structurecast.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Brent Dezember Structure Cast brett@structurecast.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | David Nyby Summit Erosion Control info@summiterosion.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Sharon Gruell Super Seal & Stripe sharon@sup landstripe.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Ken Mulvey Supply Patriot ken@supplypatriot.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 [Terrance Blackurn T K Blackburn Trucking tkblackburntruckin@att.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 [Nick Cichirrillo Techno West nick@technocoatings.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Matt Marquez Terra Pacific Consultants, Inc. mattm@terrapac.net Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|Customer Service The Dirt Market Fax Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Cyril Manus The L.V. Land Clearing Company, Inc. cyril@thejvco.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|John cohn The Jungle Nursery, Inc. john@thejungle.biz Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Jeff Barr The Mahaffey Companies jibarr@mahaffeycompanies.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 |Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 [Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | Dante Sanguineti U.S. Concrete-Precast Group dsanguineti@us-concrete.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 | David Eberhardt United Steel Placers david@unitedsteelplacers.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Clark Olsen Utah Pacific Bridge & Steel LTD. clark@utahpacifichridge.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22[Bret Richardson ValleyCrest Landscape Development, Inc. brichardson@valleycrest.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Donald Lyon Vintage Paving Co Inc. donl@vintagepavingco.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 | Alan Hillwig Virtek Company, Inc. alan@virtekcompany.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22 {Juli Wilson Vulcan Materials wilsonjj@vmcmail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Garrett Klingler Watson Bowman Acme Corp arrett.klingler@basf.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:21|mike fitzgerald West Coast Concrete Cutting, Inc. westcoastmikel@gmail.com Email Sent




*Route 11-125-905 Separation (Contract No, 11-288814)*

Message History

Transmittal Name

Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Frank Luna West Coast Pipe Imc@westcoastpipe.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Bill Millar Western Paving Contractors, Inc. bmillar@westernpaving.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Kimberly Wheeler Wheeler Paving, Inc. kwheel98@aol.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22|Vince Fuller Whitson CM Contracting & Management, Inc. vfuller@whitsoncm.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/9/2015 18:22|Andy Dunfee Xylem Dewatering Solutions andy.dunfee@xyleminc.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/9/2015 18:22 |Lee Young Zumar Industries, Inc. leey@zumar.com Online Only |Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:47|Dean Ayala Ayala Boring Inc. dayala@ayalaboring.com Email Sent
FWI - 5D DBE Template - InvitetoBid 5/8/2015 17:06|Ted Estimating Global Lighting & Signs bids @tsfconstruction.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:47 |Jeff Johnson Golden State Boring & Pipe Jacking Inc. jeff@gold boring.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:47 |Kent Garner Imperial Sprinkler kentg@imperialsprinkler.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:47 |John lles Pacific Boring john@pacificboring.com Email Sent
FWI - SD DBE Template - InvitetoBid 4/30/2015 19:47|Tony DeAguiar Pipe Jacking Unlimited pipejacking@verizon.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Mary Gentry A & M Gentry Trucking marystrucks@aol.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Jean Curato A.C. Paving Company tony @acpavingcompany.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Dave Czubernat ABC Construction Co., Inc. dave@abcconstruction.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Brett Schafer ABC Resources, Inc. bret@abcresources.biz Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|James Colbert Acacia Environmental Construction colbert.james@gmail.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Steve Richey Accurate Striping d9dozer@verizon.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 [Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Esther Halloran ACO Polymer Products, Inc. ehalloran@aco-online.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. h dvanced @live.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Jason Isaacs Advanced Landscape 2000 jason@advancedlandscape2000.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yahoo.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Rick Sohns Alcorn Fence Company rick@alcorn-fence.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Gus Madrigal Alcorn Fence Company |eus@alcorn-fence.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Bob Jenkins Alcorn Fence Company bob@alcorn-fence.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Tom McGetrick All Cities Enterprises tmcgetrick@allcitiesent.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Jared Hale Amber Steel jhale@ambersteel.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Ashish Seghal America Pacific Construction apconstruction09 @gmail.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Bob Schallock American Pride General Engineering, Inc. bobs@americanpride-inc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Russell Robertson American Steel Placers rusty@ Iplacers.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Chris Allison Antioch Paving Co, Inc. apc.chris @sbcglobal.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
FW! - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Tom Stack Atlas Fence Company tom@alcorn-fence.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Gordon Pettis Atlas Fence Company |epettis@alcorn-fence.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Agust Agustsson August Construction & Shoring agust@geosupport.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Sam Nicholas Aviation Striping, Inc. aviation @roadrunner.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 | Dean Ayala Ayala Boring Inc. dayala@ayalaboring.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 | Trevor Couch B C Traffic Specialists trevor @bctraffic.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Brad Railsback Banner Rebar brad.railsback@cmc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Rick Becker Berg Electric Corporation rbecker@bergelectric.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Nam DeSilva Best Landscaping info@bestlandscapingsandiego.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status

FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Troy Bithell Bithell, Inc. troy@vitrocem.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Angel Gomex Buena Vista Landscape, Inc b.v.landscape@pacbell.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Mark Garcia CT&FInc. markg@ctandf.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Ana Rodriguez C. P. R. Trucking ana@cprtrucking.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Linda Broyles C.R. Gann Demolition, Inc. finda@crganndemolition.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Steve Works Cal Stripe, Inc. sworks@calstripe.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|B. Hair Cal-Vet A DVBE Company bhair@calvetdvbe.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 | Tim Black Calmex Engineering, Inc. tbcalmex@aol.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Jim Williams CalPortland Company jwilliams @calportland.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Jeremy Ulrich Cen-Cal Rebar shatanaka@comcast.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Ken Ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Carl Lopez Chandler's Sand & Gravel, LLC clchandlers@msn.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Cindy Trump Cindy Trump Inc dba Lindys Cold Planing wegrindasphalt@aol.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Guadalupe Carrillo CL Landscaping, Inc. clllandscapinginc@gmail.com Email Reply Received
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Andy Rewinkle Clearwater Landscaping andy@clearwatercsc.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Frank Chacon CMC Fontana Steel frank.chacon@cmc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar |greg.-hughett@cmc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Bo Fuentes CMV Electric bo@cmvelectric.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Filippo Posta CNJ Enterprises, Inc. filippo@cnjenterprisesinc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 Comet Electric info@cometelectric.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Ron Massoth Comet Electric ronmassoth@cometelectric.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Steven Goad Comet Electric stevegoad @cometelectric.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Phil French Con Fab California Corp philf@confabca.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Richard Rehbehn Concrete Coring Company rdr@concoring.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Josh Hilton Condon-Johnson & Associates - 5D jhilten@condon-johnson.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Pedro Camalich Construct Alliance Inc constructalliancepc@gmail.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Dan Devlin Cookson Enterprises, Inc. dand@southlandpaving.com Email Sent
FW! - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Tony Cookson Cookson Enterprises, Inc. tony@cooksonent.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|N Jackman Coombs-Hopkins Company njackman@vulcanindustries.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |ronney collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Pete Delgado Crown Fence Company pdelgado@crownfence.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 Crown Fence Company Fax Fax Request Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 Crown Fence Company Fax Fax Request Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Chris Corder CSl Electrical Contractors, Inc. staff@csielectric.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Reggie Clark CTE Inc. reggie@cte-ca.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|{Shannon Pullaro Daley Corporation spullaro@daleycorp.com Online Only |Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Kyle Stansbury Dan Copp Crushing kyle@dancoppcrushing.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Raul Saldana DC Hubbs Construction dchubbs49@hotmail.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Willie Smith DD & L Trucking charlesettas@comcast.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Patricia Dillard Dillard Trucking, Inc. patriciad @dillardenv.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Alex Zoumaras Distinctive Concrete, Inc. alex@evolutionconcreteconstruction.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Bobby Samora Dugan Construction, Inc. bobby@duganconst.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Anouar Kartite DYWIDAG-Systems International USA, Inc. anouar kartite@dsiamerica.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Michelle Corning EAR Environmental & R liation M; it rpendurthi@earmanagement.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Charles Colletti Easy Turf info@easyturf.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Dave Moralez Eco-Logic, Inc. dave@ecologicinc.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Shannon Borgeson Eco-Logic, Inc. h @ecologicinc.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Brandon Ensley Ensley Electric, Inc. brandonensley@gmail.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Kyle Woods FBD Vanguard Construction kwood@vc-inc.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Michael Reynoso Federal Construction Group, Inc. mikereynoso@fedcongroup.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Bob McPherson FenceCorp, Inc. b.mcpherson@fencorp.us Email Send Error
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Al Said FenceCorp, Inc. d.marriott@fencecorp.us Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Mark Dillard Flatiron Electric Group mdillard @flatironcorp.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Richard Martinez Four Star Rebar Inc cynthia@fourstarrebar.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Rudy Gutierrez Frank and Son Paving, Inc. franknsonpaving@shcglobal.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Jay Yano G & C EQUIPMENT CORPORATION jay@gandccorp.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Greg Ferguson G & F Concrete Cutting Inc. ferguson @gfconcretecutting.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Gregory Quarles G Q Trucking Co. qtrucking@yahoo.com Email Reply Received
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Mike Kelley G. Scott Asphalt mike@asphaltrepairs.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Rick Garbini Garbini & Garbini {rgarbini@garbiniandgarbini.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Oscar Gaspar Gaspar Trucking aspartrucking@sbcglobal.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03({TODD POLLARD GEMINI FOREST PRODUCTS todd @geminiforest.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Bill Lynch Geo Supply, Inc. blynch@geosupply.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Shelley Stevenson Geox, Inc. shelley@geogridwalls.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Shari Lambert Gerdau Reinforcing Steel |shari.lambert@gerdau.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 [tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Jeff Johnson Golden State Boring & Pipe Jacking Inc. jeff@goldenstateboring.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Bonne Bayne Golden Triangle Land Surveying, Inc. bonnegb@att.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Connie Garcia Green Vista Landscape info@greenvista.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Tony Decker Green Vista Landscape tony4 @greevista.net Email Send Error
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|David Lewis Griffin Dewatering Corp. david.lewis@griffindewatering.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Steve Timm Griffith Co. (Quartz Hill) stimm19@yahoo.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 Griffith Company (Landscape) Fax Fax Reg Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 Griffith Company (Santa Fe Springs) Fax Fax Reg Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Peter Jezowski Griffith Company (Santa Fe Springs) ajezowski@griffithcompany.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Mike Aprea H&D Construction Co. mike@concretehd.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Chris Maguire Hanson Aggregates chris.maguire@hanson.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Phil Harris Hanson Aggregates phil.harris@hanson.com Email Sent
FW| - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Joel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Randy Ventura Hanson Aggregates randy.ventura@hanson.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Bill Harry Harris Rebar, A Division of Harris Steel Limited Fax Fax Request Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 [Steve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited msugiyama@harrisrebar.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 [Lee Ehrke Harris Rebar, Southern California lehrke@harrisrebar.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status

FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Gary Hawthorne Hawthorne Contracting C y hawthorneco@sbcglobal.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Charles Danache Hayward Baker Inc. |cdanache@haywardbaker.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Customer Service Helix Electric, Inc. ialtman@helixelectric.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 Helix Electric, Inc. contactus@helixelectric.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 1603 |Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |John Rogers Holiday Rock jrogers@hollidayrock.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Laurann Volk Hurricane & Poway Fence laurann@usa.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Mark Webster HydroSprout, Inc. mark@hydrosprout.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Diane Koester-Dion |E Pacific Fax Fax Request Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Jake Straub Imperial Paving Co., Inc. jstraub@imperialpaving.biz Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Kent Garner Imperial Sprinkler kentg @imperialsprinkler.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Gary Lockyer In-Line Custom Handrail & Metal Fab gary@inlinerail.com Email Sent
FW!I - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Brad Dietrich Incompli aplunkett@incompli.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 | Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 Tammy Estimating International Paving Services tammy@ipspaving.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|John Sosbee Interstate Sales john@int les.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Shane Nelson Interstate Striping of California, Inc. Fax Fax Request Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Mike B 10 Environmental & Infrastructure mikeb@ioenvironmental.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Jose Torres J F L Electric Inc jtorres @jflelectricinc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Mike Leone J. D. Fields & Company, Inc. mleone@jdfields.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Diana hanna J. Francis Co., Inc. info@jfranciscompany.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Diana Hanna J. Francis Co., Inc. diana@jfranciscompany.com Email Sent
FW1 - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Sergio Varela J.A. Placek Construction sergio@japlacek.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 J.A. Placek Construction info@japlacek.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Scott Frazier J.D. Humann Landscape frazier3815@yahoo.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Amanda Cruz J.D. Jimenez Concrete Contractor Inc. jdconcr@aol.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Gary Gandy Jaycor Construction Technologies, Inc. ggandy@jaycorconstructiontechnologies.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Connie Lightcap JC SUPPLY & MFG connie@jcsupply.us Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Jeremiah Jilk John 5. Meek Company jeremiah@johnsmeek.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Kelly Scalzitti Kelly's Water Works kellyswaterworks@yahoo.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Jose Salinas L.C. Paving & Sealing marisa@lcpaving.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Gary Garcia Lamb Home Service, Inc. J_garylambhs@gmail.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 Lcg Landscape natratana@Icgofcalifornia.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Corinta Loera Loera Trucking corintal@aol.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Darren Knowles Lovco Construction, Inc. loveorecycling@gmail.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Lori Lovett Lovez General Engineering Corporation lovettexcavating@earthlink.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Mike Maher M.F. Maher, Inc. mike@mfmaher.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|John Velez |Manhole Adjusting, Inc. johnvelezmainc@earthlink.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|John Gutierrez |Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Mark Langer |Mark Langer Masonry & Landscape, Inc. mark.langer@yahoo.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Isaiah Cardena |Mame Construction icadena@marneconstruction.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Harry Williams [ Martinez steel Corporation hwilliams @martinezsteel.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Les Olney Mass Electric Construction Company lolney@m lec.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 Mid-State Precast Lp info@midstateprecast.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 [Stephen Shun-Min Su Midori Landscape, inc. midoriscape@sbcglobal.net Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*
Message History
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FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Robin Lawrence MLM & Associates Engineering, Inc. robin@mlmeng.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Rex Hand Morales Contracting Services mcs.rexhand@verizon.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | David Archuleta Moreno General Engineering Corporation office@morenogec.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Ed Slingluff Morrow-Meadows Corporation info@morrow-meadows.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Daniel Slinger Natures Image office@naturesimage.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Robert Cervantes Newland Entities, Inc. rcervantes @newlandentities.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Robert Ardave Nor-Cal Concrete Inc norcalconcrete@sbcglobal.net Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|Rich Aljian Olson Precast Company richa@opmb.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Gustavo Espinoza Olympic Engineering Construction olympicgus @yahoo.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Chuck Lockwood Orange County Striping Service, Inc. chuck@ocstriping.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Mike Serra Pacific Aggregates, Inc. mserra@pacificaggregates.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |John lles Pacific Boring ohn@pacificboring.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Rich Rogers Pacific Corrugated Pipe C y rrogers@pcpipe.com Online Only |Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 Pacific Railway Enterprises, Inc. linfo@pacrail.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03|John Richards Pacific Restoration Group, Inc. jrichards@prgeconst.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Teresa Dubi Pacific Rim Hydroseeding, Inc. teresapacificrim@yahoo.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Mike Hedges Pacific Striping Company les @pacificstriping.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 | Douglas Bithell Pacific Waterproofing & Resoration, Inc. doug@pacificwaterproofing.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Simaya Estimating Patriot General Engineering |simaya@patriotgen.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Joe Draper Patriot Paving, Inc. joe@patriotpavinginc.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 Patriot Reinforcing Steel Inc patriotreinforcing@gmail.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Doug Ford Pavement Coatings Co. dford@pavementcoatings.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Don Sante Pavement Recycling dsante@pavementrecycling.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Timothy Cuevas Pavor DA@cor Home Concepts tim@paverdecor.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Bill Taylor Payco Specialties bill@payco.biz Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Christi Plum PC&N Construction, Inc. cplum@pcnconstructioninc.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Jamie Villegas PCI jvillegas @lineuppci.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 |Gary Klingener Penhall Company klingener@penhall.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Josh Haryung Penhall Company Jjharyung@penhall.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Keith Martin Penhall Company kmartin@penhall.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Kelly Edwards Perez Asphalt Construction Ltd kelly@perezasphalt.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Hubert Perry Perry Electric perryelectricl1@aol.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Sergio Garcia Phoenix Landscape Inc. phnxindscp@aol.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Tony DeAguiar Pipe Jacking Unlimited pipejacking@verizon.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|John Peterson Precision Cold Planing jpeterson @precisioncoldplaninginc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Alonso Ferrer Prestige Striping Services, Inc. alonso@prestigestripingservices.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Paulo Da Cruz Puget Sound Erosion Control Service paulo@pugetsoundec.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Dave Miller Pure Effect Incorporated dmiller@pureeffect.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Scott Ulrich Quick Crete Product Corp. sulrich@quickcrete.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |R. E. Serrano Inc. email@reserrano.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Ricky Serrano |R. E. Serrano Inc. ricky@reserrano.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Jonathan Reyes |Reyes Masonry Contractors Inc jonathan@reyes-reycon.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Eric Chavez |Rick Chavez Trucking Inc. sdtrucker@verizon.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Maddie Demelo |Rlse Above Trucking, Inc. maddie@riseabovetrucking.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02 | Cynthia Zorn |Rivera Trucking riveraprkg@aol.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*
Message History

Transmittal Name Date Sent SentTo Company Name Email Sent Via Sent Status
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |Robert Longway Robert B. Longway, Inc. rblongway@verizon.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Luis Rodriguez Roca Steel rocarsteel@gmail.com Email Sent
FWI - SD Reminder Naotice - InvitetoBid 5/4/2015 16:03|Eric Gardner Royal Electric Company ericg@royalelect.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Dan Rodriquez SamRod Corp. drodriguez @samrodcorp.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Brett Hansen Select Electric, Inc. bh @selectelectricinc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Frank Melo Sequoia Consultants frank.melo@ iltants.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Robert J. Serna Serna Construction sernaconstruction@sbeglobal.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Rusy Moore Shimmick Construction rmoore@schimmick.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Marty Lowenthal Signet Testing Labs marty.lowenthal@urs.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Albert Amaro South Bay Foundry, Inc. alberto@southbayfoundry.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 |micahel ucovich spec Formliners mucovich@specformliners.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Chris Jones Statewide Safety & Signs, Inc. chrisj@statewidesafety.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Salvador Altamirano Stroer & Graff salpiledriving@aol.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:02|Brent Dezember Structure Cast brett@structurecast.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Sharon Gruell Super Seal & Stripe sharon@supersealandstripe.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Ken Mulvey Supply Patriot ken@supplypatriot.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02!Terrance Blackurn T K Blackburn Trucking tkblackburntruckin@att.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Nick Cichirrillo Techno West nick@technocoatings.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5_/1{2015 16:02|Matt Marquez Terra Pacific Consultants, Inc. mattm@terrapac.net Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Customer Service The Dirt Market Fax Fax Request Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Tyler Manus The ).V, Land Clearing Company, Inc. tyler@thejvco.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Cyril Manus The J.V. Land Clearing Company, Inc. cyril@thejvco.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |John cohn The Jungle Nursery, Inc. john@thejungle.biz Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 | Dante Sanguineti U.S. Concrete-Precast Group dsanguineti@us-concrete.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | David Eberhardt United Steel Placers david@unitedsteelplacers.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Bret Richardson ValleyCrest Landscape Development, Inc. brichardson@valleycrest.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Donald Lyon Vintage Paving Co Inc. donl@vintagepavingco.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Alan Hillwig Virtek Company, Inc. alan@virtekcompany.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 Juli Wilson Vulcan Materials wilsonjj@vmcmail.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03 |Garrett Klingler Watson Bowman Acme Corporation garrett klingler@basf.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02|Frank Luna West Coast Pipe Imc@westcoastpipe.com Email Sent
FWI - 5D Reminder Notice - InvitetoBid 5/4/2015 16:03 | mike fitzgerald westcoastcutting westcoastmikel@gmail.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 | Bill Millar Western Paving Contractors, Inc. bmillar@westernpaving.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:02 |Kimberly Wheeler Wheeler Paving, Inc. kwheel98@aol.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Andy Dunfee Xylem Dewatering Solutions andy.dunfee@xyleminc.com Email Sent
FWI - SD Reminder Notice - InvitetoBid 5/4/2015 16:03|Lee Young Zumar Industries, Inc. leey@zumar.com Online Only |Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Dave Czubernat ABC Construction Co., Inc. dave@abcconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Brett Schafer ABC Resources, Inc. bret@abcresources.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|James Colbert Acacia Environmental Construction colbert. james@gmail.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
ISqFt Standard Addendum - AddendaNotification 5/8/2015 12:00!5teve Richey Accurate Striping d9dozer@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tim Jordan ACL Construction Co., Inc. Jjordan@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. shawnadvanced @live.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jason Isaacs Advanced Landscape 2000 jason@advancedlandscape2000.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rick Sohns Alcorn Fence Company rick@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bob Jenkins Alcorn Fence Company bob@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Gus Madrigal Alcorn Fence Company gus@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{Tom McGetrick All Cities Enterprises tmcgetrick@allcitiesent.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bob Schallock American Pride General Engineering, Inc. bobs@americanpride-inc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
ISqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Chris Allison Antioch Paving Co, Inc. apc.chris@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tom Stack Atlas Fence Company tom@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Gordon Pettis Atlas Fence Company |gpettis@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00)|Agust Agustsson August Construction & Shoring agust@geosupport.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{5am Nicholas Aviation Striping, Inc. aviation @roadrunner.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Dean Ayala Ayala Boring Inc, dayala@ayalaboring.com Email Sent
ISqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Frank Banaga ga Construction Inc. frank@kiteclimbers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Brad Railsback Banner Rebar brad.railsback@cmc.com Email Sent
ISgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rick Becker Berg Electric Corporation rbecker@bergelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Nam DeSilva Best Landscaping info@bestlandscapingsandiego.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Troy Bithell Bithell, Inc. troy@vitrocem.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Angel Gomex Buena Vista Landscape, Inc b.v.landscape@pacbell.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mark Garcia CTE&F Inc. markg @ctandf.net Email Sent
liSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Ana Rodriguez C. P. R. Trucking ana@cprtrucking.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|5teve Works Cal Stripe, Inc. sworks @calstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|B. Hair Cal-Vet A DVBE Company bhair@calvetdvbe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tim Black Calmex Engineering, Inc. thcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{Jim Williams CalPortland Company jwilliams@calportland.com Email Sent
|liSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jeremy Ulrich Cen-Cal Rebar shatanaka@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Ken Ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Cindy Trump Cindy Trump Inc dba Lindys Cold Planing wegrindasphalt@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Andy Rewinkle Clearwater Landscaping andy@clearwatercsc.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Emall Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Frank Chacon CMC Fontana Steel |frank.chacon@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bo Fuentes CMV Electric bo@cmvelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Filippo Posta CNJ Enterprises, Inc. filippo@cnjenterprisesinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 Comet Electric info@cometelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Ron Massoth Comet Electric ronmassoth@cometelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Steven Goad Comet Electric ste d@cc lectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Phil French Con Fab California Corp philf@confabca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Richard Rehbehn Concrete Coring Company rdr@concoring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Josh Hilton Condon-Johnson & Associates - SD jhilton@condon-jochnson.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Pedro Camalich Construct Alliance Inc constructalliancepc@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Dan Devlin Cookson Enterprises, Inc. dand@southlandpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tony Cookson Cookson Enterprises, Inc. tony@cooksonent.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|N Jackman Coombs-Hopkins Company njackman@vulcanindustries.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/8/2015 12:00|ronney collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Pete Delgado Crown Fence Company pdelgado@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 Crown Fence Company Fax Fax Request Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 Crown Fence Company Fax Fax Request Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Chris Corder CSI Electrical Contractors, Inc. staff@csielectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Reggie Clark CTE Inc. reggie@cte-ca.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Shannon Pullaro Daley Corporation spullaro@daleycorp.com Online Only |Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Kyle Stansbury Dan Copp Crushing kyle@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Raul Saldana DC Hubbs Construction dchubbs49@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00| Willie Smith DD & L Trucking charlesettas@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Patricia Dillard Dillard Trucking, Inc. patriciad @dillardenv.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Alex Zoumaras Distinctive Concrete, Inc. alex@evolutionconcreteconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bobby Samora Dugan Construction, Inc. = bobby@duganconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Anouar Kartite DYWIDAG-Systems International USA, Inc. anouar.kartite @dsiamerica.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Michelle Corning EAR Environmental & Remidiation Management rpendurthi@earr t.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Charles Colletti Easy Turf info@easyturf.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Joseph Nanci EBS General Engineering, Inc. Jjananci@ebs-inc.us Emall Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00| Dave Moralez Eco-Logic, Inc. dave@ecologicinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Shannon Borgeson Eco-Logic, Inc. shannon@ecologicinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Brandon Ensley |Ensley Electric, Inc. brandonensley@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Kyle Woods FBD Vanguard Construction kwood@ve-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jason Muller FBD Vanguard Construction jmuller@ve-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Michael Reynoso Federal Construction Group, Inc. mikereynoso@fedcongroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bob McPherson FenceCorp, Inc. b.mcpherson@fencorp.us Email Send Error
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Al Said FenceCorp, Inc. d.marriott@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|{Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
ISqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mark Dillard Flatiron Electric Group mdillard @fl orp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Richard Martinez Four Star Rebar Inc cynthia@fourstarrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rudy Gutierrez Frank and Son Paving, Inc. franknsonpaving@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jay Yano G & C EQUIPMENT CORPORATION jay@gandccorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Greg Ferguson G & F Concrete Cutting Inc. |g-ferguson@gfconcretecutting.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Gregory Quarles G Q Trucking Co. ggtrucking@yahoo.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mike Kelley G. Scott Asphalt mike@asphaltrepairs.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rick Garbini Garbini & Garbini garbini@garbiniandgarbini.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Oscar Gaspar Gaspar Trucking gaspartrucking@sbcglobal.net Email Sent

iSqFt Standard Addendum - AddendaNotification y8/2015 12:00|{TODD POLLARD GEMINI FOREST PRODUCTS todd @geminiforest.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bill Lynch Geo Supply, Inc. blynch@geosupply.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Shelley Stevenson Geoy, Inc. shelley@geogridwalls.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Shari Lambert Gerdau Reinforcing Steel shari.lambert@gerdau.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jeff Johnson Golden State Boring & Pipe Jacking Inc. jeff@goldenstateboring.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Connie Garcia Green Vista Landscape info@greenvista.net Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tony Decker Green Vista Landscape tonyd @greevista.net Email Send Error
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|David Lewis Griffin Dewatering Corp. david.lewis@griffindewatering.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Steve Timm Griffith Co. (Quartz Hill) stimm19@yahoo.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 Griffith Company (Landscape) Fax Fax Request Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Peter Jezowski Griffith Company (Santa Fe Springs) ajezowski@griffithcompany.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 Griffith Company (Santa Fe Springs) Fax Fax Request Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mike Aprea H&D Construction Co. mike@concretehd.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Joel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Randy Ventura Hanson Aggregates randy.ventura@hanson.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Phil Harris Hanson Aggregates phil.harris@hanson.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Chris Maguire Hanson Aggregates chris.maguire@hanson.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|5teve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited msugiyama@harrisrebar.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bill Harry Harris Rebar, A Division of Harris Steel Limited Fax Fax Request Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Lee Ehrke Harris Rebar, Southern California lehrke@harrisrebar.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Gary Hawthorne Hawthorne Contracting Company hawthorneco@sbcglobal.net Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Charles Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 Helix Electric, Inc. contactus@helixelectric.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Customer Service Helix Electric, Inc. ialtman@helixelectric.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent

liSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|John Rogers Holiday Rock jrogers@hollidayrock.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Laurann Volk Hurricane & Poway Fence laurann@usa.net Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mark Webster HydroSprout, Inc. mark@hydrosprout.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Diane Koester-Dion |E Pacific Fax Fax Request Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jake Straub Imperial Paving Co., Inc. jstraub@imperialpaving.biz Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Kent Garner Imperial Sprinkler kentg@imperialsprinkler.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Gary Lockyer In-Line Custom Handrail & Metal Fab gary @inlinerail.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Brad Dietrich Incompli aplunkett@incompli.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 {Tammy Estimating International Paving Services tammy@ipspaving.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{John Sosbee Interstate Sales john@interstatesales.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{Shane Nelson Interstate Striping of California, Inc. Fax Fax Request Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mike B 10 Environmental & Infrastructure mikeb@ioenvironmental.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jose Torres J F L Electric Inc jtorres@jflelectricinc.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mike Leone J. D. Fields & Company, Inc. mlecne@jdfields.com Email Sent

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00[Diana hanna J. Francis Co., Inc. info@jfranciscompany.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status

iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Diana Hanna J. Francis Co., Inc. diana@jfranciscompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 .A. Placek Construction info@japlacek.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Sergio Varela J.A. Placek Construction sergio@japlacek.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Scott Frazier J.D. Humann Landscape frazier3815@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Amanda Cruz J.D. Jimenez Concrete Contractor Inc. jdconcr@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Gary Gandy Jaycor Construction Technologies, Inc. |ggandy@jaycorconstructiontechnologies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Connie Lightcap JC SUPPLY & MFG connie@jcsupply.us Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jeremiah Jilk John 5. Meek Company jeremiah@johnsmeek.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Kelly Scalzitti Kelly's Water Works kellyswaterworks @yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jose Salinas L.C. Paving & Sealing marisa@Icpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Gary Garcia Lamb Home Service, Inc. |garylambhs@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|5oheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 Lcg Landscape natratana@Icgofcalifornia.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Darren Knowles Lovco Construction, Inc. loveorecycling@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Lori Lovett Lovez General Engineering Corporation lovettexcavating@earthlink.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mike Maher M.F. Maher, Inc. mike@mfmaher.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|John Velez |Manho|e Adjusting, Inc. johnvelezmainc@earthlink.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{John Gutierrez |marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mark Langer | Mark Langer Masonry & Landscape, Inc. mark.langer@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Isaiah Cardena |Marne Construction icadena@marneconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Harry Williams | Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Les Olney | Mass Electric Construction Company lolney@masselec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Virgil Enriquez |MCV Companies Inc. virgil@mcvcompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 |Mid-smte Precast Lp info@midstateprecast.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|5tephen Shun-Min Su IMidnri Landscape, inc. midoriscape@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Robin Lawrence |MLM & Associates Engineering, Inc. robin@mlimeng.com Email Sent
ISqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rex Hand IMnrales Contracting Services mcs.rexhand@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|David Archuleta |Mureno General Engineering Corporation office@morenogec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Ed Slingluff IMorrow—Meadows Corporation info@morrow-meadows.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Daniel Slinger Natures Image office@naturesimage.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Robert Cervantes Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Robert Ardave Nor-Cal Concrete Inc norcalconcrete@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rich Aljian Olson Precast Company richa@opmb.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Gustavo Espinoza Olympic Engineering Construction olympicgus@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Chuck Lockwood Orange County Striping Service, Inc. chuck@ocstriping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mike Serra Pacific Aggregates, Inc. mserra@pacificaggreg com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:OD|Juhn lles Pacific Boring john@pacificboring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rich Rogers Pacific Corrugated Pipe Company rrogers@pcpipe.com Online Only |Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 Pacific Railway Enterprises, Inc. info@pacrail.com Email Sent
ISqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{John Richards Pacific Restoration Group, Inc. jrichards @prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 5/8/2015 12:00|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresapacificrim@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Dennis Orchard Pacific Steel Group d.orchard@pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Mike Hedges Pacific Striping Company sales@pacificstriping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00| Douglas Bithell Pacific Waterproofing & Resoration, Inc. doug @pacificwaterproofing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Simaya Estimating Patriot General Engineering simaya@patriotgen.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Joe Draper Patriot Paving, Inc. joe@patriotpavinginc.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Emall Sent Via Sent Status

iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 Patriot Reinforcing Steel Inc patriotreinforcing@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Doug Ford Pavement Coatings Co. dford@pavementcoatings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Don Sante Pavement Recycling dsante@pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Timothy Cuevas Pavor DA©@cor Home Concepts tim@paverdecor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Christi Plum PC&N Construction, Inc. cplum@penconstructioninc.com Email Reply Received
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jamie Villegas PCl jvillegas@lineuppci.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Gary Klingener Penhall Company klingener@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Keith Martin Penhall Company kmartin@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Josh Haryung Penhall Company jharyung@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Kelly Edwards Perez Asphalt Construction Ltd kelly@perezasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Hubert Perry Perry Electric perryelectricll@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tony DeAguiar Pipe Jacking Unlimited pipejacking@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|John Peterson Precision Cold Planing peterson@precisioncoldplaninginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00{Alonso Ferrer Prestige Striping Services, Inc. alonso@prestigestripingservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|David Scott Professional Concrete 5 g Inc. david-scott@netzero.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Paulo Da Cruz Puget Sound Erosion Control Service paulo@pugetsoundec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Dave Miller Pure Effect Incorporated dmiller@pureeffect.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|5cott Ulrich Quick Crete Product Corp. sulrich@quickerete.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00 R. E. Serrano Inc. email@reserrano.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Ricky Serrano R. E. Serrano Inc. ricky @reserrano.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Eric Chavez Rick Chavez Trucking Inc. sdtrucker@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00| Maddie Demelo Rise Above Trucking, Inc. ddie@riseabovetrucking.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Cynthia Zorn Rivera Trucking riveraprkg@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Robert Longway Robert B. Longway, Inc. rblongway@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00]Luis Rodriguez Roca Steel roc |@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Eric Gardner Royal Electric Company ericg@royalelect.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Brett Hansen Select Electric, Inc. bhansen@selectelectricinc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Frank Melo Sequoia Consultants frank.melo@sequoiaconsultants.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Robert 1. Serna Serna Construction sernaconstruction@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Rusy Moore Shimmick Construction rmoore@schimmick.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00| Marty Lowenthal Signet Testing Labs marty.lowenthal@urs.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Albert Amaro South Bay Foundry, Inc. alberto@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00| micahel ucovich spec Formliners mucovich@specformliners.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Chris Jones Statewide Safety & Signs, Inc. chrisj@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Greg Works Sterndahl Enterprises, Inc. |greg@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Salvador Altamirano Stroer & Graff salpiledriving@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Brent Dezember Structure Cast brett@structurecast.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|David Nyby Summit Erosion Control info@summiterosion.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Sharon Gruell Super Seal & Stripe sharon@supersealandstripe.com Email Sent
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Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Dale Shuits Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Ken Mulvey Supply Patriot ken@supplypatriot.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Terrance Blackurn T K Blackburn Trucking |tkblackburntruckin@att.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Nick Cichirrillo Techno West nick@technocoatings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00| Matt Marquez Terra Pacific Consultants, Inc. |mattm@terrapac.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Customer Service The Dirt Market Fax Fax Request Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Cyril Manus The J.V. Land Clearing Company, Inc. cyril@thejvco.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Tyler Manus The 1.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|John cohn The Jungle Nursery, Inc. john@thejungle.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
liSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Dante Sanguineti U.S5. Concrete-Precast Group dsanguineti@us-concrete,com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|David Eberhardt United Steel Placers david @unitedsteelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bret Richardson ValleyCrest Landscape Development, Inc. brichardson@valleycrest.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Donald Lyon Vintage Paving Co Inc. donl@vintagepavingco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Alan Hillwig Virtek Company, Inc. alan@virtekcompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Juli Wilson Vulcan Materials wilsonjj@vmemail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Garrett Klingler Watson Bowman Acme Corporation arrett.klingler@basf.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Frank Luna West Coast Pipe Imc@west: tpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00| mike fitzgerald westcoastcutting westcoastmikel@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Bill Millar Western Paving Contractors, Inc. bmillar@westernpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Kimberly Wheeler Wheeler Paving, Inc. |kwheel98 @aol.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Vince Fuller Whitson CM Contracting & Manag , Inc. vfuller@whitsoncm.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00|Andy Dunfee Xylem Dewatering Solutions andy.dunfee@xyleminc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/8/2015 12:00(Lee Young Zumar Industries, Inc. leey@zumar.com Online Only |Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Dave Czubernat ABC Construction Co., Inc. dave@abcconstruction.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Brett Schafer ABC Resources, Inc. bret@abcresources.biz Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|James Colbert Acacia Environmental Construction colbert.james @gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Steve Richey Accurate Striping d9dozer@verizon.net Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. shawnadvanced @live.com Email Sent
liSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Jason Isaacs Advanced Landscape 2000 |jason@advancedlandscape2000.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bob Jenkins Alcorn Fence Company bob@alcorn-fence.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rick Sohns Alcorn Fence Company rick@alcorn-fence.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Gus Madrigal Alcorn Fence Company |gus@alcorn-fence.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
liSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Tom McGetrick All Cities Enterprises tmcgetrick@allcitiesent.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bob Schallock American Pride General Engineering, Inc. bobs@americanpride-inc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Chris Allison Antioch Paving Co, Inc. apc.chris@sbcglobal.net Email Sent
iSqFt Standard TB - InvitetoBid 5/14/2015 12:55|Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry @apcodike.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrme.com Email Sent
iSqFt Standard [TB - InvitetoBid 5/14/2015 12:55|Agust Agustsson August Construction & Shoring |agust@geosupport.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Ty Conner Austin Enterprises les@austin-enterprise.com Email Sent

IiSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Sam Nicholas Aviation Striping, Inc. |aviation @roadrunner.com Email Sent
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ISqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Dean Ayala |Aya|a Boring Inc. dayala@ayalaboring.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Trevor Couch IB C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55| Frank Banaga |Bana;a Construction Inc. frank@kiteclimbers.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Brad Railsback |Banner Rebar brad.railsback@cmc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55{John Wong |lecn Elecnor Group jwong@elecnor.com Email Sent
|iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rick Becker |Berg Electric Corporation becker@bergelectric.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Nam DeSilva |Best Landscaping info@bestlandscapingsandiego.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Troy Bithell [Bithell, Inc. troy@vitrocem.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Angel Gomex Buena Vista Landscape, Inc b.v.landscape@pacbell.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mark Garcia CT&FInc. markg@ctandf.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Ana Rodriguez C. P. R. Trucking ana@cprtrucking.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55]|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|5teve Works Cal Stripe, Inc. sworks@calstripe.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|B. Hair Cal-Vet A DVBE Company bhair@calvetdvbe.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Tim Black Calmex Engineering, Inc. tbcalmex@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55]Jim Williams CalPortland Company jwilliams@calportland.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Jeremy Ulrich Cen-Cal Rebar shatanaka@comcast.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Ken Ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Charles Ojuri CGO Construction Company cgoconst2 @msn.com Email Sent
ISqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Roger Weisbrod Chrisp Company rweisbrod @chrispco.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Cindy Trump Cindy Trump Inc dba Lindys Cold Planing wegrindasphalt@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Andy Rewinkle Clearwater Landscaping andy@clearwatercsc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Frank Chacon CMC Fontana Steel frank.chacon@cmc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bo Fuentes CMV Electric bo@cmvelectric.com Email Sent
|liSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Filippo Posta CNJ Enterprises, Inc. filippo@cnjenterp inc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Comet Electric info@cometelectric.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Ron Massoth Comet Electric ror h@cometelectric.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Steven Goad Comet Electric stevegoad @cometelectric.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Phil French Con Fab California Corp philf@confabca.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Richard Rehbehn Concrete Coring Company rdr@concoring.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Josh Hilton Condon-Johnson & Associates - SD Jhilton@condon-johnson.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Pedro Camalich Construct Alliance Inc constructalliancepc@gmail.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Tony Cookson Cookson Enterprises, Inc. tony@cooksonent.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Dan Devlin Cookson Enterprises, Inc. dand@southlandpaving.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|N Jackman Coombs-Hopkins Company {njackman@vulcanindustries.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|ronney collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Pete Delgado Crown Fence Company delgado@crownfence.com Email Sent
liSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Crown Fence Company Fax Fax Request Sent
liSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Crown Fence Company Fax Fax Request Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Shannon Pullaro Daley Corporation spullaro@daleycorp.com Online Only |Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Kyle Stansbury Dan Copp Crushing kyle@dancoppcrushing.com Email Sent
iSqFt Standard IT8 - InvitetoBid 5/14/2015 12:55|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Raul Saldana DC Hubbs Construction dchubbs49@hotmail.com Email Sent
I5qFt Standard ITB - InvitetoBid 5/14/2015 12:55|Willie Smith DD & L Trucking charl @comcast.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Patricia Dillard Dillard Trucking, Inc. patriciad @dillardenv.com Email Sent
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i5gFt Standard ITB - InvitetoBid 5/14/2015 12:55|Alex Zoumaras Distinctive Concrete, Inc. alex@evolutionconcreteconstruction.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bobby Samora Dugan Construction, Inc. bobby@duganconst.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Anouar Kartite DYWIDAG-Systems International USA, Inc. anouar.kartite@dsiamerica.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Michelle Corning EAR Environmental & Remidiation Management rpendurthi@earmanagement.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Charles Colletti Easy Turf info@easyturf.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Dave Moral Eco-Logic, Inc. dave@ecologicinc.com Email Sent
iSqFt Standard [TB - InvitetoBid 5/14/2015 12:55|Shannon Borgeson Eco-Logic, Inc. shannon@ecologicinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Brandon Ensley Ensley Electric, Inc. brandonensley@gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Kyle Woods FBD Vanguard Construction kwood @vc-inc.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55]Jason Muller FBD Vanguard Construction jmuller @ve-inc.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Michael Reynoso Federal Construction Group, Inc. mikereynoso@fedcongroup.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bob McPherson FenceCorp, Inc. b.mcpherson@fencorp.us Email Send Error
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Al Said FenceCorp, Inc. d.marriott@fencecorp.us Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55{Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mark Dillard Flatiron Electric Group mdillard @flatironcorp.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55Richard Martinez Four Star Rebar Inc cynthia@fourstarrebar.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rudy Gutierrez Frank and Son Paving, Inc. franknsonpaving@sbcglobal.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Jay Yano G & C EQUIPMENT CORPORATION jay@gandccorp.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mike Kelley G. Scott Asphalt mike@asphaltrepairs.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rick Garbini Garbini & Garbini rgarbini@garbiniandgarbini.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Oscar Gaspar Gaspar Trucking gaspartrucking@sbcglobal.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|TODD POLLARD GEMINI FOREST PRODUCTS todd @geminiforest.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bill Lynch Geo Supply, Inc. blynch@geosupply.com Email Sent
iSqFt Standard [TB - InvitetoBid 5/14/2015 12:55|Shelley Stevenson Geox, Inc. shelley@geogridwalls.com Email Sent
iSqFt Standard [TB - InvitetoBid 5/14/2015 12:55|5hari Lambert Gerdau Reinforcing Steel shari.lambert@gerdau.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Ted Estimating Global Lighting & Signs bids@tsfconstruction.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55]tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|leff Johnson Golden State Boring & Pipe Jacking Inc. jeff@goldenstateboring.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Connie Garcia Green Vista Landscape info@greenvista.net Email Sent
|iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Tony Decker Green Vista Landscape tonyd @greevista.net Email Send Error
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|David Lewis Griffin Dewatering Corp. david.lewis@griffindewatering.com Email Sent
iSqFt Standard [TB - InvitetoBid 5/14/2015 12:55 Griffith Company (Landscape) Fax Fax Request Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Griffith Company (Santa Fe Springs) Fax Fax Request Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Peter Jezowski Griffith Company (Santa Fe Springs) ajezowski@griffithcompany.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mike Aprea H&D Construction Co. mike@concretehd.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Phil Harris Hanson Aggregates phil.harris@hanson.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Joel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Chris Maguire Hanson Aggregates chris.maguire@hanson.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Randy Ventura Hanson Aggregates randy.ventura@hanson.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited msugiyama@harrisrebar.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55Bill Harry Harris Rebar, A Division of Harris Steel Limited Fax Fax Request Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Steve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Lee Ehrke Harris Rebar, Southern California lehrke@harrisrebar.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Gary Hawthorne Hawthorne Contracting Company hawthorneco@sbcglobal.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Charles Danache Hayward Baker Inc, cdanache@haywardbaker.com Email Sent
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iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Customer Service Helix Electric, Inc. laltman@helixelectric.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Helix Electric, Inc. contactus@helixelectric.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Serban Capalna High Light Electric, Inc. ing@hleincusa.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|lohn Rogers Holiday Rock jrogers@hollidayrock.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Laurann Volk Hurricane & Poway Fence laurann@usa.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mark Webster HydroSprout, Inc. mark@hydrosprout.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Diane Koester-Dion IE Pacific Fax Fax Request Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Jake Straub Imperial Paving Co., Inc. jstraub@imperialpaving.biz Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Gary Lockyer In-Line Custom Handrail & Metal Fab gary@inlinerail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Brad Dietrich Incompli aplunkett@incompli.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Tammy Estimating International Paving Services tammy@ipspaving.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|John Sosbee Interstate Sales john@int les.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Shane Nelson Interstate Striping of California, Inc. Fax Fax Request Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mike B 10 Environmental & Infrastructure mikeb@ioenvironmental.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Stacey Ramirez ) & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|)ose Torres 1 F L Electric Inc jtorres@jflelectricinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mike Leone J. D. Fields & Company, Inc. mleone@jdfields.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Diana hanna J. Francis Co., Inc. info@jfranci pany.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Diana Hanna J. Francis Co., Inc. diana@jfranciscompany.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Sergio Varela J.A. Placek Construction sergio@japlacek.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 J.A. Placek Construction info@japlacek.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Scott Frazier J.D. Humann Landscape frazier3815@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Gary Gandy Jaycor Construction Technologies, Inc. ggandy @jaycorconstructiontechnologies.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 |Connie Lightcap JCSUPPLY & MFG connie@jcsupply.us Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 |Jeremiah Jilk John §. Meek Company jeremiah@johnsmeek.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55Jose Salinas L.C. Paving & Sealing marisa@lcpaving.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Gary Garcia Lamb Home Service, Inc. garylambhs@gmail.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55 |Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Lcg Landscape natr I alifornia.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Darren Knowles Lovco Construction, Inc. lovcorecycling@gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Lori Lovett Lovez General Engineering Corporation lovettexcavating@earthlink.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mike Maher M.F. Maher, Inc. mike@mfmaher.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|lohn Velez Manhole Adjusting, Inc. johnvelezmainc@earthlink.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55)John Gutierrez Marina Landscape, Inc. igutierrez@marinaco.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mark Langer Mark Langer Masonry & Landscape, Inc. mark.langer@yahoo.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Isaiah Cardena Marne Construction icadena@marneconstruction.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Harry Williams Martinez Steel Corporation hwilliams @martinezsteel.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Les Olney Mass Electric Construction Company lolney@r lec.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Mid-State Precast Lp info@midstateprecast.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 |Stephen Shun-Min Su Midori Landscape, inc. midoriscape@sbcglobal.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 |Robin Lawrence MLM & Associates Engineering, Inc. robin@mimeng.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rex Hand Morales Contracting Services mcs.rexhand@verizon.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|David Archuleta Moreno General Engineering Corporation office@morenogec.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Ed Slingluff Morrow-Meadows Corporation info@morrow-meadows.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Daniel Slinger Natures Image office@naturesimage.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Robert Cervantes Newland Entities, Inc. reervantes@newlandentities.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*
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ISqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Robert Ardave Nor-Cal Concrete Inc norcalconcrete@sbeglobal.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rich Aljian Qlson Precast Company richa@opmb.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Gustavo Espinoza Olympic Engineering Construction olympicgus@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Chuck Lockwood Qrange County Striping Service, Inc. chuck@ocstriping.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mike Serra Pacific Aggregates, Inc. mserra@pacificaggregates.com Email Sent
|iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|John lles Pacific Boring John@pacificboring.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rich Rogers Pacific Corrugated Pipe Company rrogers@pcpipe.com Online Only |Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Pacific Railway Enterprises, Inc. info@pacrail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|John Richards Pacific Restoration Group, Inc. jrichards @prgconst.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Teresa Dubi Pacific Rim Hyd ding, Inc. teresapacificrim@yahoo.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Mike Hedges Pacific Striping Company sales@pacificstriping.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Douglas Bithell Pacific Waterproofing & Resoration, Inc. doug@pacificwaterproofing.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55}Joe Draper Patriot Paving, Inc. joe@patriotpavinginc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 Patriot Reinforcing Steel Inc patriotreinforcing@gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Doug Ford Pavement Coatings Co. dford @pavementcoatings.com Email Sent
ISgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Don Sante Pavement Recycling dsante@pavementrecycling.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Timothy Cuevas Pavor DA©cor Home Concepts tim@paverdecor.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bill Taylor Payco Specialties bill@payco.biz Emall Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Jamie Villegas PCl jvillegas @lineuppci.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Gary Klingener Penhall Company klingener@penhall.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Keith Martin Penhall Company kmartin@penhall.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Josh Haryung Penhall Company jharyung@penhall.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Kelly Edwards Perez Asphalt Construction Ltd kelly@perezasphalt.com Email sent
|iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Hubert Perry Perry Electric perryelectricll@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Tony DeAguiar Pipe Jacking Unlimited pipejacking@verizon.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|John Peterson Precision Cold Planing jpeterson@precisioncoldplaninginc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Alonso Ferrer Prestige Striping Services, Inc. alonso@prestigestripingservices.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Paulo Da Cruz Puget Sound Erosion Control Service paulo@pugetsoundec.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Dave Miller Pure Effect Incorporated dmiller@pureeffect.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Scott Ulrich Quick Crete Product Corp. sulrich@quickcrete.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 R. E. Serrano Inc. email@reserrano.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55!Eric Chavez Rick Chavez Trucking Inc. sdtrucker@verizon.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:5_5|-l‘:'laddle Demelo Rise Above Trucking, Inc. maddie@riseabovetrucking.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 | Cynthia Zorn Rivera Trucking riveraprkg@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Luis Rodriguez Roca Steel rocarsteel @gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Eric Gardner Royal Electric Company ericg@royalelect.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Brett Hansen Select Electric, Inc. bhansen@selectelectricinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Esﬁmating Dept Estimating Dept Select Electric, Inc. estimating @selectelectricinc.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Frank Melo Sequoia Consultants frank.mel onsultants.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55[Rnbert J. Serna Serna Construction sernaconstruction@sbcglobal.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Scott McHugh Service Construction (5.C.S.C. Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Rusy Moore Shimmick Construction rmoore@schimmick.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Marty Lowenthal Signet Testing Labs marty.lowenthal @urs.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*
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iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Shari Harpur 5o Cal Construction & Consulting Services, Inc. shari@socalcontractorecs.com Email Send Error
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Albert Amaro South Bay Foundry, Inc. alberto@southbayfoundry.com Email Sent
iSqFt Standard [TB - InvitetoBid 5/14/2015 12:55|Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|micahel ucovich spec Formliners mucovich@specformliners.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Chris Jones Statewide Safety & Signs, Inc. chrisj@statewidesafety.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Greg Works Sterndahl Enterprises, Inc. |ereg@sterndahl.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Salvador Altamirano Stroer & Graff salpiledriving@aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Brent Dezember Structure Cast brett@structurecast.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Sharon Gruell Super Seal & Stripe sharon@supersealandstripe.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Ken Mulvey Supply Patriot ken@supplypatriot.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Terrance Blackurn T K Blackburn Trucking tkblackburntruckin@att.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Nick Cichirrillo Techno West nick@technocoatings.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Matt Marquez Terra Pacific Consultants, Inc. mattm@terrapac.net Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Customer Service The Dirt Market Fax Fax Request Sent
iSqFt Standard [TB - InvitetoBid 5/14/2015 12:55|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Cyril Manus The J.V. Land Clearing Company, Inc. cyril@thejvco.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|John cohn The Jungle Nursery, Inc. john@thejungle.biz Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|)acob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
|iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Kevin Tipton Tipco Engineering, Inc. wewinc3 @aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Dante Sanguineti U.5. Concrete-Precast Group dsanguineti@us-concrete.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|David Eberhardt United Steel Placers david @unitedsteelplacers.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bret Richardson ValleyCrest Landscape Development, Inc. brichardson@valleycrest.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Donald Lyon Vintage Paving Co Inc. donl@vintagepavingco.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 | Alan Hillwig Virtek Company, Inc. alan@virtekcompany.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Garrett Klingler Watson Bowman Acme Corporation |garrett.klingler@basf.com Email Sent
liSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Frank Luna West Coast Pipe Imc@westcoastpipe.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55 | mike fitzgerald westcoastcutting westcoastmikel@gmail.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Bill Millar Western Paving Contractors, Inc. bmillar@westernpaving.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Kimberly Wheeler Wheeler Paving, Inc. kwheel98 @aol.com Email Sent
iSqFt Standard ITB - InvitetoBid 5/14/2015 12:55|Andy Dunfee Xylem Dewatering Solutions andy.dunfee@xyleminc.com Email Sent
iSgFt Standard ITB - InvitetoBid 5/14/2015 12:55|Lee Young Zumar Industries, Inc. leey@zumar.com Online Only |Sent
lisqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dave Czubernat ABC Construction Co., Inc. |dave@abcconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Brett Schafer ABC Resources, Inc. bret@abcresources.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|lames Colbert Acacia Environmental Construction colbert.james @gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Steve Richey Accurate Striping d9dozer@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. shawnadvanced @live.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|lason Isaacs Advanced Landscape 2000 jason@advancedlandscape2000.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yaheo.com Email Sent
Imft Standard Addendum - AddendaNotification 5/20/2015 14:55|Bob Jenkins Alcorn Fence Company bob@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Gus Madrigal Alcorn Fence Company gus@alcorn-fence.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rick Sohns Alcorn Fence Company rick@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 [Tom McGetrick All Cities Enterprises tmcgetrick@allcitiesent.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 | Ashish Seghal America Pacific Construction apconstruction08@gmail.com Email Sent
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iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Bob Schallock American Pride General Engineering, Inc. bobs@americanpride-inc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Chris Allison Antioch Paving Co, Inc. ape.chris@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNatification 5/20/2015 14:55|Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrme.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tom Stack Atlas Fence Company tom@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Gordon Pettis Atlas Fence Company |gpettis@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Agust Agustsson August Construction & Shoring agust@geosupport.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|5am Nicholas Aviation Striping, Inc. aviation@roadrunner.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dean Ayala Ayala Boring Inc. dayala@ayalaboring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Brad Railsback Banner Rebar brad.railshack@cme.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rick Becker Berg Electric Corporation rbecker@bergelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Nam DeSilva Best Landscaping info@bestlandscapingsandiego.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Troy Bithell Bithell, Inc. troy@vitrocem.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Angel Gomex Buena Vista Landscape, Inc b.v.landscape@pacbell.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mark Garcia CT&F Inc. markg@ctandf.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Ana Rodriguez C. P. R. Trucking ana@cprtrucking.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|5teve Works Cal Stripe, Inc. sworks @calstripe.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tim Black Calmex Engineering, Inc. tbcalmex@aol.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jim Williams CalPortland Company illiams@calportland.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jeremy Ulrich Cen-Cal Rebar shatanaka@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Ken Ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Roger Weishrod Chrisp Company rweisbrod@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Cindy Trump Cindy Trump Inc dba Lindys Cold Planing grindasphalt@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Andy Rewinkle Clearwater Landscaping andy@clearwatercsc.com Email Sent
ISqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Frank Chacon CMC Fontana Steel frank.chacon@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar |greg.hughett@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Bo Fuentes CMV Electric bo@cmvelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Filippo Posta CNJ Enterprises, Inc. filippo@cnjenterprisesinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 Comet Electric info@cometelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Ron Massoth Comet Electric ronmassoth@cometelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Steven Goad Comet Electric stevegoad @cometelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Phil French Con Fab California Corp philf@confabca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Richard Rehbehn Concrete Coring Company rdr@concoring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Josh Hilton Condon-Johnson & Associates - SD hilton@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Pedro Camalich Construct Alliance Inc constructalliancepc@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tony Cookson Cookson Enterprises, Inc. tony @cooksonent.com |Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dan Devlin Cookson Enterprises, Inc. dand@southlandpaving.com IEmaiI Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|N Jackman Coombs-Hopkins Company njack @vulcanindustries.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|ronney collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 Crown Fence Company Fax Failed
isqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 Crown Fence Company Fax Failed
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Pete Delgado Crown Fence Company pdelgado@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Reggie Clark CTE Inc. reggie@cte-ca.com Email Sent
i5gFt Standard Addendum - AddendaNotification 5/20/2015 14:55|5h Pullaro Daley Corporation spullaro@daleycorp.com Online Only _|Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55 | Kyle Stansbury Dan Copp Crushing kyle@dancoppcrushing.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Raul Saldana DC Hubbs Construction dchubbs49 @hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 | Willie Smith DD & L Trucking charlesettas @comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Bobby Samora Dugan Construction, Inc. bobby@duganconst.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 5/20/2015 14:55|Anouar Kartite DYWIDAG-Systems International USA, Inc. anouar.kartite@dsiamerica.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Michelle Corning EAR Environmental & Remidiation Management rpendurthi@earmanagement.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Shannon Borgeson Eco-Logic, Inc. shannon@ecologicinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dave Moralez Eco-Logic, Inc. dave@ecologicinc.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 5/20/2015 14:55|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSgFt Standard Addendum - AddendaNaotification 5/20/2015 14:55|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Brandon Ensley Ensley Electric, Inc. brandonensley@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Kyle Woods FBD Vanguard Construction kwood@vc-inc.net Email Sent
iSgFt Standard Addendum - AddendaNaotification 5/20/2015 14:55|Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Michael Reynoso Federal Construction Group, Inc. mikereynoso@fedcongroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Bob McPherson FenceCorp, Inc. b.mcpherson@fencorp.us Email Send Error
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Al Said FenceCorp, Inc. d.marriott@fencecorp.us Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mark Dillard Flatiron Electric Group mdillard @flatironcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Richard Martinez Four Star Rebar Inc cynthia@fourstarrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rudy Gutierrez Frank and Son Paving, Inc. |franknsonpaving@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jay Yano G & C EQUIPMENT CORPORATION |iay@gandccnrp.corn Email Sent
i5gFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Greg Ferguson G & F Concrete Cutting Inc. ferguson@gfconcretecutting.com Email Sent
liSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Gregory Quarles G Q Trucking Co. trucking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mike Kelley G. Scott Asphalt mike@asphaltrepairs.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 | Rick Garbini Garbini & Garbini rgarbini@garbiniandgarbini.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Oscar Gaspar Gaspar Trucking _|gaspartrucking@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|TODD POLLARD GEMINI FOREST PRODUCTS todd@geminiforest.com Email Sent
iSqFt Standard Addendum - Addend ification 5/20/2015 14:55|Bill Lynch Geo Supply, Inc. blynch@geosupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Shelley Stevenson Geoy, Inc. helley@geogridwalls.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Shari Lambert Gerdau Reinforcing Steel shari.lambert@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 | Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Ted Estimating Global Lighting & Signs bids @tsfconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|leff Johnson Golden State Boring & Pipe Jacking Inc. jeff@gold boring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Connie Garcia |Green Vista Landscape info@greenvista.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tony Decker Green Vista Landscape tony4@greevista.net Email Send Error
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|David Lewis Griffin Dewatering Corp. david.lewis @griffindewatering.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Steve Timm Griffith Co. (Quartz Hill) stimm19@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 Griffith Company (Landscape) Fax Sent
|iSqFt Standard Addendum - AddendaNactification 5/20/2015 14:55 Griffith Company (Santa Fe Springs) Fax Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|l’etef Jezowski |Griffith Company (Santa Fe Springs) ajezowski@griffithcompany.com Email ISent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mike Aprea H&D Construction Co. mike@concretehd.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Phil Harris Hanson Aggregates phil.harris@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Randy Ventura Hanson Aggregates randy.ventura@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Chris Maguire Hanson Aggregates chris.maguire@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |Joel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 [Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55[Steve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited msugiyama@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Bill Harry Harris Rebar, A Division of Harris Steel Limited Fax Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Lee Ehrke Harris Rebar, Southern California lehrke@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Gary Hawthorne Hawthorne Contracting Cc y hawthorneco@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Charles Danache Hayward Baker Inc. |cdanache@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Serban Capalna High Light Electric, Inc. |estimating @hleincusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|lohn Rogers Holiday Rock rogers@hollidayrock.com Email Sent
‘E&Ft Standard Addendum - AddendaNotification 5/20/2015 14:55|Laurann Volk Hurricane & Poway Fence laurann@usa.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mark Webster HydroSprout, Inc. mark@hydrosprout.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Diane Koester-Dion |E Pacific Fax Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jake Straub Imperial Paving Co., Inc. straub@imperialpaving.biz Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Kent Garner Imperial Sprinkler kentg@imperialsprinkler.com Email Sent
liSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Gary Lockyer In-Line Custom Handrail & Metal Fab |gary@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Brad Dietrich Incompli aplunkett@incompli.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tammy Estimating International Paving Services tammy@ipspaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|John Sosbee Interstate Sales john@interstatesales.com Email Sent
liSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Shane Nelson Interstate Striping of California, Inc. Fax Sent
iSgFt Standard Addendum - AddendaNaotification 5/2(_)!2015 14:55|Mike B 10 Environmental & Infrastructure |mikeb@ioenvironmental.com Email Sent
iSgFt Standard Addendum - AddendaNaotification 5/20/2015 14:55|Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jose Torres J F L Electric Inc jtorres @ijflelectricinc.com Email Sent
liSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mike Leone J. D. Fields & Company, Inc. mleone@jdfields.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Diana Hanna ). Francis Co., Inc. diana@jfranciscompany.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Diana hanna J. Francis Co., Inc. info@ijfranciscompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Sergio Varela J.A. Placek Construction sergio@japlacek.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55 J.A. Placek Construction info@japlacek.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Scott Frazier J.D. Humann Landscape frazier3815@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Gary Gandy Jaycor Construction Technologies, Inc. |egandy @jaycorconstructiontechnologies.com Email Sent
iSqFt Standard Addendum - AddendaNatification 5/20/2015 14:55|Connie Lightcap JC SUPPLY & MFG connie@jcsupply.us Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jeremiah Jilk John S. Meek Company jeremiah@johnsmeek.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Kelly Scalzitti Kelly's Water Works kellyswaterworks @yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jose Salinas L.C. Paving & Sealing marisa@Icpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Gary Garcia Lamb Home Service, Inc. arylambhs@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 Leg Landscape natratana@Ilcgofcalifornia.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55]|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Darren Knowles Lovco Construction, Inc. lovcorecycling@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Lori Lovett Lovez General Engineering Corporation lovettexcavating@earthlink.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mike Maher M.F. Maher, Inc. mike@mfmaher.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|John Velez |Manhnle Adjusting, Inc. johnvelezmainc@earthlink.net Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mark Langer Mark Langer Masonry & Landscape, Inc. mark.langer@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55||saiah Cardena Marne Construction icadena@marneconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |Harry Williams Martinez Steel Corporation hwilliams @martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55(Les Olney Mass Electric Construction Company lolney@masselec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 Mid-State Precast Lp info@midstateprecast.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Stephen Shun-Min Su Midori Landscape, inc. midoriscape@sbcglobal.net Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Robin Lawrence MLM & Associates Engineering, Inc. robin@mimeng.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rex Hand Morales Contracting Services mcs.rexhand @verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|David Archuleta Moreno General Engineering Corporation office@morenogec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Ed Slingluff Morrow-Meadows Corporation info@morrow-meadows.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |Daniel Slinger Natures Image office@naturesimage.net Email Sent
Iiigft Standard Addendum - AddendaNotification 5/20/2015 14:55|Robert Cervantes Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Robert Ardave Nor-Cal Concrete Inc norcalconcrete@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rich Aljian Olson Precast Company richa@opmb.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |Gustavo Espinoza Olympic Engineering Construction olympicgus @yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Chuck Lockwood Orange County Striping Service, Inc. chuck@ocstriping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mike Serra Pacific Aggregates, Inc. mserra@pacificaggregates.com Email Sent
|ISqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|lohn lles Pacific Boring john@pacificboring.com Email Sent
IISqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rich Rogers Pacific Corrugated Pipe C y rrogers@pcpipe.com Online Only |Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 Pacific Railway Enterprises, Inc. info@pacrail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |lohn Richards Pacific Restoration Group, Inc. Jrichards @prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresapacificrim @yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dennis Orchard Pacific Steel Group d.orchard @pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Mike Hedges Pacific Striping Company les @pacificstriping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Douglas Bithell Pacific Waterproofing & Resoration, Inc. doug@pacificwaterproofing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |Simaya Estimating Patriot General Engineering simaya@patriotgen.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|loe Draper Patriot Paving, Inc. joe@patriotpavinginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 Patriot Reinforcing Steel Inc patriotreinforcing@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Doug Ford Pavement Coatings Co. dford@pavementcoatings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Don Sante Pavement Recycling dsante@pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 | Timothy Cuevas Pavor DA@cor Home Concepts tim@paverdecor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|8ill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |Jamie Villegas PCl jvillegas@lineuppci.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Gary Klingener Penhall Company klingener @penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Keith Martin Penhall Company kmartin@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jnsh Haryung Penhall Company jharyung@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Kelly Edwards Perez Asphalt Construction Ltd kelly@perezasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Hubert Perry Perry Electric perryelectricl1@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tony DeAguiar Pipe Jacking Unlimited pipejacking@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|John Peterson Precision Cold Planing jpeterson@precisi Idplaninginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Alonso Ferrer Prestige Striping Services, Inc. alonso@prestigestripingservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55[Paulo Da Cruz Puget Sound Erosion Control Service paulo@pugetsoundec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dave Miller Pure Effect Incorporated dmiller@pureeffect.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status

ISqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Scott Ulrich Quick Crete Product Corp. sulrich@quickerete.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 R. E. Serrano Inc, email@reserrano.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Eric Chavez Rick Chavez Trucking Inc. sdtrucker@verizon.net Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Cynthia Zorn Rivera Trucking riveraprkg@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Robert Longway Robert B. Longway, Inc. rblongway@verizon.net Email Sent
isqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Luis Rodriguez Roca Steel rocarsteel@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Eric Gardner Royal Electric Company ericg@royalelect.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 | Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Brett Hansen Select Electric, Inc. bh @selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55!!'-(311!: Melo Sequoia Consul frank.melo@sequoiaconsultants.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:551Robert J. Serna Serna Construction sernaconstruction@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Rusy Moore Shimmick Construction rmoore@schimmick.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Marty Lowenthal Signet Testing Labs marty.lowenthal@urs.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email |Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Albert Amaro South Bay Foundry, Inc. alberto@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|micahel ucovich spec Formliners mucovich@specformliners.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Chris Jones Statewide Safety & Signs, Inc. chrisj@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Greg Works Sterndahl Enterprises, Inc. reg@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|5alvador Altamirano Stroer & Graff Ealpiledﬂvlng@aol.cum Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Brent Dezember Structure Cast brett@structurecast.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|David Nyby Summit Erosion Control info@summiterosion.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Sharon Gruell Super Seal & Stripe sharon@sup landstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Ken Mulvey Supply Patriot ken@supplypatriot.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Terrance Blackurn T K Blackburn Trucking tkblackburntruckin@att.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Nick Cichirrillo Techno West nick@technocoatings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Matt Marquez Terra Pacific Consultants, Inc. mattm@terrapac.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Customer Service The Dirt Market Fax Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejveo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Cyril Manus The J.V. Land Clearing Company, Inc. cyril@thejvco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55 |John cohn The Jungle Nursery, Inc. john@thejungle.biz Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Dante Sanguineti U.5. Concrete-Precast Group dsanguineti@us-concrete.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|David Eberhardt United Steel Placers david @unitedsteelplacers.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Bret Richardson ValleyCrest Landscape Development, Inc. brichardson@valleycrest.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Donald Lyon Vintage Paving Co Inc. donl@vintagepavingco.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Alan Hillwig Virtek Company, Inc. [alan@virtekcompany.com Email Sent
isqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Juli Wilson Vulcan Materials |wilsonjj@vmemail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Garrett Klingler Watson Bowman Acme Corporation arrett.klingler@basf.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Frank Luna West Coast Pipe Imc@westcoastpipe.com Email Sent
liSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|mike fitzgerald westcoastcutting westcoastmikel@gmail.com Email Sent
lisqFt Standard Addendum - AddendaNotification 5/20/2015 14:55(Bill Millar Western Paving Contractors, Inc. bmillar@westernpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Kimberly Wheeler Wheeler Paving, Inc. kwheel98 @aol.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Vince Fuller Whitson CM Contracting & Management, Inc. vfuller@whitsoncm.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status

isgFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Andy Dunfee Xylem Dewatering Solutions andy.dunfee@xyleminc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/20/2015 14:55|Lee Young Zumar Industries, Inc. leey@zumar.com Online Only |Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Jean Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Dave Czubernat ABC Construction Co., Inc. dave@abcconstruction.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Brett Schafer ABC Resources, Inc. bret@abcresources.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|James Colbert Acacia Environmental Construction colbert.james @gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Steve Richey Accurate Striping d9dozer@verizon.net Email Reply Received
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Tim Jordan ACL Construction Co., Inc. ordan@aclrails.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. shawnadvanced @live.com Email Sent
lisqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Jason Isaacs Advanced Landscape 2000 jason@advancedlandscape2000.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Henry Andrino Advantage Demolition And Grading, Inc. advantagedg @yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Rick Sohns Alcorn Fence Company rick@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Bob Jenkins Alcorn Fence Company bob@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Gus Madrigal Alcorn Fence Company gus@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Tom McGetrick All Cities Enterprises tmcgetrick@allcitiesent.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Bob Schallock American Pride General Engineering, Inc. bobs@americanpride-inc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Chris Allison Antioch Paving Co, Inc. apc.chris@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Bobby Evans Anytime Dumping, Inc. info@anytimedumping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|l.arry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrme.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Gordon Pettis Atlas Fence Company |epettis@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Tom Stack Atlas Fence Company tom@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Agust Agustsson August Construction & Shoring agust@geosupport.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Sam Nicholas Aviation Striping, Inc. aviation@roadrunner.com Email Sent
isqFt Standard Addendum - AddendaNotification 5/29/2015 11:13| Dean Ayala Ayala Boring Inc. dayala@ayalaboring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Brad Railsback Banner Rebar brad.railsback@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Rick Becker Berg Electric Corporation rbecker@bergelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Nam DeSilva Best Landscaping info@bestlandscapingsandiego.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Troy Bithell Bithell, Inc. troy@vitrocem.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Angel Gomex Buena Vista Landscape, inc b.v.landscape@pacbell.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Mark Garcia CT&FInc. markg@ctandf.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Ana Rodriguez C. P. R. Trucking ana@cprtrucking.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
liSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Steve Works Cal Stripe, Inc. !sworks@calstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
ISqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 5/29/2015 11:12|Tim Black Calmex Engineering, Inc. thecalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Jim Williams CalPortland Company Ij_williams@ca_lgortiand.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|leremy Ulrich Cen-Cal Rebar shatanaka@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Ken ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*
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Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent
i15qFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
i5gFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Cindy Trump Cindy Trump Inc dba Lindys Cold Planing wegrindasphalt@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Andy Rewinkle Clearwater Landscaping andy@clearwatercsc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Frank Chacon CMC Fontana Steel frank.chacon@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cme.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Bo Fuentes CMV Electric bo@cmvelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 Filippo Posta CNJ Enterprises, Inc. filippo@cnjenterprisesinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|C Brandt Combined Effort Inc cbrandt@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Jeff Waite Combined Effort Inc jwaite@combined-effort.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Ron Massoth Comet Electric ronmassoth@cometelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 Comet Electric info@cometelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Steven Goad Comet Electric stevegoad@cc lectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12{Phil French Con Fab California Corp philf@confabca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Richard Rehbehn Concrete Coring Company rdr@concoring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13}Josh Hilton Condon-Johnson & Associates - SD jhilton@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Pedro Camalich Construct Alliance Inc constructalliancepc@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Dan Devlin Cookson Enterprises, Inc. dand@southlandpaving.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Tony Cookson Cookson Enterprises, Inc. tony@cooksonent.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|N Jackman Coombs-Hopkins Company njackman@vulcanindustries.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|ronney collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 Crown Fence Company Fax Failed
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 Crown Fence Company Fax Failed
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Pete Delgado Crown Fence Company pdelgado@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Reggie Clark CTE Inc. reggie@cte-ca.com Email Sent
i5gFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Shannon Pullaro Daley Corporation spullaro@daleycorp.com Online Only [Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Kyle Stansbury Dan Copp Crushing kyle@d ppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Raul Saldana DC Hubbs Construction dchubbs49@hotmail.com Email Sent
1SgFt Standard Addendum - AddendaNotification 5/29/2015 11:13 |Willie Smith DD & L Trucking charlesettas @comcast.net Email Sent
iSqFt Standard Addendum - AddendaNatification 5/29/2015 11:12|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Bobby Samora Dugan Construction, Inc. bobby@duganconst.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Anouar Kartite DYWIDAG-Systems International USA, Inc. anouar.kartite@dsiamerica.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Michelle Corning EAR Environmental & Remidiation Management rpendurthi@earmanagement.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|loseph Nanci EBS General Engineering, Inc. |iananci@ebs-inc.us Email Sent
i5gFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Dave Moralez Eco-Logic, Inc. dave@ecologicinc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Shannon Borgeson Eco-Logic, Inc. shannon@ecologicinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Saur Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSgqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Tammy Henry Empire Steel, Inc. tammy @empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Brandon Ensley Ensley Electric, Inc. brandonensley @gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Kyle Woods FBD Vanguard Construction kwood@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Jason Muller FBD Vanguard Construction jmuller@ve-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Michael Reynoso Federal Construction Group, Inc. mikereynoso@fedcongroup.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Bob McPherson FenceCorp, Inc. b.mcpherson@fencorp.us Email Send Error
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Al Said FenceCorp, Inc. d.marriott@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 |Mark Dillard Flatiron Electric Group mdillard @flatironcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Richard Martinez Four Star Rebar Inc cynthia@fourstarrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Rudy Gutierrez Frank and Son Paving, Inc. franknsonpaving@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Jay Yano G & C EQUIPMENT CORPORATION jay@gandccorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Greg Ferguson G & F Concrete Cutting Inc. |g-ferguson@gfconcretecutting.com Email Sent
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Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iI5qFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Gregory Quarles G Q Trucking Co. [_gqtruckinggyahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Mike Kelley G. Scott Asphalt mike@asphaltrepairs.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Rick Garbini Garbini & Garbini rgarbini@garbiniandgarbini.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Oscar Gaspar Gaspar Trucking |gaspartrucking@shcglobal.net Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|TODD POLLARD GEMINI FOREST PRODUCTS todd @geminiforest.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Bill Lynch Geo Supply, Inc. blynch@geosupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Shelley Stevenson Geox, Inc. shelley@geogridwalls.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Shari Lambert Gerdau Reinforcing Steel shari.lambert@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Ted Estimating Global Lighting & Signs bids @tsfconstruction.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|tri la Global Road Sealing, Inc. trila.grsi@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Marissa Garcia Global Transloading, Inc. marissa@globaltransloading.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Jeff Johnson Golden State Boring & Pipe Jacking Inc. jeff@goldenstateboring.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Connie Garcia Green Vista Landscape info@greenvista.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Tony Decker Green Vista Landscape tony4 @greevista.net Email Send Error
|iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|David Lewis Griffin Dewatering Corp. david.lewis@griffindewatering.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Steve Timm Griffith Co. (Quartz Hill) stimm19@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 Griffith Company (Landscape) Fax Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 | Peter Jezowski Griffith Company (Santa Fe Springs) ajezowski@griffithcompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 Griffith Company (Santa Fe Springs) Fax Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Mike Aprea H&D Construction Co. mike@concretehd.com Email Sent
liSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Melvin Whittington Hammer Down Transportation hammerdowtran@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Chris Maguire Hanson Aggregates chris. ire@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Phil Harris Hanson Aggregates phil.harris@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Joel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Randy Ventura Hanson Aggregates randy.ventura@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited msugiyama@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Bill Harry Harris Rebar, A Division of Harris Steel Limited Fax Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Steve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Lee Ehrke Harris Rebar, Southern California lehrke@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Gary Hawthorne Hawthorne Contracting Company hawthorneco@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Charles Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 |lohn Rogers Holiday Rock jrogers@hollidayrock.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Laurann Volk Hurricane & Poway Fence laurann@usa.net Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13 |Mark Webster HydroSprout, Inc. mark@hydrosprout.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Diane Koester-Dion IE Pacific Fax Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|lake Straub Imperial Paving Co., Inc. jstraub@imperialpaving.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Kent Garner Imperial Sprinkler kentg@imperialsprinkler.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Gary Lockyer In-Line Custom Handrail & Metal Fab gary@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Brad Dietrich Incompli aplunkett@incompli.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Tammy Estimating International Paving Services tammy@ipspaving.com Email Sent
iSqft Standard Addendum - AddendaNotification 5/29/2015 11:12|John Sosbee Interstate Sales john@int les.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Shane Nelson Interstate Striping of California, Inc. Fax Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Mike B 10 Environmental & Infrastructure mikeb@ioenvironmental.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Stacey Ramirez J & M Land R ion, Inc. sramirez@jmlandrestoration.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Jose Torres J F L Electric Inc jtorres @jflelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Mike Leone J. D. Fields & Company, Inc. mleone@jdfields.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Diana hanna J. Francis Co., Inc. info@jfranciscompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Diana Hanna J. Francis Co., Inc. diana@jfranciscompany.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 J.A. Placek Construction info@japlacek.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Sergio Varela J.A. Placek Construction sergio@japlacek.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Scott Frazier J.D. Humann Landscape frazier3815@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Gary Gandy Jaycor Construction Technologies, Inc. __|egandy@jaycorconstructiontechnologies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Connie Lightcap JC SUPPLY & MFG connie@jcsupply.us Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Jeremiah Jilk John 5. Meek Company jeremiah@johnsmeek.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 | Kelly Scalzitti Kelly's Water Works kellyswaterworks @yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Leslie Riley L. Riley Trucking & Dispatch Irileytrucking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Jose Salinas L.C. Paving & Sealing marisa@Icpaving.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Gary Garcia Lamb Home Service, Inc. |garylambhs@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12[Soheila Sturm Landscape Support Services info@landscapesupportservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 Lcg Landscape natratana@Icgofcalifornia.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Darren Knowles Lovco Construction, Inc. lovcorecycling@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Lori Lovett Lovez General Engineering Corporation lovettexcavating@earthlink.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Mike Maher M.F. Maher, Inc. mike@mfmaher.com Email Sent

Iﬂft Standard Addendum - AddendaNotification 5/29/2015 11:12|John Velez Manhole Adjusting, Inc. johnvelezmai thlink.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|lohn Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Mark Langer Mark Langer Masonry & Landscape, Inc. mark.langer@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Isaiah Cardena Marne Construction icadena@marneconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Les Olney Mass Electric Construction Company lolney@ lec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 Mid-State Precast Lp info@midstateprecast.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Stephen Shun-Min Su Midori Landscape, inc. midoriscape@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Robin Lawrence MLM & Associates Engineering, Inc. robin@mimeng.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Rex Hand Morales Contracting Services mcs.rexhand @verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|David Archuleta Moreno General Engineering Corporation office@meorenogec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 | Ed Slingluff Morrow-Meadows Corporation info@morrow-meadows.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Daniel Slinger Natures Image office@naturesimage.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Robert Cervantes {Newland Entities, Inc. rcervantes@newlandentities.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|llubert Ardave Nor-Cal Concrete Inc norcalconcrete@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Rich Aljian Olson Precast Company richa@opmb.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Gustavo Espinoza Olympic Engineering Construction olympicgus@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Chuck Lockwood Orange County Striping Service, Inc. chuck@ocstriping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Mike Serra Pacific Aggregates, Inc. mserra@pacificaggregates.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|John lles Pacific Boring john@pacificboring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Rich Rogers Pacific Corrugated Pipe Company rrogers@pcpipe.com Online Only _|Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 Pacific Railway Enterprises, Inc. info@pacrail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|John Richards Pacific Restoration Group, Inc. jrichards @prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Danny Richards Pacific Restoration Group, Inc. drichards @prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresapacificrim@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Dennis Orchard Pacific Steel Group d.orchard@pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Mike Hedges Pacific Striping Company sales @pacificstriping.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Douglas Bithell Pacific Waterproofing & Resoration, Inc. doug@pacificwaterproofing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 [Sandra Sperber Pacifica Contracting, Inc. dsperbel@san.rr.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Simaya Estimating Patriot General Engineering simaya@patriotgen.com Email Sent
isqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Joe Draper Patriot Paving, Inc. Jjoe@patriotpavinginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 Patriot Reinforcing Steel inc patriotreinforcing@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 | Doug Ford Pavement Coatings Co. dford @pavementcoatings.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Don Sante Pavement Recycling dsante@pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Timothy Cuevas Pavor DA©@cor Home Concepts tim@paverdecor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Rebecca Liewellyn Payco Specialties rebecca@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Jamie Villegas PCl jvillegas @lineuppci.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Gary Klingener Penhall Company klingener@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Keith Martin Penhall Company kmartin@penhall.com Email Sent
ISqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Josh Haryung Penhall Company Jharyung@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Kelly Edwards Perez Asphalt Construction Ltd kelly@perezasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Hubert Perry Perry Electric perryelectricl1@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Tony DeAguiar Pipe Jacking Unlimited pipejacking@verizon.net Email Sent
i5qFt Standard Addendum - AddendaNotification 5/29/2015 11:12|John Peterson Precision Cold Planing ipeterson@precisioncoldplaninginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Alonso Ferrer Prestige Striping Services, Inc., alonso@prestigestripingservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Lawrence Pruitt Pruitt Trucking Inc. pruitttruckinginc@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Paulo Da Cruz Puget Sound Erosion Control Service |paulo@pugetsoundec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 | Dave Miller Pure Effect Incorporated dmiller@pureeffect.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/28/2015 11:12|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Scott Ulrich Quick Crete Product Corp. sulrich@quickerete.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Ricky Serrano R. E. Serrano Inc. ricky@reserrano.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 R. E. Serrano Inc. email@reserrano.com Email Sent
liSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Eric Chavez Rick Chavez Trucking Inc. sdtrucker@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Cynthia Zorn Rivera Trucking riveraprkg@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Robert Longway Robert B. Longway, Inc. rblongway@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Luis Rodriguez Roca Steel rocarsteel @gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 |Eric Gardner Royal Electric Company ericg@royalelect.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 | Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 | Brett Hansen Select Electric, Inc. bhansen@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 |Frank Melo |Sequoia Consultants frank.melo@sequoiaconsultants.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Robert J. Serna Serna Construction sernaconstruction@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|S:ott McHugh Service Construction (S.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Rusy Moore Shimmick Construction rmoore@schimmick.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Marty Lowenthal Signet Testing Labs marty. lowenthal@urs.com Email Sent
iSqFt Standard Addendum - AddendaNotification _5/29/2015 11:12|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Albert Amaro South Bay Foundry, Inc. alberto@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|micahel ucovich spec Formliners mucovich@specformliners.com Email Sent
isgFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Chris Jones Statewide Safety & Signs, Inc. chrisj@ idesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Greg Works Sterndahl Enterprises, Inc. reg@sterndahl.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Salvador Altamirano Stroer & Graff Isalgiledr'rvmg@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Brent Dezember Structure Cast brett@structurecast.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|David Nyby Summit Erosion Control info@summiterosion.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Sharon Gruell Super Seal & Stripe sharon@supersealandstripe.com Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Ken Mulvey Supply Patriot ken@supplypatriot.com Email Sent
,jSth Standard Addendum - AddendaNotification 5/29/2015 11:12|Terrance Blackurn T K Blackburn Trucking tkblackburntruckin @att.net Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Nick Cichirrillo Techno West nick@technocoatings.com Email Sent




*Route 11-125-905 Separation (Contract No. 11-288814)*

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status

iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Matt Marquez Terra Pacific Consultants, Inc. mattm@terrapac.net Email Sent
iSgFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Customer Service The Dirt Market Fax Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Cyril Manus The J.V. Land Clearing Company, Inc. cyril@thejvco.com Email Sent
|iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
|isqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|John cohn The Jungle Nursery, Inc. ohn@thejungle.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Jacob Breedlove The R.J. Noble Company acobbreedlove @rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Dante Sanguineti U.5. Concrete-Precast Group dsanguineti@us-concrete.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|David Eberhardt United Steel Placers david@unitedsteelplacers.com Email Sent
iSqFt Standard Addendum - Addend ification 5/29/2015 11:12|Bret Richardson ValleyCrest Landscape Development, Inc. brichardson@valleycrest.com Email Sent
i5qFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Donald Lyon Vintage Paving Co Inc. donl@vintagepavingco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Alan Hillwig Virtek Company, Inc. alan@virtekcompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Juli Wilson Vulcan Materials wilsonjj@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Garrett Klingler Watson Bowman Acme Corporation garrett.klingler@basf.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Frank Luna West Coast Pipe Imc@westcoastpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|mike fitzgerald westcoastcutting westcoastmikel@gmail.com Email Sent
I5qFt Standard Addendum - AddendaNotification 5/29/2015 11:12|Bill Millar Western Paving Contractors, Inc. bmillar@westernpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:12 |Kimberly Wheeler Wheeler Paving, Inc. kwheel98@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Vince Fuller Whitson CM Contracting & Management, Inc. viuller@whitsoncm.com Email Sent
isqFt Standard Addendum - AddendaNotification 5/29/2015 11:13|Andy Dunfee Xylem Dewatering Solutions andy.dunfee@xyleminc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 5/29/2015 11:13 |Lee Young Zumar Industries, Inc. leey@zumar.com Online Only _|Sent




Low Bidder 11

06-17-15410:39 RCVYD

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN AND NEAR SAN
DIEGO AT ROUTE 11/125/905 SEPARATION

In District 11 On Route 11, 125, 905
Under

Notice to Bidders and Special Provisions dated March 30, 2015 Standard Specifications dated 2010
Project plans approved January 20, 2015 Standard Plans dated 2010

To be submitted conjointly with
Electronic Bid book dated March 30, 2015
Identified by
Contract No. 11-288814
11-SD-11, 125, 905-Var
Project ID 1113000167

Federal-Aid Project
ACCBI-X073(111)N

Bids open Thursday, May 21, 2015 Dated March 30, 2015
AADD



204

Build the Best. Be the Best. FLATIRON

06-17-15A10:38 RCVD

Low Bidder -

1770 La Costa Meadows Drive
San Marcos, CA 92078

760 916 9100 maIN

760 471 4860 Fax
www.flatironcorp.com

Route 11-125-905 Separation

Contract #11-288814

Good Faith Effort Documentation
Bid Date: June 11, 2015

Submitted by:

Flatiron West, Inc.
1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (760) 916-9100 FAX (760) 471-4860
Contractor’s License No. 772589 — Class A

An Equal Opportunity Employer A HOCHTIEF Company
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