

Third Bidder

06-17-15 A11:32 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-CE-0102.10D (REV 12/2014)

CONTRACT NO: 11-288814

BID AMOUNT: \$ 13,255,415.45

BID OPENING DATE: 6/11/2015

BIDDER'S NAME: OHL USA, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	<u>19</u>	<u>\$3,620,000.⁰⁰</u>

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ²	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>52, 55-57, 59-62, 171</u>	<u>Furnish & Install Irrigation System</u>	<u>C 2065</u>	<u>Diversified Landscape Co. 21730 Bundy Cyn Rd Wildomar, CA 92595 951-245-1686 DBE#: 8022</u>	<u>\$132,020.⁴⁰</u>
<u>83, 84</u>	<u>Clean & Seal Pavement Joints</u>	<u>C4040</u>	<u>Global Road Sealing, Inc. 10832 Dorothy Ave Garden Grove, CA 92843 714-893-0845 DBE#: 31176</u>	<u>\$59,150.⁰⁰</u>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ Cont. %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Craig A Huss

Signature of Bidder

6/16/16

Date

(949) 242-4432

(Area Code) Tel. No.

Craig Huss, Chief Estimator

Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-288814

*21-11-15
499-021-100-490
DBE-0203-380*

CONTRACT NO: 11-288814
 BID AMOUNT: \$ 13,255,415.45
 BID OPENING DATE: 6/11/2015
 BIDDER'S NAME: OHL USA, Inc.
 DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 19	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$3,620,000. ⁰⁰
----------------------------------------------------------	---------------------------------------------------------	--------------------------------------------------------------------------------

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
164-171	Furnish & Install TMS, Lighting & Sign Illumination, CCTV	C8602, C8604, C8605, C8700, etc	High Light Electric, Inc. 7000 Jurupa Ave. Riverside, CA 92504 951-352-9646 DBE#: 28842	\$738,888. ⁰⁰
82 (partial)	Furnish Dowel Baskets	C1000, D3440	JC Supply & Manufacturing 1612 S Cucamonga Ave Ontario, CA 91761 909-373-1773 DBE#: 34132	\$118,814. ⁰⁰

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ Cont.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Craig A Huss

Signature of Bidder

6/16/16

Date

(949) 242-4432

(Area Code) Tel. No.

Craig Huss, Chief Estimator

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: 11-288814
 BID AMOUNT: \$ 13,255,415.45
 BID OPENING DATE: 6/11/2015
 BIDDER'S NAME: OHL USA, Inc.
 DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION¹: N/A TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 19 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$3,620,000.00

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
87, 93, 94, 99, 100, 151 (all partial)	Furnish & Install Reinforcing Steel	C5201	LA Steel Services, Inc. 1760 California Ave Corona, CA 92881 951-393-2013 DBE#: 42683	\$379,789.00
1, 30-34, 152-163	Remove & Install Striping, Markings, and Markers	C8405, C8406, C8501, C9906	Payco Specialties, Inc. 120 N Second Ave Chula Vista, CA 91910 619-422-9204 DBE#: 102	\$58,696.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ Cont.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Craig A Huss

Signature of Bidder

6/16/16

Date

(949) 242-4432

(Area Code) Tel. No.

Craig Huss, Chief Estimator

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: 11-288814
 BID AMOUNT: \$ 13,255,415.45
 BID OPENING DATE: 6/11/2015
 BIDDER'S NAME: OHL USA, Inc.
 DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	19	\$ 3,620,000. ⁰⁰

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
92 (partial)	Furnish Bearing Pads	C0900	Rupert Construction Supply, LP 12405 Gold Flake Ct Rancho Cordova, CA 95741 925-229-5577 DBE#: 32785	\$ 6,045. ⁰⁰
116-120, 123-125, 127 (all partial)	Furnish Drainage Pipe	C0670	Sam's Equipment & Supplies 5656 Columbia Dr S Fresno, CA 93727 559-252-0354 DBE#: 34979	\$ 165,043. ⁰⁰

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ Cont.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Craig A Huss

Signature of Bidder

6/16/16

Date

(949) 242-4432

(Area Code) Tel. No.

Craig Huss, Chief Estimator

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

06-17-15 A11:32 RCVD

CONTRACT NO: 11-288814
 BID AMOUNT: \$ 13,255,415.45
 BID OPENING DATE: 6/11/2015
 BIDDER'S NAME: OHL USA, Inc.
 DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	19	\$3,620,000. ⁰⁰

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
82 (partial)	PCC Pavement Quality Control	C8723, C8720	Sequoia Consultant, Inc. 361 W Grove Ave Orange, CA 92865 714-974-6316 DBE #: 35308	\$42,000. ⁰⁰
87, 88	Furnish & Install Piling	C4901	Tipco Engineering, Inc. 425 E Redondo Beach Blvd Gardena, CA 90248 310-515-6549 DBE #: 37925	\$394,000. ⁰⁰

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ 2,094,445.⁴⁰
 15.8 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Craig A Huss
 Signature of Bidder

6/16/16 (949) 242-4432
 Date (Area Code) Tel. No.

Craig Huss, Chief Estimator
 Person to Contact (Please Type or Print)

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: OHL USA Inc.	Contact: Craig Huss
Address: 1920 Main Street, Suite 310 Irvine, CA 92614	Phone: (949) 242-4432 Fax: (949) 231-1255
Project Name: 11-288814	Bid Number: 2701
Project Location: Rte. 11/125/905, San Diego, CA	Bid Date: 6/11/2015
Addendum #: 3	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE Items					
52	Roadside Clearing	1.00	LS	\$25,200.00	\$25,200.00
55	2" Electrical Conduit For Control And Neutral Conductors	310.00	LF	\$2.25	\$697.50
56	3" Electrical Conduit For Control And Neutral Conductors	290.00	LF	\$7.45	\$2,160.50
57	Truck Watering	1.00	LS	\$45,500.00	\$45,500.00
59	3" Plastic Pipe (Class 315) (Supply Line)	16.00	LF	\$11.80	\$188.80
60	4" Plastic Pipe (Class 315)(Supply Line)	411.00	LF	\$10.40	\$4,274.40
61	8" Corrugated High Density Polyethylene Pipe Conduit	16.00	LF	\$86.70	\$1,387.20
62	12" Corrugated High Density Polyethylene Pipe Conduit	290.00	LF	\$72.80	\$21,112.00
171	Mobilization	1.00	LS	\$32,000.00	\$32,000.00

Total Price for above DBE Items Items: \$132,520.40

Non-DBE Items

18	Move In/Out Temporary Erosion Control	2.00	EACH	\$400.00	\$800.00
19	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	215,000.00	SY	\$0.67	\$144,050.00
53	SOD	4,670.00	SY	\$18.20	\$84,994.00
64	Plant Establishment	1.00	LS	\$45,500.00	\$45,500.00
63	Move In/Out Erosion Control	1.00	EACH	\$400.00	\$400.00
64	Check Dam	1,170.00	LF	\$10.50	\$12,285.00
65	Erosion Control (Bonded Fiber Matrix)	904,000.00	SF	\$0.15	\$135,600.00
66	Compost Sock	6,250.00	LF	\$7.75	\$48,437.50
67	Compost	946,000.00	SF	\$0.08	\$75,680.00
68	Incorporate Materials	946,000.00	SF	\$0.12	\$113,520.00

Total Price for above Non-DBE Items Items: \$661,266.50

Total Bid Price: \$793,786.90

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 90 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for compost work.
- Staging area and water supply is required at jobsite.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work and truck watering.
- Hydroseed truck access is required.

- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.

Proposal good for 60 days.

Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.

- **We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:

Diversified Landscape Co.

Authorized Signature: _____

Estimator: Daniel Cano
(951) 245-1686 daniel@diversifiedlandscape.com

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:11:24 PDT 2015

Query Criteria

Firm/DBA Name: diversified landscape co

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
Email	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

KPN

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 1000007714

Subcontract Quotation

Project:	Route 111/125/905, Contract # 11-288814
Location:	San Diego
Bid Date/Time:	06-11-15 @ 2pm

Item	Description	Quantity	Unit Price	Extension
83	Joint seal (silicone)	22,600	2.50	56,500.00
84	Isolation joint seal (silicone)	530	5.00	2,650.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- widen joint and install silicone sealant per plan
- Prime need to provide slurry removal site within 15 miles or \$70/hr from our site.

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond premium(add 3 % to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- Greensaw
- sweeping
- traffic control

Estimator : Tri La

Two weeks notice required for scheduling

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:10:21 PDT 2015

Query Criteria

Firm/DBA Name: global road sealing

Firm Type: DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

ACDBE NAICS**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

M
ASIAN PACIFIC
DBE

[Back To Query Form](#)

REVISION 2



HLE HIGH-LIGHT
ELECTRIC INC.

Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806395 A, C-10
DIR Registration #1000002760

Name of Project:	ROUTE 11/125/905 SEPARATION		
Contract/Project No.:	11-288814		
Addendums(s) Noted:	1,2,3	Bid Date: 8/11/2015	Bid Time: 2PM
		Quote Revision No.: 0	

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
164	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS DURING CONSTRUCTION	LS	1	\$3,000.00	\$3,000.00
165	LIGHTING AND SIGN ILLUMINATION	LS	1	\$235,000.00	\$235,000.00
166	CHANGEABLE MESSAGE SIGN	LS	1	\$25,000.00	\$25,000.00
167	MODIFY TRAFFIC MONITORING SYSTEM	LS	1	\$15,000.00	\$15,000.00
168	TRAFFIC MONITORING SYSTEM	LS	1	\$30,000.00	\$30,000.00
169	CLOSED CIRCUIT TELEVISION SYSTEM	LS	1	\$370,000.00	\$370,000.00
170	MODIFY SIGNAL	LS	1	\$10,000.00	\$10,000.00
171	MOBILIZATION (HLE PORTION)	LS	1	\$50,888.00	\$50,888.00
				GRAND TOTAL	\$738,888.00

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA
Phone Extension: 121

REVISION 2



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

- | | |
|---|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1 | Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Haz Materials/Archeological/Rock/Dewatering Scopes of Work, Casings, SWPPP/BMP Work Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pollution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs |
| 2 | Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond) |

SECTION B - SPECIAL TERMS AND CONDITIONS:

- | | |
|---|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1 | HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal |
| 2 | A mutually approved baseline schedule is required. HLE must receive a copy of any approved updated schedules that may affect HLE's work or as requested by HLE; HLE's work activities must be clearly identified. HLE will issue a task duration schedule within 20-days of the approval of the subcontract to assist in the baseline creation. Any "Time Impact Analysis" required is done by the Contractor and HLE can assist in the creation of the document. |
| 3 | If the Contractor secures a yard for the project, HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor. |
| 4 | All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees |
| 5 | Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason |
| 6 | Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days |
| 7 | Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due |

SECTION C - SCOPE OF WORK AND SCHEDULING:

- | | |
|---|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1 | HLE bid and accounted for only 5 move-ins for the project, Contractor shall compensate HLE \$3,500.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause. |
| 2 | Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others) |
| 3 | Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required. |
| 4 | All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;
All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE |

SECTION D - PAYMENT PROVISIONS:

- | | |
|---|--------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1 | Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost |
| 2 | Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work |

SECTION E - OTHER NOTES OR CONDITIONS:

- | | |
|---|-------------------------------------------------------------------------------------------------------------|
| 1 | ITEM #166 CLARIFICATION - HLE WILL CONNECT TO A CONTRACTOR INSTALLED CMS STRUCTURE WITH FOUNDATION AND SIGN |
| 2 | OPTIONAL ADDER: \$3,500.00 FOR 2EA "STEEL PLATES" FOR F/O CONDUITS PER SHEET 293 |
| 3 | SPRINKLER CONTROL CONDUIT ADDER: \$7,500.00 TO INSTALL 3" CONDUIT ON BARRIER PER STRUCTURE PLANS |
| 4 | ESTIMATED EXCLUSIVE SHIFTS OF TRAFFIC CONTROL IS 10EA (NOT INCLUDING ANY SHARED CLOSURES) |
| 5 | |

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

NO. 11/2012 THU 1:11 PM FAX 002/002

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:07:33 PDT 2015

Query Criteria

Firm/DBA Name: high light electric

Firm Type: DBE

Firm ID	28842
Firm/DBA Name	HIGH LIGHT ELECTRIC, INC.
Address Line1	7000 JURUPA AVE.
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92504
Zip Code2	
Mailing Address Line1	PO BOX 7339
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92513
Mailing Zip Code2	
Certification Type	DBE
Email	erwin.mendoza@hleincusa.com
Contact Name	ERWIN MENDOZA
Area Code	(951)
Phone Number	352-9646
Fax Area Code	(951)
Fax Phone Number	352-2498
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	237130; 237310; 237990; 238210; 238990;

ACDBE NAICS

Work Codes	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
5/21/2015	12870

KPA

Name / Address
OHL USA 1920 MAIN STREET SUITE 310 IRVINE, CA. 92614

Project	FOB	Expiration D...	Terms		Freight
11-288814	ONTARIO, CA	7/20/2015	Net 30		PPD & BILL
Description	Qty	U/M	Cost	Total	
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg 100% Credit on Steel Items 15% DBE CT# 11-288814 BIDS 5/21/15 MOH-YES ATTN: KEVIN (KABBOTT@OHLUSA.COM)					
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 10.2" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER	<i>6,677 lf</i>	1 LF	7.95	7.95T	
1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER- 9 # EA.	<i>8,088 ea</i>	1 EA	5.75	5.75T	
TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR 10.2" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775		1 LF	3.95	3.95T	
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 - 3.75 # EA.	<i>4,739</i>	1 EA	2.20	2.20T	
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) SAN DIEGO, CA.		1 EA	550.00	550.00	
QUOTED BY: BENITA BLANCHARD			Subtotal		
			Sales Tax (8.0%)		
			Total		

\$113,814

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
5/21/2015	12870

Name / Address
OHL USA 1920 MAIN STREET SUITE 310 IRVINE, CA. 92614

Project	FOB	Expiration D...	Terms	Freight
11-288814	ONTARIO, CA	7/20/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials.</p> <p>Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for</p>				
QUOTED BY: BENITA BLANCHARD		Subtotal Sales Tax (8.0%) Total		

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
5/21/2015	12870

Name / Address
OHL USA 1920 MAIN STREET SUITE 310 IRVINE, CA. 92614

Project	FOB	Expiration D...	Terms	Freight
11-288814	ONTARIO, CA	7/20/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>Applicable sales tax will be applied as necessary at time of shipment</p>				
QUOTED BY: BENITA BLANCHARD			Subtotal	\$569.85
			Sales Tax (8.0%)	\$1.59
			Total	\$571.44

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
5/21/2015	12871

Name / Address
OHL USA 1920 MAIN STREET SUITE 310 IRVINE, CA. 92614

Project	FOB	Expiration D...	Terms	Freight
11-288814	ONTARIO, CA	6/20/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg Distributor of Chemical and Allied Paving Materials 15% DBE CT#11-288814 BIDS 5/21/15 ATTN: KEVIN (KABBOT@OHLUSA.COM) CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES) APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) SAN DIEGO, CA Quantities quoted on this estimate are for pricing purposes only and are not derived from a takeoff unless a takeoff has been supplied to us by your company. Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if QUOTED BY: BENITA BLANCHARD	275 1	GAL EA	5.82 550.00	1,600.50T 550.00
			Subtotal	
			Sales Tax (8.0%)	
			Total	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
5/21/2015	12871

Name / Address
OHL USA 1920 MAIN STREET SUITE 310 IRVINE, CA. 92614

Project	FOB	Expiration D...	Terms		Freight
11-288814	ONTARIO, CA	6/20/2015	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
<p>applicable. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>****Chemicals: Pricing is valid for 30 days. Purchase order must be received within 30 days. All material must ship within 30 days otherwise a 3% escalator will be applied every six months thereafter if necessary. A re-quote may also be requested,</p> <p>Applicable sales tax will be applied as necessary at time of shipment</p>					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$2,150.50	
		Sales Tax (8.0%)		\$128.04	
		Total		\$2,278.54	

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:12:28 PDT 2015

Query Criteria

Firm/DBA Name: jc supply

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390; 444190;

ACDBE NAICS

Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
87	Furnish Pipe Pile (Epoxy Anchor Dowels FOB)	1,900 LF	\$ 2.9774	\$ 5,657.00
89	60' CIDH (Sign Foundation) Pre-assembled and delivered FOB trucks job-site for unloading and placing by others.	66 LF	\$ 226.5606	\$ 14,953.00
93 (F)	Concrete Approach Slab (Type N)	119 CY	\$ 202.7059	\$ 24,122.00
94	Concrete Junction Structures	67 CY	\$ 194.4179	\$ 13,026.00
99 (F)	Bar Reinforcing Steel	6,376 LB	\$ 1.0792	\$ 6,881.00
100 (F)	Bar Reinforcing Steel (Bridge)	348,859 LB	\$ 0.9253	\$ 322,792.00
134 (F)	Slope Paving (Rock Coble)	3,651 SF	\$ 0.6919	\$ 2,526.00
151 (F)	Concrete Barrier (Type 736)	506 LF	\$ 14.4486	\$ 7,311.00
				\$ 397,268.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 56 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. CIDH piles/Sign Foundation piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns and/or pin columns the columns and/or pin columns will be delivered FOB as individual cages for placing by others.
2. Night work is excluded except by additive quote.

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).

13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Pre-stressing and/or pre-stressing materials. (Including but not limited to, any additional reinforcing steel required by any pre-stressing/post tensioning system.)
19. Masonry Steel.
20. Reinforcing for precast concrete items.
21. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
22. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
23. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
24. Field bending of rebar other than by additive quote.
25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
26. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
27. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
28. Overtime premiums and/or shift work.
29. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever

is greater, and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. LA Steel Services carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not

- provided, all cost for equivalent service shall be for Contractors account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
 30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
 31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title

To:

Fax: 1-949-231-1255

Phone:

From: Richard Rabay

Date: 6/11/2015

RE: 11-288814 Final Bid/Offer

Urgent

For Review

Please Comment

Please Reply

Comments:

fax cover

LA Steel Services

1760 California Avenue, Suite 201

[Phone number - 951-393-2015]

[Fax number - 951-340-2712]

[e-mail - r.rabay@lasteelsservices.com]

[Website - www.lasteelsservices.com]



1760 California Avenue, Corona, CA 92881
Phone: 951-393-2013
Fax: 951-340-2712
Contractor's License #998917
EIN # 47-3081534
DIR # 1000012901
DBE/SBE/MWBE Certified

BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	6/11/16
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	11-288814 - In San Diego County In and...	ESTIMATE #:	E15-0031R
LOCATION:	San Diego, CA		

LA Steel Services, Inc. (**DBE Certified CUCP No. 42883; SBE Certified Metro File #8818; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001**) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010

Addenda: # 1, 2, 3

Plans/Drawings: Bid Set

Architect/Engineer: Caltrans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:10:50 PDT 2015

Query Criteria

Firm/DBA Name: la steel services

Firm Type: DBE

Firm ID	42683
Firm/DBA Name	LA STEEL SERVICES, INC.
Address Line1	1760 CALIFORNIA AVENUE
Address Line2	
City	CORONA
State	CA
Zip Code1	92881
Zip Code2	3397
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	lee.albright@LAsteelservices.com
Contact Name	LEE ALBRIGHT
Area Code	(951)
Phone Number	393-2013
Fax Area Code	()
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	15; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

6-11

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
CA DIR REGISTRATION #1000003515



BID PROPOSAL FEDERAL

Project Description:		11-288814 RT 11-125-905	(15% DBE)	Bid Date:		6/11/2015	
Contract Time Limit:		240	W.D.	Liquidated Damages:	N/A	per C.D.	
Addendums Noted:						YES	3
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total		
1	LEAD COMP. PLAN (PORTION, STRIPE REMOVAL)	1.00	LS	\$ 1,200.00	\$ 1,200.00		
30	REMOVE PAINT STRIPE	27,800.00	LF	\$ 0.40	\$ 11,120.00		
31	REMOVE PAINT PVMT. MARKING	2,440.00	SF	\$ 1.35	\$ 3,294.00		
32	REMOVE THERMO. STRIPE	1,780.00	LF	\$ 0.55	\$ 979.00		
33	REMOVE THERMO. PVMT. MARKING	1,770.00	SF	\$ 1.65	\$ 2,920.50		
34	REMOVE CHANNELIZERS	48.00	EA	\$ 5.00	\$ 240.00		
152	THERMO. PVMT. MARKING	1,460.00	SF	\$ 3.00	\$ 4,380.00		
153	THERMO. PVMT. MARKING (WET VIZ.)	180.00	SF	\$ 3.20	\$ 576.00		
164	PAINT STRIPE (1-COAT)	16,800.00	LF	\$ 0.20	\$ 3,160.00		
155	PAINT STRIPE (2-COAT)	14,500.00	LF	\$ 0.25	\$ 3,625.00		
156	4" THERMO. STRIPE (WET VIZ.)	28,500.00	LF	\$ 0.28	\$ 7,980.00		
157	4" THERMO. STRIPE (WET VIZ. BKN. 6-1)	480.00	LF	\$ 1.00	\$ 480.00		
158	4" THERMO. STRIPE (WET VIZ. BKN. 17-7)	610.00	LF	\$ 0.80	\$ 488.00		
160	4" THERMO. STRIPE (WET VIZ. BKN. 36-12)	13,200.00	LF	\$ 0.30	\$ 3,960.00		
160	8" THERMO. STRIPE (WET VIZ.)	5,410.00	LF	\$ 0.90	\$ 4,869.00		
161	8" THERMO. STRIPE (WET VIZ. BKN. 12-3)	5,570.00	LF	\$ 0.45	\$ 2,506.50		
162	PVMT. MARKER (NON-REFL.)	1,470.00	EA	\$ 1.40	\$ 2,058.00		
163	PVMT. MARKER (RETROREFL.)	1,620.00	EA	\$ 3.00	\$ 4,860.00		
					\$ -		
					\$ -		
					\$ -		

STIPULATIONS:

REGIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

TRAFFIC CONTROL - SWEEPING - L.D.'S - CONTROL POINTS - ENGINEERING - SIGNAGE - STATIONING ..

INCLUSIONS:

of Working Days to Complete our Work: 10 # of Move-Ins Allotted: 3 Add'l Move-Ins: \$ 1,500.00

BID AMOUNT: \$ 58,696.00 **ESTIMATOR:** BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:09:29 PDT 2015

Query Criteria

Firm/DBA Name: payco specialties

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

[Back To Query Form](#)



3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 6/11/15
 Date: 6/10/15

Job Name: Route 11/125/905 Separation
 Job Number: 11-288814, San Diego County

Quantity	Description	Unit \$	Total \$
13 ea	2" x 21" x 26" laminated elastomeric bearing pad w/ 4 ea. - 14 ga. shims *Quantity includes 1 test pad*	\$422.81	\$5,496.58
12 ea	14 ga. x 25" x 30" galvanized sheet metal	\$54.89	\$658.73
1 ea	8 lb. pail silicone grease	\$407.40	\$407.40
2 ea	ABUTMENT 1 - JOINT PROTECTION - 0.125" x 12" x 35'-10.8125" neoprene strip (Provided in lengths no to exceed 50')	\$714.72	\$1,429.45
2 ea	ABUTMENT 2 - JOINT PROTECTION - 0.125" x 12" x 33'-6.1875" neoprene strip (Provided in lengths no to exceed 50')	\$688.29	\$1,336.59
Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per Caltrans specifications will be supplied.			
		Total:	\$9,328.75
		Sales tax not included	
Delivery: F.O.B.: Job Site		Terms: Net 30 days Pricing Valid for 15 days	

Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

9,328.75 x 1.08 x 0.60 = 6045 DBE

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:12:56 PDT 2015

Query Criteria

Firm/DBA Name: rupert construction supply

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS**Work Codes**

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
6/8/2015	2003872

Revised Quote!

Project
11-288814 CAL TRANS LOCATION: SAN DIEGO BID DATE: 6/11/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
116	416	24' 2000-D W/ 1.50 SC C-TRANS	FT	34.19851	14,226.58T
116	84	24' 2000-D RG W/ 1.50 SC RG C-TRANS	FT	40.82405	3,429.22T
117	80	36' 1350-D W/ 1.50 SC C-TRANS	FT	62.5485	5,003.88T
117	416	36' 1350-D RG W/ 1.50 SC RG C-TRANS	FT	70.90649	29,497.10T
117	384	36' 2000-D RG W/ RG C-TRANS	FT	74.78099	28,715.90T
118	632	48' 1350-D RG W/ RG C-TRANS	FT	120.9285	76,426.81T
119	212	72' 3000-D RG W/ RG C-TRANS	FT	282.45	59,879.40T
120	64	36' 3000-D RG W/ RG JACK PIPE C-TRANS	FT	108.675	6,955.20T
123	2	24' FLARED END SECTION RG W/ RG C-TRANS	EA	988.92	1,977.84T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal
Sales Tax (8.75%)
Total

Quoted by *Gebe Callison*

275,073 + .16 = 165,043

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
6/8/2015	2003872

Project
11-288814 CAL TRANS LOCATION: SAN DIEGO BID DATE: 6/11/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
124	3	36' FLARED END SECTION RG W/ RG C-TRANS	EA	1,632.89667	4,898.69T
125	1	48' FLARED END SECTION RG	EA	2,745.32	2,745.32T
127	64	36' 3000-D RG W/ RG JACK PIPE C-TRANS	FT	299.775	19,185.60T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (8.75%)

Total

Quoted by

John Callison

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
6/8/2015	2003872

Project
11-288814 CAL TRANS LOCATION: SAN DIEGO BID DATE: 6/11/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Quoted by 

Subtotal
Sales Tax (8.75%)
Total


Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
6/8/2015	2003872

Project
11-288814 CAL TRANS LOCATION: SAN DIEGO BID DATE: 6/11/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. ESTIMATOR: GABE CALLISON 559-252-0354		0.00	0.00T
THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.				Subtotal	\$252,941.54
				Sales Tax (8.75%)	\$22,132.38
				Total	\$275,073.92

Quoted by 

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:13:55 PDT 2015

Query Criteria

Firm/DBA Name: sam"s equipment

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
Email	samsequipment@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	252-0354
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS**Work Codes**

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses**Trucks****Gender**

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

**SEQUOIA
Consultants**

Testing Labs, Inspectors and Engineers

BID FAX

To:	Estimating Department	From:	Anthony Scott
Company:	OHL USA, Inc	No. of Pages:	3 (Including Cover Sheet)
Fax No.:	949-231-1255	Date:	6/11/2015
Phone No.:		Re:	Bid for QC Services & Material Testing – Caltrans 11-288814

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,

Anthony Scott
Project Engineer
ascott@sequoiacon.com
714-974-6316

**Cost Estimate
QC Services for Concrete Paving**

1000014596

Contract No.: 11-288814
 Bid Date: June 11, 2015
 Bid Item No.: 82: Jointed Plain Concrete Pavement - 5,450 cy

Pre-Production Quality Control Support				
Development of a JPCP Quality Control Plan	1	Each	\$ 800	\$ 800
Pre-Production QC support (meetings, submittals, etc.)	6	Hour	\$ 120	\$ 720
Jointed Plain Concrete Pavement				
JPCP Production Testing (1 Tester)	17	Shift	\$ 925	\$ 5,550
Concrete Aggregate Sampling and Laboratory Testing - 2 per shift	12	Test	\$ 325	\$ 3,900
Lab Testing - Coefficient of Thermal Expansion - 1 per 5,000 cy	2	Test	\$ 600	\$ 1,200
TOTAL				\$ 12,170

15,725
23,000

JPCP Support Services				
Additional Tester for mixes containing 1.5" Aggregate (wet sieving)	-	Shift	\$ 925	-
Beam Laboratory Testing (1 set of 4 beams per shift) w/pickup	-	Set	\$ 440	-
Additional Beam Testing (per beam)	-	Each	\$ 60	-
Field Qualification of Concrete Mix	-	Each	\$ 2,420	-
Development of Mix Formula (CTM 559)	-	Each	\$ 6,950	-
Test Strip Evaluation (Thickness / Straightedge Only)	-	Each	\$ 1,550	-
Dowel/Tie Bar Placement Verification (Coring)	-	Shift	\$ 1,300	-
Early Age Crack Mitigation System Analysis and Reporting	-	Shift	\$ 90	-

13,735
34,735
+ 6000
42000

Remarks:

- Shift rate is based on 8 hour straight time shifts.
- Overtime will be charged at \$136/hour and Double time at \$172/hour.
- Shift rates are for 1 person testing a maximum of 1 lot of material. Placement of over 1 lot of material (1,000 cy) will require two testers and will be charged as (2) shifts.
- Test Strip does not apply for plants/equipment/personnel that have completed a project within the past 12 months.
- Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

SEQUOIA Consultants

Cost Estimate QC Services for HMA Paving

Contract No.: 11-288814
Bid Date: June 11, 2015

Bid Item Nos.: 75: HMA-A: 5,970 Tons

QC Plan and Support				
Development of a Quality Control Plan	1	L.S.	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	6	Hour	\$ 120	\$ 720
HMA-A Field Services - Laydown Inspection / Coring				
Placement Inspection - 1 Laydown Inspector / Coring Technician	6	Shifts	\$ 1,095	\$ 6,570
Lab Testing - Rice Density and QC Density Cores (1 per Shift)	6	Test	\$ 210	\$ 1,260
Additional Laboratory Testing Services				
Hamburg Wheel Track Testing - 1 per 10,000 Tons	1	Test	\$ 950	\$ 950
Tensile Strength Ratio Testing - 1 per 10,000 Tons	1	Test	\$ 750	\$ 750
Determination of Volumetric- Air Voids, VMA, VFA, DP - 1 per 4,000 tons	2	Test	\$ 375	\$ 750
Total - HMA Field (Bid Item 75)				\$ 11,950

Plant / Supplier Related Quality Control Services - HMA-A				
Lab Testing - Aggregate Quality Testing - 1 per 10,000 Tons	1	Each	\$ 1,175	\$ 1,175
Plant Inspector - Lab Testing To Be Performed at Plant Laboratory	6	Shift	\$ 865	\$ 5,190
Total - HMA Plant (Bid Items 75)				\$ 6,365

Supplemental Quality Control Services

Additional Services				
Placement Inspection - Over 1,000 tons/shift	-	Shifts	\$ 905	-
Development of Job Mix Formula - Per Aggregate Size	1	Each	\$ 8,500	\$ 8,500
Verification of Job Mix Formula (Hot Drop) - Per Aggregate Size	1	Each	\$ 3,600	\$ 3,600

Remarks:

- 1 Estimate is based on 8 hour Straight-Time shifts.
- 2 Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 Estimate is based on placements of 1,000 tons/shift for HMA-A. Placement of over 1,000 tons/shift will require an additional technician.
- 4 Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:12:09 PDT 2015

Query Criteria

Firm/DBA Name: sequoia consultant


Firm Type: DBE

Firm ID	35308
Firm/DBA Name	SEQUOIA CONSULTANT, INC
Address Line1	361 W. GROVE AVENUE
Address Line2	
City	ORANGE
State	CA
Zip Code1	92865
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	pdesilva@sequoiacon.com
Contact Name	PRIYANGA DESILVA
Area Code	(714)
Phone Number	974-6316
Fax Area Code	(714)
Fax Phone Number	974-6193
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	541330; 541380;

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8723 MATERIALS TESTING SERVICES; C9810 SMALL STRUCTURES;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

[Back To Query Form](#)



DIR
1000005156

425 E. Redondo Beach Blvd
Gardena, CA 90248
Lic# 928364
Certified DBE Firm ID No. 37925

OFFICE (310) 515-6549

FAX (866) 623-8349

SUBCONTRACT PROPOSAL

To: Estimator
Project: Caltrans Contract No. 11-288814
San Diego County at Route 11/125/905

Bid Date: 6/11/2015

Prepared By: Anthony Will

Item	Description	Unit	Quantity	Unit Price	Price
87	Furnish Pile (Class 200 Alt W Modified)	LF	1,900	\$ 60.00	\$ 114,000.00
88	Drive Pile (Class 200 Alt W Modified)	EA	70	\$ 4,000.00	\$ 280,000.00
Base Price					\$ 394,000.00

Our price is based on the following conditions and our general conditions, which are attached.

Terms and Conditions

Included in our proposal are:

1. **Bondable (1.25%) Union Contractor signatory to Pile Drivers and Operating Engineers.**
2. Proposal includes One (1) single crane mobilization to complete all piling work identified.
3. Pile cut offs and debris disposed. Furnish and installation of Pile Tip detail (Page 287 of 302) and Shear Ring detail (Sheet 290).
4. Pile Pre-drilling as required. Drilling Access for the Batter piles requires a flat level pad a minimum of 18' from the center line to the battered row to the back of the footings.

Specifically excluded from our proposal

5. All engineering, excavation, ~~shoring unless otherwise noted~~, spoil removal, backfill, Dowels, QCP/Third Party Inspection (assume 18 days of welding inspection), drawings, or pile driving records. Truck crane and pile handling equipment access to/between each location. WQCP, Traffic Control, Lighting, K-rail Removal, Noise Monitoring, Vibration or movement monitoring of adjacent structures. Etc.
6. Any hazardous waste management, disposal, or liability.

18 day
Welding

Unless otherwise noted, all terms and conditions in this proposal shall become an attachment (Exhibit "A") to any contract, which references the work in this proposal. In the event of any conflict between any one or more of the provisions in this proposal and the provisions of the Contract, the provisions of this proposal shall supersede and prevail.

1. Prime Contractor/Owner shall provide at NO cost to Tipco Engineering, Inc.:
 - a) Locating and removing belowground obstructions that interfere with pile installation and de-energize electric lines to conform to all safety regulations.
 - b) Excavation dewatering.
 - c) Public safety measures including but not limited to traffic control, delineation and barricading of the job site, barricading and/or fencing for excavations.
 - d) Excavation at pile location required in plans and specifications completed before pile driving.
 - e) Establishing and maintaining surveying for pile layout and pile cut-off elevations.
 - f) Shoring and sloping for excavations in accordance with OSHA and approved by Tipco.
 - g) Protection of property from diesel hammer spray and exhaust.
 - h) Minimum distance of 36 inches from pile center to shoring or other obstructions.
 - i) Protection of utilities, structures, improvements, and property from damages due to ground heave, soil movements, or vibrations generated by pile installation.
 - j) Removal and disposal of pre-drill spoils and pile cutoffs unless noted otherwise.
 - k) Provide on-site storage area for the project materials.
 - l) Provide all weather level access, minimum 25 feet wide that allows pile driving and pile moving equipment within 30 feet of all piles.
2. Prices are based on the following:
 - a) Pile driving performed during eight hour, daytime shifts, Monday through Friday.
 - b) Reimbursement to Tipco for all costs associated with delays, out-of sequence moves, and extra work caused by obstructions.
 - c) One mobilization and demobilization for one pile driving set up. Each additional mobilization/demobilization charged at \$35,000.00
 - d) Pile driving in one continuous operation with sequence mutually agreed upon for each mobilization.
 - e) Standby for crew and equipment charged at \$875 per hour.
 - f) Standby for equipment at site with no crew present charged at \$1250 per day.
 - g) Tipco General Liability insurance coverage of \$1,000,000 each occurrence and \$2,000,000 aggregate. Special agreements, waivers, or additional coverage's will be an additional cost.
 - h) Pile driving schedule shall be mutually agreed upon before mobilization.
 - i) If noise reduction requires equipment modifications, delays, or any changes in our pile driving operation, Tipco shall be reimbursed for costs incurred.
3. Prices do **NOT** include the following:
 - a) Payment or Performance bonds.
 - b) Any inspection associated with piles.
 - c) Reports, as-built drawings, pile driving records, engineering or design.
 - d) Furnishing/installing rebar dowels or pile anchors, bending of extended rebar unless noted otherwise.
 - e) Hold-harmless agreements.
 - f) Working on mats.
 - g) Permits of any kind except hauling.
 - h) Railroad insurance.
 - i) Using a follower to drive pile top below surface.
 - j) Sound, vibration or ground movement measurement.
4. Payment:
 - a) Payment of 90% of work completed the preceding month shall be received by the 15th of the following month, and full payment (including retention) to be received within 60 days after substantial completion of work performed by Tipco.
 - b) Late payments are subject to a 2% per month charge. **No Retention on Material Payments.**

This quote is firm for 30 days at which time it is void. Based on today's material cost. Escalations or Reductions will apply at time material is released for purchase.

Respectfully submitted,

Accepted by,

Anthony Will
Estimator
925-595-1956 Cell

[Back To Query Form](#)**Search Returned 1 Records**

Tue Jun 16 09:09:58 PDT 2015

Query Criteria

Firm/DBA Name: tipco engineering

Firm Type: DBE

Firm ID	37925
Firm/DBA Name	TIPCO ENGINEERING, INC
Address Line1	425 E REDONDO BEACH BLVD
Address Line2	
City	GARDENA
State	CA
Zip Code1	90248
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	tipcoinc@aol.com
Contact Name	KEVIN DAN TIPTON
Area Code	(310)
Phone Number	515-6549
Fax Area Code	(310)
Fax Phone Number	515-6579
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 24; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C4901 FURNISH & DRIVE PILING; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: OHL USA, Inc.
 Contract No.: 11-288814

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Tab #5	5/5/15	See NAICS Codes Used	Emails & Phone Calls
See Tab #6	5/6/15	See NAICS Codes Used	Emails
See Tab #7	5/8/15	See NAICS Codes Used	Phone Calls

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Tab #8	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: OHL USA, Inc.
 Contract No.: 11-288814

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update Inc. (See Tab #3)	5/7/15, 5/14/15, 5/21/15, 5/28/15, 6/4/15		DBE Ad
Minority Bidders Bulletin (See Tab #3)	5/11/15, 5/18/15, 5/25/15, 6/1/15, 6/8/15		DBE Ad
www.goodfaitheffort.com	5/1/15 - 6/11/15		DBE Ad
Caltrans DBE Search (See Tab #5) (www.dot.ca.gov/ucp/query)	5/5/15		Returned 102 certified potential DBE firms - Emails and Calls yielded 8 confirmed bidding, 46 "No bid", and 46 undecided/unable to contact /previously asked to be removed for our list.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

See Tab #3 - OHL USA makes a diligent effort to show willingness and availability to assist interested qualified DBEs in accessing plans, specs, and other pertinent information to the project. No additional assistance was requested.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

See Tab #3 - OHL USA makes a diligent effort to show willingness and availability to assist interested qualified DBEs in obtaining bonding, lines of credit, or similar assistance toward performing a CUF. No additional assistance was requested.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Tab #3 - OHL USA makes a diligent effort to show willingness and availability to assist interested qualified DBEs in obtaining equipment, supplies, and materials needed to perform a CUF. No additional assistance was requested.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Caltrans Unified Certification Program, 5/5/15 - See Tab #4: Attached Download

9. Include additional data to support a demonstration of good faith efforts.

See Tab #3: Website Advertisement

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814



OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Attachment A – Work Items Offered

Items of Work Offered

Section C

Item of Work Offered	Bidder Normally Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
Construction Site Management	Y	Y	30,000	0.23%
Storm Water Pollution Plan	Y	Y	3,000	0.02%
Street Sweeping	Y	Y	48,000	0.36%
Construction Area Signs	Y	Y	30,000	0.23%
Traffic Control Systems	Y	Y	60,000	0.45%
Channelize	Y	Y	1,715	0.01%
Temporary Railing	Y	Y	115,240	0.87%
Portable CMS	Y	Y	90,000	0.68%
Temp Crash Cushions	Y	Y	9,520	0.07%
Metal Beam Guard Rail	N	Y	91,710	0.69%
Roadside Signs	Y	Y	19,057	0.14%
Abandon Culvert	Y	Y	5,489	0.04%
Cold Plane	N	Y	12,650	0.10%
Remove Concrete	Y	Y	9,200	0.07%
Concrete Barrier	Y	Y	46,522	0.35%
Clearing & Grubbing	Y	Y	150,000	1.13%
Roadway Excavation & Import	Y	Y	1,914,980	14.45%
Develop Water Supply	Y	Y	235,000	1.77%
Structure Excavation	Y	Y	29,640	0.22%
Structure Backfill	Y	Y	43,882	0.33%
Sand Backfill	Y	Y	22,400	0.17%
Rock Blanket	N	Y	73,020	0.55%
Erosion Control	N	Y	842,091	6.35%
Fiber Rolls	Y	Y	87,075	0.66%
Aggregate Base	Y	Y	942,000	7.11%
Asphalt Paving	N	Y	435,660	3.29%
AC Dike	N	Y	20,730	0.16%
Tack Coat	N	Y	3,770	0.03%
Concrete Pavement	Y	Y	1,144,500	8.63%
Seal Pavement Joint	N	Y	150,856	1.14%
Piling	N	Y	394,000	2.97%
Prestressing	N	Y	100,910	0.76%
Structural Concrete, Minor	Y	Y	169,730	1.28%
Minor Concrete	Y	Y	245,835	1.85%
Joint Seal	Y	Y	7,800	0.06%
Rebar	N	Y	372,318	2.81%
Sign Structure	N	Y	255,091	1.92%
Laminated Panel	N	Y	19,308	0.15%

Single Sheet Aluminum	N	Y	4,191	0.03%
Pipe Culverts	Y	Y	706,824	5.33%
Pipe Casings and Jacking	N	N	100,650	0.76%
Rock Slope Protection	Y	Y	19,954	0.15%
Slope Paving	Y	Y	73,020	0.55%
Misc Metals	Y	Y	67,662	0.51%
Fencing	N	Y	58,009	0.44%
Crash Cushion	N	Y	9,520	0.07%
Concrete Barrier	Y	Y	46,522	0.35%
Striping	N	Y	58,690	0.44%
Electrical	N	Y	738,888	5.57%
Landscape & Irrigation	N	Y	734,824	5.54%



OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Attachment B – Publications & Advertising

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

OHL USA, INC.

REQUESTING SUB-BIDS ON ALL TRADES

From Qualified DBE Subcontractors & Suppliers DBE Goal: 10% For the following Caltrans Project:

11-288814 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO AT ROUTE 11/125/905 SEPARATION "ELECTRONIC BID"

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Prestressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station,) Landscape and Irrigation.

**BIDS: THURSDAY, MAY 21, 2015 UNTIL 2:00 PM
BIDS DUE ON OR BEFORE: MAY 21, 2015 BY 1:00 PM**

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm, Monday through Friday at:

OHL USA, INC. is an AAE/EOE
1920 Main St., Suite 310, Irvine, CA 92614
Phone: 949-242-4432 • Fax: 949-231-1255/949-231-1256

Or anytime at the Caltrans Link below:
https://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814
Contact: Estimating Department - Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX (include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)
EMAIL: Kevin Abbott at kabbott@ohlusa.com FAX: (949) 231-1255 / (949) 231-1256

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California


signature



5/11/15, 5/14/15

TRADE PUBLICATION

DATES PUBLISHED



5/11/15, 5/18/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

OHL USA, INC.

REQUESTING SUB-BIDS ON ALL TRADES

From Qualified DBE Subcontractors & Suppliers DBE Goal: 10% For the following Caltrans Project:

11-255814 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO AT ROUTE 11/125/905 SEPARATION "ELECTRONIC BID"

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Prestressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station,) Landscape and Irrigation.

**BIDS: THURSDAY, JUNE 11, 2015 UNTIL 2:00 PM
BIDS DUE ON OR BEFORE: JUNE 11, 2015 BY 1:00 PM**

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm, Monday through Friday at:

OHL USA, INC. is an AAE/EOE

1920 Main St., Suite 310, Irvine, CA 92614

Phone: 949-242-4432 - Fax: 949-231-1255/949-231-1256

Or anytime at the Caltrans Link below:

https://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-255814

Contact: Estimating Department - Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX (include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)
EMAIL: Kevin Abbott at kabbott@ohlusa.com, FAX: (949) 231-1255 / (949) 231-1256

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc. and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California


Suzie Davidson
signature



5/24/15, 5/28/15, 6/14/15

TRADE PUBLICATION

DATES PUBLISHED



5/24/15, 6/1/15, 6/18/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

5/7/15

DALKE & SONS CONSTRUCTION, INC.

REQUEST FOR SUB BIDS FROM QUALIFIED MBE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS AND/OR SUPPLIERS FOR THE FOLLOWING PROJECT:

**LAKE ELSINORE UNIFIED SCHOOL DISTRICT
ELSINORE HIGH SCHOOL SOFTBALL DUGOUTS
LAKE ELSINORE, CA 92530**

**BID DATE/TIME: JUNE 4, 2015 @ 2:00 PM
Please respond by: June 4, 2015 @ 1:00 PM**

Plans can be viewed at:
<http://www.dalkeandsons.com/bids.htm>

Dalke & Sons Construction, Inc.
Contact: David Cooper
4585 Allstate Drive • Riverside, CA 92501
(951) 274-9880 • Fax (951) 274-0319
AN EQUAL OPPORTUNITY EMPLOYER

MANHOLE ADJUSTING, INC.

Request for MBE/WBE/DBE/DVBE/SBE/UDBE Subcontractors and/or Suppliers for the following:

**CALTRANS #11-2M7704 - APPLY ASPHALT RUBBER BINDER SEAL COAT AND SLURRY SEAL IN IMPERIAL COUNTY IN AND NEAR HOLTVILLE FROM 0.2 MILE WEST OF BRIDENSTINE AVENUE TO EAST JUNCTION ROUTE 78 - 11-imp-115-RB.5/21.2
80 Working Days - (3% DVBE)**

**BID DATE/TIME: MAY 13, 2015
Please respond ASAP**

Manhole Adjusting Inc. intends to seriously negotiate with qualified firms for project participation and will make an effort to assist subcontractors in obtaining bonds, insurance and lines of credit.

MANHOLE ADJUSTING, INC. • John Valoz
9500 Beverly Rd. • Pico Rivera, CA 90660
323/558-8000 • FAX 323/558-8055
AN EQUAL OPPORTUNITY EMPLOYER

MANHOLE ADJUSTING, INC.

Request for DBE Subcontractors and/or Suppliers for the following:

**CALTRANS #11-2M6504 - APPLY ASPHALT RUBBER BINDER SEAL
CALTRANS AND REPLACE POLYMER ASPHALT RUBBER BINDER SEAL**

**BID DATE/TIME: MAY 12, 2015 - 2:00 pm
Please respond by: May 11, 2015**

DBE participation all trades and material suppliers

Manhole Adjusting Inc. intends to seriously negotiate with qualified firms for project participation and will make an effort to assist subcontractors in obtaining bonds, insurance and lines of credit.

MANHOLE ADJUSTING, INC. • John Valoz
9500 Beverly Rd. • Pico Rivera, CA 90660
323/558-8000 • FAX 323/558-8055
AN EQUAL OPPORTUNITY EMPLOYER
AN EQUAL OPPORTUNITY EMPLOYER

GRIFFITH COMPANY
REQUESTING SUB-BIDS ON ALL TRADES
From Qualified DBE Subcontractors & Suppliers
DBE Goal: 13% For the following project:

CALTRANS - CONSTRUCTION ON STATE HIGHWAY IN KERN COUNTY NEAR TAFT ON ROUTE 33 FROM 0.5 MILE NORTH OF 10th STREET TO 0.2 MILE SOUTH OF SHALE ROAD AND NEAR OLD RIVER ON ROUTE 119 FROM ERRO RANCH ROAD TO GOSFORD ROAD - CONTRACT NO. 99-953084

SCOPE OF WORK: Hauling, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, WPCP, Treated Wood Waste, Remove Guardrail, remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Adjust Monument Cover, Cold Plane, Shoulder Backing, Preparing Inertial Profiler, Preparing Grinding Day, Asphaltic Emulsion Membrane (Bonded Wearing Course), Data Core, Rubberized HMA-Gap Graded (Bonded Wearing Course), Midwest Guardrail System (Steel Post), Alternative Fitted Terminal System, Thermoplastic Striping, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements.

**BIDS: MAY 13, 2015 AT 2:00 PM
BIDS DUE: MAY 13, 2015 AT 2:00 PM**

Plans & Specs are available for review from 7:00 am - 6:00 pm Monday through Friday at:

GRIFFITH COMPANY
(AN EQUAL OPPORTUNITY EMPLOYER)
1125 Carroll Parkway Avenue, Bakersfield, CA 93308
Phone: (805) 392-8540 • Fax (805) 393-9525
Contact: **STEVE DEVERE, ESTIMATOR**

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS.
ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE,
NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. GRIFFITH COMPANY INTENDS
TO CONDUCT ITSELF IN "GOOD FAITH" WITH DBE FIRMS REGARDING
PARTICIPATION ON THIS PROJECT.

Gallagher & Burk, Inc.

PAVING & GRADING CONTRACTORS • LICENSE NO. 1411404
344 HIGH STREET • P.O. BOX 7227 • OAKLAND, CA 94601

Gallagher & Burk, Inc. is preparing a bid as a Prime Contractor for the project listed below:

**PROJECT: POTRERO AVENUE ROADWAY IMPROVEMENTS, Contract No. 2127J
OWNER: CITY AND COUNTY OF SAN FRANCISCO
1155 Market Street, 4th Floor, San Francisco, CA 94103**

BID DATE: MAY 13, 2015 @ 2:30 P.M. ESTIMATOR: STEVE LIPPIS

We hereby encourage responsible participation of local Small Business Enterprises, and solicit their subcontractor or materials and/or suppliers quotation for the following types of work including but not limited to: ADJUST IRON, ELECTRICAL, LANDSCAPING AND IRRIGATION, MINOR CONCRETE, OVERHEAD CONTACT AND TRACTION POWER, RAILROAD TRACK REMOVAL, STRIPING, UNDERGROUND, TRUCKING, WATER TRUCKS, STREET SWEEPING, HOT MIX ASPHALT (TYPE A) MATERIAL.

100% Performance and Payment Bonds may be required for full amounts of the subcontract price. Surety company will have to be approved by Gallagher & Burk, Inc. Gallagher & Burk, Inc. will pay bond premium up to 2%. Subcontractors must possess current insurance and worker's compensation coverage meeting Gallagher & Burk, Inc.'s requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Plans and specifications are available for review at our office.

For more information regarding this project call:

GALLAGHER & BURK, INC.
PHONE 510/261-0466 • FAX 510/261-0478
AN EQUAL OPPORTUNITY EMPLOYER

REQUEST FOR SUB-BIDS

Los Angeles Engineering, Inc. is requesting sub-bids from certified MBE/WBE Firms for the following Work: Aggregate, Clear and Grub, Concrete, Electrical, Fence, Hot Tap, Hydroseed, Masonry, AC Pave, Striping, Surveyor, Pavers.

OWNER: CITY OF BREA

**PROJECT: THE TRACKS AT BREA, SEGMENT 3, PHASE 2, #7873 - BREA, CA
BIDS: MAY 11, 2015 AT 2:00 PM**

Plans, specifications and requirements for the work are available for review in our office at 633 N. Barranca Ave., Covina, CA 91723, Mon-Fri 8:00 am - 5:00 pm, or by Owner at: City of Brea, One Civic Center Circle, Brea, CA 92821.

Los Angeles Engineering, Inc. will provide information to interested business enterprises including MBE/WBE's in obtaining bonding, lines of credit, and insurance required by the Owner or Los Angeles Engineering, Inc. upon request. Los Angeles Engineering will assist interested business enterprises including MBE/WBE's in obtaining necessary equipment, supplies, materials or related assistance. Bonds may be required for sub-contracts over \$100,000.00.

For technical assistance related to plans, specifications, and requirements for the work call Joseph Haygood at 626-454-5222 Ext. 208, email at joseph@laeng.net

In accordance with California Public Contract Code Section 4108 amended January 01, 1992, all subcontracts will be awarded on Los Angeles Engineering, Inc. standard form of contract and may include the requirement to provide a Payment and Performance Bond from a T-Listed Surety. We will pay premium up to 1.5% of Bid Amount. For additional information contact Joseph Haygood at (626) 454-5222 Ext. 208.

LOS ANGELES ENGINEERING, INC.
633 N. Barranca Ave., Covina, CA 91723
(626) 454-5222 • Fax (626) 454-5226
Contractor's License No. 591176
AN EQUAL OPPORTUNITY EMPLOYER

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR BOND QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans

**FOR CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO COUNTY IN AND NEAR FORT BRAGG FROM ROUTE 1 TO 1.0 MILE WEST OF LITTLE LAKE RABE
Contract #: 01-058904 - Engineers Estimate: \$1,760,000.00 - Goal: 3% DVBE
BID DATE: 5/21/2015 @ 2 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (EAS), JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CONCRETE WASHOUT, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, ADJUST UTILITY COVER TO GRADE, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), SHOULDER BACKING, PREPAVING (INERTIAL) PROFILER, PREPAVING GRINDING DAY, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), CENTERLINE RUBBLE STRIP, DATA CORE, DETECTABLE WARNING SURFACE, MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-4), THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

J.F. Shea Construction, Inc. is a union slantatory contractor. Subcontractor must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needs project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494319, Redding, CA 96049
Phone: (530) 246-1292 • Fax: (530) 246-9940
AN EQUAL OPPORTUNITY EMPLOYER

Zovich Construction

Requests qualified, certified MBE/WBE/DBE/DVBE/SBE/UDBE subcontractors and/or suppliers for all trades for the following:

**CALIFORNIA MEDICAL FACILITY - SITE WIDE
GENERATOR UPGRADES - VACAVILLE, CA**

**BID DATE/TIME: JUNE 9, 2015 - 2:00 PM
Please respond by Bid Date**

PERFORMANCE BOND REQUIRED

For more Inform:

ZOVICI
Conta
248!
Hay
(510) 784-12
AN EQUAL C

See page 5
on 5/7/15

VIOLA INC.

Requests Bids From Qualified, Certified MBE/WBE/DBE/DVBE/SBE/UDBE Subcontractors and/or Suppliers For the Following Project:

**TODD ROAD JAIL VEHICLE STORAGE BLDG.
600 TODD ROAD, SANTA PAULA
PROJECT NO. CP15-05
OWNER: COUNTY OF VENTURA PUBLIC WORKS
ARCH: MAINSTREET ARCHITECTS**

**BID DATE/TIME: MAY 13, 2015 @ 1:00 PM
Please Respond ASAP**

Bonding may be a requirement.

VIOLA INC.
CONTACT: PAT WAID
MAIL: P.O. BOX 5624
OXNARD, CA 93031
UPS/FED EX: 1144 COMMERCIAL AVE.
OXNARD, CA 93030
(885) 487-3871 • FAX (885) 487-3870
An Equal Opportunity Employer

Sub Bids Requested From Qualified (DBE/MBE/WBE) Subs and Suppliers
FOR:
**CITY OF BREA
THE TRACKS AT BREA
SEGMENT 3-PHASE 2 (TRAIL CONSTRUCTION)
FROM BREA BOULEVARD TO STATE COLLEGE BOULEVARD
CIP PROJECT NO. 7873**

BID DATE: MAY 11, 2015 @ 2:00 PM

**BLDCK WALL/RETAINING WALL, CLEARING & GRUBBING, ELECTRICAL,
EROSION CONTROL, FENCING, LANDSCAPE & IRRIGATION, DECDMPDSED
GRANITE, MASONRY, SIGNS, STRIPING & MARKING, SURVEY, MATERIALS,
RENTAL AGREEMENT, TRUCKING**

SULLY-MILLER CONTRACTING COMPANY

An Equal Opportunity Employer
License No. 747612A
DIR Registration No. 1000003664
135 S. State College Boulevard, Suite 400, Brea, CA 92821
Phone: (714) 578-9600 • Fax: (714) 578-9672
Contact: Estimating Department

Plans, specifications and project requirements are available on the Sully-Miller web site: www.sully-miller-plans.com, or may be downloaded from CIP1515.com at no charge. Sully-Miller is willing to set aside any portion of work, no matter how small to encourage (DBE/MBE/WBE) participation. If you require information regarding assistance to obtaining bonding, insurance, credit, equipment supplies, materials, or related services, please call our office.

100% Payment and Performance Bonds May Be Required

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:

**County of Mendocino
Eel river Bridge on Eel River Rd - Joint Seal Replacement
Branscomb Bridge at Redwood Creek
Branscomb Bridge at the South Fork of Eel River
Contract #: 120015 - Engineers Estimate: \$1,800,000.00 - Goal: 3.82% DBE
BID DATE: 5/21/2015 @ 2:30 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

Eel River Bridge on Eel River Rd - Joint Seal Replacement CR240B, M.P. 6.20 (10C0013):
Construction Area Signs; Traffic Control System; Develop Water Supply; Remove Existing Brackets; Fill Bracket Pockets and Gap with Elastomeric Concrete; Supply and Install JP-500 Joint Seal Assembly; Water Pollution Control; Mobilization.

Branscomb Bridge at Redwood Creek CR429, M.P. 9.95 (10C0082):
Construction Area Signs; Traffic Control System; Develop Water Supply; Debris Barrier/Fish Protection; Remove Unsound Deck Concrete; Rapid Setting Concrete Patches; Grind Bridge Deck; Furnish Methacrylate Resin; Methacrylate Deck Treatment; Furnish Polyester Concrete; Place Polyester Concrete; Saw Cut & Remove 20' Base & A.C. @ Bridge Ends; HMA, Class II Aggregate Base; Paint Traffic Stripe (2 Coats Yellow); Paint Traffic Stripe (2 Coats White); Water Pollution Control; Mobilization.

Branscomb Bridge at the South Fork of Eel River CR429 M.P. 10.50 (10C0881):
Construction Area Signs; Traffic Control System; Develop Water Supply; Debris Barrier/Fish Protection; Remove Unsound Deck Concrete; Rapid Setting Concrete Patches; Grind Bridge Deck; Furnish Methacrylate Resin; Methacrylate Deck Treatment; Furnish Polyester Concrete; Place Polyester Concrete; Saw Cut & Remove 20' Base & A.C. @ Bridge Ends; HMA, Class II Aggregate Base; Paint Traffic Stripe (2 Coats Yellow); Paint Traffic Stripe (2 Coats White); Water Pollution Control; Mobilization.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone (530) 246-4292 • Fax (530) 246-9940
An Equal Opportunity Employer

STL Landscape, Inc.

8122 Compton Ave.
Los Angeles, CA 90001

STL LANDSCAPE, INC. IS SEEKING MBE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS AND/DR SUPPLIERS FOR THE FOLLOWING PROJECT:

**CALTRANS - PERFORM HIGHWAY PLANTING AND INSTALL IRRIGATION SYSTEM IN LOS ANGELES COUNTY
CONTRACT NO. 07-1B3124**

**BID DATE/TIME: MAY 14, 2015 - 2:00 pm
Please respond by: 1:00 pm**

Seeking Bids for Supplies, Services and Materials including (but not limited to): SWPPP, traffic control, equipment rental/sales, plants, irrigation, street sweeping, mulch, construction area signs, fertilizer, pipe, and safety supplies.

Plans are available for viewing at our office Mon-Fri 8:00 am - 3:30 pm. We offer assistance with bonds, lines of credit and insurance. Please submit questions and proposals to Dan Patterson Fax: 323-581-8155.

For more information, contact Dan Patterson.
Ph. 323-581-8200 • Fax: 323-581-8155
we are an equal opportunity employer

REQUEST FOR SUB-BIDS

Los Angeles Engineering, Inc. is requesting sub-bids from certified DBE Firms for the following Work: Construction Area Signs, Traffic Control System, Highway Planting, Soil Amendments, Irrigation System, Signal and Lighting

**OWNER: CALTRANS #07-1B3124
PROJECT: PERFORM HIGHWAY PLANTING - INSTALL IRRIGATION SYSTEM
BIDS: MAY 14, 2015 AT 2:00 PM**

Plans, specifications and requirements for the work are available for review in our office at 633 N. Barranca Ave., Covina, CA 91723, Mon-Fri 8:00 am - 5:00 pm, or by Owner at Caltrans (www.dot.ca.gov).

Los Angeles Engineering, Inc. will provide information to interested business enterprises including DBE's in obtaining bonding, lines of credit, and insurance required by the Owner of Los Angeles Engineering, Inc. upon request. Los Angeles Engineering will assist interested business enterprises including DBE's in obtaining necessary equipment, supplies, materials or related assistance. Bonds may be required for subcontracts over \$100,000.00.

For technical assistance related to plans, specifications, and requirements for the work call Joseph Haygood at 626-454-5222 Ext. 208, email at joseph@laeng.net.

In accordance with California Public Contract Code Section 4108 amended January 81, 1992, all subcontracts will be awarded on Los Angeles Engineering, Inc. standard form of subcontract and may include the requirement to provide a Payment and Performance Bond from a T-Listed Surety. We will pay premium up to 1.5% of Bid Amount. For additional information contact Joseph Haygood at (626) 454-5222 Ext. 208.

LOS ANGELES ENGINEERING, INC.

633 N. Barranca Ave., Covina, CA 91723
(626) 454-5222 x208 • Fax (626) 454-5226
Contractor's License No. 591176
AN EQUAL OPPORTUNITY EMPLOYER

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS AND SUPPLIERS FOR:

**#07-2W8304 - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LA CANADA FLINTRIDGE FROM 2 MILES EAST OF ROUTE 2/210 SEPARATION TO SAN BERNARDINO COUNTY LINE
07-LA-2-26.4/82.3 - (6% DBE)
BID DATE/TIME: MAY 20, 2015
Please respond by: 2:00 pm**

We have information about the plans, specifications, and requirements in our office located at 14425 Juanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.

Contact: George Chumo
626-968-9502 • FAX 626-968-3887
14425 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company. Lic. No. required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreement and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Bid assistance with bonding, insurance or lines of credit contact George Chumo at (626) 968-9502.

Gallagher & Burk, Inc.

PAVING & GRADING CONTRACTORS • LICENSE NO. 141140A
344 HIGH STREET • P.O. BOX 7227 • OAKLAND, CA 94601

Gallagher & Burk, Inc. is preparing a bid as a Prime Contractor for the project listed below:

**PROJECT: CALTRANS ROUTE 13 - CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN OAKLAND FROM 0.1 MILE SOUTH OF BROADWAY TERRACE UNDER CROSSING TO HILLER DRIVE, Contract No. 07-2E2304
OWNER: STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
1727 30th Street, Bidders' Exchange, MS 26, Sacramento, CA 95816**

BID DATE: MAY 13, 2015 @ 2:00 P.M. ESTIMATOR: ALAN MCKEAN

We hereby encourage responsible participation of local Disabled Veteran Business Enterprises, and solicit their subcontractor or materials and/or suppliers quotation for the following types of work including but not limited to: CONSTRUCTION AREA SIGNS, SWPPP, CRACK TREATMENT, STRIPING, ELECTRICAL, TRUCKING, WATER TRUCKS, STREET SWEEPING, HOT MIX ASPHALT (TYPE A) MATERIAL.

100% Performance and Payment Bonds may be required for full amounts of the subcontract price. Surety company will have to be approved by Gallagher & Burk, Inc. Gallagher & Burk, Inc. will pay bond premium up to 2%. Subcontractors must possess current insurance and worker's compensation coverage meeting Gallagher & Burk, Inc.'s requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Plans and specifications are available for review at our office.

For more information regarding this project call:
GALLAGHER & BURK, INC.
PHONE 510/261-0466 • FAX 510/261-0478
Equal Opportunity Employer

GRIFFITH COMPANY
REQUESTING SUBBID FOR SMALL TRADES
 From Qualified MBE/WBE/DBE/SBE/UBE Subcontractors & Suppliers
 For the following project:

MINTER FIELD AIRPORT DISTRICT
SHAFTER-MINTER FIELD AIRPORT TAXIWAY EXTENSION, TAXIWAY C
REMOVAL, AND WIND CDNE RELOCATION
AIP PROJECT NO. 3-06-0247-21-2014

SCOPE OF WORK: Hauling, Airfield Safety & Traffic Control, Pavement Pulverization & Recycling, Recycled Shoulder Base, Sawcut, Clearing, Grubbing & Demolition, Earthwork, Excavation, Erosion Control, Fiber Roll, Inlet Protection, Construction Entrance Tracking Pad, SWPPP, Crushed Aggregate Course, Bituminous Surface Course, Bituminous Prime Coat, Pavement Marking Removal, Pavement Marking including Reflective Media (White & Yellow), Pavement Marking Black, Storm Pipe 12" CLSM Backfill, Catch Basin Type A & Type B Aircraft Rated, L-802A Airport Rotation Beacon, L-007 (L) Style 1-B Size 2 Primary Wind Cone, No. 1e AWG 600V L-24 Type XHHW Cable installed in Duct Bank or Conduit, No. 6 AWG 600V L-24 Type XHHW Cable installed in Duct Bank or Conduit, No. 6 AWG Solid Bare Counterpoise Wire installed in Trench Above the Ground or Conduit, Electrical Duct Bank, Underground Electrical Conduit, L-867 Junction Can, Relocate Airfield Sign and Airfield Sign Legend Modifications, L-935 Taxiway Edge Retroreflector, Permanent Hydroseeding.

BIDS: WEDNESDAY, MAY 27, 2015 - 2:00 PM
BIDS DUE: MAY 27, 2015

Plans & Specs are available for review from 7:00 am - 6:00 pm Monday through Friday at:

GRIFFITH COMPANY
 (AN EQUAL OPPORTUNITY EMPLOYER)
 1128 Center Parkway Avenue, Benicia, CA 94508
 Phone: (864) 392-6840 • Fax: (864) 393-9826
 Contact: ESTIMATOR -
 estimators@griffithcompany.net

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. GRIFFITH COMPANY INTENDS TO CONDUCT ITSELF IN A GOOD FAITH, WITH MBE/WBE/DBE/SBE/UBE FIRMS REGARDING PARTICIPATION ON THIS PROJECT.

REQUEST FOR QUALIFIED/CERTIFIED SBE/MICRO BUSINESS
SUBCONTRACTORS/SUPPLIERS FOR:

SANTA CLARA VALLEY WATER DISTRICT
PROJECT NO. 40174004, CONTRACT NO. C0604
LOWER BERRYESSA CREEK FLOOD PROTECTION, PHASE 1
MILPITAS, CA (SBE GOAL: 30%)
BID DATE: MAY 3, 2015 AT 2:00 PM

Flatiron West, Inc. requests SBE/Micro subcontractors and supplier participation for the following items of work, but not limited to: CAS/Roadway Signs, Demolition, Clear & Grub, Erosion Control, Landscaping/Irrigation, CIDH, Minor Concrete, Articulated Concrete Blocks (precast), Rebar, Hydroseeding, Fencing, Aggregates (Top Soil, Drain Rock, Class 2AB & Decomposed Granite), Ready Mix, Concrete Pumping, Trucking, SWPPP Plans, SWPPP Materials, Geosynthetic Materials, Formliner, Street Sweeping, Traffic Control, Vibration & Noise Monitoring, Surveying and QC Testing.

Non-SBE Subs/Suppliers: You will be expected to carry a proportional percentage of 2nd-tier SBE goal participation with your quote. 2nd-tier SBE goal participation will be evaluated with your price.

Performance & Payment Bonds by admitted surety, naming prime contractor as the obligee, in full amount of the subcontractor's bid, subject to approval by Flatiron West, Inc. Bonding & Insurance assistance is available. Flatiron will pay bond premium up to 2.0% Worker's Compensation Waiver of Subrogation required. Please contact Flatiron for bonding and insurance requirements, or if any other assistance is needed to facilitate your participation on this project. Quotations must be valid for same duration as specified by owner for contract award. Plans and specs are available for free download via an FTP transfer directly from the Santa Clara Valley Water District upon completion of an email request to scv.sdbidroom@valleywater.org. Plans and Specs are also available for viewing in Flatiron's Benicia office. Please call for an appointment to view in our office or contact on-line. Please contact Lillian Simon at L.Simon@FlatironCorp.com. Please fax your quotes to our bid fax at 707-746-1603.

FLATIRON WEST INC.
 2100 Goodyear Rd., Benicia, CA 94510
 Phone (707) 742-6000 Fax (707) 746-1603
 An Equal Opportunity Employer

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:

County of Trinity Transportation
Wildwood Road Bridge 5C-88 Replacement Project in Trinity County
Contract #: 15-Bridge-01 "REBID"
Estimate: \$3,281,000.00 (Goal: 3.5% DBE)
BID DATE: 5/27/2015 @ 4 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: Lead Compliance Plan; Temporary Resident Engineers Office; Progress Schedule (Critical Path Method); Construction Area Signs; Traffic Control System; Channelizer (Surface Mounted); Portable Changeable Message Sign (EA); Temporary Railing (Type K); Temporary Alternative Crash Cushion (Narrow); Construction Site Management; Prepare Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling and Analysis Day; Visual Storm Water Inspection Day; Temporary Hydraulic Mulch; Temporary Fiber Roll; Temporary Construction Entrance; Street Sweeping; Temporary Concrete Washout; Water Quality Sampling and Analysis Day; Asbestos Compliance Plan; Temporary Fence (Type ESA); Health and Safety Plan; Gbliterrete Surfacing; Remove Fence (Type WM); Remove Roadside Sign; Reconstruct Mailbox; Relocate Roadside Sign One Post; Cold Plane Asphalt Concrete Pavement; Clearing and Grubbing; Develop Water Supply; Roadway Excavation; Imported Borrow (CV); Weed Control Mat (Fiber); Rolled Erosion Control Product (Blanket); Rolled Erosion Control Product (Netting); Riparian Wetland and Upland Mitigation; Duff; Hydromulch; Fiber Rolls; Compost; Incorporate Materials; Temporary Aggregate Base (Class 2); Class 2 Aggregate Base (CY); Temporary Hot Mix Asphalt (Type A); Hot Mix Asphalt (Type A); Place Hot Mix Asphalt Dike (Type F); Place Hot Mix Asphalt (Misc. Area) Overside Drain; Roadside Sign - One Post; 18" Reinforced Concrete Pipe; 18" Concrete Flared End Section; Rock Slope Protection (4T, Method A) (CY); Rock Slope Protection (No. 2, Method B) (CY); Rock Slope Protection Fabric (Class 8); Rock Slope Protection Fabric (Class 18); Guard Railing Delineator; Delineator (Class 1); Object Marker (Type P); Metal Beam Guard Railing (Wood Post); Recommended T-Intersection MBGR System; Alternative Flared Terminal System; Transition Railing (Type WB); 4" Thermoplastic Traffic Stripe (Yellow); 6" Thermoplastic Traffic Stripe (White); 6" Thermoplastic Traffic Stripe (White, Broken 8-4); 4" Thermoplastic Traffic Stripe (Yellow, Broken 17-7); Type 0 Two-Way Pavement Marker (Retroreflective); Prepare Concrete Bridge Deck Surface; Treat Bridge Deck; Furnish Bridge Deck Treatment Material; Bridge Removal; Bridge Removal (Portion); Structure Excavation (Bridge); Structure Excavation (Type D); Structure Excavation (Rock); Structure Backfill (Bridge); Prestressing Cast-in-Place Concrete; Structural Concrete, Bridge Footing; Structural Concrete, Bridge; Structural Concrete, Approach Slab (Type N Modified); Joint Seal (MR 1 1/2"); Bar Reinforcing Steel (Bridge); Bar Reinforcing Steel (Epoxy Coated); Tubular Handrailing (Modified); California Sl-10 Bridge Rail (Modified); Mobilization (10%).

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 180% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 98001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
 P.O. Box 494519, Redding, CA 96049
 Phone (530) 246-4292 • Fax (530) 246-9940
 An Equal Opportunity Employer

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

ROUTE 11/125/985 SEPARATION (CONTRACT NO. 11-288814)
LOCATION: SAN DIEGO, CA
OWNER: CALTRANS
BID DATE: MAY 21, 2015 AT 2:00 PM.

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Aggregate Supply • Asphalt Paving • CIDH Pile (Sign Foundation) • Clear & Grub
- Concrete Barrier • Concrete Ditch Lining • Construction Area Signs • Driven Piling (Furnish and Install) • Electrical • Erosion Control • Fence & Guardrail • Form Liner • Grind PCC • Imported Borrow • Joint Seal • Landscape & Irrigation • Minor Concrete • Miscellaneous Iron & Steel
- Overhead Sign Panels/Structures • Pipe Supply • Prestressing • Railing • Reinforcing Steel
- Roadside Signs • Rock Slope Protection • Slope Paving (Rock Cobble) • Striping

Plans and specifications can be downloaded, at no cost from the Caltrans web site at:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-288814/.

Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations in Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone (760) 916-9100 • Fax (760) 471-4860
 Contact: Veronica Garcia, Estimating Administrator
 Email: SDBids@flatironcorp.com
 An Equal Opportunity Employer

REQUEST FOR QUALIFIED SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

City of Redding - Old Alturas Road Widening in Shasta County
Bid Schedule #4717/Job # 2415 - Engineer's Estimate: \$1,485,000.00
BID DATE: 5/21/2015 @ 3 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers for all items of work, including but not limited to: Traffic Control; Project Funding Sign; Reset Monument; Construction Area Signs; Sign (Portable Changeable Message); Prepare SWPPP; Implement SWPPP; Remove Concrete; Concrete Curb (6"); Concrete Curb (12"); Curb and Gutter (6"); Sidewalk (4" PCC); Concrete Curb Ramp (Type A); Driveway (Residential); Driveway (Commercial); Excavation (Unclassified); Cold Mill Asphalt Concrete; Asphalt Concrete; Aggregate Base; Shoulder Backing; Pavement Fabric; Storm Drain Pipe (15" RCP); Storm Drain Pipe (14"x23" Elliptical RCP); Storm Drain Pipe (18" RCP); Precast Reinforced Concrete Box Culvert (4'x2'); Catch Basin No. 3; Catch Basin No. 3 (Modified); Headwall (48" Outlet); Headwall (48" Inlet); Concrete Flared End (18" RCP); Concrete Flared End (14"x23"); Fence (4" Chain Link, Vinyl Coated); Water Service (1"); Fire Hydrant Assembly; Adjust Valve (Water Main (12" DIP); Water Main (8" PVC); Reconnect Water Service (1"); Valve (12" Butterfly); valve (2" Blow Off); Remove Pavement Marking; Pavement Marking (Thermoplastic); Traffic Stripe (4" Thermoplastic); Traffic Stripe (6" Thermoplastic); Traffic Stripe (8" Thermoplastic); Pavement Marker; Install Sign; Relocate Sign; Remove Street Barricade; Beacon (Rectangular Rapid Flashing); Street Light (35' STD & Luminaire); Street Light (Luminaire); Conductor (#6); Conduit (2" PVC); Splice Box (2E); Remove Fence; Fence (4" Wire Mesh w/Barbed Wire); Fence (4" Chain Link); Gate (Sliding); Remove Trees.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 98001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
 P.O. Box 494519, Redding, CA 96049
 Phone (530) 246-4292 • Fax (530) 246-9940
 An Equal Opportunity Employer

OHL USA, INC.

REQUESTING SUB-BIDS ON ALL TRADES

From Qualified DBE Subcontractors & Suppliers DBE Goal: 10% For the following Caltrans Project:

11-288814 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO AT ROUTE 11/125/905 SEPARATION "ELECTRONIC BID"

SCDPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rnls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Prestressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station,) Landscape and Irrigation.

**BIDS: THURSDAY, MAY 21, 2015 UNTIL 2:00 PM
BIDS DUE ON OR BEFORE: MAY 21, 2015 BY 1:00 PM**

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm, Monday through Friday at:

OHL USA, INC. is an AAE/EOE

1920 Main St., Suite 310, Irvine, CA 92614

Phone: 949-242-4432 • Fax: 949-231-1255/949-231-1256

Or anytime at the Caltrans Link below:

https://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department - Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX (include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)
EMAIL: Kevin Abbott at kabbott@ohlusa.com, FAX: (949) 231-1255 / (949) 231-1256

KARABUILD DEVELOPMENT, INC.

Tel: (818) 817-9388 • Fax: (818) 817-8333

Requests Sub-bids for all trades from qualified MBE/DBE/WBE/UDBE Subcontractors and Suppliers for the

**INGLEWOOD RESIDENTIAL SOUND INSULATION PROGRAM PHASE XII, GROUP 14
BID DATE: TUESDAY, MAY 12, 2015 AT 11:00 A.M.**

**INGLEWOOD RESIDENTIAL SOUND INSULATION PROGRAM PHASE XII, GROUP 16
BID DATE: FRIDAY, MAY 15, 2015 AT 11:00 A.M.**

Work includes: Windows & Installation, Doors & Installation, Fireplace, HVAC/Ventilation, Electrical, Hazardous Material Abatement, and Insulation.

All Plans and Specifications for Inglewood Residential Sound Insulation Bid Phase XII, Group 14 and Phase XII, Group 16 are available at Karabuild's office. Please call Anna ASAP if interested. Phone (818) 817-9300, Fax (818) 817-9333.

Assistance available to meet contract requirements.

AN EQUAL OPPORTUNITY EMPLOYER

STEVE P. RADOS, INC.

An Equal Opportunity Employer is requesting quotations from all qualified Any Minority Business Subcontractors and/or material suppliers for the following project:

**DASIS AREA IRRIGATION SYSTEM EXPANSION - RIVERSIDE
LOCATED IN RIVERSIDE COUNTY, CA
OWNER: COACHELLA VALLEY WATER DISTRICT
BID DATE: MAY 19, 2015 @ 2:30 PM**

We are requesting bids for the following trades and/or material suppliers: asphalt, concrete & cement, reinforcing bar section, fencing, pavement markers, electrical & signals, aggregate base, asphalt concrete, minor concrete structure, reinforcing steel, plastic pipe, welded steel pipe, engine generator set, electrical, heavy equipment rental.

Bid documents can be viewed at or obtained from: Plant Reprographics, 77738 Flora Road, Palm Desert, CA. tel 760-345-2500 or e-mail plawell@plantreprographics.com OR Steve P. Rados, Inc., 2002 E. McFadden Ave., Ste. 200, Santa Ana, CA 92705 or call tel 714-835-4612 to schedule plans & specs viewing.

Engineer's Estimate: \$25-35 Million. Steve P. Rados, Inc. (SPR) is an Equal Opportunity Employer and a signatory Union Contractor. Subcontractors will be required to abide by the terms and conditions of the AGC Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions, and insurance requirements. SPR's listing of a subcontractor is not to be construed as an acceptance of all subcontractor's conditions or exceptions included with the subcontractor's quotes. Subcontractors may be required to provide payment & performance bond from an approved surety company for 100% of the value of the subcontracted work. SPR will pay bond premium up to 1.5% (optional). We will split items of work and provide assistance for obtaining bonds, lines of credit and/or insurance. Assistance is available in obtaining necessary equipments, supplies, materials & related assistance or services. SPR requires that subcontractors and suppliers price quotes be provided at a reasonable time prior to bid to enable a complete evaluation.

STEVE P. RADOS, INC

2002 E. McFadden Ave., Ste. 200, Santa Ana, CA 92705

tel (714) 835-4612 fax (714) 835-2186

Project Estimator: Jim Briggs - Email: jbriggs@radoscompanies.com

Griffith Company is seeking 12% DBE subs and suppliers for the following project:

**CITY OF CARSON - CARSON STREET MASTER PLAN IMPLEMENTATION,
CARSON STREET BETWEEN I-110 AND I-405 FREEWAYS, AVALON BLVD.
IMPROVEMENTS - PROJECT NO. 1043
BID DATE/TIME: MAY 19, 2015 BID TIME: 3:00 PM**

SUBS AND SUPPLIERS NEEDED FDR, BUT NOT LIMITED TO: SWPPP, EROSION CONTROL, MATERIALS TESTING, SURVEY, TRAFFIC CONTROL, UNCLASSIFIED EXCAVATION, CONCRETE SITE WORK, CONCRETE MATERIALS, CRUSHED MISC. BASE, ASPHALT PAVEMENT, ASPHALT OIL, ASPHALT TRUCKING, COLD MILL, UTILITY ADJUSTMENT, STORM DRAIN, WATERLIE, ELECTRICAL, STRIPING AND SIGNAGE, BLOCK WALL, LANDSCAPE AND IRRIGATION, SPECIALTY SIGNAGE, PAVERS, EQUIPMENT RENTAL, TRUCKING (HAUL).

GRIFFITH COMPANY

Contact: Jason Spear

562) 929-1128 • Fax (562) 864-7938

12200 Bloomfield Ave., Santa Fe Springs, CA 90670

Griffith Company is an Equal Opportunity Employer. Assistance is available in obtaining bonds, lines of credit, insurance or other technical information. Plans available from owner or are available for review at our office in Santa Fe Springs prior to bid day. Please contact our office at 562-929-1128 for more information. Certification must be faxed to 562-864-7938.

GRIFFITH COMPANY
REQUESTING SUB-BIDS ON ALL TRADES
 From Qualified MBE/WBE/DBE/SBE/UBE Subcontractors & Suppliers
 For the following project:
MINTER FIELD AIRPORT DISTRICT
SHAFTER-MINTER FIELD AIRPORT TAXIWAY A EXTENSION, TAXIWAY C
REMOVAL, AND WIND CDNE RELOCATION
AIP PROJECT NO. 3-06-0247-21-2014

SCOPE OF WORK: Hauling, Airfield Safety & Traffic Control, Pavement Pulverization & Recycling, Recycled Shoulder Base, Sawcut, Clearing, Grubbing & Demolition, Earthwork, Excavation, Erosion Control, Fiber Roll, Inlet Protection, Construction Entrance Tracking Pad, SWPPP, Crushed Agg Base Course, Bituminous Surface Course, Bituminous Prime Coat, Pavement Marking Removal, Pavement Marking including Reflective Media (White & Yellow), Pavement Marking Black, Storm Pipe 12" CLSM Backfill, Catch Basin Type A & Type B Aircraft Rated, L-302A Airport Retention Beacon, L-a07 (L) Style 1-B Size 2 Primary Wind Cone, No. 1A AWG 600V L-824 Type XHHW Cable Installed in Duct Bank or Conduit, No. 8 AWG 600V L-824 Type XHHW Cable Installed in Duct Bank or Conduit, No. 8 AWG Solid Bare Counterpoise Wire Installed in Trench Above the Ground or Conduit, Electrical Duct Bank, Underground Electrical Conduit, L-967 Junction Can, Relocate Airfield Sign and Airfield Sign Legend Medications, L-955 Taxiway Edg. Reinstructor, Permanent Hydroseeding.

BIDS: WEDNESDAY, MAY 27, 2015 - 2:00 PM
BIDS DUE: MAY 27, 2015

Plans & Specs are available for review from 7:00 am - 5:00 pm Monday through Friday at:

GRIFFITH COMPANY
 (AN EQUAL OPPORTUNITY EMPLOYER)
 1128 Carrier Parkway Avenue, Berkeley, CA 94704
 Phone: (415) 752-9840 • Fax: (415) 752-9828
 Contact: WALT WEISHAAR, ESTIMATOR -
 www.griffithcompany.net

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. GRIFFITH COMPANY INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH MBE/WBE/DBE/SBE/UBE FIRMS REGARDING PARTICIPATION ON THIS PROJECT.

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:
County of Humboldt - Salt River Bridge Replacement on Waddington Road
(C3G025) at PM 1.69 - Contract #: 594011
Estimate: \$1,187,570.00 - Goal: 0.1% DBE
BID DATE: 5/19/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: Construction Area Signs; Traffic Control System; Type III Barricade; Job Site Management; Prepare Water Pollution Control Program; Temporary Site Fencing; Temporary Concrete Washout Facility; Reset Gate; Retention Gate; Bridge Removal; Clearing and Grubbing; Concrete Detour (Pulitzer - Pleasant Point Road); Roadway Excavation; Structure Excavation; Structure Backfill; Embankment; Hydroseed; Class 2 Aggregate Base; Hot Mix Asphalt (Type A); Structural Concrete, Box Culvert; Bar Reinforcing Steel, Box Culvert; Fence (Type BW, Wood Post); Temporary Fence (Type BW); 16" Metal Gate; Transition Railing (Type WB); Alternative In-Line Terminal System; California ST-30 Bridge Sealing; Paint Traffic Stripe (2 Coat); Mobilization.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
 P.O. Box 494519, Redding, CA 96049
 Phone: (530) 246-4292 • Fax: (530) 246-9940
 An Equal Opportunity Employer

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
ROUTE 11/125/905 SEPARATION (CONTRACT NO. 11-288814)
LOCATION: SAN DIEGO, CA
OWNER: CALTRANS
BID DATE: MAY 21, 2015 AT 2:00 P.M.

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Aggregate Supply • Asphalt Paving • CIDH Pile (Sign Foundation) • Clear & Grub
- Concrete Barrier • Concrete Ditch Lining • Construction Area Signs • Driven Piling (Furnish and Install) • Electrical • Erosion Control • Fence & Guardrail • Form Liner • Grind PCC • Imported Borrow • Joint Seal • Landscape & Irrigation • Minor Concrete • Miscellaneous Iron & Steel
- Overhead Sign Panels/Structures • Pipe Supply • Prestressing • Railing • Reinforcing Steel
- Roadside Signs • Rock Slope Protection • Slope Paving (Rock Cobble) • Striping

Plans and specifications can be downloaded, at no cost from the Caltrans web site at:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-288814/

Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone (760) 916-9100 • Fax (760) 471-4860
 Contact: Veronica Garcia, Estimating Administrator
 Email: SDBids@flatironcorp.com
 An Equal Opportunity Employer

REQUEST FOR QUALIFIED SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

City of Redding - Old Alturas Road Widening in Shasta County
Bid Schedule #4717/Job # 2415 - Engineer's Estimate: \$1,485,000.00
BID DATE: 5/21/2015 @ 3 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers for all items of work, including but not limited to: Traffic Control; Project Funding Sign; Reset Monument; Construction Area Signs; Sign (Portable Changeable Message); Prepare SWPPP; Implement SWPPP; Remove Concrete; Concrete Curb (6"); Concrete Curb (12"); Curb and Gutter (6"); Sidewalk (4" PCC); Concrete Curb Ramp (Type 'A'); Driveway (Residential); Driveway (Commercial); Excavation (Unclassified); Cold Mill Asphalt Concrete; Asphalt Concrete; Aggregate Base; Shoulder Backfill; Pavement Fabric; Storm Drain Pipe (15" RCP); Storm Drain Pipe (14"x23" Elliptical RCP); Storm Drain Pipe (18" RCP); Precast Reinforced Concrete Box Culvert (4"x2"); Catch Basin No. 3; Catch Basin No. 3 (Modified); Headwall (48" Outlet); Headwall (48" Inlet); Concrete Flared End (18" RCP); Concrete Flared End (14"x23"); Fence (4" Chain Link, Vinyl Coated); Water Service (1"); Fire Hydrant Assembly; Adjust Valve; Water Main (12" DIP); Water Main (8" PVC); Reconnect Water Service (1"); Valve (12" Butterfly); Valve (2" Blow Off); Remove Pavement Marking; Pavement Marking (Thermoplastic); Traffic Stripe (4" Thermoplastic); Traffic Stripe (6" Thermoplastic); Traffic Stripe (8" Thermoplastic); Pavement Marker; Install Sign; Relocate Sign; Remove Street Barricade; Beacon (Rectangular Rapid Flashing); Street Light (35" STD & Luminaire); Street Light (Luminaire); Conductor (#6); Conduit (2" PVC); Splice Box (2E); Remove Fence; Fence (4 Wire Mesh w/Barbed Wire); Fence (4" Chain Link); Gate (Sliding); Remove Trees.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
 P.O. Box 494519, Redding, CA 96049
 Phone: (530) 246-4292 • Fax: (530) 246-9940
 An Equal Opportunity Employer

REQUESTING SUB-BIDS ON ALL TRADES
 From Qualified DBE Subcontractors & Suppliers DBE Goal: 10% For the following Caltrans Project:

11-288814 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO AT ROUTE 11/125/905 SEPARATION "ELECTRONIC BID"

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineation, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Prestressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station), Landscape and Irrigation.

BIDS: THURSDAY, MAY 21, 2015 UNTIL 2:00 PM
BIDS DUE ON OR BEFORE: MAY 21, 2015 BY 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm, Monday through Friday at:
 OHL USA, INC. is an AAE/EOE
 1920 Main St., Suite 310, Irvine, CA 92614
 Phone: 949-242-4432 • Fax: 949-231-1255/949-231-1256
 Or anytime at the Caltrans Link below:
https://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814
 Contact: Estimating Department - Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX (include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)
 EMAIL: Kevin Abbott at kabbutt@ohlusa.com, FAX: (949) 231-1255/(949) 231-1256

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Bridge Deck Repair
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS
LOCATIONS - Contract #: 01-0E2104
Engineers Estimate: \$690,000.00 - Goal: 0% DVBE
BID DATE: 6/21/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; STRUCTURAL CONCRETE; BRIDGE CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2); JOINT SEAL (MR 1); JOINT SEAL (MR 1 1/2); JOINT SEAL (MR 2); BONDED JOINT SEAL (MR 1); THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC TRAFFIC STRIPE (BROKEN 30-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required if you need assistance in obtaining insurance, bonding equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
 P.O. Box 434519, Redding, CA 96049
 Phone: (530) 246-4292 • Fax: (530) 246-9940
 An Equal Opportunity Employer

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Rehab Bridge Deck
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY
AT VARIOUS LOCATIONS - Contract #: D1-0B2404
Engineers Estimate: \$830,000.00 - Goal: 5% DVBE
BID DATE: 6/19/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); SUPPLIED BIOLOGIST (DAY); BAT EXCLUSION DEVICES; PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REPAIR SPALLED SURFACE AREA; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; BRIDGE REMOVAL (PORTION); HOT MIX ASPHALT (TYPE A); TACK COAT; STRUCTURAL CONCRETE; BRIDGE CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2); JOINT SEAL (MR 1); 4" THERMOPLASTIC TRAFFIC STRIPE; 8" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING (TYPE 736); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required if you need assistance in obtaining insurance, bonding equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
 P.O. Box 434519, Redding, CA 96049
 Phone: (530) 246-4292 • Fax: (530) 246-9940
 An Equal Opportunity Employer

Green Right O'Way Constructors, Inc.

P.O. Box 1119 • WILLITS, CA 95490

Green Right O'Way Constructors, Inc. is seeking qualified DBE subcontractors and/or suppliers for:

BRIDGE PREVENTIVE MAINTENANCE - 3 LOCATIONS,
EEL RIVER RD. M.P. 6.20, BRANSCOMB BRIDGE M.P. 9.95
& M.P. 10.50 IN MENDOCINO COUNTY - #120015

BID DATE/TIME: MAY 21, 2015 - 2:30 PM

REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS - ALL ITEMS

For more information, contact:
Green Right O'Way Constructors, Inc.

Jon Green
 707-459-3200 • Fax 707-459-3400
 EOE

Sub Bids Requested From Qualified (SBE/V/SBE/L/SBE) Subs and Suppliers

FOR:
CITY OF LONG BEACH
IMPROVEMENTS OF 10th STREET
BETWEEN CHERRY AVE. AND TEMPLE AVE.
ATHERTON STREET BETWEEN CLARK AVE. AND BELLFLOWER BLVD.
CONTRACT DOCUMENTS PLANS AND SPECIFICATIONS R-7011
PWS062-83
PWS062-84

BID DATE: JUNE 3, 2015 @ 10:00 AM

ADJUST MANHOLE, ADJUST WATER VALVE COVERS, ELECTRICAL, LOOPS, STRIPING & MARKING, STRUCTURES (CATCH BASIN), SURVEY, TREE REMOVAL, TRAFFIC CONTROL, MATERIALS, RENTAL EQUIPMENT, TRUCKING

SULLY-MILLER CONTRACTING COMPANY
 An Equal Opportunity Employer

License No. 74751
 DIR Registration No. 1000003060
 135 S. State College Boulevard, Suite 400, Brea, CA 92821
 Phone: (714) 578-6600 • Fax: (714) 578-9672
 Contact: Estimating Department

Plans, specifications and project requirements are available on the Sully-Miller web site: <http://www.sully-miller.com/planroom>. Plans, specifications and project requirements are also available at the City of Long Beach and available for free download. Sully-Miller is willing to set aside any portion of work, no matter how small to encourage (SBE/V/SBE/L/SBE) participation. If you require information regarding assistance in obtaining bonding, insurance, credit, equipment supplies, materials, or related services, please call our office at (714) 578-9600.

15% Payment and Performance Bonds May Be Required

DALKE & SONS CONSTRUCTION, INC.

REQUEST FOR SUB BIDS FROM QUALIFIED
MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND/OR SUPPLIERS
FDR THE FOLLOWING PROJECT:

SANTA ANA HS EMERGENCY REPAIR PROGRAM
PROJECT NO. ERP-407
SANTA ANA, CA

BID DATE/TIME: FRIDAY, MAY 29, 2015 - 10:00 AM
Please respond by: Wednesday, May 27, 2015

Plans can be viewed at:
<http://www.dalkeandsons.com/bids.htm>

Dalke & Sons Construction, Inc.
 Contact: Kevin Rounsaville
 4585 Allstate Drive • Riverside, CA 92501
 (951) 274-9880 • Fax (951) 274-0319
 AN EQUAL OPPORTUNITY EMPLOYER

DALKE & SONS CONSTRUCTION, INC.

REQUEST FOR SUB BIDS FROM QUALIFIED
MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND/OR SUPPLIERS
FOR THE FOLLOWING PROJECT:

SADDLEBACK HS EMERGENCY REPAIR PROGRAM
PROJECT NO. ERP-502
SANTA ANA, CA

BID DATE/TIME: FRIDAY, MAY 29, 2015 @ 9:00 AM
Please respond by: Wednesday, May 27, 2015

Plans can be viewed at:
<http://www.dalkeandsons.com/bids.htm>

Dalke & Sons Construction, Inc.
 Contact: Kevin Rounsaville
 4585 Allstate Drive • Riverside, CA 92501
 (951) 274-9880 • Fax (951) 274-0319
 AN EQUAL OPPORTUNITY EMPLOYER

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Polyester Concrete Overlay on Bridges and Reconstruct AC Approaches
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA AND SISKIYOU COUNTIES AT
VARIOUS LOCATIONS - Contract #: 02-4F6104
Engineers Estimate: \$4,020,000.00 - Goal: 9% DBE
BID DATE: 6/9/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TYPE III BARRICADE; TEMPORARY TRAFFIC STRIPE (TAPE); TEMPORARY PAVEMENT MARKING (TAPE); CHAINLIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; TREATED WOOD WASTE; PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE CHAIN LINK FENCE; REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING); REMOVE ASPHALT CONCRETE DIKE REMOVE INLET; REMOVE ASPHALT CONCRETE SURFACING; RECONSTRUCT GUARDRAIL; RECONSTRUCT TRANSITION RAILING (LOW SPEED); RESET ROADSIDE SIGN; ADJUST DOWNDRAIN; ADJUST GUARDRAIL; MODIFY INLET; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; REMOVE CHIP SEAL; REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (LF); REMOVE CONCRETE (MISCELLANEOUS) (CY); ACCESS OPENING, SOFFIT, BRIDGE REMOVAL (PORTION); LOCATION A: BRIDGE REMOVAL (PORTION); LOCATION B: BRIDGE REMOVAL (PORTION); LOCATION C: BRIDGE REMOVAL (PORTION); LOCATION D: RECONSTRUCT STEEL COVER PLATE; RECONSTRUCT SNOW/PLow DEFLECTOR; ROADWAY EXCAVATION; SHOULDER BACKING; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; STRUCTURAL CONCRETE, BRIDGE; STRUCTURAL CONCRETE (BRIDGE, FIBER REINFORCED); AGGREGATE BASE (APPROACH SLAB); STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R); MINOR CONCRETE (MINOR STRUCTURE); PAVING NOTCH EXTENSION; DRILL AND BOND DOWEL; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1); JOINT SEAL (MR 1 1/2); BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE); BAR REINFORCING STEEL (BRIDGE, STAINLESS STEEL); GALVANIC ANODE; FLUME DOWNDRAIN; TAPERED INLET; ROCK SLOPE PROTECTION (NO. 3, METHOD B) (TON); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); MINOR CONCRETE (CURB AND GUTTER); MINOR CONCRETE (SIDEWALK); MISCELLANEOUS IRON AND STEEL; CHAIN LINK FENCE (TYPE CL-4); TRANSITION RAILING (LOW SPEED); TRANSITION RAILING (TYPE VB SPECIAL); ALTERNATIVE IN-LINE TERMINAL SYSTEM; ALTERNATIVE FLARED TERMINAL SYSTEM; ALTERNATIVE CRASH CUSHION SYSTEM; CONCRETE BARRIER (TYPE 736); CONCRETE BARRIER (TYPE 736 MODIFIED); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY SERVICE; INDUCTIVE LOOP DETECTOR (LS); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
 P.O. Box 434519, Redding, CA 96049
 Phone: (530) 246-4292 • Fax: (530) 246-9940
 An Equal Opportunity Employer

DALKE & SONS CONSTRUCTION, INC.

REQUEST FOR SUB BIDS FRDM QUALIFIED
MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND/DR SUPPLIERS
FDR THE FOLLOWING PROJECT:

SANTA ANA UNIFIED SCHOOL DISTRICT - KING ELEMENTARY SCHOOL
KINDERGARTEN BUILDING OVERCROWDING RELIEF GRANT
PROGRAM BID PACK - #02
PROJECT NO. 04-113924
SANTA ANA, CA
BID DATE/TIME: MAY 29, 2015 @ 10:00 AM
Please respond by: May 29, 2015 @ 9:00 am

Plans can be viewed at:
<http://www.dalkeandsons.com/bids.htm>

Dalke & Sons Construction, Inc.
Contact: David Cooper
4585 Allstate Drive • Riverside, CA 92501
(951) 274-9880 • Fax (951) 274-0319
AN EQUAL OPPORTUNITY EMPLOYER

R. Brown Construction Company, Inc.

P.O. Box 406 • Willow Creek, CA 95573

AEOE Requests Qualified
Subcontractors and/or Suppliers Including
MBE/WBE/DBE/OVBE/SBE/UDBE
Firms for the Following Project:
(12% DBE)

WIDEN ROADWAY WITH HMA AND AB,
CONSTRUCT MSE & MSG
CALTRANS #D1-DA5204
01-Hum-299-R21.1/R21.5

BID DATE/TIME: JUNE 17, 2015 - 2:00 PM
Please Respond 2 days prior to bid

For more information regarding this contract:

R. BROWN CONSTRUCTION COMPANY, INC.
ROGER BROWN, email: rbrown@rbrownconstruction.com
Phone: 530/629-3702 • FAX 530/629-2863

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Widen, Pave and Lighting at Chain Control Locations
CONSTRUCTION ON STATE HIGHWAY IN BUTTE, PLUMAS, LASSEN, AND SHASTA
COUNTIES ON VARIOUS ROUTES - Contract #: 02-4E8124
Engineers Estimate: \$2,960,000.00 - Goal: 13% DBE
BID DATE: 6/17/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; REMOVE ROADSIDE SIGN; REMOVE CULVERT (IF); REMOVE INLET; SALVAGE GRATE; RECONSTRUCT TURNABLE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE CONCRETE BARRIER; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION; SHOULDER BACKING; IMPORTED BORROW (CY); STRAW; HYDROSEED; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; MINOR CONCRETE (MINOR STRUCTURE); FURNISH LAMINATED PANEL SIGN (2 1/2" TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" FRAMED); RETROREFLECTIVE SHEETING (TYPE XI); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; TURNABLE SIGN ASSEMBLY (TYPE 1); TURNABLE SIGN ASSEMBLY (TYPE 2); INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI); FURNISH SINGLE SHEET ALUMINUM SIGN (0.060" UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI); 18" CORRUGATED STEEL PIPE (1.09" THICK); 24" CORRUGATED STEEL PIPE (1.09" THICK); 24" CORRUGATED STEEL PIPE DOWNDRAIN (1.09" THICK); 36" CORRUGATED STEEL PIPE INLET (1.09" THICK); ROCK SLOPE PROTECTION (FACING, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); MINOR CONCRETE (SIDEWALK); MISCELLANEOUS IRON AND STEEL; MILEPOST MARKER; MARKER (CULVERT); CONCRETE BARRIER (TYPE 60PR); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; FLASHING BEACON (PHOTOVOLTAIC POWER); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone (530) 246-4292 • Fax (530) 246-9940
An Equal Opportunity Employer

REQUEST FOR SUB-BIDS

Los Angeles Engineering, Inc. is requesting sub-bids from certified DBE Firms for the following Work: Construction Area Signs, Traffic Control System, Plane Asphalt Concrete, Clearing and Grub, Roadway Excavation, Highway Planting, Soil Amendments, Irrigation System, Asphalt Concrete, Paving Asphalt, Portland Cement Concrete, Concrete Pavement, Concrete Structure, Concrete Block and Masonry Retaining Wall, Concrete Curb and Sidewalk - Misc, Fencing, Survey of Historical Monument, Metal Railing, Striping, Remove Pavement Marking, Signal and Lighting, Detector.

OWNER: CITY OF CARSON
PROJECT: CARSON STREET MASTER PLAN - #1043
BIDS: MAY 19, 2015 AT 3:00 PM

Plans, specifications and requirements for the work are available for review in our office at 633 N. Barranca Ave., Covina, CA 91723, Mon-Fri 8:00 am - 5:00 pm, or by Owner at: City of Carson, 701 E. Carson Street, Carson, CA 90745.

Los Angeles Engineering, Inc. will provide information to interested business enterprises including DBE's in obtaining bonding, lines of credit, and insurance required by the Owner of Los Angeles Engineering, Inc. upon request. Los Angeles Engineering will assist interested business enterprises including DBE's in obtaining necessary equipment, supplies, materials or related assistance. Bonds may be required for subcontracts over \$100,000.00.

For technical assistance related to plans, specifications, and requirements for the work call Joseph Haygood at 626-454-5222 Ext. 208 or email at joseph@laeng.net.

In accordance with California Public Contract Code Section 4108 amended January 01, 1992, all subcontracts will be awarded on Los Angeles Engineering, Inc.'s standard form of subcontract and may include the requirement to provide a Payment and Performance Bond from a T-Listed Surety. We will pay premium up to 1.5% of Bid Amount. For additional information contact Joseph Haygood at (626) 454-5222 Ext. 208.

LOS ANGELES ENGINEERING, INC.
633 N. Barranca Ave., Covina, CA 91723
(626) 454-5222 • Fax (626) 454-5226
Contract License No. 591174
AN EQUAL OPPORTUNITY EMPLOYER

DESILVA GATES Construction

11555 Dublin Blvd., P.O. Box 2909
Dublin, CA 94568-2909
(925) 129-9220 • Fax (925) 403-4263
Contractor License No. 7041934

Desilva Gates Construction is requesting Qualified
DBE subcontractors/suppliers for the following Project

PROJECT: SILICON VALLEY TRANSPORTATION AUTHORITY - BERRYESSA
STATION CAMPUS AREA AND ROADWAYS - CONTRACT NO. C742 (15002F)

OWNER: SANTA CLARA VALLEY TRANSPORTATION AUTHORITY ("VTA"), Conference
Room 202, 2nd Floor, 1436 California Room 202, 2nd Floor, Milpitas, CA 95035

REVISED BID DATE: MAY 20, 2015 @ 2:00 P.M. ESTIMATOR: DAVE BAST

We hereby encourage responsible participation of local Disadvantaged Business Enterprises, and solicit their subcontractor or materials and/or suppliers quotations for the following types of work including but not limited to: Building, CIDH Subcontractor, Clearing and Grubbing/Demolition, Construction Area Signs, CPM Scheduling Consultant, Electrical, Emulsion Supplier, Erosion Control, Fencing, Gabion Basket Supplier, Lime Treatment, Minor Concrete, Reinforcing Steel, Soundwall (Masonry), Striping, Survey/Staking, Site Furnishings, Testing, Traffic Control Material Sup, Underground, Class 2 Aggregate Base Material, Hot mix Asphalt (Type A) Material.

100% Performance and Payment Bonds may be required for full amounts of the subcontract price. Surety company will have to be approved by DeSilva Gates Construction. DeSilva Gates Construction will pay bond premium up to 2%. Subcontractors must possess current insurance and worker's compensation coverage meeting DeSilva Gates Construction's requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Plans and specifications are available for review at our Dublin office.

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Widen, Roadway with HMA and AB, Construct MSE and MGS
CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ABOUT 15 MILES EAST
OF BLUE LAKE FROM 0.5 TO 0.9 MILE EAST OF CHEZEM ROAD - Contract #: 01-0A5204
Engineers Estimate: \$2,390,000.00 - Goal: 12% DBE
BID DATE: 6/17/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY TRAFFIC STRIPE (TAPE); TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE STORM WATER POLLUTION PREVENTION PLAN; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING AND ANALYSIS DAY; STORM WATER ANNUAL REPORT; TEMPORARY COVER; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; STREET SEEPING; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE ROADSIDE SIGN; REMOVE DOWNDRAIN (EA); REMOVE INLET; RECONSTRUCT GUARDRAIL; MODIFY INLET; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE CONCRETE (CY); SAND BACKFILL; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION; SHOULDER BACKING; DITCH EXCAVATION; IMPORTED BORROW (CY); WOOD MULCH; WEED CONTROL MAT (FIBER); IMPORTED BIOFILTRATION SOIL; ROLLED EROSION CONTROL PRODUCT (JUTE MESH); HYDROMULCH; FIBER ROLLS; STRAW; HYDROSEED; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); PREPARE INERTIAL FRICTION; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT (TYPE A); HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HDT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; MECHANICALLY STABILIZED EMBANKMENT; RAIL ELEMENT WALL; MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED); ROADSIDE SIGN-ONE POST; FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI); RETROREFLECTIVE SHEETING (TYPE XI); RETROREFLECTIVE SHEETING (TYPE XI); 10" ALTERNATIVE PIPE CULVERT; CONCRETE BACKFILL (PIPE TRENCH); 24" PLASTIC PIPE; 12" CORRUGATED STEEL PIPE (0.79" THICK); 46" CORRUGATED STEEL PIPE (1.09" THICK); 6" PERFORATED PLASTIC PIPE UNDERDRAIN; 48" CORRUGATED STEEL PIPE DOWNDRAIN (1.09" THICK); 80" CORRUGATED STEEL PIPE INLET (1.09" THICK); 12" STEEL FLARED END SECTION; SMALL-ROCK SLOPE PROTECTION; ROCK SLOPE PROTECTION (1/4 T. METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 6); MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MARKER (CULVERT); MIDWEST GUARDRAIL SYSTEM (STEEL POST); ALTERNATIVE FLARED PERIMETRAL SYSTEM; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 16-12); 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone (530) 246-4292 • Fax (530) 246-9940
An Equal Opportunity Employer

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Reconstruct Structural Section, Horizontal Drains, Paving, Guardrail in Humboldt County
Near Redway at 1.5 Miles South of Huributt Undercrossing and near Myers Flat at 1.1
Miles South of Williford Road Undercrossing - Contract #: 01-0B4004
Engineers Estimate: \$1,940,000.00 - Goal: 11% DBE
BID DATE: 6/16/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; FLASHING ARROW SIGN; TEMPORARY TRAFFIC STRIPE (TAPE); CHANNELIZER (SURFACE MOUNTED); TRAFFIC PLASTIC DRUM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); ALTERNATIVE TEMPORARY CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL); TEMPORARY HYDRAULIC MULCH; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY LARGE SEDIMENT BARRIER; TEMPORARY SILT FENCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; TEMPORARY WETLAND PROTECTION MAT (LS); ABANDON CULVERT (EA); REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (LP); RECONSTRUCT UTILITY MANHOLE; RECONSTRUCT GUARDRAIL (WOOD POST); RESET MARKER; RESET CRASH CUSHION; RESET FLASHING ARROW SIGN; ADJUST FIBER OPTIC UTILITY; COLD PLANE ASPHALT CONCRETE PAVEMENT; SAND BACKFILL; RESET TEMPORARY RAILING (TYPE K); CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; IMPORTED BORROW (CY); WOOD MULCH; MOVE-IN/MOVE-OUT (EROSION CONTROL); ROLLED EROSION CONTROL PRODUCT (BLANKET); HYDROMULCH; FIBER ROLLS; STRAW; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); GROUND-IN CENTERLINE RUMBLE STRIP; PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); TACK COAT; MINOR CONCRETE (MINOR STRUCTURE); 36" ALTERNATIVE PIPE CULVERT; 12" PLASTIC PIPE; 8" PLASTIC PIPE; 8" PERFORATED PLASTIC PIPE UNDERDRAIN; FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN); DRILL HOE (HORIZONTAL DRAIN); 38" CORRUGATED STEEL PIPE DOWNDRAIN (1.09" THICK); ANCHOR ASSEMBLY; ROCK SLOPE PROTECTION (1/4 T. METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS B); GUARD RAILING DELINEATOR; VEGETATION CONTROL (MINOR CONCRETE); CABLE RAILING; 4" THERMOPLASTIC TRAFFIC STRIPE; PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96901 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
 P.O. Box 494519, Redding, CA 96049
 Phone: (530) 246-4292 • Fax: (530) 246-9940
 An Equal Opportunity Employer

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
HMA Overlay
FOR CONSTRUCTION ON STATE HIGHWAY 99 IN HUMBOLDT COUNTY NEAR
GARBVILLE FROM 1.0 MILE SOUTH OF SPROWLE CREEK ROAD OVERCROSSING TO 0.7
MILE SOUTH OF REDWOOD DRIVE OVERCROSSING AND NEAR MIRANDA
FROM FRENCH ROAD UNDERCROSSING TO 0.4 MILE NORTH OF SALMON CREEK
ROAD OVERCROSSING - Contract #: 01-0E2004
Engineers Estimate: \$2,330,000.00 - Goal: 8% DBE
BID DATE: 6/16/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (EA); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE THERMOPLASTIC PAVEMENT MARKING; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE CONCRETE (MISCELLANEOUS) (CY); SHOULDER BACKFILL; CLASS 2 AGGREGATE BASE (CY); ASPHALTIC EMULSION (FOG SEAL COAT); PREPARING INERTIAL PROFILE; STRIPING (GAY); REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT (TYPE A); RUBBERIZED HOT MIX ASPHALT (GAP GRADED); SHOULDER RUMBLE STRIP (HMA); GROUND-IN CENTERLINE RUMBLE STRIP (HMA); GROUND-IN IDENTIFICATIONS; DATA CORE; TACK COAT; 4" THERMOPLASTIC TRAFFIC STRIPE 5" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN); THERMOPLASTIC TRAFFIC STRIPE (BROKEN); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED).

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96901 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
 P.O. Box 494519, Redding, CA 96049
 Phone: (530) 246-4292 • Fax: (530) 246-9940
 An Equal Opportunity Employer



P.O. BOX 1374 • RANCHO CORDOVA, CA 95741
 916.852.5530 • FAX 916.852.5533

Viking Construction Company is preparing a bid for the following project as a general contractor:
OWNER: CITY OF ROSEVILLE
PROJECT: INDUSTRIAL AVENUE BRIDGE REPLACEMENT PROJECT
LOCATION: ROSEVILLE, CA
Engineer's Estimate: \$3,500,000
BID DATE: TUESDAY, MAY 26, 2015 AT 3:00 PM

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material question for the following types of work: Water Pollution Control, Prepare SWPPP, Storm Water Reporting, Temporary Fence, Construction Staking, Construction Area Signs, Traffic Control, Temporary Railing (Type K), Roadside Signs, Lead Compliance, Striping/Marking, Concrete, Grubbing, Remove Trees, Roadway Excavation, Import Borrow, Structure Excavation/Backfill, Temporary and Permanent Erosion Control, Aggregate Base, Asphalt Concrete, Place AC Dike & Mile Area, Bar Reinforcing, Steel, Minor Concrete, Steel Fence, Metal Beam Guard Railing, Storm Drainage System, Water System, Rock Slope Protection, Street Lighting & Traffic Operation, Furnish and Drive Steel Piling, Joint Seal, Welded Steel Pipe, Mile Metal Bridge, Tubular Handrailing, Concrete Barrier, Landscape & Irrigation.
 Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at 916-852-5530. Quotes are due in our office by 12:00 p.m. (noon) on bid day.

Viking Construction Co., Inc. • Jack E. Shewmaker
 (916) 852-5530 • Fax (916) 852-5533
 IS AN EQUAL OPPORTUNITY EMPLOYER

T & S INTERMODAL MAINTENANCE

P.O. Box 1592 • Linden, CA 95236

REQUEST FOR QUALIFIED MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND/OR MATERIAL SUPPLIERS
FOR THE FOLLOWING PROJECT (DBE Goal 9%):

COUNTRYWIDE SHOULDER/TURNOUT PROJECT AT VARIOUS
LOCATIONS ALONG SHENANDOAH, FIDDLTOWN AND
SHAKERIDGE RD. IN AMADOR COUNTY
COUNTY # 5580 - FED # HRRRL 5926 (041)

BID DATE/TIME: MAY 21, 2015
Please respond by: May 18, 2015

Requesting work to be performed including labor, equipment, and material for construction of hot mix asphalt shoulder/turnouts, roadside signs, aggregate base, imported borrow material, traffic control, striping, hydroseed, lead compliance plan, fencing, SWPPP, etc.

For more information contact:

Travis Collins
 Phone (209) 942-1360 • Fax (209) 942-1368
 WE ARE AN EQUAL OPPORTUNITY EMPLOYER

EQUAL OPPORTUNITY EMPLOYER

YOUNGER

General Contractors, Inc.

3195 FITZGERALD RD. • RANCHO CORDOVA, CA 95742

YOUNGER GENERAL CONTRACTORS, INC.

is seeking qualified MBE/WBE/DBE/DVBE/SBE/UDBE subcontractors and/or suppliers for the following project:

SACRAMENTO STATE GARAGE ACCESSIBILITY UPGRADES
PROJECT NO. 136462
SACRAMENTO, CA

BID DATE/TIME: JUNE 4, 2015 - 2:00 PM
Please respond by: Neon

YOUNGER GENERAL CONTRACTORS, INC. MAY REQUIRE SUBCONTRACTOR TO FURNISH 100% PAYMENT & PERFORMANCE BOND FROM A SURETY LISTED BY THE US TREASURY. ACTUAL BOND COST. UP TO 1.5% WILL BE PAID BY YOUNGER GENERAL CONTRACTORS, INC.

PLEASE CONTACT MARK P. YOUNGER AT:
 916-631-8000 • FAX 916-631-8293

Gallagher & Burk, Inc.

PAVING & GRADING CONTRACTORS - LICENSE NR. 141140A

344 HIGH STREET • P.O. BOX 7222 • OAKLAND, CA 94601

Gallagher & Burk, Inc. is preparing a bid as a Prime Contractor for the project listed below:

PROJECT: 2015 PAVEMENT REHABILITATION PROJECT ONE BAY AREA GRANT LOCAL
STREET AND ROADS PRESERVATION, FEDERAL-AID PROJECT NO. R5TP-5137 (047)
OWNER: CITY OF RICHMOND - PUBLIC WORKS DEPARTMENT
450 CIVIC CENTER PLAZA, RICHMOND, CA 94804

BID DATE: MAY 28, 2015 @ 10:00 A.M. ESTIMATOR: STEVE LIPPI

We hereby encourage responsible participation of local Disadvantaged Business Enterprises, and solicit their subcontractor or materials and/or suppliers quotation for the following types of work including but not limited to: ADJUST IRON, CONSTRUCTION AREA SIGNS, CRACK SEALING, ELECTRICAL, MINOR CONCRETE, ROADSIDE SIGNS, STRIPING, SURVEY/STAKING, TRUCKING, WATER TRUCKS, STREET SWEEPING, HOT MIX ASPHALT (TYPE A) MATERIAL, RUBBERIZED HMA (GAP GRADE) MATERIAL.

100% Performance and Payment Bonds may be required for full amounts of the subcontract. Surety company will have to be approved by Gallagher & Burk, Inc. Gallagher & Burk, Inc. will pay bond premium up to 3%. Subcontractors must possess current insurance and worker's compensation coverage meeting Gallagher & Burk, Inc.'s requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Plans and specifications are available for review at our office.

For more information regarding this project call:

GALLAGHER & BURK, INC.
 PHONE 510/261-0466 • FAX 510/261-0478
 Equal Opportunity Employer

Sub Bids Requested From Qualified (DBE/CDBG/SECTION 3) Subs and Suppliers

FOR:
CITY OF POMONA
STREET REHABILITATION-CITY WIDE (FY 13/14)
PROJECT NO. 428-B1454; STP-1 507D(831) (DUDLEY), A FEDERAL AID PROJECT
LOCAL STREET REHABILITATION-DISTRICT 1 AND 6, PROJECT NO. 428-67912;
STREET IMPROVEMENTS-DISTRICT 3 (CDBG), PROJECT NO. 428-64776

BID DATE: MAY 19, 2015 @ 11:00 AM

ADJUST MANHOLES/VALVES, COLD PLANE, COLD IN PLACE RECYCLING,
LOOPS, SIGNS, STRIPING & MARKING, SURVEY, MATERIALS, RENTAL
EQUIPMENT, TRUCKING

SULLY-MILLER CONTRACTING COMPANY

An Equal Opportunity Employer

License No. 747612A

DIR Registration No. 1000003664

135 S. State College Boulevard, Suite 400, Brea, CA 92021

Phone: (714) 578-9600 • Fax: (714) 578-9672

Contact: Estimating Department

Plans, specifications and project requirements are available on the Sully-Miller web site: www.sully-miller.com/plansum, or may be obtained from the City of Pomona, Office of the City Engineer, 585 S. Garey Avenue, Pomona, CA 91769. Sully-Miller is willing to set aside any portion of work, no matter how small to encourage (DBE/CDBG/SECTION 3) participation. If you require information regarding assistance in obtaining bonding, insurance, credit, equipment supplies, materials, or related services, please call our office.

100% Payment and Performance Bonds May Be Required

Tobo Construction is requesting Sub-Bid opportunities for MBE/WBE/HUD SECTION 3 entities for Project:

**OWNER: CITY OF RIALTO
REBID BUD BENDER PARK REHABILITATION
PROJECT NO. CB 1302 - RIALTO**

**BID DUE DATE & TIME: MAY 21, 2015 - 2:00 PM
Please respond by: May 20, 2015**

Seeking MBE/WBE/Hud Section 3 firms for the following scopes: grading, earthwork, excavation, storm drain system, domestic water system, sewer system, chain link fence & gate, canopies, bullpen, playground equipment, parking lot improvement, irrigation, landscape, lighting & electrical system, traffic striping, signage, etc.

Tobo Construction is an EOE, intends to negotiate with qualified proposals, and will assist with Bonds/Insurance/Credit for approved subcontractors.

For more information:
Tobo Construction, Inc.
Luisa Guiala
239 N. Ridgewood Place
Los Angeles, CA 90004
Ph: 323-465-1600 • Fax 877-411-8626

**VIKING
CONSTRUCTION CO., INC.**

P.O. BOX 1508 • HANCOCK CURDVOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: STANISLAUS COUNTY DEPARTMENT OF PUBLIC WORKS
PROJECT: GEER ROAD BRIDGE AT TUOLUMNE RIVER (RETROFIT)
LOCATION: STANISLAUS COUNTY, CA
Engineer's Estimate: \$1,480,000
BID DATE: TUESDAY, MAY 27, 2016 - 2:00 PM**

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:
Construction Area Signs, Temporary Fence (Type ESA), Prepare Water Pollution Control Plan, Water Pollution Control, Water Pollution Control Reports, Miscellaneous Demolition, Core Concrete, Clearing, Excavation, Backfill, Class 2 Aggregate Base, Trucking, Erosion Control, Cast-in-Steel-Shell Concrete Piling, Furnish Ready Mix Concrete, Drill and Bond Dowel, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Furnish Lumber Blocking.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at 916-852-5538. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Randy Jenco
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

STEVE P. RADOS, INC.

An Equal Opportunity Employer is requesting quotes from all qualified DBBE, SBE, OBE Subcontractors and/or material suppliers for the following project:

**PROJECT: ROBERT B. DIEMER WATER TREATMENT PLANT EAST BASIN REHABILITATION
PROJECT LOCATION: YDRBA LINDA, CA LOCATED IN DRANGE COUNTY, CA
OWNER: THE METROPOLITAN WATER DISTRICT OF SOUTHERN CALIFORNIA
BID DATE: JUNE 2, 2015 @ 2:00 PM**

We are requesting bids for the following trades and/or material suppliers:
We are soliciting quotes from DBBE/SBE/OBE for the following items of work: Painting Structures, Curing, Cutting, San Blasting, Demolition, Lead Abatement, Electrical & Instrumentation, Joint Seal, Pipe Railing, Miscellaneous Metals, Concrete Material, Rebar, Steel Pipe, Structural Steel, Special Equipment

Bid documents can be viewed at or obtained from: Metropolitan Water District at 700 N. Alameda Street, L.A., CA 90012 Attn: Specifications Desk, tel. no. (213) 217-6515 or can be downloaded at no charge at <http://www.planetbids.com/portal/portal.cfm?CompanyID=161518> or Steve P. Rados, Inc. at 2002 E. McFadden Ave., Santa Ana, CA 92705; or call tel. no. (714) 835-4612 to schedule plans and specs viewing.

Engineer's Estimate: \$22.26 Million Steve P. Rados, Inc. (SPR) is an Equal Opportunity Employer and a signatory Union Contractor. Subcontractors will be required to abide by the terms and conditions of the AGC Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions, and insurance requirements. SPR's listing of a subcontractor is not to be construed as an acceptance of all subcontractor's conditions or exceptions included with the subcontractor's quotes. Subcontractors will be required to provide payment & performance bond from an approved surety company for 100% of the value of the subcontracted work. SPR will pay bond premium up to 1.5% (optional). We will split items of work and provide assistance for obtaining bonds, lines of credit and/or insurance. Assistance is available in obtaining necessary equipment, supplies, materials & related assistance or services. SPR requires that subcontractors and suppliers price quotes be provided at a reasonable time prior to bid to enable a complete evaluation.

STEVE P. RADOS, INC.
2002 E. McFadden Ave., Ste. 200, Santa Ana, CA 92705
(714) 835-4612 Fax (714) 835-3186
Email: accounts@radoscompanies.com
Armando Cisneros

**Request for Community Business Enterprises (CBE)
Subcontractors and/or Suppliers for:**

**LOS ANGELES COUNTY DEPT. OF PUBLIC WORKS
FIRE STATION 102 SEWER IMPROVEMENTS
CLAREMONT, CA 91711
PROJECT NO. 7208**

**BID DATE/TIME: JUNE 3, 2015 AT 2:00 P.M.
Please respond by: June 3, 2015 @ 12:00 p.m.**

Fleming is reaching out to Community Business Enterprises (CBE) to submit proposals for: precast concrete, saw cutting, traffic control, asphalt pavement repair, electrical, lift station equipment.

For more information contact
FLEMING ENVIRONMENTAL, INC.
Terry Fleming, Jr.
1372 E. Valencia Drive, Fullerton, CA 92831
Ph: 714-871-2800 • Fax: 714-871-2801
An Equal Opportunity Employer

Gallagher & Burk, Inc.

PAVING & GRADING CONTRACTORS - LICENSE NO. 141140A
344 HIGH STREET • P.O. BOX 7227 • OAKLAND, CA 94601

Gallagher & Burk, Inc. is preparing a bid as a Prime Contractor for the project listed below:

**PROJECT: POTRERO AVENUE ROADWAY IMPROVEMENTS, Contract No. 2127J
OWNER: CITY AND COUNTY OF SAN FRANCISCO
1155 Market Street, 4th Floor, San Francisco, CA 94103**

BID DATE: MAY 20, 2015 @ 2:30 P.M. ESTIMATOR: STEVE LIPPIS

We hereby encourage responsible participation of local Small Business Enterprises, and solicit their subcontractor or materials and/or suppliers quotation for the following types of work including but not limited to: ADJUST IRON, ELECTRICAL, LANDSCAPING AND IRRIGATION, MINOR CONCRETE, OVERHEAD CONTACT AND TRACTION POWER, RAILROAD TRACK REMOVAL, STRIPING, UNDERGROUND, TRUCKING, WATER TRUCKS, STREET SWEEPING, HOT MIX ASPHALT (TYPE A) MATERIAL.

100% Performance and Payment Bonds may be required for full amounts of the subcontract price. Surety company will have to be approved by Gallagher & Burk, Inc. Gallagher & Burk, Inc. will pay bond premium up to 2%. Subcontractors must possess current insurance and worker's compensation coverage meeting Gallagher & Burk, Inc.'s requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Plans and specifications are available for review at our office.

For more information regarding this project call:
GALLAGHER & BURK, INC.

PHONE 510/261-0465 • FAX 510/261-0478
Equal Opportunity Employer

HMS CONSTRUCTION, INC.

2885 Scott Street, Vista, CA 92081

**PROJECT: CITY OF SAN MARCOS
E. MISSION ROAD FIBER OPTIC PROJECT
CAPITAL IMPROVEMENT PROJECT NO. 88504
FEDERAL PROJECT NO. HISPL 5381-8034
PROJECT LOCATION: CITY OF SAN MARCOS, CA
BID DATE/TIME: MAY 19, 2015 @ 10:00 AM
Please respond by: May 18, 2015 @ 12:00 pm**

HMS CONSTRUCTION, INC. is requesting sub bids from qualified DBBE/WBE/SBE/OBE/ELBE/SLBE firms. HMS CONSTRUCTION, INC. will negotiate with qualified firms for quotes to provide Traffic Control.

HMS CONSTRUCTION, INC. can provide assistance in obtaining necessary equipment, technical assistance or information related to the plans, supplies/materials, lines of credit, bonds, and/or insurance.

Plans and specs are available at our office at 2885 Scott Street, Vista, CA 92081.

HMS CONSTRUCTION, INC.

Contact: Ron Schneider
(760) 727-9808 x236 • FAX (760) 727-9806
Equal Opportunity Employer

**REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
County of Plumas
Bolley Creek Bridge Replacement - Contract #: 342
Engineers Estimate: \$2,924,000.00 - Goal: 9% DBE
BID DATE: JUNE 4, 2015 @ 2:00 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: CONSTRUCTION STAKING, PROGRESS SCHEDULE, CONSTRUCTION SIGNAGE, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER, TEMPORARY CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, FIRM ANNUAL REPORT, TEMPORARY HYDROSEED, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), CONTRACTOR SUPPLIED BIOLOGIST, BRIDGE REMOVAL, CLEARING AND GRUBBING, ROADWAY EXCAVATION (CR 322A), ROADWAY EXCAVATION (DETOUR ROAD), ROADWAY EXCAVATION (DETOUR ROAD REMOVAL), STRUCTURE EXCAVATION (TYPE O), STRUCTURE BACKFILL (BRIDGE), IMPORTED BORROW (CR 322A), IMPORTED BORROW (DETOUR ROAD), HYDROSEED, CLASS 2 AGGREGATE BASE (DETOUR), HOT MIX ASPHALT (TYPE A), TEMPORARY BRIDGE (INSTALL/REMOVE), CR 324-1-1, DRILLED HOLE CONCRETE PILING, STRUCTURAL CONCRETE BRIDGE, STAY-IN-PLACE CONCRETE, APPROXIMATE SSB (TYPE N), FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (NO. 190), ERECT PRECAST PRESTRESSED CONCRETE GIRDER (NO. 190), BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM LINER (DUST/FRAMES), ROADSIDE SIGN ONE POST, CLASS 1 PERMEABLE MATERIAL (BLANKET), ROCK SLOPE PROTECTION (LIGHT) (METHOD B), ROCK SLOPE PROTECTION (NO. 1) (METHOD B), CONCRETE DETECTOR (METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS B), MISCELLANEOUS METAL (RESTRAINER CABLE TYPE), MISCELLANEOUS METAL (BRIDGE), SURVEY MONUMENT (TYPE B), VEGETATION CONTROL (METHOD B), ALTERNATE IN-LINE TERMINAL SYSTEM, TRANSITION RAILING (TYPE WB-31), CONCRETE BARRIER (TYPE 732), CONCRETE BARRIER (TYPE 732A), PAINT TRAFFIC STRIPE (2 COAT), FURNISH AND INSTALL BRONZE PLAQUE, MOBILIZATION

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign a Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17800 Clear Creek Rd., Colusa, CA 95601 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on the project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 41517, Rodeo, CA 94949
Phone (510) 246-4292 • Fax (510) 246-9940
An Equal Opportunity Employer

VALENTINE CORPORATION

111 Pelican Way, San Rafael, CA 94901

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE Subcontractors and/or Suppliers for the Following Project:

**EEL RIVER BRIDGE DN EEL RIVER ROAD JOINT SEAL REPLACEMENT
MENDOCINO COUNTY - PROJECT NO. 120815**

**BID DATE/TIME: MAY 21, 2015 @ 2:00 PM
Please respond by: May 21, 2015 - Noon**

Valentine Corporation will be bidding the above referenced project as a general contractor. Your firm is invited to submit a sub bid in your area of expertise. Plans and specifications are available in our office for review. Our estimating team will be available before the date of the bid should you have any questions or require technical assistance. Areas of work that we require sub bids for are as follows: Requesting MBE/WBE/DBE/DVBE/SBE/UDBE Subcontractors and/or Suppliers For, But Not Limited To: Construction Area Signage, Traffic Control, Grind Bridge Deck, Methacrylate Resin, Saw Cutting, Polyester Concrete, Paint Traffic Stripe, WPCP. We look forward in receiving your written quotation via facsimile on or before the date of bid. It is the policy of Valentine Corporation to encourage the utilization of MBE/WBE/DBE/DVBE/UDBE firms at all levels of construction contracting.

Valentine Corporation may require a Performance and Payment Bond. If so, the bond premium will be paid for by Valentine Corporation. We will contact you prior to the date of the bid to discuss this project with you.

For more information regarding this project call:
Valentine Corporation • Lisa Davis
Phone 415-453-3732 ext. #10 • Fax 415-457-5820
Equal Opportunity Employer

BMC ENTERPRISES, INC.

REQUEST FOR QUALIFIED MBE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS AND/OR SUPPLIERS FOR THE FOLLOWING PROJECT:

STATE OF CALIFORNIA • DEPT. OF TRANSPORTATION
FOR CONSTRUCTION ON STATE HIGHWAY IN DRANGE
COUNTY IN TUSTIN FROM TUSTIN RANCH ROAD
OVERCROSSING TO 0.3 MILE NORTH OF TUSTIN RANCH ROAD
OVERCROSSING - 12-Ora-5-2B.3/28.6
CONTRACT # 12-0M1204
5% DVBE

BID DATE/TIME: MAY 28, 2015
Please respond by: 2:00 pm

Payment & Performance Bonds may be required.

We will assist with Bonds/Insurance/Credit. We have information about Plans & Specs & Requirements in our office located at:

BMC Enterprises, Inc.
Contact: Mike
14510 Joanbridge Street
Baldwin Park, CA 91706
(626) 813-1027 • Fax: (626) 960-7983
We are an equal opportunity employer

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE
Subcontractor and/or Supplier firms with proper certification for:

**CALTRANS #02-4E8124 - WIDEN, PAVE & LIGHTING AT CHAIN
CONTROL LOCATIONS - VARIOUS COUNTIES**

BID DATE/TIME: JUNE 3, 2015 @ 2:00 PM
Please respond by: June 3, 2015 @ 2:00 pm

Contact: Lauren Hutchings
Hat Creek Construction & Materials, Inc.
24339 Hwy. 89 North, Burney, CA 96013
Phone: 530/335-5501 • Fax: 530/335-5510

As always, Hat Creek Construction & Materials, Inc. intends to conduct itself in good faith with MBE/WBE/DBE/DVBE/SBE/UDBE firms regarding participation on the project.

Hat Creek Construction & Materials, Inc. is an equal opportunity employer

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Overlay
FOR CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO COUNTY IN AND NEAR
FORT BRAGG FROM ROUTE 1 TO 1.0 MILE WEST OF LITTLE LAKE ROAD
Contract #: 01-JE5904 - Engineers Estimate: \$1,780,000.00 - Goal: 3% DVBE
BID DATE: 5/21/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (E.A.); JOB SITE MANAGEMENT; DEBRIS WATER POLLUTION CONTROL PROGRAM; TEMPORARY CONCRETE WASHOUT; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE THERMOPLASTIC PAVEMENT MARKING; ADJUST UTILITY COVER TO GRADE; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE CONCRETE (CY); SHOULDER BACKING; PREPARING INERTIAL PROFILER; PREPARING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT (TYPE A); RUBBERIZED HOT MIX ASPHALT (CAF GRADE); CENTERLINE RUMBLE STRIP; DATA CORE; TACK COAT; DETECTABLE WARNING SURFACE; MINOR CONCRETE CURB; SIDEWALK AND CURB RAMMING; PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY); 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY); 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY); 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY); 9" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY); PAVEMENT MARKER (RETROREFLECTIVE); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS AND SUPPLIERS FOR

#12-0K4104 - CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
IN LAGUNA BEACH AND IRVINE FROM ROUTE 73/133 SEPARATION TO
ROUTE 133/405 SEPARATION - 12-Ora-133-4.2/a.3 - (13% DBE)

BID DATE/TIME: MAY 21, 2015
Please respond by: 2:08 pm

We have information about the plans, specifications, and requirements in our office located at 14423 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.
Contact: George Chumo
626-960-9502 • FAX 626-968-3887
14423 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and in execute an agreement utilizing the latest AGC Standard Labor Form Subcontract incorporating prime contract terms and conditions including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that all subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline in enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact George Chumo at (626) 960-9302.

DALKE & SONS CONSTRUCTION, INC.

REQUEST FOR SUB BIDS FROM QUALIFIED
MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND/OR SUPPLIERS
FOR THE FOLLOWING PROJECT:

LAKE ELSINORE UNIFIED SCHOOL DISTRICT
ELSINORE HIGH SCHOOL SOFTBALL DUGOUTS
LAKE ELSINORE, CA 92530

BID DATE/TIME: JUNE 4, 2015 @ 2:00 PM
Please respond by: June 4, 2015 @ 1:00 PM

Plans can be viewed at:
<http://www.dalkeandsons.com/bids.htm>

Dalke & Sons Construction, Inc.
Contact: David Cooper
4585 Allstate Drive • Riverside, CA 92501
(951) 274-9880 • Fax (951) 274-0319
AN EQUAL OPPORTUNITY EMPLOYER

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:

County of Mendocino
Eel river Bridge on Eel River Rd - Joint Seal Replacement
Branscomb Bridge at Redwood Creek
Branscomb Bridge at the South Fork of Eel River
Contract #: 120015 - Engineers Estimate: \$1,800,000.00 - Goal: 3.82% DBE
BID DATE: 5/21/2015 @ 2:30 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

Eel River Bridge on Eel River Rd - Joint Seal Replacement CR240B, M.P. 6.20 (10C0013):
Construction Area Signs; Traffic Control System; Develop Water Supply; Remove Existing Brackets; Fill Bracket Pockets and Gap with Elastomeric Concrete; Supply and Install JP-500 Joint Seal Assembly; Water Pollution Control; Mobilization.

Branscomb Bridge at Redwood Creek CR429, M.P. 9.95 (10C0002):
Construction Area Signs; Traffic Control System; Develop Water Supply; Debris Barrier/Fish Protection; Remove Unsound Deck Concrete; Rapid Setting Concrete Patches; Grind Bridge Deck; Furnish Methacrylate Resin; Methacrylate Deck Treatment; Furnish Polyester Concrete; Place Polyester Concrete; Saw Cut & Remove 20' Base & A.C. @ Bridge Ends; HMA; Class II Aggregate Base; Paint Traffic Stripe (2 Coats Yellow); Paint Traffic Stripe (2 Coats White); Water Pollution Control; Mobilization.

Branscomb Bridge at the South Fork of Eel River CR429 M.P. 10.50 (10C0001):
Construction Area Signs; Traffic Control System; Develop Water Supply; Debris Barrier/Fish Protection; Remove Unsound Deck Concrete; Rapid Setting Concrete Patches; Grind Bridge Deck; Furnish Methacrylate Resin; Methacrylate Deck Treatment; Furnish Polyester Concrete; Place Polyester Concrete; Saw Cut & Remove 20' Base & A.C. @ Bridge Ends; HMA; Class II Aggregate Base; Paint Traffic Stripe (2 Coats Yellow); Paint Traffic Stripe (2 Coats White); Water Pollution Control; Mobilization.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

KARABUILD DEVELOPMENT, INC.

Tel: (818) 817-9300 • Fax: (818) 817-9333

Requests Sub-bids for all trades from qualified MBE/DBE/WBE/UDBE
Subcontractors and Suppliers for the

INGLEWOOD RESIDENTIAL SOUND INSULATION PROGRAM PHASE XII, GROUP 12
BID DATE: FRIDAY, MAY 29, 2015 AT 11:00 A.M.

Work includes: Windows & Installation, Doors & Installation, Fireplace, HVAC/Ventilation, Electrical, Hazardous Material Abatement, and Insulation.

All Plans and Specifications for Inglewood Residential Sound Insulation Bid Phase XII, Group 12 are available at Karabuild's office. Please call Anna ASAP if interested. Phone (818) 817-9309, Fax (818) 817-9333.

Assistance available to meet contract requirements.

AN EQUAL OPPORTUNITY EMPLOYER

6/8/15

**REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Polyester Concrete Overlay on Bridges and Reconstruct AC Approaches
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA AND SISKIYOU COUNTIES AT
VARIOUS LOCATIONS - Contract #: 02-4F6104
Engineers Estimate: \$4,020,000.00 - Goal: 9% DBE
BID DATE: 6/9/2015 @ 2 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TYPE III BARRICADE; TEMPORARY TRAFFIC STRIPE (TAPE); TEMPORARY PAVEMENT MARKING (TAPE); CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; TREATED WOOD WASTE; PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE CHAIN LINK FENCE; REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING); REMOVE ASPHALT CONCRETE DIKE REMOVE INLET; REMOVE ASPHALT CONCRETE SURFACING; RECONSTRUCT GUARDRAIL; RECONSTRUCT TRANSITION RAILING (LDW SPEED); RESET ROADSIDE SIGN; ADJUST DOWNDRAIN; ADJUST GUARDRAIL; MODIFY INLET; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; REMOVE CHIP SEAL; REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (LF); REMOVE CONCRETE (MISCELLANEOUS) (CY); ACCESS OPENING, SDDFT; BRIDGE REMOVAL (PORTION); LOCATION A; BRIDGE REMOVAL (PORTION); LOCATION B; BRIDGE REMOVAL (PORTION); LOCATION C; BRIDGE REMOVAL (PORTION); LOCATION D; RECONSTRUCT STEEL COVER PLATE; RECONSTRUCT SNOWPLOW DEFLECTOR; ROADWAY EXCAVATION; SHOULDER BACKING; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; STRUCTURAL CONCRETE, BRIDGE; STRUCTURAL CONCRETE (BRIDGE, FIBER REINFORCED); AGGREGATE BASE (APPRDACH SLAB); STRUCTURAL CONCRETE, APPRDACH SLAB (TYPE R); MINOR CONCRETE (MINOR STRUCTURE); PAVING NOTCH EXTENSION; DRILL AND BOND DOWEL; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1); JOINT SEAL (MR 1 1/2); BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE); BAR REINFORCING STEEL (BRIDGE, STAINLESS STEEL); GALVANIC ANODE; FLUME DOWNDRAIN; TAPERED INLET; ROCK SLOPE PROTECTION (NO. 3, METHOD B) (TON); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); MINOR CONCRETE (CURB AND GUTTER); MINOR CONCRETE (SIDEWALK); MISCELLANEOUS IRON AND STEEL; CHAIN LINK FENCE (TYPE CL-4); TRANSITION RAILING (LDW SPEED); TRANSITION RAILING (TYPE WB SPECIAL); ALTERNATIVE IN-LINE TERMINAL SYSTEM; ALTERNATIVE FLARED TERMINAL SYSTEM; ALTERNATIVE CRASH CUSHION SYSTEM; CONCRETE BARRIER (TYPE 736); CONCRETE BARRIER (TYPE 736 MODIFIED); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY SERVICE; INDUCTIVE LOOP DETECTOR (LS); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

**REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Reconstruct Structural Section, Horizontal Drains, Paving, Guardrail in Humboldt County
Near Redway at 1.5 Miles South of Hurlbutt Undercrossing and near Myers Flat at 1.1
Miles South of Williford Road Undercrossing - Contract #: 01-0B4004
Engineers Estimate: \$1,940,000.00 - Goal: 11% DBE
BID DATE: 6/16/2015 @ 2 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; FLASHING ARROW SIGN; TEMPORARY TRAFFIC STRIPE (TAPE); CHANNELIZER (SURFACE MOUNTED); TRAFFIC PLASTIC DRUM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); ALTERNATIVE TEMPORARY CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL); TEMPORARY HYDRAULIC MULCH; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY LARGE SEDIMENT BARRIER; TEMPORARY SILT FENCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; TEMPORARY WETLAND PROTECTION MAT (LS); ABANDON CULVERT (EA); REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (LF); RECONSTRUCT UTILITY MANHOLE; RECONSTRUCT GUARDRAIL (WOOD POST); RESET MARKER; RESET CRASH CUSHION; RESET FLASHING ARROW SIGN; ADJUST FIBER OPTIC UTILITY; COLD PLANE ASPHALT CONCRETE PAVEMENT; SAND BACKFILL; RESET TEMPORARY RAILING (TYPE K); CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; IMPROVED BORROW (CY); WOOD MULCH; MOVE-IN/MOVE-OUT (EROSION CONTROL); RDLLED EROSION CONTROL PRODUCT (BLANKET); HYDROMULCH; FIBER ROLLS; STRAW; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HDT MIX ASPHALT (TYPE A); HOT MIX ASPHALT OPEN GRADED (OPEN GRADED FRICTION COURSE); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); GROUND-IN CENTERLINE RUMBLE STRIP; PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); TACK COAT; MINOR CONCRETE (MINOR STRUCTURE); 36" ALTERNATIVE PIPE CULVERT; 12" PLASTIC PIPE, 8" PLASTIC PIPE, 8" PERFORATED PLASTIC PIPE UNDERDRAIN; FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN); DRILL HOLE (HORIZONTAL DRAIN); 36" CORRUGATED STEEL PIPE DOWNDRAIN (109" THICK); ANCHOR ASSEMBLY; ROCK SLOPE PROTECTION (1/4 T. METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS B); GUARD RAILING DELINEATOR; VEGETATION CONTROL (MINOR CONCRETE); CABLE RAILING; 4" THERMOPLASTIC TRAFFIC STRIPE; PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

**GRIFFITH COMPANY
REQUESTING SUB-BIDS ON ALL TRADES
From Qualified DBE Subcontractors & Suppliers
DBE Goal: 1%, For the following project:
CITY OF WASCO - RECONSTRUCTION ON 7th STREET (STRAWBERRY TO
CENTRAL) AND CENTRAL AVE (7th TO BETTIS) - #STPL 5287(038)**

SCOPE OF WORK: Hauling, Sawcut, Grind & Pulverize, 4% Soil Cement Mix, Striping, Adjust Sewer Manholes to Grade, Adjust Storm Drain Manholes to Grade, Adjust Water Valves to Grade, Adjust Survey Monuments to Grade, Remove and Replace Sidewalk.

**BIDS: WEDNESDAY, JUNE 25, 2015 AT 2:00 PM
BIDS DUE: JUNE 25, 2015 AT 2:00 PM**

Plans & Specs are available for review from 7:00 am - 5:00 pm
Monday through Friday at:

**GRIFFITH COMPANY
(AN EQUAL OPPORTUNITY EMPLOYER)
1124 Carrier Parkway Avenue, Bakersfield, CA 93308
Phone: (861) 392-8640 • Fax: (861) 393-9826
Contact: STEVE DEVERS, ESTIMATOR
sdevere@griffithcompany.net**

**100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS.
ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE,
NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. GRIFFITH COMPANY INTENDS
TO CONDUCT ITSELF IN "GOOD FAITH" WITH DBE FIRMS REGARDING
PARTICIPATION ON THIS PROJECT.**

REQUEST FOR DBE Subcontractors and Suppliers for:

**Hwy 84 Fremont
Caltrans #04-2A3314**

BID DATE: JUNE 10, 2015 @ 2:00 PM

We are soliciting quotes for (including but not limited to):
Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Water Pollution Control Program, Sweeping, Cold Plane A.C. Multilayer Polymer Overlay System, Asphaltic Emulsion, High Friction Surface Treatment, Rumble Strip, Tack Coat, Delineator, Barrier Marker, Object Marker, Striping & Marking and Construction Materials.

O.C. Jones & Sons, Inc.
1520 Fourth St., Berkeley, CA 94710
510/526-3424 • Fax 510/526-0990
Contact: Debat Galic
An Equal Opportunity Employer

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office or through the Caltrans website at www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.

**REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Widen Roadway with HMA and AB, Construct MSE and MGS
CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ABOUT 16 MILES EAST
OF BLUE LAKE FROM 0.5 TO 0.9 MILE EAST OF CHEZEM ROAD - Contract #: 01-0A5204
Engineers Estimate: \$2,390,000.00 - Goal: 12% DBE
BID DATE: 6/17/2015 @ 2 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY TRAFFIC STRIPE (TAPE); TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE STORM WATER POLLUTION PREVENTION PLAN; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING AND ANALYSIS PLAN; STORM WATER ANNUAL REPORT; TEMPORARY COVER; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; STREET SEEPING; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE ROADSIDE SIGN; REMOVE DOWNDRAIN (EA); REMOVE INLET; RECONSTRUCT GUARDRAIL; MODIFY INLET; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE CONCRETE (CY); SAND BACKFILL; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION; SHOULDER BACKING; DITCH EXCAVATION; IMPROVED BORROW (CY); WOOD MULCH; WEED CONTROL MAT (FIBER); IMPORTED BIOFILTRATION SOIL; ROLLED EROSION CONTROL PRODUCT (JUTE MESH); HYDROMULCH; FIBER ROLLS; STRAW; HYDROSEED; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); PREPAVING INERTIAL PROFILER; REPLACE ASPHALT CONCRETE SURFACING; HDT MIX ASPHALT (TYPE A); HDT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); DATA GROUND-IN ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; MECHANICALLY STABILIZED EMBANKMENT, RAIL ELEMENT WALL; MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED); ROADSIDE SIGN-ONE POST; FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI); RETROREFLECTIVE SHEETING (TYPE XI); 10" ALTERNATIVE PIPE CULVERT; CONCRETE BACKFILL (PIPE TRENCH); 24" PLASTIC PIPE; 12" CORRUGATED STEEL PIPE (.079" THICK); 48" CORRUGATED STEEL PIPE (.109" THICK); 6" PERFORATED PLASTIC PIPE UNDERDRAIN; 48" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK); 60" CORRUGATED STEEL PIPE INLET (.109" THICK); 12" STEEL FLARED END SECTION; SMALL-ROCK SLOPE PROTECTION; ROCK SLOPE PROTECTION (1/4 T. METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS B); MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MARKER (CULVERT); MIDWEST GUARDRAIL SYSTEM (STEEL PDST); ALTERNATIVE FLARED TERMINAL SYSTEM; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 16-12); 4" THERMOPLASTIC MARKER (RETROREFLECTIVE-RECT

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

See page 2
on 6/8/15

J.F.
P
Phone

contractor's
subcontractors
bonds may be
required and/or
Redding, CA
intends to work
with any interested
employer and
economically feasible

OHL USA, INC.

REQUESTING SUB-BIDS DN ALL TRADES

From Qualified DBE Subcontractors & Suppliers DBE Goal: 10% For the following Caltrans Project:

#11-288814 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO AT ROUTE 11/125/905 SEPARATION "ELECTRONIC BID"

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Prestressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station,) Landscape and Irrigation.

BIDS: THURSDAY, JUNE 11, 2015 UNTIL 2:00 PM

BIDS DUE ON OR BEFORE: JUNE 11, 2015 BY 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm, Monday through Friday at:

OHL USA, INC. is an AAE/EOE

1920 Main St., Suite 310, Irvine, CA 92614

Phone: 949-242-4432 • Fax: 949-231-1255/949-231-1256

Or anytime at the Caltrans Link below:

https://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department - Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE... OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL OR FAX (include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)

EMAIL: Kevin Abbott at kabbott@ohlusa.com, FAX: (949) 231-1255/(949) 231-1256

Zovich Construction

Requests qualified, certified MBE/WBE/DBE/DVBE/SBE/UDBE subcontractors and/or suppliers for all trades for the following:

DEUEL VOCATIONAL INSTITUTION

TRACY, CA

BID DATE/TIME: JUNE 25, 2015 - 2:00 PM

CHERRYLAND FIRE STATION

HAYWARD, CA

BID DATE/TIME: JUNE 17, 2015 - 2:00 PM

PERFORMANCE BOND MAY BE REQUIRED

For more information regarding this contract:

ZOVICH CONSTRUCTION

Contact: Tammy Enos

2485 Technology Dr.

Hayward, CA 94545

(510) 784-1273 • Fax (510) 784-0173

AN EQUAL OPPORTUNITY EMPLOYER

REQUEST FOR DBE Subcontractors and Suppliers for:

Hwy 84 Widening, Livermore

Caltrans #04-297624

BID DATE: JUNE 17, 2015 @ 2:00 PM

We are soliciting quotes for (including but not limited to):

Trucking, Lead Compliance Plan, Temporary Traffic Control System, Type III Barricade, Portable Delineator, Portable Changeable Message Signs, Temporary Area Signs, Temporary Traffic Control System, SWPPP, Rain Event Action Plan, Storm Water Sampling & Analysis, Storm Water Annual Report, Temporary Erosion Control, Temporary Check Dam, Temporary Silt Fence, Sweeping, Temporary Dewatering and Non Storm Water Discharge Control System, Water Quality Sampling and Analysis, Treated Wood Waste, Noise Monitoring, Abandon Culvert, Abandon Inlet, Salvage Irrigation Facility, Adjust Utilities, Cold Plane AC, Sand Backfill, Bridge Removal, Clearing & Grubbing, Develop Water Supply, Structure Excavation, Structure Backfill, Ditch Excavation, Temporary Shoring, Subgrade Enhancement (Geotextile Class A), Planting & Irrigation, Impaired Biofiltration, Soil, Hydrosed, Rumble Strip, Data Core, AC Dike, Tack Coat, Soil Nail, Mechanically Stabilized Embankment, CIDI Concrete Piling, Prestressing Cast-In-Place Concrete, Seal Course Concrete, Structural Concrete, Minor Concrete (Minor Structure), Grape Vine Texture, Rounded River Rock Texture, Drill and Pressure Grout Reinforcement, Drill and Bond Liner, Joint Seal, Bar Reinforcing Steel, Heated Bar Reinforcement, Structural Concrete, Roadside Signs, Prepare and Pour Concrete, Anti-Graffiti Coating, Underground Concrete Backfill, Permeable Material, Drainage Inlet Marker, Automatic Drainage Gate, Inlet Depression, Rock Slope Protection, Gabion, Filter Fabric, Minor Concrete, Pre/Post Construction Surveys, Misc. Iron & Steel, Rigid Rail Fall Protection System, Misc. Metal, Abandon Sewer Line, Remove Gas Pipe, Sewer System, Cathodic Protection Test Station, Electrical, Architectural Concrete, Stone Veneer, City of Livermore Manhole, Fencing, Delineator, Object Marker, Midwest Guardrail System, Vegetation Control, Chain Link Railing, Wildlife Passage Way, Tubular Bicycle Railing, Cable Railing, Transition Railing, Crash Cushion, Concrete Barrier, Thermoplastic Striping & Marking, Painted Striping & Marking, Pavement Marker, Water, Polyester Concrete Overlaid on Concrete, Directional Boring, PG&E Conduit Boxes and Construction Material.

O.C. Jones & Sons, Inc.

1520 Fourth St., Berkeley, CA 94710

510/526-3424 • Fax 510/526-0990

Contact: Jon Sieder

An Equal Opportunity Employer

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office or through the Caltrans website at www.dot.ca.gov/hq/esc/oe/weekly_ads/

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

SEISMIC RETROFIT & REHABILITATION OF GEORGIA STREET BRIDGE TO UNIVERSITY AVENUE - CONTRACT NO. K-15-1316-DBB-3

LOCATION: SAN DIEGO, CA

OWNER: CITY OF SAN DIEGO

BID DATE: JUNE 30, 2015 AT 2:00 P.M.

DBE Goal: 5.9%

Quotes requested for, but not limited to, the following types of work:

- Aggregate Supply • Asphalt Paving • Clear and Grub • Cold Plane AC • Concrete Barrier • Concrete Supply • Demolition • Electrical • Ground Anchor • Hydromolition • Minor Concrete • Miscellaneous Iron and Steel • Pipe Supply • Reinforcing Steel • Shotcrete • Soil Nail • Striping • Survey

Plans and specifications can be downloaded, at no cost from the City of San Diego Planet Bids Portal Website at <http://www.planetbids.com/portal/portal.cfm?companyID=17950&access> (registration required). Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 410B and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9100 • Fax (760) 471-4860

Contact: Veronica Garcia, Estimating Coordinator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

REQUEST FOR BBE SUBCONTRACTORS AND SUPPLIERS FOR:

Quint Street Bridge Replacement

Contract 15-J-C-043

Peninsula Corridor Joint Powers Board

BID DATE: JUNE 18, 2015 @ 2:00 PM

We are soliciting quotes for (including but not limited to):

- Trucking, Traffic Control, SWPPP, Underground, Electrical, Minor and Structural Concrete, Cellular Concrete, Demolition, Hydrosed-Erosion Control, Settlement Monitoring, Structural Steel & Welding, Railroad Track and Ballast, MSE and Concrete Block Walls, Surveying, Cement Treatment, Striping and Construction Materials

O.C. Jones & Sons, Inc.

1520 Fourth St., Berkeley, CA 94710

510/526-3424 • Fax 510/526-0990

Contact: Geeg Souder

An Equal Opportunity Employer

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office.

REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS FOR:

Hwy 4 Repair Failed Areas and Resurface

Holt, San Joaquin County - Caltrans #10-3A7504

BID DATE: JUNE 18, 2015 @ 2:00 PM

We are soliciting quotes for (including but not limited to):

- Trucking, Lead Compliance Plan, Construction Area signs, Traffic Control System, Portable Changeable Message Sign, Water Pollution Control Program, Treated Wood Waste, Cold Plane AC, Shoulder Backing, AC Dike, Geosynthetic Pavement Interlayer, Rumble Strip, Data Core, Tack Coat, Roadside Sign, Striping and Marking, Traffic Monitoring Station and Construction Materials

O.C. Jones & Sons, Inc.

1520 Fourth St., Berkeley, CA 94710

510/526-3424 • Fax 510/526-0990

Contact: Donald Galicz

An Equal Opportunity Employer

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office or through the Caltrans web site at www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR:

**ECHO WATER DISINFECTION CHEMICAL STORAGE PROJECT
COUNTY OF SACRAMENTO
SACRAMENTO REGIONAL WASTEWATER TREATMENT PLANT (SRWTP)
CONTRACT NO. 4207
BID DATE: JULY 02, 2015 AT 2:00 PM
State Revolving Fund Program DBE Goal**

We are soliciting quotes for the following items of work, including, but not limited to:
Clear/Grub, Erosion Control, Landscaping/Irrigation, AC Paving, Rebar, Erect Steel Structures,
Painting/Coatings, Fencing & Gates, Metal Railing, Electrical, Minor Concrete, Masonry, HVAC, EPDM
Roofing & Hatches, Sheet Metal, Overhead Doors, Doors & Glazing, Plumbing Interior Finishes, Damp
Proofing, Louvers, Partition Walls, Signage, Electronic Access Control System, Pipe Insulation, Building
Insulation, Mechanical Equipment (Furnish & Install), Tanks & Pumps, Fire Detection & Alarm, Misc.
Valves (Gate, Ball & Butterfly), Aggregates Supply (Class II Sand Drum Rock), Ready Mix, Concrete
Pumping, Underground Pipe Products (DIP, PVC, CISP), Misc. Metals & FRP Grating, Trucking, SWPPP
Plan, SWPPP Materials, Precast Vaults, Manholes, D.I.'s, Street Sweeping, Traffic Control, Commissioning
Management Services, Survey, Quality Control Testing & Management Services, Scheduling.

Electrical and Instrumentation Subcontractor must be pre-qualified to bid

Non-BBE Sub/Suppliers: You will be expected to carry a proportionate percentage of 2nd-tier participation with your quote. 2nd-tier participation will be evaluated with your price.

100% performance and payment bond will be required for the full amount of the subcontract price. Please contact Flatiron for any assistance to this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. Provide subcontractor and supplier quotes as early as possible to enable estimators to perform a thorough evaluation of all quotes received. Quotes will be broken down into comparable packages as reasonably necessary to facilitate participation. Quotes must be valid for the same duration as specified by the Owner for Contract Award. We are signatory to Operating Engineers, Laborers, Ironworkers, Cement Masons, Carpenters and Pile Drivers Unions. Non-signatory subs will be required to sign an agreement for trades covered under our union agreements. Flatiron intends to work cooperatively with subcontractors and suppliers for all bid items you are licensed and qualified to perform. Bid items can be split to facilitate participation from all certified firms. Flatiron West will reimburse for bond premium up to 2%. Subs must possess current contractor's license, insurance and workers compensation coverage meeting our requirements. Waiver of Subrogation is required. Please contact Flatiron for any assistance required by your firm. Subcontractors will be required to execute our standard subcontract agreement and agree to the standard general terms and conditions. Please contact me if you would like copies for review prior to bid day.

Contract Documents are available for purchase at the County of Sacramento's Site Improvement and Permits Section, located at 827-7th Street, Room 102, Sacramento, CA 95814, telephone (916) 874-6544 between the hours of 8:30 a.m. - 4:30 p.m., Monday through Friday. The cost for each CD set is \$50. Contact me for assistance with the plans and specs for this project. Project documents may also be viewed in our office by appointment only. Email: LiSimon@flatironcorp.com for appointment to view/access plans and specs in our office. Please fax quotes to our BID FAX at 707-746-1603.

FLATIRON WEST INC.
2100 Gonyear Rd., Benicia, CA 94510
Phone (707) 742-6000 Fax (707) 746-1603
Quotes can be emailed to: LiSimon@flatironcorp.com
An Equal Opportunity Employer

**DESILVA GATES
Construction**

Desilva Gates Construction is requesting Qualified DBE subcontractors/suppliers for the following Project

**PROJECT: OBAG RESURFACING PAVEMENT PROJECT, Bid No. 7659
Federal Project No. STPL-5005(134)
OWNER: CITY OF SAN JOSE - 200 E. Santa Clara Street, 5th Floor, San Jose, CA 95113**

DATE: JUNE 18, 2015 @ 3:00 P.M. ESTIMATOR: ALAN McKEAN

We hereby encourage responsible participation of local Disadvantaged Business Enterprises, and solicit their subcontractor or materials and/or suppliers quotation for the following types of work including but not limited to: ADJUST IRON, COLD PLANE, COLD IN-PLACE RECYCLING, CONSTRUCTION AREA SIGNS, CRACK FILLER, ELECTRICAL EMULSION SUPPLIER, MINOR CONCRETE, PAVING FABRIC, STRIPING, WATER POLLUTION CONTROL PLAN, TRUCKING, WATER TRUCKS, STREET SWEEPING, HOT MIX ASPHALT (TYPE A) MATERIAL, RUBBERIZED HMA (GAP GRADE) MATERIAL.

100% Performance and Payment Bonds may be required for full amounts of the subcontract price. Surety company will have to be approved by DeSilva Gates Construction. DeSilva Gates Construction will pay bond premium up to 2%. Subcontractors must possess current insurance and worker's compensation coverage meeting DeSilva Gates Construction's requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Plans and specifications are available for review at our Dublin office.

**DESILVA GATES
Construction**

Desilva Gates Construction is requesting Qualified DBE subcontractors/suppliers for the following Project

**PROJECT: FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN AND NEAR LIVERMORE AND PLEASANTON FROM 0.12 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD, IN DISTRICT 04 ON ROUTE 84,
Contract No. 04-297624, Federal Aid Project ACST-P084(042)
OWNER: STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
1727 30th Street, Bidder's Exchange, MS. 26, Sacramento, CA 95816**

DATE: JUNE 17, 2015 @ 2:00 P.M. ESTIMATOR: VICTOR LE

We hereby encourage responsible participation of local Disadvantaged Business Enterprises, and solicit their subcontractor or materials and/or suppliers quotation for the following types of work including but not limited to: ADJUST IRON, COLD PLANE, COLD IN-PLACE RECYCLING, CONSTRUCTION AREA SIGNS, CRACK FILLER, ELECTRICAL EMULSION SUPPLIER, MINOR CONCRETE, PAVING FABRIC, STRIPING, WATER POLLUTION CONTROL PLAN, TRUCKING, WATER TRUCKS, STREET SWEEPING, HOT MIX ASPHALT (TYPE A) MATERIAL, RUBBERIZED HMA (GAP GRADE) MATERIAL.

100% Performance and Payment Bonds may be required for full amounts of the subcontract price. Surety company will have to be approved by DeSilva Gates Construction. DeSilva Gates Construction will pay bond premium up to 2%. Subcontractors must possess current insurance and worker's compensation coverage meeting DeSilva Gates Construction's requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Plans and specifications are available for review at our Dublin office.

11555 Dublin Blvd., P.O. Box 2909
Dublin, CA 94568-2909
(925) 829-9220 • Fax (925) 803-4263
Contractors License No. 7041954

11555 Dublin Blvd., P.O. Box 2909
Dublin, CA 94568-2909
(925) 829-9220 • Fax (925) 803-4263
Contractors License No. 7041954

GRIFFITH COMPANY
REQUESTING SUB-BIDS ON ALL TRADES
From Qualified DBE Subcontractors & Suppliers
DBE Goal: 0%, For the following project:

CALTRANS - CONSTRUCTION ON STATE HIGHWAY IN KERN COUNTY NEAR TEHACHAPI FROM SAND CANYON OVERHEAD TO CACHE CREEK BRIDGE - #66-0M2604

SCOPE OF WORK: Hauling, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Type), Channelizer (Steel or Plastic), Traffic Beacon (Portable), Temporary Pavement Marker, Portable Radar Speed Feedback Sign, Portable Changeable Message Sign, WPCP, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Treated Wood Waste, Remove Concrete, Install Traffic Stripe, Remove Pavement Marker, Remove Roadside Sign, Remove Asphalt Concrete Dike, Cold Plane, Bridge Removal, Roadway Ex. Structure Ex (Bridge), Structure Backfill (Bridge), Cultivation, Erosion Control, Rolled Erosion Control (Netting), Class II Goro, HMA (Type A), Place HMA Dike (Type E), Tack Coat, 2" Cast-in-Drilled-Hole Concrete Piling, 35" Cast-in-Drilled-Hole Concrete Piling, Structural Concrete Bridge, Structural Concrete Approach Slab (Type N Modified), Minor Concrete (Minor Structure, Joint Seal (MR 1), Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Epoxy Coated) (Bridge), Furnish Single Sheet Aluminum Sign, Roadside Sign, install Single Panel on Concrete Structure - Bridge, Prepare & Stain Concrete, 2" Reinforced Concrete Pipe Class III, Slope Paving (Concrete), Frame & Grate, Delineator (Class 2) Object Marker, Double Midway Guardrail System (Steel Post), Transition Railing (Type WP-31), Alternative Filled Terminal System, Concrete Barrier (Type 732), Paint Traffic Stripe (2-Coat), Painted Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System Elements, Detector Loops.

**BIDS: WEDNESDAY, JUNE 23, 2015 AT 2:00 PM
BIDS DUE: JUNE 23, 2015 AT 2:00 PM**

Plans & Specs are available for review from 7:00 am - 6:00 pm Monday through Friday at:

**GRIFFITH COMPANY
(AN EQUAL OPPORTUNITY EMPLOYER)
1128 Carlier Boulevard, Bennington, CA 93348
Phone: (561) 342-9600 Fax: (561) 342-9622
Contact: WALT WEISHAAR, REGIONAL MANAGER**

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS.
ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT, TECHNICAL ASSISTANCE. GRIFFITH COMPANY INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH DBE FIRMS REGARDING PARTICIPATION ON THIS PROJECT.

MANHOLE ADJUSTING, INC.

Request for DBE Subcontractors and/or Suppliers for the following:

CALTRANS #11-2M7404 - PLACE ASPHALT RUBBER BINDER SEAL COAT, CONSTRUCT RUMBLE STRIPS - 11-imp-111-25.9/40.5

**BID DATE/TIME: JUNE 18, 2015
Please respond ASAP**

DBE participation for subcontractors, suppliers, transportation, striping, CAS, slurry seal, shoulder becking, rumble strip, mulch, sealcoats, scarings, profile grinding.

Plans and specifications available at
http://www.dot.ca.gov/hq/acc/4/wweekly_ads/project

Manhole Adjusting Inc. intends to seriously negotiate with qualified firms for project participation and will make an effort to assist subcontractors in obtaining bonds, insurance and lines of credit.

MANHOLE ADJUSTING, INC. - John Volos
9500 Beverly Rd. • Pico Rivera, CA 90660
323/558-8000 • FAX 323/558-8055
AN EQUAL OPPORTUNITY EMPLOYER

GRIFFITH COMPANY
REQUESTING SUB-BIDS ON ALL TRADES
From Qualified DBE Subcontractors & Suppliers
For the following project:
(DBE/UBBE Goal: 8.9%)

**CITY OF SAN DIEGO, CALIFORNIA
SEISMIC RETROFIT AND REHABILITATION OF GEORGIA STREET BRIDGE OVER UNIVERSITY AVENUE - BID NO. K-15-1316-DBB-3**

SCOPE OF WORK: Surveying, Structure Excavation (Bridge), Structure Backfill (Bridge), Bridge Removal (Portion), Hydrodemolition, Structural Concrete Bridge, Structural Concrete Retaining Wall, Structural Shotcrete, Concrete Barrier, Concrete Slab Barrier, Bar Reinforcing Steel, Drill and Sand Dowels, SS11 Wall, Miscellaneous Metal (Bridge), Ground Anchor, Shoring, 4" Slotted Drainage Pipes, 3" Unslotted Drainage Pipes, Traffic Control, Clearing & Grubbing, Pavement Demolition, Cold Mill AC Pavement, Asphalt Concrete Overlay, Asphalt Paving, PCC Sidewalk, Pedestrian Ramp Type A, Pedestrian Ramp Type D, Catch Basin, Curb Outlet, Curb & Gutter 8" PVC Storm Drain, Street Lighting electrical System, Signage, Striping and Pavement Markings, Thermoplastic Striping and Markings, Storm Drainage System, Rock Slope Protection, Furnish and Drive Steel Piling, Asphalt Pavement Repair, Water Control Program and Implementation, Ready Mix Concrete, Equipment Rental.

BID DUE DATE: JUNE 30, 2015 - 2:00 PM

Griffith Company will assist in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials, as well as any raised assistance of services. Plans and specs are available for review in our office. Please call for an appointment. 100% bonding may be required. Subcontractors must have a current contractor's license, CIR Registration Number, effective insurance and will be required to sign the standard Griffith Company agreement.

If you have any questions or if you are interested in bidding this project please contact JAYSON LAU at 714-9994-5500 or fax your bid to 714-904-0227.

**GRIFFITH COMPANY
(AN EQUAL OPPORTUNITY EMPLOYER)
3065 E. Birch Street, Brea, CA 92821
Phone: (714) 964-6660 • Fax (714) 654-9227**

VIKING CONSTRUCTION CO., INC.

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: COUNTY OF YOLO
PROJECT: CR 85A/COTTONWOOD SLOUGH BRIDGE REPLACEMENT
LOCATION: ESPARTO, CA
Engineer's Estimate: \$1,500,000
BID DATE: TUESDAY, JUNE 16, 2015 AT 2:00 PM**

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work: Water Pollution Control, Prepare SWPPP, Temporary Fence, Construction Staking, Construction Area Signs, Traffic Control, Roadside Sign, Fencing, Lead Compliance Plan, Striping/Markings, Clearing & Grubbing, Bridge Removal, Demolition, Roadway Excavation, Cold Planning, Import borrow, Structure Excavation/Backfill, Temporary and Permanent Erosion Control, Aggregate Base, Asphalt Concrete, Bar Reinforcing Steel, metal Beam Guard Railing, Storm Drainage System, Rock Slope Protection, Furnish and Drive Steel Piling, Prestressing Concrete, Joint Seal, Misc Metal Bridge, Concrete Barrier.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Blvd Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at 916-952-5530. Quotes are due in our office by 12:00 p.m. (noon) on bid day.

**Viking Construction Co., Inc. • Jack E. Shewmaker
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER**

RAMONA PAVING & CONSTRUCTION CORP.

Requests Quotes From Qualified DVBE
Subcontractors and/or Suppliers for the Following Project:

**ASPHALT AND CONCRETE PAVING - UNIT PRICE DISTRICT WIDE
AT GROSSMONT UNION HIGH SCHOOL DISTRICT
PROJECT NO. CN-142 - SITES DISTRICT WIDE
BID DATE/TIME: JUNE 18, 2015 - 2:00 PM
Please respond by: June 17, 2015 - 3:00 pm**

Seeking DVBE Suppliers for: Asphalt Suppliers, Concrete Suppliers, Trucking,
Striping, Seal Coat, Class II Base.

Plans and Specs are available at no cost by contacting our office. Assistance is
available for obtaining bonding, lines of credit, insurance. Assistance also available
for obtaining necessary equipment, supplies, or materials.

For more information contact:

RAMONA PAVING & CONSTRUCTION CORP.
Jess Libsack
1303 Olive Street, Ramona, CA 92065
(760) 788-2847 • Fsx (760) 789-9935
Equal Opportunity Employer

GRIFFITH COMPANY

We are seeking certified and qualified DBE Subcontractors & Suppliers
For the following project:

**UNIVERSAL CITY PEDESTRIAN BRIDGE
LOS ANGELES; LANKERSHIM BLVD AT UNIVERSAL HOLLYWOOD DRIVE
BID DATE: 06/25/2015 AT 11:00 AM**

Quotes are requested for the following trades: COLD FORMED METAL FRAMING;
ROUGH CARPENTRY; SHEATHING; THERMAL INSULATION; AIR BARRIERS;
FIRESTOPPING; JOINT SEALANTS; EXPANSION JOINT ASSEMBLIES; HOLLOW METAL
DOORS AND FRAMES; DOOR HARDWARE (DESCRIPTIVE SPEC); FURRING AND
LATHING; PORTLAND CEMENT PLASTERING; GYPSUM BOARD; CODE SIGNAGE; FIRE
EXTINGUISHERS; BIRD CONTROL DEVICES; GENERAL DUTY VALVES FOR PLUMBING
PIPING; HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT;
VIBRATION ISOLATION AND SEISMIC CONTROLS FOR PLUMBING; IDENTIFICATION
FOR PLUMBING PIPING AND EQUIPMENT; DOMESTIC WATER PIPING; DOMESTIC
WATER PIPING SPECIALTIES; SANITARY WASTE AND VENT PIPING; SANITARY WASTE
PIPING SPECIALTIES; DECORATIVE METAL FENCES AND GATES.

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE
AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY
EQUIPMENT & TECHNICAL ASSISTANCE. GRIFFITH COMPANY INTENDS TO
CONDUCT ITSELF IN "GOOD FAITH" WITH SBE FIRMS REGARDING PARTICIPATION
ON THIS PROJECT.

Plans and Specs are available from:

GRIFFITH COMPANY
(AN EQUAL OPPORTUNITY EMPLOYER)
3050 E. Birch Street, Brea, CA 92821
Phone: (714) 984-5500 • Fax (714) 954-0228
Contact: Jayson Lou, Estimator

WESTERN ENGINEERING CONTRACTORS, INC.

IS REQUESTING QUALIFIED SUBCONTRACTORS AND/OR SUPPLIERS
INCLUDING DBE FIRMS FOR THE FOLLOWING PROJECT

**PACIFIC STREET BIKE LANE AND WIDENING PROJECT
PACIFIC STREET, ROCKLIN, CA
PROJECT NO. CML 5095 (019)**

**BID DATE/TIME: JUNE 18, 2015 @ 2:00 PM
Please respond by: June 17, 2015 @ 5:00 pm**

We are looking for DBE subs for the following (DBE GOAL 6.1%): Tree Removal, Pipeline
Video Inspection, Temp Fence ESA, Traffic Control, Construction Staking/Surveying,
Sawcutting, Trucking, Asphalt/Rubber Seal Coat (SAMI-R), Crack & Seal Concrete, Curb Plane
AC, Concrete, Wood Railing, Guard Rail, Traffic Signal Modification, Striping, Marking,
Signage, Landscap & Irrigation

Western Engineering Contractors is an Equal Opportunity Employer. Assistance is available in
obtaining bonds, lines of credit, insurance or other technical information. Plans are available from
agency at Rocklin Corp Yard, 4081 Alvis Court, Rocklin, CA 95677 OR alternatively, these documents
may be downloaded at no charge by visiting the City of Rocklin web site at
www.rocklin.ca.us/DownloadBids, builders exchange or available for review at our office in Loomis
prior to bid day. Please contact our office at 916-652-3990 for more information.

100% Payment and Performance Bonds may be required. Contractor will pay bond premium up to 1%

Contact: KEITH KENWORTHY
WESTERN ENGINEERING CONTRACTORS, INC.
3171 Rippey Road • Loomis, CA 95650
Phone (916) 652-3990 • FAX (916) 652-3995

Tidewater Contractors, Inc. is requesting quotes from all qualified subcontractors
and/or suppliers including certified DVBE/UDBE/DBE/SBA firms for the following:

**BORDER COAST REGIONAL AIRPORT AUTHORITY
CONTRACT NO.: 03-06-0057-030-2014 & 03-06-0057-31-2015
PROJECT DESCRIPTION: BAY MEADOWS & PACIFIC SHORES MITIGATION
CRESCENT CITY, CA
BID DATE: JUNE 17, 2015 @ 4:00 PM
Please Respond by: June 16, 2015**

Tidewater Contractors, Inc. is requesting quotes from all qualified subcontractors and/or
suppliers including certified DVBE/UDBE/DBE/SBA firms for the following items of
work, including but not limited to: ALL SCHEDULE OF BIO ITEMS.

Tidewater Contractors, Inc. will work with interested subcontractors to identify
opportunities to break down items into economically feasible packages. Subcontractors
must possess a current contractor's license, insurance, and worker's compensation
coverage meeting Tidewater's requirements and will be required to sign the standard
Tidewater Subcontract Agreement. A copy of the insurance requirements and agreement
can be obtained by contacting the Estimator. Plans and specifications are available for
viewing at our office located at 16156 Highway 101 South, Brookings, OR 97415. Please
call if you need assistance in obtaining bonding, insurance, equipment, materials and/or
supplies. Tidewater intends to work cooperatively with all qualified firms seeking work on
this project. Tidewater Contractors, Inc. is an Equal Opportunity Employer. All
Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable
thorough evaluation. Tidewater will consider all bids that are submitted.

TIDEWATER CONTRACTORS, INC.
P.O. BOX 1956/16156 HWY. 101 SO., BROOKINGS, OR 97415
(541) 469-5341 ext. 321 • FAX (541) 469-0137
Contact: Cassie Fitzhugh, Email: cfitzhugh@twcontractors.com
CA #456896

REQUEST FOR SUB-BIDS

Los Angeles Engineering, Inc. is requesting sub-bids from certified DBE Firms for the following Work:
Construction Area Signs, Traffic Control System, Striping, Concrete, Landscape, AC Paving, Hydroseed,
Electrical, Roadway Excavation, Electrical.

**OWNER: CITY OF LOS ANGELES
PROJECT: VERMONT AVE STREET IMPROVEMENT HOLLYWOOD BLVD TO
CLINTON ST FOUR MEDIANS FROM HDLYWOOD BLVD TD SANTA MDNICA BLVD
PROJECT NO.: M0014319
BIDS: JUNE 24, 2015 AT 10:00 AM**

Plans, specifications and requirements for the work are available for review in our office at 633 N.
Barranca Ave., Covina, CA 91723, Mon-Fri 8:00 am - 5:00 pm, or by Owner at: City of Los Angeles,
200 N. Spring Street, Rm. 355, Los Angeles, CA 90012.

Los Angeles Engineering, Inc. will provide information to interested business enterprises including
DBE's in obtaining bonding, lines of credit, and insurance required by the Owner or Los Angeles
Engineering, Inc. upon request. Los Angeles Engineering will assist interested business enterprises
including DBE's in obtaining necessary equipment, supplies, materials or related assistance. Bonds
may be required for subcontracts over \$100,000.00.

For technical assistance related to plans, specifications, and requirements for the work call
Joseph Haygood at 626-454-5222 Ext. 208 or email at joseph@taeng.net.

In accordance with California Public Contract Code Section 4108 amended January 01, 1992,
all subcontracts will be awarded on Los Angeles Engineering, Inc. standard form of
subcontract and may include the requirement to provide a Payment and Performance Bond
from a T-Listed Surety. We will pay premium up to 1.5% of Bid Amount.
For additional information contact Joseph Haygood at (626) 454-5222 Ext. 208.

LOS ANGELES ENGINEERING, INC.
633 N. Barranca Ave., Covina, CA 91723
(626) 454-5222 • Fax (626) 454-5226
Contractor's License No. 591176
AN EQUAL OPPORTUNITY EMPLOYER

OHL USA, Inc.

REQUESTING SUB-BIDS DN ALL TRADES
From Qualified DBE Subcontractors & Suppliers
DBE GDAL: 10%
For the following Caltrans project:
11-288814

Construction on State Highway in San Diego at Route 11/125/905 Separation *ELECTRONIC BID*

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Pre-stressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station) Landscape and Irrigation.

BIDS: Thursday, May 21 until 2:00 PM
BIDS DUE ON OR BEFDRE: May 21, 2015 BY 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm
Monday through Friday at:
OHL USA, Inc. is an AAE/EOE
1920 MAIN ST. SUITE 310 IRVINE, CA 92614
Phone: (949) 242-4432 • Fax (949)231-1255/ (949)231-1256
Or anytime at the Caltrans Link below:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department –Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT, THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX:
(Include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)
EMAIL: Kevin Abbott at kabbott@ohlusa.com
FAX: (949) 231-1255 or (949) 231-1256

OHL USA, Inc.

REQUESTING SUB-BIDS ON ALL TRADES
From Qualified DBE Subcontractors & Suppliers
DBE GOAL: 10%
For the following Caltrans project:
11-288814

Construction on State Highway in San Diego at Route 11/125/905 Separation *ELECTRONIC BID*

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Pre-stressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station) Landscape and Irrigation.

BIDS: Thursday, Jun 11 until 2:00 PM
BIDS DUE ON OR BEFORE: Jun 22, 2015 BY 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm

Monday through Friday at:

OHL USA, Inc. is an AAE/EOE

1920 MAIN ST. SUITE 310 IRVINE, CA 92614

Phone: (949) 242-4432 • Fax (949)231-1255/ (949)231-1256

Or anytime at the Caltrans Link below:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department –Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX:

(Include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)

EMAIL: Kevin Abbott at kabbott@ohlusa.com

FAX: (949) 231-1255 or (949) 231-1256



OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Attachment C - Identifying project information bonding, line of credit, insurance & equipment assistance

OHL USA, Inc.

REQUESTING SUB-BIDS ON ALL TRADES
From Qualified DBE Subcontractors & Suppliers
DBE GOAL: 10%
For the following Caltrans project:
11-288814

Construction on State Highway in San Diego at Route 11/125/905 Separation *ELECTRONIC BID*

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Pre-stressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station) Landscape and Irrigation.

BIDS: Thursday, Jun 11 until 2:00 PM
BIDS DUE ON OR BEFORE: Jun 22, 2015 BY 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm

Monday through Friday at:

OHL USA, Inc. is an AAE/EOE

1920 MAIN ST. SUITE 310 IRVINE, CA 92614

Phone: (949) 242-4432 • Fax (949) 231-1255/ (949) 231-1256

Or anytime at the Caltrans Link below:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department -Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT, THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX:

(Include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)

EMAIL: Kevin Abbott at kabbott@ohlusa.com

FAX: (949) 231-1255 or (949) 231-1256

OHL USA, Inc.

REQUESTING SUB-BIDS ON ALL TRADES
From Qualified DBE Subcontractors & Suppliers
DBE GOAL: 10%
For the following Caltrans project:
11-288814

Construction on State Highway in San Diego at Route 11/125/905 Separation *ELECTRONIC BID*

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Pre-stressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station) Landscape and Irrigation.

BIDS: Thursday, May 21 until 2:00 PM
BIDS DUE ON OR BEFORE: May 21, 2015 BY 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm

Monday through Friday at:

OHL USA, Inc. is an AAE/EOE

1920 MAIN ST. SUITE 310 IRVINE, CA 92614

Phone: (949) 242-4432 • Fax (949)231-1255/ (949)231-1256

Or anytime at the Caltrans Link below:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department –Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT, THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX:

(Include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)

EMAIL: Kevin Abbott at kabbott@ohlusa.com

FAX: (949) 231-1255 or (949) 231-1256

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

OHL USA, INC.

REQUESTING SUB-BIDS ON ALL TRADES

From Qualified DBE Subcontractors & Suppliers DBE Goal: 10% For the following Caltrans Project:

11-288814 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO
AT ROUTE 11/125/905 SEPARATION "ELECTRONIC BID"

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Prestressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Faint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station,) Landscape and Irrigation.

BIDS: THURSDAY, JUNE 11, 2015 UNTIL 2:00 PM
BIDS DUE ON OR BEFORE: JUNE 11, 2015 BY 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm, Monday through Friday at:

OHL USA, INC. is an AAE/EOE

1920 Main St., Suite 310, Irvine, CA 92614

Phone: 949-242-4432 • Fax: 949-231-1255/949-231-1256

Or anytime at the Caltrans Link below:

https://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department - Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX (include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)
EMAIL: Kevin Abbott at kabbott@ohlusa.com, FAX: (949) 231-1255/(949) 231-1256

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc. and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION
UP-DATE
INC.

5/20/15, 5/28/15, 6/14/15

TRADE PUBLICATION

DATES PUBLISHED

Minority
Bidders
Bulletin
C.D. Inc.'s

5/20/15, 6/11/15, 6/18/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

OHL USA, INC.

REQUESTING SUB-BIDS ON ALL TRADES

From Qualified DBE Subcontractors & Suppliers DBE Goal: 10% For the following Caltrans Project:

11-288814 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO AT ROUTE 11/125/905 SEPARATION "ELECTRONIC BID"

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Prestressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station,) Landscape and Irrigation.

**BIDS: THURSDAY, MAY 21, 2015 UNTIL 2:00 PM
BIDS DUE ON OR BEFORE: MAY 21, 2015 BY 1:00 PM**

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm, Monday through Friday at:

OHL USA, INC. is an AAE/EOE

1920 Main St., Suite 310, Irvine, CA 92614

Phone: 949-242-4432 • Fax: 949-231-1255/949-231-1256

Or anytime at the Caltrans Link below:

https://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department. - Kevin Abbott


100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX (include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)
EMAIL: Kevin Abbott at kabbott@ohlusa.com, FAX: (949) 231-1255/(949) 231-1256

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California



signature



5/11/15, 5/14/15

TRADE PUBLICATION

DATES PUBLISHED



5/11/15, 5/18/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Keila Huss

From: Keila Huss
Sent: Wednesday, May 06, 2015 1:31 PM
To: 'daryl@abslconstruction.com'; 'accu@accuconst.com'; 'acmlighting@sbcglobal.net'; 'advantage@demoandgrading.com'; 'anilverma@earthlink.net'; 'asapgeneng@aol.com'; 'juan@baylinecutting.com'; 'info@belmontwest.com'; 'deborah@bergcm.com'; 'bsalaz@bertsalasinc.com'; 'donnawatson52@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'frank@bonitapipeline.com'; 'burkebid@gmail.com'; 'cgoconst2@msn.com'; 'cmassier@crexinc.com'; 'crdconstruction@aol.com'; 'van@cpengineeringinc.com'; 'rgarcia@cdi-engr.com'; 'jeannine@cmvelectric.net'; 'cjohnson@coleman.com'; 'cjohnson@coleman.com'; 'jim@cpconstructors.com'; 'pcamalich17@gmail.com'; 'contechg@gmail.com'; 'shelli@csg-web.com'; 'contrerasconstco@aol.com'; 'belio@sbcglobal.net'; 'management@dlfci.com'; 'dbe@diversifiedlandscape.com'; 'dbe@diversifiedlandscape.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'rsl@dominguezconstr.com'; 'emoiltransport@sbcglobal.net'; 'bramirez@eagleengdev.com'; 'brooks.curtis@att.net'; 'ernie@emconcreteinc.com'; 'santosh@xltech.com'; 'judy@finegradeinc.com'; 'foreeng@earthlink.net'; 'linda@forsterco.com'; 'linda@forsterco.com'; 'gsosainc@aol.com'; 'garcon@garconconstruction.com'; 'contact@gelectric.com'; 'trila.grsi@yahoo.com'; 'info@hydrosprout.com'; 'info@hydrosprout.com'; 'jack@interwestpacific.com'; 'jag1bev@gmail.com'; 'garyc@krccsafety.com'; 'JerryKCCC@yahoo.com'; 'cthermond@lightdutyelectric.com'; 'lchan@lincoln-pacific.com'; 'rubina@marrscorp.com'; 'rubina@marrscorp.com'; 'lmartinez@martinezconcrete.net'; 'gina@mascorroconcrete.com'; 'diana@matzenauer.com'; 'denamccullough@mcculloughconstructioninc.com'; 'accounting@mccpipeline.com'; 'cindymorello@yahoo.com'; 'com@ncciinc.com'; 'stacyg@neiaw.com'; 'office@nofaultasphalt.com'; 'norcalpump@yahoo.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'will@ozzcorpinc.com'; 'pawilsoninc@gmail.com'; 'rebecca@payco.biz'; 'mportillo@portilloconcreteinc.com'; 'dzarraonandia@pre-conproducts.com'; 'mzk@roadrunner.com'; 'ricky@reserrano.com'; 'rdconst69@netzero.com'; 'jordan@riojordaninc.com'; 'rubios1@yahoo.com'; 'rebeccaaj@safeworkinc.com'; 'bev@bayareaelectric.com'; 'sdsteelsolutions@yahoo.com'; 'sdsteelsolutions@yahoo.com'; 'Tommy@SierraCCI.com'; 'msouza61@aol.com'; 'brenda@supersealandstripe.com'; 'vernon@thenickersoncompany.com'; 'paula@tntindustrial.com'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'unitesteel@hotmail.com'; 'vapconstructioninc@gmail.com'; 'vistasteelcompany@yahoo.com'; 'tony@vtelectric.net'; 'info@wcbrownwelding.com'

Subject: Caltrans 11-288814 - Construction on State Highway in San Diego - Invitation to Bid
Attachments: State Highway 11-125-905 Advertising.pdf

Good afternoon!

Please consult the information below and attached invite and let us know if you are interested. Thanks!

11-288814 | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [6 bidder inquiries](#)

Construct freeway to freeway connectors.

11-SD-11, 125, 905-Var * Date Advertised 03/30/2015

Bids Opening in Sacramento * Bids Open 05/21/2015

Estimate: \$16,200,000

In San Diego County In And Near San Diego At Route 11/125/905 Separation

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-10, C-12.

490 Working Days * 15% DBE Requirement * Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad


Subs/Suppliers: [Opt In](#) | [3 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 38 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

Keila Huss

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

www.ohlusa.com

Keila Huss

From: Keila Huss
Sent: Tuesday, June 09, 2015 10:01 AM
To: 'daryl@abslconstruction.com'; 'accu@accuconst.com'; 'acmlighting@sbcglobal.net'; 'advantage@demoandgrading.com'; 'anilverma@earthlink.net'; 'asapgeneng@aol.com'; 'juan@baylinecutting.com'; 'info@belmontwest.com'; 'deborah@bergcm.com'; 'bsalaz@bertsalasinc.com'; 'donnawatson52@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'frank@bonitapipeline.com'; 'burkebid@gmail.com'; 'cgoconst2@msn.com'; 'cmassier@crexinc.com'; 'crdconstruction@aol.com'; 'van@cpengineeringinc.com'; 'rgarcia@cdi-engr.com'; 'jeannine@cmvelectric.net'; 'cjohnson@coleman.com'; 'cjohnson@coleman.com'; 'jim@cpconstructors.com'; 'pcamalich17@gmail.com'; 'contechg@gmail.com'; 'shell@csg-web.com'; 'contrerasconstco@aol.com'; 'belio@sbcglobal.net'; 'management@dlfci.com'; 'dbe@diversifiedlandscape.com'; 'dbe@diversifiedlandscape.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'rsl@dominguezconstr.com'; 'emailtransport@sbcglobal.net'; 'bramirez@eagleengdev.com'; 'brooks.curtis@att.net'; 'ernie@emconcreteinc.com'; 'santosh@xltech.com'; 'judy@finegradeinc.com'; 'foreeng@earthlink.net'; 'linda@forsterco.com'; 'linda@forsterco.com'; 'gsosainc@aol.com'; 'garcon@garconconstruction.com'; 'contact@gelectric.com'; 'trila.grsi@yahoo.com'; 'info@hydrosprout.com'; 'info@hydrosprout.com'; 'jack@interwestpacific.com'; 'jag1bev@gmail.com'; 'garyc@krccsafety.com'; 'JerryKCCC@yahoo.com'; 'cthermond@lightdutyelectric.com'; 'lchan@lincoln-pacific.com'; 'rubina@marrscorp.com'; 'rubina@marrscorp.com'; 'lmartinez@martinezconcrete.net'; 'gina@mascorroconcrete.com'; 'diana@matzenauer.com'; 'denamccullough@mcculloughconstructioninc.com'; 'accounting@mccpipeline.com'; 'cindymorello@yahoo.com'; 'com@ncciinc.com'; 'stacyg@neiaw.com'; 'office@nofaultasphalt.com'; 'norcalpump@yahoo.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'will@ozzcorpinc.com'; 'pawilsoninc@gmail.com'; 'rebecca@payco.biz'; 'mportillo@portilloconcreteinc.com'; 'dzarraonandia@pre-conproducts.com'; 'mzk@roadrunner.com'; 'ricky@reserrano.com'; 'rdconst69@netzero.com'; 'jordan@riojordaninc.com'; 'rubios1@yahoo.com'; 'rebeccaaj@safeworkinc.com'; 'bev@bayareaelectric.com'; 'sdsteelsolutions@yahoo.com'; 'sdsteelsolutions@yahoo.com'; 'Tommy@SierraCCI.com'; 'msouza61@aol.com'; 'brenda@supersealandstripe.com'; 'vernon@thenickersoncompany.com'; 'paula@tntindustrial.com'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'unitesteel@hotmail.com'; 'vapconstructioninc@gmail.com'; 'vistasteelcompany@yahoo.com'; 'tony@vtelectric.net'; 'info@wcbrownwelding.com'
Subject: BID JUN 11 - Caltrans 11-288814 - Construction on State Highway in San Diego
Attachments: State Highway 11-125-905 Advertising.pdf

Good afternoon!

Just letting you all know that this project will be bidding this Thurs the 11th. Please consult the information below and attached invite and let us know if you are interested. Thanks!

11-288814 | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [10 bidder inquiries](#) | [See addenda \(3\)](#)

Construct freeway to freeway connectors.

11-SD-11, 125, 905-Var * Date Advertised 03/30/2015

Bids Opening in Sacramento * Bids Open 06/11/2015

Estimate: \$16,200,000

In San Diego County In And Near San Diego At Route 11/125/905 Separation

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-10, C-12.

490 Working Days * 15% DBE Requirement * Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad


Subs/Suppliers: [Opt In](#) | [5 prime contractors looking for help](#) | Primes: [Advertising](#) | [See 55 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

Keila Huss

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

www.ohlusa.com



OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Attachment D – NAICS Codes

DBE Contact List by NAICS and Work Codes

Firm ID	Firm/DBA Name	City	State	DBE NAICS	Work Codes
5270	A B S L CONSTRUCTION	HAYWARD	CA	237310; 238110; 238120; 238910;	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
31315	A W ELECTRIC	INGLEWOOD	CA	221119; 238210;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
34586	ACCU CONSTRUCTION INC	SANTA ANA	CA	237310; 237990; 238910; 238990;	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
40771	ACM LIGHTING	CORONA	CA	238210;	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
30526	ADVANTAGE DEMOLITION AND GRADING, INC	WINNETKA	CA	237310; 238910; 484220;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
2768	ANIL VERMA ASSOCIATES, INC	LOS ANGELES	CA	236115; 236116; 236210; 236220; 237110; 237130; 237310; 237990; 541330; 541690;	C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8730 SAFETY STUDIES; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
37209	ASAP GENERAL ENGINEERING	PERRIS	CA	237310;	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
21117	BAY LINE CUTTING & CORING, INC.	BERKELEY	CA	237310;	C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;

41400	BELMONT WEST, INC	CARLSBAD	CA	236210; 236220; 237310;	C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C9801 BUILDING CONSTRUCTION;
28963	BERG & ASSOCIATES, INC	SAN PEDRO	CA	236220; 237110; 237310;	C8770 CONSTRUCTION MANAGEMENT;
77	BERT W SALAS, INC.	SANTEE	CA	237310; 238110; 238120; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
36647	BIG VALLEY ASPHALT	BAKERSFIELD	CA	237310; 238990;	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING;
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	BAKERSFIELD	CA	237310;	C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
41862	BONITA PIPELINE, INC	NATIONAL CITY	CA	221310; 237110; 237990; 238120;	C1701 DEVELOP WATER SUPPLY; C6650 CORRUGATED METAL PIPE (CSP); E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
30173	BURKE CONSTRUCTION	SHINGLE SPRING	CA	237310; 238110; 238120; 238910; 562910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
4483	C G O CONSTRUCTION COMPANY	ONTARIO	CA	237310; 238120; 541490; 541618;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
35606	C-REX INC.	CONCORD	CA	236210; 237310; 238120; 238190; 238320; 425120;	C5501 STEEL STRUCTURES; C5900 CLEAN & PAINT STEEL; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8330 METAL RAILING; C8770 CONSTRUCTION MANAGEMENT; C9999 BROKER;
31800	C/R/D CONSTRUCTION	LAKE ELSINORE	CA	236220; 238110;	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
31277	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	LA PUENTE	CA	237310; 238210;	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
22297	CENTURY DIVERSIFIED, INC	PASADENA	CA	236220; 237310; 541330; 541370;	C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
12532	CMV ELECTRIC INC.	UPLAND	CA	238210;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
27356	COLEMAN CONSTRUCTION	LOS ANGELES	CA	236115; 236116; 236118; 236210; 236220; 237110; 237310; 237990; 238130; 238350;	C8770 CONSTRUCTION MANAGEMENT;

27356	COLEMAN CONSTRUCTION	LOS ANGELES	CA	236115; 236116; 236118; 236210; 236220; 237110; 237310; 237990; 238130; 238350;	C8770 CONSTRUCTION MANAGEMENT;
851	COMMAND PERFORMANCE CONSTRUCTORS, INC.	SIGNAL HILL	CA	237110; 237310; 238110; 238190;	C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C9980 DEMOLITION;
39772	CONSTRUCT ALLIANCE INC	WHITTIER	CA	236115; 236116; 236118; 236220; 237310;	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
31969	CONTECH CONCRETE TECHNIQUES, INC	FRESNO	CA	238110;	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAM	CA	237310; 237990; 238910; 541611;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;
14763	CONTRERAS CONSTRUCTION CO.	INDIO	CA	238110; 238120; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
36251	CREST EQUIPMENT, INC	LAKESIDE	CA	237110; 237310; 237990; 238110; 238120; 238140; 484110;	C5110 CONCRETE SURFACE FINISH; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C9774 TRUCKER;
37289	DE LA FUENTE CONSTRUCTION, INC.	NATIONAL CITY	CA	237110; 238110; 238190; 238910;	C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C5105 MINOR CONCRETE STRUCTURE; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9903 CONSTRUCTION CLEAN UP;
8022	DIVERSIFIED LANDSCAPE CO.	WILDOMAR	CA	237110; 237310; 237990;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
8022	DIVERSIFIED LANDSCAPE CO.	WILDOMAR	CA	237110; 237310; 237990;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;

30081	DOD CONSTRUCTION	BAKERSFIELD	CA	236115; 236118; 236210; 237310; 238110; 238120; 238140; 238310; 238350; 238990;	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9836 PLASTERING; C9842 MASONRY; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	IRWINDALE	CA	238110; 238140;	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
29477	E G CONSTRUCTION	SAN FRANCISCO	CA	237310; 238110; 238120; 238990; 541370; 561990;	C0700 CONSTRUCTION STAKING SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8760 LAND SURVEYOR;
10447	E. M. OIL TRANSPORT, INC.	MONTEBELLO	CA	237310;	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;
30894	EAGLE ENGINEERING & DEVELOPMENT, INC.	POMONA	CA	237310; 238110; 238120; 238990;	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	REDWOOD CITY	CA	221119; 237990; 238110; 238120; 238910; 333611; 517110;	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
36870	ERNIE MARTINEZ CONCRETE, INC.	BAKERSFIELD	CA	236210; 236220; 238110;	C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
5731	EXELTECH CONSULTING, INC.	LACEY	WA	237310; 237990; 541330; 541340; 541611; 541620;	C8706 DESIGN BRIDGES; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8731 Building Inspection Services; C8765 DRAFTING; C8773 Construction Management - Highway, Street and Bridge Construction;
7832	FERN ELECTRIC & CONTROL, INC	SOUTH SAN FRANCISCO	CA	221119; 237310; 238210;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	CA	237310;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
37305	FORE ENGINEERING CONSTRUCTION, INC	IRVINE	CA	237110; 237120; 237130; 238120; 238210;	C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; C9872 SEWER CONNECTION; E4910 ELECTRIC SERVICES;

25433	FORSTER COMPANY, INC.	LOS ANGELES	CA	236220; 237310; 237990; 541350; 611710;	C8731 Building Inspection Services; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; J9410 ADMIN. OF EDUCATIONAL PROGRAMS;
25433	FORSTER COMPANY, INC.	LOS ANGELES	CA	236220; 237310; 237990; 541350; 611710;	C8731 Building Inspection Services; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; J9410 ADMIN. OF EDUCATIONAL PROGRAMS;
24244	G SOSA CONSTRUCTION, INC	ORCUTT	CA	237310; 238110; 238120;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
39568	GARCON CONSTRUCTION, INC	ONTARIO	CA	238110;	C5100 CONCRETE STRUCTURE;
10402	GILDERSLEEVE ELECTRIC INC.	OAKLAND	CA	221119; 238210; 238990; 335312; 423610;	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS;
31176	GLOBAL ROAD SEALING, INC	GARDEN GROV	CA	238210; 238910;	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
30278	GOLDEN MASONRY	NORWALK	CA	237310; 238110; 238120; 238140; 238990;	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9829 RETAINER WALLS; C9842 MASONRY;
8771	HYDROSPROUT, INC. LAWN & SLOPE SEEDING	ESCONDIDO	CA	237310; 238990; 561730;	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL;
8771	HYDROSPROUT, INC. LAWN & SLOPE SEEDING	ESCONDIDO	CA	237310; 238990; 561730;	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL;
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	CA	237310; 238110; 238120; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
20284	J & W PAVING	LOS ANGELES	CA	238110; 238120; 238990; 327390; 423390;	C0651 CONCRETE & CEMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

9167	J. A. GONSALVES & SON CONSTRUCTION, INC.	NAPA	CA	237310; 237990; 238110; 238120; 238910; 238990;	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
447	K R C SAFETY CO. INC.	VISALIA	CA	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
30847	KERN COUNTY CUSTOM CONCRETE	BAKERSFIELD	CA	238110; 238120; 238990; 327390;	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
41409	LIGHT DUTY ELECTRIC	OCEANSIDE	CA	238210;	C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
35831	LINCOLN PACIFIC BUILDERS, INC.	BALDWIN PARK	CA	238210;	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8720 CIVIL ENGINEERING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;
8438	MARRS SERVICES, INC.	FULLERTON	CA	237110; 237310; 541330; 541519; 541611; 541620; 561210;	C8702 MANAGEMENT INFORMATION SYSTEMS; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; I7378 COMPUTER MAINTENANCE & REPAIR;
8438	MARRS SERVICES, INC.	FULLERTON	CA	237110; 237310; 541330; 541519; 541611; 541620; 561210;	C8702 MANAGEMENT INFORMATION SYSTEMS; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; I7378 COMPUTER MAINTENANCE & REPAIR;
368	MARTINEZ CONCRETE, INCORPORATED	AZUSA	CA	237310; 238110; 238120; 238990;	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
37993	MASCORRO CONCRETE CONSTRUCTION, INC.	THOUSAND PALMS	CA	238110;	C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
15032	MATZENAUER ELECTRIC, INC	LAKESIDE	CA	238210;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	CA	212321; 221310; 237310; 237990; 238120; 238910; 532412;	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
39069	MCC EQUIPMENT RENTALS, INC.	YUCAIPA	CA	237110; 237310; 238990;	C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6680 JACKED CORRUGATED STEEL PIPE); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C7000 PLASTIC PIPE; C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7035 WELDED STEEL PIPE; C7041 JACKED WELDED STEEL PIPE; C7065 DEBRIS RACK-DRAINAGE GATE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7194 JUNCTION CHAMBER; C7200 ROCK SLOPE PROTECTION; C7250 SACKED CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
41161	MORELLO CONCRETE CONSTRUCTION, INC	SANTEE	CA	238110; 238120;	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5136 REINFORCED CONCRETE CRIB WALL;
29501	N C C I INC.	PARAMOUNT	CA	236210; 237110; 237990; 238110;	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; E4952 SEWERAGE SYSTEMS;
42404	NICKLAUS ENGINEERING INC	YUMA	AZ	237110; 237310; 237990; 541330; 541340; 541620; 562211; 562910;	C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
10431	NO FAULT ASPHALT	MOUNTAIN VIEW	CA	237310; 238110; 238120; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION;
34182	NOR-CAL PUMP & WELL DRILLING, INC.	YUBA CITY	CA	237110; 238110; 238220; 238910;	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
31112	OLIVAS VALDEZ INC.	VANCOUVER	WA	237110; 237310; 237990; 238110;	C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;

41884	OZZCORP INC	BISHOP	CA	236115; 236116; 236117; 236118; 236210; 236220; 237110; 237310; 237990;	C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
27179	P. A. WILSON, INC.	LA MESA	CA	236210; 237110; 237120; 238110; 238120; 238910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
9910	PARCELL STEEL CO., INC.	FOUNTAIN VALLEY	CA	237310; 238120; 238990; 324199; 331210; 331221; 331511; 332996; 336999; 423510;	C0600 MISC SUPPLIERS; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7041 JACKED WELDED STEEL PIPE; C8908 PERSONNEL TRANSPORTATION; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING; D3310 BLAST FURNACE & BASIC STEEL PRODUCTS; D3320 IRON & STEEL FOUNDRIES; F5050 METALS & MINERALS, EXCEPT PETROLEUM;
1534	PATCH MASTER OF CENTRAL CALIFORNIA INC	FRESNO	CA	237310; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
102	PAYCO SPECIALTIES, INCORPORATED	CHULA VISTA	CA	237310; 238990;	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
27761	PORTILLO CONCRETE	LEMON GROVE	CA	237310; 238110; 238120;	C5105 MINOR CONCRETE STRUCTURE; C5570 STEEL CRIB WALL;
651	PRE-CON PRODUCTS	SIMI VALLEY	CA	237310; 238110; 238120; 238990; 327310; 327331; 327390;	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
23562	PROJECT BY PROJECT	WESTCHESTER	CA	236210; 238110; 238120; 238140; 238160; 238220; 238310; 238320; 238350; 238910; 238990; 541618; 561499; 624310;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8901 AIR CONDITIONING/SHEET METAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; I7380 MISC BUSINESS SERVICES; I8330 JOB TRAINING & RELATED SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

37043	R & Z CONSTRUCTION, INC	SAN DIEGO	CA	236118; 237210; 237310; 238910; 238990;	C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
29324	R. E. SERRANO INC.	MARTINEZ	CA	237310;	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	CORONA	CA	238110; 238120;	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
37471	RIO JORDAN CONSTRUCTION	PICO RIVERA	CA	237110; 237310; 237990; 238110;	C3901 ASPHALT CONCRETE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;
24629	RUBIO'S CONCRETE, INC.	CHULA VISTA	CA	238110; 238990;	C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C7301 CONCRETE CURB & SIDEWALK - MISC;
20213	SAFEWORK, INC.	WOODLAND H	CA	236210; 237110; 237310; 237990; 541690;	C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
23909	SAN DIEGO BAY AREA ELECTRIC, INC.	POWAY	CA	238210; 238990;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
40362	SAN DIEGO STEEL SOLUTIONS	ESCONDIDO	CA	238120; 238190; 332323;	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES;
40362	SAN DIEGO STEEL SOLUTIONS	ESCONDIDO	CA	238120; 238190; 332323;	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES;
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	CATHEYS VALL	CA	236220; 237110; 237310; 237990;	C6200 ALTERNATIVE PIPE CULVERT; C9801 BUILDING CONSTRUCTION; C9872 SEWER CONNECTION; E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS;
30528	SOUZA CONSTRUCTION INC	FARMERSVILLE	CA	236210; 237310; 238210; 238390; 238910; 238990;	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
2003	SUPER SEAL & STRIPE, INC	FILLMORE	CA	237310; 238110; 238120; 238990;	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

38161	THE NICKERSON COMPANY	INGLEWOOD	CA	236220; 237310; 237990;	C8770 CONSTRUCTION MANAGEMENT;
24374	TNT INDUSTRIAL CONTRACTORS, INC	SACRAMENTO	CA	236210; 238110; 238130; 238190; 238220; 238910;	C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9850 PLUMBING; C9866 HEATING & AIR CONDITIONING;
30004	TRUE CHAMPIONS INC.	SAN DIEGO	CA	236210; 236220; 238110; 238190; 238990; 336611;	C1580 MODIFY BRIDGE ITEM; C2201 FINISHING ROADWAY; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; D3730 SHIP & BOAT BUILDING & REPAIRING;
27723	TUCKER TECHNOLOGY INC	OAKLAND	CA	238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212;	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
37816	UNITE STEEL INDUSTRIES, INC	LOS ANGELES	CA	238120;	C5501 STEEL STRUCTURES;
39166	V A P CONSTRUCTION INC	LA MIRADA	CA	237110; 237310; 237990; 238110;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
8204	VISTA STEEL COMPANY	GOLETA	CA	238120; 238190;	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
30828	VT ELECTRIC, INC.	ONTARIO	CA	238210;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
865	W C BROWN WELDING, INC	FONTANA	CA	238120; 238190; 238990; 332312;	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
31909	WBI ENERGY SERVICES, INC	SIERRA MADRE	CA	237310; 238210; 541618;	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; I8740 MANAGEMENT & PUBLIC RELATIONS;



OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Attachment E – Invitations to Bid: Emails Sent

From: Keila Huss
Sent: Wednesday, May 06, 2015 1:31 PM
To: 'daryl@abslconstruction.com'; 'accu@accuconst.com'; 'acmlighting@sbcglobal.net'; 'advantage@demoandgrading.com'; 'anilverma@earthlink.net'; 'asapgeneng@aol.com'; 'juan@baylinecutting.com'; 'info@belmontwest.com'; 'deborah@bergcm.com'; 'bsalaz@bertsalasinc.com'; 'donnawatson52@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'frank@bonitapipeline.com'; 'burkebid@gmail.com'; 'cgoconst2@msn.com'; 'cmassier@crexinc.com'; 'crdconstruction@aol.com'; 'van@cpengineeringinc.com'; 'rgarcia@cdi-engr.com'; 'jeannine@cmvelectric.net'; 'cjohnson@coleman.com'; 'cjohnson@coleman.com'; 'jim@cpconstructors.com'; 'pcamalich17@gmail.com'; 'contechg@gmail.com'; 'shell@csg-web.com'; 'contrerasconstco@aol.com'; 'belio@sbcglobal.net'; 'management@dlfci.com'; 'dbe@diversifiedlandscape.com'; 'dbe@diversifiedlandscape.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'rsl@dominguezconstr.com'; 'emoiltransport@sbcglobal.net'; 'bramirez@eagleengdev.com'; 'brooks.curtis@att.net'; 'ernie@emconcreteinc.com'; 'santosh@xltech.com'; 'judy@finegradeinc.com'; 'foreeng@earthlink.net'; 'linda@forsterco.com'; 'linda@forsterco.com'; 'gsosainc@aol.com'; 'garcon@garconconstruction.com'; 'contact@gelectric.com'; 'trila.grsi@yahoo.com'; 'info@hydrosprout.com'; 'info@hydrosprout.com'; 'jack@interwestpacific.com'; 'jag1bev@gmail.com'; 'garyc@krcsafety.com'; 'JerryKCCC@yahoo.com'; 'cthermond@lightdutyelectric.com'; 'lchan@lincoln-pacific.com'; 'rubina@marrscorp.com'; 'rubina@marrscorp.com'; 'lmartinez@martinezconcrete.net'; 'gina@mascorroconcrete.com'; 'diana@matzenauer.com'; 'denamccullough@mcculloughconstructioninc.com'; 'accounting@mccpipeline.com'; 'cindymorello@yahoo.com'; 'com@ncciinc.com'; 'stacyg@neiaw.com'; 'office@nofaultasphalt.com'; 'norcalpump@yahoo.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'will@ozzcorpinc.com'; 'pawilsoninc@gmail.com'; 'rebecca@payco.biz'; 'mportillo@portilloconcreteinc.com'; 'dzarraonandia@pre-conproducts.com'; 'mzk@roadrunner.com'; 'ricky@reserrano.com'; 'rdconst69@netzero.com'; 'jordan@riojordaninc.com'; 'rubios1@yahoo.com'; 'rebeccaaj@safeworkinc.com'; 'bev@bayareaelectric.com'; 'sdsteelsolutions@yahoo.com'; 'sdsteelsolutions@yahoo.com'; 'Tommy@SierraCCI.com'; 'msouza61@aol.com'; 'brenda@supersealandstripe.com'; 'vernon@thenickersoncompany.com'; 'paula@tntindustrial.com'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'unitesteel@hotmail.com'; 'vapconstructioninc@gmail.com'; 'vistasteelcompany@yahoo.com'; 'tony@vtelectric.net'; 'info@wcbrownwelding.com'

Subject: Caltrans 11-288814 - Construction on State Highway in San Diego - Invitation to Bid
Attachments: State Highway 11-125-905 Advertising.pdf

Good afternoon!

Please consult the information below and attached invite and let us know if you are interested. Thanks!

11-288814 | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [6 bidder inquiries](#)

Construct freeway to freeway connectors.

11-SD-11, 125, 905-Var * Date Advertised 03/30/2015

Bids Opening in Sacramento * Bids Open 05/21/2015

Estimate: \$16,200,000

In San Diego County In And Near San Diego At Route 11/125/905 Separation

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-10, C-12.

490 Working Days * 15% DBE Requirement * Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [3 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 38 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

Keila Huss

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

www.ohlusa.com

OHL USA, Inc.

REQUESTING SUB-BIDS ON ALL TRADES
From Qualified DBE Subcontractors & Suppliers
DBE GOAL: 10%
For the following Caltrans project:
11-288814

Construction on State Highway in San Diego at Route 11/125/905 Separation *ELECTRONIC BID*

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Pre-stressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station) Landscape and Irrigation.

BIDS: Thursday, **May 21** until 2:00 PM
BIDS DUE ON OR BEFORE: May 21, 2015 BY 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm

Monday through Friday at:

OHL USA, Inc. is an AAE/EOE

1920 MAIN ST. SUITE 310 IRVINE, CA 92614

Phone: (949) 242-4432 • Fax (949)231-1255/ (949)231-1256

Or anytime at the Caltrans Link below:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department –Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX:

(Include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)

EMAIL: Kevin Abbott at kabbott@ohlusa.com

FAX: (949) 231-1255 or (949) 231-1256

Keila Huss

Undeliverable Responses

From: Mail Delivery System <MAILER-DAEMON@p02c11o148.mxlogic.net>
Sent: Wednesday, May 06, 2015 1:31 PM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<folivas@olivasvaldez.com>: 550 5.1.1 <folivas@olivasvaldez.com> Recipient not found. <<http://x.co/irbounce>>

Keila Huss

From: Mail Delivery System <MAILER-DAEMON@p02c11o148.mxlogic.net>
Sent: Wednesday, May 06, 2015 1:31 PM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<crdconstruction@aol.com>: 550 5.1.1 <crdconstruction@aol.com>: Recipient address rejected: aol.com

Keila Huss

From: Mail Delivery System <MAILER-DAEMON@p02c11o148.mxlogic.net>
Sent: Wednesday, May 06, 2015 1:31 PM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<contact@gelectric.com>: 550 relaying denied for <contact@gelectric.com>

Keila Huss

From: Mail Delivery System <MAILER-DAEMON@p02c11o148.mxlogic.net>
Sent: Wednesday, May 06, 2015 1:31 PM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<jeannine@cmvelectric.net>: 553 Domain 'cmvelectric.net' does not exist
<rsl@dominguezconstr.com>: 553 Domain 'dominguezconstr.com' does not exist
<com@ncciinc.com>: 553 Domain 'ncciinc.com' does not exist

Keila Huss

From: Mail Delivery System <MAILER-DAEMON@p02c11o148.mxlogic.net>
Sent: Wednesday, May 06, 2015 1:32 PM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<mzk@roadrunner.com>: 550 Invalid mailbox: mzk@roadrunner.com

Keila Huss

From: Frank Marquez <Frank@bonitapipeline.com>
Sent: Wednesday, May 06, 2015 1:32 PM
To: Keila Huss
Subject: Automatic reply: Caltrans 11-288814 - Construction on State Highway in San Diego - Invitation to Bid

I will be out of the office due to an unscheduled event. I will be back on Friday 5/8/2015 and I will have limited access to email, but will make every attempt possible to check and reply to my emails...

Keila Huss

From: Rick Bean <rick@diversifiedlandscape.com>
Sent: Wednesday, May 06, 2015 1:35 PM
To: Keila Huss
Subject: Automatic reply: Caltrans 11-288814 - Construction on State Highway in San Diego - Invitation to Bid

I will be out of the office until Monday, May 11th.
All of my e-mails are being forwarded to Daniel Cano, who will be able to assist you.

Keila Huss

From: postmaster@coleman.com
To: cjohnson@coleman.com
Sent: Wednesday, May 06, 2015 1:32 PM
Subject: Undeliverable: Caltrans 11-288814 - Construction on State Highway in San Diego - Invitation to Bid

Delivery has failed to these recipients or groups:

cjohnson@coleman.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: coleman.com

cjohnson@coleman.com

< #5.1.1 smtp;550 5.1.1 RESOLVER.ADR.RecipNotFound; not found> #SMTP#

Original message headers:

Received: from OMA-ETS1.coleman.com (172.17.252.25) by oma-casht3.coleman.com (172.17.252.236) with Microsoft SMTP Server (TLS) id 8.3.389.2; Wed, 6 May 2015 15:31:45 -0500
Received: from na01-by2-obe.outbound.protection.outlook.com (207.46.163.242) by OMA-ETS1.coleman.com (172.17.252.25) with Microsoft SMTP Server (TLS) id 8.3.342.0; Wed, 6 May 2015 15:31:36 -0500
Received: from BY2PR04CA0063.namprd04.prod.outlook.com (10.255.247.31) by BN1PR04MB566.namprd04.prod.outlook.com (10.141.65.140) with Microsoft SMTP Server (TLS) id 15.1.154.19; Wed, 6 May 2015 20:31:31 +0000
Received: from BL2FF011FD012.protection.gbl (2a01:111:f400:7c09::139) by BY2PR04CA0063.outlook.office365.com (2a01:111:e400:2c16::31) with Microsoft SMTP Server (TLS) id 15.1.160.16 via Frontend Transport; Wed, 6 May 2015 20:31:31 +0000
Authentication-Results: spf=none (sender IP is 208.65.144.91) smtp.mailfrom=ohlusa.com; coleman.com; dkim=none (message not signed) header.d=none; coleman.com; dmarc=none action=none header.from=ohlusa.com;
Received-SPF: None (OMA-ETS1.coleman.com: khuss@ohlusa.com does not designate permitted sender hosts)
Received-SPF: None (protection.outlook.com: ohlusa.com does not designate permitted sender hosts)
Received: from p02c110148.mxlogic.net (208.65.144.81) by BL2FF011FD012.mail.protection.outlook.com (10.173.161.18) with Microsoft SMTP Server (TLS) id 15.1.160.8 via Frontend Transport; Wed, 6 May 2015 20:31:28 +0000
Received: from unknown [65.5.42.249] (EHLO CACORPEXCAS.cacorp.net) by p02c110148.mxlogic.net (mx1_mta-8.3.0-3) with ESMTP id

02a7a455.2b12a5f86940.416557.00-466.1183982.p02c11o148.mxlogic.net
(envelope-from <khuss@ohlusa.com>); Wed, 06 May 2015 14:31:28 -0600 (MDT)
X-MXL-Hash: 554a7a202a916dbf-868f45e06af6a20bfd956a0cc57cef9726e00ad
Received: from unknown [65.5.42.249] (EHLO CACORPEXCAS.cacorp.net) by
p02c11o148.mxlogic.net (mxl_mta-8.3.0-3) over TLS secured channel with ESMTP
id b0a7a455.0.416300.00-389.1183189.p02c11o148.mxlogic.net (envelope-from
<khuss@ohlusa.com>); Wed, 06 May 2015 14:31:23 -0600 (MDT)
X-MXL-Hash: 554a7alb4b52a87c-ec89c2307811f3af65098e514ce521112379d535
Received: from CACORPEXMAIL.cacorp.net ([fe80::a5f9:le4f:922e:c7bd]) by
CACORPEXCAS.cacorp.net ([fe80::6113:7769:le0b:402a%12]) with mapi id
14.03.0224.002; Wed, 6 May 2015 16:31:06 -0400
From: Keila Huss <khuss@ohlusa.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
"accu@accuconst.com" <accu@accuconst.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "advantage@demoandgrading.com"
<advantage@demoandgrading.com>, "anilverma@earthlink.net"
<anilverma@earthlink.net>, "asapgeneng@aol.com" <asapgeneng@aol.com>,
"juan@baylinecutting.com" <juan@baylinecutting.com>, "info@belmontwest.com"
<info@belmontwest.com>, "deborah@bergcm.com" <deborah@bergcm.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>,
"donnawatson52@yahoo.com" <donnawatson52@yahoo.com>,
"info@BLACKSTONEASPHALT.COM" <info@BLACKSTONEASPHALT.COM>,
"frank@bonitapipeline.com" <frank@bonitapipeline.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "cgoconst2@msn.com" <cgoconst2@msn.com>,
"cmassier@crexinc.com" <cmassier@crexinc.com>, "crdconstruction@aol.com"
<crdconstruction@aol.com>, "van@cpengineeringinc.com"
<van@cpengineeringinc.com>, "rgarcia@cdi-engr.com" <rgarcia@cdi-engr.com>,
"jeannine@cmvelectric.net" <jeannine@cmvelectric.net>, "cjohnson@coleman.com"
<cjohnson@coleman.com>, "cjohnson@coleman.com" <cjohnson@coleman.com>,
"jim@cpconstructors.com" <jim@cpconstructors.com>, "pcamalich17@gmail.com"
<pcamalich17@gmail.com>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "contrerasconstco@aol.com"
<contrerasconstco@aol.com>, "belio@sbcglobal.net" <belio@sbcglobal.net>,
"management@dlfci.com" <management@dlfci.com>, "dbe@diversifiedlandscape.com"
<dbe@diversifiedlandscape.com>, "dbe@diversifiedlandscape.com"
<dbe@diversifiedlandscape.com>, "derrickd@dodconstruction.com"
<derrickd@dodconstruction.com>, "dodconstruction@yahoo.com"
<dodconstruction@yahoo.com>, "rsi@dominguezconstr.com"
<rsi@dominguezconstr.com>, "emoiltransport@sbcglobal.net"
<emoiltransport@sbcglobal.net>, "bramirez@eagleengdev.com"
<bramirez@eagleengdev.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>,
"ernie@emconcreteinc.com" <ernie@emconcreteinc.com>, "santosh@xltech.com"
<santosh@xltech.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"foreeng@earthlink.net" <foreeng@earthlink.net>, "linda@forsterco.com"
<linda@forsterco.com>, "linda@forsterco.com" <linda@forsterco.com>,
"gsosainc@aol.com" <gsosainc@aol.com>, "garcon@garconconstruction.com"
<garcon@garconconstruction.com>, "contact@gelectric.com"
<contact@gelectric.com>, "trila.grsi@yahoo.com" <trila.grsi@yahoo.com>,
"info@hydrosprout.com" <info@hydrosprout.com>, "info@hydrosprout.com"
<info@hydrosprout.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "jaglbev@gmail.com" <jaglbev@gmail.com>,
"garyc@krcafsafety.com" <garyc@krcafsafety.com>, "JerryKCCC@yahoo.com"
<JerryKCCC@yahoo.com>, "cethermond@lightdutyelectric.com"
<cethermond@lightdutyelectric.com>, "lchan@lincoln-pacific.com"
<lchan@lincoln-pacific.com>, "rubina@marrscorp.com" <rubina@marrscorp.com>,
"rubina@marrscorp.com" <rubina@marrscorp.com>,
"lmartinez@martinezconcrete.net" <lmartinez@martinezconcrete.net>,
"gina@mascorroconcrete.com" <gina@mascorroconcrete.com>,
"diana@matzenauer.com" <diana@matzenauer.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "accounting@mccpipeline.com"
<accounting@mccpipeline.com>, "cindymorello@yahoo.com"

<cindymorello@yahoo.com>, "com@nccinc.com" <com@nccinc.com>,
"stacyg@nelaw.com" <stacyg@nelaw.com>, "office@nofaultasphalt.com"
<office@nofaultasphalt.com>, "norcalpump@yahoo.com" <norcalpump@yahoo.com>,
"folivas@olivasvaldez.com" <folivas@olivasvaldez.com>,
"jarauz@olivasvaldez.com" <jarauz@olivasvaldez.com>, "will@ozzcorpinc.com"
<will@ozzcorpinc.com>, "pawilsoninc@gmail.com" <pawilsoninc@gmail.com>,
"rebecca@payco.biz" <rebecca@payco.biz>, "mportillo@portilloconcreteinc.com"
<mportillo@portilloconcreteinc.com>, "dzarraonandia@pre-conproducts.com"
<dzarraonandia@pre-conproducts.com>, "mzk@roadrunner.com"
<mzk@roadrunner.com>, "ricky@reserrano.com" <ricky@reserrano.com>,
"rdconst69@netzero.com" <rdconst69@netzero.com>, "jordan@riojordaninc.com"
<jordan@riojordaninc.com>, "rubiosl@yahoo.com" <rubiosl@yahoo.com>,
"rebeccaaj@safeworkinc.com" <rebeccaaj@safeworkinc.com>,
"bev@bayareaelectric.com" <bev@bayareaelectric.com>,
"sdsteelsolutions@yahoo.com" <sdsteelsolutions@yahoo.com>,
"sdsteelsolutions@yahoo.com" <sdsteelsolutions@yahoo.com>,
"Tommy@SierraCCI.com" <Tommy@SierraCCI.com>, "msouza61@aol.com"
<msouza61@aol.com>, "brenda@supersealandstripe.com"
<brenda@supersealandstripe.com>, "vernon@thenickersoncompany.com"
<vernon@thenickersoncompany.com>, "paula@tntindustrial.com"
<paula@tntindustrial.com>, "TCI@TRUECHAMPIONS.NET" <TCI@TRUECHAMPIONS.NET>,
"frank@tuckertech.com" <frank@tuckertech.com>, "unitesteel@hotmail.com"
<unitesteel@hotmail.com>, "vapconstructioninc@gmail.com"
<vapconstructioninc@gmail.com>, "vistasteelcompany@yahoo.com"
<vistasteelcompany@yahoo.com>, "tony@vtelectric.net" <tony@vtelectric.net>,
"info@wcbrownwelding.com" <info@wcbrownwelding.com>

Subject: Caltrans 11-288814 - Construction on State Highway in San Diego -
Invitation to Bid

Thread-Topic: Caltrans 11-288814 - Construction on State Highway in San
Diego - Invitation to Bid

Thread-Index: AdClOxGaB3S0nMLiSridQxqOiZOF6g==

Date: Wed, 6 May 2015 20:31:05 +0000

Message-ID: <945F04B425DB684BA79A5A3651625053010EC975A9@CACORPEXMAIL.cacorp.net>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [192.168.130.196]

Content-Type: multipart/mixed;

boundary="_006_945F04B425DB684BA79A5A3651625053010EC975A9CACORPEXMAILc_"

MIME-Version: 1.0

X-AnalysisOut: [v=2.1 cv=MJ10mapl c=1 sm=1 tr=0 a=6wEDXjy+qDge2a2orDXY7A==]

X-AnalysisOut: [:117 a=6wEDXjy+qDge2a2orDXY7A==:17 a=t50Dx1jV_kgA:10 a=BLc]

X-AnalysisOut: [eEmwcHowA:10 a=xqWC_Br6kY4A:10 a=se_sppv6AAAA:8 a=v4DFxIn4]

X-AnalysisOut: [AAAA:8 a=Y1VTAMxIAAAA:8 a=h1Fgugrva00A:10 a=m7SFhZGmAAAA:8]

X-AnalysisOut: [a=g7N1xWtOqJajNPcB6xoA:9 a=Cju1KiQ_8ugA:10 a=iLxk48OmF41A]

X-AnalysisOut: [:10 a=u2TGbca29IcA:10 a=ao6s6HDg_hMA:10 a=5vdErS9jvtEA:10]

X-AnalysisOut: [a=aJBowl4uI8wA:10 a=lsC5Ce80GqcA:10 a=Qwjr8CZbkKwA:10 a=fw]

X-AnalysisOut: [lgjFGAdz0A:10 a=saQ4v2Z60TsA:10 a=dYBpcWE10WsA:10 a=yMhMj1]

X-AnalysisOut: [ubAAAA:8 a=SSm0FEACAAAA:8 a=HyE8WRsc0kcHmgMr:21 a=gK02Hq4R]

X-AnalysisOut: [SVkA:10 a=UICQ7L4-1S4A:10 a=hTZec7Yk6K0A:10 a=frz4AuCg-hUA]

X-AnalysisOut: [:10 a=4CLj8XS0wDiHsOKP-6UA:9 a=i2FD7GzEU6GgHXGV:18 a=KQqxN]

X-AnalysisOut: [PgZF0kA:10 a=cTYW832IVEE1UGG-Pw0A:9 a=r3BslyFRqc0A:10 a=Sf]

X-AnalysisOut: [_gFPzhefAA:10]

X-Spam: [F=0.5000000000; CM=0.500; MH=0.500(2015050620); S=0.200(2014051901)]

X-MAIL-FROM: <khuss@ohiusa.com>

X-SOURCE-IP: [65.5.42.249]

Return-Path: khuss@ohiusa.com

X-EOPAttributedMessage: 0

X-Forefront-Antispam-Report:

CIP:208.65.144.81;CTRY:US;IPV:NLI;EPV:NLI;SFV:NSPM;SFS:(428002)(199003)(124975003)(509440
05)(41584004)(479174004)(189002)(450100001)(107886002)(105586002)(5001770100001)(29301000

02) (99936001) (54356999) (19580395003) (55846006) (77156002) (5001970100001) (15975445007) (1028
36002) (63266004) (62966003) (50986999) (15974865002) (16799955002) (2900100001) (15188155005) (1
9580405001) (19300405004) (6806004) (46102003) (4610100001) (2201001) (17760045003) (53416004) (2
521001) (16236675004) (92566002) (2920100001) (561924002) (4620100001) (5890100001) (229853001) (1
5250100002) (19625215002) (567704001) (568964001) (2501003) (87836001) (84326002) (5310100001) (1
06466001) (2656002) (18206015028) (19627595001) (86362001) (5001920100001) (5260100001) (1961731
5012) (101416001) (33656002) (1191002) (512954002) (189998001) (7059030) (921003) (1121003) (40014
50100001); DIR: INB; SFP:; SCL: 1; SRVR: BN1PR04MB566; H: p02c11c148.mxlogic.net; FPR:; SPF: None; MLV
: sfv; A: 1; MX: 1; LANG: en;
X-Microsoft-Antispam: UriScan:; BCL: 0; PCL: 0; RULEID:; SRVR: BN1PR04MB566;
X-JAH-Checker: External Organization
X-Exchange-Antispam-Report-Test: UriScan:;
X-Exchange-Antispam-Report-CFA-Test:
BCL: 0; PCL: 0; RULEID: (601004) (3002001); SRVR: BN1PR04MB566; BCL: 0; PCL: 0; RULEID:; SRVR: BN1PR04MB
566;
X-OriginatorOrg: jahglobal.onmicrosoft.com
X-MS-Exchange-CrossTenant-OriginalArrivalTime: 06 May 2015 20:31:28.4166
(UTC)
X-MS-Exchange-CrossTenant-Id: c8c3644c-4fae-4b77-9321-5dbe8003268f
X-MS-Exchange-CrossTenant-FromEntityHeader: Internet
X-MS-Exchange-Transport-CrossTenantHeadersStamped: BN1PR04MB566

From: Santosh Kuruvilla <santosh@xltech.com>
Sent: Wednesday, May 06, 2015 1:48 PM
To: Keila Huss
Subject: Re: Caltrans 11-288814 - Construction on State Highway in San Diego - Invitation to Bid
Attachments: image001.jpg

Keila,

We are interested in providing construction management support services including inspectors.

Regards,
Santosh Jacob Kuruvilla
(206) 713-1241

On May 6, 2015, at 1:31 PM, Keila Huss <khuss@ohlusa.com> wrote:

Good afternoon!

Please consult the information below and attached invite and let us know if you are interested. Thanks!

11-288814 | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [6 bidder inquiries](#)

Construct freeway to freeway connectors.

11-SD-11, 125, 905-Var * Date Advertised 03/30/2015

Bids Opening in Sacramento * Bids Open 05/21/2015

Estimate: \$16,200,000

In San Diego County In And Near San Diego At Route 11/125/905 Separation

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-10, C-12.

490 Working Days * 15% DBE Requirement * Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [3 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 38 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

Keila Huss
Administrative Assistant
California



1920 Main Street, Suite 310
Irvine, CA 92614
Tel: (949) 242-4432
Fax: (949) 231-1255
www.ohlusa.com

<State Highway 11-125-905 Advertising.pdf>

From: Keila Huss
Sent: Tuesday, June 09, 2015 10:01 AM
To: 'daryl@abslconstruction.com'; 'accu@accuconst.com'; 'acmlighting@sbcglobal.net'; 'advantage@demoandgrading.com'; 'anilverma@earthlink.net'; 'asapgeneng@aol.com'; 'juan@baylinecutting.com'; 'info@belmontwest.com'; 'deborah@bergcm.com'; 'bsalaz@bertsalasinc.com'; 'donnawatson52@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'frank@bonitapipeline.com'; 'burkebid@gmail.com'; 'cgoconst2@msn.com'; 'cmassier@crexinc.com'; 'crdconstruction@aol.com'; 'van@cpengineeringinc.com'; 'rgarcia@cdi-engr.com'; 'jeannine@cmvelectric.net'; 'cjohnson@coleman.com'; 'cjohnson@coleman.com'; 'jim@cpconstructors.com'; 'pcamalich17@gmail.com'; 'contechg@gmail.com'; 'shell@csg-web.com'; 'contrerasconstco@aol.com'; 'belio@sbcglobal.net'; 'management@dlfci.com'; 'dbe@diversifiedlandscape.com'; 'dbe@diversifiedlandscape.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'rsl@dominguezconstr.com'; 'emoiltransport@sbcglobal.net'; 'bramirez@eagleengdev.com'; 'brooks.curtis@att.net'; 'ernie@emconcreteinc.com'; 'santosh@xltech.com'; 'judy@finegradeinc.com'; 'foreeng@earthlink.net'; 'linda@forsterco.com'; 'linda@forsterco.com'; 'gsosainc@aol.com'; 'garcon@garconconstruction.com'; 'contact@gelectric.com'; 'trila.grsi@yahoo.com'; 'info@hydrosprout.com'; 'info@hydrosprout.com'; 'jack@interwestpacific.com'; 'jag1bev@gmail.com'; 'garyc@krcsafety.com'; 'JerryKCCC@yahoo.com'; 'cthermond@lightdutyelectric.com'; 'lchan@lincoln-pacific.com'; 'rubina@marrscorp.com'; 'rubina@marrscorp.com'; 'lmartinez@martinezconcrete.net'; 'gina@mascorroconcrete.com'; 'diana@matzenauer.com'; 'denamccullough@mcculloughconstructioninc.com'; 'accounting@mccpipeline.com'; 'cindymorello@yahoo.com'; 'com@nccinc.com'; 'stacyg@neiaw.com'; 'office@nofaultasphalt.com'; 'norcalpump@yahoo.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'will@ozzcorpinc.com'; 'pawilsoninc@gmail.com'; 'rebecca@payco.biz'; 'mportillo@portilloconcreteinc.com'; 'dzarraonandia@pre-conproducts.com'; 'mzk@roadrunner.com'; 'ricky@reserrano.com'; 'rdconst69@netzero.com'; 'jordan@riojordaninc.com'; 'rubios1@yahoo.com'; 'rebeccaaj@safeworkinc.com'; 'bev@bayareaelectric.com'; 'sdsteelsolutions@yahoo.com'; 'sdsteelsolutions@yahoo.com'; 'Tommy@SierraCCI.com'; 'msouza61@aol.com'; 'brenda@supersealandstripe.com'; 'vernon@thenickersoncompany.com'; 'paula@tntindustrial.com'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'unitesteel@hotmail.com'; 'vapconstructioninc@gmail.com'; 'vistasteelcompany@yahoo.com'; 'tony@vtelectric.net'; 'info@wcbrownwelding.com'

Subject: BID JUN 11 - Caltrans 11-288814 - Construction on State Highway in San Diego
Attachments: State Highway 11-125-905 Advertising.pdf

Good afternoon!

Just letting you all know that this project will be bidding this Thurs the 11th. Please consult the information below and attached invite and let us know if you are interested. Thanks!

11-288814 | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [10 bidder inquiries](#) | [See addenda \(3\)](#)

Construct freeway to freeway connectors.

11-SD-11, 125, 905-Var * Date Advertised 03/30/2015

Bids Opening in Sacramento * Bids Open 06/11/2015

Estimate: \$16,200,000

In San Diego County In And Near San Diego At Route 11/125/905 Separation

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-10, C-12.

490 Working Days * 15% DBE Requirement * Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: Opt In | 5 prime contractors looking for help | Primes: Advertising | See 55 opt-in records

See Non-Bidding Planholders | See Bidding Planholders

Keila Huss

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

www.ohlusa.com

OHL USA, Inc.

REQUESTING SUB-BIDS ON ALL TRADES
From Qualified DBE Subcontractors & Suppliers
DBE GOAL: 10%
For the following Caltrans project:
11-288814

Construction on State Highway in San Diego at Route 11/125/905 Separation *ELECTRONIC BID*

SCOPE OF WORK: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, Pre-stressing CIP Concrete, Structural Concrete (Bridge), Minor Concrete, Joint Seal, Bar Reinforcing Steel (Bridge), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station) Landscape and Irrigation.

BIDS: Thursday, Jun 11 until 2:00 PM
BIDS DUE ON OR BEFORE: Jun 22, 2015 BY 1:00 PM

Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm

Monday through Friday at:

OHL USA, Inc. is an AAE/EOE

1920 MAIN ST. SUITE 310 IRVINE, CA 92614

Phone: (949) 242-4432 • Fax (949)231-1255/ (949)231-1256

Or anytime at the Caltrans Link below:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-288814

Contact: Estimating Department –Kevin Abbott

100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT. THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. COMPLIANCE WITH APPLICABLE UNION AND TRADE AGREEMENTS MAY BE REQUIRED.

PLEASE RESPOND BACK VIA EMAIL or FAX:

(Include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies)

EMAIL: Kevin Abbott at kabbott@ohlusa.com

FAX: (949) 231-1255 or (949) 231-1256

Keila Huss

Undeliverable Responses

From: Mail Delivery System <MAILER-DAEMON@p01c12o144.mxlogic.net>
Sent: Tuesday, June 09, 2015 10:01 AM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<cmassier@crexinc.com>: 553 Domain 'crexinc.com' does not exist
<jeannine@cmvelectric.net>: 553 Domain 'cmvelectric.net' does not exist
<rsl@dominguezconstr.com>: 553 Domain 'dominguezconstr.com' does not exist
<com@ncciinc.com>: 553 Domain 'ncciinc.com' does not exist

Keila Huss

From: Mail Delivery System <MAILER-DAEMON@p01c12o144.mxlogic.net>
Sent: Tuesday, June 09, 2015 10:16 AM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<crdconstruction@aol.com>: 550 5.1.1 <crdconstruction@aol.com>: Recipient address rejected: aol.com

Keila Huss

From: postmaster@coleman.com
To: cjohnson@coleman.com
Sent: Tuesday, June 09, 2015 10:33 AM
Subject: Undeliverable: BID JUN 11 - Caltrans 11-288814 - Construction on State Highway in San Diego

Delivery has failed to these recipients or groups:

cjohnson@coleman.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: coleman.com

cjohnson@coleman.com

< #5.1.1 smtp;550 5.1.1 RESOLVER.ADR.RecipNotFound; not found> #SMTP#

Original message headers:

Received: from OMA-ETS1.coleman.com (172.17.252.25) by oma-casht3.coleman.com (172.17.252.236) with Microsoft SMTP Server (TLS) id 8.3.389.2; Tue, 9 Jun 2015 12:32:28 -0500
Received: from na01-bnl-obe.outbound.protection.outlook.com (207.46.163.190) by OMA-ETS1.coleman.com (172.17.252.25) with Microsoft SMTP Server (TLS) id 8.3.342.0; Tue, 9 Jun 2015 12:32:20 -0500
Received: from BN3PR0401CA0003.namprd04.prod.outlook.com (25.162.159.141) by CY1PR0401MB1099.namprd04.prod.outlook.com (25.160.161.154) with Microsoft SMTP Server (TLS) id 15.1.172.22; Tue, 9 Jun 2015 17:32:18 +0000
Received: from BN1BFF011FD022.protection.gbl (2a01:111:f400:7c10::1:194) by BN3PR0401CA0003.outlook.office365.com (2a01:111:e400:51d1::13) with Microsoft SMTP Server (TLS) id 15.1.190.14 via Frontend Transport; Tue, 9 Jun 2015 17:32:18 +0000
Authentication-Results: spt=none (sender IP is 208.65.145.67)
smtp.mailfrom=ohlusa.com; coleman.com; dkim=none (message not signed)
header.d=none;coleman.com; dmarc=none action=none header.from=ohlusa.com;
Received-SPF: None (OMA-ETS1.coleman.com: khuss@ohlusa.com does not designate permitted sender hosts)
Received-SPF: None (protection.outlook.com: ohlusa.com does not designate permitted sender hosts)
Received: from p01c12o144.mxlogic.net (208.65.145.67) by BN1BFF011FD022.mail.protection.outlook.com (10.58.144.85) with Microsoft SMTP Server (TLS) id 15.1.190.9 via Frontend Transport; Tue, 9 Jun 2015 17:32:16 +0000
Received: from unknown [65.5.42.249] (EHLO CACORPEXCAS.cacorp.net) by p01c12o144.mxlogic.net (mx1_mta-8.4.0-1) with ESMTP id

02327755.2b42ab9fa940.365199.00-528.1018253.p01c120144.mxlogic.net
(envelope-from <khuss@ohlusa.com>); Tue, 09 Jun 2015 11:32:16 -0600 (MDT)
X-MXL-Hash: 557723203b35db48-36df16bcd795f01b4caldacab0e37ae20344da54
Received: from unknown [65.5.42.249] (EHLO CACORPEXCAS.cacorp.net) by
p01c120144.mxlogic.net (mxl_mta-8.4.0-1) over TLS secured channel with ESMTF
id cbb17755.0.339095.00-277.942226.p01c120144.mxlogic.net (envelope-from
<khuss@ohlusa.com>); Tue, 09 Jun 2015 11:01:05 -0600 (MDT)
X-MXL-Hash: 55771bd14a5a5447-e3f6422184007b504f50575d31b2d834d5ae341c
Received: from CACORPEXMAIL.cacorp.net ([fe80::a5f9:1e4f:922e:c7bd]) by
CACORPEXCAS.cacorp.net ([fe80::6113:7769:1e0b:402a%12]) with mapi id
14.03.0224.002; Tue, 9 Jun 2015 13:00:43 -0400
From: Keila Huss <khuss@ohlusa.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
"accu@accuconst.com" <accu@accuconst.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "advantage@demoandgrading.com"
<advantage@demoandgrading.com>, "anilverma@earthlink.net"
<anilverma@earthlink.net>, "asapgeneng@aol.com" <asapgeneng@aol.com>,
"juan@baylinecutting.com" <juan@baylinecutting.com>, "info@belmontwest.com"
<info@belmontwest.com>, "deborah@bergcm.com" <deborah@bergcm.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>,
"donnawatson52@yahoo.com" <donnawatson52@yahoo.com>,
"info@BLACKSTONEASPHALT.COM" <info@BLACKSTONEASPHALT.COM>,
"frank@bonitapipeline.com" <frank@bonitapipeline.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "cgoconst2@msn.com" <cgoconst2@msn.com>,
"cmassier@crexinc.com" <cmassier@crexinc.com>, "crdconstruction@aol.com"
<crdconstruction@aol.com>, "van@cpengineeringinc.com"
<van@cpengineeringinc.com>, "rgarcia@cdi-engr.com" <rgarcia@cdi-engr.com>,
"jeannine@cmvelectric.net" <jeannine@cmvelectric.net>, "cjohnson@coleman.com"
<cjohnson@coleman.com>, "cjohnson@coleman.com" <cjohnson@coleman.com>,
"jim@cpconstructors.com" <jim@cpconstructors.com>, "pcamalich17@gmail.com"
<pcamalich17@gmail.com>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "contrerasconstco@aol.com"
<contrerasconstco@aol.com>, "belio@sbcglobal.net" <belio@sbcglobal.net>,
"management@dlfci.com" <management@dlfci.com>, "dbe@diversifiedlandscape.com"
<dbe@diversifiedlandscape.com>, "dbe@diversifiedlandscape.com"
<dbe@diversifiedlandscape.com>, "derrickd@dodconstruction.com"
<derrickd@dodconstruction.com>, "dodconstruction@yahoo.com"
<dodconstruction@yahoo.com>, "rsl@dominguezconstr.com"
<rsl@dominguezconstr.com>, "emoiltransport@sbcglobal.net"
<emoiltransport@sbcglobal.net>, "bramirez@eagleengdev.com"
<bramirez@eagleengdev.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>,
"ernie@emconcreteinc.com" <ernie@emconcreteinc.com>, "santosh@xltech.com"
<santosh@xltech.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"foreeng@earthlink.net" <foreeng@earthlink.net>, "linda@forsterco.com"
<linda@forsterco.com>, "linda@forsterco.com" <linda@forsterco.com>,
"gsosainc@aol.com" <gsosainc@aol.com>, "garcon@garconconstruction.com"
<garcon@garconconstruction.com>, "contact@electric.com"
<contact@electric.com>, "trila.grsi@yahoo.com" <trila.grsi@yahoo.com>,
"info@hydrosprout.com" <info@hydrosprout.com>, "info@hydrosprout.com"
<info@hydrosprout.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "jaglbev@gmail.com" <jaglbev@gmail.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "JerryKCCC@yahoo.com"
<JerryKCCC@yahoo.com>, "othermond@lightdutyelectric.com"
<othermond@lightdutyelectric.com>, "lchan@lincoln-pacific.com"
<lchan@lincoln-pacific.com>, "rubina@marrscorp.com" <rubina@marrscorp.com>,
"rubina@marrscorp.com" <rubina@marrscorp.com>,
"lmartinez@martinezconcrete.net" <lmartinez@martinezconcrete.net>,
"gina@mascorroconcrete.com" <gina@mascorroconcrete.com>,
"diana@matzenauer.com" <diana@matzenauer.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "accounting@mccpipeline.com"
<accounting@mccpipeline.com>, "cindymorello@yahoo.com"

<cindymorello@yahoo.com>, "com@nccciinc.com" <com@nccciinc.com>, "stacyg@neiaw.com" <stacyg@neiaw.com>, "office@nofaultasphalt.com" <office@nofaultasphalt.com>, "norcalpump@yahoo.com" <norcalpump@yahoo.com>, "folivas@olivasvaldez.com" <folivas@olivasvaldez.com>, "jarauz@olivasvaldez.com" <jarauz@olivasvaldez.com>, "will@ozzcorpinc.com" <will@ozzcorpinc.com>, "pawilsoninc@gmail.com" <pawilsoninc@gmail.com>, "rebecca@payco.biz" <rebecca@payco.biz>, "mportillo@portilloconcreteinc.com" <mportillo@portilloconcreteinc.com>, "dzarraonandia@pre-conproducts.com" <dzarraonandia@pre-conproducts.com>, "mzk@roadrunner.com" <mzk@roadrunner.com>, "ricky@reserrano.com" <ricky@reserrano.com>, "rdconst69@netzero.com" <rdconst69@netzero.com>, "jordan@riojordaninc.com" <jordan@riojordaninc.com>, "rubios1@yahoo.com" <rubios1@yahoo.com>, "rebeccaaj@safeworkinc.com" <rebeccaaj@safeworkinc.com>, "bev@bayareaelectric.com" <bev@bayareaelectric.com>, "sdsteelsolutions@yahoo.com" <sdsteelsolutions@yahoo.com>, "sdsteelsolutions@yahoo.com" <sdsteelsolutions@yahoo.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>, "msouza61@aol.com" <msouza61@aol.com>, "brenda@supersealandstripe.com" <brenda@supersealandstripe.com>, "vernon@thenickersoncompany.com" <vernon@thenickersoncompany.com>, "paula@tntindustrial.com" <paula@tntindustrial.com>, "TCI@TRUECHAMPIONS.NET" <TCI@TRUECHAMPIONS.NET>, "frank@tuckertech.com" <frank@tuckertech.com>, "unitesteel@hotmail.com" <unitesteel@hotmail.com>, "vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>, "vistasteelcompany@yahoo.com" <vistasteelcompany@yahoo.com>, "tony@vtelectric.net" <tony@vtelectric.net>, "info@wcbrownwelding.com" <info@wcbrownwelding.com>

Subject: BID JUN 11 - Caltrans 11-288814 - Construction on State Highway in San Diego

Thread-Topic: BID JUN 11 - Caltrans 11-288814 - Construction on State Highway in San Diego

Thread-Index: AdCi1T/s5y3iATNhSjyLP/O9geGePQ==

Date: Tue, 9 Jun 2015 17:00:43 +0000

Message-ID: <945F04B425DB684BA79A5A3651625053010EC9BD7E@CACORPEXMAIL.cacorp.net>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [192.168.130.168]

Content-Type: multipart/mixed;

boundary="_006_945F04B425DB684BA79A5A3651625053010EC9BD7E@CACORPEXMAILc_"

MIME-Version: 1.0

X-AnalysisOut: [v=2.1 cv=Mb94uvPf c=1 sm=1 tr=0 a=6wEDXjy+qDge2a2orDXY7A==]

X-AnalysisOut: [:117 a=6wEDXjy+qDge2a2orDXY7A==:17 a=lmLMk0TtyckA:10 a=BLc]

X-AnalysisOut: [eEmwHowA:10 a=xqWC Br6kY4A:10 a=se sppv6AAAA:8 a=v4DFxIn4]

X-AnalysisOut: [AAAA:8 a=Y1VTAMxIAAAA:8 a=XAFQembCKUMA:10 a=m7SFhZGmAAAA:8]

X-AnalysisOut: [a=DKY2bZip_QCMz0lORxcA:9 a=CjuIK1q_8ugA:10 a=i1xk48OmF4IA]

X-AnalysisOut: [:10 a=u2TGbcaZ9IcA:10 a=ao6s6HDq_hmA:10 a=bvdErS9jvtEA:10]

X-AnalysisOut: [a=aJBowl4uI8wA:10 a=lsC5Ce80GqcA:10 a=QwjR8CZbkKwA:10 a=fw]

X-AnalysisOut: [lgjFGAdz0A:10 a=saQ4v2Z60TsA:10 a=dYBpcWE10WsA:10 a=yMhMj1]

X-AnalysisOut: [ubAAAA:8 a=SSm0FEACAAAA:8 a=g7N1xWtCqJajNpcB6xoA:9 a=WFJeb]

X-AnalysisOut: [ughzuCsidJd:21 a=gKO2Hq4RSvKA:10 a=UicQ7L4-1S4A:10 a=hTZec]

X-AnalysisOut: [7Yk6K0A:10 a=frz4AuCg-hUA:10 a=4CLj8XS0wDiHsOKP-6UA:9 a=i2]

X-AnalysisOut: [FD7GzEU6GqHXGV:18 a=KQqxNPGzF0KA:10 a=JohuVS994rTk8tYJ4N8A]

X-AnalysisOut: [:9 a=n3BslyFRqc0A:10 a=Sf_gFPzhfAA:10]

X-Spam: [F=0.5000000000; CM=0.500; MH=0.500(2015060906); S=0.200(2014051901)]

X-MAIL-FROM: <khuss@ohlusa.com>

X-SOURCE-IP: [65.5.42.249]

Return-Path: khuss@ohlusa.com

X-EOPAttributedMessage: 0

X-Microsoft-Exchange-Diagnostics:

1;BN1BFF011FD022;1;d5kHYpbTavbhuDpu45w16hgh01/Aj/wfwBT+Ce3bptLdGbv8J8DzU5oxqXp1H07hJ/Kzh+f9fYFME70hS7gE9uJudHbaD8JyKBy1kgbvkcqsgLJA699YfAtP+iR90fveW53pqITo+BkOk5vFZ+ZOWnrW4UHxKve

9VK2Eyuht3NG6Sp9hPq+8wuDwW7cPZYArszItjV8yJsi9eeVRQOrnwwneCdhWlv7yP6MrAw2DQZMjRmpbeJJ1+/Me
sqUN270WSofj701ZJ9JLLgtvJPZkwl3Li7zvBYVsqtWugZsVziPaZdGjASKec9B8i5mAnJ7iWa9LnugofLGv3MF6n
d6rZA==

X-Forefront-Antispam-Report:

CIP:208.65.145.67;CTRY:US;IPV:NLI;EFV:NLI;SFV:NSPM;SFS:(428002)(189002)(479174004)(199003
) (50944005)(41584004)(1191002)(53416004)(63266004)(84326002)(19580405001)(6806004)(196275
95001)(19625215002)(512954002)(55846006)(16236675004)(5001770100001)(189998001)(46102003)
(2521001)(567704001)(568964001)(5310100001)(107886002)(17760045003)(33656002)(106466001)(
561924002)(105586002)(19300405004)(101416001)(86362001)(15975445007)(4610100001)(62966003
) (102836002)(15974865002)(16799955002)(87836001)(2920100001)(15188155005)(575784001)(4501
00001)(5001970100001)(18206015028)(229853001)(54356999)(77156002)(4620100001)(2656002)(92
566002)(19617315012)(2900100001)(2201001)(2501003)(99936001)(19580395003)(5890100001)(509
86999)(7059030)(921003)(861004)(1121003)(4001450100001)(217873001);DIR:INB;SFP:;SCL:1;SRV
R:CY1PR0401MB1099;H:p01c12c144.mxlogic.net;FPR:;SPF:None;MLV:sfv;MX:3;A:1;LANG:en;

X-Microsoft-Antispam: UriScan:;BCL:0;PCL:0;RULEID:;SRVR:CY1PR0401MB1099;

X-JAH-Checker: External Organization

X-Exchange-Antispam-Report-Test: UriScan:;

X-Exchange-Antispam-Report-CFA-Test:

BCL:0;PCL:0;RULEID:(601004)(520003)(3002001);SRVR:CY1PR0401MB1099;BCL:0;PCL:0;RULEID:;SRV
R:CY1PR0401MB1099;

X-OriginatorOrg: jahglobal.onmicrosoft.com

X-MS-Exchange-CrossTenant-OriginalArrivalTime: 09 Jun 2015 17:32:16.4065
(UTC)

X-MS-Exchange-CrossTenant-Id: c8c3644c-4fae-4b77-9321-5dbe8003268f

X-MS-Exchange-CrossTenant-FromEntityHeader: Internet

X-MS-Exchange-Transport-CrossTenantHeadersStamped: CY1PR0401MB1099

Keila Huss

From: Mail Delivery System <MAILER-DAEMON@p01c12o144.mxlogic.net>
Sent: Tuesday, June 09, 2015 10:40 AM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<contact@gelectric.com>: 550 relaying denied for <contact@gelectric.com>

Keila Huss

From: Gina Mascorro <Gina@mascorroconcrete.com>
Sent: Tuesday, June 09, 2015 10:46 AM
To: Keila Huss
Subject: Automatic reply: BID JUN 11 - Caltrans 11-288814 - Construction on State Highway in San Diego

GINA IS CURRENTLY OUT OF THE OFFICE. PLEASE DO NOT OPEN ANY ENCRYPTED MESSAGES OR MESSAGES SENT OUT OF THIS EMAIL ADDRESS WITH ANY ATTACHMENTS.

WE APOLOGIZE FOR ANY INCONVENIENCE.

Keila Huss

From: Mail Delivery System <MAILER-DAEMON@p01c12o144.mxlogic.net>
Sent: Tuesday, June 09, 2015 10:51 AM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<folivas@olivasvaldez.com>: 550 5.1.1 <folivas@olivasvaldez.com> Recipient not found. <<http://x.co/irbounce>>

Keila Huss

From: Mail Delivery System <MAILER-DAEMON@p01c12o144.mxlogic.net>
Sent: Tuesday, June 09, 2015 10:55 AM
To: Keila Huss
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<mzk@roadrunner.com>: 550 Invalid mailbox: mzk@roadrunner.com

From: Rick Bean <rick@diversifiedlandscape.com>
Sent: Tuesday, June 09, 2015 11:03 AM
To: Keila Huss
Subject: RE: BID JUN 11 - Caltrans 11-288814 - Construction on State Highway in San Diego

Yes, we are bidding.

Thanks,

Rick Bean

Diversified Landscape Co.
21730 Bundy Canyon Road
Wildomar, CA 92595
ph 951-245-1686
fx 951-245-1847

From: Keila Huss [mailto:khuss@ohlusa.com]
Sent: Tuesday, June 09, 2015 10:01 AM
To: daryl@abslconstruction.com; accu@accuconst.com; acmlighting@sbcglobal.net; advantage@demoandgrading.com; anliverma@earthlink.net; asapgeneng@aol.com; juan@baylinecutting.com; info@belmontwest.com; deborah@bergcm.com; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; info@BLACKSTONEASPHALT.COM; frank@bonitapipeline.com; burkebid@gmail.com; cgoconst2@msn.com; cmassier@crexinc.com; crdconstruction@aol.com; van@cpengineeringinc.com; rgarcia@cdi-engr.com; jeannine@cmvelectric.net; cjohnson@coleman.com; cjohnson@coleman.com; jim@cpconstructors.com; pcamalich17@gmail.com; contechg@gmail.com; shelli@csg-web.com; contrerasconstco@aol.com; belio@sbcglobal.net; management@dlfci.com; Rick Bean; Rick Bean; derrickd@dodconstruction.com; dodconstruction@yahoo.com; rsl@dominguezconstr.com; emailtransport@sbcglobal.net; bramirez@eagleengdev.com; brooks.curtis@att.net; ernie@emconcreteinc.com; santosh@xltech.com; judy@finegradeinc.com; foreeng@earthlink.net; linda@forsterco.com; linda@forsterco.com; gsosainc@aol.com; garcon@garconconstruction.com; contact@gelectric.com; trila.grsi@yahoo.com; info@hydrosprout.com; info@hydrosprout.com; jack@interwestpacific.com; jag1bev@gmail.com; garyc@kracsafety.com; JerryKCCC@yahoo.com; cthermond@lightdutyelectric.com; lchan@lincoln-pacific.com; rubina@marrscorp.com; rubina@marrscorp.com; lmartinez@martinezconcrete.net; gina@mascorroconcrete.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; cindymorello@yahoo.com; com@ncciinc.com; stacyg@neiaw.com; office@nofaultasphalt.com; norcalpump@yahoo.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; will@ozzcorpinc.com; pawilsoninc@gmail.com; rebecca@payco.biz; mportillo@portilloconcreteinc.com; dzarraonandia@pre-conproducts.com; mzk@roadrunner.com; ricky@reserrano.com; rdconst69@netzero.com; jordan@riojordaninc.com; rubios1@yahoo.com; rebeccaaj@safeworkinc.com; bev@bayareaelectric.com; sdsteelsolutions@yahoo.com; sdsteelsolutions@yahoo.com; Tommy@SierraCCI.com; msouza61@aol.com; brenda@supersealandstripe.com; vernon@thenickersoncompany.com; paula@tntindustrial.com; TCI@TRUECHAMPIONS.NET; frank@tuckertech.com; unitesteel@hotmail.com; vapconstructioninc@gmail.com; vistasteelcompany@yahoo.com; tony@vtelectric.net; info@wcbrownwelding.com
Subject: BID JUN 11 - Caltrans 11-288814 - Construction on State Highway in San Diego

Good afternoon!

Just letting you all know that this project will be bidding this Thurs the 11th. Please consult the information below and attached invite and let us know if you are interested. Thanks!

11-288814 | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [10 bidder inquiries](#) | **See addenda (3)**

Construct freeway to freeway connectors.

11-SD-11, 125, 905-Var * Date Advertised 03/30/2015

Bids Opening in Sacramento * Bids Open 06/11/2015

Estimate: \$16,200,000

In San Diego County In And Near San Diego At Route 11/125/905 Separation

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-10, C-12.

490 Working Days * 15% DBE Requirement * Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: Opt In | 5 prime contractors looking for help | Primes: Advertising | See 55 opt-in records

See Non-Bidding Planholders | See Bidding Planholders

Keila Huss

Administrative Assistant

California



1920 Main Street, Suite 310

Irvine, CA 92614

Tel: (949) 242-4432

Fax: (949) 231-1255

www.ohlusa.com



OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Attachment F - Caltrans DBE Search/Call List

Libraries > Documents > Good Faith > SR-11-125-905

Search SR-11-125-905

Organize Open Share with Print E-mail Burn New folder

Documents library

SR-11-125-905

Arrange by: Folder

Name	Date modified	Type	Size
State Highway 11-125-905 Advertising+	6/9/2015 10:00 AM	Microsoft Word D...	21 KB
State Highway 11-125-905 Advertising	6/9/2015 10:00 AM	Adobe Acrobat D...	307 KB
State Highway 11-125-905 Advertising	5/4/2015 2:03 PM	Microsoft Word D...	21 KB
sr-11-125-905 export	5/5/2015 10:57 AM	Microsoft Excel 97...	64 KB
sr-11-125-905 export call log	5/6/2015 7:09 AM	Microsoft Excel W...	23 KB

sr-11-125-905 export
Microsoft Excel 97-2003 Worksheet

Date modified: 5/5/2015 10:57 AM
Authors: Add an author

Tags: Add a tag
Size: 63.5 KB

Title: Add a title

date saved from Caltrans
Unified Certification Program
database

1st round

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
A B S L CONSTRUCTION	daryl@absconstruction.com	LUIS M. ALLENDE	510 727-0900	8:30 ^{AM} 5/8/15	NO		
A W ELECTRIC		ANDRE ANDRE WHITMORE	323 751-1717	8:34	# is no longer in service		
ACCU CONSTRUCTION INC	accu@accuconst.com	DENNIS YUM	714 641-4730	8:35	left vm		
ACM LIGHTING	acmlighting@sbcglobal.net	CARLOS MORALES SR.	951 272-4881	8:37	"will have to check with my bidder he is not here"	5/15/15 9:35	NO
ADVANTAGE DEMOLITION AND GRADING, INC	advantage@demandgrading.com	MICHELLE DALTON	818 477-2074	8:38	NO		
ANIL VERMA ASSOCIATES, INC	anilverma@earthlink.net	ANIL VERMA	213 624-6908		design firm		
ASAP GENERAL ENGINEERING	asapgeneng@aol.com	ANSELMO YBARRA	951 229-5952	6/4/14 9:22 ^{AM}	"remove"		
BAY LINE CUTTING & CORING, INC.	juan@baylinecutting.com	JUAN ARREGUIN	510 527-1000	8:39	NO		
BELMONT WEST, INC	info@belmontwest.com	MICHAEL JURADO	619 507-7875	8:41	left vm	5/15/15 9:33	NO
BERG & ASSOCIATES, INC	deborah@bergcm.com	DEBORAH BERG	310 548-9292	8:41	NO		
BERT W SALAS, INC.	bsalaz@bertsalasinc.com	BOB E. SALAZ	619 562-7711	8:42	"Maybe - call back in 2 hrs"	9:36	Yes
BIG VALLEY ASPHALT	donnawatson52@yahoo.com	DONNA WATSON	661 587-5837	8:44	left vm		
BLACK STONE ASPHALT CONSTRUCTION, INC.	info@BLACKSTONEASPHALT.COM	NORMAN GALANSKI	661 282-8800	3/11/14 3:34 ^{PM}	"never call again unless your estimator knows what he needs"		
BONITA PIPELINE, INC	frank@bonitapipeline.com	FRANCISCO MARQUEZ	619 434-9801	8:48	NO		
BURKE CONSTRUCTION	burkebid@gmail.com	MICHAEL J. BURKE	530 676-1009	8:48	left vm	9:38	left vm
C G O CONSTRUCTION COMPANY	cgoconst2@msn.com	CHARLES OJURI	909 930-5501	8:49	left vm	9:39	left vm
C-REX INC.	cmassier@crexinc.com	CAROL MASSIER	925 687-5568	8:50	"Number can't be completed, is stalled"	9:40	"call can't be completed as directed"
C/R/D CONSTRUCTION	crdconstruction@aol.com	PETER DE LA TORRE	951 245-0777	8:51	NO		
CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	van@cpengineeringinc.com	VAN TAN NGUYEN	626 810-1338	8:53	NO		
CENTURY DIVERSIFIED, INC	rgarcia@cdi-engr.com	RODRIGO T. GARCIA	626 585-0966	8:54	left vm	9:42	left vm

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
CMV ELECTRIC INC.	jeannine@cmvelectric.net	CARLOS VILLEGAS	909 931-5700	5/8/15	8:55	# is not in service	
COLEMAN CONSTRUCTION	cjohnson@coleman.com	SHARON COLEMAN	323 295-5484		8:56	NO	
COLEMAN CONSTRUCTION	cjohnson@coleman.com	SHARON COLEMAN	323 295-5484		8:56	NO	
COMMAND PERFORMANCE CONSTRUCTORS, INC.	jim@cpconstructors.com	PRISCILLA HERNANDEZ	562 997-9410		8:57	NO	
CONSTRUCT ALLIANCE INC	pcamalich17@gmail.com	PEDRO CAMALICH	714 878-5255		8:58	NO	
CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com	JIM GARCIA	559 251-8818		8:59	left vm	5/15/15 9:43 left vm
CONTRACTOR SERVICES GROUP, INC.	shelli@csg-web.com	CHERI THOMAS	916 371-7303		9:00	# is not in service	
CONTRERAS CONSTRUCTION CO.	contrerasconstco@aol.com	ENRIQUE CONTRERAS	760 347-6070		9:00	# is no longer in service	
CREST EQUIPMENT, INC	belio@sbcglobal.net	WENDI BELIO	619 444-5061		9:02	left vm	5/15/15 9:44 busy signal
DE LA FUENTE CONSTRUCTION, INC.	management@dlfci.com	JORGE DIAZ DE LA FUENTE	619 512-5505		9:04	NO	
DIVERSIFIED LANDSCAPE CO.	dbe@diversifiedlandscape.com	VICKI MORALES	951 245-1686		9:05	Yes	
DIVERSIFIED LANDSCAPE CO.	dbe@diversifiedlandscape.com	VICKI MORALES	951 245-1686		9:05	Yes	
DOD CONSTRUCTION	derrickd@dodconstruction.com; dodconstruction@yahoo.com	DERRICK DICKERSON	661 366-8000		9:07	NO	
DOMINGUEZ CONSTRUCTION COMPANY, INC.	rsl@dominguezconstr.com	RUDOLFO DOMINGUEZ	626 962-5000		9:08	NO	
E G CONSTRUCTION		EZRA PHILLIP GREEN					
E. M. OIL TRANSPORT, INC.	emoiltransport@sbcglobal.net	LUZ A. MARTINEZ	323 722-9088	12/5/13		"supplier, depends on what paving co you use"	
EAGLE ENGINEERING & DEVELOPMENT, INC.	bramirez@eagleengdev.com	WILLIAM RAMIREZ	909 444-5566		9:10	NO	
EAGLE ENGINEERING AND CONSTRUCTION, INC	brooks.curtis@att.net	CURTIS BROOKS	650 367-8000		9:11	left vm	5/15/15 9:45 left vm
ERNIE MARTINEZ CONCRETE, INC.	ernie@emconcreteinc.com	ERNIE MARTINEZ	661 837-4095		9:12	# is no longer in service	
EXELTECH CONSULTING, INC.	santosh@xltech.com	SANTOSH J. KURUVILLA	360 357-8289		9:13	NO	

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
FERN ELECTRIC & CONTROL, INC		JOE FERNANDEZ	650 952-3203	5/8/15 9:14	"NO-it's too far for us"		
FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	JUDY JOHNSTON	661 949-8788	9:15	NO		
FORE ENGINEERING CONSTRUCTION, INC	foreeng@earthlink.net	CARLOS ALBERTO JAVUERK	714 258-1100	2/3/14 2:17PM	"we no longer do that kind of work"-asked to be removed		
FORSTER COMPANY, INC.	linda@forsterco.com	LINDA FORSTER	323 569-0217	9:16	NO		
FORSTER COMPANY, INC.	linda@forsterco.com	LINDA FORSTER	323 569-0217	9:16	NO		
G SOSA CONSTRUCTION, INC	gsosainc@aol.com	GREGORY SOSA	805 934-3606	9:17	left vm	5/15/15 9:46	NO
GARCON CONSTRUCTION, INC	garcon@garconconstruction.com rafael@	GABRIEL GARCIA	909 591-8601	9:19	NO		
GILDERSLEEVE ELECTRIC INC.	contact@gelectric.com	JOE GILDERSLEEVE	510 658-0601	9:20	# is no longer in service		
GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	TRI LA	714 893-0845	9:21	"Not sure yet"	5/15/15 9:48	"possibly"-will send us a quote if they do
GOLDEN MASONRY		RAYMOND VASQUEZ	562 906-9747	9:22	# is no longer in service		
HYDROSPROUT, INC. LAWN & SLOPE SEEDING	info@hydrosprout.com	SUZANNE BRENDIS	760 432-8233	9:24	Yes		
HYDROSPROUT, INC. LAWN & SLOPE SEEDING	info@hydrosprout.com	SUZANNE BRENDIS	760 432-8233	9:24	Yes		
INTERWEST PACIFIC, LTD.	jack@interwestpacific.com	JACK NICKOLAISEN	858 259-2062	9:27	left vm	5/15/15 9:50	left vm
J & W PAVING		JIM H. BRASWELL	213 979-2959	9:27	# not in service		
J. A. GONSALVES & SON CONSTRUCTION, INC.	jag1bev@gmail.com	VICTORIA WILKERSON	707 258-6261	9:28	NO		
K R C SAFETY CO. INC.	calebh@garyc@krksafety.com	GARY CASTRO	559 732-0393	9:30	Yes		
KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661 872-4602	9:31	left vm	5/15/15 9:51	left vm
LIGHT DUTY ELECTRIC	cthermond@lightdutyelectric.com	CHARLTON THERMOND	760 214-2730	9:32	NO		
LINCOLN PACIFIC BUILDERS, INC.	lchan@lincoln-pacific.com	LINCOLN CHAN	626 960-7738	9:33	# is no longer in service		
MARRS SERVICES, INC.	rubina@marrscorp.com	RUBINA CHAUDHARY	714 213-8650	9:35	Faxed info	5/15/15 9:53	left vm

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
MARRS SERVICES, INC.	rubina@marrscorp.com	RUBINA CHAUDHARY	714	213-8650	5/8/15 9:38	Faxed info	5/15/15 9:53 left vm
MARTINEZ CONCRETE, INCORPORATED	lmartinez@martinezconcrete.net	MICKI BERNAT	626	334-2979	11:29	NO	
MASCORRO CONCRETE CONSTRUCTION, INC.	gina@mascorroconcrete.com	GINA MASCORRO	760	343-1243	11:30	NO	
MATZENAUER ELECTRIC, INC	diana@matzenauer.com	DIANA TOWNE	619	390-4570	11:31	left vm	5/15/15 9:56 left vm
MC CULLOUGH CONSTRUCTION INC	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	11:32	NO	
MCC EQUIPMENT RENTALS, INC.	accounting@mccpipeline.com	ROSIE SANDOVAL	909	795-9300	11:33	NO	
MORELLO CONCRETE CONSTRUCTION, INC	cindymorello@yahoo.com	CYNTHIA A. MORELLO	619	596-5400	11:34	NO	
N C C I INC.	com@ncciinc.com	NINA TATE	562	220-1120	11:35	# is no longer in service	
NICKLAUS ENGINEERING INC	stacyg@neiaw.com	STACY GUTIERREZ, PE	928	344-8374	11:37	left vm	5/15/15 9:57 NO
NO FAULT ASPHALT	office@nofaultasphalt.com	DEENA MARIE SCHAACK	650	324-2944	11:38	11 Not sure yet, can you check back next week? Fax Reply: "NO BID"	5/15/15 10:02 NO
NOR-CAL PUMP & WELL DRILLING, INC.	norcalpump@yahoo.com	HEER HARKRISHAN	530	674-5861	5/7/15	"no longer working in CA"	
OLIVAS VALDEZ INC.	folivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360	225-7900	9/3/14		
OZZCORP INC	will@ozzcorpinc.com	WILLIAM JAUREGUL	760	975-6306	11:40	left vm	5/15/15 10:07 NO
P. A. WILSON, INC.	pawilsoninc@gmail.com	PATRICK ALLEN WILSON					
PARCELL STEEL CO., INC.		null TERRY L. PARCELL	714	964-5400	11:41	# is not in service	
PATCH MASTER OF CENTRAL CALIFORNIA INC		JOSEPH GARCIA	559	237-4182	11:41	# is not in service	
PAYCO SPECIALTIES, INCORPORATED	rebecca@payco.biz	REBECCA LLEWELLYN	619	422-9204		yes	
PORTILLO CONCRETE	mportillo@portilloconcreteinc.com	MARIO PORTILLO	619	466-4639	11:44	"we don't usually do Caltrans jobs - but call back later"	5/15/15 10:08 NO
PRE-CON PRODUCTS	dzarraonandia@pre-conproducts.com	DAVID ZARRAONANDIA	805	527-0841	11:45	left vm	5/15/15 10:10 left vm
PROJECT BY PROJECT		null SHERYL MONAUGHAN	310	338-3322	11:46	# is no longer in service	

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
R & Z CONSTRUCTION, INC	mzk@roadrunner.com	MARGARET ZAJDEL	858 583-1691	5/8/15 11:47	NO		
R. E. SERRANO INC.	ricky@reserrano.com	RICKY SERRANO	925 957-8184	11:48	left vm	5/15/15 10:12	left vm
RD CONSTRUCTION GENERAL ENGINEERING, INC.	rdconst69@netzero.com	RUBEN DIAZ	951 279-5020	11:50	left vm	5/15/15 10:13	left vm
RIO JORDAN CONSTRUCTION	jordan@riojordaninc.com	JORDAN SOTO	562 942-0228	11:51	NO		
RUBIO'S CONCRETE, INC.	rubios1@yahoo.com	HUMBERTO RUBIO	619 423-5624 619 424-6960	11:52	NO		
SAFEWORK, INC.	rebeccaaj@safeworkinc.com	REBECCA JONES	818 716-0384	11:53	NO		
SAN DIEGO BAY AREA ELECTRIC, INC.	bev@bayareaelectric.com	DENNIS P. PHILLIPS	858 748-2060	11:54	NO		
SAN DIEGO STEEL SOLUTIONS	sdsteelsolutions@yahoo.com	GUILLERMINA SUMMERLIN	760 489-9990	12/4/14 11:08 AM	"no road work"		
SAN DIEGO STEEL SOLUTIONS	sdsteelsolutions@yahoo.com	GUILLERMINA SUMMERLIN	760 489-9990				
SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	Tommy@SierraCCI.com	TOMMY BALL	209 742-4948	9/25/14 3:36 PM	Not in service		
SOUZA CONSTRUCTION INC	msouza61@aol.com	MANUEL SOUZA	559 747-7100	11:55	NO		
SUPER SEAL & STRIPE, INC	brenda@supersealandstripe.com	BRENDA HAMPTON-ORTIZ	805 524-7345	11:56	NO		
THE NICKERSON COMPANY	vernon@thenickersoncompany.com	VERNON NICKERSON	310 916-3036	11:58	left vm		
TNT INDUSTRIAL CONTRACTORS, INC	paula@tntindustrial.com	RANDY TWIST	916 395-8400	11:59	NO		
TRUE CHAMPIONS INC.	TCI@TRUECHAMPIONS.NET	RICHARD GARCIA	619 276-6999	12:00	NO		
TUCKER TECHNOLOGY INC	frank@tuckertech.com	FRANK TUCKER	510 836-0422	12:01	at this time the company is not placing any bids		
UNITE STEEL INDUSTRIES, INC	unitesteel@hotmail.com	HYEONG KIM	323 780-1212	12/4/14 12:31 PM	No government projects		
V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	ARVIND PRASAD	714 253-3270	12/10/13	"not a sub-remove"		
VISTA STEEL COMPANY	vistasteelcompany@yahoo.com	MARIA DIMAGGIO	805 964-4732	10/14/14 9:44 AM	"No - too far [Carlsbad]"		
VT ELECTRIC, INC.	tony@vtelectric.net	TONY T. TRAN	909 985-1755	12:02	NO		

called back
~~No~~

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
W C BROWN WELDING, INC	info@wcbrownwelding.com	WINSTON BROWN	909 823-6000	5/8/15	12:03 left vm	5/15/15 10:16	left vm
WBI ENERGY SERVICES, INC		null WILLIAM A WOOD	626 351-3620		12:06 busy signal	5/15/15 10:16	#1 is no longer in service

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log (2nd Round)

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
A B S L CONSTRUCTION	daryl@abslconstruction.com	LUIS M. ALLENDE	510 727-0900			5/8/15 8 ³⁰ am	NO
A W ELECTRIC		ANDRE ANDRE WHITMORE	323 751-1717				#1 no longer in service
ACCU CONSTRUCTION INC	accu@accuconst.com	DENNIS YUM	714 641-4730			6/9/15 2:21	left VM
ACM LIGHTING	acmlighting@sbcglobal.net	CARLOS MORALES SR.	951 272-4881			5/15/15 9:35	NO
ADVANTAGE DEMOLITION AND GRADING, INC	advantage@demoandgrading.com	MICHELLE DALTON	818 477-2074			5/8/15 8:38	NO
ANIL VERMA ASSOCIATES, INC	anilverma@earthlink.net	ANIL VERMA	213 624-6908			design Firm	_____
ASAP GENERAL ENGINEERING	asapgeneng@aol.com	ANSELMO YBARRA	951 229-5952	6/4/14 9:22 am	"remove"	_____	_____
BAY LINE CUTTING & CORING, INC.	juan@baylinecutting.com	JUAN ARREGUIN	510 527-1000			5/8/15 8:39	NO
BELMONT WEST, INC	info@belmontwest.com	MICHAEL JURADO	619 507-7875			5/15/15 9:33	NO
BERG & ASSOCIATES, INC	deborah@bergcm.com	DEBORAH BERG	310 548-9292			5/8/15 8:41	NO
BERT W SALAS, INC.	bsalaz@bertsalasinc.com	BOB E. SALAZ	619 562-7711			5/15/15 9:36	Yes
BIG VALLEY ASPHALT	donnawatson52@yahoo.com	DONNA WATSON	661 587-5837			6/9/15 2:26	left VM
BLACK STONE ASPHALT CONSTRUCTION, INC.	info@BLACKSTONEASPHALT.COM	NORMAN GALANSKI	661 282-8800	3/11/14 3:34 pm	"never call again unless your estimator knows what he needs"	_____	_____
BONITA PIPELINE, INC	frank@bonitapipeline.com	FRANCISCO MARQUEZ	619 434-9801			5/8/15 8:48	NO
BURKE CONSTRUCTION	burkebid@gmail.com	MICHAEL J. BURKE	530 676-1009			6/9/15 2:27	left VM
C G O CONSTRUCTION COMPANY	cgoconst2@msn.com	CHARLES OJURI	909 930-5501			6/9/15 2:29	Yes
C-REX INC.	cmassier@crexinc.com	CAROL MASSIER	925 687-5568			6/9/15 2:30	"call can't be completed as dialed"
C/R/D CONSTRUCTION	crdconstruction@aol.com	PETER DE LA TORRE	951 245-0777			5/8/15 8:51	NO
CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	van@cpengineeringinc.com	VAN TAN NGUYEN	626 810-1338			5/8/15 8:53	NO
CENTURY DIVERSIFIED, INC	rgarcia@cdi-engr.com	RODRIGO T. GARCIA	626 585-0966			6/9/15 2:34	left VM

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log (hd Round)

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
CMV ELECTRIC INC.	jeannine@cmvelectric.net	CARLOS VILLEGAS	909 931-5700			5/8/15 #	not in service
COLEMAN CONSTRUCTION	cjohnson@coleman.com	SHARON COLEMAN	323 295-5484			5/8/15 8:56	NO
COLEMAN CONSTRUCTION	cjohnson@coleman.com	SHARON COLEMAN	323 295-5484			5/8/15 8:56	NO
COMMAND PERFORMANCE CONSTRUCTORS, INC.	jim@cpconstructors.com	PRISCILLA HERNANDEZ	562 997-9410			5/8/15 8:57	NO
CONSTRUCT ALLIANCE INC	pcamalich17@gmail.com	PEDRO CAMALICH	714 878-5255			5/8/15 8:58	NO
CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com	JIM GARCIA	559 251-8818			6/9/15 2:36	left vm
CONTRACTOR SERVICES GROUP, INC.	shellie@csg-web.com	CHERI THOMAS	916 371-7303			5/8/15 9:00	# is not service in
CONTRERAS CONSTRUCTION CO.	contrerasconstco@aol.com	ENRIQUE CONTRERAS	760 347-6070			5/8/15 9:00	# is no longer in service
CREST EQUIPMENT, INC	belio@sbcglobal.net	WENDI BELIO	619 444-5061			6/9/15 2:37	left vm
DE LA FUENTE CONSTRUCTION, INC.	management@dlfci.com	JORGE DIAZ DE LA FUENTE	619 512-5505			5/8/15 9:04	NO
DIVERSIFIED LANDSCAPE CO.	dbe@diversifiedlandscape.com	VICKI MORALES	951 245-1686			5/8/15 9:05	Yes
DIVERSIFIED LANDSCAPE CO.	dbe@diversifiedlandscape.com	VICKI MORALES	951 245-1686			5/8/15 9:05	Yes
DOD CONSTRUCTION	derrickd@dodconstruction.com; dodconstruction@yahoo.com	DERRICK DICKERSON	661 366-8000			5/8/15 9:07	NO
DOMINGUEZ CONSTRUCTION COMPANY, INC.	rsl@dominguezconstr.com	RUDOLFO DOMINGUEZ	626 962-5000			5/8/15 9:08	NO
E G CONSTRUCTION		EZRA PHILLIP GREEN					
E. M. OIL TRANSPORT, INC.	emoiltransport@sbcglobal.net	LUZ A. MARTINEZ	323 722-9088	12/5/13	"Supplier, depends on what paving co. you use"		
EAGLE ENGINEERING & DEVELOPMENT, INC.	bramirez@eagleengdev.com	WILLIAM RAMIREZ	909 444-5566			5/8/15 9:10	NO
EAGLE ENGINEERING AND CONSTRUCTION, INC	brooks.curtis@att.net	CURTIS BROOKS	650 367-8000			6/9/15 2:41	left vm
ERNIE MARTINEZ CONCRETE, INC.	ernie@emconcreteinc.com	ERNIE MARTINEZ	661 837-4095			5/8/15 9:12	# is no longer in service
EXELTECH CONSULTING, INC.	santosh@xltech.com	SANTOSH J. KURUVILLA	360 357-8289			5/8/15 9:13	NO

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log (hd Round)

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
FERN ELECTRIC & CONTROL, INC		null JOE FERNANDEZ	650 952-3203			5/8/15 9:14	"NO - it's too far for us"
FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	JUDY JOHNSTON	661 949-8788			5/8/15 9:15	NO
FORE ENGINEERING CONSTRUCTION, INC	foreeng@earthlink.net	CARLOS ALBERTO JAVUERK	714 258-1100	2/3/14 2:17 pm	"we no longer that kind of work" - Asked to be removed		
FORSTER COMPANY, INC.	linda@forsterco.com	LINDA FORSTER	323 569-0217			5/8/15 9:16	NO
FORSTER COMPANY, INC.	linda@forsterco.com	LINDA FORSTER	323 569-0217			5/8/15 9:16	NO
G SOSA CONSTRUCTION, INC	gsosainc@aol.com	GREGORY SOSA	805 934-3606			5/15/15 9:46	NO
GARCON CONSTRUCTION, INC	garcon@garconconstruction.com	GABRIEL GARCIA	909 591-8601			5/8/15 9:19	NO
GILDERSLEEVE ELECTRIC INC.	contact@gelectric.com	null JOE GILDERSLEEVE	510 658-0601			5/8/15 9:20	# is no longer in service
GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	TRI LA	714 893-0845			5/15/15 9:48	"possibly" - will send us a quote if they do
GOLDEN MASONRY		null RAYMOND VASQUEZ	562 906-9747			5/8/15 9:22	# is no longer in service
HYDROSPROUT, INC. LAWN & SLOPE SEEDING	info@hydrosprout.com	SUZANNE BRENDIS	760 432-8233			5/8/15 9:24	Yes
HYDROSPROUT, INC. LAWN & SLOPE SEEDING	info@hydrosprout.com	SUZANNE BRENDIS	760 432-8233			5/8/15 9:24	Yes
INTERWEST PACIFIC, LTD.	jack@interwestpacific.com	JACK NICKOLAISEN	858 259-2062			6/9/15 2:46	left vm
J & W PAVING		null JIM H. BRASWELL	213 979-2959			5/8/15 9:27	# is no longer in service
J. A. GONSALVES & SON CONSTRUCTION, INC.	jag1bev@gmail.com	VICTORIA WILKERSON	707 258-6261			5/8/15 9:28	NO
K R C SAFETY CO. INC.	garyc@krcsafety.com	GARY CASTRO	559 732-0393			5/8/15 9:30	Yes
KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661 872-4602			6/9/15 2:48	left vm
LIGHT DUTY ELECTRIC	cthermond@lightdutyelectric.com	CHARLTON THERMOND	760 214-2730			5/8/15 9:32	No
LINCOLN PACIFIC BUILDERS, INC.	lchan@lincoln-pacific.com	LINCOLN CHAN	626 960-7738			5/8/15 9:33	# is no longer in service
MARRS SERVICES, INC.	rubina@marrscorp.com	RUBINA CHAUDHARY	714 213-8650			6/9/15 2:50	Faxed info to 714) 213-8657

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log (1st Round)

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
MARRS SERVICES, INC.	rubina@marrscorp.com	RUBINA CHAUDHARY	714 213-8650			6/9/15 2:50	Faxed info to 714/213-8657
MARTINEZ CONCRETE, INCORPORATED	lmartinez@martinezconcrete.net	MICKI BERNAT	626 334-2979			5/8/15 11:29	NO
MASCORRO CONCRETE CONSTRUCTION, INC.	gina@mascorroconcrete.com	GINA MASCORRO	760 343-1243			5/8/15 11:30	NO
MATZENAUER ELECTRIC, INC	diana@matzenauer.com	DIANA TOWNE	619 390-4570			6/9/15 2:55	left vm
MC CULLOUGH CONSTRUCTION INC	denamcullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707 825-1014			5/8/15 11:32	NO
MCC EQUIPMENT RENTALS, INC.	accounting@mccpipeline.com	ROSIE SANDOVAL	909 795-9300			5/8/15 11:33	NO
MORELLO CONCRETE CONSTRUCTION, INC	cindymorello@yahoo.com	CYNTHIA A. MORELLO	619 596-5400			5/8/15 11:34	NO
N C C I INC.	com@ncciinc.com	NINA TATE	562 220-1120			5/8/15 11:35	# is no longer in service
NICKLAUS ENGINEERING INC	stacyg@neiaw.com	STACY GUTIERREZ, PE	928 344-8374			5/15/15 9:57	NO
NO FAULT ASPHALT	office@nofaultasphalt.com	DEENA MARIE SCHAACK	650 324-2944			5/15/15 10:02	NO
NOR-CAL PUMP & WELL DRILLING, INC.	norcalpump@yahoo.com	HEER HARKRISHAN	530 674-5861			5/7/15	Fax Reply: NO Bid
OLIVAS VALDEZ INC.	folivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360 225-7900	9/3/14	"No longer working in CA"		
OZZCORP INC	will@ozzcorpinc.com	WILLIAM JAUREGUL	760 975-6306			5/15/15 10:07	NO
P. A. WILSON, INC.	pawilsoninc@gmail.com	PATRICK ALLEN WILSON					
PARCELL STEEL CO., INC.		null TERRY L. PARCELL	714 964-5400			5/8/15 11:41	# is not in service
PATCH MASTER OF CENTRAL CALIFORNIA INC		JOSEPH GARCIA	559 237-4182			5/8/15 11:41	# is not in service
PAYCO SPECIALTIES, INCORPORATED	rebecca@payco.biz	REBECCA LLEWELLYN	619 422-9204			5/8/15 11:42	yes
PORTILLO CONCRETE	mportillo@portilloconcreteinc.com	MARIO PORTILLO	619 466-4639			5/15/15 10:08	NO
PRE-CON PRODUCTS	dzarraonandia@pre-conproducts.com	DAVID ZARRAONANDIA	805 527-0841			6/9/15 3:01	left vm
PROJECT BY PROJECT		null SHERYL MONAUGHAN	310 338-3322			5/8/15 11:46	# is no longer in service

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log (rd Round)

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
R & Z CONSTRUCTION, INC	mzk@roadrunner.com	MARGARET ZAJDEL	858 583-1691			5/8/15 11:47	NO
R. E. SERRANO INC.	ricky@reserrano.com	RICKY SERRANO	925 957-8184			6/9/15 3:02	left VM
RD CONSTRUCTION GENERAL ENGINEERING, INC.	rdconst69@netzero.com	RUBEN DIAZ	951 279-5020			6/9/15 3:03	NO ANSWER - NO VM option
RIO JORDAN CONSTRUCTION	jordan@riojordaninc.com	JORDAN SOTO	562 942-0228			5/8/15 11:51	NO
RUBIO'S CONCRETE, INC.	rubios1@yahoo.com	HUMBERTO RUBIO	619 424-6960			5/8/15 11:52	NO
SAFework, INC.	rebeccaaj@safeworkinc.com	REBECCA JONES	818 716-0384			5/8/15 11:53	NO
SAN DIEGO BAY AREA ELECTRIC, INC.	bev@bayareaelectric.com	DENNIS P. PHILLIPS	858 748-2060			5/8/15 11:54	NO
SAN DIEGO STEEL SOLUTIONS	sdsteelsolutions@yahoo.com	GUILLERMINA SUMMERLIN	760 489-9990	12/8/14	11:08 AM	"no road work"	
SAN DIEGO STEEL SOLUTIONS	sdsteelsolutions@yahoo.com	GUILLERMINA SUMMERLIN	760 489-9990				
SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	Tommy@SierraCCI.com	TOMMY BALL	209 742-4948	9/25/14	3:36 PM	Not in service	
SOUZA CONSTRUCTION INC	msouza61@aol.com	MANUEL SOUZA	559 747-7100			5/8/15 11:55	NO
SUPER SEAL & STRIPE, INC	brenda@supersealandstripe.com	BRENDA HAMPTON-ORTIZ	805 524-7345			5/8/15 11:56	NO
THE NICKERSON COMPANY	vernon@thenickersoncompany.com	VERNON NICKERSON	310 916-3036			6/9/15 3:08	NO
TNT INDUSTRIAL CONTRACTORS, INC	paula@tntindustrial.com	RANDY TWIST	916 395-8400			5/8/15 11:59	NO
TRUE CHAMPIONS INC.	TCI@TRUECHAMPIONS.NET	RICHARD GARCIA	619 276-6999			5/8/15 12:00	NO
TUCKER TECHNOLOGY INC	frank@tuckertech.com	FRANK TUCKER	510 836-0422			5/8/15 12:01	"at this time the company is not placing any bids"
UNITE STEEL INDUSTRIES, INC	unitesteel@hotmail.com	HYEONG KIM	323 780-1212	12/4/14	12:31 PM	No government projects	
V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	ARVIND PRASAD	714 253-3270	12/10/13		"Not a Sub - remove"	
VISTA STEEL COMPANY	vistasteelcompany@yahoo.com	MARIA DIMAGGIO	805 964-4732	10/18/14	7:44 AM	"No - too far (carlsbad)"	
VT ELECTRIC, INC.	tony@vtelectric.net	TONY T. TRAN	909 985-1755			5/8/15 12:02	NO

Construction on State Highway in San Diego at Route 11/125/905 - 11-288814 GFE Call Log (nd Round)

Firm/DBA Name	Email	Contact Name	Phone #	Call #1	Response	Call #2	Response
W C BROWN WELDING, INC	info@wcbrownwelding.com	WINSTON BROWN	909 823-6000	1	1	5/15/15	NO
WBI ENERGY SERVICES, INC		WILLIAM A WOOD	626 351-3620			5/15/15 10:16	# is no longer in service



OHL USA

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Attachment G – Selected Firms & DBE Status

Selected Firms

Section D

Item of Work Offered	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason
Construction Site Management	Self-Perform	N	Alfred Civil Engineering	38,405	47,395	2*
Storm Water Pollution Plan	See Construction Site Management					
Street Sweeping			No DBE Bids Received			
Construction Area Signs						
Traffic Control Systems						
Channelize	See Striping					
Temporary Railing			No DBE Bids Received			
Portable CMS						
Temp Crash Cushions						
Metal Beam Guard Rail	Fence Corp	N	ACE Fence	100,798	4,862	2*, 3* also was 6 th highest of 7 bids
Roadside Signs			No DBE Bids Received			
Abandon Culvert	See Pipe Culvert Below					
Cold Plane	N/A					
Remove Concrete			No DBE Bids Received			
Concrete Barrier	N/A					
Clearing & Grubbing			No DBE Bids Received			
Roadway Excavation & Import			No DBE Bids Received			

Develop Water Supply			No DBE Bids Received			
Structure Excavation			No DBE Bids Received			
Structure Backfill			No DBE Bids Received			
Sand Backfill	N/A					
Rock Blanket	See Landscape & Irrigation					
Erosion Control	See Landscape & Irrigation					
Fiber Rolls	See Landscape & Irrigation					
Aggregate Base			No DBE Bids Received			
Asphalt Paving	Hardy & Harper	N	No DBE Bids Received			
AC Dike	See Asphalt Paving					
Tack Coat	See Asphalt Paving					
Concrete Pavement			No DBE Bids Received			
Seal Pavement Joint	Global Road Sealing	Y				
Piling	Tipco Engineering	Y				
Prestressing	Schwager Davis	N	No DBE Bids Received			
Structural Concrete, Minor			No DBE Bids Received			
Minor Concrete			No DBE Bids Received			
Joint Seal			No DBE Bids Received			
Rebar	LA Steel Service	Y				
Sign Structure	BC Traffic	N	No DBE Bids Received			
Laminated Panel			No DBE Bids Received			
Single Sheet Aluminum			No DBE Bids Received			
Pipe Culverts	Self-Perform	N	Bert Salas	723,557	196,531	2*
Pipe Casings and Jacking	Golden State Boring	N	SUE Corp	100,650	51,204	1*, 2*
Rock Slope Protection	See Pipe Culvert					
Slope Paving			No DBE Bids Received			
Misc Metals	See Pipe Culvert					

Fencing	Fence Corp	N	Ace Fence	48,921	22,729	2* also was 6 th highest of 7 bids
Crash Cushion	N/A					
Concrete Barrier			No DBE Bids Received			
Striping	Payco Specialties	Y				
Electrical	Highlight Electric	Y				
Landscape & Irrigation	Diversified Landscape	Y				
Slurry Seal	Pavement Coatings	N	No DBE Bids Received			

1* Non Union, listing would violate collective bargaining agreements.

2* Price differential exceeded acceptable limits.

3* Would not accept split package for low items.

See attached quotations for Firm names, addresses and phone numbers for the firms listed above.

Alfred Civil Engineering7604 Soquel Way
Citrus Heights, CA 95610

5/19/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000005898-----
Subject: 11-288814: - Construct freeway to freeway connectors.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
13	130100	WPC MANAGER	LS	1	\$58,800	\$58,800
14	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$4,500	\$4,500
15	130310	RAIN EVENT ACTION PLAN	EA	22	\$500	\$11,000
16	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	15	\$500	\$7,500
17	130330	STORM WATER ANNUAL REPORT	EA	2	\$2,000	\$4,000
TOTAL						\$85,800

Scope does not include provision, transportation, or installation of BMP materials.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

* PROPOSAL *

License No. 886544

* CONTRACT *

FenceCorp Inc. INDUSTRIAL COMMERCIAL FENCING

WY

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

PROPOSAL SUBMITTED TO:

OHL USA, Inc.

PHONE:

FAX:

DATE:

949-231-1255

6/11/2015

Attention:

Estimating

JOB NAME:

Caltrans 11-288814

JOB LOCATION:

DIR Registration No. 1000000850

Route 11/125/905 Separation San Diego, CA

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	
830	27	Remove Fence	\$5.85	LF	\$4,855.50
2	28	Remove Gate	\$450.00	EA	\$900.00
230	140	Temporary Fence (Type CL-6)	\$14.50	LF	\$3,335.00
1,180	141	Chain Link Fence (Type CL-6, Vinyl-Clad)	\$30.45	LF	\$35,931.00
4	142	6' Chain Link Gate (Type CL-6, Vinyl Clad)	\$975.00	EA	\$3,900.00
64	145	Guard Railing Delineator	\$20.00	EA	\$1,280.00
2,550	146	Midwest Guardrail System	\$25.35	LF	\$64,642.50
180	147	Cable Railing	\$53.15	LF	\$9,567.00
5	148	Transition Railing (Type WB-31)	\$3,475.00	EA	\$17,375.00
5	149	End Anchor Assembly (Type SFT)	\$782.00	EA	\$3,910.00
2	150	Alternative Flared Terminal System	\$2,642.00	EA	\$5,284.00

Note 1: please figure 10 shifts of traffic control for above guardrail items

TOTAL = \$150,980.00

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block AC Patch or Restoration

NOTE FOLLOWING CONDITIONS: Addenda 1 thru 3 Noted
Our Bond Rate is 1%
FenceCorp is a Union Contractor
"STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILITY INSURANCE, EXCESS INSURANCE IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"

ACCEPTANCE OF PROPOSAL:

AUTHORIZED SIGNATURE:

Signature: _____

Date: _____

AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260

In the event that either party becomes involved in litigation, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our workers are fully covered by Workmen's Compensation Insurance. All property markers must be at the start of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 6/10/15
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Construct Freeway to Freeway Connectors (Contract No. 11-288814) At Route 11/125/905 Separation, In and Near San Diego, In San Diego Co., CA		
BID DATE	: 6/11/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
27	REMOVE FENCE	LF	830	\$ 8.00	\$ 6,640.00
28	REMOVE GATE	EA	2	\$ 350.00	\$ 700.00
140	TEMPORARY FENCE (TYPE CL-6)	LF	230	\$ 9.00	\$ 2,070.00
141	CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD)	LF	1,180	\$ 48.00	\$ 56,640.00
142	6' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	EA	4	\$ 1,400.00	\$ 5,600.00
145	GUARD RAILING DELINEATOR	EA	64	\$ 38.00	\$ 2,432.00
146	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	2,550	\$ 26.00	\$ 66,300.00
147	CABLE RAILING	LF	171	\$ 68.00	\$ 11,628.00
148	TRANSITION RAILING (TYPE WB-31)	EA	5	\$ 3,600.00	\$ 18,000.00
149	END ANCHOR ASSEMBLY (TYPE SFT)	EA	4	\$ 725.00	\$ 2,900.00
150	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$ 2,200.00	\$ 4,400.00
TOTAL BID AMOUNT:					\$ 177,310.00

- * ITEM # 141 & 142 - PER CALTRANS STD. A85 W/ 1" MESH, 11 GA., VINYL COATED CHAIN LINK FABRIC.
- * ITEM # 147 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- * ITEM # 148 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS (except for post footings for Items 141 & 142); RE-BARS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY GATES & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

BERT W. SALAS, INC. LIC#275199 DBE#77 SBE#11175

DIR # 1000004246

10769 WOODSIDE AVE, 201 / SANTEE, CA. 92071

PHONE (619) 562-7711

Fax (619) 258-3515

*WWS
H1*

Date June, 11 2015

RE; CALTRANS, ROUTES 11,/125/905 SEPARATION IN SAN DIEGO

11-288814

**WE SUBMIT THE FOLLOWING PROPOSAL TO FURHISH AND PLACE ALL ITEMS LISTED
BELOW PER ADDENDUMS 1 THROUGH 3**

Item	Description	Unit	Estimated Quantity	Unit Price	Total Price
29	Remove Flared End Section	EA	2	\$200.00	\$400.00
38	Remove Culvert	LF	270	\$20.00	\$5,400.00
41	Remove Concrete (Salas Work)	CY	23	\$220.00	\$5,060.00
42	Remove RSP	CY	37	\$22.00	\$814.00
48	Gravel Bedding	CY	560	\$54.00	\$30,240.00
86	48" Steel Casing	LF	61	\$2,350.00	\$143,350.00
144	18" APC	LF	410	\$56.00	\$22,960.00
115	24" APC	LF	800	\$69.00	\$55,200.00
116	24" RCP	LF	500	\$100.50	\$50,250.00
117	36" RCP	LF	880	\$183.00	\$161,040.00
118	48" RCP	LF	630	\$274.00	\$172,620.00
119	72" RCP	LF	210	\$562.00	\$118,020.00
120	36" Jacked RCP	LF	64	\$375.00	\$24,000.00
121	24" PSCCSP	LF	270	\$105.00	\$28,350.00
122	Filter Fabric	SY	4,150	\$3.00	\$12,450.00
123	24" Concrete FES	EA	2	\$1,560.00	\$3,120.00
124	36" Concrete FES	EA	3	\$2,510.00	\$5,020.00
125	48" Concrete FES	EA	1	\$4,085.00	\$4,085.00
126	PSCCSP FES	EA	1	\$555.00	\$555.00
127	36" RCP Riser	LF	70	\$350.00	\$24,500.00
129	72" RCP Riser	LF	16	\$680.00	\$10,880.00
130	RSP Light Class	CY	179	\$71.00	\$12,709.00
131	RSP #2 Backing	CY	75	\$91.00	\$6,825.00
135	RSP Filter Fabric (Class 8)	SY	560	\$4.00	\$2,240.00
171	Mobilization	LS	1	\$20,000.00	\$20,000.00
Total					\$920,088.00

762
4719
8009
875
16,691
100,650
28,579
46,757
63,785
115,841
121,716
77,230
48,987
32,010
2913
2804
6193
3208
647
15,879
7110
10,740
6,000
1445
—

723,557

EXCLUSIONS:

BONDS

ENGINEERING, STAKING ,TESTING, PERMITS, EXTRA INSURANCE AND ANY FEES

CONSTRUCTION WATER

TRAFFIC CONTROL & BARRICADES

STORMWATER PROTECTION (BMP,s)

ASPHALT & CONCRETE REPAIR

PIPE CLEANING (AFTER INSTILLATION & ANY MAINTENANCE

DEWATERING (GROUND & SURFACE).

CONSTRUCTION LIGHTING.

NOTES:

ALL SPOIL WILL BE LEVELED AND LEFT AT EACH DRAINAGE PROFILE,

ALL DEMO WILL BE SIZED TO 24" MINUS AND LEFT ON SITE.

ITEM #48 (GRAVEL BEDIING) IS FROM LOCAL SOURCE, AND DOSE NOT MEET
PROJECT SPEC.

ITEM #41 (REMOVE CONCRETE) IS FOR DRAINAGE WORK ONLY.


SALAS WILL EXCAVATE MINOR STRUCTURES AS WE INSTALL PROFILES,

CONTRACTOR TO SHORE IF NEEDED

SUITABLE ACCESS TO ALL WORK

ANY QUESTIONS PLEASE CALL ME AT (619) 977-5608

BERT W. SALAS, INC.



BOB SALAZ

PRESIDENT

Back To Query Form

Search Returned 1 Records

Thu Jun 11 09:50:07 PDT 2015

Query Criteria

Firm ID: 77

Firm Type: DBE

Firm ID	77
Firm/DBA Name	BERT W SALAS, INC.
Address Line1	10769 WOODSIDE AVENUE, SUITE 201
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bsalaz@bertsalasinc.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C8650 CORRUGATED METAL PIPE (CSP); C8819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETE-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
A General Engineering Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
HISPANIC
DBE

Back To Query Form

BERT W. SALAS, INC. LIC#275199 DBE#77 SBE#11175

DIR # 1000004246

10769 WOODSIDE AVE, 201 / SANTEE, CA. 92071

PHONE (619) 562-7711

Fax (619) 258-3515

Date June, 11 2015

RE; CALTRANS, ROUTES 11,/125/905 SEPARATION IN SAN DIEGO

11-288814

**WE SUBMIT THE FOLLOWING PROPOSAL TO FURHISH AND PLACE ALL ITEMS LISTED
BELOW PER ADDENDUMS 1 THROUGH 3**

Item	Description	Unit	Estimated Quantity	Unit Price	Total Price
29	Remove Flared End Section	EA	2	\$200.00	\$400.00
38	Remove Culvert	LF	270	\$20.00	\$5,400.00
41	Remove Concrete (Salas Work)	CY	23	\$220.00	\$5,060.00
42	Remove RSP	CY	37	\$22.00	\$814.00
48	Gravel Bedding	CY	560	\$54.00	\$30,240.00
86	48" Steel Casing	LF	61	\$2,350.00	\$143,350.00
144	18" APC	LF	410	\$56.00	\$22,960.00
115	24" APC	LF	800	\$69.00	\$55,200.00
116	24" RCP	LF	500	\$100.50	\$50,250.00
117	36" RCP	LF	880	\$183.00	\$161,040.00
118	48" RCP	LF	630	\$274.00	\$172,620.00
119	72" RCP	LF	210	\$562.00	\$118,020.00
120	36" Jacked RCP	LF	64	\$375.00	\$24,000.00
121	24" PSCCSP	LF	270	\$105.00	\$28,350.00
122	Filter Fabric	SY	4,150	\$3.00	\$12,450.00
123	24" Concrete FES	EA	2	\$1,560.00	\$3,120.00
124	36" Concrete FES	EA	3	\$2,510.00	\$5,020.00
125	48" Concrete FES	EA	1	\$4,085.00	\$4,085.00
126	PSCCSP FES	EA	1	\$555.00	\$555.00
127	36" RCP Riser	LF	70	\$350.00	\$24,500.00
129	72" RCP Riser	LF	16	\$680.00	\$10,880.00
130	RSP Light Class	CY	179	\$71.00	\$12,709.00
131	RSP #2 Backing	CY	75	\$91.00	\$6,825.00
135	RSP Filter Fabric (Class 8)	SY	560	\$4.00	\$2,240.00
171	Mobilization	LS	1	\$20,000.00	\$20,000.00
Total					\$920,088.00

EXCLUSIONS:

BONDS

ENGINEERING, STAKING ,TESTING, PERMITS, EXTRA INSURANCE AND ANY FEES

CONSTRUCTION WATER

TRAFFIC CONTROL & BARRICADES

STORMWATER PROTECTION (BMP,s)

ASPHALT & CONCRETE REPAIR

PIPE CLEANING (AFTER INSTILLATION & ANY MAINTENACE

DEWATERING (GROUND & SURFACE).

CONSTRUCTION LIGHTING.

NOTES:

ALL SPOIL WILL BE LEVELED AND LEFT AT EACH DRAINAGE PROFILE,

ALL DEMO WILL BE SIZED TO 24" MINUS AND LEFT ON SITE.

ITEM #48 (GRAVEL BEDIING) IS FROM LOCAL SOURCE, AND DOSE NOT MEET
PROJECT SPEC.

ITEM #41 (REMOVE CONCRETE) IS FOR DRAINAGE WORK ONLY.


SALAS WILL EXCAVATE MINOR STRUCTURES AS WE INSTALL PROFILES,

CONTRACTOR TO SHORE IF NEEDED

SUITABLE ACCESS TO ALL WORK

ANY QUESTIONS PLEASE CALL ME AT (619) 977-5608

BERT W. SALAS, INC.


BOB SALAZ

PRESIDENT

Back To Query Form

Search Returned 1 Records

Thu Jun 11 09:50:07 PDT 2015

Query Criteria

Firm ID: 77

Firm Type: DBE

Firm ID	77
Firm/DBA Name	BERT W SALAS, INC.
Address Line1	10789 WOODSIDE AVENUE, SUITE 201
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bsalaz@bertsalasinc.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETE-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
HISPANIC
DBE

Back To Query Form

DIR 1000005788

Golden State Boring & Pipe Jacking, Inc.

7000 Merrill Ave., Box 40 - Chino, CA 91710
(909) 930-5811 Office (909) 930-5813 Fax

****California Contractors License #678500****

****Arizona Contractors License #125204****

****Nevada Contractors License #0054905****

PROPOSAL

June 10, 2015

Attention: Estimator

Reference: Caltrans 11-288814 Route 11/125-905 Separation

GOLDEN STATE BORING & PIPE JACKING, INC. will furnish and install casing, load contractor supplied carrier pipe, furnish and install insulators and end seals (if required), grout the exterior (30" and over ONLY) and fill the annular space for the following:

61' X 48" X 5/8" Wall Steel Casing @ \$1,650.00 per lineal foot

Total Bid: \$100,650.00

- CONTRACTOR, or others, to dig, barricade and shore bore pit and retrieve pit to the dimensions required by GSB&PJ.
- Contractor to remove and dispose of spoil from pit area.
- Contractor to provide a handrail around the jacking and receiving pits per OSHA requirements.
- Contractor to provide permissible egress to the tunnel portals including ladders and ladder landings.
- Contractor to protect pits and working area from storm.
- Contractor shall supply hubs at the front and rear of the pits on line.
- Contractor to furnish a cut sheet to our foreman before work commences.
- Contractor to dig pits, to 2/10 of a foot on the required subgrade of the jacked crossing.
- Contractor to dig a receiving pit ahead of tunneling.
- Extra work or standby time will be charged at \$950.00 /hr.
- Contractor to provide dewatering for the bore pit, the receiving pit and along the alignment of the crossing, if required by GSB&PJ.
- Contractor to install a stringline through jacking pit on designed flow line.
- Pit depth 18" below flow line for casing 36" and below.
- Pit depth 24" below flow line for casing 42" and above.
- If groundwater exists, Contractor to provide 24" of crushed rock in the bottom of the bore pit, otherwise Contractor to provide 18".
- If groundwater exists, boring must be performed uphill.

- Contractor provide erosion control if required.
- Contractor to furnish GSB&PJ with a level crane pad for jacking pit and receiving pit.
- Contractor to supply a vertical back-up capable of withstanding the necessary jacking forces required to complete the crossing.
- Contractor to supply bulkheads prior to annular space backfill.
- Contractor to provide traffic control.
- Contractor to provide restroom facilities.
- Contractor to locate all substructures and pipelines.
- Contractor to supply water and water truck if required
- GSB&PJ will be held harmless from damages, of any kind caused by contractors, engineers, or owner's failure to properly locate such substructures or pipelines.
- Contractor to supply the tunnel/bore entry portal and exit portal.
- Work performed on the portals will be charged at time and material or standby rate.
- Contractor to provide Dig Alert Ticket Number prior to mobilization.
- Contractor to supply certified welders (a minimum of 2) for casing if required.
- Contractor shall supply pipe fitter when carrier pipe is installed.
- Contractor to finish and test carrier pipe for leakage and fill with water prior to annular space backfill.
- Contractor to weld carrier when required.
- Contractor to supply a minimum of 2 welders for carrier pipe.
- Bores with a casing diameter less than 30" will have no line and grade guarantee.
- Contractor to provide ground stabilization, i.e. chemical grouting if required.
- Additional training that is required by the Agency/Owner and/or General Contractor will be billed at a flat rate of \$950.00/hr.
- GSB&PJ will perform project based upon a mutually agreed upon schedule.
- This bid amount is based on 1 mobilization/demobilization. Any additional mobilization/demobilization will be based on a time and material basis.
- CONTRACTOR, or others, to supply all permits, engineering costs, inspection fees, or any special insurance--such as railroad insurance. GSB&PJ shall supply a certificate of insurance for proof of \$1 million general liability coverage; excess insurance coverage will be the responsibility of the contractor. If a waiver of subrogation is required, a fee of 3% of the payroll will be added. Should a bond be statutorily required as set forth in Section 4108 of the Public Contracts Code, a fee of 2.5% of the contract price will be added. If you desire to be named additional insured, please contact our office. Contractor agrees to make timely progress payments. Should legal matters arise concerning this project, with regards to payments and/or extra work; the subcontractor will be entitled to recover court costs and legal fees.
- This price is based on machine boreable ground with the above stated casing diameter and does not include rock conditions. If rock, foreign, or man made material are encountered additional charges will be on a time and material basis. If any backcharges are incurred by GSB&PJ they shall be signed for at the time of occurrence on the jobsite by our superintendent.
- Upon acceptance of our Proposal it is to be signed and returned to our office before material and/or work can be scheduled. This Proposal may be withdrawn by us if not accepted within 10 working days.

Golden State Boring & Pipe Jacking appreciates this opportunity to prepare a proposal for your company, and we look forward to working together.

Contractor

Golden State Boring & Pipe Jacking, Inc.

By _____ By _____
Name Title Name Title
Contractor's State License No. _____ Contractor's State License No. 678500



KPA 1

Not
Union

**SUE CORP (DBE/WBE/SBE)
SUEBORE20150611**

HORIZONTAL EARTH BORING SINCE 1989

CA. 985414, DIR. 1000013714

Estimator: Robert Aguinaga

714-482-5101

raguinaga@suecorp.com

PROPOSAL

TO: BIDDING PRIME

DATE: 06-11-2015

PROJECT: CADOT 11-288814. 11/125/905

SAN DIEGO, CA

QUOTE # SUE2015012- JACK & BORE

Item # 86 - JACK AND BORE 48" WELDED STEEL PIPE CASING .625" THICK. DOMESTIC CASING MATERIAL INCLUDED 6 WEEKS LEAD TIME ON CASING FROM SIGNED CONTRACT, PLUS INSPECTION PROCESS TIME.

Item # 86- 028793

48" WELDED STEEL PIPE: JACK & BORE, APPROX. 61 FT OF 48" INCH X .625 INCH THICK STEEL CASING. NEW DOMESTIC CASING MATERIAL INCLUDED, A SINGLE PASS BUTT WELD BY A NON CERTIFIED WELDER INCLUDED, ONE MOBILIZATION INCLUDED IN PRICE.

PRICE \$1,904.00 PER LF (PER LINEAL FOOT) W/ SUE PROVIDING CASING MATERIAL.

MOBILIZATION & SUBMITTALS: \$7,231.00

TOTAL ESTIMATE: \$116,144.00 (EXCLUDES LINING & COATING OF CASING, CERTIFIED WELDING/FUSION OF CARRIER PIPE, DE-WATERING, & CATHODIC PROTECTION)

Item # 120- 028798

36" JACKED RCP: INSTALL APPROX. 64 FT OF CUSTOMER PROVIDED 36" INCH RCP ON SUE PROVIDED STAINLESS STEEL CASING SPACERS, 6 SACK SAND SLURRY ANNULAR BACKFILL INCLUDED, SUE PROVIDED END SEALS INCLUDED, CUSTOMER TO PROVIDE WATER SUPPLY FOR BACKFILL INCLUDING WASH OUT AREA. ONE MOBILIZATION INCLUDED IN PRICE.

PRICE \$445.00 PER LF (PER LINEAL FOOT) W/ SUE PROVIDING CASING MATERIAL.

TOTAL ESTIMATE: \$28,480.00 (EXCLUDES LINING & COATING OF CASING, CERTIFIED WELDING/FUSION OF CARRIER PIPE, DE-WATERING, & CATHODIC PROTECTION)

INT'L ARM
6/11/15
INT'L _____

14728 Biola Ave. La Mirada, CA. 90638

FAX (562) 309-8261

www.construction-coordination.com



**SUE CORP (DBE/WBE/SBE)
SUEBORE20150611**

2

TERMS & CONDITIONS

- SUE CORP SHALL SOLEY VALIDATE THIS PROPOSAL & SHALL NOT SUBMIT TO ANY OTHER CONTRACT/ PROPOSAL OR AGREEMENT!
- SUE CORP'S DAILY EQUIPMENT RATE IS \$4,200.00 AS DEFINED BY SUE CORP (CALL FOR DEFINITION)
- THE **MOBILIZATION FEE** IS REQUIRED BEFORE COMMENCEMENT OF WORK ONTO THE SITE AND IS DEDUCTED FROM THE FINAL PAYMENT AMOUNT.
- PRICE IS BASED ON SEQUENTIAL WORK; IF DEMOBILIZATION AND RE-MOBILIZATION IS REQUIRED THEN ADDITIONAL COSTS WILL APPLY.
- SUE CORP'S PERFORMANCE OF THIS PROPOSAL IS SCHEDULE PERMITTING. SUE CORP SHALL NOT BE HELD RESPONSIBLE FOR DAMAGES DUE TO DELAYS IN SCHEDULE IN THE EVENT THAT SUE CORP CANNOT MEET THE CUSTOMER'S SCHEDULE FOR THIS PROJECT THERE SHALL NOT BE ANY OVERTIME, OR MULTIPLE SHIFTS WORKED BY SUE CORP'S BORING'S CREW TO ATTEMPT TO MAKE UP FOR LOST TIME WITHOUT PRIOR APPROVAL AND CHANGE ORDER..
- SUE CORP 'S BID DOES NOT UTILIZE ANY OF THE FOLLOWING 1) NIGHT WORK, 2) MULTIPLE SHIFTS. 3) ADDITIONAL PERSONELL FOR ANY REASON INCLUDING HOLE WATCH. RADIO MAN. TRUCK DRIVER OR TRAFFIC CONTROL) SUE CORP'S BORING'S CREW SIZE IS SOLEY THE DISCRETION OF SUE CORP. IF ANY OF THE ABOVE ARE REQUIRED PLEASE NOTIFY SUE IN WRITING AND REQUEST A CHANGE.
- SUE CORP SHALL RESPOND TO ANY TYPE OF COMMUNICATION BETWEEN SUE CORP & CUSTOMER WITHIN 24 HOURS
- CUSTOMER IS SOLEY RESPONSIBLE FOR ALL SUE CORP'S INVOICES INCLUDING EXTRAS, 30 DAYS FROM INVOICE DATE (INTEREST 15% PER MONTH)
- THIS PROPOSAL IS BASED ON MACHINE BOREABLE CONDITIONS (DEFINED AS SUE'S DRY AUGER BORING MACHINE). THERE SHALL BE NO SCHEDULING WITHOUT THIS PROPOSAL SIGNED & FAXED TO SUE CORP'S OFFICE FIRST ALL BORES/TUNNELS 30 INCHES & LARGER ARE REQUIRED BY THE STATE OF CALIFORNIA'S OSHA MINE & TUNNEL UNIT TO HAVE A UNDERGROUND CLASSIFICASTION NUMBER (UGC#) ALL BORES/TUNNELS THAT ARE 30 INCHES & LARGER WITHOUT A UGC# SHALL BE SUBJECT TO DELAYS IN SCHEDULE. THE UGC DOCUMENT MUST BE SENT TO SUE CORP'S BORING OFFICE 2 WEEKS PROIR TO SUE CORP'S MOBILIZATION, CUSTOMER TO BE CHARGED FOR SUE CORP TO OBTAIN UGC AN ADDITIONAL \$950.00 TO THIS AGREEMENT.
- ANY CHANGE IN LENGTH OF CASING TO BE INSTALLED THAT SUBTRACTS FROM THE QUANTITY QUOTED MAY BE SUBJECT TO A PRICE REVISION. SUE CORP ORDERS CASING BY SIGNED PROPOSAL ONLY. IN THE EVENT THAT THE CASING IS ORDERED / CUT IT SHALL BE THE CUSTOMER'S RESPONSIBILITY TO PAY FOR THE CASING PRECEEDING A CHANGE, SHORTENING, OR CANCELLATION OF WORK SPECIFIED IN THIS PROPOSAL CUSTOMER MAY BE BILLED DIRECT FOR CASING MATERIAL AND DEDUCT FROM SUE'S INVOICE AMOUNT IS BASED ON ACTUAL CASING INSTALLED OR ORDERED IF JOB IS CANCELLED ALL INVOICES ARE 30 CALANDER DAYS WITH NO RETENTION
- SUE CORP'S WORK DAY IS 8 HOURS, CUSTOMER, TO PREPARE AND CLOSE SUE CORP'S WORK AREA DAILY AT CUSTOMER EXPENSE BEFORE & AFTER SUE'S 8 HOUR WORK DAY. IF THE CUSTOMER REQUIRES LONGER DAYS PLEASE NOTIFY SUE CORP IN WRITING AND PROVIDE CHANGE ORDER.
- A STEERING SYSTEM WILL BE USED ON THIS PROJECT. ALL RELATED COSTS TO RETRIEVE OR REPLACE THE STEERING HEAD & CASING SHALL SOLEY BE THE CUSTOMER'S. IF THE HEAD IS UNRETRIEVABLE OR DAMAGED BEYOND REPAIR THE CUSTOMER SHALL

INT'L ARM
6/11/15
INT'L _____

14728 Biola Ave. La Mirada, CA. 90638

FAX (562) 309-8261

www.construction-coordination.com



**SUE CORP (DBE/WBE/SBE)
SUEBORE20150611**

IMMEDIATELY REIMBURSE SUE CORP FOR ALL COSTS INCURRED DUE TO THE REPLACEMENT OF THE STEERING HEAD & ALL DAMAGED EQUIPMENT.

- UNLESS A WRITTEN GUARANTEE FROM SUE CORP'S LOCAL HYDRAULIC SHOP CAN BE OBTAINED THERE SHALL BE NO INSTALLATION OF NEW ENDS CRIMPED ON THE DAMAGED HOSES OF THE STEERING HEAD.
- SUE CORP CANNOT GUARANTEE THE USE OF A STEERING SYSTEM WILL RESULT IN A USEABLE CASING INSTALLATION, AS GROUND CONDITIONS OR OBSTRUCTIONS CAN ALTER THE PATH OF THE STEERING SYSTEM BEYOND SUE'S CONTROL.
- CUSTOMER IS RESPONSIBLE TO CONTACT UNDERGROUND SERVICE ALERT & ALL KNOWN UTILITIES COMPANIES WHO HAVE ANY TYPE OF UTILITIES THAT INTERSECT WITH THE BORE CASING TO BE INSTALLED CUSTOMER SHALL POTHOLE ALL UTILITIES FROM BORE PIT TO RECEIVING PIT WITHIN 2 FEET OF EACH SIDE OF UTILITY INTERSECTION DOWN TO THE BORE CASING DEPTH SUE CORP RECOMMENDS THAT POTHOLES BE LEFT OPEN & PLATED IN ORDER TO PHYSICALLY SEE CASING CROSSING UNDER OR OVER INTERSECTING UTILITY CUSTOMER TO PROVIDE SUE CORP, WITH CUSTOMER'S DIG ALERT TICKET SO SUE CORP CAN CALL IN A DOUBLE DIG ALERT TICKET ~ PRIOR TO BORING DIG ALERT TICKET # _____ CUSTOMER SHALL HOLD SUE CORP & SUE CORP'S INSURANCE COMPANY HARMLESS FOR FAILURE TO PROPERLY LOCATE & POTHOLE ALL UTILITIES; DRAINAGE; & SUB-STRUCTURES CUSTOMER TO VERIFY DEPTHS OF ALL UTILITIES THAT INTERSECT BORE CASING & COMPARE TO PLAN PROFILE PRIOR TO SUE CORP'S MOBILIZATION SUE CORP'S STAND-BY RATE SHALL APPLY EVEN IF SUE CORP CANNOT MEET CUSTOMER'S SCHEDULE.
- CUSTOMER TO VERIFY COMPATIBILITY OF CARRIER PIPE SIZE IN CASING WITH RESPECT TO ACTUAL WORK TO BE PERFORMED.
- CUSTOMER TO VERIFY ACCURACY OF SURVEY STAKING OF BORE PRIOR TO SUE CORP'S MOVE ON. SUE CORP TO INSTALL CASING AS CUSTOMER DIRECTS SUE CORP TO SET UP BORE BASED ON SURVEY STAKING PRESENT AT TIME OF SUE CORP'S MOVE ON CUSTOMER IS SOLEY RESPONSIBLE FOR SURVEY MARKINGS.
- THERE SHALL BE NO LINE & GRADE GUARANTEES IN CASINGS UNDER 24" ID, CASING DIAMETERS SMALLER THAT 24 INCHES FOR MINIMAL DEVIATION BORES SHALL BE CHANGED TO 24" AT THE CUSTOMERS EXPENSE, INCLUDING ADDITIONAL BLOW SAND & LARGER EQUIPMENT (IF NEC).
- SUE CORP SCHEDULE/DURATION OF BORE WORK (DAYS TO COMPLETE BORE) TO BE DETERMINED. PLEASE NOTE THAT THE DURATION MAY INCREASE IF OBSTRUCTIONS ARE ENCOUNTERED, SUE CORP SHALL NOT BE RESPONSIBLE FOR DAMAGES.
- SUE CORP SHALL RESERVE THE RIGHT TO STOP WORKING DUE TO WEATHER CONDITIONS SUCH AS DRIZZLE, RAIN HAIL WINDS OR SATURATED WORKING AREA INCLUDING BUT NOT LIMITED TO UN-PAID INVOICES, CUSTOMER'S FAILURE TO SIGN SUE CORP'S EXTRA WORK OR STAND-BY DOCCUMENTS.
- ALL SPOILS ARE THE RESPONSIBILITY OF THE CUSTOMER.
- SUE CORP'S HOURLY ROCK, OBSRTUCTION, & STAND-BY RATE IS \$725.00 DOLLARS PER HOUR. (NON-NEGOTIABLE / NO BREAKDOWNS)
- WHEN CONDITIONS EXIST THAT PROHIBIT SUE CORP FROM STOCK PILING OR LEAVING EQUIPMENT OVERNIGHT ON THIS PROJECT, THE CUSTOMER SHALL BE RESPONSIBLE FOR SECURING A STORAGE YARD FOR SUCH IT SHALL REMAIN THE CUSTOMER'S RESPONSIBILITY TO MOVE ANY MATERIAL FROM STORAGE YARD TO SUE CORP'S BORE PIT LOCATION CUSTOMER TO MAINTAIN BORE PIT SURFACE AREA DAILY & NIGHTLY
- CUSTOMER IS RESPONSIBLE FOR ALL SUE CORP'S LEGAL FEES

EXCLUSIONS

INT'L ARM
6/11/15
INT'L _____

14728 Biola Ave. La Mirada, CA. 90638

FAX (562) 309-8261

www.construction-coordination.com



**SUE CORP (DBE/WBE/SBE)
SUEBORE20150611**

4

- 1) BORE PIT & RECEIVING PIT EXCAVATION (SEE DIMENSIONS BELOW)
- 2) SHORING MATERIALS & INSTALLATION
- 3) CERTIFIED WELDERS/ WELDING
- 4) ALL SPOILS ARE THE CUSTOMERS RESPONSIBILITY
- 5) LOCATING & POT-HOLING ALL UTILITIES BORE CROSSES (SUE CAN PROVIDE AT ADDITIONAL FEE)
- 6) ALL SURVEY FEES
- 7) INSPECTION FEES INCLUDING OVERTIME
- 8) ANY & ALL PERMITTS INCLUDING RIGHTS OF ENTRY FROM ANY PROPERTY OWNER
- 9) FLAGMAN, AND ENCROACHMENT PERMITS FOR WORK WITHIN ACTIVE RAILROAD ROW.
- 10) CUSTOMER TO MAINTAIN AND PROTECT BORE & RECEIVING PIT AROUND THE CLOCK AT ALL TIMES. INCLUDING DE-WATERING AT CUSTOMER EXPENSE
- 11) ALL TESTING OF CARRIER PIPE
- 12) ROCK OR OBSTRUCTION CONDITIONS (SUE CORP'S HOURLY RATE IS \$725.00 PER HOUR, PORTAL TO PORTAL)
- 13) ADDITIONAL INSURANCES OR LIMITS THAT EXCEED THE CURRENT SUE CORP LEVELS OF INSURANCE.
 1. SUE, Inc. carries the following insurance:
 - A. Commercial General Liability: \$1,000,000 each occurrence limit/ \$2,000,000 general aggregate per project, \$2,000,000 products/completed operations aggregate/ \$1,000,000 personal and advertising injury aggregate.
 - B. Automobile Liability: \$1,000,000 combined single limit bodily injury and property damage liability for owned, non-owned and hired vehicles.
 - C. E&O: \$1,000,000
 - D. Umbrella Liability: \$4,000,000/ \$1,000,000 aggregate.
 - E. Worker's Compensation: \$1,000,000 Accident (Each Accident)/ \$1,000,000 by Disease Policy Limit/ \$1,000,000 by Disease (Each Employee).
 2. If additional insurance is required, SUE, Inc. reserves the right to transfer these additional insurance costs to the Prime or Contractor.
- 14) (BONDING) IF REQUIRED, CUSTOMER SHALL BE CHARGED AN ADDITIONAL 3-5% AT ACTUAL COST.

BORE-PIT DIMENSIONS

BORE / JACKING PIT SHALL BE 24 FEET IN LENGTH, 12 FEET IN WIDTH & 18 INCHES BELOW BOTTOM OF CASING. THE PIT SHALL BE OFFSET ONE FOOT TO THE LEFT OF CENTERLINE (STANDING AT THE REAR OF THE PIT LOOKING IN THE DIRECTION OF THE BORE). CUSTOMER IS TO PROVIDE SUITABLE BACK UP FOR SUE CORP'S EQUIPMENT TO THRUST AGAINST. ALL LABOR, MATERIAL, OR EQUIPMENT NEEDED TO PROVIDE A SUFFICIENT BACK UP SHALL BE THE CUSTOMERS EXPENSE. RECEIVING PIT SHALL BE 5 FEET IN LENGTH, 8 FEET IN WIDTH & 18 INCHES BELOW CASING.

PAYMENT 30 CALANDER DAYS, REGARDLESS IF CUSTOMER HAS BEEN PAID OR NOT. **NO** RETENTION TO BE HELD.

BY ACCEPTING THIS PROPOSAL OR LISTING SUE CORP (Formerly known as TRI-BORING INC.)

INT'L ARM
6/11/15
INT'L _____

14728 Biola Ave. La Mirada, CA. 90638

FAX (562) 309-8261

www.construction-coordination.com



**SUE CORP (DBE/WBE/SBE)
SUEBORE20150611**

5

ON THIS PROJECT, CUSTOMER AGREES TO ALL CONDITIONS & EXCLUSIONS WRITTEN ABOVE. THIS PROPOSAL IS VALID FOR 60 DAYS UNLESS SIGNED.

SIGNATURE,

X, _____ FIRM, _____ TITLE _____

PRINT NAME _____ DATE _____

X, *Amy Rachel Miller*

DATE: 06-11-2015

AMY RACHEL MILLER, PRESIDENT, Safe Utility Exposure, Inc. (SUE CORP)

INT'L ARM
6/11/15
INT'L _____

14728 Biola Ave. La Mirada, CA. 90638
FAX (562) 309-8261
www.construction-coordination.com



OHL USA

06-17-15A11:32 RCVD

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Third Bidder

DBE Commitment and GFE Documentation Pages



OHL USA

06-17-15 A11:32 RCVD

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Third Bidder

GOOD FAITH EFFORTS

Caltrans Project #: 11-288814

**For Construction on State Highway In San Diego at
Route 11/125/905 Separation**

Caltrans DBE Commitment and GFE Documentation Pages	Tab 1
Attachment A - Work Items Offered	Tab 2
Attachment B - Publications & Advertising	Tab 3
Attachment C - Identifying project information	Tab 4
Bonding, line of credit, insurance & equipment assistance	
Attachment D - NAICS Codes	Tab 5
Attachment E - Invitations to Bid: Emails Sent	Tab 6
Attachment F - Caltrans DBE Search/Call List	Tab 7
Attachment G - Selected Firms & DBE Status	Tab 8



OHL USA

06-17-15A11:32 RCVD

1920 Main Street, Suite 310 – Irvine, CA 92614 | Phone: (949) 242-4432 | www.ohlusa.com

Third Bidder

GOOD FAITH EFFORTS

Caltrans Project #: 11-288814

**For Construction on State Highway In San Diego at
Route 11/125/905 Separation**