

# THIRD BIDDER

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **11-402804**

BID AMOUNT: \$ **3,261,261.00**

BID OPENING DATE: **06/06/13**

BIDDER'S NAME: **Granite Construction**

DBE GOAL FROM CONTRACT, %: **4**

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
**N/A**

| BID ITEM NO.  | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup> | FOR CALTRANS USE ONLY | NAME OF DBEs<br><small>(Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)</small> | DOLLAR AMOUNT DBE <sup>3</sup> |
|---|---|-----------------------|--|--------------------------------|
| <b>*PLEASE SEE ATTACHED DBE COMMITMENT SPREADSHEET*</b> |   |                       |  |                                |
|   |   |                       |  |                                |
|   |   |                       |  |                                |
|   |   |                       |  |                                |
|   |   |                       |  |                                |
|   |   |                       |  |                                |

|  |  |
|--|--|
| <p><b>IMPORTANT:</b> Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.</p> <p>1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.</p> <p>2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.</p> <p>3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.</p> | <p><b>Total Claimed Participation</b></p> <p><b>\$507,943.85</b></p> <p><b>15.58 %</b></p> |
|--|--|

Submit to:

**MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005**

*Mike Boer*  
 \_\_\_\_\_  
 Signature of Bidder  
**Mike Boer - Chief Estimator**

**06/06/13**                      **760-732-0915**  
 Date                                      (Area Code) Tel. No.

**Mike Boer**  
 \_\_\_\_\_  
 Person to Contact                      (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

**CALTRANS BIDDER - DBE - COMMITMENT**

**Contract No: 11-402804**

**Bid Amount \$: \$ 3,261,261.00**

**Bid Opening Date: 6/6/2013**

**Bidder's Name: Granite Construction**

**UDBE Goal From Contract %: 4**

**Job Name: Cold Plane and Hma, Reconstruct Mbgr. Rte. 163/52**

| CONTRACT ITEM NO.           | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED | FOR CALTRANS USE ONLY | NAME OF DBE               | CERTIFICATION NO. | ADDRESS   | PHONE NO.    | DOLLAR AMOUNT DBE |
|-----------------------------|--|-----------------------|---------------------------|-------------------|---|--------------|-------------------|
| 16, 23-27, 79, 80, 82-86    | Guard Railing  |                       | Ace Fence Company         | 34153             | 727 North Glendora Ave<br>La Puente, CA 91744   | 626-333-0727 | \$ 136,800.00     |
| 1,4-6, 15, 18-20, 77, 87-94 | Striping, Markers, Markings, Delineators, Lead Compliance Plan (Portion)                 |                       | Payco Specialties Inc.    | 102               | 120 North Second Ave<br>Chula Vista, CA 91910   | 619-422-9204 | \$ 65,395.00      |
| 66-69                       | Place HMA Dike   |                       | A.C. Dike Co.             | 000219            | 2788 Venture Dr.<br>Lincoln, CA 95648           | 916-652-0159 | \$ 9,700.00       |
| 17, 34-59, 62, 99           | Landscaping  |                       | Diversified Landscape Co. | 8022              | 33801 Washington Street<br>Winchester, CA 92596 | 951-926-7444 | \$ 296,046.85     |
|                             |  |                       |                           |                   |   |              |                   |
|                             |  |                       |                           |                   |   |              |                   |

**Total Claimed Participation: \$ 507,943.85**

**% of Work Achieved: 15.58%**



**ACE FENCE COMPANY**

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid  
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence In Quality and Services"  
 "We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO : General Contractors  
 FROM : Michael Abarilla  
 PROJECT : CADOT Cold Plane and HMA Overlay, Reconstruct MBGR (Contract No. 11-402804)  
 From 0.5 Mile West of Convoy St. Overcrossing to 0.4 Mile West of Route 163/52 Separation, San Diego Co., CA  
 BID DATE : 6/06/13 2:00 P.M.  
 SPECS : per 2010 CALTRANS Plans & Specs  
 ATTN : Estimator  
 DATE : 6/05/13  
 PAGES : 1  
 ADDENDUM: 1 & 2

| ITEM                 | DESCRIPTION  | Unit | Qty   | Unit Price  | Amount       |
|----------------------|--|------|-------|-------------|--------------|
| Proposal as follows: |  |      |       |             |              |
| 16                   | TREATED WOOD WASTE                                   | LB   | 9,560 | \$ 0.50     | \$ 4,780.00  |
| 23                   | RECONSTRUCT SINGLE THRIE BEAM BARRIER (STEEL POST)   | LF   | 300   | \$ 39.50    | \$ 11,850.00 |
| 24                   | RECONSTRUCT FLARED TERMINAL SYSTEM (TYPE SRT)        | EA   | 1     | \$ 1,970.00 | \$ 1,970.00  |
| 25                   | RECONSTRUCT IN-LINE TERMINAL SYSTEM (TYPE ET)        | EA   | 1     | \$ 2,600.00 | \$ 2,600.00  |
| 26                   | RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST) | LF   | 920   | \$ 30.50    | \$ 28,060.00 |
| 27                   | RECONSTRUCT METAL BEAM GUARD RAILING (STEEL POST)    | LF   | 1,280 | \$ 29.50    | \$ 37,760.00 |
| 79                   | METAL BEAM GUARD RAILING (STEEL POST)                | LF   | 180   | \$ 34.00    | \$ 6,120.00  |
| 80                   | METAL BEAM GUARD RAILING RAIL ELEMENT (RUB RAIL)     | LF   | 220   | \$ 15.00    | \$ 3,300.00  |
| 82                   | SINGLE THRIE BEAM BARRIER (STEEL POST)               | LF   | 320   | \$ 46.50    | \$ 14,880.00 |
| 83                   | TRANSITION RAILING (TYPE WB)                         | EA   | 4     | \$ 3,200.00 | \$ 12,800.00 |
| 84                   | END CAP (TYPE TC)                                    | EA   | 6     | \$ 100.00   | \$ 600.00    |
| 85                   | END ANCHOR ASSEMBLY (TYPE SFT)                       | EA   | 8     | \$ 685.00   | \$ 5,480.00  |
| 86                   | ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)        | EA   | 3     | \$ 2,200.00 | \$ 6,600.00  |

Bond Rate 1.5%

**TOTAL AMOUNT: \$ 136,800.00**

- \* ITEM # 83 & 84 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATORS; STAINING & PAINTING; MINOR CONCRETE & ANY CONCRETE WORKS; VEGETATION CONTROL; REMOVAL OF EXISTING FENCES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; CONSTRUCTION OF CONCRETE CURBS & BARRIERS; GROUNDING OR ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS & PERMIT FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION  
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

[Back To Query Form](#)**Search Returned 1 Records**

Mon Jun 10 12:03:29 PDT 2013

**Query Criteria**

Firm/DBA Name: ace fence

Firm Type: DBE

|                              |                         |
|------------------------------|-------------------------|
| <b>Firm ID</b>               | 34153                   |
| <b>Firm/DBA Name</b>         | ACE FENCE COMPANY       |
| <b>Address Line1</b>         | 727 N. GLENDORA AVENUE, |
| <b>Address Line2</b>         |                         |
| <b>City</b>                  | LA PUENTE               |
| <b>State</b>                 | CA                      |
| <b>Zip Code1</b>             | 91744                   |
| <b>Zip Code2</b>             |                         |
| <b>Mailing Address Line1</b> |                         |
| <b>Mailing Address Line2</b> |                         |
| <b>Mailing City</b>          |                         |
| <b>Mailing State</b>         |                         |
| <b>Mailing Zip Code1</b>     |                         |
| <b>Mailing Zip Code2</b>     |                         |
| <b>Certification Type</b>    | DBE                     |
| <b>EMail</b>                 | mpa@acefencecompany.com |
| <b>Contact Name</b>          | MICHAEL ABANILLA        |
| <b>Area Code</b>             | ( 626 )                 |
| <b>Phone Number</b>          | 333-0727                |
| <b>Fax Area Code</b>         | ( 626 )                 |
| <b>Fax Phone Number</b>      | 333-7843                |
| <b>Agency Name</b>           | CITY OF LOS ANGELES     |
| <b>Counties</b>              | 19; 30; 33; 36; 37; 56; |
| <b>Districts</b>             | 07; 08; 11; 12;         |
| <b>DBE NAICS</b>             | 237310; 237990; 238990; |

**ACDBE NAICS**

|                   |  |
|-------------------|--|
| <b>Work Codes</b> | C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING;        |
| <b>Licenses</b>   | A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; |
| <b>Trucks</b>     |  |
| <b>Gender</b>     | F  |
| <b>Ethnicity</b>  | ASIAN PACIFIC  |
| <b>Firm Type</b>  | DBE  |

[Back To Query Form](#)



# PAYCO SPECIALTIES, INC.



Highway - Airport - Parking Lot - Striping and Marking  
 UDBE/DBE / WBE #102 -- Laborers Local Union #1184 -- License #298637 B, C-32

## BID PROPOSAL FEDERAL

120 North Second Avenue  
 Chula Vista, CA 91910-1127

Phone: (619) 422-9204  
 Fax (619) 427-1620 / 422-1404

| Project Description: <b>ROUTE 52 - 11-402804</b> |                                   |                          |                 | Bid Date: <b>6/6/2013</b>          |              |
|--|-----------------------------------|--------------------------|-----------------|------------------------------------|--------------|
| Contract Time Limit:                             |                                   | W.D. Liquidated Damages: |                 | per C.D. Addendums Noted: <b>X</b> |              |
| Item No.   | Item Description                  | Estimated Quantity       | Unit of Measure | Unit Price                         | Item Total   |
| 1  | LEAD COMPLIANCE PLAN (PORTION)    | 1.00                     | LS              | \$ 4,000.00                        | \$ 4,000.00  |
| 4  | TEMP. MARKING (PAINT)             | 96.00                    | SF              | \$ 6.00                            | \$ 576.00    |
| 5  | TEMP. STRIPE (PAINT)              | 2,490.00                 | LF              | \$ 1.20                            | \$ 2,988.00  |
| 6  | TEMP. PAVEMENT MARKER             | 54.00                    | EA              | \$ 15.00                           | \$ 810.00    |
| 15   | REMOVE YELLOW THERMO STRIPE (HAZ) | 450.00                   | LF              | \$ 5.00                            | \$ 2,250.00  |
| 18   | REMOVE PAINT STRIPE               | 13,900.00                | LF              | \$ 0.65                            | \$ 9,035.00  |
| 19   | REMOVE PAINT MARKING              | 96.00                    | SF              | \$ 5.00                            | \$ 480.00    |
| 20   | REMOVE THERMO STRIPE              | 2,230.00                 | LF              | \$ 0.80                            | \$ 1,784.00  |
| 77   | DELINATOR (CLASS 1)               | 89.00                    | EA              | \$ 50.00                           | \$ 4,450.00  |
| 87   | THERMO PAVEMENT MARKING           | 800.00                   | SF              | \$ 3.50                            | \$ 2,800.00  |
| 88   | 4" THERMO STRIPE (WET VIS.)       | 31,400.00                | LF              | \$ 0.40                            | \$ 12,560.00 |
| 89   | 4" THERMO STRIPE (WET VIS. 17-7)  | 730.00                   | LF              | \$ 1.00                            | \$ 730.00    |
| 90   | 4" THERMO STRIPE (WET VIS. 36-12) | 23,000.00                | LF              | \$ 0.40                            | \$ 9,200.00  |
| 91   | 8" THERMO STRIPE (WET VIS.)       | 3,880.00                 | LF              | \$ 1.00                            | \$ 3,880.00  |
| 92   | 8" THERMO STRIPE (WET VIS. 12-3)  | 3,260.00                 | LF              | \$ 0.80                            | \$ 2,608.00  |
| 93   | PAVEMENT MARKER (NON-REFL)        | 2,020.00                 | EA              | \$ 1.40                            | \$ 2,828.00  |
| 94   | PAVEMENT MARKER (RETROREFL)       | 1,380.00                 | EA              | \$ 3.20                            | \$ 4,416.00  |

**STIPULATIONS:**

**RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

- \* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- \* This Proposal is valid for 30 days after the bid date.
- \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- \* Bond cost to be paid by Prime Contractor.
- \* ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not available. Please call.
- \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

**EXCLUSIONS:**

TRAFFIC CONTROL - L.D.'s - SIGNAGE - STATIONING - SWEEPING 0 PLANS - ENGINEERING

**INCLUSIONS:**

# of Working Days to Complete our Work: 10 # of Move-In's Allotted: 3 Add'l Move-In's: \$ 800.00

BID AMOUNT: **\$ 65,395.00**

ESTIMATOR: BILL TAYLOR

\$1650 min Crew → \$16,500

[Back To Query Form](#)**Search Returned 1 Records**

Mon Jun 10 12:04:35 PDT 2013

**Query Criteria**

Firm/DBA Name: Payco Specialties

Firm Type: DBE

|                              |                                 |
|------------------------------|---------------------------------|
| <b>Firm ID</b>               | 102                             |
| <b>Firm/DBA Name</b>         | PAYCO SPECIALTIES, INCORPORATED |
| <b>Address Line1</b>         | 120 NORTH SECOND AVE.           |
| <b>Address Line2</b>         |                                 |
| <b>City</b>                  | CHULA VISTA                     |
| <b>State</b>                 | CA                              |
| <b>Zip Code1</b>             | 91910                           |
| <b>Zip Code2</b>             |                                 |
| <b>Mailing Address Line1</b> |                                 |
| <b>Mailing Address Line2</b> |                                 |
| <b>Mailing City</b>          |                                 |
| <b>Mailing State</b>         |                                 |
| <b>Mailing Zip Code1</b>     |                                 |
| <b>Mailing Zip Code2</b>     |                                 |
| <b>Certification Type</b>    | DBE                             |
| <b>E-Mail</b>                | rebecca@payco.biz               |
| <b>Contact Name</b>          | REBECCA LLEWELLYN               |
| <b>Area Code</b>             | ( 619 )                         |
| <b>Phone Number</b>          | 422-9204                        |
| <b>Fax Area Code</b>         | ( 619 )                         |
| <b>Fax Phone Number</b>      | 427-1620                        |
| <b>Agency Name</b>           | DEPARTMENT OF TRANSPORTATION    |
| <b>Counties</b>              | 02; 13; 19; 30; 33; 37;         |
| <b>Districts</b>             | 07; 06; 10; 11; 12;             |
| <b>DBE NAICS</b>             | 237310; 236990;                 |

**ACDBE NAICS**

|                   |   |
|-------------------|---|
| <b>Work Codes</b> | C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; |
| <b>Licenses</b>   | B General Building Contractor; C32 Parking and Highway Improvement Contractor;  |
| <b>Trucks</b>     |   |
| <b>Gender</b>     | F   |
| <b>Ethnicity</b>  | CAUCASIAN   |
| <b>Firm Type</b>  | DBE   |

[Back To Query Form](#)

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT SAN DIEGO CO. RT 52 11-402804**

**BIDS : 6/6/13**

**"PLACE ONLY"\* 7760 LF ASPHALT DIKE (TYPES C,D,E,F) @ \$1.25 LF.**

*Handwritten:*  
 = \$9,700-

**PRICE INCLUDES TACK AND ONE MOBILIZATION .  
 ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
 TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
 PREPARATION, BACKFILL, OR FOGSEAL**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC.# 407417 NEV. LIC.#24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

[Back To Query Form](#)**Search Returned 1 Records**

Mon Jun 10 12:06:38 PDT 2013

**Query Criteria**

Firm ID: 000219

Firm Type: DBE

|                              |   |
|------------------------------|---|
| <b>Firm ID</b>               | 219   |
| <b>Firm/DBA Name</b>         | A C DIKE CO   |
| <b>Address Line1</b>         | 2788 VENTURE DR.  |
| <b>Address Line2</b>         |   |
| <b>City</b>                  | LINCOLN   |
| <b>State</b>                 | CA  |
| <b>Zip Code1</b>             | 95648   |
| <b>Zip Code2</b>             |   |
| <b>Mailing Address Line1</b> |   |
| <b>Mailing Address Line2</b> |   |
| <b>Mailing City</b>          |   |
| <b>Mailing State</b>         |   |
| <b>Mailing Zip Code1</b>     |   |
| <b>Mailing Zip Code2</b>     |   |
| <b>Certification Type</b>    | DBE   |
| <b>E-Mail</b>                | paul@acdike.com   |
| <b>Contact Name</b>          | GEORGETTE MC CLAIN  |
| <b>Area Code</b>             | ( 916 )   |
| <b>Phone Number</b>          | 652-0159  |
| <b>Fax Area Code</b>         | ( 916 )   |
| <b>Fax Phone Number</b>      | 645-9618  |
| <b>Agency Name</b>           | DEPARTMENT OF TRANSPORTATION  |
| <b>Counties</b>              | 00;   |
| <b>Districts</b>             | 00;   |
| <b>DBE NAICS</b>             | 237990; 238110; 238120; 238910;   |
| <b>ACDBE NAICS</b>           |   |
| <b>Work Codes</b>            | C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; |
| <b>Licenses</b>              | A General Engineering Contractor;   |
| <b>Trucks</b>                |   |
| <b>Gender</b>                | F   |
| <b>Ethnicity</b>             | CAUCASIAN   |
| <b>Firm Type</b>             | DBE   |

[Back To Query Form](#)

# Diversified Landscape Co.

33801 Washington Street  
Winchester, CA 92596

Phone: 951-926-7444  
Fax: 951-926-7440

**DBE 8022 SBE 12567 Union Contractor Lic. 576183**

|   |  |
|---|--|
| <b>To:</b> Granite Construction                                       | <b>Contact:</b>  |
| <b>Address:</b> 440 South Melrose Drive, Suite 200<br>Vista, CA 92081 | <b>Phone:</b> (760) 732-0910<br><b>Fax:</b> (760) 758-1501 |
| <b>Project Name:</b> 11-402804  | <b>Bid Number:</b> 2184                                    |
| <b>Project Location:</b> Rte. 52 At Convoy Street, San Diego, CA      | <b>Bid Date:</b> 6/6/2013                                  |
| <b>Addendum #:</b> 2  |  |
| <b>Attachments:</b> DBE.pdf   |  |

| Item # | Item Description   | Estimated Quantity | Unit | Unit Price          | Total Price            |
|--------|--|--------------------|------|---------------------|------------------------|
| 12     | Temporary Drainage Inlet Protection                                | 36.00              | EACH | <del>\$297.00</del> | <del>\$10,692.00</del> |
| 17     | Remove Existing Irrigaion  | 1.00               | LS   | \$7,330.00          | \$7,330.00             |
| 34     | Roadside Clearing  | 1.00               | LS   | \$18,331.00         | \$18,331.00            |
| 35     | Weed Germination   | 26,500.00          | SY   | \$0.12              | \$3,180.00             |
| 36     | Iron Sulfate   | 1,690.00           | LB   | \$1.05              | \$1,774.50             |
| 37     | Mulch  | 800.00             | CY   | \$29.20             | \$23,360.00            |
| 38     | Commercial Fertilizer (Packet)                                     | 20,300.00          | EACH | \$0.24              | \$4,872.00             |
| 39     | Plant (Group A)  | 6,750.00           | EACH | \$10.60             | \$71,550.00            |
| 40     | Plant Establishment  | 1.00               | LS   | \$34,856.00         | \$34,856.00            |
| 41     | Check And Test Existing Irrigaion Facilities                       | 1.00               | LS   | \$3,100.00          | \$3,100.00             |
| 42     | Control and Neutral Conductors                                     | 1.00               | LS   | \$5,160.00          | \$5,160.00             |
| 43     | 1" Remote Control Valve  | 3.00               | EACH | \$208.00            | \$624.00               |
| 44     | 1 1/2" Remote Control Valve  | 15.00              | EACH | \$298.00            | \$4,470.00             |
| 45     | 2" Remote Control Valve  | 3.00               | EACH | \$357.00            | \$1,071.00             |
| 46     | Sprinkler (Type A-5)   | 12.00              | EACH | \$30.00             | \$360.00               |
| 47     | Sprinkler (Type A-6)   | 110.00             | EACH | \$76.40             | \$8,404.00             |
| 48     | Sprinkler (Type A-7)   | 36.00              | EACH | \$30.00             | \$1,080.00             |
| 49     | Sprinkler (Type A-8)   | 19.00              | EACH | \$76.40             | \$1,451.60             |
| 50     | Sprinkler (Type C-2)   | 120.00             | EACH | \$21.80             | \$2,616.00             |
| 51     | 2" Gate Valve  | 4.00               | EACH | \$381.00            | \$1,524.00             |
| 52     | 3" Gate Valve  | 3.00               | EACH | \$667.00            | \$2,001.00             |
| 53     | 1" Plastic Pipe  | 4,260.00           | LF   | \$2.50              | \$10,650.00            |
| 54     | 1 1/4" Plastic Pipe  | 1,768.00           | LF   | \$2.65              | \$4,685.20             |
| 55     | 1 1/2" Plastic Pipe  | 1,050.00           | LF   | \$2.75              | \$2,887.50             |
| 56     | 2" Plastic Pipe  | 2,594.00           | LF   | \$3.15              | \$8,171.10             |
| 57     | 2.5" Plastic Pipe  | 1,450.00           | LF   | \$3.70              | \$5,365.00             |
| 58     | 3" Plastic Pipe  | 1,287.00           | LF   | \$6.85              | \$8,815.95             |
| 59     | 6" Plastic Pipe  | 1,484.00           | LF   | \$14.50             | \$21,518.00            |
| 60     | Move In/Out Erosion Control  | 1.00               | EACH | <del>\$286.00</del> | <del>\$286.00</del>    |
| 61     | Erosion Control (Bonded Fiber Matrix) <i>Can Pull out of scope</i> | 101,000.00         | SF   | <del>\$0.17</del>   | <del>\$17,170.00</del> |
| 62     | Compost  | 152,000.00         | SF   | \$0.12              | \$18,240.00            |
| 99     | Mobilization   | 1.00               | LS   | \$18,601.00         | \$18,601.00            |

**Total Bid Price: ~~\$339,496.85~~**

**\$296,048<sup>85</sup>**

**Notes:**

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.

- Maintenance bid for 250 working days.
- Pipe and wire to be installed prior to paving or hardscape.
- 50 working day(s) required and includes 3 move-in(s) for construction. Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch, and compost work.
- Standby time will be charged at the rate of \$150 per hour.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Roadside clearing will be performed immediately before preparing planting, mulch areas.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

**Payment Terms:**

Payment to be within 30 days of billing.

|   |   |
|---|---|
| <p><b>ACCEPTED:</b><br/>The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p> | <p><b>CONFIRMED:</b><br/><b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Daniel Cano<br/>(951) 926-7444 daniel@diversifiedlandscape.com</p> |
|---|---|

[Back To Query Form](#)**Search Returned 1 Records**

Mon Jun 10 12:07:34 PDT 2013

**Query Criteria**

Firm ID: 8022

Firm Type: DBE

|                              |                                |
|------------------------------|--------------------------------|
| <b>Firm ID</b>               | 8022                           |
| <b>Firm/DBA Name</b>         | DIVERSIFIED LANDSCAPE CO.      |
| <b>Address Line1</b>         | 33801 WASHINGTON STREET        |
| <b>Address Line2</b>         |                                |
| <b>City</b>                  | WINCHESTER                     |
| <b>State</b>                 | CA                             |
| <b>Zip Code1</b>             | 92596                          |
| <b>Zip Code2</b>             |                                |
| <b>Mailing Address Line1</b> | 33801 WASHINGTON STREET        |
| <b>Mailing Address Line2</b> |                                |
| <b>Mailing City</b>          | WINCHESTER                     |
| <b>Mailing State</b>         | CA                             |
| <b>Mailing Zip Code1</b>     | 92596                          |
| <b>Mailing Zip Code2</b>     |                                |
| <b>Certification Type</b>    | DBE                            |
| <b>EMail</b>                 | vicki@diversifiedlandscape.com |
| <b>Contact Name</b>          | VIKKI MORALEZ                  |
| <b>Area Code</b>             | ( 951 )                        |
| <b>Phone Number</b>          | 926-7444                       |
| <b>Fax Area Code</b>         | ( 951 )                        |
| <b>Fax Phone Number</b>      | 926-7440                       |
| <b>Agency Name</b>           | DEPARTMENT OF TRANSPORTATION   |
| <b>Counties</b>              | 19; 30; 33; 36; 37;            |
| <b>Districts</b>             | 07; 06; 11; 12;                |
| <b>DBE NAICS</b>             | 237110; 237310; 561730;        |

**ACDBE NAICS**

|                   |  |
|-------------------|--|
| <b>Work Codes</b> | A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; |
| <b>Licenses</b>   | A General Engineering Contractor; C27 Landscaping Contractor;  |
| <b>Trucks</b>     |  |
| <b>Gender</b>     | F  |
| <b>Ethnicity</b>  | CAUCASIAN  |
| <b>Firm Type</b>  | DBE  |

[Back To Query Form](#)