

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

04-08-15 A10:48 RCVD

DBE COMMITMENT

DES-OE-0102.10D (REV 11/2014)

CONTRACT NO.

11-045504

BID AMOUNT

\$ 5,603,289.52

BID OPENING DATE

April 2, 2015

BIDDER'S NAME

Flatiron West, Inc.

DBE GOAL FROM CONTRACT (%)

12%

DBE PRIME CONTRACTOR CERTIFICATION¹

Not Applicable

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

8

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

\$1,209,062.30

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
64, 65, 66	Asphalt Dike (2nd tier subcontractor to Hardy & Harper, Incorporated)	C3940	A.C. Dike Co., 2788 Ventura Drive, Lincoln, CA 95648 (916) 652-0159 Cert No. 219	\$4,280.00
38	Haul and Dispose Roadway Excavation Type Z-2	C9632; C9633	Bradley Tanks, Inc. 402 Hartz Ave. Bldg C, Danville, CA 94526 (925) 229-2900 Cert. No. 38563	\$388,245.00
67, 71	PCC Supplies	C1000; D3440	JC Supply & Manufacturing 1612 S. Cucamonga Ave, Ontario, CA 91761 (909) 373-1773 Cert No. 34132	\$54,432.74

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

Please see next page

The bidder acknowledges that it is committed to use the DBEs show on this form to meet the Contract goal (49 CFR 26.53).

Signature of Bidder

Dale A. Nelson, Vice President

April 7, 2015

Date

(760) 916-9100

(Area Code) Phone Number

Jannette Carter, Estimating Admin.

Person to Contact

(Type or Print Name)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO. 11-405504

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT
 DES-OE-0102.10D (REV 11/2014)

04-08-15A10:48 RCVD

CONTRACT NO.
11-045504

BID AMOUNT
\$ 5,603,289.52

BID OPENING DATE
April 2, 2015

BIDDER'S NAME
Flatiron West, Inc.

DBE GOAL FROM CONTRACT (%)
12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ Not Applicable	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 8	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$1,209,062.30
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1, 6, 7, 9, 26, 27, 102, 103, 104, 105, 106, 107, 108, 109	Striping	C8405; C8406; C8501	Payco Specialties, Inc. 120 N. Second Ave, Chula Vista, CA 91910 (619) 422-9204 Cert No. 102	\$122,416.20
81, 82, 83	HDPE Pipe Supply	C0670	Water Components & Building Supply, Inc. 44 Simms Street, San Rafael, CA 94901 (415) 524-8290 Cert. No. 27363	\$7,134.48

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 576,688.42
	10.3%

The bidder acknowledges that it is committed to use the DBEs show on this form to meet the Contract goal (49 CFR 26.53).



Signature of Bidder Dale A. Nelson, Vice President

April 7, 2015 (760) 916-9100
Date (Area Code) Phone Number

Jannette Carter, Estimating Admin.
Person to Contact (Type or Print Name)

Build the Best. **Be the Best.**



Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

April 7, 2015

A.C. Dike Co.
Attn: Joe Richardson
2788 Venture Drive
Lincoln, CA 95648

Subject: Route 8 Waring
Contract 11-405504
Written Confirmation of DBE Commitment


Mr. Richardson,

Flatiron West, Inc. ("Flatiron") intends to list your firm on our DBE Commitment Form for the above-referenced project. Your firm has been selected as a lower tier subcontractor by Hardy & Harper Incorporated ("Hardy & Harper") for Asphalt Dike bid item(s) 64, 65 and 66. Your firm will be listed on our DBE Commitment Form for \$4,280.00*.

*Total commitment amount is subject to review and approval of Caltrans.

In accordance with Section 2-1.12B (2) of the Special Provisions, please sign below to confirm your acceptance.

As an authorized representative of the DBE firm referenced above, I confirm that we have been contacted by Flatiron and Hardy & Harper with regard to the above referenced project and if Flatiron is awarded the Contract we will enter into an agreement with Flatiron and Hardy & Harper to participate in the project consistent with the information provided in Flatiron's DBE Commitment Submittal.

DBE Signature: 
DBE Title: V.P. CONTRACTS
Date: 4-7-15

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT 11-405504 SAN DIEGO RT 8

BIDS: 4/2/15

"PLACE ONLY"*1070 LF ASPHALT DIKE TYPES (C,E,F) @ \$4.00 LF

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ADDITIONAL MOBILIZATION \$2400.00.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

1070
X 4

\$ 4280.00

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM



ATTN: ESTIMATING DEPT.

Proposal #: 56467
Page 1 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

DIR # 1000000076

Date: 04/02/2015

Job Name / Location:

CALTRANS 11-405504
RTE 8 AT WARING ROAD

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 60. FOG SEAL 1 TN @ \$600.00 TN
- 62. HOT MIX ASPHALT (TYPE A) 1,570 TN @ \$77.70 TN
- 63. MINOR HOT MIX ASPHALT 13 TN @ \$100.00 TN
- 64. AC DIKE (TYPE C) 600 LF @ \$5.00 LF
- 65. AC DIKE (TYPE E) 150 LF @ \$5.00 LF
- 66. AC DIKE (TYPE F) 320 LF @ \$5.00 LF

INCLUSIONS:

- 1. QCQA FIELD & PLANT TESTING
- 2. LABOR, EQUIPMENT & MATERIAL
- 3. PRICE BASED ON (1) MOVE-IN
- 4. \$6,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT
- 5. PRICE BASED ON INDEX - H & H TAKES INDEX
- 6. GRADES TO BE ASPHALT READY - NO FINE GRADE

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
- 7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH
- 8. HAZARDOUS WASTE, WEATHER DELAYS, INERTIAL PROFILING

Using AC DIKE CO
DBE \$ 4,280
4280.00

TOTAL PROPOSAL AMOUNT: \$ 129,239.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor (Title)

By: *Tanner Hambricht*

Name of Lender

Tanner Hambricht Estimator
(NAME) (TITLE)

Cell: 714-412-1335

Build the Best. **Be the Best.**



Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

April 7, 2015

Bradley Tanks, Inc.
Attn: Scott Fletcher
402 Hartz Avenue, Bldg. C
Danville, CA 94526

Subject: Route 8 Waring
Contract 11-405504
Written Confirmation of DBE Commitment

Mr. Fletcher,

Flatiron West, Inc. ("Flatiron") intends to list your firm on our DBE Commitment Form for the above-referenced project. Your firm has been selected for Haul and Dispose Roadway Excavation Type Z-2 for bid item(s) 38. Your firm will be listed on our DBE Commitment Form for a total of \$388,245.00*.

*Total commitment amount is subject to review and approval of Caltrans.

In accordance with Section 2-1.12B (2) of the Special Provisions, please sign below to confirm your acceptance.

As an authorized representative of the DBE firm referenced above, I confirm that we have been contacted by Flatiron with regard to the above referenced project and if Flatiron is awarded the Contract we will enter into an agreement with Flatiron to participate in the project consistent with the information provided in Flatiron's DBE Commitment Submittal.

DBE Signature: _____

DBE Title: _____

Date: _____

Bradley Tanks, Inc
 402 Hartz Avenue, Bldg C, Danville, CA 94526
 3272 Grey Hawk Ct., Carlsbad, CA 92010
 925-229-2900-phone
DBE/SB/WBE/MBE



Revised Proposal

Date 3/31/2015

Flatiron West Inc.
 1770 La Costa Meadows Drive
 San Marcos, CA 92078

Project: 11-405504
In San Diego County In San Diego From 0.1 Mile West of Waring Road Undercrossing to 0.1 Mile West Of College Avenue Overcrossing

Description of Equipment/Service	Rate
<i>Description of Equipment/Service- Transportation & disposal of Z-2 ADL soil. Bid item #30 approximately 1,920 cu. yds (approx. ^{3,020} 2,800 tons) of soil will be transported & disposed of at a Caltrans approved Class 1 facility in California. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. **Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans.</i>	<i>Rate \$107.25 per ton for T&D in California at a Class I Landfill</i> <i>**If not exempt BOE taxes \$5.75 per ton</i>

3,020 TON X 107.25 = 388,245 -

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- If required Certified payroll is an additional fee of \$300.00 per payroll report
- Above premium pricing based upon receipt of 2000 ton minimum. A 9% surcharge on above pricing will apply if that volume is not shipped for disposal.
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- Soil must be greater than 50% solids and meet paint filter test.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Demurrage is \$85.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2015 BOE remediation land disposal fee, Kern County Fee (Buttonwillow only), Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.

- Others are responsible for all truck loading.
- Assumes consecutive days of off haul.
- No loads will be billed at \$450.00 per load.
- 23 ton per load minimum on all loads.
- Rates include Non RCRA hazardous disposal.
- Transportation based on current diesel rate.
- Project Manager/Truck Boss for each day of off-haul: Upon request, BTI will have a 40hr Hazwoper Trained Project Manager on-site to manage on-site trucks, including equipment inspections, driving rules and approved truck routes and they will manifest each load. Rate includes pickup truck, and wages for the day. Daily rate of \$535.00 Per Day plus subsistence costs if necessary \$250.00 per day
- Quote is good for 30 days.

Thank you for the opportunity.

For further details or questions, please contact Scott Fletcher 949-233-2789

Quote Accepted By

Name _____ Company _____

Signature _____ Purchase Order Number _____

Date _____

•

Build the Best. **Be the Best.**



Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIL
760 471 4860 FAX
www.flatironcorp.com

April 7, 2015

JC Supply & Manufacturing
Attn: Benita Blanchard
1612 S. Cucamonga Avenue
Ontario, CA 91761

Subject: Route 8 Waring
Contract 11-405504
Written Confirmation of DBE Commitment

Ms. Blanchard,

Flatiron West, Inc. ("Flatiron") intends to list your firm on our DBE Commitment Form for the above-referenced project. Your firm has been selected for PCC Supplies for bid item(s) 67 and 71. Your firm will be listed on our DBE Commitment Form for a total of \$54,432.74*.

*Total commitment amount is subject to review and approval of Caltrans.

In accordance with Section 2-1.12B (2) of the Special Provisions, please sign below to confirm your acceptance.

As an authorized representative of the DBE firm referenced above, I confirm that we have been contacted by Flatiron with regard to the above referenced project and if Flatiron is awarded the Contract we will enter into an agreement with Flatiron to participate in the project consistent with the information provided in Flatiron's DBE Commitment Submittal.

DBE Signature: *Conner M. Lytle*

DBE Title: PRESIDENT

Date: 04/07/2015

PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
 JC SUPPLY

Description	Unit of Measure	Qty.	Unit Price	Extension
PCC Cure Resin	Gallon	550.00	\$ 5.82	\$ 3,201.00
Expansion Joint Paper	LF	6,738.00	\$ 2.27	\$ 15,295.26
			Total	\$ 18,496.26
			8% Tax	\$ 1,479.70
			Subtotal	\$ 19,975.96
60 % Supplier Credit			X60%	\$ 11,985.58
PCC Dowel 1.5" x 18"	Each	130.00	\$ 5.75	\$ 747.50
PCC Dowel Basket 1.5"	LF	4,453.00	\$ 8.25	\$ 36,737.25
PCC Tie Basket .75" x 30"	Each	132.00	\$ 2.20	\$ 290.40
			Subtotal	\$ 37,775.15
				\$ 3,022.01
			Freight	\$ 1,650.00
			Subtotal	\$ 42,447.16
			Grand Total	\$ 54,432.74

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
4/2/2015	12683

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-405504	ONTARIO, CA	5/2/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg Distributor of Chemical and Allied Paving Materials 12% DBE CT#11-405504 BIDS 4/2/15 ATTN: STEVE BELL CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES) LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 9.6" X 10' APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) SAN DIEGO, CA Quantities quoted on this estimate are for pricing purposes only and are not derived from a takeoff unless a takeoff has been supplied to us by your company. Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from QUOTED BY: BENITA BLANCHARD	550 6,740	GAL LF EA	5.82 2.27 550.00	3,201.00T 15,299.80T 550.00 -15,295.20
Subtotal			18,496.20	
Sales Tax (8.0%)			1,479.70	
Total			19,975.90	

~~16,000~~ 7,990.38
\$11,985.58
 Freight 50.00
Total \$12,535.58

JC Supply & Manufacturing

Estimate

**1612 S Cucamonga Avenue
Ontario, CA 91761**

909-373-1773 909-373-1785 FAX

Date	Estimate #
4/2/2015	12683

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-405504	ONTARIO, CA	5/2/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>bid date to production release date may be passed along at cost if applicable.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>****Chemicals: Pricing is valid for 30 days. Purchase order must be received within 30 days. All material must ship within 30 days otherwise a 3% escalator will be applied every six months thereafter if necessary. A re-quote may also be requested,</p> <p>Applicable sales tax will be applied as necessary at time of shipment</p>				
QUOTED BY: BENITA BLANCHARD		Subtotal		\$19,050.80
		Sales Tax (8.0%)		\$1,480.06
		Total		\$20,530.86

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
4/2/2015	12682

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-405504	ONTARIO, CA	6/2/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg 100% Credit on Steel Items 12% DBE CT# 11-405504 BIDS 4/2/15 ATTN:STEVE BELL WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 0.90' PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER 1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER- 9 # EA. #6 X 30" TIE BARS - EPOXY COATED PER ASTM A775 - 3.75 # EA. APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) SAN DIEGO, CA. Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing QUOTED BY:BENITA BLANCHARD				
	4,453	LF	8.25	36,737.25T
	130	100 EA	5.75	575.00T 747.50
	132	EA	2.20	290.40T
	2	EA	550.00	1,100.00
				37,775.15
Subtotal			TAX 3,022.01	
Sales Tax (8.0%)			Freight 1100.00	
Total				41,897.16

JC Supply & Manufacturing

Estimate

**1612 S Cucamonga Avenue
Ontario, CA 91761**

909-373-1773 909-373-1785 FAX

Date	Estimate #
4/2/2015	12682

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-405504	ONTARIO, CA	6/2/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per</p>				
QUOTED BY: BENITA BLANCHARD			Subtotal	
			Sales Tax (8.0%)	
			Total	

JC Supply & Manufacturing

Estimate

**1612 S Cucamonga Avenue
Ontario, CA 91761**

909-373-1773 909-373-1785 FAX

Date	Estimate #
4/2/2015	12682

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-405504	ONTARIO, CA	6/2/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
hour. Applicable sales tax will be applied as necessary at time of shipment				
QUOTED BY: BENITA BLANCHARD			Subtotal	\$38,702.65
			Sales Tax (8.0%)	\$3,008.21
			Total	\$41,710.86

Build the Best. Be the Best.



Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 816 9100 MAIN
760 471 4050 FAX
www.flatironcorp.com

April 7, 2015

Payco Specialties, Inc.
Attn: Bill Taylor
120 North Second Avenue
Chula Vista, CA 91910-1127

Subject: Route 8 Waring
Contract 11-405504
Written Confirmation of DBE Commitment


Mr. Taylor,

Flatiron West, Inc. ("Flatiron") intends to list your firm on our DBE Commitment Form for the above-referenced project. Your firm has been selected for Striping for bid item(s) 1, 6, 7, 9, 26, 27, 102, 103, 104, 105, 106, 107, 108, 109. Your firm will be listed our on DBE Commitment Form for a total of \$122,416.20*.

*Total commitment amount is subject to review and approval of Caltrans.

In accordance with Section 2-1.12B (2) of the Special Provisions, please sign below to confirm your acceptance.

As an authorized representative of the DBE firm referenced above, I confirm that we have been contacted by Flatiron with regard to the above referenced project and if Flatiron is awarded the Contract we will enter into an agreement with Flatiron to participate in the project consistent with the information provided in Flatiron's DBE Commitment Submittal.

DBE Signature:  (BILL)
DBE Title: CHIEF ESTIMATOR
Date: 4-7-15



Payco Specialties, Inc.
 Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

4-2

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL
FEDERAL

Project Description: 11-405504 RT 8 (WARING TO COLLEGE)				Bid Date: 4-2-15	
Contract Time Limit: 260		W.D. Liquidated Damages: N/A		per C.D. Addendums Noted: YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 1,200.00	\$ 1,200.00
6	TEMP. PVMT. MARKING (PAINT)	120.00	SF	\$ 4.00	\$ 480.00
7	TEMP. STRIPE (PAINT)	90,600.00	LF	\$ 0.28	\$ 23,556.00
9	TEMP. PVMT. MARKER	7,670.00	EA	\$ 3.00	\$ 23,010.00
26	REMOVE PAINT STRIPE	40,100.00	LF	\$ 0.37	\$ 14,837.00
27	REMOVE THERMO. STRIPE	5,670.00	LF	\$ 0.50	\$ 2,835.00
102	PAINT STRIPE (1-COAT)	13,300.00	LF	\$ 0.15	\$ 1,995.00
103	PAINT STRIPE (2-COAT)	36,700.00	LF	\$ 0.17	\$ 6,239.00
104	4" THERMO. STRIPE (WET VIZ.)	1,840.00	LF	\$ 0.28	\$ 515.20
105	4" THERMO. STRIPE (WET VIZ. BKN. 17-7)	190.00	LF	\$ 1.00	\$ 190.00
106	6" THERMO. STRIPE (WET VIZ.)	24,700.00	LF	\$ 0.55	\$ 13,585.00
107	8" THERMO. STRIPE (WET VIZ.)	3,280.00	LF	\$ 0.90	\$ 2,952.00
108	8" THERMO. STRIPE (WET VIZ. BKN. 12-3)	180.00	LF	\$ 0.70	\$ 126.00
109	6" THERMO. STRIPE (WET VIZ. BKN. 36-12)	52,500.00	LF	\$ 0.40	\$ 21,000.00
110	6" THERMO. STRIPE (WET VIZ. BKN. 17-7)	910.00	LF	\$ 1.10	\$ 1,001.00
111	PVMT. MARKER (NON-REFL.)	4,400.00	EA	\$ 1.00	\$ 4,400.00
112	PVMT. MARKER (RETROREFL.)	1,550.00	EA	\$ 2.90	\$ 4,485.00
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

TRAFFIC CONTROL - SWEEPING - PLANS - PERMITS - STATIONING - ENGINEERING - L.D.'S - K RAIL LAYOUT -

INCLUSIONS:

of Working Days to Complete our Work: 15 # of Move-Ins Allotted: 4 Add'l Move-Ins: \$ 1,000.00

BID AMOUNT: \$ 122,416.20 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

Build the Best. **Be the Best.**



Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

April 7, 2015

Water Components & Building Supply, Inc.
Attn: Kiley Olson
44 Simms Street
San Rafael, CA 94901

Subject: Route 8 Waring
Contract 11-405504
Written Confirmation of DBE Commitment

Kiley,

Flatiron West, Inc. ("Flatiron") intends to list your firm on our DBE Commitment Form for the above-referenced project. Your firm has been selected for HDPE Pipe Supply for bid item(s) 81, 82, and 83. Your firm will be listed on our DBE Commitment Form for a total of \$7,134.48*.

*Total commitment amount is subject to review and approval of Caltrans.

In accordance with Section 2-1.12B (2) of the Special Provisions, please sign below to confirm your acceptance.

As an authorized representative of the DBE firm referenced above, I confirm that we have been contacted by Flatiron with regard to the above referenced project and if Flatiron is awarded the Contract we will enter into an agreement with Flatiron to participate in the project consistent with the information provided in Flatiron's DBE Commitment Submittal.

DBE Signature: *Kiley Olson*

DBE Title: Estimating Manager

Date: 04/07/2015

Handwritten signature
4.2.15

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/15)

MATERIAL QUOTE

PROJECT: CALTRANS - 11-405504

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
	APC / APDD				
81	24" WT B x S HDPE PIPE (20' LENGTHS)	500	LF	\$ 15.75	\$ 7,875.00
82	12" WT B x S HDPE PIPE (20' LENGTHS)	320	LF	\$ 4.75	1,520.00
83	18" WT B x S HDPE PIPE (20' LENGTHS)	140	LF	\$ 9.50	1,330.00
	CUSTOMER TO UNLOAD			SUB TOTAL	\$ 10,725.00

1710.00
1425.00

11,010.00
 x 600%

 6,606.00
 TAX 528.48

 \$ 7,134.48

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and/or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 11/2014)

Bidder's Name Flatiron West, Inc.

Contract No. 11-405504

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please see Section D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Please see Section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see Section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see Section G.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 11/2014)

Bidder's Name Flatiron West, Inc.

Contract No. 11-405504

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Please see Section H.			

9. Include additional data to support a demonstration of good faith efforts.

Please see Section I.

CONTRACT NO. 11-405504

NOTE: Use additional sheets of paper if necessary.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-405504 Route 8 Waring to College

Section A

- A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
---	--	---	--	--------------------	--------------------------------

Flatiron's analysis shows that total dollars made available to bid was 49.86% of the total bid price of \$5,603,289.52.

Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
AC Dike	N	Y	N *	\$5,404	0.10%
Aggregate Supply	N	Y	N *	\$53,664	0.96%
Asphalt Paving	N	Y	N *	\$138,272	2.47%
CIDH Pile	N	Y	N *	\$104,669	1.87%
Clear & Grub	N	Y	N *	\$7,179	0.13%
Cold Plane AC	N	Y	N *	\$7,822	0.14%
Concrete Barrier	N	Y	N *	\$715,157	12.76%
Concrete Supply	N	Y	N *	\$502,695	8.97%
Construction Area Signs	N	Y	N *	\$6,533	0.12%
Crack Treatment	N	Y	N *	\$17,500	0.31%
Drill and Bond Dowel	N	Y	N *	\$764	0.01%
Electrical	N	Y	N *	\$71,992	1.28%
Erosion Control	N	Y	N *	\$6,270	0.11%
Fence & Guardrail	N	Y	N *	\$166,871	2.98%
Grind PCC	N	Y	N *	\$10,810	0.19%
Haul & Dispose Of Lead Soil	N	Y	N *	\$389,474	6.95%
Joint Seal	N	Y	N *	\$78,324	1.40%
Landscape & Irrigation	N	Y	N *	\$42,687	0.76%
Materials Trucking	N	Y	N *	\$70,180	1.25%
Minor Concrete	N	Y	N *	\$31,857	0.57%
Miscellaneous Iron & Steel	N	Y	N *	\$9,721	0.17%
Overhead Signs Panels	N	Y	N *	\$361	0.01%
Pipe Supply	N	Y	N *	\$11,891	0.21%
Railing (included in Fencing / Guardrail)	N	Y	N *	\$0	0.00%
Reinforcing Steel	N	Y	N *	\$216,052	3.86%
Roadside Signs	N	Y	N *	\$2,472	0.04%
Striping	N	Y	N *	\$125,147	2.23%

Total Available DBE Participation:

\$2,793,768

49.86%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timeframes.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-405504 Route 8 Waring to College

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
------------------------------------	--------------------------------------	--------------------------------------

Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 2/13/2015. Additional solicitations by fax and/or e-mail were sent on 3/3/2015, 3/10/2015 & 3/24/2015 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 3/3/2015, 3/4/2015 & 3/25/2015 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 68 subcontractors/suppliers through iSqFt.

Please see the following Attachments:

- Solicitation Database (iSqFt printout)**
- IFB faxed or emailed (iSqFt printout)**
- IFB Addendum Notice for Addendum 1-5 faxed or emailed (iSqFt printout)**
- IFB and Addendum Notice Message History Report (iSqFt printout)**
- Follow-up Phone Log**

Route 8 Waring to College (Contract No. 11-405504)

Bid Date: 4/2/15

DBE Solicitation Outreach

Company Name	Phone	City	State
A & M Gentry Trucking	(661) 285-0776	Palmdale	CA
A.C. Dike Co.	(916) 652-0159	Lincoln	CA
A.C. Paving Company	(562) 868-5070	Santa Fe Springs	CA
Ace Fence Company	(626) 333-0727	La Puente	CA
All Cities Enterprises	(909) 292-0315	Corona	CA
American Steel Placers	(909) 884-6031	San Bernardino	CA
Anthony's Grading & Paving	(619) 334-6167	Santee	CA
Anytime Dumping, Inc.	(213) 494-0044	Torrance	CA
Austin Enterprises	(661) 589-1001	Bakersfield	CA
Banaga Construction Inc.	(619) 922-8570	Chula Vista	CA
Buena Vista Landscape, Inc	(714) 779-1202	Orange	CA
C. P. R. Trucking	(818) 837-8333	Sylmar	CA
C.R. Gann Demolition, Inc.	(951) 392-1603	Nuevo	CA
California Professional Electrical Engineering	(626) 810-1338	La Puente	CA
Cen-Cal Rebar	(559) 289-3314	Fresno	CA
CGO Construction Company	(909) 930-5501	Ontario	CA
Combined Effort Inc	(800) 517-4660	Jamestown	CA
Combined Effort Inc	(800) 517-4660	Jamestown	CA
Construct Alliance Inc	(714) 878-5255	Whittier	CA
CT Concrete Cutting, Inc.	(951) 698-7745		CO
DD & L Trucking	(415) 332-4977	Marin City	CA
Dillard Environmental Services	(925) 634-6850	Bryon	CA
Diversified Landscape Co.	(951) 245-1686	Wildomar	CA
EAR Environmental & Remediation Management	(951) 735-5575	Riverside	CA
Eco-Logic, Inc.	(951) 461-2250	Murrieta	CA
Eco-Logic, Inc.	(951) 461-2250	Murrieta	CA
Empire Steel, Inc.	(909) 509-5928	San Bernardino	CA
G Q Trucking Co.	(951) 739-7529	Corona	CA
Garbini & Garbini	(619) 232-4747	San Diego	CA
Gaspar Trucking	(951) 233-4749	Riverside	CA
Global Road Sealing, Inc.	(714) 893-0845	Garden Grove	CA
Global Transloading, Inc.	(562) 495-9600	Signal Hill	CA
Hammer Down Transportation	(562) 794-4435	Inglewood	CA
IE Pacific	(760) 294-7097	San Diego	CA
In-Line Custom Handrail & Metal Fab	(760) 789-0282	Ramona	CA
Integrity Rebar Placers	(951) 696-6843	Perris	CA
J. Francis Co., Inc.	(951) 776-9100	Riverside	CA
J. Francis Co., Inc.	(951) 776-9100	Riverside	CA
Kelly's Water Works	(619) 244-3785	El Cajon	CA
KRC Safety Co., Inc.	(559) 732-0393	VISALIA	CA
L. Riley Trucking & Dispatch	(310) 530-1720	Harbor City	CA
L.C. Paving & Sealing	(760) 752-1743	San Marcos	CA

Route 8 Waring to College (Contract No. 11-405504)

Bid Date: 4/2/15

DBE Solicitation Outreach

Company Name	Phone	City	State
L3G Unlimited Inc.	(801) 686-4305	Clinton	UT
Landscape Support Services	(818) 475-0680	Santa Clarita	CA
Lindy's Cold Planing	(562) 697-2286	La Habra	CA
LMN Concrete & Grinding	(951) 616-3828	Jurupa Valley	CA
LNA Concrete Structures, Inc.	(909) 393-1493	Chino Hills	CA
Loera Trucking	(951) 903-4191	Norco	CA
Martinez Steel Corporation	(909) 946-0686	Claremont	CA
Maskell Pipe & Supply	(909) 574-8662	Fontana	CA
MCV Companies Inc.	(760) 294-9858	Escondido	CA
Morales Contracting Services	(626) 856-3646	Baldwin Park	CA
Newland Entities, Inc.	(530) 755-1178	Yuba City	CA
Olympic Engineering Construction	(619) 764-8190	San Diego	CA
Pacifica Contracting, Inc.	(858) 449-0113	San Diego	CA
Payco Specialties	(619) 422-9204	Chula Vista	CA
Precon Products	(805) 527-0841	Simi Valley	CA
Pruitt Trucking Inc.	(626) 398-4500	Altadena	CA
R. E. Serrano Inc.	(925) 957-8184	Martinez	CA
R. E. Serrano Inc.	(925) 957-8184	Martinez	CA
R. E. Serrano Inc.	(925) 957-8184	Martinez	CA
SamRod Corp.	(661) 945-3602	Lancaster	CA
So Cal Construction & Consulting Services, Inc.	(760) 723-8907	Fallbrook	CA
Statewide Stripes, Inc.	(858) 560-6689	San Diego	CA
Super Seal & Stripe	(805) 524-7345	Fillmore	CA
Triumph Geo-Synthetics, Inc.	(714) 237-1550	Anaheim	CA
Water Components and Building Supply	(415) 524-8290	San Rafael	CA
Wheeler Paving, Inc.	(951) 685-7283	Riverside	CA

Subject: Invitation to Bid - Route 8 Waring to College : All Trades

To: Mary Gentry (marystrucks@aol.com)

From: Jannette Carter (Transmittals@isqftmail.com)

Sent Date: February 13, 2015 06:03 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Friday, February 13, 2015 6:03 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2009
Fax: (760) 471-4860



Attention: Mary Gentry - marystrucks@aol.com
Company: A & M Gentry Trucking

You have been invited to bid:
Route 8 Waring to College

Bid Due Date: Wednesday, March 11, 2015 2:00 PM PT
Project Location: San Diego, CA 92101
Project Start Date:
Contact: Jannette Carter

Description:
Construct concrete shoulders, and median barrier, and upgrade guardrail.

Message to Bidders:
☒ - 18%

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. Flatiron's insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

[Click here to view the project](#)

Access Number: 3FQZ-YJWR

Let us know your bid intention here:

Will Bid

Under Review

Won't Bid

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 868-766-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the [My Profile](#) page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 8 Waring to College, Contract #11-405504

To: Dave McClain (dave@acdike.com)

From: Jannette Carter (Transmittals@isqftmail.com)

Sent Date: March 03, 2015 12:15 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Tuesday, March 03, 2015 12:13 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2009
Fax: (760) 471-4860

Dave McClain from A.C. Dike Co. **Addendum 2** was just posted on **3/2/2015**.

Project Name: Route 8 Waring to College, Contract #11-405504
Project ID: 5135584 *(this project is only available on Isqft)*
Project Location: San Diego, CA 92101
Project Contact: Jannette Carter

Description:

Construct concrete shoulders, and median barrier, and upgrade guardrail.

Notes:

Message:

Please login to iSqFt to view Addendums 1, 2, and 3. If you have not indicated your intention to bid, please click "Will Bid" or "Will Not Bid" before logging out of iSqFt.

Thank you.

[Click here to view the project](#)

Access Number: X-H4J-PVHG

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 8 Waring to College, Contract #11-405504

To: Michael Abanilla (mpa@acefencecompany.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: March 10, 2015 11:42 AM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Tuesday, March 10, 2015 11:42 AM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2009
Fax: (760) 471-4860

Michael Abanilla from Ace Fence Company Addendum 4 was just posted on 3/9/2015.

Project Name: Route 8 Waring to College, Contract #11-405504
Project ID: 5135584 *(this project is only available on Isqft)*
Project Location: San Diego, CA 92101
Project Contact: Jannette Carter

Description:

Construct concrete shoulders, and median barrier, and upgrade guardrail.

Notes:

Message:

Addendum 4 has been issued for the Route 8 Waring to College project. Please log on to iSqFt to view/download.

Please note the bid date has changed to Thursday, April 2, 2015 at 2:00 PM

If you have not confirmed your intention to bid please do so by respond to this email addendum notification with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you,

[Click here to view the project](#)

Access Number K4TS-4GBX

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 8 Waring to College, Contract #11-405504

To: Cheryl Mastro (paving_agp@yahoo.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: March 24, 2015 06:29 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Tuesday, March 24, 2015 6:29 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2009
Fax: (760) 471-4860

Cheryl Mastro from Anthony's Grading & Paving Addendum 5 was just posted on 3/24/2015.

Project Name: Route 8 Waring to College, Contract #11-405504
Project ID: 5135584 *(this project is only available on Isqft)*
Project Location: San Diego, CA 92101
Project Contact: Jannette Carter

Description:

Construct concrete shoulders, and median barrier, and upgrade guardrail.

Notes:

Message:

Addendum 5 has been issued for the Route 5 Waring to College project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so by respond to this email addendum notification with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you,

[Click here to view the project](#)

Access Number: DMNV-QNSM

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-788-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-788-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the [My Profile](#) page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 8 Waring to College (Contract No. 11-405504)

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Mary Gentry	A & M Gentry Trucking	marystrucks@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	3/2/2015 20:56	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Tom McGetrick	All Cities Enterprises	tmcgetrick@allcitiesent.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	3/2/2015 20:56	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	3/2/2015 20:56	Anthony Tejada	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Bobby Evans	Anytime Dumping, Inc.	info@anytimedumping.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	3/2/2015 20:56	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Angel Gomex	Buena Vista Landscape, Inc	b.v.landscape@pacbell.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Ana Rodriguez	C. P. R. Trucking	ana@cprtrucking.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Linda Broyles	C.R. Gann Demolition, Inc.	linda@crgannndemolition.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Jeremy Ulrich	Cen-Cal Rebar	shatanaka@comcast.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Jeff Waite	Combined Effort Inc	jwaite@combined-effort.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	C Brandt	Combined Effort Inc	cbrandt@combined-effort.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Pedro Camalich	Construct Alliance Inc	constructalliancecpc@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Willie Smith	DD & L Trucking	charleasettas@comcast.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Patricia Dillard	Dillard Environmental Services	patriciad@dillardenv.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Michelle Corning	EAR Environmental & Remediation Management	rpendurthi@earmanagement.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Dave Morales	Eco-Logic, Inc.	dave@ecologicinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Shannon Borgeson	Eco-Logic, Inc.	shannon@ecologicinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Gregory Quarles	G Q Trucking Co.	gqtrucking@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Rick Garbini	Garbini & Garbini	rgarbini@garbinilandgarbini.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Oscar Gaspar	Gaspar Trucking	gaspartrucking@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Tri La	Global Road Sealing, Inc.	trila.grsi@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Marissa Garcia	Global Transloading, Inc.	marissa@globaltransloading.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Melvin Whittington	Hammer Down Transportation	hammerdowtran@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Diane Koester-Dion	IE Pacific	6196715877	Fax	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Kelly Scalzitti	Kelly's Water Works	kellyswaterworks@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	3/2/2015 20:56	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Leslie Riley	L. Riley Trucking & Dispatch	lrileytrucking@yahoo.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Sergio Garcia	L3G Unlimited Inc.	chekoimg@hotmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	3/2/2015 20:56	Anthony Steen	LMN Concrete & Grinding	orders@imncoldmilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Corinta Loera	Loera Trucking	corintai@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Rex Hand	Morales Contracting Services	res8v3ac@verizon.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Sandra Sperber	Pacifica Contracting, inc.	dsperbe1@san.rr.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Lawrence Pruitt	Pruitt Trucking inc.	pruitttruckinginc@hotmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Dan Rodriguez	SamRod Corp.	drodriguez@samrodcorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Shari Harpur	So Cai Construction & Consulting Services, Inc.	shari@socalcontractorccs.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	3/2/2015 20:56	David Brihante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	3/2/2015 20:56	Sharon Grueil	Super Seal & Stripe	sharon@supersealandstripe.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	2/13/2015 18:03	Kimberly Wheeler	Wheeler Paving, inc.	kwheel98@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Michael Abanilia	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Tom McGetrick	All Cities Enterprises	tmcgetrick@allcitiesent.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/4/2015 17:29	Anthony Tejada	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Anthony Tejada	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Bobby Evans	Anytime Dumping, inc.	info@anytimedumping.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Angel Gomex	Buena Vista Landscape, Inc	b.v.landscape@pacbeli.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Ana Rodriguez	C. P. R. Trucking	ana@cprtrucking.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Linda Broyies	C.R. Gann Demoiition, Inc.	linda@crganndemoiition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Jeremy Ulrich	Cen-Cal Rebar	shatanaka@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Jeff Waite	Combined Effort Inc	jwaite@combined-effort.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	C Brandt	Combined Effort Inc	cbrandt@combined-effort.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Pedro Camalich	Construct Alliance Inc	constructalliancecpc@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Willie Smith	DD & L Trucking	charlesettas@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Patricia Dillard	Dillard Environmental Services	patriciad@dillardenv.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Michelle Corning	EAR Environmental & Remediation Management	rpendurthi@earmanagement.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Shannon Borgeson	Eco-Logic, Inc.	shannon@ecologicinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Dave Morales	Eco-Logic, Inc.	dave@ecologicinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Gregory Quarles	G Q Trucking Co.	gqtrucking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Rick Garbini	Garbini & Garbini	rgarbini@garbinianndgarbini.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Oscar Gaspar	Gaspar Trucking	gaspartrucking@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Tri La	Global Road Sealing, Inc.	trila.grsi@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Marissa Garcia	Global Transloading, Inc.	marissa@globaltransloading.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Melvin Whittington	Hammer Down Transportation	hammerdowntran@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Diane Koester-Dion	IE Pacific	6196715877	Fax	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Kelly Scalzitti	Kelly's Water Works	kellyswaterworks@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Leslie Riley	L. Riley Trucking & Dispatch	lrileytrucking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Sergio Garcia	L3G Unlimited Inc.	chekoimg@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Corinta Loera	Loera Trucking	corintal@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Rex Hand	Morales Contracting Services	res8v3ac@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 17:15	Rex Hand	Morales Contracting Services	mcs.rexhand@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Sandra Sperber	Pacifica Contracting, Inc.	dsperbe1@san.rr.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Lawrence Pruitt	Pruitt Trucking Inc.	pruitttruckinginc@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Dan Rodriguez	SamRod Corp.	drodriguez@samrodcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socalcontractorccs.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Sharon Gruell	Super Seal & Stripe	sharon@supersealandstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/3/2015 12:15	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Ana Rodriguez	C. P. R. Trucking	ana@cptrucking.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Jeff Waite	Combined Effort Inc	jwaite@combined-effort.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Willie Smith	DD & L Trucking	charlesettas@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Michelle Corning	EAR Environmental & Remediation Management	rpendurthi@earmanagement.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Oscar Gaspar	Gaspar Trucking	gaspartrucking@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	tri la	Global Road Sealing, inc.	trila.grsi@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Dolly Veiez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Kelly Scalzitti	Keily's Water Works	keilyswaterworks@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Leslie Riley	L. Riley Trucking & Dispatch	irileytrucking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Sergio Garcia	L3G Unlimited inc.	chekojmg@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Lolo Garcia	LNA Concrete Structures, inc.	lnalolo@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Corinta Loera	Loera Trucking	corintal@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Rex Hand	Morales Contracting Services	mcs.rexhand@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Lawrence Pruitt	Pruitt Trucking Inc.	pruitttruckinginc@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/10/2015 11:42	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Ana Rodriguez	C. P. R. Trucking	ana@cprtrucking.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Jeff Waite	Combined Effort Inc	jwaite@combined-effort.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Willie Smith	DD & L Trucking	charlesettas@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Michelle Corning	EAR Environmental & Remediation Management	rpendurthi@earmanagement.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Oscar Gaspar	Gaspar Trucking	gaspartrucking@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	tri la	Global Road Sealing, Inc.	trila.grsi@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Kelly Scalzitti	Kelly's Water Works	kellyswaterworks@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Leslie Riley	L. Riley Trucking & Dispatch	lrileytrucking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Sergio Garcia	L3G Unlimited Inc.	chekojmg@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Corinta Loera	Loera Trucking	corintal@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Rex Hand	Morales Contracting Services	mcs.rexhand@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Lawrence Pruitt	Pruitt Trucking Inc.	pruitttruckinginc@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotificati	3/24/2015 18:29	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Bid Date: 4/2/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
A & M Gentry Trucking	Mary	Gentry	marystrucks@aol.com	Palmdale	CA	(661) 285-0776	Won't Bid	
A.C. Dike Co.	Dave	McCain	dave@acdike.com	Lincoln	CA	(916) 652-0159	Will Bid	03/03/2015 05:20 PM Sandra French Accepted Invite
A.C. Paving Company	Jean	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070	Won't Bid	03/03/2015 04:57 PM Sandra French Declined Invite: Too Busy
Ace Fence Company	Michael	Abaniila	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	03/03/2015 05:27 PM Sandra French Accepted Invite
All Cities Enterprises	Tom	McGetrick	tmcgetrick@allcitiesent.com	Corona	CA	(909) 292-0315	Won't Bid	03/03/2015 05:27 PM Sandra French Declined Invite: Too busy
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031	Will Bid	03/25/2015 05:40 PM Sandra French Accepted Invite; 03/03/2015 04:08 PM Sandra French Undecided: Called 3.2.15 Stephanie was undecided and took my number in case they decide to bid.
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167	Will Bid	03/04/2015 05:30 PM Sandra French Accepted Invite: Resent IFB; 03/03/2015 05:22 PM Sandra French Left Message: Frank will call me back
Anytime Dumping, Inc.	Bobby	Evans	info@anytimedumping.com	Torrance	CA	(213) 494-0044	Won't Bid	03/03/2015 05:39 PM Sandra French Declined Invite: Out of area
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Will Bid	03/03/2015 05:09 PM Sandra French Accepted Invite
Banaga Construction Inc.	Frank	Banaga	frank@kitedtimbers.com	Chula Vista	CA	(619) 922-8570	No Response	03/04/2015 05:20 PM Sandra French Left Message; 03/03/2015 04:35 PM Sandra French Left Message
Buena Vista Landscape, Inc	Angel	Gomex	b.v.landscape@pacbell.net	Orange	CA	(714) 779-1202	Won't Bid	03/03/2015 04:47 PM Sandra French Contacted; 03/03/2015 04:46 PM Sandra French No Answer: Phone Disconnected
C. P. R. Trucking	Ana	Rodriguez	ana@cpstrucking.com	Sylmar	CA	(818) 837-8333	Undecided	03/25/2015 05:41 PM Sandra French Undecided; 03/03/2015 05:39 PM Sandra French Undecided
C.R. Gann Demolition, Inc.	Linda	Broyles	Linda@crgann demolition.com	Nuevo	CA	(951) 392-1603	Won't Bid	03/04/2015 05:20 PM Sandra French Declined Invite; 03/03/2015 04:36 PM Sandra French Left Message
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Won't Bid	03/03/2015 04:34 PM Sandra French Declined Invite: 3.2.15: Out of Area
Cen-Cal Rebar	Jeremy	Ulrich	shatanaka@comcast.net	Fresno	CA	(559) 289-3314	Won't Bid	03/04/2015 05:15 PM Sandra French Declined Invite: No longer in business; 03/03/2015 04:14 PM Sandra French Left Message
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501	No Response	03/04/2015 05:21 PM Sandra French Left Message; 03/03/2015 04:37 PM Sandra French Left Message
Combined Effort inc	Jeff	Waite	jwaite@combined-effort.com	Jamestown	CA	(800) 517-4660	Won't Bid	03/03/2015 04:58 PM Sandra French Contacted: Phone Disconnected
Combined Effort inc	C	Brandt	cbrandt@combined-effort.com	Jamestown	CA	(800) 517-4660	Won't Bid	03/03/2015 04:58 PM Sandra French Contacted: Phone Disconnected
Construct Alliance Inc	Pedro	Camalich	constructalliancepc@gmail.com	Whittier	CA	(714) 878-5255	Won't Bid	03/03/2015 05:17 PM Sandra French Declined Invite: Did not say why
CT Concrete Cutting, Inc.	Christopher	Tompkins	ctandco@verizon.net		CO	(951) 698-7745	Won't Bid	03/03/2015 05:18 PM Sandra French Declined Invite: Too busy
DD & L Trucking	Willie	Smith	Charlesettas@comcast.net	Marin City	CA	(415) 332-4977	No Response	03/04/2015 05:38 PM Sandra French Left Message; 03/03/2015 05:40 PM Sandra French Left Message
Dillard Environmental Services	Patricia	Dillard	patriciad@dillardenv.com	Bryon	CA	(925) 634-6850	Won't Bid	03/03/2015 05:41 PM Sandra French Declined Invite: Out of area
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Will Bid	03/03/2015 05:29 PM Sandra French Accepted Invite
EAR Environmental & Remediation Management	Michelle	Corning	rpendurthi@earmanagement.com	Riverside	CA	(951) 735-5575	No Response	03/04/2015 05:22 PM Sandra French Left Message; 03/03/2015 04:39 PM Sandra French Left Message
Eco-Logic, Inc.	Dave	Moralez	dave@ecologicinc.com	Murrieta	CA	(951) 461-2250	Won't Bid	03/03/2015 04:47 PM Sandra French Contacted: Phone Disconnected
Eco-Logic, Inc.	Shannon	Borgeson	shannon@ecologicinc.com	Murrieta	CA	(951) 461-2250	Won't Bid	03/03/2015 04:47 PM Sandra French Contacted: Phone Disconnected
Empire Steel, Inc.	Saur	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928	No Response	03/04/2015 05:16 PM Sandra French Left Message; 03/03/2015 04:13 PM Sandra French Left Message
G Q Trucking Co.	Gregory	Quarles	gqtrucking@yahoo.com	Corona	CA	(951) 739-7529	Won't Bid	03/03/2015 04:59 PM Sandra French Declined Invite: Too Far
Garbini & Garbini	Rick	Garbini	Rgarbini@garbiniandgarbini.com	San Diego	CA	(619) 232-4747	Won't Bid	03/03/2015 05:43 PM Sandra French Declined Invite: Landscape Architect
Gaspar Trucking	Oscar	Gaspar	gaspartrucking@sbcglobal.net	Riverside	CA	(951) 233-4749	No Response	03/04/2015 05:35 PM Sandra French Left Message; 03/03/2015 05:44 PM Sandra French Left Message
Global Road Sealing, Inc.	Tri	Ia	trila.grsi@yahoo.com	Garden Grove	CA	(714) 893-0845	Will Bid	03/03/2015 05:11 PM Sandra French Accepted Invite
Global Transloading, Inc.	Marissa	Garcia	marissa@globaltransloading.com	Signal Hill	CA	(562) 495-9600	Won't Bid	03/03/2015 05:45 PM Sandra French Declined Invite: Too busy
Hammer Down Transportation	Melvin	Whittington	hammerdowntran@yahoo.com	Inglewood	CA	(562) 794-4435	Won't Bid	03/03/2015 05:46 PM Sandra French Contacted: Wrong number
IE Pacific	Diane	Koester-Dion		San Diego	CA	(760) 294-7097	Won't Bid	03/03/2015 04:41 PM Sandra French Declined Invite: Too busy
In-Line Custom Handrail & Metal Fab	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282	Will Bid	03/03/2015 05:28 PM Sandra French Accepted Invite

Route 8 Waring to Coliege (Contract No. 11-405504)

Bid Date: 4/2/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Cali Notes
Integrity Rebar Placers	Dolly	Velez	Dolly@integrityrebarplacers.com	Perris	CA	(951) 696-6843	Will Bid	
J. Francis Co., Inc.	Diana	Hanna	diana@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	03/03/2015 04:32 PM Sandra French Declined Invite: 3.2.15: Too busy
J. Francis Co., Inc.	Diana	Hanna	info@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	03/03/2015 04:32 PM Sandra French Declined Invite: 3.2.15: Too busy
Keily's Water Works	Keily	Scaizitti	Keilywaterworks@yahoo.com	El Cajon	CA	(619) 244-3785	No Response	03/04/2015 05:35 PM Sandra French Left Message;
KRC Safety Co., Inc.	Caleb	Haus	calebh@krcsafety.com	VISALIA	CA	(559) 732-0393	Won't Bid	03/03/2015 05:47 PM Sandra French Left Message;
L. Riley Trucking & Dispatch	Leslie	Riley	LRILEYTRUCKING@YAHDD.COM	Harbor City	CA	(310) 530-1720	No Response	03/03/2015 05:49 PM Sandra French Declined Invite: Too busy
L.C. Paving & Sealing	Jose	Sailnas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't Bid	03/04/2015 05:38 PM Sandra French Left Message;
L3G Unlimited Inc.	Sergio	Garcia	chekojmg@hotmail.com	Clinton	UT	(801) 686-4305	No Response	03/03/2015 05:47 PM Sandra French Left Message;
Landscape Support Services	Soheila	Sturm	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680	Will Bid	03/03/2015 05:29 PM Sandra French Accepted Invite
Lindy's Cold Planing	Brianna	Trump	bristrump@aol.com	La Habra	CA	(562) 697-2286	Will Bid	03/04/2015 05:26 PM Sandra French Accepted Invite;
LMN Concrete & Grinding	Anthony	Steen	orders@lmncoldmilling.com	Jurupa Valley	CA	(951) 616-3828	Will Bid	03/03/2015 04:54 PM Sandra French Left Message
LNA Concrete Structures, Inc.	Loio	Garcia	lnaioio@aol.com	Chino Hills	CA	(909) 393-1493	Will Bid	
Loera Trucking	Corinta	Loera	corintal@aol.com	Norco	CA	(951) 903-4191	No Response	03/03/2015 05:18 PM Sandra French Accepted Invite
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Claremont	CA	(909) 946-0686	Won't Bid	03/04/2015 05:38 PM Sandra French Left Message;
Maskell Pipe & Supply	Mel	Reeves	mei@maskellpipe.com	Fontana	CA	(909) 574-8662	No Response	03/03/2015 05:47 PM Sandra French Left Message;
MCV Companies Inc.	Virgil	Enriquez	virgil@mcvcompanies.com	Escondido	CA	(760) 294-9858	No Response	03/04/2015 05:19 PM Sandra French Declined Invite: Too busy;
Morales Contracting Services	Rex	Hand	mcs.rexhand@verizon.net	Baldwin Park	CA	(626) 856-3646	No Response	03/03/2015 04:11 PM Sandra French Left Message;
Newland Entities, Inc.	Robert	Cervantes	rcervantes@newlandentities.com	Yuba City	CA	(530) 755-1178	Won't Bid	03/04/2015 05:32 PM Sandra French Left Message;
Olympic Engineering Construction	Gustavo	Espinoza	Olympicgus@Yahoo.Com	San Diego	CA	(619) 764-8190	Undecided	03/03/2015 05:30 PM Sandra French Left Message;
Pacifica Contracting, Inc.	Sandra	Sperber	dsperbe1@san.rr.com	San Diego	CA	(858) 449-0113	Won't Bid	03/03/2015 04:51 PM Sandra French Left Message;
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204	Will Bid	03/25/2015 05:43 PM Sandra French Left Message;
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	No Response	03/03/2015 05:13 PM Sandra French Resend: Resend to correct email: mcs.rexhand@verizon.net
Pruitt Trucking Inc.	Lawrence	Pruitt	pruitttruckinginc@hotmail.com	Aitadena	CA	(626) 398-4500	No Response	03/03/2015 05:05 PM Sandra French Declined Invite: Too Busy
R. E. Serrano Inc.	Ricky	Serrano	Ricky@Reserrano.Com	Martinez	CA	(925) 957-8184	No Response	03/25/2015 05:42 PM Sandra French Left Message;
R. E. Serrano Inc.			email@reserrano.com	Martinez	CA	(925) 957-8184	No Response	03/03/2015 04:43 PM Sandra French Undecided
R. E. Serrano Inc.	Estimator	RE Serrano	bids@reserrano.com	Martinez	CA	(925) 957-8184	No Response	03/03/2015 04:43 PM Sandra French Declined Invite: Too busy
SamRod Corp.	Dan	Rodriguez	droduiguez@samrodcorp.com	Lancaster	CA	(661) 945-3602	Won't Bid	03/03/2015 05:23 PM Sandra French Accepted Invite
So Cal Construction & Consulting Services, Inc.	Shari	Harpur	shari@socalcontractorccs.com	Fallbrook	CA	(760) 723-8907	Won't Bid	03/04/2015 05:34 PM Sandra French Left Message;
Statewide Stripes, Inc.	David	Brihante	dawn@statewidestripes.com	San Diego	CA	(858) 560-6689	No Response	03/03/2015 05:31 PM Sandra French Left Message;
Super Seal & Stripe	Sharon	Grueil	sharon@supersealandstripe.com	Fillmore	CA	(805) 524-7345	Won't Bid	03/04/2015 05:35 PM Sandra French Left Message;
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-155D	Will Bid	03/03/2015 05:37 PM Sandra French Left Message;
Water Components and Building Supply	Pete	Stibich	wcbs@watercomponents.com	San Rafael	CA	(415) 524-8290	Undecided	03/04/2015 05:35 PM Sandra French Left Message;
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283	Won't Bid	03/03/2015 05:37 PM Sandra French Left Message;

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-405504 Route 8 Waring to College

Section C

C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
AC Dike	Yes	Hardy & Harper, Inc.	Non-DBE	See attached quote.	AC Dike Co.	Hardy & Harper, Inc. using AC Dike Co. as 2nd tier DBE		
Aggregate Supply	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Asphalt Paving	Yes	Hardy & Harper, Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
CIDH Pile	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Clear & Grub	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Cold Plane AC	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Concrete Barrier	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Concrete Supply	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Construction Area Signs/Roadway Sigs	Yes	Statewide Traffic Safety & Sigs	Non-DBE	See attached quote.	Maneri Traffic Control	Did not quote item 8.		
Crack Treatment	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Drill and Bond Dowel	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Electrical	Yes	Perry Electric	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Erosion Control	Yes	Marina Landscape, Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Fence & Guardrail	Yes	Ferreira Construction Co., Inc.	Non-DBE	\$ 165,206.00	Ace Fence Company	\$ 192,525.00	\$ 27,319.00	17%
					In-Line Fence & Railing Co., Inc.	Did not quote complete package.		

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Haul & Dispose Of Lead Soil	Yes	Bradley Tanks	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Joint Seal	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Landscape & Irrigation & Erosion Control	Yes	Marina Landscape, Inc.	Non-DBE	\$ 43,468.00	Diversified Landscape Co.	\$ 62,494.80	\$ 19,026.80	44%
					Land Support Services	\$ 52,047.73	\$ 8,579.73	20%
Materials Trucking	Yes	Not selected at this time.						
Minor Concrete	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Miscellaneous Iron & Steel	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Overhead Signs Panels	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Pipe Supply	Yes	Water Components & Building Supply	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Railing	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Reinforcing Steel	Yes	Gerdau Reinforcing Steel	Non-DBE	\$ 214,755.96	American Steel Placers	\$ 249,191.07	\$ 34,435.11	16%
					LA Steel Services	\$ 324,484.13	\$ 109,728.17	51%
Striping	Yes	Payco Specialties, Inc.	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			



1312 E. WARNER AVE.
 SANTA ANA, CALIFORNIA 92705
 (714) 444-1851 Fax (714) 444-2801
 STATE LIC. NO. 215952

Proposal #: 56467
 Page 1 of 2

MEMBER OF:

Associated General Contractors of America
 Tustin Chamber of Commerce
 Better Business Bureau

DIR # 1000000076

Date: 04/02/2015

Job Name / Location:

CALTRANS 11-405504
 RTE 8 AT WARING ROAD

ATTN: ESTIMATING DEPT.

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 60. FOG SEAL 1 TN @ \$600.00 TN
- 62. HOT MIX ASPHALT (TYPE A) 1,570 TN @ \$77.70 TN
- 63. MINOR HOT MIX ASPHALT 13 TN @ \$100.00 TN
- 64. AC DIKE (TYPE C) 600 LF @ \$5.00 LF
- 65. AC DIKE (TYPE E) 150 LF @ \$5.00 LF
- 66. AC DIKE (TYPE F) 320 LF @ \$5.00 LF

INCLUSIONS:

- 1. QCQA FIELD & PLANT TESTING
- 2. LABOR, EQUIPMENT & MATERIAL
- 3. PRICE BASED ON (1) MOVE-IN
- 4. \$6,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT – 8 HR WORK SHIFT
- 5. PRICE BASED ON INDEX - H & H TAKES INDEX
- 6. GRADES TO BE ASPHALT READY - NO FINE GRADE

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
- 7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILOGRAPH
- 8. HAZARDOUS WASTE, WEATHER DELAYS, INERTIAL PROFILING

Using AC Dike Co
 DBE \$ 4,270
 4,280.00

TOTAL PROPOSAL AMOUNT: \$ 129,239.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor (Title)

Name of Lender

By: *Tanner Hambright*

Tanner Hambright Estimator
 (NAME) (TITLE)

Cell: 714-412-1335



Proposal #: 56467
Page 2 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

Date:
04/02/2015

ATTN: ESTIMATING DEPT.

Job Name / Location:
CALTRANS 11-405504
RTE 8 AT WARING ROAD

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general contractor and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty(30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at contractor's prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Contractor assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the contractor by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due contractor.
8. If work is performed according to owner's specifications of labor and materials, contractor does not assume responsibility for the defects.
9. If work is to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purposes, contractor agrees to repair or replace any defects of which owner gives notice to contractor within 5 days after completion of work.
10. Delays or damage caused by building trades other than contractor not employed by contractor, shall be owner's responsibility.
11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Contractor is not responsible for proper drainage if grade is less than 2%.
14. Grades are to be furnished plus and minus four hundredths(.04') - No Fine Grade.
15. Jobsite must be accessible to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL.

Payment in full upon completion or it is agreed that 1% per month will be charged when account becomes overdue.

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT 11-405504 SAN DIEGO RT 8

BIDS: 4/2/15

"PLACE ONLY"*1070 LF ASPHALT DIKE TYPES (C,E,F) @ \$4.00 LF

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ADDITIONAL MOBILIZATION \$2400.00.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM



Proposal/Quote

Statewide - Poway
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

BID DATE: 04/02/15

CONTRACT INFO
 11-405504
 11-SD-8-6.9/8.2

PROPOSAL: 105178

ESTIMATOR
 Chris Jones

Handwritten signature and date: 4.2.15

CLIENT: EST
 ATTN ESTIMATING DEPARTMENT

PROJECT:
 11-405504
 11-SD-8-6.9/8.2

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

ITEM #4 (STATIONARY), 8, & 12 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. ITEM #4 (PORTABLE) IS FURNISHED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE YARD. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #8 CANNOT GO WITHOUT 12.
 ITEMS #29, 79, & 80 CANNOT GO WITHOUT 4.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

001	CONSTRUCTION AREA SIGNS INCLUSIONS: (2) TYPE II FUNDING SIGNS AND CAS QUANTITIES PER PLAN SHEETS CS-1 & SCQ-2 ONLY.	100 LS	63.700/LS	6,370.00
005	TRAFFIC CONTROL SYSTEM (SEE PAGE 3 FOR RATES)			
008	CHANNELIZER (SURFACE MOUNTED)	84 EA	25.000/EA	2,100.00
010	PORTABLE CHANGEABLE MESSAGE SIGN (SEE PAGE 3 FOR RATES)			
012	TEMPORARY CRASH CUSHION MODULE	49 EA	170.000/EA	8,330.00
013	ALTERNATIVE TEMPORARY CRASH CUSHION (SEE PAGE 3 FOR RATES)			
029	RELOCATE ROADSIDE SIGN	1 EA	230.000/EA	230.00
079	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) INCLUSIONS: TAX & SHIPPING F.O.B. POWAY, CA.	18 SF	19.250/SF	346.50

11-405504

Proposal/Quote

Page 2

11-SD-8-6.9/8.2

105178

04/01/15

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
00	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	1 EA	80.000/EA	80.00
088	GUARD RAILING DELINEATOR	49 EA	15.000/EA	735.00
094	ALTERNATIVE CRASH CUSHION SYSTEM	2 EA	27000.00/EA	54,000.00

SPECIFICATIONS:

THE TAU IIR SYSTEM IS AN APPROVED EQUAL FOR THIS ITEM. SEE CALTRANS STANDARD PROVISIONS SECTION 6-3.02 FOR SUBSTITUTION DETAILS.

INCLUSIONS:

COMPLETE TAU IIR SYSTEM MODEL #36TR100CBC, TAX, & SHIPPING F.O.B. POWAY, CA.

EXCLUSIONS:

ASSEMBLY, INSTALLATION, AND ANY FOUNDATION/PAD WORK.

TOTAL BID:

\$72,191.50

Signed: _____

Dated: _____

Title: _____



Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 4/2/2015
Contract Info:
11-405504
11-SD-8-6.9/8.2
Proposal :105178
Estimator :Chris Jones

DIR PW Reg. #: 1000001109 Exp. 6/30/15

TO: Estimating Dept.
PHONE: _____
FAX/EMAIL: _____
SIGNED: _____
DATE: _____

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES

DAY OR NIGHT

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	*\$1,350.00/8hr
Includes two (2) standard ramp closures	
Additional lanes, ramps and/or miles	*\$50.00/each
Additional TC Truck (no equipment)	*\$225.00/shift
Additional TC Tech	*\$575.00/8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER (Based on Availability)	\$850.00/8hr

* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/hr over 12 hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES MULTIPLY BY 1.7
Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location.
Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal) (Based on Availability)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control.
"DAY" rate is applied if STSSI tech maintains PCMS boards

*12 months x 1000 =
12,000 ea.*

ABSORB-350 TL-3 / 9 ELEMENT RENTAL RATES
\$85.00/day, \$320.00/1 week, \$800.00/4 weeks; \$75.00 delivery & \$75.00 pickup each from yard.
Delivery / removal with installation (EMPTY) - \$150.00 each; (FULL) - \$350.00 each
Relocation - \$350.00 each

Purchase/Rental pricing of traffic control equipment available upon request.

Arcata	Bakersfield	Fairfield	Fresno	Garden Grove	Las Vegas	Nipomo	Poway	Redding	Sacramento	San Jose
707-825-6927	661-834-5324	707-864-995	559-291-8500	714-468-1919	702-318-7035	805-929-5070	858-679-7292	530-222-8023	916-452-4855	408-993-9770

STATEWIDE

TRAFFIC SAFETY & SIGNS

Statewide Traffic Safety & Signs
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

Bid Date: 4/2/2015
 Contract Info:
 11-405504
 11-SD-8-6.9/8.2
 Proposal :105178
 Estimator :Chris Jones

TO: Estimating Dept.

PHONE: _____

FAX/EMAIL: _____

SIGNED: _____

DATE: _____

DIR PW Reg. #: 1000001109 Exp. 6/30/15

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. **PAYMENT TERMS ARE - 100%, NET 30**, unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. with out prior approval.
- Installed crash array barrels relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per barrel.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location / mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location / mark-out. Statewide Traffic Safety and Signs, Inc. will mark out its own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

Bond rate 2.5%

Arcata	Bakersfield	Fairfield	Fresno	Garden Grove	Las Vegas	Nipomo	Poway	Redding	Sacramento	San Jose
707-825-6927	661-834-5324	707-864-995	559-291-8500	714-468-1919	702-318-7035	805-929-5070	858-679-7292	530-222-8023	916-452-4855	408-993-9770

JB



MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 11-405504
BID DATE: 04/02/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$4,250.00 WITH USING MTC FOR ITEM #5

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$5,935.00 WITHOUT USING MTC FOR ITEM #5

*#10 - 12 mo x 700 ea =
8400.00 ea.*

ADDITIONAL ITEMS:
ZMS ITEM #10- \$700.00 EA PER MONTH *TC* ITEM #12- \$175.00 EA
ALT CC ITEM #13- \$7,200.00 EA (**INCLUDES DELIVERY, INSTALL & PICK-UP)
ITEM #29- \$385.00 ITEM #34- \$150.00 *Dem. C C - ?*
ITEM #79- \$17.85 ITEM #80- \$95.00

TRAFFIC CONTROL: (ITEM #5)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,350.00
YEARLY INCREASE OF \$50.00 TO LUMP SUM TRAFFIC BEGINNING JULY 1,2015

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA. CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 04/02/15
PROJECT: 11-405504

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,350.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$700.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$150.00
PICK-UP (EACH).....	\$150.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
 THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

PERRY ELECTRIC

QUOTE

CALTRANS # 11- 405504

Attn:

DIR#1000012332

Page 1 of 1

Date: 4/2/2015

ADDEMDUM 1 TO 5 NOTED

Item No.	Description	Qty	Unit	Unit Price	Ext
113	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONDTRUCTION	LS	LS	\$ 500.00	\$ 500.00
114	MODIFY CHANGEABLE MESSAGE SIGN	LS	LS	\$ 11,472.00	\$ 11,472.00
115	MODIFY RAMP METERING SYSTEM	LS	LS	\$ 23,390.00	\$ 23,390.00
116	MODIFY LIGHTING	LS	LS	\$ 35,550.00	\$ 35,550.00

Total Amount \$ 70,912.00

EXCLUSIONS

- *Construction permits, inspection fees, encroachment permits, and survey
- * Bond *1.25% 1.5% VA, on 569 & Local 12*
- *Utility Company fees and support of existing utilities.
- * A.C or Concrete Patch and Grind
- *Repair of existing landscape or other improvements
- *Freeway Closure
- *Traffic Control Permits or Plans

NOTES

- *Bid Items may not be broken up without prior written approval
- * Lead time is 10-12 weeks after approval

Eddie Ybarra
Chief Estimator

**MARINA LANDSCAPE, INC.**

1900 S. Lewis Street, Anaheim, CA 92805

From: John Gutierrez

(714) 267 6475 Mobile

(714) 704 0420 Direct

Project: **CT 11-405504**Location: **SAN DIEGO**Bid Date: **4/2/2015**Bid Time: **2:00 PM**

Item	Description	Quantity	U/M	Unit Cost	Total
BASE BID					
39	CHECK AND TEST EXISTING IRRIGATION	1	LS	\$ 1,500.00	\$ 1,500.00
40	OPERATE EXISTING IRRIGATION FACILITIES	1	LS	\$ 7,000.00	\$ 7,000.00
41	CONTROL AND NEUTRAL CONDUCTORS	1	LS	\$ 1,000.00	\$ 1,000.00
42	1" REMOTE CONTROL VALVE	1	EA	\$ 500.00	\$ 500.00
43	1 1/2" REMOTE CONTROL VALVE	2	EA	\$ 550.00	\$ 1,100.00
44	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	3	EA	\$ 50.00	\$ 150.00
45	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	4	EA	\$ 90.00	\$ 360.00
46	1 1/2" GATE VALVE	1	EA	\$ 500.00	\$ 500.00
47	2" GATE VALVE	1	EA	\$ 550.00	\$ 550.00
48	3" GATE VALVE	1	EA	\$ 1,200.00	\$ 1,200.00
49 (F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	80	LF	\$ 9.00	\$ 720.00
50 (F)	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	120	LF	\$ 10.00	\$ 1,200.00
51 (F)	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	70	LF	\$ 20.00	\$ 1,400.00
52 (F)	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	120	LF	\$ 20.00	\$ 2,400.00
53 (F)	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	374	LF	\$ 20.00	\$ 7,480.00
54	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	4	FT	\$ 1,300.00	\$ 5,200.00
TOTAL BASE BID					\$ 32,260.00
BASE BID ADDITIONAL OPTION					
25	REMOVE IRRIGATION FACILITY	1	LS	\$ 5,000.00	\$ 5,000.00
HYDROSEEDING/EROSION CONTROL BID ITEMS					
<i>EXCLUDING ALL MAINTENANCE & REMOVAL OF EROSION CONTROL ITEMS LISTED BELOW.</i>					
	TEMPORARY DRAINAGE INLET PROTECTION (TYPE 3A)	21	EA	\$ 200.00	\$ 4,200.00



Item	Description	Quantity	U/M	Unit Cost	Total
	TEMPORARY FIBER ROLL (TYPE 1)	3,870	LF	\$ 2.70	\$ 10,449.00
	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	6,890	BAG	\$ 0.42	\$ 2,893.80
	COMPOST SOCK	90	LF	\$ 8.50	\$ 765.00
	COMPOST	6,890	SF	\$ 0.12	\$ 826.80
	INCORPORATE MATERIALS	6,890	SF	\$ 0.25	\$ 1,722.50
	TOTAL HYDROSEEDING/EROSION CONTROL BID ITEMS				\$ 20,857.10

EROSION CONTROL ADDITIONAL OPTION

EXCLUDING ALL MAINTENANCE & REMOVAL OF EROSION CONTROL ITEMS LISTED BELOW

	TEMPORARY CONSTRUCTION ENTRANCE (16'X50')	9	EA	\$ 2,700.00	\$ 24,300.00
--	--	---	----	-------------	--------------

NOTE: PRICE DOES NOT INCLUDE STEEL PLATES

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Flatiron West, Inc.	Contact: Estimating SD
Address: 1770 La Costa Meadows Dr San Marcos, CA 92078	Phone: (760) 916-9100 Fax: (760) 471-4860
Project Name: 11-405504	Bid Number: 2656
Project Location: Route 8 Near Waring Road, San Diego	Bid Date: 4/2/2015
Addendum #: 5	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE Items					
25	Remove Existing Irrigation Facility	1.00	LS	\$11,500.00	\$11,500.00
39	Check And Test Existing Irrigation Facilities	1.00	LS	\$8,410.00	\$8,410.00
40	Operate Existing Irrigation Facilities	1.00	LS	\$12,200.00	\$12,200.00
41	Control and Neutral Conductors	1.00	LS	\$3,030.00	\$3,030.00
42	1" Remote Control Valve	1.00	EACH	\$520.00	\$520.00
43	1 1/2" Remote Control Valve	2.00	EACH	\$530.00	\$1,060.00
44	Riser Sprinkler Assembly (Gear Driven)	3.00	EACH	\$81.40	\$244.20
45	Pop-up Sprinkler Assembly (Gear Driven)	4.00	EACH	\$120.00	\$480.00
46	1 1/2" Gate Valve	1.00	EACH	\$990.00	\$990.00
47	2" Gate Valve	1.00	EACH	\$1,100.00	\$1,100.00
48	3" Gate Valve	1.00	EACH	\$1,290.00	\$1,290.00
49(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	80.00	LF	\$10.10	\$808.00
50(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	120.00	LF	\$15.30	\$1,836.00
51(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	70.00	LF	\$25.00	\$1,750.00
52(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	120.00	LF	\$14.50	\$1,740.00
53(F)	3" Plastic Pipe (Class 315) (Supply Line)	374.00	LF	\$20.90	\$7,816.60
54	10" Corrugated High Density Polyethylene Pipe	4.00	LF	\$1,930.00	\$7,720.00
Total Price for above DBE Items Items:					\$62,494.80
Non-DBE Items					
55	Erosion Control (Bonded Fiber Matrix)	6,890.00	SF	\$0.50	\$3,445.00
56	Compost Sock	90.00	LF	\$34.00	\$3,060.00
57	Compost	6,890.00	SF	\$0.29	\$1,998.10
58	Incorporate Materials	6,890.00	SF	\$0.67	\$4,616.30
Total Price for above Non-DBE Items Items:					\$13,119.40
Total Bid Price:					\$75,614.20

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Sub grade is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 30 working day(s) required and includes 1 move-in(s). Additional move-ins=\$750 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.

- Semi-truck access is required within 200 feet for compost work.
- Hydroseed truck access is required.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310.**
- **DIR # 1000009249**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
---	--



22957-1 Sierra Highway, Santa Clarita, California 91321

PH: 818.782.0044 | FAX: 661.554.0109

WWW.LANDSCAPESUPPORTSERVICES.COM

info@landscapesupportservices.com

PROPOSAL

April 2, 2015

To: General Contractor
 Attn.:
 Ph. #:
 Fax #:

Project: Caltrans 11-405504
 Location: San Diego

The following proposal is for the above referenced project:

Bid per plans and specifications prepared by: Caltrans

Sheets: WD-1, Q-2, ISS-1, IR-1, IR-2, IP-1 TO IP-5, AND IQ-1 Date:

Specifications: 11-405504 Date:

Addenda: 1,2,3,4, AND 5 Date:

Qualifications:

- a) Bid is for work listed on the schedule of bid prices.
- b) Bid is for work described on sheets and specifications listed above.
- c) This proposal is good for 90 days.
- d) Site to be received at finish grade, plus or minus one-tenth of an inch.
- e) Monthly progress payments based on percent or units complete are due in full each period, no retention withholding unless required by project owner.
- f) This proposal is based on prevailing wages.
- g) Cost for payment and performance bonds is not included.

Exclusions (unless otherwise noted):

Not Union

- a) No work not included in the schedule of bid prices.
- b) No work not described on sheets and specifications listed above.
- c) No import or export.
- d) No liability or repairs for damage due to acts of nature.
- e) No plan check, permits, utility connection fees, surveying or engineering.
- f) No traffic control or pedestrian control.
- g) No temporary or permanent water meter.
- h) No 110/120-volt electrical, electrical meter or pedestal.
- i) No hardscape (i.e., asphalt, concrete, masonry).
- j) Not responsible for existing site conditions.
- k) No electrical power to controllers (by others).
- l) No temporary fencing.
- m) No site furnishings.
- n) No demo work.
- o) No night or overtime work.

Schedule of bid prices:

Item	Description	UOM	Qty	Unit	Total
	Irrigation system				
25	REMOVE IRRIGATION FACILITY	LS	1	LS	5333.00
39	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	1	LS	1450.00
40	OPERATE EXISTING IRRIGATION FACILITIES	LS	1	LS	9425.00
41	CONTROL AND NEUTRAL CONDUCTORS	LS	1	LS	906.00
42	1" REMOTE CONTROL VALVE	EA	1	606.00	606.00
43	1 ½" REMOTE CONTROL VALBE	EA	2	672.00	1344.00
44	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	3	36.00	108.00
45	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	4	80.00	320.00
46	1 ½" GATE VALVE	EA	1	743.28	743.28
47	2" GATE VALVE	EA	1	780.34	780.34
48	3" GATE VALVE	EA	1	1900.1	1900.11
49	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	80	4.85	388.00
50	1 ½" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	120	5.03	603.60
51	1 ½" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	70	5.36	375.20
52	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	120	8.07	968.40
53	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	374	20.71	7745.54
54	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	4	57.74	230.96
55	EROSION CONTROL (BONDED FIBER MATRIX)	SF	6890	0.53	3619.90
56	COMPOST SOCK	LF	90	12.72	1144.80
57	COMPOST	SF	6890	1.08	7441.20

Signed: Rogelio Rodriguez, Estimator

Date

CSLB: 969552 | DGS SB (Micro): 1630860 | CUCP DBE: 40620 | DIR: 1000008138

58	INCORPORATE MATERIALS	SF	6890	.96	6614.40
	TOTAL				51971.00

52,047.73

Signed: Rogelio Rodriguez, Estimator

Date

CSLB: 969552 | DGS SB (Micro): 1630860 | CUCP DBE: 40620 | DIR: 1000008138



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
 License #985180
 DIR #1000001634

BID DATE: 4/2/15
 BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 11-405504
 LOCATION: In San Diego County in San Diego on Route 8

BOND RATE: 1% MBGR, 1% Fencing


ADDENDUMS NOTED: 1, 2, 3, 4, 5

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
21	Treated Wood Waste	109000	LB	\$ 0.30	\$ 32,700.00
23	Remove Chain Link Fence	640	LF	\$ 4.30	\$ 2,752.00
24	Remove Guardrail	7970	LF	\$ 4.20	\$ 33,474.00
87	Chain Link Fence (Type CL-6)	950	LF	\$ 19.00	\$ 18,050.00
88	Guard Railing Delineator	49	EA	\$ 25.00	\$ 1,225.00
89	Midwest Guardrail System	1970	LF	\$ 23.00	\$ 45,310.00
91	Transition Railing (Type WB-31)	8	EA	\$ 3,350.00	\$ 26,800.00
92	End Anchor Assembly (Type SFT)	3	EA	\$ 710.00	\$ 2,130.00
93	Alternative Flared Terminal System	1	EA	\$ 2,765.00	\$ 2,765.00
94	Alternative Crash Cushion System	2	EA	\$ 40,515.00	\$ 81,030.00
TOTAL BID:				\$	246,236.00

- NOTE: Contract or Letter of intent required within 60 days of bid in order to hold pricing.
- NOTE: Item# 91 Transition Railing (Type WB-31), concrete anchor block is excluded.
- NOTE: Item# 94, Alternative Crash Cushion System, concrete pad is excluded.
- NOTE: Items 24, 88, 89, 91, 92, and 93 are for one move-in, any additional move-ins add \$6,850.00 each.
- NOTE: If we cannot use our Guardrail post driver, the pricing above is void.
- NOTE: General Contractor to provide laydown yard for Ferreira Construction.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,



 Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
 15188 Vista Del Rio Ave.
 Chino, CA 91710

Phone (909) 606-5900
 Fax (909) 606-7711
 E-mail tl Lyons@ferreiraconstruction.com

4.2.15



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
 PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
 "We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Construct Concrete Shoulders and Median Barrier, and Upgrade Guardrail (Contract No. 11-405504)
 From 0.1 Mile West of Waring Road Undercrossing to 0.1 Mile West of College Avenue Overcrossing,
 In San Diego, In San Diego Co., CA
 BID DATE : 4/02/15 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ADDENDUM: 1, 2, 3, 4 & 5
 ATTN : Estimator
 DATE : 4/01/15
 PAGES : 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
21	TREATED WOOD WASTE	LB	109,000	\$ 0.12	\$ 13,080.00
23	REMOVE CHAIN LINK FENCE	LF	640	\$ 5.00	\$ 3,200.00
24	REMOVE GUARDRAIL	LF	7,970	\$ 8.00	\$ 63,760.00
34	REMOVE CRASH CUSHION	EA	1	\$ 1,275.00	\$ 1,275.00
87	CHAIN LINK FENCE (TYPE CL-6)	LF	950	\$ 22.00	\$ 20,900.00
88	GUARD RAILING DELINEATOR	EA	49	\$ 45.00	\$ 2,205.00
89	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	1,970	\$ 29.00	\$ 57,130.00
91	TRANSITION RAILING (TYPE WB-31)	EA	8	\$ 3,500.00	\$ 28,000.00
92	END ANCHOR ASSEMBLY (TYPE SFT)	EA	3	\$ 700.00	\$ 2,100.00
93	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 2,150.00	\$ 2,150.00
94	ALTERNATIVE CRASH CUSHION SYSTEM (TYPE SCH100GM)	EA	2	\$ 36,100.00	\$ 72,200.00
TOTAL BID AMOUNT:					\$ 266,000.00

- * ITEM # 87 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- * ITEM # 91 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 94 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL BE A CHANGE ORDER.
- * ITEM # 94 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

Bondable Yes 1.1% Bond Rate

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS (except footing for Item # 87); VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Bradley Tanks, Inc
 402 Hartz Avenue, Bldg C, Danville, CA 94526
 3272 Grey Hawk Ct., Carlsbad, CA 92010
 925-229-2900-phone
DBE/SB/WBE/MBE



Revised Proposal

Date 3/31/2015

Flatiron West Inc.
 1770 La Costa Meadows Drive
 San Marcos, CA 92078

Project: 11-405504
 In San Diego County In San Diego From 0.1 Mile
 West of Waring Road Undercrossing to 0.1
 Mile West Of College Avenue Overcrossing

Description of Equipment/Service	Rate
<p><i>Description of Equipment/Service- Transportation & disposal of Z-2 ADL soil. Bid item #34 approximately 1,920 cu. yds (approx. 2,880 tons) of soil will be transported & disposed of at a Caltrans approved Class 1 facility in California. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. **Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans.</i></p>	<p><i>Rate \$107.25 per ton for T&D in California at a Class I Landfill</i></p> <p><i>**If not exempt BOE taxes \$5.75 per ton</i></p>

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- If required Certified payroll is an additional fee of \$300.00 per payroll report
- Above premium pricing based upon receipt of 2000 ton minimum. A 9% surcharge on above pricing will apply if that volume is not shipped for disposal.
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- Soil must be greater than 50% solids and meet paint filter test.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Demurrage is \$85.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2015 BOE remediation land disposal fee, Kern County Fee (Buttonwillow only), Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.

- Others are responsible for all truck loading.
- Assumes consecutive days of off haul.
- No loads will be billed at \$450.00 per load.
- 23 ton per load minimum on all loads.
- Rates include Non RCRA hazardous disposal.
- Transportation based on current diesel rate.
- Project Manager/Truck Boss for each day of off-haul: Upon request, BTI will have a 40hr Hazwoper Trained Project Manager on-site to manage on-site trucks, including equipment inspections, driving rules and approved truck routes and they will manifest each load. Rate includes pickup truck, and wages for the day. Daily rate of \$535.00 Per Day plus subsistence costs if necessary \$250.00 per day
- Quote is good for 30 days.

Thank you for the opportunity.

For further details or questions, please contact Scott Fletcher 949-233-2789

Quote Accepted By

Name _____ Company _____

Signature _____ Purchase Order Number _____

Date _____

Handwritten signature
4.2.15

WATER COMPONENTS & BUILDING SUPPLY, INC.
 44 SIMMS ST., SAN RAFAEL, CA 94901
 P: 415.524-8290 F: 415.524.8293
 CALTRANS DBE # 27363 (EXP 4/27/19)
 CALIFORNIA SBE # 14184 (EXP 4/30/16)
 CPUC WBE # 9FN00045 (EXP 6/19/15)

MATERIAL QUOTE

PROJECT: CALTRANS - 11-405504

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
	APC/APDD				
81	24" WT B x S HDPE PIPE (20' LENGTHS)	500	LF	\$ 15.75	\$ 7,875.00
82	12" WT B x S HDPE PIPE (20' LENGTHS)	320	LF	\$ 4.75	1,520.00
83	18" WT B x S HDPE PIPE (20' LENGTHS)	140	LF	\$ 9.50	1,330.00
	CUSTOMER TO UNLOAD				
				SUB TOTAL	\$ 11,010.00

1710.00
1425.00

11,010.00
 x 100%
 6,606.00
 TAX 528.48
 \$ 7,134.48

Quantities are estimates only, prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and/or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson



executed by both the Subcontractor and Contractor.

10. Prices are based on commencement by 07/1/15 and completion of the same by 05/31/16.

CONDITIONS (Cont.):

- 11. Prices noted, are not for separate acceptance.
- 12. Scope of work is limited to the Bid Items priced herein.

PRICES:

Bid Item: Description	UOM	Qty.	Unit	Amount
B.I. #73 Cast-In-Drilled-Hole- Concrete Piling	LF	2,200	\$ 17.0055	\$ 37,412.00
B.I. #75 Structural Conc. Approach Slab, (Type-R)	CY	11	\$ 295.5455	\$ 3,251.00
B.I. #76(F): Minor Concrete (Minor Structure) FOB	CY	44	\$ 63.4318	\$ 2,791.00
B.I. #77 Paying Notch Extension	CY	7	\$ 11.0000	\$ 77.00
B.I. #95 Concrete Barrier (Type-736SV MOD-2)	LF	1,340	\$ 32.9127	\$ 44,103.00
B.I. #96: Concrete Barrier, Type-736SV MOD-1)	LF	2,750	\$ 28.7825	\$ 79,152.00
B.I. #97 Concrete Barrier (Type 60 MOD) FOB	LF	2,880	\$ 12.0094	\$ 34,587.00
B.I. #98: Concrete Barrier (Type-60GE-MOD) FOB	LF	50	\$ 9.9800	\$ 499.00
B.I. #99: Concrete Barrier (Type 60) FOB	LF	2,570	\$ 4.6735	\$ 12,011.00
B.I. #100: Concrete Barrier (Type 60G) FOB	LF	70	\$ 6.4286	\$ 450.00
B.I. #101 Concrete Barrier (Type-736 MOD)	LF	18	\$ 23.5000	\$ 423.00
Grand Total				\$ 214,756.00

TERMS OF PAYMENT:

- A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
- B. Installed work - 95% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel

License C50, #974202

ACCEPTED FOR:

BY: Keith Dixon
 Keith Dixon, Regional Sales Manager
 (858) 737-7680

BY: _____

DATE: 04/02/2015

DATE: _____

San Diego Office
 3880 Murphy Canyon Road, Suite 100, San Diego, CA 92123 CA Lic: 974202
 Tel: 858.737.7700 Fax: 858.737.7701



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 DIR # 1000012901
 DBE/SBE Certified

BID/OFFER

CONTRACTOR:		BID DATE:	4/2/2015
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	11-405504 Construct Concrete Shoulders...	ESTIMATE #:	15-0014
LOCATION:	San Diego, CA		

LA Steel Services, Inc. (**DBE/SBE Certified CUCP No. 42683, Metro File #6818**) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Cal Trans 2010

Addenda: #1, 2, 3, 4, 5

Plans/Drawings: Bid Set

Architect/Engineer: Cal Trans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
73	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	2,200 LF	\$ 17.00	\$ 37,397.26
75	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	11 CY	\$ 353.29	\$ 3,886.15
76 (F) Partial	MINOR CONCRETE (MINOR STRUCTURE) Partial - Anchor block reinforcing only, prefabricated and delivered FOB trucks job-site for unloading and placing by others!	49 CY	\$ 89.72	\$ 4,396.28
95	CONCRETE BARRIER (TYPE 736SV MOD-2)	1,340 LF	\$ 37.51	\$ 50,265.51
96	CONCRETE BARRIER (TYPE 736SV MOD-1)	2,750 LF	\$ 35.67	\$ 98,104.60
97	CONCRETE BARRIER (TYPE 60 MOD)	2,880 LF	\$ 32.03	\$ 92,242.78
98	CONCRETE BARRIER (TYPE 60GE MOD)	50 LF	\$ 32.37	\$ 1,618.55
99	CONCRETE BARRIER (TYPE 60)	2,570 LF	\$ 13.52	\$ 34,750.83
100	CONCRETE BARRIER (TYPE 60G)	70 LF	\$ 22.62	\$ 1,583.25
101	CONCRETE BARRIER (TYPE 736 MODIFIED)	18 LF	\$ 38.87	\$ 699.63
				\$ 324,944.83

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 32 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded.
2. Night work is excluded except by additive quote.

SCOPE OF WORK EXCLUSIONS

LA Steel Services' Scope of Work excludes:

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes



Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

4-2

**SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
CA DIR REGISTRATION #1000003515**

**BID PROPOSAL
FEDERAL**

Project Description: 11-405504 RT 8 (WARING TO COLLEGE)				Bid Date: 4-2-15	
Contract Time Limit: 250		w/d Liquidated Damages: N/A		per C.D. Addendums Noted: YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 1,200.00	\$ 1,200.00
6	TEMP. PVMT. MARKING (PAINT)	120.00	SF	\$ 4.00	\$ 480.00
7	TEMP. STRIPE (PAINT)	90,600.00	LF	\$ 0.28	\$ 23,556.00
9	TEMP. PVMT. MARKER	7,670.00	EA	\$ 3.00	\$ 23,010.00
26	REMOVE PAINT STRIPE	40,100.00	LF	\$ 0.37	\$ 14,837.00
27	REMOVE THERMO. STRIPE	5,670.00	LF	\$ 0.50	\$ 2,835.00
102	PAINT STRIPE (1-COAT)	13,300.00	LF	\$ 0.15	\$ 1,995.00
103	PAINT STRIPE (2-COAT)	38,700.00	LF	\$ 0.17	\$ 6,239.00
104	4" THERMO. STRIPE (WET VIZ.)	1,840.00	LF	\$ 0.28	\$ 515.20
105	4" THERMO. STRIPE (WET VIZ. BKN. 17-7)	190.00	LF	\$ 1.00	\$ 190.00
106	6" THERMO. STRIPE (WET VIZ)	24,700.00	LF	\$ 0.55	\$ 13,585.00
107	8" THERMO. STRIPE (WET VIZ.)	3,280.00	LF	\$ 0.90	\$ 2,952.00
108	8" THERMO. STRIPE (WET VIZ. BKN. 12-3)	180.00	LF	\$ 0.70	\$ 126.00
109	6" THERMO. STRIPE (WET VIZ. BKN. 36-12)	52,500.00	LF	\$ 0.40	\$ 21,000.00
110	6" THERMO. STRIPE (WET VIZ. BKN. 17-7)	910.00	LF	\$ 1.10	\$ 1,001.00
111	PVMT. MARKER (NON-REFL.)	4,400.00	EA	\$ 1.00	\$ 4,400.00
112	PVMT. MARKER (RETROREFL.)	1,550.00	EA	\$ 2.90	\$ 4,495.00
				\$	-
				\$	-
				\$	-

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
- * Bond cost to be paid by Prime Contractor.
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

TRAFFIC CONTROL - SWEEPING - PLANS - PERMITS - STATIONING - ENGINEERING - L.D.'S - K RAIL LAYOUT -

INCLUSIONS:

of Working Days to Complete our Work: 15 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 1,000.00

BID AMOUNT: \$ 122,416.20

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-405504 Route 8 Waring to College

Attachment D

- D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

1/27/15 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 2/13/15 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 2/13/15 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications

Dates of Advertisement

DBEGoodfaith.com online

Posted 2/13/2015 online and updated on 3/9/15 to reflect bid date change. Ad to run through bid date.

Construction Bid Source

Posted 2/13/2015 online and updated on 3/9/15 to reflect bid date change. Ad to run through bid date

**Minority Bidder's Bulletin
Construction Update**

Faxed on 2/17/2015 ad to run on the following dates: 2/19/2015, 2/23/2015, 2/26/2015, 3/2/2015, 3/5/2015, 3/9/2015, 3/12/2015, 3/16/2015, 3/19/2015, 3/23/2015, 3/26/2015 & 3/30/2015.

SBE Weekly

Posted 2/17/2015 and updated on 3/9/2015 to reflect bid date change. Ad to run through bid date.

[Back To Query Form](#)

Tue Jan 27 14:30:55 PST 2015

Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238210 Electrical Contractors and Other Wiring Installation Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C4201 GROOVE & GRIND PAVEMENT C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5105 MINOR CONCRETE STRUCTURE C5111 CONCRETE OVERLAY, DRILL & BOND C5190 JOINT SEAL - WATER STOP C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING

Firm Type: DBE

141 items found, displaying 1 to 20. [\[First/Prev\]](#) [1](#), [2](#), [3](#), [4](#), [5](#), [6](#), [7](#), [8](#) [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	N
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abslc...	LUIS M. AL...	510	72
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	GEORGETTE ...	916	64
32412	A.B. HASHMI, INC.	13066 DEER CANYON CT.		SAN DIEGO	CA	92131								DBE	info@abhas...	AHMAD HASH...	760	67
40654	A.C. PAVING COMPANY	12623 IMPERIAL HIGHWAY #209		SANTA FE SPRINGS	CA	90670								DBE	tony@acpav...	JEAN A. CU...	562	86
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509								DBE	dianawinn@...	KATHRYN DE...	951	68
34586	ACCU CONSTRUCTION INC	2098 SOUTH GRAND AVE #A		SANTA ANA	CA	92705		2098 SOUTH GRAND AVE #A		SANTA ANA	SANTA ANA	92705		DBE	accu@accuc...	DENNIS YUM	714	64
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	mpa@acefen...	MICHAEL AB...	626	33
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jjbaez@adv...	JUAN I BA...	310	79
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. O. BOX 2207		WINNETKA	WINNETKA	91306		DBE	advantage@...	MICHELLE D...	818	47
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET		RANCHO CUCAMONGA	CA	91739								DBE	chidi@albe...	CHIDI ONUM...	909	48
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559	45
42426	ALVAREZ QUALITY CONSTRUCTION, INC	921 DELAWARE ST		IMPERIAL BEACH	CA	91932								DBE	awp11254@h...	JOSE ALVAR...	530	87
39072	AMERICA PACIFIC CONSTRUCTION	201 LAUREL AVE. #13		BREA	CA	92821								DBE	apconstruc...	ASHISH SEG...	559	57
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	92
42231	ANTHONY'S GRADING & PAVING	10769 WOODSIDE AVENUE SUITE 209		SANTEE	CA	92071								DBE	paving_agp...	ANTHONY TE...	619	33
31152	ANTHONY'S LASER LEVELING	7258 W. RIALTO AVENUE		FRESNO	CA	93723								DBE	aavila7777...	MARY JO & ANTH...	559	84
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT		PERRIS	CA	92571								DBE	asapgeneng...	ANSELMO YB...	951	22
42320	ASHOONA LANDSCAPE	1248 WEST SIXTH STREET		SANTA ANA	CA	92703		PO BOX 27383		SANTA ANA	SANTA ANA	92799		DBE	Darrell@AS...	DARRELL L...	714	29
	BANAGA	1264																

41022	CONSTRUCTION, STAGECOACH INC TRAIL LOOP	CHULA VISTA CA	91915	P.O. BOX 210814	CHULA VISTA	CHULA VISTA	91921	DBE	frank@kite...	FRANK BANA...	619	92
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET	BERKELEY CA	94710				DBE	jcbayline@...	JUAN ARREG...	510	52

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) -> [Contract Awards and Services](#) -> **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-405504

23 Opt-in records found.

11-405504	Hi-way Safety
	13310 5th St Chino, CA
	Phone: 714 614-0515 Fax Number: 909 627-0999
	Disadvantaged status:
	Services offered: Alternative Temp Crash Cushions, Sand Barrels, Traffic Control, Sign Install K-Rail Install, Guard Rail Install. We Manufacture concrete K-rail, Barricades, cones, signs, Channelizers, message board trailers, arrow boards, delineators, advance warning beacons, solar beacons. Call for catalog, details, questions. Locations in Napa, Sacramento, Chino, Escondido
11-405504	SUMMIT ENVIRONMENTAL CONTRACTORS
	33161 Camino Capistrano, K2 San Juan Capistrano, CA 92675
	Phone: 949-542-4330 Fax Number: 949-542-4331
	Disadvantaged status: SBE
	Services offered: SUMMIT ENVIRONMENTAL CONTACTORS WOULD LIKE TO OFFER THE FOLLOWING SERVICES FOR CALTRANS CONTRACT 11-405504. ITEM 1 - LEAD COMPLIANCE PLAN ITEM 38 - ROADWAY EXCAVATION, (TYPE Z-2), AERIALY DEPOSITED LEAD
11-405504	A. C. Dike Co.
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
11-405504	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: saw/seal joint
Statewide Traffic Safety & Signs, Inc.	

11-405504	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
11-405504	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed AZ , Georgia , FL, IL, MI, HI, MO, NV, OH, TN, TX, KS, CA, District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	
11-405504	G3 Quality, Inc.	
	13850 Cerritos Corporate Drive Cerritos, CA 90703	
	Phone: (562) 321-9840	Fax Number:
	Disadvantaged status: SBE	
Services offered:		
	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	

11-405504	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status: DBE	
	Services offered: Rebar	
11-405504	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritraficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
11-405504	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
Services offered: Crack Treatment, JPCP, Joint Seal, LIJ, Bridge Joints		
11-405504	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
Services offered:		
11-405504	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: WE SUPPLY THE CONSTRUCTION INDUSTRY WITH ENVIRONMENTALLY SAFE, WATER-TIGHT CONCRETE WASHOUT CONTAINERS THAT MEET AND IN MOST CASES EXCEED STATE AND FEDERAL REQUIREMENTS FOR THE COLLECTION, CONTAINMENT, REMOVAL AND DISPOSAL OF CONCRETE WASTE AND CONTAMINATED WASTE WATER. PLEASE CONTACT LORI RONEY FOR MORE INFO. 951-368-7925 - LORIR@ACWNCW.COM	
Penhall Company		

11-405504	5775 Eastgate Dr. San Diego, CA. 92121
	Phone: 858-550-1111 Fax Number: 858-550-1120
	Disadvantaged status:
	Services offered:
11-405504	Pushpa Services
	4924 Argyle Way Buena Park, CA 90621
	Phone: 714-553-9552 Fax Number: 714-494-8440
	Disadvantaged status:
	Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel
11-405504	HiWay Safety
	520 W. Grand Ave Escondido, CA 92025
	Phone: 760-745-2250 Fax Number: 760-745-2094
	Disadvantaged status:
Services offered:	
11-405504	Chrisp Company
	43650 Osgood Road Fremont, Ca. 94539
	Phone: 510.656.2840 Fax Number: 510.656.2397
	Disadvantaged status:
Services offered:	
11-405504	EnGEN Corporation
	41625 Enterprise Circle South, B-2 Temecula, California 92590
	Phone: (951) 296-3511 Fax Number: (951) 296-3711
	Disadvantaged status: DVBE
Services offered: Geotechnical, Geological & Environmental Services	

	Certified: MB & DVBE, Supplier Number 34777 Geotechnical & Environmental Consulting Services. Construction material field and laboratory testing, Environmental Assessments, site remediation & monitoring, construction management services, special inspections for: concrete, steel & welding, geology and hydro-geology. EnGEN Corporation Patrina Mason patrina@engencorp.com	
11-405504	ENVIRONMENTAL CONCEPTS Brennen Davis	
	27801 Hale Court Tehachapi, CA, 93561	
	Phone: 6618215402	Fax Number:
	Disadvantaged status: SBE	
	Services offered: We are a certified small business / road preservation specialists / licensed contractors who can act as a sub contractor for the potential awarding contractor in order to meet the 12% small business requirement. Our services include fog seal, slurry seal, micro surfacing, chip seal, tack coat, HMA, and Crafcro road preservation materials (distributors). Call or e-mail brennen.envconcepts@bak.rr.com	
11-405504	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 55-58, EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), COMPOST SOCK, COMPOST, INCORPORATE MATERIALS.	
11-405504	Imperial Sprinkler Supply	
	1485 North Manassero Street Anaheim, Ca 92807	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

11-405504	Steiny and Company, Inc.	
	1083 Cuyamaca Street El Cajon, CA 92020	
	Phone: 619.448-7800	Fax Number: 619.448.7986
	Disadvantaged status:	
	Services offered:	
11-405504	Central California EHS, LLC	
	P.O. Box 9744 Fresno, CA, 93794	
	Phone: 559-623-2418	Fax Number: 510-350-9031
	Disadvantaged status: SBE	
	Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
11-405504	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number: 1-88
	Disadvantaged status: DBE	
	Services offered: Prepare WPCP, SWPPP, Environmental Services. Contact David Skinner at dskinner@adhenvironmental.com	

[Home](#) -> [Contract Awards and Services](#) -> **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-405504. 3 results found.

Contractor: Granite Construction Company **Contact:** Barbara Jacob

Address: 440 Melrose Dr. Ste 200 Vista, CA, 92081

Phone: 760-732-0911 **Fax:** 760-758-1501 **Email:** barbara.jacob@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to; LANDSCAPE, TREE SERVICES, TEMPORARY EROSION CONTROL, ASPHALT, PAVEMENTS, CONCRETE & CEMENT, STEEL, LUMBER & TIMBER, PIPE, FENCING, GUARD RAILING & BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, HYDROSEEDING, EROSION CONTROL, IRRIGATION SYSTEM, TEMP EROSION CONTROL, PLACE ASPHALT CONCRETE DIKE AND MISC, CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS, GROOVE & GRIND PAVEMENT, CAST-IN-DRILLED-HOLE CONCRETE PILING, MINOR CONCRETE STRUCTURE, JOINT SEAL - WATER STOP, REINFORCING STEEL, SIGN STRUCTURES, ROADSIDE SIGN, REINFORCED CONCRETE PIPE, CORRUGATED METAL PIPE (CSP), FENCING, OBJECT MARKER, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, LEAD COMPLIANCE, SWPPP PLANNING, BOTTOM DUMP TRUCKING, TRANSFER DUMP TRUCK, SUPER 10 DUMP TRUCK, STREET SWEEPING TRUCK, HAZARDOUS SUBSTANCE REMOVAL, TRUCKER BROKER, TRUCKER. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Granite Construction Company is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Dr. STE 200 Vista, California Granite Construction Company is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Dr. STE 200 Vista, California Caltrans Web site: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and at the following link: <https://secure.smartbidnet.com/External/PublicPlanRoom.aspx?Id=159603&i=1> please complete info below to receive an invitation to view. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. PLEASE FAX YOUR RESPONSE TO: 760-758-1501

Date posted: 02/09/2015

Contractor: Hazard Construction **Contact:** Mark Thunder

Address: 6465 Marindustry Place San Diego, CA 92121

Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** mthunder@hazardcon.com

Services needed: SUBTRADES: Lead Compliance Plan; Water Pollution Control Plan; QC Services HMA Paving; Construction Area Signs; PCMS Signs; Traffic Control; Temporary Railing(Type K); Erosion Control; Clear and Grub; Remove Concrete Demolition; Roadway Excavation; Remove pavement striping & marking; Remove guardrail; Treated Wood Waste; Midwest Guardrail System, end anchors, terminal system, crash cushion system; Chain Link Fence; Traffic Striping & Marking; Roadside Signs; Storm Drain; Minor concrete minor structure; CIDH Concrete Piling; Reinforcing Steel; Concrete Barrier; Structure Concrete Approach Slab; AC Dike; Cold Plane AC pavement; Grind Existing Pavement; Crack Treatment; Jointed Plain Concrete Pavement; Drill and Bond Dowel Bars; Joint Seal & Isolation Joint; Joint Seal (MR1/2?); Landscaping: Irrigation and Planting; Erosion Control Bonded Fiber Matrix; Miscellaneous Iron & Steel; Signal and Lighting; Class 2 base material; HMA material; Lead Dirt Disposal; HMA Material; Class 2 Aggregate Base; Concrete Materials

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Date posted: 02/12/2015

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** SDBids@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer

Date posted: 02/13/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 02/13/2015 08:35 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Jannette Carter

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Construction on State Highway In San Diego County in San Diego from 0.1 Mile West of Waring Road Undercrossing to 0.1 Mile West of College Avenue Overcrossing

Bid/Contract

11-405504

Awarding Agency

California Department of Transportation

Project Location

San Diego, San Diego County, CA

Bid Date

03/11/2015 at 02:00

Project Details

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual

cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 02/13/2015 08:35 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Jannette Carter

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Construction on State Highway In San Diego County in San Diego from 0.1 Mile West of Waring Road Undercrossing to 0.1 Mile West of College Avenue Overcrossing

Bid/Contract

11-405504

Awarding Agency

California Department of Transportation

Project Location

San Diego, San Diego County, CA

Bid Date

03/11/2015 at 02:00

Project Details

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual

cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 02/13/2015 08:35 PM.

Flatiron West, Inc. is seeking DBE s in
San Diego -
dbegoodfaith.com/ads/Constructi...

08:02 PM - 13 Feb 2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 02/13/2015 08:35 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Jannette Carter

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Construction on State Highway In San Diego County in San Diego from 0.1 Mile West of Waring Road Undercrossing to 0.1 Mile West of College Avenue Overcrossing

Bid/Contract

11-405504

Awarding Agency

California Department of Transportation

Project Location

San Diego, San Diego County, CA

Bid Date

04/02/2015 at 02:00

Project Details

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual

cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 02/13/2015 08:35 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Jannette Carter

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Construction on State Highway In San Diego County in San Diego from 0.1 Mile West of Waring Road Undercrossing to 0.1 Mile West of College Avenue Overcrossing

Bid/Contract

11-405504

Awarding Agency

California Department of Transportation

Project Location

San Diego, San Diego County, CA

Bid Date

04/02/2015 at 02:00

Project Details

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual

cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 02/13/2015 08:35 PM.

Flatiron West, Inc. is seeking DBE s in
San Diego -
dbegoodfaith.com/ads/Constructi...

08:02 PM - 13 Feb 2015

Ad ID: 12006

Date Of Advertisement: Feb 13, 2015

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Project Title:	Construction on State Highway In San Diego County in San Diego from 0.1 Mile West of Waring Road Undercrossing to 0.1 Mile West of College Avenue Overcrossing
Project Location:	San Diego Located in San Diego County, CA
Owner:	California Department of Transportation
Bid Date / Time:	Mar 11, 2015 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9100 **Fax:** (760) 471-4860
Email: SDBids@flatironcorp.com

Jannette Carter

Published on Feb 13, 2015 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.



Monday, March 2015 | Toll Free: (888) 786-9450

[dashboard](#)
[bidding](#)
[outreach](#)
[assistance](#)
[resources](#)
[about](#)
[contact](#)
[logout](#)

Like 0
 Tweet 1
 Share 0

Date Of Advertisement: Feb 13, 2015

Printable Version

Flatiron West, Inc.

An Equal Opportunity Employer
 is requesting quotations from all qualified
DBE
 sub-contractors and/or material suppliers for the following project:

Construction on State Highway In San Diego County in San Diego from 0.1 Mile West of Waring Road Undercrossing to 0.1 Mile West of College Avenue Overcrossing
 San Diego
 Located in San Diego County, CA

Owner: fornia Department of Transportation

Bid Date: Apr 02, 2015 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
 1770 La Costa Meadows Drive
 San Marcos, CA 92078
Phone: (760) 916-9100 **Fax:** (760) 471-4860
Email: SDBids@flatironcorp.com
 Jannette Carter

Published on Feb 13, 2015 by
 Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
 Trade and Focus Publications
 located at <http://www.constructionbidsource.com>
 Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date



[Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Resources](#) | [Contact](#) | [About](#) | [Terms and Cond.](#)

Follow us

© Copyright 1992 - 2015 Construction Bid Source | Toll Free: (888)786-9450



My Account

- Home
- Advertising»
- Services»
- Database»
- Resources»
- About Us»
- Contact Us

SUB BID REQUESTS

Sub Bid Requests

LEGAL NOTICES

DISPLAY ADS

CLASSIFIEDS

Jobs

POST YOUR AD

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

Route 8 Waring to College
Contract No. 11-405504
Location: San Diego, CA
Owner: Department of Transportation (Caltrans)
Bid Date: March 11, 2015 at 2:00 p.m.
DBE Goal - 12%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Grind PCC	Overhead Signs Panels
Aggregate Supply	Construction Area Signs	Haul & Dispose Of Lead Soil	Pipe Supply
Asphalt Paving	Crack Treatment	Joint Seal	Railing
CIDH Pile	Drill and Bond Dowel	Landscape & Irrigation	Reinforcing Steel
Clear & Grub	Electrical	Materials Trucking	Roadside Signs
Cold Plane AC	Erosion Control	Minor Concrete	Striping
Concrete Barrier	Fence & Guardrail	Miscellaneous Iron & Steel	

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/section/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4106 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9100 / (760) 471-4800
Contact: Veronica Garcia, Estimating Coordinator
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

Email To Friend

Your name

Your email *

Your friend's email *

Your message

« Go Back

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

2/17/2015 To 4/2/2015

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 3/9/2015 at San Francisco, California.

 NABIC V
(Signature)

Insertion # _____

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) | [View Ads](#) | [Add Ad Categories](#) | [View Ad Categories](#)**Title:** FLATIRON WEST, INC. - Route 8 Waring to College Contract No. 11-405504**Date Posted:** February 17, 2015**Expiry/Bid Date:** April 02, 2015**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive**Listed under sites:****City:** San Marcos**State:** CA**Zip Code:** 92078**Country:** United States**Phone:** 760-916-9100**Status:** Active**Description:**

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 8 Waring to College Contract No. 11-405504 Location: San Diego, CA Owner: Department of Transportation (Caltrans) Bid Date: April 2, 2015 at 2:00 p.m. (PER ADDENDUM 4) DBE Goal – 12% Quotes requested for, but not limited to, the following types of work: AC Dike Concrete Supply Grind PCC Overhead Signs Panels Aggregate Supply Construction Area Signs Haul & Dispose Of Lead Soil Pipe Supply Asphalt Paving Crack Treatment Joint Seal Railing CIDH Pile Drill and Bond Dowel Landscape & Irrigation Reinforcing Steel Clear & Grub Electrical Materials Trucking Roadside Signs Cold Plane AC Erosion Control Minor Concrete Striping Concrete Barrier Fence & Guardrail Miscellaneous Iron & Steel Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone (760) 916-9100 / (760) 471-4860 Contact: Veronica Garcia, Estimating Coordinator Email: SDBids@flatironcorp.com An Equal Opportunity Employer

Header Content:**Image File:** [Screen Shot 2015-03-09 at 4.21.09 PM.png](#)

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

Route 8 Waring to College
 Contract No. 11-405504
 Location: San Diego, CA
 Owner: Department of Transportation (Caltrans)
 Bid Date: April 2, 2015 at 2:00 p.m. (PER ADDENDUM 4)
 DBE Goal – 12%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Grind PCC	Overhead Signs Panels
Aggregate Supply	Construction Area Signs	Haul & Dispose Of Lead Soil	Pipe Supply
Asphalt Paving	Crack Treatment	Joint Seal	Railing
CIDH Pile	Drill and Bond Dowel	Landscape & Irrigation	Reinforcing Steel
Clear & Grub	Electrical	Materials Trucking	Roadside Signs
Cold Plane AC	Erosion Control	Minor Concrete	Striping
Concrete Barrier	Fence & Guardrail	Miscellaneous Iron & Steel	

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone (760) 916-9100 / (760) 471-4860
 Contact: Veronica Garcia, Estimating Coordinator
 Email: SDBids@flatironcorp.com
An Equal Opportunity Employer



Fax

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: (760) 471-4860

Phone: (760) 916-9009

Date: February 17, 2015

Pages (incl. cover page): 2

Re: Advertisement Request

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 8 Waring to College Project
Contract No. 11-405504

Project Location: San Diego, CA

Bid Date: March 11, 2015 at 2:00 p.m.

Run Dates Requested: 2/19/2015, 2/23/2015, 2/26/2015, 3/2/2015, 3/5/2015 and 3/9/2015

Thank you.

A HOCHTIEF Company

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

Route 8 Waring to College

Contract No. 11-405504

Location: San Diego, CA

Owner: Department of Transportation (Caltrans)

Bid Date: March 11, 2015 at 2:00 p.m.

DBE Goal – 12%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Grind PCC	Overhead Signs Panels
Aggregate Supply	Construction Area Signs	Haul & Dispose Of Lead Soil	Pipe Supply
Asphalt Paving	Crack Treatment	Joint Seal	Railing
CIDH Pile	Drill and Bond Dowel	Landscape & Irrigation	Reinforcing Steel
Clear & Grub	Electrical	Materials Trucking	Roadside Signs
Cold Plane AC	Erosion Control	Minor Concrete	Striping
Concrete Barrier	Fence & Guardrail	Miscellaneous Iron & Steel	

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9100 / (760) 471-4860

Contact: Veronica Garcia, Estimating Coordinator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

ROUTE 8 WARING TO COLLEGE - CONTRACT NO. 11-405504

LOCATION: SAN DIEGO, CA

OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)

BID DATE: MARCH 11, 2015 AT 2:00 P.M.

DBE Goal - 12%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Aggregate Supply • Asphalt Paving • CIDH Pile • Clear & Grub • Cold Plane AC
- Concrete Barrier • Concrete Supply • Construction Area Signs • Crack Treatment • Drill and Bond
- Dowel • Electrical • Erosion Control • Fence & Guardrail • Grind PCC • Haul & Dispose of Lead
- Soil • Joint Seal • Landscape & Irrigation • Materials Trucking • Minor Concrete • Miscellaneous
- Iron & Steel • Overhead Signs Panels • Pipe Supply • Railing • Reinforcing Steel • Roadside Signs
- Striping

Plans and specifications can be downloaded, at no cost from Caltrans at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, technical assistance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9075 • Fax (760) 471-4860


Contact: Veronica Garcia, Estimating Coordinator- Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California



signature



2/19/15, 2/26/15, 3/5/15

TRADE PUBLICATION

DATES PUBLISHED



2/23/15, 3/2/15, 3/19/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

TRANSMISSION VERIFICATION REPORT

TIME : 02/17/2015 16:50
NAME :
FAX :
TEL :
SER.# : 000H1N970747

DATE, TIME	02/17 16:49
FAX NO./NAME	18584873500
DURATION	00:00:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Fax

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: (760) 471-4860

Phone: (760) 916-9009

Date: February 17, 2015

Pages (incl. cover page): 2

Re: Advertisement Request

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 8 Waring to College Project
Contract No. 11-405504

Project Location: San Diego, CA

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com



Fax

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: (760) 471-4860

Phone: (760) 916-9009

Date: March 9, 2015

Pages (incl. cover page): 2

Re: Advertisement Request *BID DATE CHANGE*****

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 8 Waring to College Project
Contract No. 11-405504

Project Location: San Diego, CA

Bid Date: April 2, 2015 at 2:00 p.m.

Run Dates Requested: 3/12/2015, 3/16/2015, 3/19/2015, 3/23/2015, 3/26/2015,
3/30/2015

Thank you.

A HOCHTIEF Company

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

Route 8 Waring to College

Contract No. 11-405504

Location: San Diego, CA

Owner: Department of Transportation (Caltrans)

Bid Date: April 2, 2015 at 2:00 p.m. (PER ADDENDUM 4)

DBE Goal – 12%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Grind PCC	Overhead Signs Panels
Aggregate Supply	Construction Area Signs	Haul & Dispose Of Lead Soil	Pipe Supply
Asphalt Paving	Crack Treatment	Joint Seal	Railing
CIDH Pile	Drill and Bond Dowel	Landscape & Irrigation	Reinforcing Steel
Clear & Grub	Electrical	Materials Trucking	Roadside Signs
Cold Plane AC	Erosion Control	Minor Concrete	Striping
Concrete Barrier	Fence & Guardrail	Miscellaneous Iron & Steel	

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9100 / (760) 471-4860

Contact: Veronica Garcia, Estimating Coordinator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

ROUTE 8 WARING TO COLLEGE - CONTRACT NO. 11-405504

LOCATION: SAN DIEGO, CA

OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)

BID DATE: APRIL 2, 2015 AT 2:00 P.M. (PER ADDENDUM 4)

DBE Goal - 12%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Aggregate Supply • Asphalt Paving • CIDH Pile • Clear & Grub • Cold Plane AC
- Concrete Barrier • Concrete Supply • Construction Area Signs • Crack Treatment • Drill and Bond
- Dowel • Electrical • Erosion Control • Fence & Guardrail • Grind PCC • Haul & Dispose of Lead
- Soil • Joint Seal • Landscape & Irrigation • Materials Trucking • Minor Concrete • Miscellaneous
- Iron & Steel • Overhead Signs Panels • Pipe Supply • Railing • Reinforcing Steel • Roadside Signs
- Striping

Plans and specifications can be downloaded, at no cost from Caltrans web site at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, technical assistance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron; Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9075 • Fax (760) 471-4860

Contact: Veronica Garcia, Estimating Coordinator- Email: 5DBids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

signature



3/21/15, 3/19/15, 3/26/15

TRADE PUBLICATION

DATES PUBLISHED



3/16/15, 3/23/15, 3/30/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

TRANSMISSION VERIFICATION REPORT

TIME : 03/09/2015 15:10
NAME :
FAX :
TEL :
SER.# : 000H1N970747

DATE, TIME	03/09 15:10
FAX NO./NAME	18584873500
DURATION	00:00:33
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Fax

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: (760) 471-4860

Phone: (760) 916-9009

Date: March 9, 2015

Pages (incl. cover page): 2

Re: Advertisement Request ***BID DATE CHANGE***

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 8 Waring to College Project
Contract No. 11-405504

Project Location: San Diego, CA

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-405504 Route 8 Waring to College

Section E

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-405504 Route 8 Waring to College

Section F

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-405504 Route 8 Waring to College

Section G

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-405504 Route 8 Waring to College

Section H

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 2/17/15 and revised on 3/9/15 to reflect bid date change. Flatiron solicited DBE participation through the Minority Business Development Agency.

On 2/17/15 and revised on 3/9/15 to reflect bid date change. Flatiron solicited DBE participation through the SBA Subnet Database.

On 2/17/15 Flatiron solicited DBE participation through the San Diego Contracting Opportunity Center.

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	February 17, 2015
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS [Edit]	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION [Edit]	
* First Name:	Veronica
* Last Name:	Garcia
* Telephone:	760-916-9100
Fax:	760-471-4860
Email Address:	SDBids@flatironcorp.com
* Date Open:	February 17, 2015
* Date Closed:	March 11, 2015
* Opportunity Title:	Route 8 Waring to College
* Solicitation ID:	11-405504
* Contract Value Amount:	\$7,100,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	Federal Government
* Offer Description:	Owner: Department of Transportation (CALTRANS). DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/ . Additionally, plans and specifications are available at Flatirons San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* Keywords:	Roads
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES [Edit]	
NAICS:	23 - Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction 234 - Heavy Construction
* LOCATION INFORMATION [Edit]	
San Diego, California 92101 USA	
Return to Company Details	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	February 18, 2015
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS Edit	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION Edit	
* First Name:	Veronica
* Last Name:	Garcia
* Telephone:	760-916-9100
Fax:	760-471-4860
Email Address:	SDBids@flatironcorp.com
* Date Open:	February 17, 2015
* Date Closed:	April 02, 2015
* Opportunity Title:	Route 8 Waring to College
* Solicitation ID:	11-405504
* Contract Value Amount:	\$7,100,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	Federal Government
* Offer Description:	Owner: Department of Transportation (CALTRANS). DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/ . Additionally, plans and specifications are available at Flatirons San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* Keywords:	Roads
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES Edit	
NAICS:	23 - Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction 234 - Heavy Construction
* LOCATION INFORMATION Edit	
San Diego, California 92101 USA	
Return to Company Details	

Thank you for participating in the
 Minority Business Development Agency's Opportunity program.

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Veronica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2009**

Fax: **760-471-4860**

Email: **SDBids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Project Name: Route 8 Waring to College Owner: Department of Transportation (CALTRANS). DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.**

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **11-405504**

Subcontract Sol. Number: **11-405504**

Bid Closing Date: **3/11/2015**

Time: **2:00 PM PDT**

[Back](#)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Veronica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2009**

Fax: **760-471-4860**

Email: **SDBids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Project Name: Route 8 Waring to College Owner: Department of Transportation (CALTRANS). DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.**

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **11-405504**

Subcontract Sol. Number: **11-405504**

Bid Closing Date: **4/2/2015**

Time: **2:00 PM PDT**

[Back](#)



One on One Counseling



Contract Opportunities



Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Post Bid Opportunities

Agencies and Prime Contractors are welcome to post bidding opportunities/requests for subs/suppliers by completing the listing below. San Diego Contracting Opportunities Center can only provide a list of contractors/subcontractors/suppliers to program sponsors. If you are not a program sponsor, we will process your request and distribute to the applicable trades you're looking for. If interested, they will contact you directly. To satisfy your request, please submit this listing two (2) weeks prior to due date if possible.

Submit A Listing

6 - Submission Received

Your listing has been submitted.

[Return to directory.](#)



e-mail updates

New! Free Online Classes

Self paced on-demand classes available now. [-click here-](#)

SDCOC Sponsors



Featured Events

Online Course: Marketing to Government Agencies

Online Course: Government Contracting in 10 Steps

A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189

Website Design By:





One on One Counseling

Contract Opportunities

Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Directory of Bids



e-mail updates

[← Back to Directory](#)

New! Free Online Classes

Self paced on-demand classes available now. [-click here-](#)

Route 8 Waring to College

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: Department of Transportation (Caltrans)

Name of Prime Contractor: Flatiron West, Inc.

Opportunity Description: DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Bid Due Date:
3/11/2015

Time Bid is Due: 2:00 PM

Contact Name: Veronica Garcia

Contact Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Contact Phone Number: (760) 916-9100

Contact Fax: (760) 471-4860

Contact Email: SDBids@flatironcorp.com

Website Address: <http://www.flatironcorp.com/>

SDCOC Sponsors



Featured Events

Online Course: Marketing to Government Agencies

Online Course: Government Contracting in 10 Steps

A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189

Website Design By:

V gSubmission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-405504 Route 8 Waring to College

Section I

- I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

October 7, 2014 – SANBAG Expo
October 8, 2014 – SANDAG Bonding and Estimating Class
February 19, 2015 – SANDAG MCTC Meeting
February 25, 2015 – Small Business Council Meeting
February 27, 2015 – SBDC Meet the Buyers

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
 - Solicitation Database (iSqFt printout)
 - IFB, faxed and/or e-mailed (iSqFt printout)
 - IFB Addendum Notice for Addendums faxed and/or e-mailed (iSqFt printout)
 - IFB and Addendum Notice Message History Repot (iSqFt printout)

Route 8 Waring to College (Contract No. 11-405504)

Bid Date: 4/2/15

Non DBE Solicitation Outreach

Company Name	Phone	City	State
Acacia Landscaping & Erosion Control, Inc.	(805) 964-2585	Santa Barbara	CA
ACL Construction Co., Inc.	(909) 391-4477	Chino Hills	CA
Advanced Concrete Sawing & Sealing, Inc.	(602) 321-1961	Mesa	AZ
Alcorn Fence Company	(951) 685-5871	Riverside	CA
All American Asphalt	(951) 736-7600	Corona	CA
Amber Steel	(909) 874-2213	Rialto	CA
Asphalt Dike Construction, Inc. dba APCO	(559) 651-7900	Goshen	CA
Associated Ready Mixed Concrete	(949) 260-6324	Newport Beach	CA
Atlas Fence Company	(619) 397-6500	Chula Vista	CA
Aviation Striping, Inc.	(951) 303-9914	Temecula	CA
B C Traffic Specialists	(714) 974-1190	Orange	CA
Belco Elecnor Group	(909) 993-5470	Chino	CA
Cal Stripe, Inc.	(909) 884-7170	Colton	CA
Calmex Engineering, Inc.	(909) 546-1311	Bloomington	CA
CalPortland Company	(760) 898-9588	Colton	CA
Case Pacific Company (Livermore)	(805) 237-8851	Paso Robles	CA
Cemex	(909) 732-4880	San Diego	CA
Central Striping Service, Inc.	(916) 635-5175	Rancho Cordova	CA
Chrisp Company	(909) 746-0356	Bloomington	CA
CL Landscaping, Inc.	(619) 669-5396	Spring Valley	CA
CMC Steel Fabricators, Inc, dba CMC Rebar	(619) 258-8262	San Diego	CA
CMV Electric	(909) 931-5700	Upland	CA
Comet Electric	(818) 340-0965	Canoga Park	CA
Comet Electric, Inc.	(818) 340-0965	Chatsworth	CA
Condon-Johnson & Associates - Cypress	(714) 826-4711	Cypress	CA
Condon-Johnson & Associates - SD	(858) 530-9165	San Diego	CA
Crown Fence Company	(562) 864-5177	Santa Fe Springs	CA
CSI Electrical Contractors, Inc.	(562) 946-0700	Santa Fe Springs	CA
Daley Corporation	(619) 390-3900	Lakeside	CA
Dan Copp Crushing	(714) 777-6400	Yorba Linda	CA
DC Hubbs Construction	(909) 790-2215	Yucaipa	CA
Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	Corona	CA
Dugan Construction, Inc.	(909) 923-1018	Ontario	CA
EBS General Engineering, Inc.	(951) 279-6869	Corona	CA
FBD Vanguard Construction	(925) 245-1300	Livermore	CA
FenceCorp, Inc.	(951) 686-3170	Riverside	CA
Ferguson Waterworks, Inc.	(858) 391-3700	Poway	CA
Ferreira Construction, Co., Inc.	(909) 606-5900	Chino	CA
Flatiron Electric Group	(714) 228-9631	Chino	CA
Gerdau Reinforcing Steel	(858) 737-7700	San Diego	CA
Gladding, Mcbean	(916) 645-3341	LINCOLN	CA
Global Lighting & Signs	(619) 654-4130	Murrieta	CA
Griffith Co. (Quartz Hill)	(661) 718-2351	Quartz Hill	CA

Route 8 Waring to College (Contract No. 11-405504)

Bid Date: 4/2/15

Non DBE Solicitation Outreach

Company Name	Phone	City	State
Griffith Company (Landscape)	(714) 984-5500	Brea	CA
Griffith Company (Santa Fe Springs)	(562) 929-1128	Santa Fe Springs	CA
Hanson Aggregates	(858) 715-5600	San Diego	CA
Hardy & Harper Incorporated	(714) 444-1851	Santa Ana	CA
Harris Rebar, A Division of Harris Steel Limited	(909) 397-7155	Pomona	CA
Harris Rebar, Southern California	(619) 655-3580	Lakeside	CA
Hayward Baker, Inc.	(619) 956-0850	Lakeside	CA
Holiday Rock	(909) 982-1553	Upland	CA
J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	Rancho Cucamonga	CA
Jifco Inc.	(925) 449-4665	Livermore	CA
Malcolm Drilling Co., Inc.	(626) 338-0035	Irwindale	CA
Marina Landscape, Inc.	(714) 939-6600	Anaheim	CA
Mark Langer Masonry & Landscape, Inc.	(619) 246-5450	Cardiff by the Sea	CA
Minshew Bros. Steel Construction, Inc.	(619) 561-5700	Lakeside	CA
Modern Alloys, Inc.	(714) 893-0551	Stanton	CA
MSL Electric, Inc.	(714) 693-4837	Anaheim	CA
National Ready Mixed Concrete Co.	(562) 865-6211	Encino	CA
Orange County Striping Service, Inc.	(714) 639-4550	ORANGE	CA
Pacific Restoration Group, Inc.	(951) 940-6069	Perris	CA
Pacific Rim Hydroseeding, Inc.	(760) 751-7055	Valley Center	CA
Pacific Steel Group	(858) 251-1124	San Diego	CA
Pacific Waterproofing & Resoration, Inc.	(909) 444-3052	POMONA	CA
Pavement Coatings Co.	(714) 826-3011	Jurupa Valley	CA
Pavement Recycling	(951) 682-1091	Jurupa Valley	CA
Perry Electric	(619) 449-0045	Santee	CA
Precision Cold Planing	(909) 446-0010	Yucaipa	CA
Reyes Masonry Contractors Inc	(805) 525-5256	Santa Paula	CA
Robert B. Longway, Inc.	(909) 947-4224	Ontaio	CA
Robertson's	(800) 834-7557	Corona	CA
Select Electric Inc.	(619) 460-6060	Poway	CA
Service Construction (S.C.S.C. Inc.)	(714) 744-4673	Orange	CA
Sierra Landscape Development, Inc.	(626) 447-5260	South El Monte	CA
Statewide Safety & Signs, Inc.	(858) 679-7292	Poway	CA
Steiny & Company, Inc.	(626) 338-9923	Baldwin Park	CA
Sterndahl Enterprises, Inc.	(818) 834-8199	Sun Valley	CA
The J.V. Land Clearing Company, Inc.	(909) 592-2811	San Dimas	CA
The Jungle Nursery, Inc.	(310) 402-3263	Los Angeles	CA
The Mahaffey Companies	(310) 668-2030	East Rancho Dominguez	CA
The R.J. Noble Company	(714) 637-1550	Orange	CA
Thompson Pipe Group	(909) 822-0200	Rialto	CA
Vulcan Materials	(858) 530-9463	San Diego	CA

Subject: Invitation to Bid - Route 8 Waring to College, Contract #11-40
To: James Colbert (colbert.james@gmail.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: February 25, 2015 01:57 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Wednesday, February 25, 2015 1:56 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2009
Fax: (760) 471-4860



Attention: James Colbert - colbert.james@gmail.com
Company: Acacia Landscaping & Erosion Control, Inc.

You have been invited to bid:
Route 8 Waring to College, Contract #11-40

Bid Due Date: Wednesday, March 11, 2015 2:00 PM PT
Project Location: San Diego, CA 92101
Project Start Date:
Contact: Jannette Carter

Description:
Construct concrete shoulders, and median barrier, and upgrade guardrail.

Message to Bidders:
Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Curb, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crack Treatment, Drill and Bond Dowel, Electrical, Erosion Control, Fence & Guardrail, Grind PCC, Haul & Dispose Of Lead Soil, Joint Seal, Landscape & Irrigation, Materials Trucking, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs Panels, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-405504/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award.

Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. Flatiron's insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

[Click here to view the project](#)

Access Number: ZMVB-46FT

Let us know your bid intention here.

Will Bid

Under Review

Won't Bid

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqft messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqft accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqft, please read our [Privacy Policy](#).

Subject: Addendum - Route 8 Waring to College, Contract #11-40
From: James Colbert (colbert.james@gmail.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: March 10, 2015 12:22 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Tuesday, March 10, 2015 11:38 AM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2009
Fax: (760) 471-4860

James Colbert from Acacia Landscaping & Erosion Control, Inc. **Addendum 2-4** was just posted on **3/10/2015**.

Project Name: *Route 8 Waring to College, Contract #11-40*
Project ID: 5142326 (*this project is only available on Isqft*)
Project Location: San Diego, CA 92101
Project Contact: Jannette Carter

Description:

Construct concrete shoulders, and median barrier, and upgrade guardrail.

Notes:

Message:

Addendums 2, 3 and 4 have been issued. Please log on to iSqFt to view or download.
Please note the bid date has change to Thursday, April 2, 2015 at 2:00 PM.

If you have not indicated your intention to bid please do so.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you,

[Click here to view the project](#)
Access Number: ZMNV-46FT

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about our use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addendum - Route 8 Waring to College, Contract #11-40
From: James Colbert (colbert.james@gmail.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: March 24, 2015 06:32 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Tuesday, March 24, 2015 6:32 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2009
Fax: (760) 471-4860

James Colbert from Acacia Landscaping & Erosion Control, Inc. **Addendum 5** was just posted on **3/24/2015**.

Project Name: *Route 8 Waring to College, Contract #11-40*
Project ID: 5142326 *(this project is only available on Isqft)*
Project Location: San Diego, CA 92101
Project Contact: Jannette Carter

Description:

Construct concrete shoulders, and median barrier, and upgrade guardrail.

Notes:

Message:

Addendum 5 has been issued for the Route 5 Waring to College project. Please log on to iSqFt to download the addendum.

If you have not confirmed your intention to bid please do so by respond to this email addendum notification with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you,

[Click here to view the project](#)
Access Number: ZMVV-46FT

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about our use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 8 Waring to College (Contract No. 11-405504)

Non-DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	John Wong	Belco Elecnor Group	jjwong@elecnor.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57		Crown Fence Company		Fax	Failed
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57		Crown Fence Company		Fax	Failed
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Al Said	FenceCorp, Inc.	d.marriott@fencecorp.us	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57		Griffith Company (Landscape)		Fax	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57		Griffith Company (Santa Fe Springs)		Fax	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Nick Dobson	Alcorn Fence Company	nick@alcorn-fence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Brett Schultz	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Chuck Lockwood	Orange County Striping Service, Inc.	chuck@ocstriping.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jonathan Reyes	Reyes Masonry Contractors Inc	jonathan@reyes-reycon.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresapacificrim@yahoo.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Ryan Wright	Thompson Pipe Group	rwright@ktircp.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Bob Jenkins	Alcorn Fence Company	bob@alcorn-fence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Gus Madrigal	Alcorn Fence Company	gus@alcorn-fence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Steven Goad	Comet Electric, Inc.	stevegoad@cometelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Rick Sohns	Alcorn Fence Company	rick@alcorn-fence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Trever Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Ken Ickes	Central Striping Service, Inc.	info@centralstriping.biz	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Guadalupe Carrillo	CL Landscaping, Inc.	clllandscapinginc@gmail.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Non-DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Bo Fuentes	CMV Electric	bo@cmvelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Ron Massoth	Comet Electric	ronmassoth@cometelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57		Comet Electric	info@cometelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Bobby Samora	Dugan Construction, Inc.	bobby@duganconst.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Corey Jarnagan	Drill Tech Drilling & Shoring, Inc.	derek@drilltechdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Andres Melgoza	Drill Tech Drilling & Shoring, Inc.	andres.melgoza@drilltechdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Pedro Anaya	Ferguson Waterworks, Inc.	pedro.anaya@ferguson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Dan Cross	Gladding, Mcbean	dan.cross@paccoast.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Ted Estimating	Global Lighting & Signs	bids@tsfconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Steve Timm	Griffith Co. (Quartz Hill)	stimm19@yahoo.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Peter Jezowski	Griffith Company (Santa Fe Springs)	ajezowski@griffithcompany.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Bob McPherson	FenceCorp, Inc.	b.mcpherson@fencorp.us	Email	Send Error
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Mark Langer	Mark Langer Masonry & Landscape, Inc.	mark.langer@yahoo.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Bob Repp	National Ready Mixed Concrete Co.	rrepp@natcem.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Sean Hennessey	Recycled Aggregate Materials Co. (RAMCO)	sean@ramco.us.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Tom Lyons	Ferreira Construction, Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaninginc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Brett Hansen	Select Electric Inc.	bhansen@selectelectricinc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Christina Hlavac	Select Electric Inc.	chlavac@selectelectricinc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Bryon Lively	Steiny & Company, Inc.	bpset@steinyco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Rusty Moore	Ferreira Construction, Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Maria White	Hayward Baker, Inc.	mswhite@haywardbaker.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jim Forcier	Hayward Baker, Inc.	jforcier@haywardbaker.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Stacy Shoemaker	Pavement Recycling	stacyshoemaker@pavementrecycling.com	Email	Reply Received
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	James Colbert	Acacia Landscaping & Erosion Control, Inc.	colbert.james@gmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Charles Danache	Hayward Baker, Inc.	cdanache@haywardbaker.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jim Forcier	Hayward Baker, Inc.	jforcier@andersondrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Kelly Bjerk	Hayward Baker, Inc.	kbjerk@haywardbaker.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Ramon Galindo	Minshev Bros. Steel Construction, Inc.	ramon@minshewsteel.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Non-DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Hubert Perry	Perry Electric	perryelectric11@aol.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Tom Stack	Atlas Fence Company	tom@alcorn-fence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Will Gehrke	Case Pacific Company (Paso Robles)	wgehrke@casepacific.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Lee Ehrke	Harris Rebar, Southern California	lehrke@harrisrebar.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jeff Barr	The Mahaffey Companies	jjbarr@mahaffeycompanies.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Matt Tullis	The Mahaffey Companies	mtullis@mahaffeycompanies.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Sam Nicholas	Aviation Striping, Inc.	aviation@roadrunner.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Pete Delgado	Crown Fence Company	pdelgado@crownfence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Charlie Forni	Jifco Inc.	charlie@jifco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jay Forni	Jifco Inc.	jay@jifco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Roger Weisbrod	Chrip Company	rweisbrod@chrispco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Brad Railsback	CMC Steel Fabricators, Inc, dba CMC Rebar	brad.railsback@cmc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Jack Fraher	Cemex	jack.fraherjr@cemex.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Mark Dillard	Flatiron Electric Group	mdillard@flatironcorp.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Bill Harry	Harris Rebar, A Division of Harris Steel Limi	bharry@harrisrebar.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Steve Torrey	Harris Rebar, A Division of Harris Steel Limi	storrey@harrisrebar.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Teresa Sites	Modern Alloys, Inc.	teresa@modernalloys.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Robert Longway	Robert B. Longway, Inc.	rblongway@verizon.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	2/25/2015 13:57	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Nick Dobson	Alcorn Fence Company	nick@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Brett Schultz	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	John Wong	Belco Elecnor Group	hwong@elecnor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Al Said	FenceCorp, Inc.	d.marriott@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Kelly Bjerk	Hayward Baker, Inc.	kbjerk@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Chuck Lockwood	Orange County Striping Service, Inc.	chuck@ocstriping.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Non-DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	James Colbert	Acacia Landscaping & Erosion Control, Inc.	colbert.james@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22		Crown Fence Company		Fax	Failed
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22		Crown Fence Company		Fax	Failed
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22		Griffith Company (Landscape)		Fax	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22		Griffith Company (Santa Fe Springs)		Fax	Failed
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Charles Danache	Hayward Baker, Inc.	cdanache@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Rick Sohns	Alcorn Fence Company	rick@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Gus Madrigal	Alcorn Fence Company	gus@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Guadalupe Carrillo	CL Landscaping, Inc.	cllandscapinginc@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Bo Fuentes	CMV Electric	bo@cmvelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Bobby Samora	Dugan Construction, Inc.	bobby@duganconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Bob Jenkins	Alcorn Fence Company	bob@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Dan Cross	Gladding, Mcbean	dan.cross@paccoast.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Ken Ickes	Central Striping Service, Inc.	info@centralstriping.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22		Comet Electric	info@cometelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Ron Massoth	Comet Electric	ronmassoth@cometelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Bob McPherson	FenceCorp, Inc.	b.mcpherson@fencorp.us	Email	Send Error
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Pedro Anaya	Ferguson Waterworks, Inc.	pedro.anaya@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Ted Estimating	Global Lighting & Signs	bids@tsfconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Steve Timm	Griffith Co. (Quartz Hill)	stimm19@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Peter Jezowski	Griffith Company (Santa Fe Springs)	ajeowski@griffithcompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Rusty Moore	Ferreira Construction, Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Tom Lyons	Ferreira Construction, Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jim Forcier	Hayward Baker, Inc.	jforcier@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Maria White	Hayward Baker, Inc.	mswhite@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	John Gutierrez	Marina Landscape, Inc.	kgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Bob Repp	National Ready Mixed Concrete Co.	rrepp@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Non-DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaninginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Sean Hennessey	Recycled Aggregate Materials Co. (RAMCO)	sean@ramco.us.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Mark Langer	Mark Langer Masonry & Landscape, Inc.	mark.langer@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Christina Hlavac	Select Electric Inc.	chlavac@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Brett Hansen	Select Electric Inc.	bhansen@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Don Sante	Pavement Recycling	dsante@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Tom Stack	Atlas Fence Company	tom@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jim Forcier	Hayward Baker, Inc.	jforcier@andersondrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jeff Barr	The Mahaffey Companies	jjbarr@mahaffeycompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Ryan Wright	Thompson Pipe Group	rwright@ktircp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Sam Nicholas	Aviation Striping, Inc.	aviation@roadrunner.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Pete Delgado	Crown Fence Company	pdelgado@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Lee Ehrke	Harris Rebar, Southern California	lehrke@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Matt Tullis	The Mahaffey Companies	mtullis@mahaffeycompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Ramon Galindo	Minshew Bros. Steel Construction, Inc.	ramon@minshewsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Brad Railsback	CMC Steel Fabricators, Inc, dba CMC Rebar	brad.railsback@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Bill Harry	Harris Rebar, A Division of Harris Steel Limi	bharry@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jay Forni	Jifco Inc.	jay@jifco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Charlie Forni	Jifco Inc.	charlie@jifco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jack Fraher	Cemex	jack.fraherjr@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Steve Torrey	Harris Rebar, A Division of Harris Steel Limi	storrey@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Non-DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Hubert Perry	Perry Electric	perryelectric11@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Steven Goad	Comet Electric, Inc.	stevegoad@cometelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Mark Dillard	Flatiron Electric Group	mdillard@flatironcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Teresa Sites	Modern Alloys, Inc.	teresa@modernalloys.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresapacificrim@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Jonathan Reyes	Reyes Masonry Contractors Inc	jonathan@reyes-reycon.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Robert Longway	Robert B. Longway, Inc.	rblongway@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/10/2015 12:22	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Charles Danache	Hayward Baker, Inc.	cdanache@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Chuck Lockwood	Orange County Striping Service, Inc.	chuck@ocstriping.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Kelly Bjerk	Hayward Baker, Inc.	kbjerk@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	James Colbert	Acacia Landscaping & Erosion Control, Inc.	colbert.james@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Bob Jenkins	Alcorn Fence Company	bob@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Rick Sohns	Alcorn Fence Company	rick@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Gus Madrigal	Alcorn Fence Company	gus@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Trever Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Ken Ickes	Central Striping Service, Inc.	info@centralstriping.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Steven Goad	Comet Electric, Inc.	stevegoad@cometelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32		Crown Fence Company		Fax	Failed
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32		Crown Fence Company		Fax	Failed
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Tom Lyons	Ferreira Construction, Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32		Griffith Company (Landscape)		Fax	Sent

Route 8 Waring to College (Contract No. 11-405504)

Non-DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32		Griffith Company (Santa Fe Springs)		Fax	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Bill Harry	Harris Rebar, A Division of Harris Steel Limited		Fax	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Maria White	Hayward Baker, Inc.	sandiegoestimating1@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Guadalupe Carrillo	CL Landscaping, Inc.	cllandscapinginc@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Bo Fuentes	CMV Electric	bo@cmvelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Ron Massoth	Comet Electric	ronmassoth@cometelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32		Comet Electric	info@cometelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Bobby Samora	Dugan Construction, Inc.	bobby@duganconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Bob McPherson	FenceCorp, Inc.	b.mcpherson@fencorp.us	Email	Send Error
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Pedro Anaya	Ferguson Waterworks, Inc.	pedro.anaya@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Rusty Moore	Ferreira Construction, Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Dan Cross	Gladding, Mcbean	dan.cross@paccoast.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Ted Estimating	Global Lighting & Signs	bids@tsfconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Peter Jezowski	Griffith Company (Santa Fe Springs)	ajeowski@griffithcompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Steve Timm	Griffith Co. (Quartz Hill)	stimm19@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jim Forcier	Hayward Baker, Inc.	jforcier@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	John Gutierrez	Marina Landscape, Inc.	jpgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Mark Langer	Mark Langer Masonry & Landscape, Inc.	mark.langer@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Bob Repp	National Ready Mixed Concrete Co.	rrepp@natcem.com	Email	Reply Received
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Don Sante	Pavement Recycling	dsante@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaninginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Christina Hlavac	Select Electric Inc.	chlavac@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Brett Hansen	Select Electric Inc.	bhansen@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Ryan Wright	Thompson Pipe Group	rwright@ktircp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Tom Stack	Atlas Fence Company	tom@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Non-DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Lee Ehrke	Harris Rebar, Southern California	lehrke@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jim Forcier	Hayward Baker, Inc.	jforcier@andersondrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Ramon Galindo	Minshew Bros. Steel Construction, Inc.	ramon@minshewsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jeff Barr	The Mahaffey Companies	jjbarr@mahaffeycompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Sam Nicholas	Aviation Striping, Inc.	aviation@roadrunner.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Brad Railsback	CMC Steel Fabricators, Inc, dba CMC Rebar	brad.railsback@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	George Burrrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Pete Delgado	Crown Fence Company	pdelgado@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Steve Torrey	Harris Rebar, A Division of Harris Steel Limi	storrey@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Hubert Perry	Perry Electric	perryelectric11@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Matt Tullis	The Mahaffey Companies	mtullius@mahaffeycompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jack Fraher	Cemex	jack.fraherjr@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Mark Dillard	Flatiron Electric Group	mdillard@flatironcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Charlie Forni	Jifco Inc.	charlie@jifco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jay Forni	Jifco Inc.	jay@jifco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Teresa Sites	Modern Alloys, Inc.	teresa@modernalloys.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Robert Longway	Robert B. Longway, Inc.	rblongway@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Jonathan Reyes	Reyes Masonry Contractors Inc	jonathan@reyes-reycon.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Nick Dobson	Alcorn Fence Company	nick@alcorn-fence.com	Email	Sent

Route 8 Waring to College (Contract No. 11-405504)

Non-DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Brett Schultz	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	John Wong	Belco Elecnor Group	jwong@elecnor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Al Said	FenceCorp, Inc.	d.marriott@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresapacificrim@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	3/24/2015 18:32	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent

*Build the Best. **Be the Best.***



Second Bidder

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 8 Waring to College

Contract #11-405504

Good Faith Effort Documentation

Bid Date: April 2, 2015

Submitted by:

Flatiron West, Inc.

1770 La Costa Meadows Dr., San Marcos, CA 92078

Phone (760) 916-9100 FAX (760) 471-4860

Contractor's License No. 772589 – Class A