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GENERAL  CONTRACTOR SECURITY 13170 TELFAIR AVENUE

LICENSE NO. 116307 A C12 P A‘ 7 IN ( : SYLMAR, CA 91243

FAX: 818,382.8300 TEL. 816.362.9200
COMPANY, INC.

Mr. John McMillan, Deputy Division Chief
State of California Department of Transportation
Division of Engineering Services

Office Engineer, MS 43

1727 30th Street

P.O. Box 168041

Sacramento, CA 95816-8041

RE: Contract No. 11-406704
Construction on State Highway in San Diego County Near Oceanside from
Cockleburr Overcrossing to the San Diego County Line
Response to Flatiron West, Inc.’s Protest of Security Paving Company, Inc.’s Bid

Dear Mr. McMillan:

Please consider this letter in response to Flativon West, Inc’s (“Flatiron™) April 28, 2014
correspondence to the State of California Department of Transportation (“Caltrans™) protesting
Security Paving Company, Inc.’s (“Security Paving™) bicl on Coutract No. 11-406704. For the
reasons discussed herein, Flatiron’s bid protest should be disregarded and Security Paving's bid
should be found to be responsive. Therefore, because Security Paving is the lowest responsible
bidder, Security Paving should be awarded the contract.

According to its April 28, 2014 |etter, Flatiron contends that Security Paving’s bid is
nonresponsive because Security Paving violated the subletting and subcontracting listing laws by
not properly submitting its Subcontractor List. Specifically, Flatiron alleges that Security
Paving’s Subcontractor List is improper because its bid day Subcontractor List listed Our Valley
Fence as performing “Crash Cushion System” in Column 4, but its 24-hour Subcontractor List
did not list bid item 99 “Alternative Crash Cushion System” in Column 2. For the reasons
discussed herein, Security Paving’s Subcontractor List does not violate California’s subletting
and subcontracting listing laws. Furthermore, Security Paving’s bid complies with Caltrans’ bid
instructions. As such, Security Paving submitted the low responsive bid for the project and
should be awarded the contract.

Flatiron contends that Security Paving’s Subcontractor List violates California’s Subletting and
Subcontracting Fair Practices Act, Public Contract Code section 4100, ct seq. (the “Act”).
However, the Act does not prohibit or disqualify a bidder from making insignificant changes to
the description of a subcontractor's scope of work.

In this case, Secunity Paving did not delete any work from Our Valley Fence's scope. Rather, it
was discovered that Qur Valley Fence’s bid, submitted at 1:19 p.m. on April 10, 2014, the day
bid submissions were due by 2:00 p.m.. did not cover bid item 99, despite the fact that each of
the other six subcontractors who bid on the guardrail portion of the project included bid itern 99
in their bids, five of which had been submitted prior to Our Valley Fence’s submission at 1:19
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GENERAL  CONTRACTOR SE C URITY 13170 TELFAIR AV

LICENSE NO. 116307 A C12 P A‘ 7 IN( : SYIFMLARl, CA E:“zlig

FAX: 818.362.9300 TEL. 819.362.9200
COMPANY, INC.

pm., only 41 minutes before bids were due. Please see the enclosed copies of faxes received
from FenceCorp Inc. at 6:58 am., Crown Fence at 10:18 am., Atlas Fence Co. at 11:04 am,,
Coral Copstruction Co. at 12:10 p.m., Ace Fence Co. at 12:42 p.m., Our Valley Fence at 1:19
p.m., and Ferreira Construction Co., Inc. at 1:26 p.m. Given the fact that the subcontractors
submitting bids on the guardrail portion of the work were including bid item 99, Security Paving
had already filled in the scope of work in Column 4 for the guardrail portion of the project
(including bid item 99). Given the chaotic nature of the bid submission process, this would
allow Security Paving to simply write in the lowest bidding subcontractor for the guardrail
portion of the project, which ended up being Our Valley Fence. It was never Security Paving's
intent to have Qur Valley Fence perform any work other than that which they quoted. Because
Our Valley Fence’s bid did not actually include bid item 99, Security Paving’s 24-hour
submission did not include bid item 99 within Our Valley Fence’s scope and Security Paving
will self-perform bid item 99.

The same is true with respect to Caltrans’ bid documents. Therefore, in addition to complying
with the Act, Security Paving’s bid complied with Caltvans’ bid documents. Security Paving
submitted a Subcontractor List with its bid that included all of the required information in
Columns 1 and 4. As required by Caltrans® bid documents, within 24 hours after the bid date,
Security Paving submitted its Subcontractor List containing the required information in Columns
2 and 3. Because Qur Valley Fence’s scope of work did not include bid item 99, Sccurity Paving
did not include the bid item in Column 2. Security Paving simply intended on self-performing
bid item 99, similarly to the requirements of Public Contract Code section 4106 wherc a prime
contractor agrees to perform a portion of work for which a prime contractor “fails to specify a
subcontractor or if a prime contractor specifies more than one subcontractor for the same portion
of work.”

Should Caltrans find Security Paving’s bid to be nonresponsive, Caltrans would be punishing
Security Paving for providing more information than jt was required to on bid day. Under
Flatiron’s analysis, if Security Paving had provided less detail in Column 4 for Qur Valley
Fence’s scope of work on bid day, its bid would be responsive. Such a conclusion would lead to
bidders providing as little information as possible on bid day, rather than attempting to provide
Caltrans with as much subcontractor information as is reasonably possible during the hectic bid
submission process, and then updating it 24 howrs later. As Caltrans understands, submitting an
exact subcontractor scope at bid time can be an extremely difficult task on projects the size and
scope of Caltrans’ projects. Moreover, if slight changes were not permitted to be made for
instances such as the one at hand, it would be meaningless to require contractors to provide a
more detailed list of bid items in Column 2, 24-howrs after the initial subcontractor list is
provided with each subcontractor’s scope of work listed.

As discussed above, Security Paving’s bid did not violate the Act and was responsive to
Caltrans’ bid documents. However, even if Security Paving’s Subcontractor List constituted a
deviation from Caltrans’ bid documents, it would be a minor deviation, which can be waived by
Caltrans.
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FAX: 818.362.9300 TEL. 818.362.8200
' COMPANY, INC.

It is well established that, if a bid contains a deviation from the bid requirements, the public
agency can waive the deviation if the deviation could not have: (1) affected the amount of the bid
or (2) given the bidder an unfair competitive advantage over other bidders by enabling the bidder
to withdraw its bid without forfeiting its bid bond, under Public Contract Code sections 5101
and 5103. Valley Crest Landscape, Inc. v. City Council (1996) 41 Cal App.4th 1440; see also,
Ghilotti Construction Co. v. City of Richmond (1996) 45 Cal.App.4th 897, 904-905, citing 47
Ops.Cal. Atty.Gen. 129, 130 (1966), Konica Business Machines U.S.A.. Inc. v. Regents of
University of California (1988) 206 Cal.App.3d 449, 454; Menefee v. County of Fresno (1985)
163 Cal. App.3d 1175, 1178-1179 (the test in determining whether a bid is responsive is “whether
the bidder would be liable on its bid bond if it attempted to back out after the bid was accepted™).
The fact that Security Paving’s 24-hour Subcontractor List contained one less bid item to be
performed by Our Valley Fence could not possibly affect the amount of Security Paving’s bid,
which was submitted the previous day. Additionally, it could not have enabled Security Paving
to withdraw its bid without forfeiting its bid bond.

Bid responsiveness must be evalvated from a practical point of view with an emphasijs on the
particular facts of the case to determine if an alleged deviation warrants imposition of a drastic
penalty. Ghilotti Construction Co. v. City of Richmond, 45 Cal. App.4th at 908. In addition, the
bid must be analyzed while considering the public interest. The Ghilotti court summarized this
as follows: “It certainly wowld amount to a disservice to the public if a losing bidder were to be
permitted to comb through the bid proposal or license application of the Jow bidder after the fact,
and cancel the low bid on minor technicalities, with the hope of securing acceptance of his, a
higher bid. Such construction would be adverse to the best interests of the public and contrary to
public policy.” Id at 908-909. The public disservice described by the Ghilotti court is exactly
what will result if Caltrans rejects Security Paving’s bid based on a minor technicality — a
difference between information contained in Security Paving’s 24-hour Subcontractor List and
information contained in its bid day Subcontractor List. Moreover, even if Security Paving’s bid
deviated from Caltrans’ bid requirements, Caltrans can waive the deviation because it could not
have affected Security Paving’s bid price, or given Security Paving the ability to withdraw its bid
without forfeiting its bid bond.

Based on the above, Security Paving Company, Inc. should be permitted to proceed as the Jowest
responsive and responsible bidder.

Thank you for your attention to this matter and please fee] free to contact me if you have any
questions.

Respectfully,

Jdseph Ferndino
V. P. Security Paving Co. Inc
JF / Attachments (12 pages)
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FAX: 760 446 2988

PH; 760 445 3100

E Mall: Clay@vallnyfonco.com

Cell 760-677-9047 JOB ESTIMATE
TO: BID DATE
ATTN: 4/10/2014  JOB DESCRIPTION
11406704
San Diego County Near Oceanside From Cockleburr
ITEM# DESCRIPTION QUANTITIES UNIT ITEM
21 TREATED WOOD WASTE 213,000 oMn f§ 23,430,00
22 REMOVE GUARDRAIL 18600 § 350 § 65,100.00
89 GUARD RAILING DELINEATOR 4160 147 § 47,715.20
90 METAL BEAM GUARD RAILING (STEEL POSTS) 17800 ¢§ 1847 § 328,766.00
91 SINGLE THRIE BEAM BARRIER 75 § 4845 § 5,633,75
92 DOUBLE THRIE BEAM BARRIER 63 § 5648 3,558.24
93 TRANSITION RAILING (TYPE STB) L 521500 § 16,075.00
94 TRANSITION RAILING (TYPE WB) 13 4 274500 § 35,685.00
95 TRANSITION RAILING (TYPE DTH) 7 4 277700 ¢ 19.439.00
96 END ANCHOR ASSEMBLY (TYPE SFT) 26 % 450,00 § 1,700.00
97 ALTERNATIVE IN-LINE TERMINAL SYSTEA i 214400 § 2,144.00
98 ALTERNATIVE FLARED TERMINAL SYSTEM 34 189000 § 58,590.00
lic # 892954 1-31-15
CALTRANS SWEE #CT0075356
CAL TRANS SMALL BUSINESS #001729591
OVER 150 YEAR S OF COMBINED EXPERIENCE
BOND: 2.80%
EXCLUSIONS:
Grading, Staking, Clearing of the fence line
Ramoval and dlsposing of cancrete footers
Umbrella and Rall Road Insurance
Engineering and Layouts
Past pockets
Asphall repaire
Lighting
Tralfic control
Vegatation Control
Minor Concrete (Structure)
Mandatory classes (Drug testing, Permits)
WPCP, SWWPP
Locating/Relacating of utllitles
Unmarked Underground DOLLARS ($) $ 615,836.19
+ :\Hf ,(.
NOTES: e B L
We Require 18' +/- Spaee for our equipmant i RV
0 -3 :
Page 1

TOTAL
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MOBILIZATIONS (TOTAL) : 4
This bid is based on (EA) $ 3,550.00
ESTIMATED BY
Clay Hoggard

Page 2
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From:Our Valley Fence INC 760+446+2888 04/10/2014 13:20

CONDITIONS OF BID PROPOSAL
11-406704

San Diego County Near Oceanside From Cockleburr

Acceptance of this proposal by Contractor shall be acceptance of all terms sod conditions recited herem which &hall
supersede any conflicting term iu any other contract docuraent. Any of the Contractor's terms and conditions m addition orx
different from this proposal sre objected to and shall bave no effect. Contractor's agreement herewith shall be evidenced by
Contractor's signature hercon or by penmitting Subcontractor to commence work for project.

1. Subcontractor shall be paid monthly progress payments oo or before the 15th of each month for'the value of work
completod plus the amount of materials and equipment suitably stored on or off site. Fina) payment shall be duc 30 days after
the work described in the Propnsal ix substantinlly complcted. No provision of this ngrooment shall serve to void the
Subcontractor's entitlement to poyment for properly performed work or suitably stored materials or to xequire the
Subcontractor to continue parformance if tmiely payments are not made to Subcontractor for suitably performed wark or
stored materials or to void Subcontmotor s nght to filc a lien or claim on its behalf in !hc cvent that any paywent o
Subcontractor is not timely made. S

2. The Contractor will withhold no more retention from the Subcontractor other than iy being withheld by the Ownor from
the Conwactor with respect to the Subcontractor's work.

3. All suxas not paid when due shall bear an jutcrest rate of 1%4% per month or the maximum legal rate penmitted by law
whichever is less; and all costs of collection, including a reasonable attomey's fee, shall be paid by Contractor.

4. No backchorges or claim of the Contractor for services shall be valid except by an agreement in writing by the
Subcontractor before the work is execuied, except in the case of the Subconwractor's fhilure to meet any requirement of the
subcontract agreement. Jo such event, the Contrector shall notify the Subcontractor of such default, in writing, and allow the
Subcontractor reasonablc time to correct any deficiency before incurming any cost chargeable to the Subcontractor.

5. Contractor is to prepare all work arcas so as to be acceptable for Subconiractor work undor the Subcontract. Subcontactor
will not be called upon to start work until sufficient sreas are ready to insure continued work. The Contractor shall fumish
sll lemporary site facilities including suitable storage space, hoisling, temporary electrical and water at no cost to
Subcomiractor,

Page 1
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6. Subcontractor shall be Biven a reasonable time in which to make delivery of materials and/or labor to commence and
complete the performance of the contract, Subcontractor shall not be responsible for delays or defoults where accasioned by
nny couses of ony kind and oxtead beyond its control, including but not Jiraited to: delays caused by the owner, general
contractor, architect snd/ar enginecrs, delays in ransportation, shortage of raw materials, civil disorders, labor difficultica,
vendor allocations, fires, floods. accidents and acts of God. Subcontractor shall be cntitled to cquitable adjustment in the
sabcontract amount for additional costs due to unanticipated project delays or accelerations caused by others whose acts are
not the Subcontractor's reaponsibility and te time cxtensions for unavoidable delays. The Contractor shall make no demand
for liquidated damoges for delays in excess of the amownt dpecified in the subcontract agreement snd 110 liquidated damages
may be assessed against Subcontractor for moye than the amount paid by the Contractor for unexcused delays to the extort
actunlly causcd by Subcontractor,

7. The Subcontractor's equipment and work arc guaranteed for a period of ane year from the date of substantinl completion or
use by the Contractnr or the Contractor's customer, whichever is earlicr. TS WARRANTY IS IN LIE\ OF ALL OTHER
WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF MERCHANTABILITY OR FITNESS
FOR A PARTICULAR PURPOSE. The exclusive remedy shall be that Subcontractor will repluce or repuir any purt of its
work which is found to be defective. Subcontractor shell not be responsible for damage or defect caused by abusc.
modifications not cxecuted by the Subcontractor, improper or insufficient ranintenance, Improper operation or normal wear,
tcar and usage.

8. Work called for hereix is to be performed during Subcontractor's regular working bours. All work performed outside of
such hours shall be charged for at rates or amounts agreed upon by the partics at the time overtime is authorizod.

9. Contractor shall, if the Owner does not, purchase and maintain all risk insvrsnce upon full value of the entire work and/or
materials delivered to the jobsite, which shall iuclude the iterest of Jubcontractor,

10. The Subcontractor shall inderunify and hold harmaless the Contractor, Owner, Architoct or athers from damnges only to
the extent such damages were caused by any negligent act or omission of the Subcoatrctor or anyone fox whoss acts the
Subcontractor is liable,

Date

2/11/2014

Page 2
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CROWN FENCE Fax:562-064 2628 ( fer 10 201 m-x&@mowm
HEROWN FENGE: Phone: (562) 864-5177
J-nmmmmm Fax: (662) 864-2629
i Fe Springs CaBOB7; State Lic. 1215
Since 1823
PROJECT: Caltrans 11-406704 rte § TA: Prime Bidder
CONTACT: Joey Carso _ jearso@erownfence coin ATTENTION. ESTIMATOR
DATE: 4/10/2014 FAX:
LT - — - o —— . - . -]
Plans & Specs; Yeas Bondahle: Yes
Installed: Yes \ Rate: 0.86%
Tax Included: Yes DBENWBE: NO
Wasie: Unlon Prevailing Addendum: 1,234,5
TTEM DESCRIPTION QUANTITY] UNIT PRICE] _ AMOUNT
21 Treated Waood Wasta o.17 |21 gﬁﬁ IB|S 018 & 34.080.00
22 Rempve Metal Baam Guard Railing Ax0c | 18600 LF | 3 4.68 | % 85,188.00
23 Remove Single Metal Beam Barrier /6. .00 MOILF ]9 860 | 8 2,400.00 §-
24 Remove Double Metal Beam Barrier we.an JOLF |3 9.70] % 3,201.00 |-
89 Guard Railing Delineator I5.42 | 4160 EA| S 1275 $ £3,040.00
80 [Metal Beom Guard Railing (Steel Post) Zt-o2| 17800 LF | 3 2006)$ 358,850.00
91  |Single Tnrie Beam Barrier (Steel Post) to.00 7SLF|S  5700) S 4,275,00
92  |Double Thria Beam Barrler (Steal Poat) go oo 63LF |35  TE0D|$ 4,788.00
03 Transition Railing (Type STB) A0, 5EAlS 330000( % 16.500.00
94 |Transition Railing (Type WB) 3,59 13EA|S$ 2300000|$ 3900000
96 Transition Ralling (Type DTB) P51 TEA]S 334900 § 23,443.00
96  |End Anchor Assambly (Type SFT) ol 2 26 EA|S 63000] S 18.380.00
a7 Alternative In-Line Terminal System 237 1 EA|S 273800) % 2,738.00
98  |Alternative Flared Terminal Systsm 230e | . 31EA]S 2192001 §  67.962.00
99 Altemative Crash Cushioh System 8§, 52 1EA| S 48.01800] § 48,018.00 | ~
TOTAL | & 757,893.00

= Prime contractor to survey fence lines and stake/mark comer, end and gulf\ post locatlons pnor to installation.
© Concretel@aarBibiiitsibie yby-ofhersi:

« Crown Fence will contract for mbgr items orily If General Contractor decides ig install item 99 themselves,
L

L

EXCLUSBIONS: sMasonary Walls / Cross Fences
aSWPPP [ QC Pian / Safety Plan o [Just Control

sEngineenng / Structural Calculations  =Grading / Clearing & Grubbing
aElactronic Shop / Aa Built Orawings sFence | Gate Grounding
«Staking / Surveying / Pot-holing aCore Drilling / Saw Cutling
=Location of Underground Utilities =Concrete other than post footings
aPermits / Licenses & Fees sPatohing / Restoration

«Traffic Control / Lane Closures =Removal of Spoils sCertilied Welding

sSacurlty / Flagaman sMaintenance __»Welding Inspectior / Procedure
Crown will not be responsible for damage to underground facilities nol pmperly and accufﬂtely jocatad by
those forces other than Crown's, For prajects whare some or all of the work is located within a site not
seviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark
said facilities by any and all means available, and Crown assumes no rispongibility therefore,

=Cate Closures / Knox Box
#Panic Hardware / Specislty Locks
s[nspection / Testing Fees
mAgbestos Training / Cosls
eWaiver of Subrogation Fees
=Band Premium

«Builder's Risk Insurance




Received May 7 2014 04:24pm

B5/087/2014 15:16 18187673169 SECURITY PAVING CO PAGE 18/16
APR-10-2014 13:26 FERREIRA CONSTRUCTION 19096067711 P.001-001

Sinca 1988

CONSTRUCTION CO., INC,

RRp, . co
"RA COASTAL CONSTRUCTION
SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMBTERS LUNIONS

Liconse #986180

BID DATE: 4/10/18

BID TIME: 2:00 PN,

PROJECT NAME: Caltrane 11-406704

LOCATION: In San Dlego County near Oceanside on Route 5

BOND RATE: 1% ADDENDPUMS NOTED: 1.2, 3,4, 5

ITEM # | DESCRIPTION [ QUANTTTY| UM | UNITPRICE | TOTAL |
21 [Treated Wood Wama 213000 [T 012 (% 26.660.00
22 [Romovo Motal Bewmn Guard Raling 18600 LF |$§ 323 | § 60,078.00
23 [Remeve Single Metal Beam Barrior 250 LF $ 1570 § 3,928.00
24  |Remove Double Motsl Bonm Bavrler 330 LF § 16,80 | § §,544,00
(1] Guard Reiling Delinpator 2160 EA § 1730 | § 71,968.00
90 |Metal Boam Guard Railing (Stool Post) 17800 LF $ 4300 | 3 409,400,00
01 |Single Thrie Beam Barrier (Steo) Post) 78 LF |§ §5.40 | 3 4,806.00
7 Doubls Thris Boam Barrlor (S100] Post) 83 LF s 7500 | 9 4,725.00
22 |Tmnaidon Ralling (Type 5T8) 5 EA |§$ 3,122.00 [ 3 16,820.00
ke Traneition Raliing (Typo WR) 12 EA 5 3.360.00 | § 43,784.00
95 [Transiton Ralling (Type DT8) 7 EA |[$ 3,236.00 | $ 22,652.00
%6 |End Anchor Asaembly (Type 5FT) 28 EA § 708.00 | § 18,330.00
87 |Alomnative In-Line Terminal System 1 EA |S§ 3.166,00 | § 3,166.00
98  |Altornative Flarod Terminal Syatem M EA |§ 2,696.00 | § 00,476.00
79 |Alemnative Crash Cushlan Syatom 4 EA $ 3746800 | § 37,468.00
[ TOTAL BID: s Alomoruion: |

NOTE:  Cemtnct or Lefer of Intent required within 60 duys ol bid In order to hela gricing.

NOTE:  Gensral Contracter i» to Sunply laydawn yard for Eerreira Conmruation.

NOTE:  Our Quardrall squipment requires 17' alonrance betwssn the srop of inswdiation and Any Mxcd objnat,

NOTE:  If we cannot use our Guardrall post ariver, the priaing above e vaid.

NOTE:  Baciude concrote pad for frem 90 Crank G inhion amd noncrate anchor hlocks.

EXCLUSIONE: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING,

GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPDILS REMOVAL, MAINTENANCE OF
INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, BAWCUTTING,
EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING,

ENGINEERING, GROUNDING, CONCRETE SLABS DR POTHOLEING.

Thenk You,
Esrimator / Projoct Manager
yonm
Forrolra Coastal Conatruction Phonc  (DOB) 606-5800 Ext 25
1£188 Vista Dol Rjo Avp, Fax (909) 8087711
Chino, CA 91710 E-mall  [ypns@temaimaanalruction.com

L3

TOTAL P.001
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6263337843 ACE FENCE CO PaGE @l1/e1

. PHONE (628) 3330727 * FAX (626) 233-7843
V. Ceanriep AS DEEADBERSBEMBEWEE FIFM, UNION. COMPANY, LACMTA Pre-Quatified 1o Bid
"M " awarded Minarity Contractor of the Year by tha City st Les Angeles for Excallence in Quallty and Services"

ACE FENCE COMP
727 NORTH GLENDORA AVENUE, LA PUENTE. CA 91744

"We Are An Equel Oppontunity Employer”

FAX QUOTE

TO :_General Contraators ATTN :_Estimator

FAX # : DATE :_4/0B/14

FROM :_Michael Abaniila PAGES : 1

FROJECT : CADOT PCC Rahabilltation Including PPCP, JPCP {(RSC), and Approach Slabs (Contrast No. 11-408704)

From Cockleburr Overorossing 1o the San Diego County Line, Near Oceanside, In Sen Diego Co_, CA
BID DATE : 4/10/14 2:00 P.M.
SPECS  : per2010 CALTRANS Plane & Spacs ADDENDUM: 1,2, 3,445
ITEM DESCRIPTION Unit Qty Unit Price Amount
Proposal as follows;

21 TREATED WOOD WASTE LB 213,000 § 010 § 21,300.00
22 REMOVE METAL BEAM GUARD RAILING LF 18600 § 850 § 156,100.00
23 REMOVE BINGLE METAL BEAM BARRIER LF 250 § 1100 $ 2,750.00
24 REMOVE DOUBLE METAL BEAM BARRIER LF 30 § 1100 $ 3,630.00
Bo GUARD RAILING DELINEATOR EA 4160 § 3400 § 141,440.00
80 METAL BEAM QUARD RAILING (STEEL POST) LF 17,800 $§ 2300 €  409,400.00
81 BINGLE THRIE BEAM BARRIER (STEEL POST) LF 75 $ 8500 3 4,875,00
B2 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 63 s 80.00 € B,040.00
83 TRANSITION RAILING (TYPE STB) EA 6 § 380000 § 19,000,00
94 TRANSITION RAILING (TYPE W) EA 13 $§ 320000 $ 41,600.00
95 TRANSITION RAILING (TYPE DTB) EA 7 $ 380000 §  27,300.00
o6 END ANCHOR ASSEMBLY (TYPE SFT) EA 28 $ 660.00 $ 18,900,00
97 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 § 286000 3 2,950.00
88 ALTERNATIVE FLARED TERMINAL SYSTEM EA 3N & 210000 $ 65,100,00
99 ALTERNATIVE CRASH CUSHION SYSTEM (8Cl-100GM) EA 1 § 4260000 3% 42,500.00

" ITEM # 83 to 86 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS,

TOTAL BID AMOUNT;,  § _ 881,885.00

ITEM # 68 - CONCRETE ANCHOR SLAR & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
\4

PLEASE REFER YO NOTES & EXGLUSIONS BELOW, {F YOU HAVE QUESTIONS PLEASE CALL.

NOTE; PROPOSAI, 18 AS A PACKAGE UNLESS DISCUBSED PRIOR TO BID. OUR PROPOBALI. I8 PER LINE [TEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS, COFY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT,
COPY OF GENERAL'y PAYMENT & PERFORMANCE BONDS TO BR ATTACHED TO THE CONTRACT AGREBMENT.

COMPACTION,

OF SPOILS

EXELUDE; STAINING & PAINTING: CONCRETE PIING. CONGRETE BARRIER, MINOR CONGRETE A ANY CONORETE WORKS; VEGETATION CONTROL,
CLEARING & GRUBBING; REMOVAL OF DEBAIS, VEGETATION OR ANY OBSTRUCTIONS ALONG THE GUARDRAIL LINE: DEMOLITION: BACKFILLING &
) GRADING; STAKING; LAY-OUT; ROCK DRILLING, CONGRETE CUTTING. BREAKING & CORE DRILLING: PAVEMENT REPAIR & ASPHALT
PATCHING; POTHOLING OR LOCATING UTILITIES: MAINTENANGE OR REPAIR TO DAMAGES OAUSED BY OTHERS OR TO UNMARKED UTILITY LINES;
Q@ROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS: SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS &
TESTING COSTS: BOND COBT; BEST MANAQEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS: PERMITS & FEES;
K-RAILS; TEMPORARY FENGING & BRIDGE RAILINGS; TRAFFIC CONTROL, LIGHTING & QIBNS; FLAGMEN; LANE CLOSURE; HAULING & RELOCATION

INSUBANGE; GENERAL LIABILITY - # 1,000,000 - 52,000,000 AGGREGATE; AUTOMOBILE - § 1,000,000, WORKMAN COMPENSATION - & 1,000.000,
OCIP / CCIP PROJEOTS - WC's PREMIUMS ALAEADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE BUBJECT TO EXTRA PREMIUMS.

aﬂnﬁmnmummhumuﬂhmmmevﬂn of our w raloontion of lo witl be consldered s chanpe order

uc # C-13 # 801674, EXP. 12-37-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 11-406704 quote.xie
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Apr 10 14 06:58 Fencecorp. Ine. 760-721-2548 p.1
* PROPOSAL * License No. 066544 “CONTRACT *
FenceCorp Inc.
INDUSTRIAL C IAL FENCING
24G1 Induolry Sbam 111 Main Sireet y 8837 Pawer irm Road
Ceaarside, CA 92084 Rivarghie, CA 82571 Sacramente, CA 95620
Phona: 760-721-2104 Phone: 354-506-3170 Phone: 516-308-N887
Fao: 760-721-2548 Fax 951686-3125 __ Fex 8163036149
PROPOSAL SUBMITTED TO: FPHONE; FAX: DATE:
Security Paving Company B 818-767-3169 4110/2014
Attantion: JOB NAME:
Estimating Caltrans 11-406704
JOB LOCATION:
Rte 5, Naar Oceanside from Cockleburr OC to SDCoun_&z Line
We heraby submit an estimiato to Furnish Labor and Materials for:
Quaptity  llem  Descriplion UnHHCost  Linit Measure
213,000 21 Treated Wood Waste o4 3043 LB $27,630.00
18,600 22 Remave MBGR 8.3 sim LF $143,964.00
250 23 Remove STBB W7 snat LF $2,802.30
3% 24 Remove DTBB /2.347 $11.76 LF $3,880,80
4,160 as Gurad Ralfing Dalineator He N2 $16.00 EA §66,580.00
17,808 90 MBGR (Steel Post) L8 G §2396 LF $426,486.00
75 9 STBH {Steel Post) 4 5. 85 346.52 LF §3,489.00
83 92 DYBB (Sleel Post) 523 $8280 LF $3,843.60
5 93 Transhion Railing (Typs STA) 3740 $3,565.00 EA $17 525,00
13 94 Tramsition Ralling (Type WB) 3745 $353800 EA $45,994.00
T 85 Transition Railing (Type DTB) 3942 8375200 EA §26,264.00
26 98  EndAnchor Assembly (Type SFY) 54§ $731.00 EA $19,006.00
1 97 Aiternative in-line Términal 30 $2,60.00 EA $2,960.00
" 88 Altermative Flared Terminal System 2 ACr 8271300 EA 584.413,00
1 99 Alterriative Crash Cushion System 4 b 200 $44,002.00 EA $42,002,00
TOTAL w $917,282.10
~
Note 1:  please figure @SRt ameniiiorus < S 4X Z2ew 127 e
Note 2: ftem 98- Alternative Crash Cushion does natinclude concrete pad or backup block.
Exclusinm:  Traffic Contral, angineering, Staking, clnaring, grubbing, wurveying, malntenance, band o7 parmil foo,
cor-drfil, mmevala lunkeas spacific ramoyal om), spoll renmoval, concratn back-yp block:
AC Paldh or Restoration
o
Dur Bond Rate is 1%
FanoceCarp Is a Unlon Cormractor
"STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILTY INSURANCE, EXCESS INSURANCE
IF AEQUIRED WILL BE ADDED TO CONTRACY AMOUNT”
IACCEPTANCE OF PROPQSAL: ~ AUTHORIZED SIGNATURE:
Signature: -
Date: AL SAID - OCEANSIDE OFFICE - ogll (951) 8408260
111 (e evorid e skor petty acomss hivolvad in diipaim, e piarien o any shm alinriric dianuln rOUIEN A2 At of £ reling la tins cantrael o e perfarmpnte of | ke possr o M
1A M Arealrrebon <1 Ibgahon Gl BRrD ro185nanl6 Thub rd e v 11red to tn Eravilig mrly Inchicting wilomveys e/ Bx 1) whmmans (089, 2011 £03R OWD AWM coaln mising oA ol or routing
b vut 0. iBan af tho digpime
Payments to be made o follows: Notice
ALl mydlumiln i (uarentand 1o be A SpeEited  Afl mork o b commpiwad in s oomnar- Undnr (hie Moo janiza’ | ey Law (Colvarrn Coseof T Fracsdures, Daclian 1981 ot
oy ennr euaring fy pteders kR, Aay RlarRin Cr SVINEN Toih Jbova 007) Ay oorfacior 4 hearimelor, INGher, 1onlior, of ulvee para wiis hal B
| PeA 10N INvandng cram coin we | be xmcuted crly Waon vitan croem ang Wil Imgravt yout prepacty Byl = tan pokt lar My werk o supn'ing, hes o nght i anfarce
DEROMA AN OXTU CHAMGA Ownr 8 °d nliawk 1IN OGIETANE AL AGeMQT ZontnRN!. Upen A clann sgrninm your prOREry. THYG maans thin, e auour Neadng, your pregeny
IADD. ORISANS, OF ANiAYA BOYIN ur conirol. ur wofenr's aiv hilly dawerd by Goulkd b SO0 oy & Counl SMAtY A A pronanos <f (hs Balg Used Mo mibly LMo
Véorkrjen Vs Chmypmnaniion lesuranse. A praporty manears mimt be o 815 bhart of ponn- inaepmdness hiia owi REppon furn £ vau Havn pad your bn eanmacio” I A, I dm
PLEHON o CManeyes Wi A ABL GialiTia 81ty redponsibifty wnalroewor 1o Any lencus » URCHORDIADY. [HBORO 1 SUBpin! Fambng U
ih4¥ wrnm locallon, Rev13d,
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‘APR-10~2014 z By oo
CALTRANS 11-906/0 ATLAG FENCE c0 PIECTIRE TR
o UNIT OF uNIy
5-1 .“E," |DESCRIPTION MEASURE aTy PRICE | AMQUNT |
T 21 [TREATED WOOD WASTE LB [213000| $0.55 $117,150.0
'[ 22 |REMOVE METAL BEAM GUARD RAIL LF | 18600 | $8.00 $148,800.00] .
23 |REMOVE SINGLE METAL BEAM GUARD RAIL LE | 250 | %34:00 $8,500.00]
24 |REMOVE DOUBLE METAL BEAM GUARD RAIL LF | 330 | 33885 $12,754.50]
88 |GUARD RAIL DELINEATOR | EA | 4180 | $18.00 $74,880.00]
90 |METAL BEAM GUARD RAIL (STEEL POST) LF__ 117800 { $24.00 $427.200.00
91 |SINGLE THRIE BEAM BARRIER (STEEL POST) TLF | 75 | $17500 $13,125.00]
92 |DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 63 | 320000 |  $12,600.00|
93 |TRANSITION RAILING (TYPE STB) EA 5 | $3,475.00 $17,375.00
34 |TRANSITION RAILING (TYPE WB) 1 _EA 13 | $3,855:00 |  $47,515.00|
95 JTRANSITION RAILING (TYPE DTB) EA 7 19386200 |  $27,244.00}
98 |END ANCHOR ASSEMBLY (TYPE SFT) EA 26 | $965.00 $14,430.00}
97 |ALTERNATE IN-LINE TERMINAL SYSTEM EA 1 ] $3558.00 $3.556.00}
98 |ALTERNATE FLARED TERMINAL SYSTEM EA 31 | $2/450.00 575‘950.‘03]
99 |ALTERNATE CRASH CUSHION SYSTEM EA 1 |$44,750,00]  $44,750.00

% e ) | TOTAL | $1,045,829.60

ki

- ATLAS FENCE COMPANY ' ATTN: TOM STACK
. 788 ENERGY WAY 5 619.397:6500PH
E HULA VISTA, CA PRI R W HE e i msqamgbrsmx--:

- S ‘ eas 987.1488 CELL.

TOTAL P.B2
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o RTLAR FEMCE CO Iavesae P, A1/82
PAGE 1 OF 2
Alcosn Fence Company
OBA
ATLAS FENCE COMPANY
788 Energy Way, Ghula Vista, CA. 91911
Ph. 619-397-6500 Fax: 6419-3D7-6606
GA Lic # 176374, expires 10/31115
/PROJECT:  Caltrans ¥ 11-406704 CONTRACTOR: )
CONTACT:  Tom Stack ATTENTION: Estimating___

| PHONE: §19-397-6500 __ FAX .

- DATE: 4/1012014 " 'PHONE:
Plans & Speos: Yes x No Bondable: Yag No
mstalled: Yes x No Rate: 0.76% .
Tex Included: Yes x No DBE/MWBE: Yes No  x
Unlon; Yes x No Addendum;  Five noted
Aftas Fence Company is Signatory to Laborers, Operating Engineers and Cement
Masons unions, Our California Conlractors Lic. # 176374, expires 10/31/2015.

{TEM DESCRIFTION QUANTITY UNIT PRICE AMOUNT
PLEASE SEE ATTACHMENT "A" FOR
fTEM NUMBERS, ITEM DESCRIPTION
UNIT PRIGES, SUBTOTALS, AND
GRAND TOTAL.
Total|, $1,046529,60

s '-élaﬂmunns: Bid contingent upon approval of surety
costs incurrad prior to Cancellation will be billed 1o cllert for relimbursement.

on bonded projects and Atlas Fence Go. Credit Dept and any

‘|Welding Inspection and Procedure
Patching and Restoration
{Bond Premium (0.74%)
: -

Malntenance

. |Exclasions:. Permits and/or fees
" |Englneering and Btaking anc Layout Location of Underground Utllities
. 'Gieadng-and Grading Concrete and/or asphal
|Patching and Restoration Concrete Coring, Rock Drilling, Saw Cutting, Asphalt Patching

Anchor black/slab sndior minar structure for Transition Ralling
Anchor blackfstab ancior minor structure for Ceash Cushion
Core drilling for Tranaition Railing and/or End Cap

Excavation andfor backfilling for Burled Post Anchor
Vegetation Control i

tandi‘br jdentified by forces other than Atlas’s,

Atias shail notify Underground Service Alert forty-gight (48) business hours prior to-any excavation. However, Atlas shall
not be responsible for damage to underground facilitigs not properly and accurately shawn on contract plans, as-bullts,
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J) 12:10 PH LORAL CONSTRUCTON I'AX NC, 50368201:0 P. 01/01

CORAL

CONSTRUCTION TOMPANY

BEERALTY MM Ay AN GRRRNAL SO A TN

SUBGONTRACT PROPOISAL
. o e e e e
PROJECT: DCEANSIDE ‘ BIO DATE; 4/10/14
SAN DIEGO CQ.. CADOT ESTIMATE NO: 140203C
11-408704
PREPARED BY: KRIS KARPSTEIN REFER
TERNIS: TNGQU i KRIS KARPSTEIN
JTEM DESCRIPTION OUANE TY UMNIT UNIT PRICE TOTAL
21 TREATED WOOD WASTE 213.000.00 LB $ 010 § 21,300.00
22 + REMOVE MBGR 1860000 LF 8 600 $ 111,600,00
23 REMOVE SINGLE MBGR 250 00 LF ) 850 § 1,625.00
24 REMOVE DOUBLE MBGR 35000 LF § 700 $ 2,310.00
89 GUARD RAILING DELINEATOR 4,160.00 EA L 1800 3 74,880.00
90 METAL BEAM BGR ( STEEL POST ) 1780000 LF % 23.00 § 408,400.00
91 SINGLE THRIE BEAM ( STEEL POST ) 7500 LF § 2050 § 1,537.50
o2 POUBLE THRIE BEAM ( STEEL POST ) 6300 LF § 5200 $ 3,278.00
93 TRANS RAIL TYPE STB 500 EA % 4,200.00 §  21,000.00
24 TRANS RAIL TYPE WB 13.00 EA 5 412500 % 53,625.00
95 TRANS RAIL TYPE DTB 700 EA § 4,700.00 $§  32,900.00
pe ENR ANCHOR ( TYPE SFT ) 26.00 EA 3 600.00 $ 16,600.00
97 ALT IN LINE TERM SYSTEM 1.00 EA § 2,900.00 § 2,800,00
98 ALT FLARED TERM SYSTEM 31.00 EA 5 2,300.00 § 71,300.00
a9 ALT CRASH CUSHION (PARTIAL) 1.00 EA $ 30,00000 $ 30,000.00
117 MOBILIZATION 1.00 LS § 745235650 % 74,523.50
TOTAL $ 927,7177.00
TERMS ANR CONDITIONS:

BOND EXCLUDED.

RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.

TRAFFIC CONTROL AND SURVEY EXCLUDED. _

PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE,

PROPOSAL EXCLUDES SWPPP IMPLEMENTATION AND MAINTENANCE.

AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUOED.

PROPOSAL EXCLUDES LIABILITY INSURANCE LIMIT:3 IN EXCESS OF § 10.0 MM.

PROPOSAL INCLUDES THREE MOBILIZATIONS. ADDITIONAL MOBS ARE §7 500 EACH.

PROPOSAL IS VALID FOR FIFTEEN (15) CALENDAR DAYS. _

PROPOSAL ASSUMES A PROJECT LAY DOWN / STORAGE YARO WILL BE PROVIDED BY OTHERS
AT NO CQOST TO CORAL CONSTRUGTION

11 [TEM 99 EXCLUDES CONCRETE PAD, AQD §4000 IF YOU WANT CORAL TO PROVIDE.

ABOVE PRIGE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TQ FROJECT SPECIFIED,

CONGWU W=

—

CORAL CONSTRUCTION COMPANY

BY: s Ranpaiein
TITLE: _ESTIMATOR
DATE: 410714

PO Box 347 Wilgonville. OR 97070  Office (503) 682,2262 Fax (503) 682.0110 www. coraleonstruction.com
Contreztor's Licensas: CA 3324444 IN {0872-AAA-4; NV 0017757A; OR 62816; T 38340: UT 245858-5501; WA CORALLC211NZ
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a2
a2
Bl
SUBCONTRACT PROPQSAL
PROJECT:  OCEANSIDE BID DATE: 4/10/18
SAN DIEGOQ CO., CADOT ESTIMATE NO:; 140203C
11-406704
PREPARED BY; KRIS KARPSTEIN REFER
TERMS; INQUIRIES TO: KRIS KARPBTEIN
JTEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL
21 TREATED WOOD WASTE 213,000,00 LB § 010 §  21,300.00
22 REMOVE MBGR 18,600.00 LF % 6.00 § 111,600.00
23 REMOVE SINGLE MBGR 250.00 LF L3 850 % 1,625.00
24 REMOVE DOUBLE MBGR 330.00 LF 3 7.00 % 2,310.00
89 GUARD RAILING DELINEATOR 4,160.00 EA $ 1800 § 74,880.00
20 METAL BEAM BGR ( STEEL POST ) 17,800.00 LF § 23.00 5 409,400.00
91 SINGLE THRIE BEAM ( STEEL POST ) 75.00 LF $ 2050 § 1,937.50
92 DOUBLE THRIE BEAM ( STEEL POST) 63.00 LF § 5200 S 3,276.00
93 TRANS RAIL TYPE STB 5.00 EA B 420000 % 21,000.,00
94 TRANS RAIL TYPE WB 13.00 EA § 412500 § 53,625.00
96 TRANS RAIL TYPE DTB 7.00 EA & 470000 §  32,900.00
96 END ANCHOR ( TYPE SFT ) 26.00 EA 5 60000 % 16,600.00
o7 ALT IN LINE TERM SYSTEM 1.00 EA § 290000 § 2,000.00
98 ALT FLARED TERM SYSTEM 31.00 EA & 2,300.00 §  71,300.00
80 ALT CRASH CUSHION (PARTIAL) 1.00 EA $ 30,000.00 % 30,000.00
117 MOBILIZATION 1.00 LS $ 7452350 § . 74,523.50
TOTAL $ 927,777,00
IERMS AND CONDITIONS:
BOND EXCLURED.

TRAFF|C CONTROL AND SURVEY EXCLUDED.

ODE®~NOWON b W=

—

AT NO COST TO CORAL CONSTRUCTION

11 ITEM 98 EXCLUDES CONCRETE PAD, ADD $4000 IF YOU WANT CORAL TO PROVIDE.

RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER,

PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
PROPOSAL EXCLUDES SWPPP IMPLEMENTATION AND MAINTENANCE.
AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.
PROPOSAL INCLUDES THREE MOBILIZATIONS, ADDITIONAL MOBS ARE $7,600 EACH.
PROPOSAL IS VALID FOR FIFTEEN (15) CALENDAR DAYS.,
PROPOSAL ASSUMES A PROJECT LAY DOWN / STORAGE YARD WILL BE PROVIDED BY OTHERS

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY
BY: Ruis Ranpatein
TITLE: ESTIMATOR
DATE; 4/1014

PO Box 347 Wilsonville, OR 97070 Office (503) 682.2252 Fax (503) 882.0110 www,coralconstruction.com
Contractor's Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 62818; MT 38340; UT 245868-5601; WA CORALCC2{1NZ
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SECURITY
PAVING
COMPANY, INC.

13170 Telfair Ave. Sylmar CA 91342
Tel. 818.362.9200 | Fex. 818.362.9300
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