

12-23-14 P12:29 RCVD

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 11-407004

BID AMOUNT: \$ 34,938,548

BID OPENING DATE: 12/18/14

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 6%

DBE PRIME CONTRACTOR CERTIFICATION¹: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
	Please see attached Spreadsheet			

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ 2,159,920.50

6.18 %


 Signature of Bidder David A. Donnelly, VP So Cal Region

12/19/14 Date 760-732-0915 (Area Code) Tel. No.
 Mike Boer 760-732-0915 Person to Contact (Please Type or Print)

CALTRANS BIDDER - DBE - COMMITMENT

Contract No: 11-407004
Bid Amount \$: \$34,938,548.00
Bid Opening Date: 12/18/2014
Bidder's Name: Granite Construction
DBE Goal From Contract %: 6%
Job Name: HWY 8 Cold Plane RHMA Overlay

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED	FOR CALTRANS USE ONLY	NAME OF DBE	CERTIFICATION NO.	ADDRESS	PHONE NO.	DOLLAR AMOUNT DBE
25,34,35,36,37,38	Place Imported Borrow, Place HMA Dike & Miscellaneous Areas		AC Dike Company	219	2788 Venture Dr Lincoln, CA 95648	916-652-0159	\$ 406,804.00
1, 12	Lead Compliance Plan, SWPPP		APPIAN UDBE SWPPP	38334	5780 Olinda Rd El Sobrante, CA 94803	510-854-9402	\$ 2,700.00
41,44,45	Joint Seals, Saw Cutting		Austin Enterprise	13602	13421 Snow Rd Bakersfield, CA 93314	661-589-1001	\$ 85,870.20
19,20	Cold Plane AC Pavement, Remove AC Surfacing		Ciindy Trump Inc. dba Lindy's Cold Planing	40089	625 S. Mountain View La Habra, CA 90631	562-698-2286	\$ 663,305.60
1,14,18,53,54,55,56,57,58,64	Striping,Pavement Marker and Markings		Payco Specilities, Inc	102	102 North Second Ave Chul Vista. CA 91910	619-422-9204	\$ 257,090.70
60,61	Electrical		Traffic Loops Crackfilling	38033	946 S Emerald St Anaheim CA. 92804	714-520-4026	\$ 52,900.00
41,42,43	Ready Mix Concrete		Crush Materal Corporation	38958	1009 Campanille Newport Beach, CA 92660	949-887-0795	\$ 691,250.00

Total Claimed Participation: \$ 2,159,920.50

% of Work Achieved: 6.18%

A. C. DIKE CO.

Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO CO. RT 8 11-407004

BIDS: 12/18/14

"PLACE ONLY"* 203,690 LF ASPHALT DIKE TYPES (A,C,E,F) @ \$1.05LF
DIKE WILL REQUIRE 16 TO 20 SHIFTS
PLACE 2730 SQYD MISC AREA, DRAINS @ \$65.00 SQYD
DRAINS WILL REQUIRE 15 TO 20 SHIFTS

PLACE ONLY AC BASE & ASPHALT AREAS @ \$2580.00 8 HR. DAY.*

- PRICE INCLUDES PLACING AND SCREEDING.
- TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS
- EXCLUDES RAKING AND COMPACTION
- MOBILIZATION \$600.00 FOR SHOULDER MACHINE
- PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT.

* Dike
203,690 L.F.
x \$ 1.05/L.F.
= \$213,874.5
+

PLACE ONLY IMPORTED SHOULDER,DIKE BACKING @ \$2380.00 8 HR SHIFT.

- PRICE INCLUDES PLACING AND SCREEDING.
- EXCLUDES WATERING AND COMPACTION.
- MOBILIZATION \$600.00.

* Misc Paving
2,730 sqy.
x \$ 65/sy
= \$177,450
+

PRICE INCLUDES TACK AND FOUR MOBILIZATIONS FOR DIKE CREWS. ASPHALT AND TRUCKING BY PRIME CONTRACTOR. TRAFFIC CONTROL BY PRIME CONTRACTOR.

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

* Shoulder Backg
6 shifts:
6 x \$ 2,380

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

= \$14,280
Mobi
2 x \$600
= \$1,200

= Total \$406,804

Query Criteria

Firm/DBA Name: A C Dike


Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

(P)



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, December 12, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 11-407004**

Cold plane, RHMA overlay, and replace approach slabs.

Bid Date: **December 18, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	\$1,900.00
12	130200	Prepare Water Pollution Control Program (WPCP)	\$800.00

Good luck,

Thomas Koprek

Thomas Koprek
Estimator
(510) 854-9402

= Total
\$2,700

Query Criteria

Firm ID: 38334

Firm Type: DBE

Firm ID	38334
Firm/DBA Name	APPIAN UDBE SWPPPS
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	(510)
Phone Number	375-1927
Fax Area Code	(510)
Fax Phone Number	222-0972
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;

ACDBE NAICS

Work Codes	C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 11-407004
Route 8, San Diego County

Bid Date: December 18, 2014

BID ITEM # 44 / Joint Seal (MR ½") (portion):

966 lf Prep, furnish and install joint sealant.....\$39.50 / lf.....\$38,157.00

BID ITEM # 45 / Joint Seal (MR 1") (portion):

610 lf Prep, furnish and install joint sealant.....\$43.80 / lf.....\$26,718.00

Total.....\$64,875.00

Conditions for above items:

item 41 + Add Demo Saw

1. Contractor to supply traffic control as needed. 20 shifts required
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included. Additional moves at \$2,500.00 each.
5. Prior arrangements in writing are required for overtime.
6. A copy of this quotation to be used as an attachment in force in subcontract.

= 46,656 L.F.

x \$0.45 / L.F.

= \$ 20,995.2

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

= Grand Total
\$ 85,870.20

Query Criteria

Firm/DBA Name: Austin

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
E-Mail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses
Trucks
Gender
Ethnicity
Firm Type

A General Engineering Contractor; D06 Concrete Related Services;
F
HISPANIC
DBE

711072



P: 562-697-2286
F: 562-697-2039

Cindy Trump Inc dba Lindy's Cold Planing

CERTIFIED DBE CONTRACTOR CERT # 40089
P.O. BOX 385 LA HABRA, CA 90631

Customer Name: GRANITE CONSTRUCTION

TO: HASSAN

BID DATE: 12/18/2014
PROJECT: RTE 8
LOCATION: 11-407004

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
20	860,000	SY	GRIND ONLY @ VARIOUS DEPTHS PER PLANS	\$ 0.760	\$ 653,600.00
20 (A1)	860,000	SY	TRUCKING	\$ 2.21	\$ 1,900,600.00
20 (A2)	860,000	SY	SWEEPING	\$ 0.375	\$ 322,500.00
20 (A3)	860,000	SY	MIN GRINDER	\$ 0.160	\$ 137,600.00
	1	EA	ADDITIONAL MOBS	\$ 3,000.00	
			RENTAL OF GRINDERS		
			RENTAL OF 7 FT GRINDER	\$ 4,400.00	
			MOBILIZATION	\$ 850.00	
			6 WEEKS NOTIFICATION PRIOR TO MOBILIZING		\$3,014,300.00

WORK TO BE DONE IN CONSECUTIVE SHIFTS

WORK TO BE DONE INCLUDES 1 MOBS

EXCLUDES SAT AND SUNDAY WORK/ HAND WORK / TEMP RAMPING/ TRAFFIC CONTROL/ PETROMAT

IF MODIFIED WORK WEEK IS ACCEPTED BY UNION NO EXTRA CHARGE FOR CUT AND SWEEPING.

IF MODIFIED WORK WEEK IS NOT ACCEPTED BY UNION GRINDER AND SWEEPING IS 16 % MARK UP PER UNIT PRICE ON SATURDAYS.

IF MODIFIED WORK WEEK IS NOT ACCEPTED BY UNION GRINDER AND SWEEPING IS 32 % MARK UP PER UNIT PRICE ON SUNDAYS.

MINIMUM SCOPE OF WORK IS GRIND ONLY

GRINDING TERMS AND CONDITIONS

PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.

- All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
- Quoted Contractor to provide water for milling operations.
- All operations exclude petromat unless otherwise stated on this proposal.

item 20 \$ 653,600
+ item 19

20,220 S.F.
x \$0.48 / S.F.
= \$ 9,705.6

= Grand Total \$ 663,305.6

4. Quoted Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities and/or injuries caused by grinder.
 5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.
 6. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time.
 7. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.
 8. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
 9. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.
 10. Once subcontractor(Cindy Trump Inc./ CTI) demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.
 11. Grade must be firm and stable. Quoted Contractor to assume all liability and /or costs of unstable and yielding grade.
 12. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.
 13. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
 14. Quoted Contractor responsible for permits, notifications and plans before milling operations.
 15. No back charges will be accepted of any kind, and anything over specified shifts are rental plus sy unit price.
 16. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.
 17. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or/any requirements of contract/project regarding/requiring water pollution control of any kind.
 18. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
 19. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
 20. Price good for 90 days.
 21. This quote includes one complete set of teeth per shift.
Any additional teeth will be charged per box per market price.
 22. CTI rate for union operator group 8 is a billable rate of \$102.00 per hour straight time rate , \$135.00 per hour overtime and \$170.00 for double time.
 23. Items that are not specifically includes are considered to be excluded
if you have any questions please call office 562-697-2286.
- If you agree to these terms and conditions:

Sign _____

Date: _____

Query Criteria

Firm/DBA Name: Lindy"s

Firm Type: DBE

Firm ID	40089
Firm/DBA Name	CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	P. O. BOX 385
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EEmail	wegrindasphalt@aol.com
Contact Name	CINDY TRUMP
Area Code	(562)
Phone Number	697-2286
Fax Area Code	(562)
Fax Phone Number	697-2039
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

12-18



Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

**BID PROPOSAL
FEDERAL**

Project Description:		11-407004 RT 8 BOULEVARD / JACUMBA			Bid Date:		12/18/2014				
Contract Time Limit:		N/A		W.D. Liquidated Damages:		N/A		per C.D. Addendums Noted:		YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total						
1	LEAD COMPLAINE PLAN (PORTION) (ITEM 14 & 18)	1.00	LS	\$ 5,000.00	\$ 5,000.00						
14	REMOVE YELLOW PAINT STRIPE (HAZ. WASTE)	740.00	LF	\$ 2.00	\$ 1,480.00						
18	REMOVE PAINTED STRIPE	9,010.00	LF	\$ 0.45	\$ 4,054.50						
63	PAINT STRIPE (1-COAT)	5,200.00	LF	\$ 0.15	\$ 780.00						
54	4" THERMO. STRIPE (WET VIZ.)	366,000.00	LF	\$ 0.26	\$ 95,160.00						
55	4" THERMO. STRIPE (WET VIZ. BKN. 17-7)	1,750.00	LF	\$ 1.00	\$ 1,750.00						
56	4" THERMO. STRIPE (WET VIZ. BKN.36-12)	174,000.00	LF	\$ 0.23	\$ 40,020.00						
57	8" THERMO. STRIPE (WET VIZ.)	8,870.00	LF	\$ 0.86	\$ 7,628.20						
58	THERMO. X-WALK & PVMT. MARKING (WET VIZ.)	1,660.00	SF	\$ 2.80	\$ 4,648.00						
69	PVMT. MKR. (RETROREFL. RECESSED)	7,870.00	EA	\$ 11.00	\$ 86,570.00						
64 or	MOBILIZATION (PORTION)	1.00	LS	\$ 10,000.00	\$ 10,000.00						
					\$ -						
					\$ -						
					\$ -						
NOTE!	CONTRACTOR TO PROVIDE T / C FOR RECESSED				\$ -						
	MARKER GRINDING BY PAYCO SUB. (4+CLOSURES)				\$ -						
					\$ -						
	CONTRACTOR TO PROVIDE ACCURATE L. EDGE				\$ -						
	CONTROLS APPX. 75' TO 100' ON CTR.				\$ -						
					\$ -						
	TEMP. STRIPE AVAILABLE @ \$2000.00 PER SHIFT				\$ -						

- STIPULATIONS:** RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW
- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
 - * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
 - * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
 - * This Proposal is valid for 30 days after the bid date.
 - * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
 - * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
 - * Bond cost to be paid by Prime Contractor.
 - * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
 - * A Mobilization / Move-in is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS: TRAFFIC CONTROL - SWEEPING - PLANS - PERMITS - STATIONING - L. EDGE CONTROL - TEMP. DELIN. ENGINEERING.

INCLUSIONS: CLEAN UP OF YELLOW PAINT REMOVAL DEBRIS (HAZ.)

of Working Days to Complete our Work: 15 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 2,300.00

BID AMOUNT: \$ 257,090.70 **ESTIMATOR:** BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

Query Criteria

Firm/DBA Name: payco

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 12/17/2014
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 11-407004, Route 8
 Bid Date: 12/18/14 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
60	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
61	Traffic Monitoring Station	1	LS	52,400.00	52,400.00

TOTAL BID AMOUNT: \$ 52,900.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- One move-on
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control
- 3- Weekend work
- 4- Asphalt Patch
- 5- Furnishing Piezo Sensors

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

Query Criteria

Firm/DBA Name: traffic loop

Firm Type: DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
Email	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Licenses	
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

CRUSH * MATERIALS * CORPORATION



Crush Materials Corp., 1009 Campanile, Newport Beach, CA 92660
Phone/Fax: (949) 706-7918; Cell: (949) 887-0795

Certified Small Business # 1732361
Certified DBE # 38958

ITEM 41

- 1,896 cy x \$300 = \$568,800
- 36 EA x \$750 = \$27,000
- MOBILIZATION = \$5,000

ITEM 42

- 67 cy x \$300 = \$20,100

ITEM 43

- 179 cy x \$300 = 53,700
- 18 EA x \$750 = 13,500
- 18 EA x \$175 = 3,150

\$691,250

Volumetric Mixer Sales Quotation

Quote Date: 12-18-2014

Project: 11-407004- Approach Slabs and Notches

Location: In San Diego County Near Boulevard And Jacumba From 0.1 Mile East Of Crestwood Road Undercrossing To The Imperial County Line

Contractor Bidders List

Attention: Estimating

Fax or E-Mail: Various

MIX AND DESCRIPTION	PRICE PER YARD
V72RSC: 1250 PSI COMPRESSIVE AT ONE TO TWO HOURS, 4000 PSI @ 28 DAYS - Approaches 1,750 cy	\$ 300.00
Crew Charge Per Shift	\$ 750.00
Mobilization - One Time	\$ 5,000.00
TOTAL CUBIC YARDS	Approx. 2000

Quotation Conditions:

1. Add \$6.00 per cubic yard on 10-1-2015. Prices expire on 1-1-2016.
2. Add Appropriate Sales Tax to all items applicable by State Law.
3. Contractor to provide adequate washout area on site to meet all state and federal laws; provide a level and accessible hard surface area for aggregate stockpiles and cement silos (if needed).
4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a safe ingress and egress for the delivery truck as well as a safe work site. Supplier is not responsible for pavement cracking.
5. Customer agrees to pay a service charge of 1 1/2% per month on any and all invoices which are not paid in full on or before the last day of the month following the date of delivery. Additional charges may apply for orders cancelled or orders placed and then put on hold.
6. For this job quotation to be effective we must receive your written acceptance at our address no later than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held open for less than the time provided for under California UCC Section 2205(b).
7. Delivery based on availability of five (5) mobile mixers.
8. Delay charges subject to applicable rates in addition to the prices quoted above. Notch pours will be charged \$175 per notch in addition to the prices quoted above.
9. Exclude Caltrans Quality Control / Assurance plan and AASHTO T-336.

18 x 175 = 3,150

Buyer Acceptance _____ Seller Acceptance _____
Name and Title _____ Date _____

Quote Presented by: Christina Runk
Thank you (949) 887-0795

File #: 11-407004

Query Criteria

Firm/DBA Name: crush

Firm Type: DBE

Firm ID	38958
Firm/DBA Name	CRUSH MATERIALS CORPORATION
Address Line1	1009 CAMPANILE
Address Line2	
City	NEWPORT BEACH
State	CA
Zip Code1	92660
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	crush5555@aol.com
Contact Name	CHRISTINE RUSH
Area Code	(949)
Phone Number	887-0795
Fax Area Code	(949)
Fax Phone Number	706-7914
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 10; 14; 15; 16; 19; 20; 26; 30; 33; 36; 37; 42; 48; 54;
Districts	04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	327320; 327993; 423320; 423390; 423810; 423860;

ACDBE NAICS

Work Codes	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
DBEGoodFaith.com Focus and Trade Ad	12/1/14 to Bid Date
Construction Star	12/1/14 to Bid Date
The Weekly Bid Flash	12/1/14 to Bid Date
Primes Looking for Help Caltrans Web Site	12/1/14 to Bid Date
Please see Attachment A-3	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
National Association of Minority Contractors	12/1/14	Post RFQ to Web site	Listed as Prime looking for DBEs
NAWIC	12/1/14	E-mail / Website	Listed as Prime Looking for DBEs
Asian Inc	12/1/14	Post RFQ to Web site	Listed as Prime looking for DBEs
Minority Business Development	12/1/14	Post RFQ to Web Site	Listed as Prime looking for DBEs
Please see Attachment A-4			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

~~Granite makes Plans and Specifications available at our local office and by providing a link to our "box" site.
 Please See Attachment A-2 RFQ~~

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliates. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

~~Granite offers assistance with bonding, insurance, equipment, and supplies as stated in Ads and Requests for Quotes. No assistance was requested Please See attachment A-2. RFQ
 On 12/11 Daniel of Southwest Contracting and Electric, ask for assistance with bonding, he was referred to <http://www.imwis.com/services/bonding/index.asp>.~~

8. Include additional data to support a demonstration of good faith efforts.

~~Daily Construction Service &
 Daily Pacific Builder
 Outreach Event Participation
 AGC Plan Room
 Please See Attachment A-5~~

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ATTACHMENT A. APPENDIX #1

Fed Aid Proj No.:	ACNHPI-008-1 (315) E	Job Description	ROUTE 8 0.1 miles east of Crestwood to Imperial County line			Caltrans		
Contract No.:	11-407004	Route Location	San Diego County		Granite Construction Company			
Item	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	Discussions	% work of Total Bid	Items Normally Performed by G.C.Co.
25,34-38 AC DIKE, MISC AREAS & SHOULDER BACKING	AC DIKE	X	406,804			DBE SELECTED	1.16%	No
1,12 LEAD COMPLIANCE PLAN, SWPPP PLAN	APPIAN UD BE SWPPP	X	2,700			DBE SELECTED	0.01%	No
41,44,45 SAW CUTTING & JOINT SEAL	AUSTIN ENTERPRISE	X	85,870			DBE SELECTED	0.25%	No
	J.Francis Company	X	99,898		Price too high	DBE SELECTED		
19,20 REMOVE AC SURFACING & COLD PLANE AC PAVEMENT	CINDY TRUMP INC. dba LINDY'S COLD PLANING	X	663,306			DBE SELECTED	1.90%	No
1,14,18,53-58,64 STRIPING, PAVEMENT MARKERS AND MARKINGS	PAYCO SPECIALTIES, INC	X	257,091			DBE SELECTED	0.74%	No
60,61 ELECTRICAL	TRAFFIC LOOPS CRACKFILLING	X	52,900			DBE SELECTED	0.15%	No
41,42,43 READY MIX CONCRETE	CRUSH MATERIAL CORPORATION	X	691,250			DBE SELECTED	1.98%	No
	FERREIRA CONSTRUCTION CO.		707,201			Low Price	2.02%	No

ATTACHMENT A. APPENDIX #1

Fed Aid Proj No.:		ACNHPI-008-1 (315) E		Job Description		ROUTE 8 0.1 miles east of Crestwood to Imperial County line		Caltrans	
Contract No.:		11-407004		Route Location		San Diego County		Granite Construction Company	
Item	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	Discussions	% work of Total Bid	Items Normally Performed by G.C.Co.	
15,17,46,48-52 GUARDRAILING	ACE FENCE COMPANY	X	837,360	18%	Price too high				
	SAFEGUARD FENCE	X	865,686	22%	Price too high				
27,63 PRECOATED SCREENING & ASPHALT-RUBBER BINDER	AMERICAN PAVEMENT SYSTEMS		5,345,500			Low Price	15.30%	No	
						No DBE quotes received			
41 (PARTIAL) REBAR	GERDAU		398,400			Low Price	1.14%	No	
	Integrity Rebar	X	433,666	9%	Price too high				
4 CONSTRUCTION AREA SIGNS	STATEWIDE		9,900			Low Price	0.03%	No	
	MANERI TRAFFIC	X	13,097	32%	Price too high				
						HIGH			
QUALITY CONTROL HMA	GRANITE CONSTRUCTION		180,242			SELECTED PRICE	0.52%	Yes	
	SEQUOIA CONSULTANTS	X	297,253	65%	Price too high				
GRINDING AND HMA TRUCKING	TERRA TRUCKING		3,160,453			SELECTED PRICE	9.05%	No	
						No DBE quotes received			
BUY/HAUL LIQUID ASPHALT	GRANITE CONSTRUCTION		5,235,120			SELECTED PRICE	14.98%	Yes	
	LMS	X	5,457,672	4%	Price too high				
16,21-24 Remove unsound concrete and bridge deck treatment	GRANITE CONSTRUCTION		185,000			SELECTED PRICE	0.53%	Yes	
	J FRANCIS COMPANY	X	209,331	13%	Price too high				
40,41 APPROACH SLAB	GRANITE CONSTRUCTION		1,847,940			No DBE quotes received	5.29%	Yes	

TOTAL % AVAILABLE: 55.04%

**SELECTED SUBCONTRACTORS
AND SUPPLIERS**

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO CO. RT 8 11-407004

BIDS: 12/18/14

**"PLACE ONLY"* 203,690 LF ASPHALT DIKE TYPES (A,C,E,F) @ \$1.05LF
DIKE WILL REQUIRE 16 TO 20 SHIFTS
PLACE 2730 SQYD MISC AREA, DRAINS @ \$65.00 SQYD
DRAINS WILL REQUIRE 15 TO 20 SHIFTS**

PLACE ONLY AC BASE & ASPHALT AREAS @ \$2580.00 8 HR. DAY.*

- **PRICE INCLUDES PLACING AND SCREEDING.**
- **TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS**
- **EXCLUDES RAKING AND COMPACTION**
- **MOBILIZATION \$600.00 FOR SHOULDER MACHINE**
- **PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT.**

PLACE ONLY IMPORTED SHOULDER,DIKE BACKING @ \$2380.00 8 HR SHIFT.

- **PRICE INCLUDES PLACING AND SCREEDING.**
- **EXCLUDES WATERING AND COMPACTION.**
- **MOBILIZATION \$600.00.**

**PRICE INCLUDES TACK AND FOUR MOBILIZATIONS FOR DIKE CREWS.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219


CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

①



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
 Water Pollution Control Programs
 Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
 BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
 El Sobrante, CA 94803

Phone: (510) 854-9402
 Fax: (510) 256-0103

Friday, December 12, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 11-407004**

Cold plane, RHMA overlay, and replace approach slabs.

Bid Date: **December 18, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	\$1,900.00
12	130200	Prepare Water Pollution Control Program (WPCP)	\$800.00

Good luck,

Thomas Koprek
 Estimator
 (510) 854-9402

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 11-407004
Route 8, San Diego County

Bid Date: December 18, 2014

BID ITEM # 44 / Joint Seal (MR 1/2") (portion):

966 lf Prep, furnish and install joint sealant..... \checkmark \$39.50 / lf.....\$38,157.00

BID ITEM # 45 / Joint Seal (MR 1") (portion):

610 lf Prep, furnish and install joint sealant..... \checkmark \$43.80 / lf.....\$26,718.00

Total.....~~\$64,875.00~~

Conditions for above items:

ita 41 + Add Demo Saw

1. Contractor to supply traffic control as needed. 20 shifts required
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included. Additional moves at \$2,500.00 each.
5. Prior arrangements in writing are required for overtime.
6. A copy of this quotation to be used as an attachment in force in subcontract.

= 46,656 L.F.

x \$0.45 / L.F.

= \$20,995.20

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

= Grand Total
~~\$85,870.20~~

711072



P: 562-697-2286
F: 562-697-2039

Cindy Trump Inc dba Lindy's Cold Planing

CERTIFIED DBE CONTRACTOR CERT # 40089
P.O. BOX 385 LA HABRA, CA 90631

Customer Name: **GRANITE CONSTRUCTION**

TO: **HASSAN**

BID DATE: 12/18/2014
PROJECT: RTE 8
LOCATION: 11-407004

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
20	860,000	SY	GRIND ONLY @ VARIOUS DEPTHS PER PLANS TRUCKING SWEEPING MIN GRINDER	\$ 0.760	\$ 653,600.00
20 (A1)	860,000	SY		\$ 2.21	\$ 1,900,600.00
20 (A2)	860,000	SY		\$ 0.375	\$ 322,500.00
20 (A3)	860,000	SY		\$ 0.160	\$ 137,600.00
	1	EA	ADDITIONAL MOBS RENTAL OF GRINDERS RENTAL OF 7 FT GRINDER MOBILIZATION	\$ 3,000.00 \$ 4,400.00 \$ 850.00	
6 WEEKS NOTIFICATION PRIOR TO MOBILIZING WORK TO BE DONE IN CONSECUTIVE SHIFTS					\$3,014,300.00

WORK TO BE DONE [REDACTED] 4 HR MIN / INCLUDES 1 MOBS
EXCLUDES SAT AND SUNDAY WORK/ HAND WORK / TEMP RAMPING/ TRAFFIC CONTROL/ PETROMAT

IF MODIFIED WORK WEEK IS ACCEPTED BY UNION NO EXTRA CHARGE FOR CUT AND SWEEPING.
IF MODIFIED WORK WEEK IS NOT ACCEPTED BY UNION GRINDER AND SWEEPING IS 16 % MARK UP PER UNIT PRICE ON SATURDAYS.
IF MODIFIED WORK WEEK IS NOT ACCEPTED BY UNION GRINDER AND SWEEPING IS 32 % MARK UP PER UNIT PRICE ON SUNDAYS.

MINIMUM SCOPE OF WORK IS GRIND ONLY GRINDING TERMS AND CONDITIONS

PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.

1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
2. Quoted Contractor to provide water for milling operations.
3. All operations exclude petromat unless otherwise stated on this proposal.

4. Quoted Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities and/or injuries caused by grinder.
 5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.
 6. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time.
 7. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.
 8. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
 9. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.
 10. Once subcontractor(Cindy Trump Inc./ CTI) demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.
 11. Grade must be firm and stable. Quoted Contractor to assume all liability and /or costs of unstable and yielding grade.
 12. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.
 13. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
 14. Quoted Contractor responsible for permits, notifications and plans before milling operations.
 15. No back charges will be accepted of any kind, and anything over specified shifts are rental plus sy unit price.
 16. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.
 17. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or/any requirements of contract/project regarding/requiring water pollution control of any kind.
 18. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
 19. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
 20. Price good for 90 days.
 21. This quote includes one complete set of teeth per shift.
Any additional teeth will be charged per box per market price.
 22. CTI rate for union operator group 8 is a billable rate of \$102.00 per hour straight time rate , \$135.00 per hour overtime and \$170.00 for double time.
 23. Items that are not specifically includes are considered to be excluded if you have any questions please call office 562-697-2286.
- If you agree to these terms and conditions:

Sign _____

Date: _____

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 12/17/2014
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 11-407004, Route 8
 Bid Date: 12/18/14 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
60	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
61	Traffic Monitoring Station	1	LS	52,400.00	52,400.00
TOTAL BID AMOUNT:					\$ 52,900.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- One move-on
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control
- 3- Weekend work
- 4- Asphalt Patch
- 5- Furnishing Piezo Sensors

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

CRUSH * MATERIALS * CORPORATION



(P)

R

Crush Materials Corp., 1009 Campanile, Newport Beach, CA 92660
Phone/Fax: (949) 706-7918; Cell: (949) 887-0795

Certified Small Business # 1732361
Certified DBE # 38958

Volumetric Mixer Sales Quotation

Quote Date: 12-18-2014

Project: 11-407004- Approach Slabs and Notches

Location: In San Diego County Near Boulevard And Jacumba From 0.1 Mile East Of Crestwood Road Undercrossing To The Imperial County Line

Contractor: Bidders List

Attention: Estimating

Fax or E-Mail: Various

MIX AND DESCRIPTION	PRICE PER YARD
V72RSC: 1250 PSI COMPRESSIVE AT ONE TO TWO HOURS, 4000 PSI @ 28 DAYS - Approaches 1,750 cy	\$ 300.00 ✓
Crew Charge Per Shift <i>54 x 750 = 40,500</i>	\$ 750.00 ✓
Mobilization - One Time	\$ 5,000.00
TOTAL CUBIC YARDS	Approx. 2000

36 SHEETS AS
18 SHEETS PN

Quotation Conditions:

1. Add \$6.00 per cubic yard on 10-1-2015. Prices expire on 1-1-2016.
2. Add Appropriate Sales Tax to all items applicable by State Law.
3. Contractor to provide adequate washout area on site to meet all state and federal laws; provide a level and accessible hard surface area for aggregate stockpiles and cement silos (if needed).
4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a safe ingress and egress for the delivery truck as well as a safe work site. Supplier is not responsible for pavement cracking.
5. Customer agrees to pay a service charge of 1 ½% per month on any and all invoices which are not paid in full on or before the last day of the month following the date of delivery. Additional charges may apply for orders cancelled or orders placed and then put on hold.
6. For this job quotation to be effective we must receive your written acceptance at our address no later than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held open for less than the time provided for under California UCC Section 2205(b).
7. Delivery based on availability of five (5) mobile mixers.
8. Delay charges subject to applicable rates in addition to the prices quoted above. Notch pours will be charged \$175 per notch in addition to the prices quoted above.
9. Exclude Caltrans Quality Control / Assurance plan and AASHTD T-336.

103

Buyer Acceptance _____ Seller Acceptance _____
Name and Title _____ Date _____

Quote Presented by: *Christine Rush*

File #:11-407004



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180

BID DATE: 12/18/14
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 11-407004
LOCATION: In San Diego County near Boulevard and Jacumba on Route 8

BOND RATE: 1% MBGR, 1% Fencing ADDENDUMS NOTED: 1

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
15	Treated Wood Waste	197000	LB	\$ 0.22	\$ 43,340.00
17	Remove Guardrail	9770	LF	\$ 4.36	\$ 42,499.60
46	Guard Railing Delineator	1210	EA	\$ 18.60	\$ 22,385.00
47	Object Marker (Type L-2)	220	EA	\$ 60.65	\$ 13,343.00
48	Midwest Guardrail System (8' Post)	11800	LF	\$ 32.11	\$ 378,898.00
49	Transition Railing (Type WB-31)	36	EA	\$ 3,016.00	\$ 108,576.00
50	End Anchor Assembly (Type SFT)	7	EA	\$ 667.00	\$ 4,669.00
51	Alternative In-Line Terminal System	31	EA	\$ 2,868.00	\$ 88,908.00
52	Alternative Flared Terminal System	2	EA	\$ 2,291.00	\$ 4,582.00
TOTAL BID:				\$	707,200.60

- NOTE: Contract or Letter of Intent required within 60 days of bid in order to hold pricing.
- NOTE: Item# 49 Transition Railing (Type WB-31), concrete anchor block is excluded.
- NOTE: If we cannot use our Guardrail post driver, the pricing above is void.
- NOTE: General Contractor to provide laydown yard for Ferreira Construction.

TC 44 days

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-6900
Fax (909) 606-7711
E-mail tyons@ferreiraconstruction.com



General Contractor

Date: 12/18/2014
E14S-080 rev.1
Project: Contr. # 11-407004-Rte.8
Approach Slabs

Attn: Estimating Dept.

Location: San Diego, CA
Page 1 of 3

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish and/or place concrete reinforcing materials in accordance with the CRSI Manual of Standard Practice and based on the following documents: Caltrans Drawings: Sheet 1 thru 71, dated 9/29/2014. Addendum #1 noted.

INCLUSIONS:

1. Furnish, fabricate, and install deformed reinforcing bars for cast-in-place concrete.
2. Furnish, fabricate, and stockpile pre-assembled Approach Slab Mats at mutually agreed locations for transportation by others to installation locations, and then tied into its final position by this Subcontractor.
3. Furnish deformed reinforcing bars detailed per CRSI standards for B.I. #42(F) Minor Concrete - Anchor Block-Type -1, FOB trucks jobsite, for placing by others.

EXCLUSIONS:

4. Testing or inspection other than the furnishing of certified mill test reports.
5. Cost of bonds.
6. Smooth, galvanized and epoxy coated bars.
7. Form savers, threaded bars, couplers, anchors, bolts, studs, sheathing, sleeves, or inserts.
8. Wrapping, coating, painting, or greasing of dowels.
9. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
10. Welding and/or dowels and welding of same to structural or miscellaneous iron.
11. Reinforcing for: masonry, site work including all work outside building lines except for specific scope as outlined herein.
12. Costs of splices and/or connections required for accommodation of Contractor's formwork and/or formwork sequencing, including impact costs or altered rebar placing sequences.
13. Field Bending.
14. Traffic Control.
15. Shop drawings and calculations sealed and signed by an Engineer who is registered as a Civil Engineer in the State.
16. Cost of pour watchman other than during normal 40 hour straight-time work week while Subcontractor is performing scheduled work.
17. Splices in reinforcing bars, field bending and/or construction joint dowels for Contractor's convenience.
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.
19. Special insurance provisions including "Broad Form", "Type 1" indemnification and Primary & Non-contributory wording.

General Contractor

Date: 12/18/2014

3880 Murphy Canyon Road, Suite 100, San Diego, CA 92123 ~ Tel: 858.737.7700 Fax: 858.737.7701 CA Lic: 974202

20. Costs, impacts or liquidated damages as a result of material shortages caused by factors or market conditions beyond Subcontractor's reasonable control.

CONDITIONS:

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which Subcontractor is a party.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$75.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4. Buyer to provide the following at no cost:
 - a) Lines, grades, supporting rebar templates, layout, ramps, and scaffolding.
 - b) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
 - c) Protection of vertical reinforcing steel where required by safety regulations.
 - d) Operated crane* service during straight time working hours for unloading of trucks, hoisting and/or lowering of materials to the working levels adjacent to points of installation, and for the setting pre-assembled elements (* the use of excavating equipment or other equipment not specifically designed for these purposes shall be strictly prohibited). (Hook Time Hours if Required - 100 Hours)
 - e) Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
 - f) Adequate areas for staging, storage, and pre-assembly of materials.
 - g) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.
 - h) Traffic control, flagmen, barricades, lane closures and all related permits.
 - i) Two complete sets of construction drawings and one set of electronic drawings.
5. Prices are based on the following assumptions:
 - a) Per Sheet 7 - note # 6 - Approach Slab pour- Continuous measuring 39'x30'. No mechanical couplers included.
6. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
7. Owner or Contractor furnishes liability insurance for the construction of any single family dwelling, townhouse, condominium or multi-tract housing development.
8. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.

General Contractor

Date: 12/18/2014

3880 Murphy Canyon Road, Suite 100, San Diego, CA 92123 ~ Tel: 858.737.7700 Fax: 858.737.7701 CA Lic: 974202



E14S-080-rev.1
 Project: Contr. # 11-407004-Rte.8
Approach Slabs
 Page 3 of 3

9. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.
10. The following prices are not for separate acceptance.
11. Work scope is limited to the bid items priced herein.
12. Prices are based on execution of all field installation work during normal daytime hours.
13. Prices are based on commencement of Subcontractor's scope by 03/01/2015 and completion of the same by 07/31/2015.

PRICES:

Bid Item:	Description	UOM	Qty.	Unit	Extension
# 41	Structural Concrete-Approach Slab -Type R	CY	1,750	\$ 217.7577	\$ 381,076.00
# 42(F) FOB	Minor Concrete (Minor Structure)-FOB	CY	54	\$ 70.9815	\$ 3,833.00
# 43	Paving Notch Extension	CF	1,177	\$ 9.2608	\$ 10,900.00

TERMS OF PAYMENT:

- A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
- B. Installed work - 90% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel
 License C50, #974202

ACCEPTED FOR:

BY: Keith Dixon
 Keith Dixon -Regional Sales Manager

BY: _____

DATE: 12/18/2014

DATE: _____

Bitar, Hassan

From: Fred Recupido <fredterra123@gmail.com>
Sent: Thursday, December 18, 2014 1:19 PM
To: Bitar, Hassan
Subject: I-8 haul prices

Hassan, here are the rates for I 8 rehab project, Cal Trans contract # 11-40704.

All hauls are to and from the El Centro Plant

A.C. both types \$ 14.76 per ton.
Round trip millings \$ 13.28 per ton.
1way millings \$ 8.00 per ton.
Backhaul millings \$ 5.25 per ton.

1).Terms and conditions:

Prices are all good until 12-31-2014.

2).Carrier shall provide a full time truck foreman.

3). Standby time is as follows; 15 minutes load OR unload time will be billed at a rate of \$ 1.42 per minute.

4). Payment for hauling is as follows; Hauling performed between the first day of the month and last day of month shall be paid to Carrier no later than the 20th of the month following. 5). Carrier shall try and meet contractor's production schedule daily. However trucks, as always, are subject to their availability.

Fred ReCupido for

Terra Trucking Co; Inc.

HMA-A	55,300 TN	x \$ 14.76 =	\$ 816,228
RHMA	115,000 TN	x \$ 14.76 =	\$ 1,697,400
Milling	Back haul	55,300 TN x \$ 5.25 =	\$ 290,325
	onsite	115,000 TN x \$ 3.1 =	\$ 356,500

Total \$ 3,160,453



Proposal/Quote

Statewide - Poway
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

BID DATE: 12/18/14
CONTRACT INFO
 11-407004
 11-SD-8-R61.2/R77.8
PROPOSAL: 104821
ESTIMATOR
 Chris Jones

CLIENT: EST
 ATTN ESTIMATING DEPARTMENT

PROJECT:
 11-407004
 11-SD-8-R61.2/R77.8

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

ITEMS #4, 6, 9 & 10, ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #6 CANNOT GO WITHOUT 9 AND/OR 10.
 ITEMS #46 & 47 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004	CONSTRUCTION AREA SIGNS INCLUSIONS: (2) TYPE II FUNDING SIGNS, (2) M4-8A SIGNS, (23) SC9 SIGNS, (6) 72"x72" SPECIAL SIGNS, & CAS QUANTITIES PER PLAN SHEET CS-1 ONLY.	100 LS	99.000/LS	9,900.00
005	TRAFFIC CONTROL SYSTEM (SEE PAGE 2 FOR RATES)			
006	TRAFFIC PLASTIC DRUM	220 EA	33.000/EA	7,260.00
007	PORTABLE CHANGEABLE MESSAGE SIGN (SEE PAGE 2 FOR RATES)			
009	TEMPORARY CRASH CUSHION MODULE	260 EA	155.000/EA	40,300.00
010	ALTERNATIVE TEMPORARY CRASH CUSHION (SEE PAGE 2 FOR RATES)			
046	GUARD RAILING DELINEATOR	1210 EA	14.000/EA	16,940.00
047	OBJECT MARKER (TYPE L-2)	220 EA	60.000/EA	13,200.00

TOTAL BID: \$87,600.00

Signed: _____

Dated: _____

le: _____



PROPOSAL/QUOTE

Statewide Traffic Safety & Signs

Bid Date: 12/18/2014

License # 975518

Contract Info:

13755 Blaisdell Place

11-407004

Poway, CA 92064

11-SD-8-R61.2/R77.8

Ph (858) 679-7292

Proposal : 104821

Fax (858) 679-7117

Estimator : Chris Jones

TO: Estimating Dept.

PHONE:

FAX/EMAIL:

SIGNED:

DATE:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

Item#5	TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
	<u>1 LANE, 1 DIRECTION, 2 MILES, 1 T.C. TRUCK, 2 MEN</u>	<u>*\$1,350.00/8hr</u>
	- includes two (2) standard connector/ramp closures -	
	Additional lanes, connectors/ramps and/or miles	*\$50.00/each
	Additional TC Truck (no equipment)	*\$225.00/shift
	Additional TC Tech	*\$575.00/8hr
	IMPACT ATTENUATOR VEHICLE, WITH DRIVER (Based on Availability)	\$850.00/8hr

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'
Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

IMPACT ATTENUATOR VEHICLE RENTAL RATES - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$200.00 delivery & \$200.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal) (Based on Availability)

Item#7 CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$100.00 delivery & \$100.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control.
"DAY" rate is applied if STSSI tech maintains PCMS boards

Item#10 ABSORB-350 TL-3 / 9 ELEMENT RENTAL RATES - CALL FOR PURCHASE PRICES
\$85.00/day, \$320.00/1 week, \$800.00/4 weeks; \$100.00 delivery & \$100.00 pickup each from yard.
Delivery / removal with installation (EMPTY) - \$175.00 each; (FULL) - \$375.00 each
Relocation - \$375.00 each
Rental charges not to exceed \$6,000.00 per system (excluding delivery and pick up charges)

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT



Proposal/Provisions

Page 3

Statewide Traffic Safety & Signs
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

Bid Date: 12/18/2014
 Contract Info:
 11-407004
 11-SD-8-R61.2/R77.8
 Proposal : 104821
 Estimator : Chris Jones

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. **PAYMENT TERMS ARE - 100%, NET 30.**

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

Arcata	Bakersfield	Fairfield	Fresno	Garden Grove	Nipomo	Poway	Redding	Sacramento	San Jose
707-825-6927	661-834-5324	707-864-9952	559-291-8500	714-468-1919	805-929-5070	858-679-7292	530-222-8023	916-452-4855	408-993-9770

FAX Quote

Date: 12/18/2014

To: GRANITE CONSTRUCTION
Attention: MIKE BOER

Phone:
Fax:

From: DAVE PIMLEY, 209-275-7031
Pages: 1

Bid Date: 12/18/14
Bid Time: 2:00 PM
Proposal Number:

Subject: CALTRANS 11-407004 - ROUTE 8



Union Contractor

ITEM #	DESCRIPTION	UNIT	QUANTITY	UNIT \$	TOTAL \$
27	PRECOATED SCREENINGS	TON	15,000	\$181.50	\$ 2,722,500.00
63	ASPHALT-RUBBER BINDER	TON	1,930	\$1,100.00	\$ 2,123,000.00
64	MOBILIZATION	LS	1	\$500,000.00	\$ 500,000.00
				TOTAL	\$ 5,345,500.00

Quote is based on Net 30 Payment Terms.

Work must be scheduled 4 weeks in advance to assure crew availability

INCLUSIONS:

This quote assumes to "Opt-In" on the index.

Additional Shifts are \$20,000/each.

Deduct for less shifts is \$15,000/each. ←

For Saturday Work, add \$3,500/Day. For Sunday Work, add \$5,000/Day.

1 Move-in (s), additional moves at \$35,000.

No credit for saved days as the result of under-runs in contract quantities.

Asphalt Rubber Binder and Precoated Screenings supplied by APS.

Delivery and Spreading of Asphalt Rubber Binder at the project site via APS Transports.

Includes Asphalt Rubber Spreading, Screening Spreading, Rolling and Sweeping of SAM-R

EXCLUSIONS:

Acceptance of bid/proposal accepts these exclusions regardless of requirements by owner.

Any work not described above is specifically excluded.

Stockpile Area to be provided by Prime Contractor, at no cost to APS.

Traffic Control.

Posting / Notification.

Pre Sweeping of Asphalt/Grindings.

Fog Seal / Tack Coat.

Testing, QA-QC Plan & Inspection

SWPPP (Storm Water Pollution Program)

Tero Fees.

Bond, Bondable @ 1.5%.

Pavement Repairs, Herbicide, Crack Weeding, Cleaning or Sealing, Tree Trimming.

Stripe / Marker - Removal, Replacement, Protection, or Referencing.

Temporary Tabs / Temporary Striping / Marking or Removal of.

Construction area signs, Portable Message Boards.

Accepted: _____
Contractor/Firm

By: _____
Authorized Representative, Owner

Date: _____

American Pavement Systems is signatory to Operating Engineers and Laborers.

1012 11th STREET #1000 • MODESTO, CA 95354, USA • PHONE (209)522-2277
FAX NO. (209) 408-0427 • CONTRACTOR'S LICENSE NO. 943792A

**REJECTED
DBE QUOTES**



ACE FENCE COMPANY

727 NORTH GLENDALE AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBEM/MBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
 "We Are An Equal Opportunity Employer"

BID QUOTE

TO : General Contractors

FAX # :

FROM : Michael Abanilla

PROJECT : CADOT Cold Plans, RHMA Overlay, and Replace Approach Slabs (Contract No. 11-407004)

From 0.1 Mile East of Crestwood Road Undercrossing to the Imperial County Line, Near Boulevard and Jacumba, In San Diego Co., CA

BID DATE : 12/18/14 2:00 P.M.

SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator

DATE : 12/17/14

PAGES : 1

ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
15	TREATED WOOD WASTE	LB	197,000	\$ 0.10	\$ 19,700.00
17	REMOVE GUARDRAIL	LF	9,770	\$ 10.00	\$ 97,700.00
48	GUARD RAILING DELINEATOR	EA	1,210	\$ 21.00	\$ 25,410.00
48	MIDWEST GUARDRAIL SYSTEM (8' POS)	LF	11,800	\$ 41.00	\$ 483,800.00
49	TRANSITION RAILING (TYPE WB-31)	EA	36	\$ 3,000.00	\$ 108,000.00
50	END ANCHOR ASSEMBLY (TYPE SFT)	EA	7	\$ 750.00	\$ 5,250.00
51	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	31	\$ 3,000.00	\$ 93,000.00
52	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$ 2,250.00	\$ 4,500.00
TOTAL BID AMOUNT:					\$ 637,360.00

- * ITEM # 49 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 90 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE FOOTING, CIDH PAVING, MOWCURB, SLAB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CURBING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order) **INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. COIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C - # 008577, EXP. 9-30-2016 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS



648 GREENGATE ST. CORONA, CA. 92879 **SAFEGUARD FENCE** (951)-741-0854 office (951)-281-5144 fax
C-13 LICENSE # 849895

BID DATE: 18-Dec-14
RFP/CONTRACT# 11-407004
LOCATION: Rte. 8, Jacumba
ADDENDUMS: #1

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
15	Treated Wood Waste (Guardrail Only)	197000	Lbs	\$ 0.13	\$ 25,610.00
17	Remove Guardrail	9770	LF	\$ 6.80	\$ 66,436.00
46	Guardrail Delineator	1210	LF	\$ 16.00	\$ 19,360.00
48	Midwest Guardrail (8' Post)	11800	LF	\$ 40.15	\$ 473,770.00
49	Transition Railing (WB-31)	36	EA	\$ 4,050.00	\$ 145,800.00
50	End Anchor (SFT)	7	EA	\$ 640.00	\$ 4,480.00
51	Alternative In-Line Terminal System	31	EA	\$ 3,570.00	\$ 110,670.00
52	Alternative Flared Terminal System	2	EA	\$ 2,280.00	\$ 4,560.00
62	Mobilization	1	LS	\$ 15,000.00	\$ 15,000.00


TOTAL BID \$ 865,686.00

NOTE 1: If Bonds will be required; Safeguard will need help in obtaining them.
There are four move ins included in this bid. Any additional move ins will be billed to the contractor at a cost of
NOTE 2: \$3800.00 Each

EXCLUSIONS
SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS,
BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING
ANCHOR BLOCK FOR WB TRANSITIONS AND CRASH CUSHIONS/ATTENUATORS, CONCRETE FLAT WORK
WAIVER OF SUBRIGATION, TRAFFIC CONTROL

WE ARE A CERTIFIED DBE, WBE

Prepared by: 
Mike Williams, Partner, Safe Guard Fence
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence@outlook.com



INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
 Phone: 951-696-6843 Fax: 951-943-7772
 Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # Revised 1:14 PM BID/OFFER FORM BID DATE: 12/18/14
 BID TIME: 2:00 PM

TO: ATTN: Estimating

PROJECT NAME: 11-407004 - In San Diego County Near Jacumba Blvd.
 PROJECT LOCATION: San Diego, CA

Ken R. Negrete, Integrity Rebar Placers (DBE Certified CUCP No. 34785) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
41	Structural Concrete, Approach Slab (Type R)	1,750 CY	\$243.9080	\$426,839.00
43	Paving Notch Extension (FOB) (1,177 CF)	1,177 CF	\$5.8000	\$6,826.60
				\$433,665.60

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc. including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. Contractor is to provide a minimum of 52 hours of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-407004
BID DATE: 12/18/14

TO: PLANHOLDER
ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$11,500.00 **WITH USING MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, TRAFFIC HANDLING SIGNS AND BARRICADES)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$13,097.00 **WITHOUT USING MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, TRAFFIC HANDLING SIGNS, AND BARRICADES)

entered HPS 12/17

ADDITIONAL ITEMS:

ITEM #6- \$39.00 ITEM #7- \$800.00 EA PER MONTH ITEM #9- \$195.00
ITEM #10- SEE PRICING BELOW

(FOR TRAFFIX TL3 SLED- \$7200.00 EACH. DELIVERY, SET UP AND PICK UP INCLUDED)

(FOR TRAFFIX TL2 SLED- \$6550.00 EACH. DELIVERY, SET UP AND PICK UP INCLUDED)

EXCLUDE CONCRETE SLAB IF NEEDED

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

17423 RAINBOW CANYON
TEMECULA. CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



BID DATE: 12/18/14

PROJECT: 11-407004

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,050.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$800.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00 PER HOUR**, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00 PER LABORER** FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**17423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509



UDBE # 40561 | SBE# 43392

COMPANY: Granite ATTN: Estimating

PROJECT NAME: Caltrans #11-407004 - Crestwood Road Undercrossing

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

BID DATE: 12-18-14

- **Item # Oil Supply Only:** (1) 7300 Tons of PG 64-16 at \$466.00 per Ton (Indexed) (2) 2600 Tons of PG 70-10 at \$466.00 per Ton (Indexed) $9,900 \text{ TW} \times (466^{00} \times 1.08_{\text{rate}}) = \$4,982,472^{00}$

- **Item # Haul:** (1) 7300 Tons of PG 64-16 (2) 2600 Tons of PG 70-10 at \$48.00 per Ton to El Centro

- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds. $9,900 \times 48 = \$475,200$

- **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

Total = \$5,457,672

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7. (no sales taxes or environmental fees Included)**
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
4. **QUOTE IS NULL & VOID AFTER 12-28-14.**
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL CDAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

**Cost Estimate
QC Services for HMA Paving**

Contract No.: 11-407004
Bid Date: December 18, 2014

Bid Item Nos.: 29: HMA-A: 55,300 tons
31: RHMA-G: 115,000 tons

QC Plan and Support				
Preparation of HMA Quality Control Plan	1	Each	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 120	\$ 960
RHMA-G / HMA-A (On Same Shift) - Field Services				
Nuclear Gauge Correlation - CT375 Coring and Lab Testing	1	Each	\$ 1,205	\$ 1,435
3 Sampling Technicians (Caltrans Imperial County Requirement)	83	Shift	\$ 3,210	\$ 266,430
Placement Inspection - 2 Tester Crew: 1 Compaction & 1 Coring	83	Shift	\$ 2,615	\$ 217,045
Lab Testing - Rice Density and QC Density Cores (1 per Shift)	83	Test	\$ 325	\$ 26,975
RHMA-G (Ramps) - Field Services				
Nuclear Gauge Correlation - CT375 Coring and Lab Testing	1	Each	\$ 1,205	\$ 1,435
2 Sampling Technicians (Caltrans Imperial County Requirement)	6	Shift	\$ 2,140	\$ 12,840
Placement Inspection - 2 Tester Crew: 1 Compaction & 1 Coring	6	Shift	\$ 2,616	\$ 15,696
Lab Testing - Rice Density and QC Density Cores (1 test per RHMA Shift)	6	Test	\$ 325	\$ 1,950
Specialty Laboratory Testing - HMA-A and RHMA-G				
Lab Testing - Hamburg Wheel Track (PSUE and 1 per 10,000 Tons)	18	Test	\$ 900	\$ 16,200
Lab Testing - Moisture Susceptibility - PSUE and 1 per 10,000 Tons	18	Test	\$ 700	\$ 12,600
Lab Testing - Air Voids, VMA, VFA, DP (1 per 4,000 Tons)	53	Test	\$ 350	\$ 18,550
Total (Field Services)				\$ 593,066

Supplemental HMA Quality Control Services				
Development of Job Mix Formula		Each	\$ 9,500	\$ -
Verification of Job Mix Formula (Hot Drop)		Each	\$ 3,600	\$ -
Inertial Profiler - Includes Analysis, Reporting, Grind Marking	-	Shift	\$ 3,500	\$ -

Bid Item Nos.: 33: Data Core

Post Paving Services				
Data Coring, Logging, and Reporting (traffic control excluded)	6	Shift	\$ 1,665	\$ 9,990

Remarks:

- 1 Estimate is based on 8 hour Straight-Time shifts.
- 2 Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 Estimate is based on an average placement of up to 2,000 tons per shift.
- 4 Placement Inspection includes QA coring and QC Coring.
- 5 Plant Inspection and Relevant Testing is expected to be provided by the supplier
- 6 Union Tester rates quoted are valid through June 30, 2015, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

SEQUOIA Consultants

Cost Estimate QC Services for HMA Paving

Contract No.: 11-407004
Bid Date: December 18, 2014

Bid Item Nos.: 29: HMA-A: 55,300 tons
31: RHMA-G: 115,000 tons

QC Plan and Support				
Preparation of HMA Quality Control Plan	1	Each	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 120	\$ 960
RHMA-G / HMA-A (On Same Shift) - Field Services				
Nuclear Gauge Correlation - CT375 Coring and Lab Testing	1	Each	\$ 1,205	\$ 1,435
3 Sampling Technicians (Caltrans Imperial County Requirement)	83	Shift	\$ 3,210	\$ 266,430
Placement Inspection - 2 Tester Crew: 1 Compaction & 1 Coring	83	Shift	\$ 2,615	\$ 217,045
Lab Testing - Rice Density and QC Density Cores (1 per Shift)	83	Test	\$ 325	\$ 26,975
RHMA-G (Ramps) - Field Services				
Nuclear Gauge Correlation - CT375 Coring and Lab Testing	1	Each	\$ 1,205	\$ 1,435
2 Sampling Technicians (Caltrans Imperial County Requirement)	6	Shift	\$ 2,140	\$ 12,840
Placement Inspection - 2 Tester Crew: 1 Compaction & 1 Coring	6	Shift	\$ 2,616	\$ 15,696
Lab Testing - Rice Density and QC Density Cores (1 test per RHMA Shift)	6	Test	\$ 325	\$ 1,950
Specialty Laboratory Testing - HMA-A and RHMA-G				
Lab Testing - Hamburg Wheel Track (PSUE and 1 per 10,000 Tons)	18	Test	\$ 900	\$ 16,200
Lab Testing - Moisture Susceptibility - PSUE and 1 per 10,000 Tons	18	Test	\$ 700	\$ 12,600
Lab Testing - Air Voids, VMA, VFA, DP (1 per 4,000 Tons)	53	Test	\$ 350	\$ 18,550
Total (Field Services)				\$ 593,066

Supplemental HMA Quality Control Services				
Development of Job Mix Formula		Each	\$ 9,500	\$ -
Verification of Job Mix Formula (Hot Drop)		Each	\$ 3,600	\$ -
Inertial Profiler - Includes Analysis, Reporting, Grind Marking	-	Shift	\$ 3,500	-

Bid Item Nos.: 33: Data Core

Post Paving Services				
Data Coring, Logging, and Reporting (traffic control excluded)	6	Shift	\$ 1,665	\$ 9,990

Remarks:

- 1 Estimate is based on 8 hour Straight-Time shifts.
- 2 Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 Estimate is based on an average placement of up to 2,000 tons per shift.
- 4 Placement Inspection includes QA coring and QC Coring.
- 5 Plant Inspection and Relevant Testing is expected to be provided by the supplier
- 6 Union Tester rates quoted are valid through June 30, 2015, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

**SEQUOIA
Consultants**

Testing Labs, Inspectors and Engineers

BID FAX

To:	Estimating	From:	Frank Melo
Company:	Granite Construction Company	No. of Pages:	2 (Including Cover Sheet)
Fax No.:	760-758-1501	Date:	12/18/2014
Phone No.:		Re:	Bid for QC Services & Material Testing – Caltrans 11-407004

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,



Frank Melo
Project Engineer
fmelo@sequoiacon.com
Cell: 909-763-6181

J. FRANCIS COMPANY
 16197 Krameria Ave., Riverside, CA 92504
 Lic.585103 Ph. (951)776-9100 Fx. (951)776-9174 jfranciscompany.com
DBE Certification # 38326

December 17, 2014

PROPOSAL

CDOT Contract #11-407004 1 ADM Noted
 Bids 12/18/2014 at 2 PM PT

Furnish and install the following line items for the above referenced project:

Group I: 6 shifts

Item 16: 150310 Rapid Setting Concrete (Patch)	102 CF x 300 =	30,600
Item 21: 153223 Remove Unsound Concrete	102 CF x 250 =	<u>25,500</u>
SUBTOTAL:		56,100

Group II: 10 Shifts *Complete Removal of AC overlay and traffic stripes are required prior to move-in. Concrete Patches must be complete prior to our move-in.

Item 22: 153226 Prepare Concrete Bridge Deck*	102,157 x .30 =	30,647
Item 23: 153233 Treat Bridge Deck	102,157 x .60 =	61,294.1
Item 24: 153234 Furnish Bridge Deck Treatment Material 1135G x 54=		<u>61,290.2</u>
SUBTOTAL:		\$153,231.30

Alternate Add for PSP Omitted Item 150100: \$5200 for one test one location.

Group III: 18 Shifts

Item 44: 519081 Joint Seal (MR ½" Type B)	966 LF x 63 =	60,858
Item 45: 519088 Joint Seal (MR 1" Type B)	610 LF x 64 =	<u>39,040</u>
SUBTOTAL:		99,898

TOTAL OF GROUPS 1-3: \$ 309,229.30 and 32 shifts.

Groups may be contracted individually.

Union Labor and Insurance are included. Bond Rate is 2%.

Customer to Provide:

1. Traffic control, safety requirements and measures as needed.
2. Staging Area
3. Lighting
4. Trash bins
5. 2 week notice for scheduling

Signed,
 Diana Hanna
 Project Director

	A	B	C	D	E	F	G	H	K
1	Firm/DBA Name	SCOPE	Email	Phone	Fax	1st Written Contact	Written Contact	Discussed or left info regarding Bid/Date/Scope/Contact/Phone	
2	A & R ELECTRIC	C8903 ELECTRICAL;	arelectric.carl@gmail.com	619-279-1474	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 LM	
3	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; ...	luis@abslc...	510-727-0900	9-1-510-727-0910	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
4	A C DIKE CO	C1910 GRADING; C1920 STRUCTU...	email@acdi...	916-645-7747	9-1-916-645-9618	faxed 12/2/14	Faxed 12/10	Yes Bidding per fax 12/2	
5	A PLUS SIGNS, INC.	C5601 SIGN STRUCTURE; F5095 ...	pacheco@14...	559-275-0700	9-1-559-275-7482	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
6	ABRASIVE BLASTING SERVICE	C4201 GROOVE & GRIND PAVEMENT;...	dianawinn@...	951-683-4692	9-1-951-786-9081	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
7	ACCESS PACIFIC, INC.	C5100 CONCRETE STRUCTURE; C8...	tomas@accesspacificinc.com	626-792-0616	9-1-626-792-0896	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
8	ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1...	accu@accuc...	714-641-4730	9-1-714-641-4704	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
9	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	C8903 ELECTRICAL; C9802 BUIL...	alattimore...	858-546-1789	9-1-858-546-1896	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
10	AC-DC ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; ...		562-926-5737	9-1-562-926-4311	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
11	ACE FENCE COMPANY	C0680 FENCING SUPPLIER; C800...	mpa@acefen...	626-333-0727	9-1-626-333-7843	faxed 12/2/14	Faxed 12/10	yes Bidding per fax 12/2	
12	ACM LIGHTING	C8605 MESSAGE SIGNS, LIGHTING ...	acmlightin...	951-272-4881	9-1-951-272-4838	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
13	ALAMEDA CONSTRUCTION SERVICES, INC.	C1580 MODIFY BRIDGE ITEM; C4...	kramsey@al...	310-635-3277	9-1-310-635-0562	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
14	ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS;...	chidi@albertwilsontra.com	909-483-4876	9-1-909-989-1576	Emailed 12/2 faxed FAILED	E-mailed 12/10	Called 12/11 LM	
15	ALERT-O-LITE, INC	C0612 SAFETY SUPPLIER; C0683...	debbieh@al...	559-453-2474	9-1-559-453-3250	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
16	AMERC INC.	C0651 CONCRETE & CEMENT SUPPLI...	amercinc@h...	951-677-1078	9-1-951-698-1101	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
17	AMERICA PACIFIC CONSTRUCTION	C1901 ROADWAY EXCAVATION; C1...	apconstruc...	559-577-9999	9-1-714-384-3988	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
18	AMERICAN BOBCAT & BACKHOE SERVICE, INC	C1930 STRUCTURE BACKFILL; C1...	lcollins@a...	760-744-3125	9-1-760-744-6136	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
19	AMERICAN STEEL PLACERS, INC.	C0652 REINFORCING BAR SECTION ...	Rusty@steelplacers.com	909-884-6031	9-1-909-433-9150	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
20	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1...	kevinphan@...	408-929-3949	9-1-408-298-4344	faxed 12/2/14	Faxed 12/10	Called 12/11 VM full	
21	ANDERSEN ENVIRONMENTAL CONSULTING	A0710 SOIL PREPARATION SERVICE...	info@ander...	310-854-6300	9-1-310-854-0199	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
22	ANTHONY'S GRADING & PAVING	C1910 GRADING; C1920 STRUCTU...	paving_agp...	619-334-6167	9-1-619-749-3973	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
23	ASAP GENERAL ENGINEERING	C1522 RESET, ADJUST ROADWAY IT...	asapgeneng@aol.com	951-229-5952	9-1-951-943-1692	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
24	ASHOONA LANDSCAPE	C2000 HIGHWAY PLANTING; C206...	Darrell@AS...	714-290-3339	9-1-714-852-3725	faxed 12/2/14	Faxed 12/10	Called on 12/11 emailed invite	
25	AUSTIN ENTERPRISE	C1200 CONSTRUCTION AREA SIGNS;...	paustin@au...	661-589-1001	9-1-661-589-9509	faxed 12/2/14	Faxed 12/10	Called 12/11 will be bidding	

	A	B	C	D	E	F	G	H	K
1	Firm/DBA Name	SCOPE	Email	Phone	Fax	1st Written Contact	Written Contact	Discussed or left info regarding Bid/Date/Scope/Contact/Phone	
26	B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT R...	blequipmen...	559-805-3656	9-1-559-625-5786	faxed 12/2/14	Faxed 12/10	Called 12/11 person does not speak english	
27	BARNES ELECTRIC	C8903 ELECTRICAL;	belect@sbc...	562-833-5372	9-1-951-273-0331	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
28	BASS ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; ...		415-295-1600	9-1-650-869-3509	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
29	BAY LINE CUTTING & CORING, INC.	C1580 MODIFY BRIDGE ITEM; CS...	jcbayline@...	510-527-1000	9-1-510-527-0500	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
30	BC SCHMIDT CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLI...	bcschmidt@...	530-473-5423	9-1-530-473-2749	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
31	BELLCURVE AND SYNCNETWORKS	C8605 MESSAGE SIGNS, LIGHTING ...	syncnetwor...	310-678-5018	9-1-424-331-5242	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
32	BELMONTE'S CONCRETE SERVICE	B1440 SAND & GRAVEL; C2700 C...		510-384-5686	9-1-510-261-0577	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
33	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C...	bsalaz@ber...	619-562-7711	9-1-619-258-3515	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
34	BLACK IPO	C0651 CONCRETE & CEMENT SUPPLI...	wrstemley@aol.com	619-804-1376	9-1-619-527-6396	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
35	BLUE CABLE INC	C8602 SIGNAL & LIGHTING; C98...	helinda@bl...	818-559-5454	9-1-818-861-7259	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
36	BORG FENCE	C5135 CONCRETE BLOCK & MASONRY...	julieborg@borgfence.com	925-455-9620	9-1-925-455-9626	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
37	C & L DRILLING CO	C1575 REMOVE BRIDGE ITEM; C1...	cldrilling@aol.com	562-691-3533	9-1-562-690-0264	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
38	CABLEMASTERS	C8903 ELECTRICAL; C9858 RESI...	jaynakamot...	310-783-0081	9-1-310-783-0082	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
39	CAL-CON PUMPING, LLC	C3000 Concrete Pumping; C391...	jb.calcon@...	415-401-9838	9-1-415-401-7664	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
40	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	C8501 PAVEMENT MARKING; C860...	van@cpengi...	626-810-1338	9-1-626-810-1322	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
41	CAP CONSTRUCTION	C1601 CLEARING & GRUBBING; C...	pattielaine@cox.net	619-619-8572	9-1-619-207-0875	Emailed 12/2	E-mailed 12/10	Called 12/11 Bad Phone Number	
42	CAROB VALLEY ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; ...	echavez@ca...	562-907-2105	9-1-562-907-2106	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
43	CASTRO ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; ...	castroelec...	619-561-6122	9-1-619-561-6124	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
44	CD MONTGOMERY INC.	C0651 CONCRETE & CEMENT SUPPLI...	cmontgomery@cdmiconstruction	562-826-2983	9-1-562-296-5125	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
45	CECILIA'S SAFETY SERVICE, INC.	C1201 TRAFFIC CONTROL SYSTEM; ...	estimating...	858-793-4465	9-1-858-793-4495	faxed 12/2/14	Faxed 12/10	Called 12/11 will be bidding	
46	CES LIGHTING, LLC	C8604 LIGHTING;	info@cesprolighting.com	818-674-8513	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 will be bidding	
47	CINDY BALES ENGINEERING, INC.	C1201 TRAFFIC CONTROL SYSTEM; ...	airbears@b...	909-585-1557	9-1-909-752-7090	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
48	CINDY TRUMP INC DBA LINDY'S COLD PLANING	C1531 PLANE ASPHALT CONCRETE; ...		-	9-1--	E-MAILED 12/2	E-mailed 12/10		
49	CMC TRAFFIC CONTROL SPECIALIST	C1201 TRAFFIC CONTROL SYSTEM; ...		415-206-1700	9-1-415-206-1711	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
50	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700...	steve@cisi...	707-838-1679	9-1-707-838-1689	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	

	A	B	C	D	E	F	G	H	K
1	Firm/DBA Name	SCOPE	Email	Phone	Fax	1st Written Contact	Written Contact	Discussed or left info regarding Bid/Date/Scope/Contact/Phone	
51	CONTECH CONCRETE TECHNIQUES, INC	C5100 CONCRETE STRUCTURE; C5...	contechg@gmail.com	559-251-8818	9-1-559-251-8821	Emailed 12/2	E-mailed 12/10	Called 12/11 unable to leave message	
52	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C...	cooks_son@...	805-934-2705	9-1-805-937-5473	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
53	CRE8IVE ENGINEERING INC	C3910 PAVING ASPHALT (ASPHALT ...	cre8iveEng...	760-200-8889	9-1-760-200-1116	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
54	CRF WESTERN, INC.	C8903 ELECTRICAL;	dan@westernmpc.com	209-728-1300	9-1-209-728-1310	Emailed 12/2	E-mailed 12/10	Called 12/11 Disconnected	
55	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1...	ct@ctconcr...	951-698-7745	9-1-951-698-0795	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
56	CTEKK	C8903 ELECTRICAL; E4890 COMM...	lena@ctekk...	714-899-2259	9-1-714-899-2279	faxed 12/2/14	Faxed 12/10	Called 12/11 Disconnected	
57	D S G MECHANICAL CORPORATION	C8903 ELECTRICAL; C9802 BUIL...	david@dsgcorporation.com	909-591-2274	9-1-909-591-2171	Emailed 12/2	E-mailed 12/10	Called 12/110VM full	
58	DE LA FUENTE CONSTRUCTION, INC.	C2700 CEMENT TREATED BASE; C...	jdiaz@dlf...	619-512-5505	9-1-619-878-2980	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
59	DEBORAH DYSON ELECTRICAL CONTRACTOR	C8903 ELECTRICAL; F5170 PETR...	deborahdysonelctrical@yahoo.c	909-632-5567	9-1-909-868-2035	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
60	DELTECH ENGINEERING, INC	C1901 ROADWAY EXCAVATION; C2...	abili@delt...	714-495-9755	9-1-714-384-4594	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
61	DILLARD ENVIRONMENTAL SERVICES	C1601 CLEARING & GRUBBING; C...	patriciad@...	925-634-6850	9-1-925-634-6858	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
62	DIMURE CORP	C1200 CONSTRUCTION AREA SIGNS;...	dm3mim@me.com	619-647-3996	9-1-619-467-7768	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
63	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	C9609 STREET SWEEPING TRUCK; ...	DAVEtrucksweep@gmail.com	559-213-8773	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
64	DOMINGUEZ CONSTRUCTION COMPANY, INC.	C0626 GRANITE & MARBLE SUPPLIE...	rsl@doming...	626-962-5000	9-1-626-962-5055	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
65	DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS;...	alex.singh...	714-646-3697	9-1-714-646-3698	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
66	DYNAMIC CONTRACTING SERVICES, INC.	C8903 ELECTRICAL;	jundynamic...	619-585-8888	9-1-619-397-7388	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
67	E E ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; ...	eeelectric...	909-829-7818	9-1-909-829-0118	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
68	E M F FIRE SOLUTIONS	C8901 AIR CONDITIONING/SHEET M...	cgalvan@em...	909-	9-1-909-	faxed 12/2/14	Faxed 12/10		
69	E. JASPER WRKG. (DEMO) & TRKG	C1601 CLEARING & GRUBBING; C...		323-754-9877	9-1-323-754-8558	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
70	EAGLE ENGINEERING AND CONSTRUCTION, INC	C1200 CONSTRUCTION AREA SIGNS;...	brooks.cur...	650-367-8000	9-1-650-367-8282	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
71	EAST BAY SIGN CO., INC.	C1200 CONSTRUCTION AREA SIGNS;...	christina@...	415-431-8882	9-1-415-431-9053	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
72	EDISON CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLI...	eci@lights...	661-366-6311	9-1-661-366-0204	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
73	FIBER INTEGRATED, INC.	C1201 TRAFFIC CONTROL SYSTEM; ...	mark@morikawa-scada.com	310-822-6946	9-1-310-822-0306	Emailed 12/2	E-mailed 12/10	Called 12/11 disconnected	
74	FINE GRADE EQUIPMENT, INC.	C1901 ROADWAY EXCAVATION; C1...	judy@finegradeinc.com	661-949-8788	9-1-661-722-8900	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
75	FORCE TRAFFIC CONTROL, INC.	C1201 TRAFFIC CONTROL SYSTEM; ...	forcetraffic@earthlink.net	559-594-1062	9-1-559-594-1056	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	

	A	B	C	D	E	F	G	H	K
1	Firm/DBA Name	SCOPE	Email	Phone	Fax	1st Written Contact	Written Contact	Discussed or left info regarding Bid/Date/Scope/Contact/Phone	
76	FORE ENGINEERING CONSTRUCTION, INC	C2201 FINISHING ROADWAY; C39...	foreeng@earthlink.net	714-258-1100	9-1-714-258-1158	Emailed 12/2	E-mailed 12/10	Called 12/11 disconnected	
77	FRANCIES ELECTRIC, INC.	C8903 ELECTRICAL; C9801 BUIL...	francieselectric@yahoo.com	661-809-4175	9-1-661-834-5725	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
78	FRANK ZABEL TRUCKING CO.	C9602 BOTTOM DUMP TRUCKING; ...	zabeltruck...	707-443-4277	9-1-707-443-4267	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
79	FULLER ELECTRIC	C8903 ELECTRICAL;	earlr@full...	619-276-5411	9-1-619-276-3547	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
80	G & G ELECTRIC INC	C8602 SIGNAL & LIGHTING; C86...	chvz_glbtr...	951-572-0196	9-1-951-689-2694	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
81	GALINDO ELECTRIC	C8903 ELECTRICAL; E4910 ELEC...	victor.gal...	559-	9-1-559-	faxed 12/2/14	Faxed 12/10		
82	GATES ENTERPRISES, INC	C1901 ROADWAY EXCAVATION; C3...	kgates.gei...	310-592-5810	9-1-714-382-6801	faxed 12/2/14	Faxed 12/10	called 12/11 vm full	
83	GERONIMO CONCRETE, INC.	C1575 REMOVE BRIDGE ITEM; C1...	geronimo_c...	323-225-2016	9-1-323-222-8312	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
84	GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	C8903 ELECTRICAL; F5060 ELEC...	william@gl...	800-272-1765	9-1-888-377-1221	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
85	GLOBAL ROAD SEALING, INC	C1201 TRAFFIC CONTROL SYSTEM; ...	trila.grsi...	714-893-0845	9-1-714-893-0945	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
86	GM RENOVATIONS, INC	C8903 ELECTRICAL; C9801 BUIL...	greg@gmren...	619-838-5598	9-1-619-266-0576	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
87	GOLDEN ARROW ENGINEERING, INC	C5000 PRESTRESSING CONCRETE CA...	khays@goldenarrowengineering.c	951-722-0845	9-1-951-686-2473	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
88	H. K. ELECTRICAL, INC.	C8903 ELECTRICAL; C9858 RESI...	eliza@hkel...	818-832-8826	9-1-818-832-9192	faxed 12/2/14	Faxed 12/10	Called 12/11 disconnected	
89	HERCA TELECOMM SERVICES, INC.	C0686 ELECTRICAL & SIGNALS SU...	hector.castellon@hercatelecomm	951-940-5941	9-1-951-940-5456	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
90	HERCON COMPANY, INC.	C1701 DEVELOP WATER SUPPLY; ...	ahernandez@herconcompany.cor	949-766-6770	9-1-949-766-6768	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
91	HURRICANE & POWAY FENCE CO., INC.	C8000 FENCING CONTRACTOR;	laurann@us...	760-789-4142	9-1-760-788-1537	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
92	HYM ENGINEERING, INC	C1910 GRADING; C3901 ASPHALT...	solee206@hymengineering.com	714-523-2372	9-1-562-249-6609	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
93	IN-LINE FENCE & RAILING CO., INC	C8000 FENCING CONTRACTOR; C8...	julie@inlinerail.com	760-789-0282	9-1-760-789-0689	Emailed 12/2	E-mailed 12/10	Called 12/11 will be bidding	
94	J FRANCIS COMPANY	C5105 MINOR CONCRETE STRUCTURE...	diana@jfra...	951-776-9100	9-1-951-776-9174	faxed 12/2/14	Faxed 12/10	Called 12/11 will be bidding	
95	JM FIBER OPTICS, INC.	C0686 ELECTRICAL & SIGNALS SU...	jrose@jmfi...	909-628-3445	9-1-909-628-1990	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
96	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683...	garyc@krccs...	559-732-0393	9-1-559-732-2684	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
97	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	C1200 CONSTRUCTION AREA SIGNS;...	karen@imaginationmetals.com	559-299-2899	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 LM	
98	KERN COUNTY CUSTOM CONCRETE	C2800 CONCRETE BASE; C4906 C...	JerryKCCC@yahoo.com	661-872-4602	9-1-661-325-5590	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
99	L C PAVING & SEALING, INC.	C3901 ASPHALT CONCRETE; C391...	marisa@lcp...	760-752-1743	9-1-760-752-1674	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
100	LA FIRMA INC.	C2021 HYDROSEEDING; C2030 ER...	estimating...	805-748-8576	9-1-805-929-0501	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	

	A	B	C	D	E	F	G	H	K
1	Firm/DBA Name	SCOPE	Email	Phone	Fax	1st Written Contact	Written Contact	Discussed or left info regarding Bid/Date/Scope/Contact/Phone	
101	LEGEND FENCE CORPORATION	C8000 FENCING CONTRACTOR;	lupita@leg...	619-282-6000	9-1-619-282-6001	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
102	LEROY VASQUEZ CONSTRUCTION COMPANY	C9830 WALL COVERING; C9854 P...	evas221851...	951-685-4922	9-1-951-685-1214	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
103	LG & M ELECTRIC, INC.	C8903 ELECTRICAL;	LEO@LGMele...	323-371-6124	9-1-626-605-5904	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
104	LIGHT DUTY ELECTRIC	C8602 SIGNAL & LIGHTING; C98...	cthermond@lightdutyelectric.com	760-214-2730	9-1-760-757-4939	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
105	LMN CONCRETE & GRINDING	C1531 PLANE ASPHALT CONCRETE; ...	orders@lmn...	951-616-3828	9-1-951-685-1862	faxed 12/2/14	Faxed 12/10	Called 12/11 will be bidding	
106	LNA CONCRETE STRUCTURES, INC.	C1575 REMOVE BRIDGE ITEM; C1...	agarcialna...	909-393-1493	9-1-909-393-9363	faxed 12/2/14	Faxed 12/10	Called 12/11 will be bidding	
107	LOS ANGELES SIGNAL CONSTRUCTION, INC.	C0686 ELECTRICAL & SIGNALS SU...	chris72549...	909-599-2201	9-1-909-599-2722	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
108	MACKENZIE ELECTRIC, INC.	C8903 ELECTRICAL; E4910 ELEC...	mei93@sbcg...	909-862-9906	9-1-909-862-9907	faxed 12/2/14	Faxed 12/10	Not Bidding Per fax 12/2	
109	MAD STEEL INC.	C0652 REINFORCING BAR SECTION ...	madsteelin...	909-592-3443	9-1-909-394-0724	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
110	MATZENAUER ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; ...	diana@matz...	619-390-4570	9-1-619-390-4559	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
111	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 T...	mackymccul...	707-825-1014	9-1-707-825-1769	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
112	METCO	C0686 ELECTRICAL & SIGNALS SU...	c.martinez@metco-usa.com	415-455-9922	9-1-415-455-9960	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
113	MJK CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLI...	plawrence@...	800-698-1645	9-1-909-594-6169	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
114	MOJAM INCORPORATED	C5100 CONCRETE STRUCTURE; C5...	mojam@road...	661-526-7121	9-1-661-794-2505	faxed 12/2/14	Faxed 12/10	Called unable to leave message	
115	MORAS EQUIPMENT AND CONSTRUCTION, INC.	C8775 Construction Management ...	info@moras...	562-949-6777	9-1-562-395-5555	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
116	MORELLO CONCRETE CONSTRUCTION, INC	C5100 CONCRETE STRUCTURE; C5...	cindymorel...	619-596-5400	9-1-619-596-3269	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
117	MRCI, INC.	C0680 FENCING SUPPLIER; C860...	mrci@mrci.biz	559-351-2048	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 LM	
118	NEW AGE COMMUNICATIONS	C8903 ELECTRICAL; E4890 COMM...	ricardor@newagecommunication	909-937-2004	9-1-909-937-2178	Emailed 12/2	E-mailed 12/10	Called 12/11 disconnected	
119	Newland Entities, Inc	C1580 MODIFY BRIDGE ITEM; C1...	rcervantes@newlandentities.com	530-755-1178	9-1-530-674-0756	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
120	NUNO IRON & MFG, INC	C5501 STEEL STRUCTURES; C557...	bpantoja@nunoiron.com	831-386-0513	9-1-831-386-9976	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
121	ORTIZ ASPHALT PAVING, INC	C0639 ASPHALT SUPPLIER; C191...	bruceatortiz@aol.com	951-966-7060	9-1-760-995-4443	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
122	OST TRUCKS AND CRANES, INC.	C9774 TRUCKER; C9907 CONSTRU...	ostcranes@...	805-643-9963	9-1-805-643-7618	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
123	PACIFICA CONTRACTING, INC.	C1201 TRAFFIC CONTROL SYSTEM; ...	sandy@pacificacontracting.com	858-449-0113	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
124	PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; ...	rebecca@payco.biz	619-422-9204	9-1-619-427-1620	Emailed 12/2	E-mailed 12/10	Called 12/11 will be bidding	
125	PORTILLO CONCRETE	C5105 MINOR CONCRETE STRUCTURE...	mportillo@...	619-466-4639	9-1-619-466-4685	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	

	A	B	C	D	E	F	G	H	K
1	Firm/DBA Name	SCOPE	Email	Phone	Fax	1st Written Contact	Written Contact	Discussed or left info regarding Bid/Date/Scope/Contact/Phone	
126	PTS SOLUTIONS, INC.	C8903 ELECTRICAL; E4910 ELEC...	j.martinez@ptsolutionsinc.com	213-422-8415	9-1-818-364-8086	Emailed 12/2	E-mailed 12/10	Called 12/11 disconnected	
127	QUALITY ERECTORS & CONSTRUCTION, INC.	C0655 STEEL SUPPLIER; C0683 ...		707-746-4198	9-1-707-751-3962	faxed 12/2/14	Faxed 12/10	Called 12/11 no answer	
128	R. E. SERRANO INC.	C0651 CONCRETE & CEMENT SUPPLI...	ricky@rese...	925-957-8184	9-1-925-957-8121	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
129	R.J. LALONDE, INC.	C9907 CONSTRUCTION EQUIPMENT R...	jreusch@rj...	562-595-6655	9-1-562-595-8833	faxed 12/2/14	Faxed 12/10	Not Bidding Per fax 12/2	
130	RAP ENGINEERING, INC	C1910 GRADING; C3910 PAVING ...	rperez@rap...	760-233-2980	9-1-760-233-2984	faxed 12/2/14	Faxed 12/10	Not Bidding Per fax 12/10	
131	RBT ELECTRIC, INC	C8903 ELECTRICAL; C9801 BUIL...	ryan@rbt-e...	800-661-5006	9-1-800-659-9196	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
132	RD CONSTRUCTION GENERAL ENGINEERING, INC.	C5105 MINOR CONCRETE STRUCTURE...	rdconst69@netzero.com	951-279-5020	9-1-951-279-5020	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
133	REBEL CONCRETE BREAKING SERVICE	C1940 DITCHES EXCAVATION; C3...	rebelconcretebreaking@yahoo.co	323-574-9774	9-1-323-563-8311	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	
134	RIO JORDAN CONSTRUCTION	C3901 ASPHALT CONCRETE; C511...	jordan@rio...	562-942-0228	9-1-888-308-0936	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
135	ROBERTS ELECTRICAL CONTRACTOR, INC	C1201 TRAFFIC CONTROL SYSTEM; ...	lroberts@r...	858-552-0001	9-1-858-552-0015	faxed 12/2/14	Faxed 12/10	Called 12/11 disconnected	
136	ROCK STRUCTURES CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C...	rockstruct...	951-371-1112	9-1-951-278-2802	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
137	ROYAL TRUCKING/ MAINTENANCE	C9602 BOTTOM DUMP TRUCKING; ...		-	9-1-510-632-2895	Emailed 12/2	E-mailed 12/10		
138	SAFEGUARD FENCE	C0655 STEEL SUPPLIER; C0680 ...	safeguardfence@sbcglobal.net	949-678-7331	9-1-909-280-0105	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
139	SAN DIEGO BAY AREA ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; ...	bev@bayare...	858-748-2060	9-1-858-748-6012	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
140	SMARTBUILDING IQ, INC	C8903 ELECTRICAL;	jabar@smarthomeiq.com	925-230-8555	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 LM	
141	SO. CAL TRAFFIC INC	C1200 CONSTRUCTION AREA SIGNS;...	cecilia@so...	858-720-0179	9-1-858-793-4495	faxed 12/2/14	Faxed 12/10	Called 12/11 will be bidding	
142	SOUTHWEST CONTRACTING AND ELECTRIC INC	C8602 SIGNAL & LIGHTING; C86...	danielancona@yahoo.com	858-752-9197	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 LM	
143	SOUZA CONSTRUCTION INC	C1201 TRAFFIC CONTROL SYSTEM; ...		559-747-7100	9-1-559-747-7101	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
144	STATEWIDE STRIPES, INC	C1522 RESET, ADJUST ROADWAY IT...	dawn@state...	858-560-6887	9-1-858-560-0158	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
145	STRIVE CONCRETE CUTTING, INC	C5150 CORE CONCRETE - REPAIR B...	vchavez@sbcglobal.net	714-669-9860	9-1-714-669-9864	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
146	SUN AND SUN INDUSTRIES, INC	C8604 LIGHTING; C9858 RESIDE...	dsun@sunin...	714-210-5141	9-1-714-210-5149	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
147	SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN ...	brenda@sup...	805-524-7345	9-1-805-524-7428	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
148	SUULUTAAQ, INC - ALASKA NATIVE CORP	C1901 ROADWAY EXCAVATION; C1...	ninah.mood...	707-427-3209	9-1-707-635-8187	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
149	T.O. ELECTRIC	C0686 ELECTRICAL & SIGNALS SU...	tonyortiz@...	760-353-4913	9-1-760-353-4913	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
150	TITAN SERVICES, INC	C6101 RAILROAD WORK; C8700 C...	titan-serv...	623-537-1502	9-1-623-537-3306	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	

	A	B	C	D	E	F	G	H	K
1	Firm/DBA Name	SCOPE	Email	Phone	Fax	1st Written Contact	Written Contact	Discussed or left info regarding Bid/Date/Scope/Contact/Phone	
151	TRAFFIC CONTROL PROS	C1200 CONSTRUCTION AREA SIGNS;...	estimating@tcpros.net	925-270-4580	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 LM	
152	TRAFFIC LOOPS CRACKFILLING, INC	C4040 CLEAN & SEAL PAVEMENT JO...	trafficoo...	714-520-4026	9-1-714-520-4027	faxed 12/2/14	Faxed 12/10	Called 12/11 will be bidding	
153	TRUE CHAMPIONS INC.	C1580 MODIFY BRIDGE ITEM; C2...	TCI@TRUECH...	619-276-6999	9-1-619-276-8783	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
154	TUCKER TECHNOLOGY INC	C1201 TRAFFIC CONTROL SYSTEM; ...	frank@tuckertech.com	510-836-0422	9-1-510-836-2625	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
155	TURNER MANUFACTURING CO INC	C0680 FENCING SUPPLIER;	turnermfgj...	559-251-1918	9-1-559-251-6860	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
156	U.S. CONCRETE CONSTRUCTION, INC	C2501 AGGREGATE SUBBASE; C26...	les@us-con...	661-259-3522	9-1-661-799-1038	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
157	UNITED COM	C8903 ELECTRICAL; D3660 COMM...	pflores@un...	714-394-8012	9-1-909-606-0786	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
158	UNITED TRAFFIC SERVICES & SUPPLY, INC.	C1601 CLEARING & GRUBBING; C...	dora@unitedtraffic.net	626-961-5736	9-1-818-961-4746	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
159	UNLIMITED ENERGY SOLAR SOLUTIONS, INC.	C8903 ELECTRICAL; C9801 BUIL...	vnellon@un...	559-486-2266	9-1-559-456-2395	faxed 12/2/14	Faxed 12/10	Called 12/11 unable to leave message	
160	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS;...	vapconstru...	714-253-3270	9-1-714-551-9420	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
161	VERDUZCO ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; ...	verduzcoelectric@aol.com	310-886-3068	9-1-310-886-3958	Emailed 12/2	E-mailed 12/10	Called 12/11 Will not be bidding	
162	VERTICAL CONSTRUCTORS, INC.	C9907 CONSTRUCTION EQUIPMENT R...	BRYN@VERTI...	714-221-7170	9-1-714-221-7171	faxed 12/2/14	Faxed 12/10	Called 12/11 LM	
163	VT ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; ...	tony@vtele...	909-985-1755	9-1-909-985-8186	faxed 12/2/14	Faxed 12/10	Called 12/11 Will not be bidding	
164	WESTCHESTER ELECTRICAL INC.	C8903 ELECTRICAL;	jp@westchesterelectrical.net	310-966-0579	9-1--	E-MAILED 12/2	E-mailed 12/10	Called 12/11 LM	
165	WHITEHORN CONSTRUCTION, INC	C8903 ELECTRICAL; C9801 BUIL...	liz@whitehornconstruction.com	951-245-4688	9-1-951-244-4099	Emailed 12/2	E-mailed 12/10	Called 12/11 will be bidding	
166	WIREDNET COMMUNICATIONS, INC	C8602 SIGNAL & LIGHTING; C86...	garreola@wirednetcomm.com	909-986-3290	9-1-909-986-6490	Emailed 12/2	E-mailed 12/10	Called 12/11 LM	

Jacob, Barbara

From: Jacob, Barbara
Sent: Tuesday, December 16, 2014 12:38 PM
To: danielancona@yahoo.com
Subject: Bonding Information

Daniel,
I apologize for taking so long to get back to you. We had a very busy week closed 4 bids.
Cheri, let me know that you were looking for help with bonding.

<http://www.imwis.com/services/>

try this web site and see if they can help.

Let me know if there is anything else I can do.

Thank You,

Barbara Jacob

Estimating Assistant

Granite Construction Company

Direct 760-732-0911 | Fax 760-758-1501

Barbara.Jacob@gcinc.com | www.graniteconstruction.com

GRANITE

2014 WORLD'S MOST
ETHICAL
COMPANIES
WWW.ETHISPHERE.COM

Opt-in Records

Search Results: Opt-in's on 11-407004

30 Opt-in records found.

11-407004	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
11-407004	AC Dike Co	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
11-407004	Aggregate Products Inc.	
	9500 Beverly Road Pico Rivera, CA 90660	
	Phone: (323) 558-8000	Fax Number: (323) 558-8055
	Disadvantaged status:	
	Services offered:	
11-407004	American Pavement Systems	
	1012 11th Street #1000 Modesto, CA 95354	
	Phone: 209-522-2277	Fax Number: 209-408-0427
	Disadvantaged status: SBE	

*Called
12/17
yes bidding*

*yes bidding
per fax
12/2*

Services offered: SAMI-R, Asphalt Rubber Binder and Precoated Screenings.

11-407004	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status: DBE	
Services offered: Rebar		

Called
12/11 YES

11-407004	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
Services offered: Approach slabs, Bridge Joint Seals		

Called
12/11 YES

11-407004	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
Services offered: ASPHALT , READY-MIX , AGGREGATES , BRICK & BLOCK , IRRIGATION SUPPLIES , PIPE , ETC..		

N/A

11-407004	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.		

Called
12/17
disconnected

11-407004	Edison Construction, Inc.	
	P.O. Box 578 Bonsall, CA 92003	
	Phone: 760-732-0829	Fax Number: 760-732-0824
	Disadvantaged status: DBE	
Services offered: Clearing & Grubbing, Demolition, Import & Export, Excavation, Underground Utilities, Trucking & Materials, AC & PCC Aggregates, Portable Crushing & Screening, Rip Rap & Transport, Road Base, Hot Mix Asphalt & Delivery, Cement/Concrete Delivery & Supply.		

Called Joe
12/17
will ~~decide~~
send if
bidding

11-407004	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431

called 12/17
YES will
send quote.

Phone: 775-331-1411

Fax Number: 775-331-1572

Disadvantaged status:

Services offered: rumble strips

11-407004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed AZ , Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA, District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

N/A

11-407004	Imperial Valley Aggregates	
	Shell Canyon Rd Ocotillo ,CA	
	Phone: (760) 578-3455	Fax Number:
	Disadvantaged status:	
Services offered: Aggregate supplier- Class 11 base , fill sand ,rock , washed con sand .		

Called 12/17
4/m with
fax #

11-407004	Central California EHS, LLC	
	P.O. Box 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full -service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	

Called 12/17
YES with
Send fax

11-407004	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years.		

N/A

Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com

11-407004	Imperial Valley Aggregates	
	Shell Canyon Rd. Ocotillo , CA	
	Phone: (760) 851-0367	Fax Number: (760) 342-5444
	Disadvantaged status:	
Services offered: Aggregate supply -- 3/8" , 1/2 " , 3/4" Rock - Rock Dust , crusher fines , fill sand , Class 11 Base		

Dub.

11-407004	Sequoia Consultants (QC Testing)	
	361 W. Grove Avenue Orange, CA, 92865	
	Phone: 9097636181	Fax Number: 9097636193
	Disadvantaged status: DBE SBE	
	Services offered: Providing comprehensive Quality Control Testing and Inspection services for the placement of all roadway and structural materials including: Superpave HMA, RSC, JPCP, Rebar Splices, and many others. We are a DBE/SBE that provides services exclusively to transportation sector related projects. We have fully certified laboratories, local staff, and mobile laboratory testing capabilities. We have serviced Caltrans projects all over California. We are Signatory to Local 12.	

*Called 12/17
4/m with
fax
number*

11-407004	Signs for San Diego	
	3800 Oceanic Driv 116 Oceanside, CA 92056	
	Phone: 760-730-5118	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Signs	

*called 10/17
will fax
quote when
done*

11-407004	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We supply the construction industry with concrete washout containers that are environmentally safe, sealed and water-tight. Our containers meet and in most cases exceed State and Federal guidelines for the collection, containment, removal and disposal of concrete waste and contaminated wastewater. We offer excellent customer service and competitive pricing. We will do your Cal Trans paperwork free of charge. Please call Lori Roney for more info and pricing.	

*Called 12/17
Lori will
have quotes
out today.*

11-407004	Titan DVBE Inc	
	3830 Rancho Road Redding, Ca 96002	
	Phone: 530-246-7836	Fax Number: 530-246-7837

called 12/17

Disadvantaged status: DVBE SBE
Services offered: Traffic control, lane closures, PCMS, construction area signs, flagging

11-407004 Pavement Management Solutions, Inc.
38340 Innovation Ct. Ste E-506 Murrieta, CA 92563
Phone: (951) 600-1110 Fax Number: (951) 600-1112
Disadvantaged status: DBE SBE
Services offered: Prepaving Inertial Profiling

*Called 12/17
4m with
fax number*

11-407004 THROOP CO.
444 N. Fair Oaks Ave Pasadena, CA 91103
Phone: 6267960285 Fax Number: 6265770023
Disadvantaged status: SBE
Services offered: APPROACH SLAB - RSC

*Called 12/17
LM with
fax #*

11-407004 CPM Logistics, LLC.
333 Hegenberger Road, Suite 425 Oakland, CA 94621
Phone: Fax Number:
Disadvantaged status:
Services offered:

N/A

11-407004 CPM Logistics, LLC
333 Hegenberger Road, Suite 425 Oakland, CA 94621
Phone: 510.978.4300 Fax Number:
Disadvantaged status: DBE SBE
Services offered: Project management and facilitation as well as scheduling and outreach.

N/A

11-407004 Maneri Traffic Control
47423 Rainbow Canyon Temecula, CA 92592
Phone: (951) 695-5104 Fax Number: (951) 695-5105
Disadvantaged status: DBE SBE
Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

*Called 12/17
yes will
fax quote
today*

11-407004 Maneri Traffic Control
47423 Rainbow Canyon Temecula, CA 92592
Phone: (951) 695-5104 Fax Number: (951) 695-5105

Deeb

Disadvantaged status: DBE SBE

Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

11-407004	Taradigm, Inc.	
	4227 Sunrise Boulevard Fair Oaks, CA 95828	
	Phone: 9162778206	Fax Number:
	Disadvantaged status:	
	Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find more at www.taradigm.com!	

N/A

11-407004	Penhall Company	
	5775 Eastgate Dr. San Diego, CA. 92121	
	Phone: 858-550-1111	Fax Number: 858-550-1120
	Disadvantaged status:	
	Services offered:	

Called 12/17
L/m with
fax #

11-407004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

Called 12/17
Aaron -
N/A

11-407004	Capo Project Group LLC	
	31681 Camino Capistrano Suite 102 San Juan Capistrano	
	Phone: 7604205170	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Capo Project Group offers CPM scheduling development using Primavera P6, schedule updates based on client preferences, and technical report preparation. We also offer claim analysis and preparation, project controls, bid preparation and estimating. Please contact us for more information and references.	

N/A

11-407004	Pavement Management Solutions, Inc.	
	38340 Innovation Ct. Ste E-506 Murrieta, CA 92563	
	Phone: (951) 600-1110	Fax Number: (951) 600-1112
	Disadvantaged status: DBE SBE	
	Services offered: Inertial Profiling Line Item 28.	

Dub.

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:36 AM
To: Jacob, Barbara
Subject: Fax Sent to ACM LIGHTING at 919512724838
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21005-OF.tif

Time Sent : Tuesday, December 2, 2014 10:35:59 AM PT
Pages Sent : 1
Duration : 91
Remote CSIO :
Destination : 919512724838
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:37 AM
To: Jacob, Barbara
Subject: Fax Sent to LEROY VASQUEZ CONSTRUCTION COMPANY at 919516851214
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21007-OF.tif

Time Sent : Tuesday, December 2, 2014 10:36:23 AM PT
Pages Sent : 1
Duration : 75
Remote CSIO : 951 685 1214
Destination : 919516851224
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:37 AM
To: Jacob, Barbara
Subject: Fax Sent to LG & M ELECTRIC, INC. at 916266055904
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21008-OF.tif

Time Sent : Tuesday, December 2, 2014 10:36:46 AM PT
Pages Sent : 1
Duration : 63
Remote CSIO : 16266055904
Destination : 916266055904
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:38 AM
To: Jacob, Barbara
Subject: Fax Sent to LMN CONCRETE & GRINDING at 919516851862
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21010-OF.tif

Time Sent : Tuesday, December 2, 2014 10:37:37 AM PT
Pages Sent : 1
Duration : 69
Remote CSIO : 0
Destination : 919516851862
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:38 AM
To: Jacob, Barbara
Subject: Fax Sent to LNA CONCRETE STRUCTURES, INC. at 91909393363
Attachments: CBESA320-AB37-4580-B273-6C09E7807C9D-21011-OF.tif

Time Sent : Tuesday, December 2, 2014 10:38:06 AM PT
Pages Sent : 1
Duration : 78
Remote CSID :
Destination : 91909393363
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:39 AM
To: Jacob, Barbara
Subject: Fax Sent to LOS ANGELES SIGNAL CONSTRUCTION, INC. at 91909592722
Attachments: CBESA320-AB37-4580-B273-6C09E7807C9D-21012-OF.tif

Time Sent : Tuesday, December 2, 2014 10:38:31 AM PT
Pages Sent : 1
Duration : 78
Remote CSID : Fax
Destination : 91909592722
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:39 AM
To: Jacob, Barbara
Subject: Fax Sent to MACKENZIE ELECTRIC, INC. at 919098629907
Attachments: CBESA320-AB37-4580-B273-6C09E7807C9D-21013-OF.tif

Time Sent : Tuesday, December 1, 2014 10:39:07 AM PT
Pages Sent : 1
Duration : 89
Remote CSID : 9098629907
Destination : 919098629907
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:40 AM
To: Jacob, Barbara
Subject: Fax Sent to MAD STEEL INC. at 919093940724
Attachments: CBESA320-AB37-4580-B273-6C09E7807C9D-21014-OF.tif

Time Sent : Tuesday, December 2, 2014 10:39:23 AM PT
Pages Sent : 1
Duration : 75
Remote CSID : 909 592 3443
Destination : 919093940724
Subject :

Jacob, Barbara

From: svcmmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:40 AM
To: Jacob, Barbara
Subject: Fax Sent to MATZENAUER ELECTRIC, INC at 916193904559
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21815-OF.tif

Time Sent : Tuesday, December 2, 2014 10:40:06 AM PT
Pages Sent : 1
Duration : 93
Remote CSID : 6193904559
Destination : 916193904559
Subject :

Jacob, Barbara

From: svcmmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:41 AM
To: Jacob, Barbara
Subject: Fax Sent to ALAMEDA CONSTRUCTION SERVICES, INC. at 913106358562
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21016-OF.tif

Time Sent : Tuesday, December 2, 2014 10:40:33 AM PT
Pages Sent : 1
Duration : 85
Remote CSID :
Destination : 913106350562
Subject :

Jacob, Barbara

From: svcmmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:41 AM
To: Jacob, Barbara
Subject: Fax Sent to MC CULLOUGH CONSTRUCTION INC at 917078251769
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21017-OF.tif

Time Sent : Tuesday, December 2, 2014 10:40:41 AM PT
Pages Sent : 1
Duration : 78
Remote CSID : 707 825 1769
Destination : 917078251769
Subject :

Jacob, Barbara

From: svcmmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:42 AM
To: Jacob, Barbara
Subject: Fax Sent to MORAS EQUIPMENT AND CONSTRUCTION, INC. at 91562395555
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21021-OF.tif

Time Sent : Tuesday, December 2, 2014 10:41:46 AM PT
Pages Sent : 1
Duration : 63
Remote CSID : 1562395555
Destination : 91562395555
Subject :

Jacob, Barbara

From: snomediustava@grc.com
Sent: Tuesday, December 02, 2014 10:42 AM
To: Jacob, Barbara
Subject: Fax Sent to MIK CONSTRUCTION, INC at 916959646169
Attachments: CRE5A320-AB37-4580-8273-6C09E7B07C9D-21019-OF-11f

Time Sent : Tuesday, December 2, 2014 10:41:57 AM PT
Pages Sent : 1
Duration : 79
Remote CSID :
Destination : 916959646169
Subject :

Jacob, Barbara

From: snomediustava@grc.com
Sent: Tuesday, December 02, 2014 10:42 AM
To: Jacob, Barbara
Subject: Fax Sent to MOJAM INCORPORATED at 916617942505
Attachments: CRE5A320-AB37-4580-8273-6C09E7B07C9D-21020-OF-31f

Time Sent : Tuesday, December 2, 2014 10:41:53 AM PT
Pages Sent : 1
Duration : 75
Remote CSID :
Destination : 916617942505
Subject :

Jacob, Barbara

From: snomediustava@grc.com
Sent: Tuesday, December 02, 2014 10:43 AM
To: Jacob, Barbara
Subject: Fax Sent to MORELLO CONCRETE CONSTRUCTION, INC at 916195963269
Attachments: CRE5A320-AB37-4580-8273-6C09E7B07C9D-21022-OF-11f

Time Sent : Tuesday, December 2, 2014 10:43:08 AM PT
Pages Sent : 1
Duration : 80
Remote CSID : 6195963269
Destination : 916195963269
Subject :

	AC Removal/Treat Bridge Deck	Treat Bridge Deck	EE Treat Bridge Deck
	SF	SF	
William Road UC West	2964		5946 -18
William Road UC East	2964		
Canebrake Road UC West		4338.75	9838 -1,144
Canebrake Road UC East		4355.13	
Route 8/94 Sep West		7556.25	21312 -6,502
Route 8/94 Sep East		7254	
McCain Valley West		-	
McCain Valley East		-	
Carizo Creek West		10530	22412 -1,352
Carizo Creek East		10530	
Round Mountain OH West		9477	28375 -8,251
Round Mountain OH East		10647	
Carrizo Rd West		-	
Carrizo Rd East		-	
Mica Gem UC West	3159		6318 0
Mica Gem UC East	3159		
In-Ko-Pah Park West	3978		7956 0
In-Ko-Pah Park East	3978		
	20,202	64,688	
	Take Off	Contract	
AC Removal	20,202.00	20,220.00	
Treat Bridge Deck	84,890.13	102,157.00	
Furnish Bridge Deck Materials (GA)	943	1135 90sqft/Gallon	

Jacob, Barbara

From: snomediustava@grc.com
Sent: Tuesday, December 02, 2014 10:43 AM
To: Jacob, Barbara
Subject: Fax Sent to MORELLO CONCRETE CONSTRUCTION, INC at 916195963269
Attachments: CRE5A320-AB37-4580-8273-6C09E7B07C9D-21022-OF-11f

Time Sent : Tuesday, December 2, 2014 10:43:08 AM PT
Pages Sent : 1
Duration : 80
Remote CSID : 6195963269
Destination : 916195963269
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:44 AM
To: Jacob, Barbara
Subject: Fax Sent to OST TRUCKS AND CRANES, INC. at 918056437618
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-23028-Of.tif

Time Sent : Tuesday, December 2, 2014 10:44:09 AM PT
Pages Sent : 1
Duration : 76
Remote CSID : 805 643 7618
Destination : 918056437618
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:45 AM
To: Jacob, Barbara
Subject: Fax Sent to QUALITY ERECTORS & CONSTRUCTION, INC. at 917077513962
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21032-Of.tif

Time Sent : Tuesday, December 2, 2014 10:44:47 AM PT
Pages Sent : 1
Duration : 79
Remote CSID : 17077513962
Destination : 917877513962
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:45 AM
To: Jacob, Barbara
Subject: Fax Sent to R. E. SERRANO INC. at 919259578121
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21833-Of.tif

Time Sent : Tuesday, December 2, 2014 10:44:59 AM PT
Pages Sent : 1
Duration : 76
Remote CSID :
Destination : 919259578121
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:46 AM
To: Jacob, Barbara
Subject: Fax Sent to RAP ENGINEERING, INC at 917602332984
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21835-Of.tif

Time Sent : Tuesday, December 2, 2014 10:45:50 AM PT
Pages Sent : 1
Duration : 77
Remote CSID : 7602332984
Destination : 917602332984
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 18:46 AM
To: Jacob, Barbara
Subject: Fax Sent to ALERT-O-LITE, INC at 915594533250
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21036-Of.tif

Time Sent : Tuesday, December 2, 2014 10:45:54 AM PT
Pages Sent : 1
Duration : 66
Remote CSID : 8668271270
Destination : 915594533250
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:46 AM
To: Jacob, Barbara
Subject: Fax Sent to RBT ELECTRIC, INC at 918006599196
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21037-Of.tif

Time Sent : Tuesday, December 2, 2014 18:46:16 AM PT
Pages Sent : 1
Duration : 73
Remote CSID : 0
Destination : 918006599196
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:48 AM
To: Jacob, Barbara
Subject: Fax Sent to RIO JORDAN CONSTRUCTION at 918883080936
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21040-Of.tif

Time Sent : Tuesday, December 2, 2014 10:47:28 AM PT
Pages Sent : 1
Duration : 70
Remote CSID : 0
Destination : 918883080936
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:48 AM
To: Jacob, Barbara
Subject: Fax Sent to RDBERTS ELECTRICAL CONTRACTDR, INC at 918585520015
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21041-Of.tif

Time Sent : Tuesday, December 1, 2014 10:47:43 AM PT
Pages Sent : 1
Duration : 80
Remote CSID :
Destination : 918585520015
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:48 AM
To: Jacob, Barbara
Subject: Fax Sent to ROCK STRUCTURES CONSTRUCTION COMPANY at 919512782802
Attachments: CBESA320-A837-4580-B273-6C09E7B07C9D-21042-OF.tif

Time Sent : Tuesday, December 2, 2014 10:47:47 AM PT
Pages Sent : 1
Duration : 79
Remote CSID : 9512782802
Destination : 919512782802
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:50 AM
To: Jacob, Barbara
Subject: Fax Sent to SAN DIEGO BAY AREA ELECTRIC, INC. at 918587486012
Attachments: CBESA320-A837-4580-B273-6C09E7B07C9D-21045-OF.tif

Time Sent : Tuesday, December 2, 2014 10:49:28 AM PT
Pages Sent : 1
Duration : 100
Remote CSID : 8587486012
Destination : 918587486012
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:50 AM
To: Jacob, Barbara
Subject: Fax Sent to AMERC INC. at 919516981101
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21046-OF.tif

Time Sent : Tuesday, December 2, 2014 10:49:31 AM PT
Pages Sent : 1
Duration : 77
Remote CSID : 9516981101
Destination : 919516981101
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:50 AM
To: Jacob, Barbara
Subject: Fax Sent to SO. CAL TRAFFIC INC at 918587934495
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21047-OF.tif

Time Sent : Tuesday, December 2, 2014 10:49:44 AM PT
Pages Sent : 1
Duration : 85
Remote CSID : SpanDSP Fax Ident
Destination : 918587934495
Subject :

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:51 AM
To: Jacob, Barbara
Subject: Fax Sent to SOUZA CONSTRUCTION INC at 9155974771D1
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21048-Of.tif

Time Sent : Tuesday, December 2, 2014 10:50:48 AM PT
Pages Sent : 1
Duration : 79
Remote CSID : 559 747 71D1
Destination : 9155974771D1
Subject :

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:51 AM
To: Jacob, Barbara
Subject: Fax Sent to STATEWIDE STRIPES, INC at 918585600158
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21049-Of.tif

Time Sent : Tuesday, December 2, 2014 10:50:59 AM PT
Pages Sent : 1
Duration : 85
Remote CSID :
Destination : 918585600158
Subject :

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:52 AM
To: Jacob, Barbara
Subject: Fax Sent to SUN AND SUN INDUSTRIES, INC at 917142105149
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21051-Of.tif

Time Sent : Tuesday, December 2, 2014 10:51:27 AM PT
Pages Sent : 1
Duration : 78
Remote CSID :
Destination : 917142105149
Subject :

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:52 AM
To: Jacob, Barbara
Subject: Fax Sent to SUPER SEAL & STRIPE, INC at 918055247428
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21052-Of.tif

Time Sent : Tuesday, December 2, 2014 10:52:08 AM PT
Pages Sent : 1
Duration : 79
Remote CSID : 18055247428
Destination : 918055247428
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:53 AM
To: Jacob, Barbara
Subject: Fax Sent to SUULUTAAQ, INC - ALASKA NATIVE CORP at 917076358187
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21853-OF.tif

Time Sent : Tuesday, December 2, 2014 10:52:20 AM PT
Pages Sent : 1
Duration : 76
Remote CSID : 17076358187
Destination : 917076358187
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:53 AM
To: Jacob, Barbara
Subject: Fax Sent to T.O. ELECTRIC at 917603534913
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21054-OF.tif

Time Sent : Tuesday, December 2, 2014 18:52:51 AM PT
Pages Sent : 1
Duration : 82
Remote CSID : 7603534913
Destination : 917603534913
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:53 AM
To: Jacob, Barbara
Subject: Fax Sent to TITAN SERVICES, INC at 916235373306
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21055-OF.tif

Time Sent : Tuesday, December 2, 2014 18:53:12 AM PT
Pages Sent : 1
Duration : 63
Remote CSID : 16235373306
Destination : 916235373306
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:54 AM
To: Jacob, Barbara
Subject: Fax Sent to AMERICA PACIFIC CONSTRUCTION at 917143843988
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21056-OF.tif

Time Sent : Tuesday, December 2, 2014 18:53:27 AM PT
Pages Sent : 1
Duration : 63
Remote CSID : 17143843988
Destination : 917143843988
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:55 AM
To: Jacob, Barbara
Subject: Fax Sent to TRAFFIC LOOPS CRACKFILLING, INC at 917145204027
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21057-OF.tif

Time Sent : Tuesday, December 2, 2014 10:54:26 AM PT
Pages Sent : 1
Duration : 91
Remote CSIO : 17145204027
Destination : 917145204027
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:55 AM
To: Jacob, Barbara
Subject: Fax Sent to TRUE CHAMPIONS INC. at 916192768783
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21058-OF.tif

Time Sent : Tuesday, December 2, 2014 10:54:33 AM PT
Pages Sent : 1
Duration : 79
Remote CSIO : 619 276 8783
Destination : 916192768783
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:55 AM
To: Jacob, Barbara
Subject: Fax Sent to TURNER MANUFACTURING CO INC at 915592516860
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21060-OF.tif

Time Sent : Tuesday, December 2, 2014 10:55:15 AM PT
Pages Sent : 1
Duration : 76
Remote CSIO : 5592516860
Destination : 915592516860
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:56 AM
To: Jacob, Barbara
Subject: Fax Sent to U.S. CONCRETE CONSTRUCTION, INC at 916617991038
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21061-OF.tif

Time Sent : Tuesday, December 2, 2014 10:56:02 AM PT
Pages Sent : 1
Duration : 92
Remote CSIO : 80
Destination : 916617991038
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:56 AM
To: Jacob, Barbara
Subject: Fax Sent to UNITED CDM at 919096060786
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21062-Df.tif

Time Sent : Tuesday, December 2, 2014 10:56:10 AM PT
Pages Sent : 1
Duration : 96
Remote CSID : 9096060786
Destination : 919096060786
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:57 AM
To: Jacob, Barbara
Subject: Fax Sent to V A P CDNSTRUCTION INC at 917145519420
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21065-Df.tif

Time Sent : Tuesday, December 2, 2014 10:57:06 AM PT
Pages Sent : 1
Duration : 61
Remote CSID : ETHERFAX
Destination : 917145519420
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:57 AM
To: Jacob, Barbara
Subject: Fax Sent to UNLIMITED ENERGY SOLAR SOLUTIONS, INC. at 915594562395
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21064-Of.tif

Time Sent : Tuesday, December 2, 2014 10:57:14 AM PT
Pages Sent : 1
Duration : 85
Remote CSID :
Destination : 915594562395
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:58 AM
To: Jacob, Barbara
Subject: Fax Sent to AMERICAN BOBCAT & BACKHOE SERVICE, INC at 917607446136
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21066-Of.tif

Time Sent : Tuesday, December 2, 2014 10:57:34 AM PT
Pages Sent : 1
Duration : 80
Remote CSID : 7607446136
Destination : 917607446136
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:58 AM
To: Jacob, Barbara
Subject: Fax Sent to VERTICAL CONSTRUCTORS, INC. at 9171422171
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21068-OF.tif

Time Sent : Tuesday, December 2, 2014 10:58:18 AM PT
Pages Sent : 1
Duration : 63
Remote CSID : SpanDSP Fax Ident
Destination : 9171422171
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:59 AM
To: Jacob, Barbara
Subject: Fax Sent to VT ELECTRIC, INC. at 919099858186
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21069-OF.tif

Time Sent : Tuesday, December 2, 2014 10:58:46 AM PT
Pages Sent : 1
Duration : 91
Remote CSID : 9099858186
Destination : 919099858186
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:01 AM
To: Jacob, Barbara
Subject: Fax Sent to ANTHONY'S GRADING & PAVING at 916197493973
Attachments: CBESA320-A837-4580-8273-6C09E7B07C9D-21076-OF.tif

Time Sent : Tuesday, December 2, 2014 11:00:25 AM PT
Pages Sent : 1
Duration : 75
Remote CSID :
Destination : 916197493973
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:01 AM
To: Jacob, Barbara
Subject: Fax Sent to ANDERSEN ENVIRONMENTAL CONSULTING at 913108540199
Attachments: CBESA320-A837-4580-8273-6C09E7B07C9D-21074-OF.tif

Time Sent : Tuesday, December 2, 2014 11:00:35 AM PT
Pages Sent : 1
Duration : 101
Remote CSID : 3108540199
Destination : 913108540199
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:02 AM
To: Jacob, Barbara
Subject: Fax Sent to A C DIKE CO at 919166459618
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21075-OF.tif

Time Sent : Tuesday, December 2, 2014 11:01:27 AM PT
Pages Sent : 1
Duration : 142
Remote CSID : 9166459618
Destination : 919166459618
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:02 AM
To: Jacob, Barbara
Subject: Fax Sent to ASHOONA LANDSCAPE at 917148523725
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21078-OF.tif

Time Sent : Tuesday, December 2, 2014 11:01:56 AM PT
Pages Sent : 1
Duration : 77
Remote CSID : 7148523725
Destination : 917148523725
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:03 AM
To: Jacob, Barbara
Subject: Fax Sent to AUSTIN ENTERPRISE at 916615899509
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21079-OF.tif

Time Sent : Tuesday, December 2, 2014 11:02:29 AM PT
Pages Sent : 1
Duration : 94
Remote CSID : 6615899509
Destination : 916615899509
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:03 AM
To: Jacob, Barbara
Subject: Fax Sent to B. L. EQUIPMENT RENTAL AND SUPPLY at 915596255786
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21080-OF.tif

Time Sent : Tuesday, December 2, 2014 11:02:43 AM PT
Pages Sent : 1
Duration : 73
Remote CSID :
Destination : 915596155786
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:04 AM
To: Jacob, Barbara
Subject: Fax Sent to BARNES ELECTRIC at 919512730331
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21081-Of.tif

Time Sent : Tuesday, December 2, 2014 11:03:30 AM PT
Pages Sent : 1
Duration : 91
Remote CSID : 9511730331
Destination : 919512730331
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:04 AM
To: Jacob, Barbara
Subject: Fax Sent to BASS ELECTRIC at 916508693509
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21082-Of.tif

Time Sent : Tuesday, December 2, 2014 11:03:47 AM PT
Pages Sent : 1
Duration : 77
Remote CSID :
Destination : 916508693509
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:04 AM
To: Jacob, Barbara
Subject: Fax Sent to BAY LINE CUTTING & CORING, INC. at 915105270500
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21083-Of.tif

Time Sent : Tuesday, December 2, 2014 11:04:00 AM PT
Pages Sent : 1
Duration : 75
Remote CSID : 5105270500
Destination : 915105270500
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:05 AM
To: Jacob, Barbara
Subject: Fax Sent to BC SCHMIDT CONSTRUCTION, INC. at 915304732749
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21084-Of.tif

Time Sent : Tuesday, December 2, 2014 11:05:03 AM PT
Pages Sent : 1
Duration : 89
Remote CSID :
Destination : 915304732749
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:05 AM
To: Jacob, Barbara
Subject: Fax Sent to BELLCURVE AND SYNCNETWORKS at 914243315242
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21085-OF.tif

Time Sent : Tuesday, December 2, 2014 11:05:15 AM PT
Pages Sent : 1
Duration : 85
Remote CSID : 424 3315242
Destination : 914243315242
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:06 AM
To: Jacob, Barbara
Subject: Fax Sent to A PLUS SIGNS, INC. at 915592757482
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21086-OF.tif

Time Sent : Tuesday, December 2, 2014 11:05:23 AM PT
Pages Sent : 1
Duration : 78
Remote CSID : 559 275 7482
Destination : 915592757482
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:07 AM
To: Jacob, Barbara
Subject: Fax Sent to BERT W SALAS, INC. at 916192583515
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21088-OF.tif

Time Sent : Tuesday, December 2, 2014 11:06:33 AM PT
Pages Sent : 1
Duration : 78
Remote CSID : 619 258 3515
Destination : 916192583515
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:08 AM
To: Jacob, Barbara
Subject: Fax Sent to BLUE CABLE INC at 918188617259
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21090-OF.tif

Time Sent : Tuesday, December 2, 2014 11:07:39 AM PT
Pages Sent : 1
Duration : 104
Remote CSID : 18188617259
Destination : 918188617159
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:08 AM
To: Jacob, Barbara
Subject: Fax Sent to CABLEMASTERS at 913107830082
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21093-Of.tif

Time Sent : Tuesday, December 2, 2014 11:07:40 AM PT
Pages Sent : 1
Duration : 80
Remote CSID :
Destination : 913107830082
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:08 AM
To: Jacob, Barbara
Subject: Fax Sent to CAL-CON PUMPING, LLC at 914154017664
Attachments: C8E5A320-AB37-4580-8273-6C09E7B07C9D-21094-Of.tif

Time Sent : Tuesday, December 2, 2014 11:07:44 AM PT
Pages Sent : 1
Duration : 69
Remote CSID : 1-415-401-7664
Destination : 914154017664
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:09 AM
To: Jacob, Barbara
Subject: Fax Sent to CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING at 916268101322
Attachments: C8E5A320-A837-4580-8273-6C09E7B07C9D-21095-Of.tif

Time Sent : Tuesday, December 2, 2014 11:09:03 AM PT
Pages Sent : 1
Duration : 83
Remote CSID : 626 810 1312
Destination : 916268101322
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:09 AM
To: Jacob, Barbara
Subject: Fax Sent to ABRASIVE BLASTING SERVICE at 919517869081
Attachments: C8E5A320-AB37-4580-8273-6C09E7B07C9D-21097-Of.tif

Time Sent : Tuesday, December 2, 2014 11:09:01 AM PT
Pages Sent : 1
Duration : 76
Remote CSID : 951 786 9081
Destination : 919517869081
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:10 AM
To: Jacob, Barbara
Subject: Fax Sent to CAROB VALLEY ELECTRIC, INC. at 915629072106
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C90-21098-OF.tif

Time Sent : Tuesday, December 2, 2014 11:09:34 AM PT
Pages Sent : 1
Duration : 84
Remote CSID :
Destination : 915629072106
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:11 AM
To: Jacob, Barbara
Subject: Fax Sent to CECLIA'S SAFETY SERVICE, INC. at 918587934495
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21101-OF.tif

Time Sent : Tuesday, December 2, 2014 11:10:28 AM PT
Pages Sent : 1
Duration : 63
Remote CSID : SpanDSP Fax ident
Destination : 918587934495
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:11 AM
To: Jacob, Barbara
Subject: Fax Sent to CINDY BALES ENGINEERING, INC. at 919097527090
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21102-OF.tif

Time Sent : Tuesday, December 2, 2014 11:10:38 AM PT
Pages Sent : 1
Duration : 63
Remote CSID : 1-909-752-7090
Destination : 919097527090
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:11 AM
To: Jacob, Barbara
Subject: Fax Sent to CMC TRAFFIC CONTROL SPECIALIST at 914152061711
Attachments: C8E5A320-AB37-4580-a273-6C09E7B07C9D-21103-OF.tif

Time Sent : Tuesday, December 2, 2014 11:11:09 AM PT
Pages Sent : 1
Duration : 94
Remote CSID : 415 206 1712
Destination : 914152061711
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:12 AM
To: Jacob, Barbara
Subject: Fax Sent to CONSTRUCTION INSPECTION SPECIALISTS at 917078381689
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21104-OF.tif

Time Sent : Tuesday, December 2, 2014 11:12:10 AM PT
Pages Sent : 1
Duration : 100
Remote CSID : 7078381689
Destination : 917078381689
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:13 AM
To: Jacob, Barbara
Subject: Fax Sent to CREBIVE ENGINEERING INC at 917602001116
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21108-OF.tif

Time Sent : Tuesday, December 2, 2014 11:12:30 AM PT
Pages Sent : 1
Duration : 74
Remote CSID : 760 200 1116
Destination : 917602001116
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:13 AM
To: Jacob, Barbara
Subject: Fax Sent to AC-DC ELECTRIC at 915629264311
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21106-OF.tif

Time Sent : Tuesday, December 2, 2014 11:12:40 AM PT
Pages Sent : 1
Duration : 100
Remote CSID : 562 926 4311
Destination : 915629264311
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:14 AM
To: Jacob, Barbara
Subject: Fax Sent to CT CONCRETE CUTTING INC. at 919516980795
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21110-OF.tif

Time Sent : Tuesday, December 2, 2014 11:13:48 AM PT
Pages Sent : 1
Duration : 77
Remote CSID :
Destination : 919516980795
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:16 AM
To: Jacob, Barbara
Subject: Fax Sent to DELTECH ENGINEERING, INC at 917143844594
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21115-OF.tif

Time Sent : Tuesday, December 2, 2014 11:15:23 AM PT
Pages Sent : 1
Duration : 62
Remote CSID : 17143844594
Destination : 917143844594
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:16 AM
To: Jacob, Barbara
Subject: Fax Sent to DILLARD ENVIRONMENTAL SERVICES at 919256346858
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21116-OF.tif

Time Sent : Tuesday, December 2, 2014 11:16:10 AM PT
Pages Sent : 1
Duration : 100
Remote CSID : 9256346858
Destination : 919256346858
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:17 AM
To: Jacob, Barbara
Subject: Fax Sent to DOMINGUEZ CONSTRUCTION COMPANY, INC. at 916269625055
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21119-OF.tif

Time Sent : Tuesday, December 2, 2014 11:17:05 AM PT
Pages Sent : 1
Duration : 85
Remote CSID : 6269625055
Destination : 916269625055
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:18 AM
To: Jacob, Barbara
Subject: Fax Sent to DREAMBUILDER CONSTRUCTION CORP at 917146463698
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21120-OF.tif

Time Sent : Tuesday, December 2, 2014 11:17:29 AM PT
Pages Sent : 1
Duration : 78
Remote CSID :
Destination : 917146463698
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:18 AM
To: Jacob, Barbara
Subject: Fax Sent to DYNAMIC CONTRACTING SERVICES, INC. at 916193977388
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21121-OF.tif

Time Sent : Tuesday, December 2, 2014 11:17:41 AM PT
Pages Sent : 1
Duration : 70
Remote CSID : 0
Destination : 916193977388
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:19 AM
To: Jacob, Barbara
Subject: Fax Sent to E E ELECTRIC, INC. at 919098290118
Attachments: CDE5A320-AB37-4580-B273-6C09E7B07C9D-21122-OF.tif

Time Sent : Tuesday, December 2, 2014 11:18:26 AM PT
Pages Sent : 1
Duration : 76
Remote CSID : 9098290118
Destination : 919098290118
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:19 AM
To: Jacob, Barbara
Subject: Fax Sent to EAGLE ENGINEERING AND CONSTRUCTION, INC. at 916503678282
Attachments: CDE5A320-AB37-4580-0273-6C09E7B07C9D-21124-OF.tif

Time Sent : Tuesday, December 2, 2014 11:19:01 AM PT
Pages Sent : 1
Duration : 75
Remote CSID : 16503678202
Destination : 916503678282
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:20 AM
To: Jacob, Barbara
Subject: Fax Sent to EAST BAY SIGN CO., INC. at 914154319053
Attachments: C8E5A320-AB37-4580-B273-6C09E7B07C9D-21125-OF.tif

Time Sent : Tuesday, December 2, 2014 11:19:47 AM PT
Pages Sent : 1
Duration : 77
Remote CSID : 14154319053
Destination : 914154319053
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:20 AM
To: Jacob, Barbara
Subject: Fax Sent to ACCU CONSTRUCTION INC at 917146414704
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21126-OF.tif

Time Sent : Tuesday, December 2, 2014 11:19:56 AM PT
Pages Sent : 1
Duration : 75
Remote CSIO : 7146414704
Destination : 917146414704
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:21 AM
To: Jacob, Barbara
Subject: Fax Sent to EDISON CONSTRUCTION, INC. at 916613660204
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21127-OF.tif

Time Sent : Tuesday, December 2, 2014 11:20:44 AM PT
Pages Sent : 1
Duration : 98
Remote CSIO :
Destination : 916613660204
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:22 AM
To: Jacob, Barbara
Subject: Fax Sent to FRANK ZABEL TRUCKING CO. at 917074434267
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21133-OF.tif

Time Sent : Tuesday, December 2, 2014 11:22:00 AM PT
Pages Sent : 1
Duration : 74
Remote CSIO : 707 443 4267
Destination : 917074434267
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:22 AM
To: Jacob, Barbara
Subject: Fax Sent to FULLER ELECTRIC at 916192763547
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21134-OF.tif

Time Sent : Tuesday, December 2, 2014 11:22:00 AM PT
Pages Sent : 1
Duration : 74
Remote CSIO :
Destination : 916192763547
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:22 AM
To: Jacob, Barbara
Subject: Fax Sent to G & G ELECTRIC INC at 919516892694
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21135-Of.tif

Time Sent : Tuesday, December 2, 2014 11:22:06 AM PT
Pages Sent : 1
Duration : 76
Remote CSID :
Destination : 919516892694
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:23 AM
To: Jacob, Barbara
Subject: Fax Sent to ACCURATE ENGINEERING_INTEGRATE0 CONST SERVICES INC at 918585461896
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21136-Of.tif

Time Sent : Tuesday, December 2, 2014 11:23:07 AM PT
Pages Sent : 1
Duration : 66
Remote CSID : Grasshopper
Destination : 918585461896
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:24 AM
To: Jacob, Barbara
Subject: Fax Sent to GATES ENTERPRISES, INC at 917143826801
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21137-Of.tif

Time Sent : Tuesday, December 2, 2014 11:23:27 AM PT
Pages Sent : 1
Duration : 86
Remote CSID :
Destination : 917143826801
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:24 AM
To: Jacob, Barbara
Subject: Fax Sent to GERONIMO CONCRETE, INC at 913232228312
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21138-Of.tif

Time Sent : Tuesday, December 2, 2014 11:23:29 AM PT
Pages Sent : 1
Duration : 79
Remote CSID : 323 222 8312
Destination : 913232228312
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:25 AM
To: Jacob, Barbara
Subject: Fax Sent to GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC at 918883771221
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21139-OF.tif

Time Sent : Tuesday, December 2, 2014 11:24:20 AM PT
Pages Sent : 1
Duration : 69
Remote CSID : D
Destination : 918883771221
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:25 AM
To: Jacob, Barbara
Subject: Fax Sent to GLOBAL ROAD SEALING, INC at 917148930945
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21140-OF.tif

Time Sent : Tuesday, December 2, 2014 11:24:49 AM PT
Pages Sent : 1
Duration : 79
Remote CSID : A Happy FaxTalk User
Destination : 917148930945
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:25 AM
To: Jacob, Barbara
Subject: Fax Sent to GM RENOVATIONS, INC at 916192660576
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21141-OF.tif

Time Sent : Tuesday, December 2, 2014 11:24:46 AM PT
Pages Sent : 1
Duration : 75
Remote CSID : 619 266 0576
Destination : 916192660576
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:26 AM
To: Jacob, Barbara
Subject: Fax Sent to H. K. ELECTRICAL, INC. at 918188329192
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21143-OF.tif

Time Sent : Tuesday, December 2, 2014 11:25:57 AM PT
Pages Sent : 1
Duration : 71
Remote CSID : 818-832-9192 HK Elec
Destination : 918188329192
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:27 AM
To: Jacob, Barbara
Subject: Fax Sent to HURRICANE & POWAY FENCE CO., INC. at 917607881537
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21146-OF.tif

Time Sent : Tuesday, December 2, 2014 11:26:25 AM PT
Pages Sent : 1
Duration : 75
Remote CSID :
Destination : 917607881537
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:28 AM
To: Jacob, Barbara
Subject: Fax Sent to J FRANCIS COMPANY at 919517769174
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21151-OF.tif

Time Sent : Tuesday, December 2, 2014 11:27:55 AM PT
Pages Sent : 1
Duration : 74
Remote CSID : 951 776 9174
Destination : 919517769174
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:28 AM
To: Jacob, Barbara
Subject: Fax Sent to JM FIBER OPTICS, INC. at 919096281990
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21152-OF.tif

Time Sent : Tuesday, December 2, 2014 11:28:03 AM PT
Pages Sent : 1
Duration : 77
Remote CSID : 9096281990
Destination : 919096281990
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:38 AM
To: Jacob, Barbara
Subject: Fax Sent to K R C SAFETY CO. INC. at 915597322684
Attachments: CBESA320-AB37-4580-8273-6C09E7B07C9D-21153-OF.tif

Time Sent : Tuesday, December 2, 2014 11:29:27 AM PT
Pages Sent : 1
Duration : 91
Remote CSID :
Destination : 915597322684
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:30 AM
To: Jacob, Barbara
Subject: Fax Sent to LA FIRMA INC. at 918059290501
Attachments: CBESA320-AB37-4580-B273-6C09E7807C9D-21156-OF.tif

Time Sent : Tuesday, December 2, 2014 11:29:52 AM PT
Pages Sent : 1
Duration : 76
Remote CSID : 8059290501
Destination : 918059290501
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 11:58 AM
To: Jacob, Barbara
Subject: Fax Sent to A B S L CONSTRUCTION at 915107270910
Attachments: CBESA320-AB37-4580-B273-6C09E7807C9D-21004-OF.tif

Time Sent : Tuesday, December 2, 2014 11:58:02 AM PT
Pages Sent : 1
Duration : 114
Remote CSID :
Destination : 915107270910
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 12:00 PM
To: Jacob, Barbara
Subject: Fax Sent to PORTILLO CONCRETE at 916194664685
Attachments: CBESA320-AB37-4580-B273-6C09E7807C9D-21030-OF.tif

Time Sent : Tuesday, December 2, 2014 11:59:51 AM PT
Pages Sent : 1
Duration : 79
Remote CSID : 619 466 4685
Destination : 916194664685
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 12:00 PM
To: Jacob, Barbara
Subject: Fax Sent to R.J. LALONDE, INC. at 915625958833
Attachments: CBESA320-AB37-4580-B273-6C09E7807C9D-21034-OF.tif

Time Sent : Tuesday, December 2, 2014 11:59:55 AM PT
Pages Sent : 1
Duration : 82
Remote CSID : 562 595 8833
Destination : 915625958833
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 12:03 PM
To: Jacob, Barbara
Subject: Fax Sent to AMLAND CORP at 914082984344
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21873-Of.tif

Time Sent : Tuesday, December 2, 2014 12:02:41 PM PT
Pages Sent : 1
Duration : 73
Remote CSID : 408-298-4344
Destination : 914082984344
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 12:05 PM
To: Jacob, Barbara
Subject: Fax Sent to CTEKK at 917148992279
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21111-Of.tif

Time Sent : Tuesday, December 2, 2014 12:04:26 PM PT
Pages Sent : 1
Duration : 206
Remote CSID : 17148992279
Destination : 917148992279
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 12:05 PM
To: Jacob, Barbara
Subject: Fax Sent to CTEKK at 917148992279
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21111-Of.tif

Time Sent : Tuesday, December 2, 2014 12:04:26 PM PT
Pages Sent : 1
Duration : 206
Remote CSID : 17148992279
Destination : 917148992279
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Tuesday, December 02, 2014 12:05 PM
To: Jacob, Barbara
Subject: Fax Sent to DE LA FUENTE CONSTRUCTION, INC. at 916198782980
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21113-Of.tif

Time Sent : Tuesday, December 2, 2014 12:04:56 PM PT
Pages Sent : 1
Duration : 124
Remote CSID : 619-878-2980
Destination : 916198782980
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Tuesday, December 02, 2014 12:08 PM
To: Jacob, Barbara
Subject: Fax Sent to ACE FENCE COMPANY at 916263337843
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21147-Of.tif

Time Sent : Tuesday, December 2, 2014 12:07:38 PM PT
Pages Sent : 1
Duration : 70
Remote CSID : Fax
Destination : 916263337843
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Tuesday, December 02, 2014 12:19 PM
To: Jacob, Barbara
Subject: Fax Sent to CASTRO ELECTRIC at 916195616124
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9B-21099-Of.tif

Time Sent : Tuesday, December 2, 2014 12:18:47 PM PT
Pages Sent : 1
Duration : 113
Remote CSID : 6195616124
Destination : 916195616124
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Tuesday, December 02, 2014 12:19 PM
To: Jacob, Barbara
Subject: Fax Sent to COOKS AND SON INC. at 918059375473
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21107-Of.tif

Time Sent : Tuesday, December 2, 2014 12:19:03 PM PT
Pages Sent : 1
Duration : 89
Remote CSID : 8059375473
Destination : 918059375473
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Tuesday, December 02, 2014 10:36 AM
To: Jacob, Barbara
Subject: Fax Sent to LEGEND FENCE CORPORATION at 916192826001
Attachments: CBESA320-AB37-4580-B273-6C09E7B07C9D-21006-Of.tif

Time Sent : Tuesday, December 2, 2014 10:35:40 AM PT
Pages Sent : 1
Duration : 72
Remote CSID : 1 619 282 6001
Destination : 916192826001
Subject :

Estimating, SAN

From: Estimating, SAN
Sent: Tuesday, December 02, 2014 1:37 PM
To: 'arelectric.carl@gmail.com'; 'info@cesprolighting.com'; DAVEtrucksweep@gmail.com; 'karen@imaginationmetals.com'; mrci@mrci.biz; 'sandy@pacificacontracting.com'; 'jabar@smarthomeiq.com'; 'danielancona@yahoo.com'; estimating@tcpros.net; 'jp@westchesterelectrical.net'; 'dan@westernmpc.com'; 'mark@morikawa-scada.com'; verduzcoelectric@aol.com; 'rebelconcretebreaking@yahoo.com'; 'c.martinez@metco-usa.com'; 'frank@tuckertech.com'; 'rcervantes@newlandentities.com'; contechg@gmail.com; 'forcetraffic@earthlink.net'; solee206@hymengineering.com; 'cmontgomery@cdmiconstruction.com'; 'cldrilling@aol.com'; 'pattielaine@cox.net'; 'rebecca@payco.biz'; 'dm3mlm@me.com'; 'wrstemley@aol.com'; tomas@accesspacificinc.com; 'JerryKCCC@yahoo.com'; 'judy@finegradeinc.com'; 'francieselectric@yahoo.com'; 'foreeng@earthlink.net'; 'vchavez@sbcglobal.net'; 'cthermond@lightdutyelectric.com'; 'julie@inlinerail.com'; 'bruceatortiz@aol.com'; 'j.martinez@ptssolutionsinc.com'; 'dora@unitedtraffic.net'; 'bpantoja@nunoiron.com'; 'safeguardfence@sbcglobal.net'; 'Rusty@steelplacers.com'; 'david@dsgcorporation.com'; 'deborahdysonellectrical@yahoo.com'; 'ricardor@newagecommunications.net'; 'garreola@wirenetcomm.com'; 'chidi@albertwilsontra.com'; 'julieborg@borgfence.com'; 'ahernandez@herconcompany.com'; 'liz@whitehornconstruction.com'; rdconst69@netzero.com; khays@goldenarrowengineering.com; 'hector.castellon@hercatelecomm.com'; 'asapgeneng@aol.com'
Subject: RFQ - 11-407004 hwy 8
Attachments: 1009 Prospective Bidders AD.pdf



GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans **Estimate #** 1009 **Bid Date** 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:26 PM
To: Jacob, Barbara
Subject: Fax Sent to A B S I CONSTRUCTION at 915107270910
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-473-OF.tif

Time Sent : Wednesday, December 10, 2014 4:15:59 PM PT
Pages Sent : 3
Duration : 113
Remote CSID :
Destination : 915107270910
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:26 PM
To: Jacob, Barbara
Subject: Fax Sent to LEGEND FENCE CORPORATION at 916192826001
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-475-OF.tif

Time Sent : Wednesday, December 10, 2014 4:26:08 PM PT
Pages Sent : 3
Duration : 122
Remote CSID : 1 619 282 6001
Destination : 916192826001
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:27 PM
To: Jacob, Barbara
Subject: Fax Sent to ACM LIGHTING at 919512724838
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-474-OF.tif

Time Sent : Wednesday, December 10, 2014 4:26:46 PM PT
Pages Sent : 3
Duration : 160
Remote CSID :
Destination : 919512724838
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:28 PM
To: Jacob, Barbara
Subject: Fax Sent to LG & M ELECTRIC, INC. at 916266055904
Attachments: 2A2092FE-E076-4337-8CEB-DE1024C43D7D-477-OF.tif

Time Sent : Wednesday, December 10, 2014 4:27:51 PM PT
Pages Sent : 3
Duration : 100
Remote CSID : 16266055904
Destination : 916266055904
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:29 PM
To: Jacob, Barbara
Subject: Fax Sent to LMN CONCRETE & GRINDING at 919516851862
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-479-OF.tif

Time Sent : Wednesday, December 18, 2014 4:28:38 PM PT
Pages Sent : 3
Duration : 107
Remote CSID : 8
Destination : 919516851862
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:30 PM
To: Jacob, Barbara
Subject: Fax Sent to LNA CONCRETE STRUCTURES, INC. at 9190939363
Attachments: 2A2092FE-ED76-4337-8CEB-DE1824C43D7D-480-DF.tif

Time Sent : Wednesday, December 10, 2014 4:29:23 PM PT
Pages Sent : 3
Duration : 147
Remote CSID :
Destination : 9190939363
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:38 PM
To: Jacob, Barbara
Subject: Fax Sent to LOS ANGELES SIGNAL CONSTRUCTION, INC. at 919095992722
Attachments: 2A2092FE-E076-4337-8CEB-0E1024C43D7D-481-OF.tif

Time Sent : Wednesday, December 10, 2014 4:29:55 PM PT
Pages Sent : 3
Duration : 119
Remote CSID : Fax
Destination : 919095992722
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 18, 2014 4:31 PM
To: Jacob, Barbara
Subject: Fax Sent to MAD STEEL INC. at 919093940724
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-483-OF.tif

Time Sent : Wednesday, December 10, 2014 4:31:18 PM PT
Pages Sent : 3
Duration : 112
Remote CSID : 9095923443
Destination : 919093940724
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:32 PM
To: Jacob, Barbara
Subject: Fax Sent to MACKENZIE ELECTRIC, INC. at 919098629907
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-482-Of.tif

Time Sent : Wednesday, December 10, 2014 4:31:25 PM PT
Pages Sent : 3
Duration : 164
Remote CSID : 9098629907
Destination : 919098629907
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:33 PM
To: Jacob, Barbara
Subject: Fax Sent to MATZENAUER ELECTRIC, INC at 916193904559
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-484-Of.tif

Time Sent : Wednesday, December 10, 2014 4:32:41 PM PT
Pages Sent : 3
Duration : 165
Remote CSIO : 6193904559
Destination : 916193904559
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:34 PM
To: Jacob, Barbara
Subject: Fax Sent to MC CULLOUGH CONSTRUCTION INC at 917078251769
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-486-Of.tif

Time Sent : Wednesday, December 10, 2014 4:33:43 PM PT
Pages Sent : 3
Duration : 137
Remote CSIB : 707 825 1769
Destination : 917078251769
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:34 PM
To: Jacob, Barbara
Subject: Fax Sent to ALAMEDA CONSTRUCTION SERVICES, INC. at 913106350562
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-485-Of.tif

Time Sent : Wednesday, December 10, 2014 4:33:57 PM PT
Pages Sent : 3
Duration : 156
Remote CSIB :
Destination : 913106350562
Subject :

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:36 PM
To: Jacob, Barbara
Subject: Fax Sent to MOJAM INCORPORATED at 916617942505
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-489-DF.tif

Time Sent : Wednesday, December 10, 2014 4:35:40 PM PT
Pages Sent : 3
Duration : 114
Remote CSID :
Destination : 916617942505
Subject :

1

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:36 PM
To: Jacob, Barbara
Subject: Fax Sent to MORAS EQUIPMENT AND CONSTRUCTION, INC. at 915623955555
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-490-OF.tif

Time Sent : Wednesday, December 10, 2014 4:35:43 PM PT
Pages Sent : 3
Duration : 102
Remote CSID : 15623955555
Destination : 915623955555
Subject :

1

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:36 PM
To: Jacob, Barbara
Subject: Fax Sent to MIK CONSTRUCTION, INC. at 919095946169
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-488-OF.tif

Time Sent : Wednesday, December 10, 2014 4:35:46 PM PT
Pages Sent : 3
Duration : 150
Remote CSID :
Destination : 919095946169
Subject :

1

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:38 PM
To: Jacob, Barbara
Subject: Fax Sent to MORELLO CONCRETE CONSTRUCTION, INC at 916195963269
Attachments: 2A2092FE-E076-4337-0CEB-DE1024C43D7D-491-OF.tif

Time Sent : Wednesday, December 10, 2014 4:37:43 PM PT
Pages Sent : 3
Duration : 122
Remote CSID : 6195963269
Destination : 916195963269
Subject :

1

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:39 PM
To: Jacob, Barbara
Subject: Fax Sent to OST TRUCKS AND CRANES, INC. at 918056437618
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-497-OF.tif

Time Sent : Wednesday, December 10, 2014 4:38:58 PM PT
Pages Sent : 3
Duration : 132
Remote CSID : 805 643 7618
Destination : 918056437618
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:40 PM
To: Jacob, Barbara
Subject: Fax Sent to PORTILLO CONCRETE at 916194664685
Attachments: 2A2092FE-ED76-4337-8CE8-DE1024C43D7D-499-OF.tif

Time Sent : Wednesday, December 10, 2014 4:39:27 PM PT
Pages Sent : 3
Duration : 131
Remote CSID : 619 466 4685
Destination : 916194664685
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:41 PM
To: Jacob, Barbara
Subject: Fax Sent to QUALITY ERECTORS & CONSTRUCTION, INC. at 917077513962
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-501-OF.tif

Time Sent : Wednesday, December 10, 2014 4:40:27 PM PT
Pages Sent : 3
Duration : 131
Remote CSID : 17077513962
Destination : 917077513962
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:42 PM
To: Jacob, Barbara
Subject: Fax Sent to R. E. SERRANO INC. at 919259578121
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-502-OF.tif

Time Sent : Wednesday, December 10, 2014 4:41:28 PM PT
Pages Sent : 3
Duration : 147
Remote CSID :
Destination : 919259578121
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:42 PM
To: Jacob, Barbara
Subject: Fax Sent to R.J. LALONDE, INC. at 915625958833
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-503-OF.tif

Time Sent : Wednesday, December 10, 2014 4:42:04 PM PT
Pages Sent : 3
Duration : 153
Remote CSID : 562 595 8833
Destination : 915625958833
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:43 PM
To: Jacob, Barbara
Subject: Fax Sent to RAP ENGINEERING, INC at 917602332984
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-504-OF.tif

Time Sent : Wednesday, December 10, 2014 4:42:58 PM PT
Pages Sent : 3
Duration : 147
Remote CSID : 7602332984
Destination : 917602332984
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:43 PM
To: Jacob, Barbara
Subject: Fax Sent to ALERT-O-LITE, INC at 915594533250
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-505-OF.tif

Time Sent : Wednesday, December 10, 2014 4:43:13 PM PT
Pages Sent : 3
Duration : 102
Remote CSID : 8668271270
Destination : 915594533250
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 20, 2014 4:44 PM
To: Jacob, Barbara
Subject: Fax Sent to RBT ELECTRIC, INC at 918006599196
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-506-OF.tif

Time Sent : Wednesday, December 10, 2014 4:43:55 PM PT
Pages Sent : 3
Duration : 109
Remote CSID : D
Destination : 918006599196
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:46 PM
To: Jacob, Barbara
Subject: Fax Sent to RIO JORDAN CONSTRUCTION at 918883080936
Attachments: 2A2092FE-E076-4337-8CE8-DE1024C43D7D-509-Of.tif

Time Sent : Wednesday, December 10, 2014 4:45:35 PM PT
Pages Sent : 3
Duration : 109
Remote CSID : 0
Destination : 918883080936
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:46 PM
To: Jacob, Barbara
Subject: Fax Sent to ROBERTS ELECTRICAL CONTRACTOR, INC at 918585520015
Attachments: 2A2092FE-E076-4337-8CE8-DE1024C43D7D-S10-Of.tif

Time Sent : Wednesday, December 10, 2014 4:46:07 PM PT
Pages Sent : 3
Duration : 131
Remote CSID :
Destination : 918585520015
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:47 PM
To: Jacob, Barbara
Subject: Fax Sent to RD CONSTRUCTION GENERAL ENGINEERING, INC. at 919512795020
Attachments: 2A2092FE-ED76-4337-8CE8-DE1024C43D7D-507-Of.tif

Time Sent : Wednesday, December 10, 2014 4:46:25 PM PT
Pages Sent : 3
Duration : 204
Remote CSID : 9512795020
Destination : 919512795020
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:48 PM
To: Jacob, Barbara
Subject: Fax Sent to ROCK STRUCTURES CONSTRUCTION COMPANY at 919512782802
Attachments: 2A2092FE-ED76-4337-8CE8-DE1024C43D7D-511-Of.tif

Time Sent : Wednesday, December 10, 2014 4:47:46 PM PT
Pages Sent : 3
Duration : 130
Remote CSID : 9512702802
Destination : 919512782802
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:49 PM
To: Jacob, Barbara
Subject: Fax Sent to AMERC INC at 919516981101
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-515-OF.tif

Time Sent : Wednesday, December 10, 2014 4:48:57 PM PT
Pages Sent : 3
Duration : 116
Remote CSID : 9516981101
Destination : 919516981101
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:50 PM
To: Jacob, Barbara
Subject: Fax Sent to SO. CAL TRAFFIC INC at 918587934495
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-516-OF.tif

Time Sent : Wednesday, December 10, 2014 4:49:28 PM PT
Pages Sent : 3
Duration : 102
Remote CSID : SpanDSP Fax Ident
Destination : 918587934495
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:49 PM
To: Jacob, Barbara
Subject: Fax Sent to AMERC INC at 919516981101
Attachments: 2A2092FE-ED76-4337-0CEB-DE1024C43D7D-515-OF.tif

Time Sent : Wednesday, December 10, 2014 4:48:57 PM PT
Pages Sent : 3
Duration : 116
Remote CSID : 9516901101
Destination : 919516981101
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:50 PM
To: Jacob, Barbara
Subject: Fax Sent to SO. CAL TRAFFIC INC at 918587934495
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-516-OF.tif

Time Sent : Wednesday, December 10, 2014 4:49:20 PM PT
Pages Sent : 3
Duration : 101
Remote CSID : SpanDSP Fax Ident
Destination : 918507934495
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:50 PM
To: Jacob, Barbara
Subject: Fax Sent to SAN DIEGO BAY AREA ELECTRIC, INC. at 918587486012
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-514-Of.tif

nt : Wednesday, December 10, 2014 4:49:46 PM PT
Pages Sent : 3
Duration : 170
Remote CSID : 8587486012
Destination : 918587486012
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:52 PM
To: Jacob, Barbara
Subject: Fax Sent to STATEWIDE STRIPES, INC at 918585600158
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-518-Of.tif

Time Sent : Wednesday, December 10, 2014 4:52:08 PM PT
Pages Sent : 3
Duration : 157
Remote CSID :
Destination : 918585600158
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:51 PM
To: Jacob, Barbara
Subject: Fax Sent to SOUZA CONSTRUCTION INC at 915597477101
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-517-Of.tif

Time Sent : Wednesday, December 10, 2014 4:51:12 PM PT
Pages Sent : 3
Duration : 130
Remote CSID : 55974771D1
Destination : 9155974771D1
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:53 PM
To: Jacob, Barbara
Subject: Fax Sent to SUN ANO SUN INDUSTRIES, INC at 917142105149
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-520-Of.tif

Time Sent : Wednesday, December 10, 2014 4:52:36 PM PT
Pages Sent : 3
Duration : 150
Remote CSID :
Destination : 917142105149
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:54 PM
To: Jacob, Barbara
Subject: Fax Sent to SUPER SEAL & STRIPE, INC at 918055247428
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D70-521-OF.tif

Time Sent : Wednesday, December 10, 2014 4:53:25 PM PT
Pages Sent : 3
Duration : 128
Remote CSID : 18055247428
Destination : 918055247428
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:55 PM
To: Jacob, Barbara
Subject: Fax Sent to TITAN SERVICES, INC at 916235373306
Attachments: 2A2092FE-E076-4337-8CEB-DE1024C43D70-524-OF.tif

Time Sent : Wednesday, December 10, 2014 4:54:38 PM PT
Pages Sent : 3
Duration : 182
Remote CSID : 16235373306
Destination : 916235373306
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:55 PM
To: Jacob, Barbara
Subject: Fax Sent to T.O. ELECTRIC at 917603534913
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D70-523-OF.tif

Time Sent : Wednesday, December 10, 2014 4:54:50 PM PT
Pages Sent : 3
Duration : 134
Remote CSID : 7603534913
Destination : 917603534913
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:55 PM
To: Jacob, Barbara
Subject: Fax Sent to AMERICA PACIFIC CONSTRUCTION at 917143843980
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D70-525-OF.tif

Time Sent : Wednesday, December 10, 2014 4:55:07 PM PT
Pages Sent : 3
Duration : 100
Remote CSID : 17143843988
Destination : 917143843988
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:57 PM
To: Jacob, Barbara
Subject: Fax Sent to TRUE CHAMPIONS INC. at 916192768783
Attachments: 2A2092FE-ED76-4337-8CE8-DE1024C43D7D-527-OF.tif

Time Sent : Wednesday, December 10, 2014 4:57:01 PM PT
Pages Sent : 3
Duration : 130
Remote CSID : 619 276 8783
Destination : 916192768783
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:58 PM
To: Jacob, Barbara
Subject: Fax Sent to TRAFFIC LOOPS CRACKFILLING, INC at 917145204027
Attachments: 2A2092FE-ED76-4337-8CE8-DE1024C43D7D-526-OF.tif

Time Sent : Wednesday, December 10, 2014 4:57:24 PM PT
Pages Sent : 3
Duration : 163
Remote CSID : 17145204027
Destination : 917145204027
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 4:58 PM
To: Jacob, Barbara
Subject: Fax Sent to TURNER MANUFACTURING CO INC at 915592516860
Attachments: 2A2092FE-ED76-4337-8CE8-DE1D24C43D7D-529-OF.tif

Time Sent : Wednesday, December 20, 2014 4:57:36 PM PT
Pages Sent : 3
Duration : 114
Remote CSID : 5592516860
Destination : 915592516860
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:00 PM
To: Jacob, Barbara
Subject: Fax Sent to U.S. CONCRETE CONSTRUCTION, INC at 916617991038
Attachments: 2A2092FE-ED76-4337-8CE8-DE1D24C43D7D-530-OF.tif

Time Sent : Wednesday, December 10, 2014 4:59:29 PM PT
Pages Sent : 3
Duration : 148
Remote CSID : 00
Destination : 916617991038
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:00 PM
To: Jacob, Barbara
Subject: Fax Sent to UNITED COM at 919096060786
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-531-OF.tif

Time Sent : Wednesday, December 10, 2014 5:00:13 PM PT
Pages Sent : 3
Duration : 166
Remote CSID : 9096060786
Destination : 919096060786
Subject :

1

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:01 PM
To: Jacob, Barbara
Subject: Fax Sent to UNLIMITED ENERGY SOLAR SOLUTIONS, INC. at 915594562395
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-533-OF.tif

Time Sent : Wednesday, December 10, 2014 5:00:36 PM PT
Pages Sent : 3
Duration : 149
Remote CSID :
Destination : 915594562395
Subject :

1

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:03 PM
To: Jacob, Barbara
Subject: Fax Sent to AMERICAN BOBCAT & BACKHOE SERVICE, INC at 917607446136
Attachments: 2A2092FE-E076-4337-0CEB-DE1024C43D7D-535-OF.tif

Time Sent : Wednesday, December 10, 2014 5:02:27 PM PT
Pages Sent : 3
Duration : 130
Remote CSID : 7607446136
Destination : 917607446136
Subject :

1

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:04 PM
To: Jacob, Barbara
Subject: Fax Sent to VT ELECTRIC, INC. at 919099858186
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-538-OF.tif

Time Sent : Wednesday, December 10, 2014 5:04:09 PM PT
Pages Sent : 3
Duration : 162
Remote CSID : 9099858186
Destination : 919099858186
Subject :

1

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:06 PM
To: Jacob, Barbara
Subject: Fax Sent to AMLAND CORP at 914082984344
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-542-Of.tif

Time Sent : Wednesday, December 10, 2014 5:06:11 PM PT
Pages Sent : 3
Duration : 119
Remote CSID : 408-298-4344
Destination : 914082984344
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:07 PM
To: Jacob, Barbara
Subject: Fax Sent to ANTHONY'S GRADING & PAVING at 916197493973
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-545-Of.tif

Time Sent : Wednesday, December 10, 2014 5:07:05 PM PT
Pages Sent : 3
Duration : 113
Remote CSID :
Destination : 916197493973
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:09 PM
To: Jacob, Barbara
Subject: Fax Sent to ASHOONA LANDSCAPE at 917148523725
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-547-Of.tif

Time Sent : Wednesday, December 10, 2014 5:08:36 PM PT
Pages Sent : 3
Duration : 114
Remote CSID : 7148523725
Destination : 917148523725
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:09 PM
To: Jacob, Barbara
Subject: Fax Sent to A C DIKE CO at 919166459618
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-544-Of.tif

Time Sent : Wednesday, December 10, 2014 5:09:06 PM PT
Pages Sent : 3
Duration : 234
Remote CSID : 9166459618
Destination : 919166459618
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:18 PM
To: Jacob, Barbara
Subject: Fax Sent to AUSTIN ENTERPRISE at 916615899509
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-548-Of.tif

Time Sent : Wednesday, December 10, 2014 5:18:01 PM PT
Pages Sent : 3
Duration : 174
Remote CSID : 6615899509
Destination : 916615899509
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:11 PM
To: Jacob, Barbara
Subject: Fax Sent to B. L. EQUIPMENT RENTAL ANB SUPPLY at 915596255786
Attachments: 2A2092FE-ED76-4337-8CEB-DE1824C43D7D-549-Of.tif

Time Sent : Wednesday, December 10, 2014 5:11:01 PM PT
Pages Sent : 3
Duration : 144
Remote CSID :
Destination : 915596255786
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 18, 2014 5:11 PM
To: Jacob, Barbara
Subject: Fax Sent to BARNES ELECTRIC at 919512730331
Attachments: 2A2092FE-ED76-4337-8CEB-DE1824C43D7D-558-Of.tif

Time Sent : Wednesday, December 10, 2014 5:11:16 PM PT
Pages Sent : 3
Duration : 129
Remote CSID : 9512730331
Destination : 919512730331
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:13 PM
To: Jacob, Barbara
Subject: Fax Sent to BASS ELECTRIC at 916508693509
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-551-Of.tif

Time Sent : Wednesday, December 18, 2014 5:12:28 PM PT
Pages Sent : 3
Duration : 146
Remote CSID :
Destination : 916508693509
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:13 PM
To: Jacob, Barbara
Subject: Fax Sent to BAY LINE CUTTING & CORING, INC. at 915105270500
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-552-Of.tif

Time Sent : Wednesday, December 10, 2014 5:12:55 PM PT
Pages Sent : 3
Duration : 113
Remote CSID : 5105270500
Destination : 915105270500
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:14 PM
To: Jacob, Barbara
Subject: Fax Sent to BELL CURVE AND SYNC NETWORKS at 914243315242
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-554-Of.tif

Time Sent : Wednesday, December 10, 2014 5:13:50 PM PT
Pages Sent : 3
Duration : 123
Remote CSID : 424 3315242
Destination : 914243315242
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:15 PM
To: Jacob, Barbara
Subject: Fax Sent to A PLUS SIGNS, INC. at 915592757482
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-555-Of.tif

Time Sent : Wednesday, December 10, 2014 5:14:41 PM PT
Pages Sent : 3
Duration : 129
Remote CSID : 559 275 7482
Destination : 915592757482
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:16 PM
To: Jacob, Barbara
Subject: Fax Sent to BERT W SALAS, INC. at 916192583515
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-557-Of.tif

Time Sent : Wednesday, December 10, 2014 5:15:48 PM PT
Pages Sent : 3
Duration : 121
Remote CSID : 619 258 3515
Destination : 916192583515
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:18 PM
To: Jacob, Barbara
Subject: Fax Sent to CABLEMASTERS at 913107830082
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-562-OF.tif

Time Sent : Wednesday, December 10, 2014 5:17:37 PM PT
Pages Sent : 3
Duration : 150
Remote CSID :
Destination : 913107830082
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:18 PM
To: Jacob, Barbara
Subject: Fax Sent to CAL-CON PUMPING, LLC at 914154017664
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-563-OF.tif

Time Sent : Wednesday, December 10, 2014 5:17:39 PM PT
Pages Sent : 3
Duration : 107
Remote CSID : 1-415-401-7664
Destination : 914154017664
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:18 PM
To: Jacob, Barbara
Subject: Fax Sent to BLUE CABLE INC at 918188617259
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-559-OF.tif

Time Sent : Wednesday, December 10, 2014 5:17:59 PM PT
Pages Sent : 3
Duration : 217
Remote CSID : 18188617259
Destination : 918188617259
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:20 PM
To: Jacob, Barbara
Subject: Fax Sent to CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING at 916268101322
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-564-OF.tif

Time Sent : Wednesday, December 10, 2014 5:19:52 PM PT
Pages Sent : 3
Duration : 135
Remote CSID :
Destination : 916268101322
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:20 PM
To: Jacob, Barbara
Subject: Fax Sent to ABRASIVE BLASTING SERVICE at 919517869081
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-566-OF.tif

Time Sent : Wednesday, December 10, 2014 5:19:56 PM PT
Pages Sent : 3
Duration : 114
Remote CSID : 951 786 9081
Destination : 919517869081
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:21 PM
To: Jacob, Barbara
Subject: Fax Sent to CAROB VALLEY ELECTRIC, INC. at 915629072106
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-567-OF.tif

Time Sent : Wednesday, December 10, 2014 5:20:46 PM PT
Pages Sent : 3
Duration : 154
Remote CSID :
Destination : 915629071106
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:23 PM
To: Jacob, Barbara
Subject: Fax Sent to CINDY BALES ENGINEERING, INC. at 919097527090
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-571-OF.tif

Time Sent : Wednesday, December 10, 2014 5:22:28 PM PT
Pages Sent : 3
Duration : 181
Remote CSID : 1-909-752-7090
Destination : 919087527090
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:23 PM
To: Jacob, Barbara
Subject: Fax Sent to CASTRO ELECTRIC at 916195616124
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-568-OF.tif

Time Sent : Wednesday, December 10, 2014 5:23:04 PM PT
Pages Sent : 3
Duration : 192
Remote CSID : 6195616124
Destination : 916195616124
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:23 PM
To: Jacob, Barbara
Subject: Fax Sent to CECILIA'S SAFETY SERVICE, INC. at 918587934495
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-570-OF.tif

Time Sent : Wednesday, December 10, 2014 5:23:06 PM PT
Pages Sent : 3
Duration : 159
Remote CSID : SpanDSP Fax Ident
Destination : 918587934495
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:25 PM
To: Jacob, Barbara
Subject: Fax Sent to CMC TRAFFIC CONTROL SPECIALIST at 914152061711
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-572-OF.tif

Time Sent : Wednesday, December 10, 2014 5:25:16 PM PT
Pages Sent : 3
Duration : 164
Remote CSID : 415 206 1711
Destination : 914152061711
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:26 PM
To: Jacob, Barbara
Subject: Fax Sent to CONSTRUCTION INSPECTION SPECIALISTS at 917078381689
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-573-OF.tif

Time Sent : Wednesday, December 10, 2014 5:25:49 PM PT
Pages Sent : 3
Duration : 162
Remote CSID : 7078381689
Destination : 917078381689
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:27 PM
To: Jacob, Barbara
Subject: Fax Sent to AC-DC ELECTRIC at 915629264311
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-575-OF.tif

Time Sent : Wednesday, December 10, 2014 5:27:00 PM PT
Pages Sent : 3
Duration : 213
Remote CSID : 562 926 4311
Destination : 915629264311
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:28 PM
To: Jacob, Barbara
Subject: Fax Sent to CREBIVE ENGINEERING INC at 917602001116
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-577-DF.tif

Time Sent : Wednesday, December 10, 2014 5:27:40 PM PT
Pages Sent : 3
Duration : 113
Remote CSID : 760 200 1116
Destination : 917602001116
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:29 PM
To: Jacob, Barbara
Subject: Fax Sent to CTEKK at 917148992279
Attachments: 2A2092FE-E076-4337-8CEB-DE1024C43D7D-580-DF.tif

Time Sent : Wednesday, December 10, 2014 5:28:43 PM PT
Pages Sent : 3
Duration : 101
Remote CSID : 17148992279
Destination : 917148992279
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:29 PM
To: Jacob, Barbara
Subject: Fax Sent to CT CONCRETE CUTTING INC. at 919516980795
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43070-579-OF.tif

Time Sent : Wednesday, December 10, 2014 5:28:52 PM PT
Pages Sent : 3
Duration : 150
Remote CSID :
Destination : 919516980795
Subject :

Jacob, Barbara

From: svcmadiusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:30 PM
To: Jacob, Barbara
Subject: Fax Sent to DE LA FUENTE CONSTRUCTION, INC. at 916198782980
Attachments: 2A2092FE-ED76-4337-8CEB-0E1024C43D7D-582-OF.tif

Time Sent : Wednesday, December 10, 2014 5:30:08 PM PT
Pages Sent : 3
Duration : 101
Remote CSID : 619-878-2980
Destination : 916198782980
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:31 PM
To: Jacob, Barbara
Subject: Fax Sent to DELTECH ENGINEERING, INC at 917143844594
Attachments: 2A2092FE-E076-4337-8CEB-DE1024C43070-584-OF.tif

Time Sent : Wednesday, December 10, 2014 5:30:34 PM PT
Pages Sent : 3
Duration : 182
Remote CSID : 17143844594
Destination : 917143844594
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:32 PM
To: Jacob, Barbara
Subject: Fax Sent to ACCESS PACIFIC, INC. at 916267920896
Attachments: 2A2092FE-E076-4337-8CEB-DE1024C43D7D-586-OF.tif

Time Sent : Wednesday, December 10, 2014 5:32:13 PM PT
Pages Sent : 3
Duration : 121
Remote CSID :
Destination : 916267920896
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:33 PM
To: Jacob, Barbara
Subject: Fax Sent to DILLARD ENVIRONMENTAL SERVICES at 919256346858
Attachments: 2A2092FE-E076-4337-8CEB-DE1024C43070-585-OF.tif

Time Sent : Wednesday, December 10, 2014 5:32:50 PM PT
Pages Sent : 3
Duration : 213
Remote CSID : 9256346858
Destination : 919256346858
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:34 PM
To: Jacob, Barbara
Subject: Fax Sent to DOMINGUEZ CONSTRUCTION COMPANY, INC. at 916269625055
Attachments: 2A2092FE-E076-4337-8CEB-DE1024C43070-588-OF.tif

Time Sent : Wednesday, December 10, 2014 5:33:58 PM PT
Pages Sent : 3
Duration : 136
Remote CSID : 626 962 5055
Destination : 916269625055
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:35 PM
To: Jacob, Barbara
Subject: Fax Sent to DREAMBUILDER CONSTRUCTION CORP at 917146463698
Attachments: 2A2092FE-ED76-4337-8CEB-8E1024C43D7D-509-OF.tif

Time Sent : Wednesday, December 10, 2014 5:34:47 PM PT
Pages Sent : 3
Duration : 150
Remote CSID :
Destination : 917146463698
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:36 PM
To: Jacob, Barbara
Subject: Fax Sent to DYNAMIC CONTRACTING SERVICES, INC. at 916193977388
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-590-OF.tif

Time Sent : Wednesday, December 10, 2014 5:35:26 PM PT
Pages Sent : 3
Duration : 154
Remote CSID : D
Destination : 916193977388
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:37 PM
To: Jacob, Barbara
Subject: Fax Sent to E E ELECTRIC, INC at 919098290118
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-591-OF.tif

Time Sent : Wednesday, December 10, 2014 5:36:28 PM PT
Pages Sent : 3
Duration : 146
Remote CSID : 9098290118
Destination : 919098290118
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:37 PM
To: Jacob, Barbara
Subject: Fax Sent to E. JASPER WRKG. (BEMO) & TRXG at 913237548558
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-592-OF.tif

Time Sent : Wednesday, December 10, 2014 5:36:41 PM PT
Pages Sent : 3
Duration : 114
Remote CSID : 323 754 8558
Destination : 913237548558
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:38 PM
To: Jacob, Barbara
Subject: Fax Sent to EAGLE ENGINEERING AND CONSTRUCTION, INC. at 916503678282
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-593-OF.tif

Time Sent : Wednesday, December 10, 2014 5:37:21 PM PT
Pages Sent : 3
Duration : 114
Remote CSID : 16503678282
Destination : 916503678282
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:39 PM
To: Jacob, Barbara
Subject: Fax Sent to EAST BAY SIGN CO., INC. at 914154319053
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-594-OF.tif

Time Sent : Wednesday, December 10, 2014 5:38:39 PM PT
Pages Sent : 3
Duration : 127
Remote CSID : 14154319053
Destination : 914154319053
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:39 PM
To: Jacob, Barbara
Subject: Fax Sent to ACCU CONSTRUCTION INC at 917146414704
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-595-OF.tif

Time Sent : Wednesday, December 10, 2014 5:39:09 PM PT
Pages Sent : 3
Duration : 147
Remote CSID : 7146414704
Destination : 917146414704
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:41 PM
To: Jacob, Barbara
Subject: Fax Sent to EDISON CONSTRUCTION, INC. at 916613660204
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-596-OF.tif

Time Sent : Wednesday, December 10, 2014 5:40:54 PM PT
Pages Sent : 3
Duration : 212
Remote CSID :
Destination : 916613660204
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:41 PM
To: Jacob, Barbara
Subject: Fax Sent to EDISON CONSTRUCTION, INC. at 916613660204
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-596-OF.tif

Time Sent : Wednesday, December 10, 2014 5:40:54 PM PT
Pages Sent : 3
Duration : 212
Remote CSID :
Destination : 916613660204
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:42 PM
To: Jacob, Barbara
Subject: Fax Sent to FINE GRADE EQUIPMENT, INC at 916617228900
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-598-OF.tif

Time Sent : Wednesday, December 10, 2014 5:41:40 PM PT
Pages Sent : 3
Duration : 148
Remote CSID :
Destination : 916617228900
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:42 PM
To: Jacob, Barbara
Subject: Fax Sent to FRANK ZABEL TRUCKING CO. at 917074434267
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-602-OF.tif

Time Sent : Wednesday, December 10, 2014 5:42:15 PM PT
Pages Sent : 3
Duration : 112
Remote CSID : 707 443 4267
Destination : 917074434267
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:44 PM
To: Jacob, Barbara
Subject: Fax Sent to G & G ELECTRIC INC at 919516892694
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-604-DF.tif

Time Sent : Wednesday, December 10, 2014 5:43:21 PM PT
Pages Sent : 3
Duration : 114
Remote CSID :
Destination : 919516892694
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:44 PM
To: Jacob, Barbara
Subject: Fax Sent to ACCURATE ENGINEERING INTEGRATED CDNST SERVICES INC at 918585461896
Attachments: ZA2092FE-E076-4337-8CEB-0E1024C43D7D-605-OF.tif

Time Sent : Wednesday, December 10, 2014 5:43:33 PM PT
Pages Sent : 3
Duration : 111
Remote CSIO : Grasshopper
Destination : 918585461896
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:45 PM
To: Jacob, Barbara
Subject: Fax Sent to GATES ENTERPRISES, INC at 917143826801
Attachments: ZA2092FE-E076-4337-8CEB-DE1D24C43070-606-OF.tif

Time Sent : Wednesday, December 10, 2014 5:44:53 PM PT
Pages Sent : 3
Duration : 155
Remote CSIO :
Destination : 917143826801
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:46 PM
To: Jacob, Barbara
Subject: Fax Sent to GLOBAL INSTALLATION & MAINTENANCE INC. OBA GLOBAL ELECTRIC at 918883771221
Attachments: ZA2092FE-E076-4337-8CEB-DE1024C43D7D-608-OF.tif

Time Sent : Wednesday, December 10, 2014 5:45:26 PM PT
Pages Sent : 3
Duration : 109
Remote CSIO : 0
Destination : 918883771221
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:46 PM
To: Jacob, Barbara
Subject: Fax Sent to GERONIMO CONCRETE, INC. at 91323228312
Attachments: ZA2092FE-E076-4337-8CEB-0E1024C43D7D-607-OF.tif

Time Sent : Wednesday, December 10, 2014 5:45:32 PM PT
Pages Sent : 3
Duration : 130
Remote CSIO : 323 222 8312
Destination : 91323228312
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:47 PM
To: Jacob, Barbara
Subject: Fax Sent to GLOBAL ROAD SEALING, INC at 917148930945
Attachments: 2A2092FE-ED76-4337-8CE8-DE1D24C43D7D-609-Of.tif

Time Sent : Wednesday, December 10, 2014 5:46:58 PM PT
Pages Sent : 3
Duration : 12D
Remote CSID : A Happy FaxTalk User
Destination : 917148930945
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:48 PM
To: Jacob, Barbara
Subject: Fax Sent to H. K. ELECTRICAL, INC. at 918188329192
Attachments: 2A2092FE-ED76-4337-8CE8-DE1D24C43D7D-612-Of.tif

Time Sent : Wednesday, December 10, 2014 5:47:46 PM PT
Pages Sent : 3
Duration : 109
Remote CSID : 818-832-9192 HK Elec
Destination : 928188329192
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:49 PM
To: Jacob, Barbara
Subject: Fax Sent to ACE FENCE COMPANY at 916263337843
Attachments: 2A2092FE-ED76-4337-8CE8-DE1824C43D7D-616-Of.tif

Time Sent : Wednesday, December 10, 2014 5:49:18 PM PT
Pages Sent : 3
Duration : 1D7
Remote CSID : Fax
Destination : 916263337843
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:50 PM
To: Jacob, Barbara
Subject: Fax Sent to HURRICANE & POWAY FENCE CO, INC at 917607881537
Attachments: 2A2092FE-ED76-4337-8CE8-DE1D24C43D7D-615-Of.tif

Time Sent : Wednesday, December 10, 2014 5:49:30 PM PT
Pages Sent : 3
Duration : 147
Remote CSID :
Destination : 917607881537
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:50 PM
To: Jacob, Barbara
Subject: Fax Sent to HYM ENGINEERING, INC at 915622496609
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D70-617-OF.tif

Time Sent : Wednesday, December 10, 2014 5:49:27 PM PT
Pages Sent : 3
Duration : 100
Remote CSID : 5622496609
Destination : 915622496609
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:52 PM
To: Jacob, Barbara
Subject: Fax Sent to J FRANCIS COMPANY at 919517769174
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43070-620-OF.tif

Time Sent : Wednesday, December 10, 2014 5:51:25 PM PT
Pages Sent : 3
Duration : 112
Remote CSID : 951 776 9174
Destination : 919517769174
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:52 PM
To: Jacob, Barbara
Subject: Fax Sent to JM FIBER OPTICS, INC at 919096281990
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-621-OF.tif

Time Sent : Wednesday, December 10, 2014 5:51:40 PM PT
Pages Sent : 3
Duration : 127
Remote CSID : 9096281990
Destination : 919096201990
Subject :

Jacob, Barbara

From: svcxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:53 PM
To: Jacob, Barbara
Subject: Fax Sent to K R C SAFETY CO. INC. at 915597322684
Attachments: 2A2092FE-ED76-4337-8CE0-DE1024C43D7D-622-OF.tif

Time Sent : Wednesday, December 10, 2014 5:52:28 PM PT
Pages Sent : 3
Duration : 160
Remote CSID :
Destination : 915597 322684
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:55 PM
To: Jacob, Barbara
Subject: Fax Sent to LEROY VASQUEZ CONSTRUCTION COMPANY at 919516851214
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-476-Of.tif

Time Sent : Wednesday, December 10, 2014 5:54:27 PM PT
Pages Sent : 3
Duration : 114
Remote CSID : 951 685 1214
Destination : 919516851214
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:55 PM
To: Jacob, Barbara
Subject: Fax Sent to LA FIRMA INC. at 918059290501
Attachments: 2A2092FE-ED76-4337-8CE8-DE1024C43D7D-625-Of.tif

Time Sent : Wednesday, December 10, 2014 5:54:23 PM PT
Pages Sent : 3
Duration : 145
Remote CSID : 8059290501
Destination : 918059290501
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:55 PM
To: Jacob, Barbara
Subject: Fax Sent to L C PAVING & SEALING, INC. at 917607521674
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-624-Of.tif

Time Sent : Wednesday, December 10, 2014 5:55:12 PM PT
Pages Sent : 3
Duration : 209
Remote CSID :
Destination : 917607521674
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:59 PM
To: Jacob, Barbara
Subject: Fax Sent to SUULUTAAQ, INC - ALASKA NATIVE CORP at 917076358187
Attachments: 2A2092FE-ED76-4337-8CEB-DE1024C43D7D-522-Of.tif

Time Sent : Wednesday, December 10, 2014 5:58:24 PM PT
Pages Sent : 3
Duration : 142
Remote CSID : 17076358187
Destination : 917076358187
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:59 PM
To: Jacob, Barbara
Subject: Fax Sent to VERTICAL CONSTRUCTORS, INC. at 9171422171
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-537-Of.tif

Time Sent : Wednesday, December 10, 2014 5:58:55 PM PT
Pages Sent : 3
Duration : 338
Remote CSID : SpanDSP Fax Ident
Destination : 9171422171
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 5:59 PM
To: Jacob, Barbara
Subject: Fax Sent to V A P CONSTRUCTION INC at 917145519420
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-534-Of.tif

Time Sent : Wednesday, December 10, 2014 5:59:02 PM PT
Pages Sent : 3
Duration : 213
Remote CSID : ETHERFAX
Destination : 917145519420
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 6:03 PM
To: Jacob, Barbara
Subject: Fax Sent to ANDERSEN ENVIRONMENTAL CONSULTING at 913108540199
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-543-Of.tif

Time Sent : Wednesday, December 10, 2014 6:02:51 PM PT
Pages Sent : 3
Duration : 213
Remote CSID : 3108540199
Destination : 913108540199
Subject :

Jacob, Barbara

From: svcmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 6:05 PM
To: Jacob, Barbara
Subject: Fax Sent to FORCE TRAFFIC CONTROL, INC. at 915595941056
Attachments: 2A2092FE-ED76-4337-8CEB-DE1D24C43D7D-599-Of.tif

Time Sent : Wednesday, December 10, 2014 6:04:46 PM PT
Pages Sent : 3
Duration : 113
Remote CSID : 559 594 1056
Destination : 915595941056
Subject :

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 6:14 PM
To: Jacob, Barbara
Subject: An error occured while sending to LIGHT DUTY ELECTRIC at 917607574939
Attachments: 2A2092FE-ED76-4337-8CE8-DE1024C43D7D-478-Of.tif

Time Sent : Wednesday, December 10, 2014 6:13:34 PM PT
Pages Submitted : 3
Pages Sent : 0
Duration : 0
Remote CSID :
Destination : 917607574939
Subject :
Error Code : 400
Error Message : Cannot grab line.
Channel Number : 8

Jacob, Barbara

From: svxmediusfax@gcinc.com
Sent: Wednesday, December 10, 2014 6:14 PM
To: Jacob, Barbara
Subject: An error occured while sending to METCO at 914154559960
Attachments: 2A2092FE-ED76-4337-8CE8-DE1024C43D7D-487-Of.tif

Time Sent : Wednesday, December 10, 2014 6:13:48 PM PT
Pages Submitted : 3
Pages Sent : 0
Duration : 0
Remote CSID :
Destination : 914154559960
Subject :
Error Code : 400
Error Message : Cannot grab line.
Channel Number : 7

Estimating, SAN

From: Estimating, SAN
Sent: Wednesday, December 10, 2014 4:14 PM
To: arelectric.carl@gmail.com; 'info@cesprolighting.com'; 'DAVEtrucksweep@gmail.com'; karen@imaginationmetals.com; 'mrci@mrci.biz'; sandy@pacificacontracting.com; jabar@smarthomeiq.com; danielancona@yahoo.com; 'estimating@tcpros.net'; jp@westchesterelectrical.net; dan@westernmpc.com; mark@morikawa-scada.com; 'verduzcoelectric@aol.com'; rebelconcretebreaking@yahoo.com; c.martinez@metco-usa.com; frank@tuckertech.com; rcervantes@newlandentities.com; 'contechg@gmail.com'; forcetraffic@earthlink.net; 'solee206@hymengineering.com'; cmontgomery@cdmiconstruction.com; 'cldrilling@aol.com'; pattielaine@cox.net; rebecca@payco.biz; dm3mlm@me.com; wrstemley@aol.com; 'tomas@accesspacificinc.com'; JerryKCCC@yahoo.com; judy@finegradeinc.com; francieselectric@yahoo.com; foreeng@earthlink.net; 'vchavez@sbcglobal.net'; cthermond@lightdutyelectric.com; julie@inlinerail.com; bruceatortiz@aol.com; j.martinez@ptssolutionsinc.com; dora@unitedtraffic.net; bpantoja@nunoiron.com; safeguardfence@sbcglobal.net; Rusty@steelplacers.com; david@dsgcorporation.com; deborahdysonelctrical@yahoo.com; ricardor@newagecommunications.net; garreola@wirenetcomm.com; chidi@albertwilsontra.com; julieborg@borgfence.com; ahernandez@herconcompany.com; liz@whitehornconstruction.com; rdconst69@netzero.com; 'khays@goldenarrowengineering.com'; hector.castellon@hercatelecomm.com; asapgeneng@aol.com
Subject: RFQ 11-407004
Attachments: 1009 Prospective Bidders AD 2.pdf

2nd Notice

GRANITE™

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 1009

Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

1 ADDENDUM

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge

Jacob, Barbara

From: David Pimley <dpimley@americanpavementsystems.com>
Sent: Wednesday, December 03, 2014 9:55 AM
To: Jacob, Barbara
Subject: Caltrans 11-407004 - Route 8

Follow Up Flag: Follow up
Flag Status: Flagged

Barbara-

We are bidding the SAMI-R portion of this project. Who would I need to speak with in regards to the bid?

We met with Jeff Mercer and he said it is being bid out of the Vista Office.

Thanks,

Dave Pimley
Chip Seal Division Manager
American Pavement Systems, Inc.
1012 11th Street #1000
Modesto, CA 95354
(209) 275-7031 Direct
(209) 408-0427 Fax
dpimley@americanpavementsystems.com

 Please consider the environment before printing this email.

PERSONAL AND CONFIDENTIAL: This message and any file(s) or attachment(s) transmitted with it are confidential, intended only for the named recipient, and may contain information that is privileged or protected against unauthorized use or disclosure. This message and any file(s) or attachment(s) transmitted with it are transmitted based on a reasonable expectation of privacy. Any disclosure, distribution, copying, or use of this information by anyone, regardless of address or routing, is strictly prohibited. If you receive this message in error, please advise the sender by immediate reply and delete the original message.

2nd Notice

GRANITE™

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

1 ADDENDUM

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qkxam4opejlvd1a>

Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@gcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: MacKenzie Slec Inc / PHONE: (909) 862-9906

YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response

2014/12/10 16:40:31 2 / 3

FAXED
12/11/14**2nd Notice****GRANITE**

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA
FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

1 ADDENDUM

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to; **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam4opejlv1a>
Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@rcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: RAP Engineering, Inc.
420 Olive Avenue / PHONE: 760-233-2980
Vista, CA 92083
YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response

2014/12/02 11:58:33 1 /1

GRANITETM

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans **Estimate # 1009** **Bid Date 12/18/14 2:00 PM.**

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8m1cykam4opejlvda>

Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@gcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: R.J. Lalonde, Inc. PHONE: 562-595-6655

YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response

2014/12/02 10:59:05 1 /1

GRANITE™

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1gykam4onejvdi1a>

Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@gcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: A.C. Dike / PHONE: 916 645-7747

YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response

2014/12/02 10:37:38 1 /1

GRANITETM

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bld Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/os/contract_awards_services.html and <https://app.box.com/s/u8mr1q/kam4opellvda> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@gcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: Mackenzie Electric PHONE: 909-862-9906

YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response

2014/12/02 12:06:28

1 /1

GRANITE™

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista. or Caltrans Web site

http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html and <https://app.box.com/s/u8mr1qykm40pejld1a>

Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@gcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: ACE FENCE COMPANY, PHONE: 626.883.0327

YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response



GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site

http://www.dot.ca.gov/hq/asc/oa/contract_awards_services.html and <http://amr.bor.com/s/us8m1gk4m4onellid1a>

Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@scinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: BASS ELECTRIC / PHONE: 415 245 1600

YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response

2014/12/10 11:47:23 2 / 3

2nd Notice

GRANITE™

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

**Lead Estimator: Mike Boer, Phone 760-732-0915
Please Fax Quotes to 760-758-1501**

ADDENDUM

General work description: Cold plane, RHMA overlay and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Messing Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Operator Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1nykam4opeitvdi1a>
Please call if you need assistance in obtaining bonding insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@gcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: ACE FENCE CO. / **PHONE:** 626-833-0927

YES, WE WILL QUOTE / **NO, WE WILL NOT QUOTE**

Thank you for your response

2nd Notice

GRANITE™

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

1 ADDENDUM

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.htm and <https://app.box.com/s/u8mrlqykam4opejlvda>

Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@gcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: AC Dike Co , PHONE: 916-645-7747

YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response

2nd Notice

GRANITE™

GRANITE CONSTRUCTION COMPANY
Is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY N SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

1 ADDENDUM

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site

http://www.dot.ca.gov/hq/esc/os/contract_awards_services.html and <https://app.box.com/s/v8mr1qykam4oqejvdlia>
Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@acinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME Austin Enterprises PHONE: 661-589-1001

YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response

GRANITETM

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE

Lead Estimator: Mike Boer, Phone 760-732-0915

Please Fax Quotes to 760-758-1501

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1gykam4opsejlvd1a>
Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.


PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@gcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: Quality Erectors & Const. / PHONE: 707.746.1233

YES, WE WILL QUOTE / NO, WE WILL NOT QUOTE

Thank you for your response



Jacob, Barbara

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, December 01, 2014 12:29 PM
To: Jacob, Barbara
Subject: Weekly Bid Flash DBE Ad Affidavit - Cold Plane, RHMA Overlay, and Replace Approach Slabs

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction** did place an advertisement we published on **12/1/2014** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Cold Plane, RHMA Overlay, and Replace Approach Slabs**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 12/1/2014 12:23:27 PM

Granite Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Cold Plane, RHMA Overlay, and Replace Approach Slabs

City/Location: **Various Locations**
Counties: **Riverside, Imperial, Los Angeles, San Diego, Orange**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: Thursday 12/18/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Material Suppliers: Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; Subcontractors: AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; Equipment Rental: Truck Rental, Owner Operators, and Water Truck.

Bid documents can be viewed at or obtained from:

Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam4opejlv1a>

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam4opejlv1a> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

Granite Construction
440 S. Melrose Drive STE 200

Vista, CA 92081
Phone: (760) 732-0911 Fax: (760) 758-1501
Barbara Jacob
barbara.jacob@gcinc.com

Published on 12/1/2014 1:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 12/01/2014 12:31 PM. The ad ran from the publication date until the bid date listed on the notice.

GRANITE

Outreach Coordinator

Barbara Jacob

Project Estimator

Hassan Bitar

Contact Information

440 S. Melrose Drive

Vista, CA 92081

Tel: (760) 732-0911 ext.

Fax: (760) 758-1501

Email:

Barbara.Jacob@gcinc.com

Granite Construction Company

is seeking qualified DBE

Project Name

Hwy 8 Cold Plane RHMA overlay

Bid/Contract #

1009 / 11-407004

Awarding Agency

Caltrans

Project Location

San Diego, San Diego County, CA

Bid Date

12/18/2014 at 02:00

Project Details

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Material Suppliers: Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; Subcontractors: AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; Equipment Rental: Truck Rental, Owner Operators, and Water Truck.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam4opejlvd1a> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date.
Please call if any assistance is needed. .

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 12/01/2014 12:31 PM. The ad ran from the publication date until the bid date listed on the notice.

GRANITE

Outreach Coordinator

Barbara Jacob

Project Estimator

Hassan Bitar

Contact Information

440 S. Melrose Drive

Vista, CA 92081

Tel: (760) 732-0911 ext.

Fax: (760) 758-1501

Email:

Barbara.Jacob@gcinc.com

Granite Construction Company

is seeking qualified DBE

Project Name

Hwy 8 Cold Plane RHMA overlay

Bid/Contract #

1009 / 11-407004

Awarding Agency

Caltrans

Project Location

San Diego, San Diego County, CA

Bid Date

12/18/2014 at 02:00

Project Details

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Material Suppliers: Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; Subcontractors: AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; Equipment Rental: Truck Rental, Owner Operators, and Water Truck.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam4opejlvd1a> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms

seeking work on this project. Granite is an equal opportunity employer.
Portions of work can be made available upon request prior to bid date.
Please call if any assistance is needed. .

Listing for all primes seeking assistance with project 11-407004. 6 results found.

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC PLASTIC DRUM, PORTABLE CHANGEABLE MESSAGE SIGN (EA), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, RAPID SETTING CONCRETE (PATCH), REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE ASPHALT CONCRETE SURFACING, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, IMPORTED BORROW (CY), ASPHALTIC EMULSION (FOG SEAL COAT), PRECOATED SCREENINGS, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A, C, E, F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), MINOR CONCRETE (MINOR STRUCTURE), PAVING NOTCH EXTENSION, JOINT SEAL (MR 1/2"), JOINT SEAL (MR 1"), GUARD RAILING DELINEATOR, OBJECT MARKER (TYPE L-2), MIDWEST GUARDRAIL SYSTEM (8' POST), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, PAINT TRAFFIC STRIPE (1-COAT), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, AND TRAFFIC MONITORING STATION.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements.

Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 11/11/2014

Contractor: Granite Construction Company **Contact:** Barbara Jacob

Address: 440 Melrose Dr. Ste 200 Vista, CA, 92081

Phone: 760-732-0911 **Fax:** 760-758-1501 **Email:** barbara.jacob@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Material Suppliers: Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; Subcontractors: AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles,

Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; Equipment Rental: Truck Rental, Owner Operators, and Water Truck

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam4opejlv1a> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Date posted: 12/01/2014

Contractor: Papich Construction Co., Inc. **Contact:** Stefani Zysling

Address: PO Box 2210 Pismo Beach, Ca 93448

Phone: 559-565-5040 **Fax:** 559-651-1871 **Email:** szysling@papichco.com

Services needed: We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP's, Lead Compliance Plan, K-Rail, Cold Plane, Import, HMA, Dike, Tack Oil, Struc Concrete, Minor Concrete, MBGR, Striping, Trucking, Aggregates, RHMA, Rumble, Joint Seal

Requirements: Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at dcruce@papichco.com

Date posted: 12/01/2014

Contractor: Aggregate Products, Inc **Contact:** John Velez

Address: 9500 Beverly Rd.

Phone:**Fax:****Email:**

Services needed:

Requirements:

Date posted: 12/02/2014

Contractor: Aggregate Products, Inc **Contact:** Jennifer Tan

Address: 9500 Beverly Rd. Pico Rivera

Phone: 323-558-8000 **Fax:** 323-558-8055 **Email:** johnvelezmainc@earthlink.net

Services needed: Lead compliance plan, progress schedule preparation, construction area signs,



Contact Info

Address:

National Association of Minority Contractors
The Barr Building
910 17th Street, NW, Suite 413
Washington, DC 20006

Phone: 202.296.1600

Fax: 202.296.1644

Email: info@namcnational.org

Get in Touch

Name (required)

GRANITE CONSTRUCTION COMPANY

Email (required)

barbara.jacob@gcinc.com

Subject

RFQ - 11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY

Message

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans


Estimate # 1009

Bid Date

12/18/14 2:00 PM

SEND

ASIAN, inc.



Empowering Diversity by Creating Opportunities

HOME MULTIMEDIA BUSINESS HOUSING FINANCIAL PARTNERS

Login Here

Hi Barbara Jacob,

[Logout](#)

[Ads](#) ▾ [Request for Bids](#)

See all ads from [Barbara Jacob](#)

[Update](#) [Delete](#)

Description

District (Agency): 11

92114

Request Bids From: DBEs

BID Location: FAX 760-758-1501

GRANITE CONSTRUCTION COMPANY

Contract Duration: 1 year

Estimator: Mike Boer

Work Phone: 7607320911

7607581501

12/19/2014

BID Location: FAX 760-758-1501

Contract Description: General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Material Supplies, Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Messing Boards, SWPPP, Traffic Control; Subcontractors: AC Base, Paving Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs Area, Signs-Banking, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Turfing, Earth Retention, Erosion Control, Tree and Shrub Removal, Tree Support, Equipment Rental, Truck Rental, Operator, and Water Trucks.

GRANITE CONSTRUCTION COMPANY

Estimating Assistant: Barbara Jacob 760-732-0911

Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam40pejlvd1a> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Contract Description: General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Material Suppliers: Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; Subcontractors: AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; Equipment Rental: Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY

Estimating Assistant: Barbara Jacob 760-732-0911

Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam40pejlvd1a> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Date for Submittal of Bid Proposal: 12/19/14

Information



Contact

NAWIC #21 San Diego,
PO Box 880725 , San Diego, CA 92168
nawicteran@gmail.com

GRANITE CONSTRUCTION COMPANY

barbara.jacob@gcinc.com

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-
Contractors on the following Project

Project Owner: Caltrans Estimate
1009 Bid Date
12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE
HIGHWAY IN SAN DIEGO COUNTY NEAR
BOULEVARD AND JACUMBA FROM 0.1
MILE EAST OF CRESTWOOD ROAD

Send

Upcoming Events

12/09/14
5:30pm



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

Offer Overview
Granite Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS

Current Status: Active
Last Modified Date: December 01, 2014
Last Modified By: Barbara Jacob

SPECIAL INITIATIVE PROGRAMS

Is this opportunity related to Special Initiative Programs?

[Edit](#)

OPPORTUNITY INFORMATION

[Edit](#)

* First Name: BARBARA
* Last Name: JACOB
* Telephone: 760-732-0911
Fax: 760-758-1501
Email Address: BARBARA.JACOB@GCINC.COM
* Date Open: December 01, 2014
* Date Closed: December 19, 2014

* Opportunity Title: CALTRANS HWY 8 Cold Plane RHMA overlay
* Solicitation ID: 1009 / 11-407004

* Contract Value Amount: \$32,000,000
* Estimated Contract Duration: 9 Months - 1 Year
* Opportunity Type: State Government

* Offer Description: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Material Suppliers: Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; Subcontractors: AC Oike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; Equipment Rental: Truck Rental, Owner Operators, and Water Truck. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Granites requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/ce/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam4opejlv1a> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

* Keywords: CIVIL CONSTRUCTION

* Bond Request: Yes
Bond Amount: Not Specified

*** INDUSTRY CODES**

NAICS: 2341 - Highway, Street, Bridge, and Tunnel Construction

[Edit](#)

*** LOCATION INFORMATION**

San Diego, California USA

[Edit](#)

[Return to Company Details](#)

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Broadcast Report

P 1
 12/01/2014 13:19
 Serial No. A0ED012013825
 TC: 663497

Addressee	Start Time	Time	Prints	Result	Note
18006422437	12-01 13:12	00:00:44	002/002	OK	
18886993875	12-01 13:17	00:01:20	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RL: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVR: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

*** SUB BIDS WANTED ***

DATE: December 1, 2014



FROM: Granite Construction Company
 440 S. Melrose Drive STE 200
 Vista, CA 92081
 Tel: 760-732-0911
 Fax: 760-758-1501

Daily Construction Service
 (800) 642-2437
 Daily Pacific Builder
 (888) 699-3675

REQUESTED BY: Barbara Jacob

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project's) - *Thank You!*

Project: Please see attached List
 Contract No.: _____
 Owner: _____
 Location: _____
 Bid Date/Time: _____

Project: _____
 Contract No.: _____
 Owner: _____
 Location: _____
 Bid Date/Time: _____

Project: _____
 Contract No.: _____
 Owner: _____
 Location: _____
 Bid Date/Time: _____

Project: _____
 Contract No.: _____
 Owner: _____
 Location: _____
 Bid Date/Time: _____

*** SUB BIDS WANTED ***

DATE: December 1, 2014



FROM: Granite Construction Company
440 S. Melrose Drive STE 200
Vista, CA 92081
Tel: 760-732-0911
Fax: 760-758-1501

Daily Construction Service
(800) 642-2437

Daily Pacific Builder
(888) 699-3875

REQUESTED BY: Barbara Jacob

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project(s) - *Thank You!*

Project: Please see attached List

Contract No.: _____

Owner: _____

Location: _____

Bid Date/Time: _____

Project:

Contract No.: _____

Owner: _____

Location: _____

Bid Date/Time: _____

Project:

Contract No.: _____

Owner: _____

Location: _____

Bid Date/Time: _____

Project:

Contract No.: _____

Owner: _____

Location: _____

Bid Date/Time: _____



GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans Estimate # 1009 Bid Date 12/18/14 2:00 PM.

11-407004 - CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR BOULEVARD AND JACUMBA FROM 0.1 MILE EAST OF CRESTWOOD ROAD UNDERCROSSING TO THE IMPERIAL COUNTY LINE
Lead Estimator: Mike Boer, Phone 760-732-0915
Please Fax Quotes to 760-758-1501

General work description: Cold plane, RHMA overlay, and replace approach slabs.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **Material Suppliers:** Aggregates, Asphalt Concrete, Concrete-Ready Mix, , Liquid AC, Message Boards, SWPPP, Traffic Control; **Subcontractors:** AC Dike, Bridge Treatment, Sand / Shot Blast, Electrical-Roadway, Fence/Guardrail, Grind-Cold Plane, Joint Seals-Bridge, Pavement Marking, Profilograph, Pumping-Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Sweeping, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Semi Ends, Trucking-Supers; **Equipment Rental:** Truck Rental, Owner Operators, and Water Truck.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Barbara Jacob 760-732-0911
Fax: 760-7581501

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and <https://app.box.com/s/u8mr1qykam4opejlv1a> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

PLEASE FAX YOUR RESPONSE TO: 760-758-1501

OR VIA EMAIL AT: San.Estimating@gcinc.com / OR Call Barbara at 760-732-0911

COMPANY NAME: _____ / **PHONE:** _____

YES, WE WILL QUOTE / **NO, WE WILL NOT QUOTE**

Thank you for your response



AGC SAN DIEGO

Monday,

PLANROOM

Project Details

DOT 11-407004 Cold plane, RHMA overlay, and replace approach slabs.
BIN #:

Bid Date: 12/18/2014 **Bid Time: 2:00 PM** **Status: Bidding**
Postponed: No

City: San Diego County

County:

Street:

Zip Code:

Google **Maps**

Home
My Desk
Subscriptions
OnDemand Dashboard
Install Software
Help
Legal
Contact Us

Project Type: Cal-Trans
Estimate Low: **Estimate High:** \$32,000,000.00
Bid Packages: No
Contract#/Ref: 32,000,000

Plans Status: Online **Spec Status:** Online
Number of Plans: 1 **Number of Specs:** 1

Plans

Cost:

Project Web Site: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-407004/

Description:

ELECTRONIC BIDDING PROJECT

Cold plane, RHMA overlay, and replace approach slabs. Bids Opening in Sacramento In San Diego County Near Boulevard And Jacumba From 0.1 Mile East Of Crestwood Road undercrossing To The Imperial County Line The Contractor must have either a Class A license or one of the following Class C licenses: C-12. 210 Working Days * 6% DBE Requirement * Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Bid Date Information

Bid Date	Bid Time	Extended	Bid Date Change	Close Date
12/18/2014	2:00 PM	No	No	10/27/2014 3:01:00 PM

Bidders

CDOT

[Print Bidders](#)



AGC SAN DIEGO

Monday,


PLANROOM

Home
My Desk
Subscriptions
OnDemand Dashboard
Install Software
Help
Legal
Contact Us

Bidders List

Your request to be added to the bidders list has been sent.

[Return to Project Details](#)



GRANITE™

Outreach Event Participation

Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
2/2/2010	San Bernardino County Work Force Development	Contractor's Stimulus Workshop	Tami Speer	SB / WBE / DBE / MBE / DVBE
2/4/2010	California Small Business Development Center	Stimulus Opportunities for Small Businesses	Cindy Johnsen	SB / WBE / DBE / MBE / DVBE
1/30/2012	MBDA	Open House	Tami Speer Cindy Johnsen	SB / WBE / DBE / MBE / DVBE
6/21/2012	S.A.M.E.	Camp Pendleton Day	Lee Haven Nelly Menjivar	SB / DBE
11/13-11/14/2012	S.A.M.E. - OC	Society of American Military Engineers Symposium	Tami Speer Lee Haven Matt Beiswenger Fred Thornhill Margie Namba	SB / DBE / 8A Firms / DVBE
11/29/2012	RCTC	Small Business Expo	Tami Speer	SB / WBE / DBE / MBE / DVBE
2/13/2013	LA Metro	Meet the Primes	Tami Speer Lee Haven Jeremy Wiest	SB / WBE / DBE / MBE / DVBE
5/23/2013	LA Metro	LA City Business Matchmaking Event	Brian Dowd Bill Taylor	SB / DBE
8/21/2013	LA Metro	2013 California Construction Expo - Meet the Design/Build Prime Matchmaking	Brian Dowd Bill Taylor	SB / DBE
9/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SB / DBE / UDBE
10/23/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SB / DBE / UDBE
11/11/2013	NAWIC	Monthly Meeting	Cindy Johnsen	SB / WBE / DBE / MBE / DVBE



Outreach Event Participation

Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
11/14/2013	Black Business Association	Small Business Procurement Summit in Los Angeles	Representing ARTI Team Brian Zagorsky, Granite Eugene Bougdanos, RBF	SB / MBE
2/25/2014	LA Metro	Meet the Primes	Representing ARTI Team Tami Speer, Granite John Dudasch, Granite	SB / WBE / DBE / MBE / DVBE
3/20/2014	Caltrans/SANDAG	I-5 NCC CM/GC Outreach	Representing NCC Team Tami Speer, Granite Ken Kubacki, Granite & Panel Representative David Niese, Granite Jeff Hamilton, Sundt De Anna Andrews, Sundt	SB / DBE / DVBE
11/7/2014	City of San Diego	2014 Construction/A&E Networking Expo	Mike Boer Barbara Jacob	SLBE / ELBE



December 19, 2014

Delivery Via: Fed-Ex

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENT, CA 95816-7005

12-23-14 P12:29 RCVD

RE: CA Department of Transportation
Contract No. 11-407004
DBE Information

Ladies and Gentlemen,

Enclosed is the following DBE information per the Project Special Provisions.

- 1 DBE Commitment Form
- 2 Good Faith Efforts Documentation including Attachment A

Tab 1: Breakdown of Items solicited with Selected Subs and Suppliers / Rejected DBEs

Tab 2: Copies of Advertisements

Tab 3: E-Mail – Phone log for SLBE-ELBEs solicited, Opt-In Call List, Fax Confirmations, E-mails and Responses

Tab 4: Outreach to Minority Groups

Tab 5: Extra Efforts

This information demonstrates Granite Construction Company's good faith effort to obtain DBE participation on this contract.

Please feel free to contact us with any questions or concerns.

Thank You,

Mike Boer,
Chief Estimator
Granite Construction Company