

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

10-28-14P12:29 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 12-0F96A4

BID AMOUNT: \$49,439,932.62

\$

BID OPENING DATE: October 23, 2014

BIDDER'S NAME: Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %: 7%

DBE PRIME CONTRACTOR CERTIFICATION¹: NOT APPLICABLE

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
153, 154, 159, 160, 230	Reinforcing Steel and Related (Partial)		Integrity Rebar Placers 1345 Nandina Ave, Perris, CA 92571 (951) 696-6843 DBE Cert #34785	\$1,976,156.56
123, 124, 125, 135, 136	PCC Supplies and Related (Partial)		JC Supply & Manufacturing 1612 S Cucamonga Ave, Ontario, CA 91761 (909) 373-1773 DBE Cert #34132	\$393,913.81
62	Clear and Grub and Related (Partial)		CGO Construction Company, Inc. 3100 East Cedar St. #14, Ontario, CA 91761 (909) 930-5501 DBE Cert #4483	\$169,300.00
186, 188	RCP Pipe Supply and Related (Partial) (100% Manufacturer Credit)		Precon Products P.O. Box 940669, Simi Valley, CA 93094 (805) 527-0841 DBE Cert #651	\$241,999.06
1, 28, 36, 37, 38, 39, 231, 232, 233, 234, 235, 236, 237, 238, 239, 240, 241, 242, 243	Striping and Related (Partial)		Payco Specialties, Inc. 120 N. Second Ave Chula Vista, CA 91910 (619) 422-9204 DBE Cert #102	\$191,586.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation

\$ See Next Page

See Next Page %

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder Christian M. Peich, Vice President

October 27, 2014 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Administrator
 Person to Contact (Please Type or Print)

10-28-14P12:29 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 12-0F96A4

BID AMOUNT: \$49,439,932.62

\$

BID OPENING DATE: October 23, 2014

BIDDER'S NAME: Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %: 7%

DBE PRIME CONTRACTOR CERTIFICATION¹: NOT APPLICABLE

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
127, 128, 129, 281	Asphalt Oil Supply and Related (Partial) (Supplier to Hardy & Harper; 60% supplier credit)		LMS Transport 2751 Avalon Street, Jurupa Valley, CA 92509 (951) 616-3828 DBE Cert #38327	\$697,172.45

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.


Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ 3,670,129.88

7.4 %


 Signature of Bidder Christian M. Peich, Vice President

October 27, 2014 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Administrator
 Person to Contact (Please Type or Print)

CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS • LIC. # 532200
 3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503
 (a UDBe/ DBE Firm) CUCP #4483
 Email: cgoconst2@msn.com

FM
 Bid

TO	DATE October 23, 2014
	BID DOCUMENTS Plans and specifications from Caltrans
ATTENTION	PHONE NUMBER
Estimating Dept.	
5 Freeway at Pico. Caltrans #12-0F96A4	
San Clemente	

PROPOSAL & CONTRACT

DESCRIPTION OF WORK	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
62. Clearing and Grubbing(trees/vegetation only)	LS	LS	LS	\$169,300.00

1. Excludes Traffic control/barricades.
2. Excludes grass, weeds, pruning, and topsoil removal.
3. Excludes utilities/substructures. Asbestos/lead abatement.
4. No permits, testing, bonds, and engineering fees included.
5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.
6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.
7. Not responsible for any spoils or deviations caused by other contractors.
8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.
9. Our Liability Insurance is \$1M/Occurrence, \$2M Aggregate, \$2M Umbrella.
10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.***

ACCEPTED

COMPANY _____

BY: _____

DATE: _____

CGO CONSTRUCTION COMPANY, INC.

BY: CHARLES OJURI - ESTIMATOR

DATE: OCTOBER 23, 2014

Reinforcing Steel and Related (Partial)
Integrity Rebar Placers

Bid Item #	UOM	QTY	UNIT	EXTENTION
153	CY	1,190.00	98.4370	\$ 117,140.03
154	CY	367.00	265.9856	\$ 97,616.72
159	LB	1,188,690.00	1.1423	\$ 1,357,840.59
160	LB	275,440.00	1.1477	\$ 316,122.49
230	LF	2,797.00	31.2609	\$ 87,436.74
				\$ 1,976,156.56



INTEGRITY
REBAR PLACERS

www.integrityrebarplacers.com

1345 Nandina Ave, Perris, CA 92571
Phone: 951.696.6843 Fax: 951.943.7772
Contractor's License # 533729
DBE Cert CLCP # 34785

ESTIMATE # _____ BID/OFFER FORM _____ BID DATE: 10/23/14
BID TIME: 2 PM

TO: _____ ATTN: ESTIMATING

PROJECT NAME: IN SAN CLEMENTE, AVENIDA PICO UNDERCROSSING
PROJECT LOCATION: SAN CLEMENTE, CA 12-0F96A4

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
147	36" CIDH (SIGN FND)	52 LF	125.3036	\$6,515.79
148	60" CIDH (SIGN FND)	200 LF	277.0722	\$55,414.43
153(F)	STRUCTURAL CONC, BARRIER SLAB	1,190 CY	98.4370	\$117,140.04
154(F)	STRUCTURAL CONC, APPROACH SLAB (TYPE N)	367 CY	265.9856	\$97,616.70
159(F)	BAR REINFORCING STEEL (BRIDGE)	1,188,690 LB	1.1423	\$1,357,804.31
160(F)	BAR REINFORCING STEEL (RETAINING WALL)	275,440 LB	1.1477	\$316,131.16
223	CONC BARRIER (TYPE60P) FOB	24 LF	17.9750	\$431.40
224	CONC BARRIER (TPE 60) FOB	3,880 LF	6.1760	\$23,962.80
225(F)	CONC BARRIER (TYPE 60A) FOB	240 LF	8.0050	\$1,921.20
226	CONC BARRIER (TYPE 60D) FOB	1,480 LF	3.9941	\$5,911.20
227	CONC BARRIER (TYPE 60D MOD) FOB	924 LF	8.1890	\$7,566.60
228	CONC BARRIER (TYPE 80R) FOB	240 LF	9.2450	\$2,218.80
229	CONC BARRIER (TYPE 60F MOD) FOB	470 LF	3.8145	\$1,792.80
230(F)	CONC BARRIER (TYPE 736 MOD)	2,797 LF	31.2609	\$87,436.80
			TOTAL	\$2,081,864.03

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____

10-23



Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - UDBE #0BE WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

**BID PROPOSAL
FEDERAL**

Project Description: 12-0F96A4 RT-5 SAN CLEMENTE				Bid Date: 10/23/2014	
Contract Time Limit: 680		W.D./Liquidated Damages: N/A		per C.D. Addendum Month: YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
✓ 1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 2,500.00	\$ 2,500.00
✓ 8	CHANNELIZERS (SURFACE MOUNTED)	510.00	EA	\$ 36.00	\$ 17,850.00
✓ 26	REMOVE YELLOW THERMO. STRIPE (HAZ)	5,840.00	LF	\$ 1.00	\$ 5,840.00
✓ 36	REMOVE PAINT STRIPE	131,000.00	LF	\$ 0.28	\$ 36,680.00
✓ 37	REMOVE THERMO. STRIPE	92,600.00	LF	\$ 0.34	\$ 31,450.00
✓ 38	REMOVE THERMO. PVMT. MARKING	1,580.00	SF	\$ 1.10	\$ 1,749.00
✓ 39	REMOVE PVMT. MARKER	12,800.00	EA	\$ 0.36	\$ 4,480.00
✓ 231	THERMO. PVMT. MARKING (WET VIZ.)	4,630.00	SF	\$ 2.90	\$ 13,137.00
✓ 232	PAINT STRIPE (2-COAT)	164,000.00	LF	\$ 0.20	\$ 32,800.00
✓ 233	PAINT PVMT. MARKING (2-COAT)	1,280.00	SF	\$ 3.50	\$ 4,515.00
✓ 234	4" THERMO. STRIPE (WET VIZ.)	30,200.00	LF	\$ 0.26	\$ 7,852.00
✓ 235	4" THERMO. STRIPE (WET VIZ. BKN. 6-1)	710.00	LF	\$ 1.00	\$ 710.00
✓ 236	4" THERMO. STRIPE (WET VIZ. BKN. 17-7)	5,790.00	LF	\$ 0.80	\$ 4,074.00
✓ 237	4" THERMO. STRIPE (WET VIZ. BKN. 36-12)	36,700.00	LF	\$ 0.24	\$ 8,808.00
✓ 238	6" THERMO. STRIPE (WET VIZ.)	2,120.00	LF	\$ 0.30	\$ 636.00
✓ 239	8" THERMO. STRIPE (WET VIZ.)	9,120.00	LF	\$ 0.85	\$ 7,752.00
✓ 240	8" THERMO. STRIPE (WET VIZ. BKN. 12-3)	3,060.00	LF	\$ 0.40	\$ 1,224.00
✓ 241	8" THERMO. STRIPE (WET VIZ. BKN. 36-12)	7,180.00	LF	\$ 0.40	\$ 2,884.00
✓ 242	PVMT. MARKER (NON-REFL.)	9,210.00	EA	\$ 0.90	\$ 8,289.00
✓ 243	PVMT. MARKER (RETROREFL.)	5,760.00	EA	\$ 2.80	\$ 16,128.00
NOTE 1	WE WILL NEED 20 + SHIFTS OF T/O				\$

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad Insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

PLANS-PERMITS-L.D.'S-SWEEPING-TRAFFIC CONTROL-SURVEYS-STATIONING-CONTROL PTS.-K-RAIL LAYOUT.

INCLUSIONS:

CLEANUP OF YELLOW THERMO. STRIPE REMOVAL (HAZ)

of Working Days to Complete our Work: 26 # of Move-In's Allowed: 6 Add'l Move-In's: \$ 2,500.00

BID AMOUNT: \$ 209,438.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

total: 191,588.00



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 10/20/2014

SHANNON

QUOTE ID: 12094

CUSTOMER NAME: ALL INTERESTED BIDDERS
CONTACT: CUST TO UNLOAD

JOB NUMBER: 10983
JOB TITLE: FREEWAY WIDENING
LOCATION: SAN CLEMENTE

PHONE:
FAX:
Cell or Pgr.:

TRACT:
CONTRACT #:
AGENCY:

Shipping Terms: FOB JOB SITE
Payment Terms: NET 30 DAYS

Price Valid Until: 12/19/2014
Est. lead time from receipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
186 24" RCP 2000D RUBBER GASKET	4560	\$37.63	FT.	\$171,592.80
188 34" X 53" ELLIPTICAL CL III RUBBER GASKET	280	\$187.43	FT.	\$52,480.40

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

TOTAL \$224,073.20
+ tax (8) 17,925.86
total: 241,999.06

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS.**GASKETED AND ELLIPTICAL PIPE AVAIL. IN 8' STRAIGHTS ONLY CUSTOMER TO UNLOAD. ELLIPTICAL TO SHIP DIRECT FROM SUPPLIER TO JOBSITE. CONTACT KARI 805-315-7247*****

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91IS0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: _____

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

PCC Supplies and Related (Partial)
 JC Supply & Manufacturing

Description	UOM	QTY	UNIT	EXTENTION
PCC Cure	GAL	3,305	\$ 5.09	\$ 16,822.45
Lean Cure	GAL	9,517	\$ 3.68	\$ 35,022.56
Expansion Paper	LF	4,930	\$ 2.97	\$ 14,642.10
			Total:	\$ 66,487.11
60% Supplier Credit			X 60%	\$ 39,892.27
Dowel Basket 1.5"	LF	35,042	\$ 8.25	\$ 289,096.50
Dowel Loose 1.5"	EA	309	\$ 5.20	\$ 1,606.80
Tie Loose	EA	11,605	\$ 2.20	\$ 25,531.00
Tie Basket	LF	726	\$ 3.95	\$ 2,867.70
			Total:	\$ 319,102.00
			Subtotal:	\$ 358,994.27
			Tax 8%	\$ 28,719.54
			Subtotal:	\$ 387,713.81
			Freight	\$ 6,200.00
			Grand Total	\$ 393,913.81

JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Date	Estimate #
10/23/2014	11501

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
12-0F96A4	ONTARIO, CA	11/22/2014	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg ***SUPPLIED ITEMS*** 7% DBE MOH-YES CT# 12-0F96A4 Bid Date 10/23/14 (SCHEDULE 1/3 2015, 2016 & 2017) ATTN: STEVE BELL CA DOT HYDROCURE RESIN WHITE 2WS IN 275 GAL TOTES CA DOT HYDROCURE WAX 20WS IN 275 GAL TOTES <i>CURE WAX</i> LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 1.3' X 10' APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) SAN CLEMENTE, CA. Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to				
	3,300	GAL	5.09	16,797.00T
	5,775	GAL	3.68	21,252.00T
	5,900	LF	2.97	17,523.00T
	3	EA	400.00	1,200.00
QUOTED BY: BENITA BLANCHARD	Subtotal Sales Tax (8.0%) Total			

JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue
Ontario, CA 91761

Date	Estimate #
10/23/2014	11501

909-373-1773 909-373-1785 FAX

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
12-0F96A4	ONTARIO, CA	11/22/2014	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>express as lineal feet.</p> <p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>Applicable sales tax will be applied as necessary at time of shipment</p>				
QUOTED BY: BENITA BLANCHARD		Subtotal Sales Tax (8.0%) Total		

JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Date	Estimate #
10/23/2014	11501

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms		Freight
I2-0F96A4	ONTARIO, CA	11/22/2014	Net 30		PPD & BILL
Description	Qty	U/M	Cost	Total	
<p>****CHEMICAL ESCALATORS: Must receive written purchase order within 30 days of quote date. Purchase orders received after 30 day will e subject to current market price at the time. Unless otherwise noted, prices are FOB Pomona, CA. Delivered prices are subject TO additional fuel surcharges (when applicble) as imposed by freight carriers, which are beyond our control. All other terms and conditions apply including re-stock fees. PURCHASE ORDER MUST BE PLACE WITHIN 30 DAYS OF TODAY'S QUOTE DATE OTHERWISE THIS QUOTE WILL EXPIRE. A 3% ESCALATOR WILL BE APPLIED TO MATERIAL SHIPPING 6 MONTHS AFTER ORIGINAL QUOTE DATE AND EVERY 6 MONTHS THEREAFTER IF NECESSARY. A RE-QUOTE MAY BE REQUESTED IF THE QUOTE HAS EXPIRED.</p>					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$56,772.00	
		Sales Tax (8.0%)		\$4,445.76	
		Total		\$61,217.76	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
10/23/2014	11500

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
12-0F96A4	ONTARIO, CA	12/22/2014	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg 100% Credit on Steel Items 7% DBE MOH-YES CT# 12-0F96A4 Bid Date 10/23/14 (SCHEDULE 1/3 2015, 2016 & 2017) ATTN: STEVE BELL WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO .95' PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER 33,750 LF 8.25 278,437.50T 1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER- 9 # EA. 300 EA 5.20 1,560.00T TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR UP TO .95' PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 750 LF 3.95 2,962.50T #6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 - 3.75 # EA. 11,200 EA 2.20 24,640.00T APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) SAN CLEMENTE, CA. 10 EA 500.00 5,000.00 Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package				
QUOTED BY: BENITA BLANCHARD			Subtotal	
			Sales Tax (8.0%)	
			Total	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
10/23/2014	11500

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
12-0F96A4	ONTARIO, CA	12/22/2014	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off</p>				
QUOTED BY: BENITA BLANCHARD				Subtotal Sales Tax (8.0%) Total

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
10/23/2014	11500

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms		Freight
12-0F96A4	ONTARIO, CA	12/22/2014	Net 30		PPD & BILL
Description	Qty	U/M	Cost	Total	
load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour. Applicable sales tax will be applied as necessary at time of shipment					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$312,600.00	
		Sales Tax (8.0%)		\$24,608.00	
		Total		\$337,208.00	



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@la-grinding.com

2751 Avalon St, Jurupa Valley, CA 92509



UDBE # 40561 | SBE# 43392

COMPANY: Vulcan ATTN: Estimating
PROJECT NAME: Caltrans #12-0F96A4

BID DATE: 10-23-14

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item # Oil Supply:** (1) ~~1,920~~ Tons of PG64-10 at \$506 per Ton (Indexed), (2) 680-Tons of PG 64-16 at \$506 per Ton (Indexed). *total tons 2,137.91* $2,137.91 \times 506 = \$1,081,782.46$
- **Item # Haul:** (1) 2,600 Tons of PG64-10/16 at \$37.50 per Ton to Corona. $2,137.91 \times 37.50 = \$80,171.625$
- **Item Numbers:** *2,137.91* $total: = \$1,161,954.09$
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7. (no sales taxes or environmental fees included)
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
4. QUOTE IS NULL & VOID AFTER 10-31-14.
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

$\$1,161,954.09$
 \times 60%

 $\$697,172.45$

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

Standard Rental Rates for 2013 – LMN INCORPORATED "A COLD MILLING CO." & LMS TRANSPORT

GOOD FAITH EFFORTS DOCUMENTATION - DBE

10-23-14P12:50 RCVD

ES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Section B.			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Section C.					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

10-28-14P12:50 RCVD

ES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
See Section D.	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Section E.			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Section F.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Section G.

8. Include additional data to support a demonstration of good faith efforts.

See Section H.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96A4 Route 5 Avenida Pico

Section A

A. List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with its own forces and those items have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
-----------------------------	--	---	--------------------	-------------------------------

Flatiron West, Inc. analysis shows that total dollars made available to bid was 40.46% of the total bid price of \$49,439,932.62.

Contract No. 12-0F96A4

Project Name - Route 5 Avenida Pico

Total Bid: \$ 49,439,932.62

Attachment A-1

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
AC Dike	N	Y	\$13,432	0.03%
Aggregate Supply	N	Y	\$1,290,415	2.61%
Asphalt Paving	N	Y	\$4,608,052	9.32%
Bridge Demolition	N	Y	\$261,928	0.53%
CIDH Pile	N	Y	\$0	0.00%
Clear and Grub	N	Y	\$170,000	0.34%
Cold Plane AC	N	Y	\$122,267	0.25%
Concrete Barrier	N	Y	\$516,467	1.04%
Concrete Supply	N	Y	\$1,272,166	2.57%
Construction Area Signs	N	Y	\$55,000	0.11%
Electrical	N	Y	\$2,645,000	5.35%
Erosion Control	N	Y	\$13,851	0.03%
Fencing and Railing	N	Y	\$23,336	0.05%
Guardrail	N	Y	\$109,063	0.22%
Hydroseed	N	Y	\$13,851	0.03%
Joint Seal	N	Y	\$15,227	0.03%
Landscape and Irrigation	N	Y	\$1,251,069	2.53%
Manholes	N	Y	\$0	0.00%
Materials Trucking	N	Y	\$2,500,000	5.06%
Minor Concrete	N	Y	\$464,845	0.94%
Miscellaneous Iron And Steel	N	Y	\$44,710	0.09%
Overhead Signs	N	Y	\$736,121	1.49%
Pipe Supply	N	Y	\$469,630	0.95%
Pre/Post Construction Surveys	N	Y	\$20,000	0.04%
Prestressing	N	Y	\$272,455	0.55%
Reinforcing Steel	N	Y	\$2,212,087	4.47%
Roadside Sign	N	Y	\$164,000	0.33%
Rock Slope Protection	N	Y	\$575	0.00%
Shotcrete	N	Y	\$228,000	0.46%

Contract No. 12-0F96A4

Project Name - Route 5 Avenida Pico

Total Bid: \$ 49,439,932.62

Attachment A-1

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
Street Sweeping	N	Y	\$270,000	0.55%
Striping	N	Y	\$194,506	0.39%
Temporary Crash Cushion Module	N	Y	\$44,048	0.09%

Total Available DBE Participation: \$20,002,121 40.46%

Notes:

1. Flatiron West, Inc. provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above if

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96A4 Route 5 Avenida Pico

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
--------------------------------	--------------------------------------	--------------------------------------

Flatiron West, Inc. contacted DBE's through GradeBeam by email/fax on 9/12/2014. Additional solicitations by fax and/or e-mail were sent on 10/14/2014, to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron West, Inc. also made follow-up phone calls on 10/17/2014 & 10/20/2014 to DBE's who had not yet indicated their intention to bid.

Flatiron West, Inc. successfully faxed or emailed an invitation to Bid ("IFB") to 189 subcontractors/suppliers through GradeBeam.

Please see the following Attachments:

- **Solicitation Database (GradeBeam printout)**
- **IFB faxed and/or emailed (GradeBeam printout)**
- **IFB Addendum Notice for Addendum 1 faxed or emailed (GradeBeam printout)**
- **IFB and Addendum Notice Message History Report (GradeBeam printout)**
- **Followup Phone Log**

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: 10/23/2014
 Owner: Department of Transportation (Caltrans)
 DBE Solicitation Database

Company Name	Phone #	Email	City	State
A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Palmdale	CA
A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Corona	CA
A Plus Signs	(559) 275-0700	pacheco@1430espn.com	Fresno	CA
A S CDNTRACTORS, INC.	(209) 742-6684	deni@sti.net	MARIPOSA	CA
A To Z Building	(310) 320-0009	nhan@atozbuilding.com	Torrance	CA
A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Lincoln	CA
ACCULINE SURVEY, INC	(858) 483-6665	ACCULINESURVEY@SBCGLOBAL.NET	San Diego	CA
Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	La Puente	CA
ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Long Beach	CA
Adanta, Inc.	(707) 709-8894	kimberlypatz@adanta-inc.com	Sacramento	CA
Advanced Geosolutions, Inc.	(310) 796-9000	sgcallan@advgeosolutions.com	Lake Forest	CA
Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demoandgrading.com	Winnetka	CA
Agri Service, Inc.	(760) 216-3385	julia@agriserviceinc.com	Oceanside	CA
Aguirre & Associates	(619) 464-6978	mickey@aguirre-inc.com	La Mesa	CA
AJ EXCAVATION	(559) 408-5908	alisa@movendirt.com	FRESNO	CA
Alert-O-Lite, Inc.	(559) 265-4550	mitchd@alertolite.com	Fresno	CA
Alfred Civil Engineering	(916) 241-5309		Citrus Heights	CA
ALL CITIES ENTERPRISES	(909) 292-0315	tmcgetrick@allcitiesent.com	Corona	CA
ALL CITIES FENCE CO.	(909) 947-9289	BARRONTM@AOL.COM	CORONA	CA
Alta Land Surveying, Inc.	(619) 713-2582	jaime@altalandsurveying.com	La Mesa	CA
Althouse and Meade, Inc.	(805) 237-9626		Paso Robles	CA
ALYSON CONSULTING	(619) 851-3331	jtaylor@me.com	Ramona	CA
Amcon Development, Inc.	(626) 369-5845	tina@amcondev.com	City of Industry	CA
America Pacific Construction	(559) 577-9999	apconstruction09@gmail.com	Brea	CA
American Steel Placers	(909) 884-6031	rusty@steelplacers.com	San Bernardino	CA
Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Torrance	CA
Axner Excavating, Inc.	(530) 222-0539	axner@shasta.com	Redding	CA
BAJA PACIFIC	(760) 213-5462	adolfo@sgwebsite.com	SAN MARCOS	CA
Barraza & Sons Heavy Equipments	(323) 981-9190	barrazaandsons@sbcglobal.net	Commerce	CA
BERGGREN LAND SURVEYING & MAPPING INC	(858) 824-0034	J.berggren@prodigy.net	San Diego	CA
Bert Salas, Inc.	(619) 562-7711	bsalaz@bertsalasinc.com	Santee	CA
BETH SWERSIE, LAND SURVEYOR	(619) 204-5606	bswersie@cox.net	San Diego	CA
Buena Vista Landscape, inc.	(714) 771-2563	b.v.landscape@pacbell.net	Orange	CA
BUTLER & SON TRUCKING	(714) 871-1356	pbutler260@yahoo.com	LA HABRA	CA
C & S Early Trucking	(661) 944-2210	661-944-2210	Littlerock	CA
C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sylmar	CA
C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crgann demolition.com	NUEVO	CA
Cadit Company, inc.	(817) 430-4409	bids@caditcompany.com	Roanoke	TX
Cali Concrete	(661) 398-8143	info@caliconcretetecorporation.com	Bakersfield	CA
California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	estimating@austin-enterprise.com	Bakersfield	CA
California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	La Puente	CA
Canales Demolition and Hauling, Inc.	(619) 204-2422	canalesdemo@gmail.com	Spring Valley	CA
Cap Construction	(619) 691-8572	mary.cap@cox.net	Lakeside	CA
Caplinger Construction, Inc.	(909) 880-6200	sooners7@wilblue.net	DEVORE HEIGHTS	CA
CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	LAKE SIDE	CA
CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Ontario	CA
Citwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Los Angeles	CA
CL Surveying & Mapping	(909) 484-4200	lam@cl-survey.com	Corona	CA
Code Precast Products, Inc.	(661) 746-0466	abran@codeprecast.com	Shafter	CA
Collins Trucking	(323) 327-6060	collinsdumtpk@sbcglobal.net	Inglewood	CA
Command Performance Constructors	(562) 997-9410	estimating@cpconstructors.com	Signal Hill	CA
CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.com	WHITTIER	CA
Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	El Cajon	CA
CT Concrete Cutting, Inc.	(951) 698-7745	ctandco@verizon.net	Murrieta	CA
DCN Corporation	(619) 253-4247	dcnconstruction@yahoo.com	San Marcos	CA
Deltech Engineering	(714) 495-9755	abil@deltechengineeringinc.com	Santa Ana	CA
Dimure Corp	(619) 647-3996	dm3mlm@me.com	La Mesa	CA
Dirt & Aggregate Interchange, Inc.	(503) 661-5093	contractor@dirtagg.com	Fairview	OR
Dirt Market	(408) 395-1490	sharris@tuckerenginc.com	Los Gatos	CA
Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Wildomar	CA
Diversified Product Industrial, Ltd.	(310) 858-5505	dpiltd@ca.rr.com	Beverly Hills	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: 10/23/2014
 Owner: Department of Transportation (Caltrans)
 DBE Solicitation Database

Company Name	Phone #	Email	City	State
D-Line Constructors, Inc.	(510) 251-6400	tony@dlineconstructors.com	Oakland	CA
DREAMBUILDER	(714) 646-3697	dreambuilder.construction@gmail.com	PLACENTIA	CA
DSS Sweeping & Water Truck Rentals	(760) 200-7244	dssrentals@aol.com	San Pedro	CA
DYNAMIC CONSULTING ENGINEERS, INC	(760) 545-0162	cbeltran@dceinc.pro	Imperial	CA
DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	jundynamic@aol.com	National City	CA
Eagle Engineering And Construction, Inc	(650) 367-8000	brooks.curtis@att.net	Redwood City	CA
EAR Environmental & Remediation Management	(951) 735-5575	rpendurthi@earmanagement.com	Riverside	CA
EAST BAY SIGN CD., INC.	(415) 431-8882	christina@bordendecal.com	SAN FRANCISCO	CA
Edison Construction, Inc.	(661) 366-6311	Eci@lightspeed.net	Bakersfield	CA
EFFEK ELECTRIC	(951) 361-1079	effekelectric@yahoo.com	Riverside	CA
Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	San Bernardino	CA
Eskey Benavidez Corporation	(209) 728-1641	ebcesky@yahoo.com	Douglas	CA
Exbon Development, Inc.	(562) 777-8900	info@exbon.com	Cerritos	CA
Falcon Builders & Developers, Inc.	(559) 226-1994	monicar@falconbuildersanddevelopers.com	Fresno	CA
FAYE STEWART TRANSPORTATION SERVICE LLC	(602) 233-3500	faye@fayestewarttrans.com	PHDENIX	AZ
Fine Grade Equipment	(661) 949-8788	john@finegradeinc.com	Lancaster	CA
Fore Engineering Construction, Inc	(714) 258-1100	foreeng@earthlink.net	Irvine	CA
Four Star Rebar Inc	(909) 792-5514	cynthia@fourstarrebar.com	Redlands	CA
FRANK ZABEL TRUCKING CO.	(707) 443-4277	zabeltrucking@gmail.com	EUREKA	CA
G & F Concrete Cutting Inc.	(714) 648-0397	g.ferguson@gfconcretcutting.com	Santa Ana	CA
G2 Construction, Inc.	(714) 448-8080	Jaivarado@g2construction.com	Garden Grove	CA
Gates Enterprises, Inc.	(714) 382-6707	jillyr.gatesenterprises@gmail.com	Los Angeles	CA
Grace Electric, Inc.	(661) 587-1257	gmad1961@gmail.com	Bakersfield	CA
GREENVIEW LANDSCAPE	(951) 359-5516	Ignacio@gvlandscapeco.com	RIVERSIDE	CA
GSJ Utility Supply & Service	(562) 404-1113	luisd@sanberg.com	Santa Fe Springs	CA
GW Peoples Contracting Company, Inc.	(703) 403-6265	rbanks.gwpeoples@gmail.com	Arlington	VA
H P Trucking	(323) 321-2554	herbertpalmer70@yahoo.com	Los Angeles	CA
Hamanaka Painting Co.	(707) 444-3340	mutaba@northcoast.com	Eureka	CA
Hard Hat Sweeping, Inc.	(562) 298-7956	hardhatsweeping@gmail.com	Whittier	CA
Henry James Laffitte	(323) 770-2636	hialffitte@aol.com	Carson	CA
HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Escondido	CA
In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Ramona	CA
Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Perris	CA
Interior Demolition, Inc.	(818) 249-4932	office@interwestpacific.com	Montrose	CA
J FRANCIS CDMPANY	(951) 776-9100	diana@jfranciscompany.com	Riverside	CA
Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Wildomar	CA
JOHN C. PAYNE	(626) 357-7056		IRWINDALE	CA
JUS DUMPIN, LLC	(310) 946-6996	glennlennbayless@yahoo.com	COMPTON	CA
K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Roseville	CA
KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	EL CAJON	CA
Kern County Custom Concrete	(661) 872-4602	JerryKCCC@yahoo.com	Bakersfield	CA
Kissinger Trucking & Equipment Rental	(619) 660-7488	kissingertrk@att.net	Spring Valley	CA
KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	VISALIA	CA
L A Welding & Fabrication Corp.	(818) 621-8447	lawelding1@gmail.com	Sylmar	CA
L. Riley Trucking & Dispatch	(310) 530-1720	LRILEYTRUCKING@YAHOO.COM	Harbor City	CA
Landmark Surveying Solutions, inc.	(909) 863-9044	info@landmark-ss.com	Highland	CA
Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Santa Clarita	CA
Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Ontario	CA
Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	La Habra	CA
LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Chino Hills	CA
Loera Trucking	(951) 903-4191	corintal@aol.com	Norco	CA
Logans Marketing Construction Material Supplier	(619) 233-3766	vplogansmarketing@yahoo.com	San Diego	CA
Lone Star Landscape, Inc.	(408) 682-0100	bob@lonestarlansd.net	San Martin	CA
LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	lovettexcavating@earthlink.net	WRIGHTWOOD	CA
Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Eitwanda	CA
Lyteforms	(909) 680-8123	lyteforms@gmail.com	Chino	CA
Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	San Dimas	CA
Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Temecula	CA
Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com; hwilliams@martinezsteel.com	Claremont	CA
MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	gina@mascorroconcrete.com	THOUSAND PALMS	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)

Bid Date: 10/23/2014

Owner: Department of Transportation (Caltrans)

DBE Solicitation Database

Company Name	Phone #	Email	City	State
Maskell Robins	(909) 574-8662	alex@maskellpipe.com	Fontana	CA
Mass X	(559) 472-3274	massx6@hotmail.com	Clovis	CA
MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	LAKESIDE	CA
MC2 ENGINEERING AND SURVEYING SOLUTIONS	(760) 592-6428	mauricio.lam.mc2@gmail.com	CALEXICO	CA
MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	CARSDN	CA
MCV COMPANIES INC	(760) 294-9858	virgil@mcvcompanies.com	Escondido	CA
MG LIGHTING & ELECTRIC, INC	(760) 770-5696	mgprez@earthlink.net	Palm Desert	CA
Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Los Angeles	CA
MONTANI TRUCKING, INC.	(310) 946-5411	montani.trucking@sbcglobal.net	HAWTHORNE	CA
Morales Contracting Services	(626) 856-3646	mcs.rexhand@verizon.net	Baldwin Park	CA
Morgner Construction Management	(818) 461-8100	isegovia@morgnerco.com	Sherman Oaks	CA
MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	ATWATER	CA
Newland Entities, Inc.	(530) 755-1178	rcervantes@newlandentities.com	Yuba City	CA
Olympic Engineering Construction	(619) 764-8190	Olympicgus@yahoo.com	San Diego	CA
Ortiz Asphalt Paving	(951) 966-7060	bruceortiz@aol.com	San Bernardino	CA
Ost Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Ventura	CA
Otto Trucking	(818) 355-1098	ottosilve@sbcglobal.net	Glendale	CA
Payco Specialties	(619) 422-9204	bill@payco.biz	Chula Vista	CA
PK Construction	(626) 773-6963	zckingpk81@gmail.com	Altadena	CA
PORTILLO CONCRETE	(619) 466-4639	mtmr@cox.net	LEMON GROVE	CA
Precision Concrete, Inc.	(805) 928-0957	pciestimator@aim.com	Santa Maria	CA
Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Simi Valley	CA
Pruitt Trucking Inc.	(626) 644-1236	pruitttruckinginc@hotmail.com	Altadena	CA
QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	RAMONA	CA
R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Martinez	CA
Ray's Trucking	(310) 538-9891	lucky lady555@sbcglobal.net	Torrance	CA
RD CONSTRUCTION	(951) 279-5020	rdconst69@netzero.com	CORONA	CA
REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rlm@reyeslm.com	VISTA	CA
Rio Jordan Construction	(562) 942-0228	jordan@riojordaninc.com	Pico Rivera	CA
Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Corona	CA
Rmt Landscape Contracts, Inc	(510) 568-3208	Kari@RMTLandscape.com	Oakland	CA
ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	rockstructures@sbcglobal.net	CORONA	CA
Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Chula Vista	CA
Rupert Construction Supply, LLC	(925) 229-5577	karen@rupertsupply.com	Martinez	CA
5 C ENVIRONMENTAL, INC.	(909) 947-4859	scenv@verizon.net	Ontario	CA
5 Chaves Construction, Inc.	(805) 543-9340	steve@Schavesconstruction.Com	San Luis Obispo	CA
Safe Guard Fence	(951) 741-0854	charlene@sbcglobal.net	Norco	CA
Safe Utility Exposure, Inc	(562) 715-1414	rmiller@suecorp.com	La Mirada	CA
Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Norco	CA
Sam Rod Corp.	(661) 945-3602	drodriquez@samrodcorp.com	Lancaster	CA
Sampo Engineering, Inc.	(760) 436-0660	vince@sampoengineering.com	Encinitas	CA
SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	POWAY	CA
Sedano Construction	(951) 264-6928	sedanom@yahoo.com	Hemet	CA
Siteworks Construction, Inc.	(925) 284-1437	kdesena@linkzone.com	Walnut Creek	CA
So. Cal Traffic Inc	(858) 792-4495	cecilia@socaltraffic.net	Solana	CA
Sol Construction, Inc.	(951) 784-5209	pmendoza@Sol-Construction.Com	Riverside	CA
Solid Construction, Inc.	(661) 201-3627	queenie_chief2003@yahoo.com	Bakersfield	CA
Soto Fence Co.	(559) 230-1444	info@sotofence.com	FRESNO	CA
South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Fallbrook	CA
Southwest Trucking Group, LLC	(323) 620-0377	SWTrucking@sbcglobal.net	Los Angeles	CA
STEVE DOVALI CONSTRUCTION, INC.	(559) 255-7603	dovalicconstruction@gmail.com	FRESNO	CA
Stone Concepts, Inc.	(805) 331-4121	stone_concepts@verizon.net	BUELLTON	CA
Suarez & Munoz Construction, Inc.	(510) 782-6065	john@suarezmunoz.com	Hayward	CA
Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Fillmore	CA
T & T TRUCKING GROUP	(909) 772-8771	ajmiranda88@gmail.com	CHINO	CA
Talus Comstruction	(925) 406-4756	sharon@teamtalus.com	San Ramon	CA
Tdw Construction	(925) 455-5259	george@tdwconstruction.com	Livermore	CA
Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Chula Vista	CA
Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Anaheim	CA
Triumph Geo-Synthetics, Inc.	(714) 237-1550	ron@triumphgeo.com	Anaheim	CA
UDBE STEEL	(951) 529-3359	udbest.eel2011@gmail.com	RIVESIDE	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)

Bid Date: 10/23/2014

Owner: Department of Transportation (Caltrans)

DBE Solicitation Database

Company Name	Phone #	Email	City	State
United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	City Of Industry	CA
Versa Steel, Inc.	(503) 287-9822	bernie@versasteel.com	Portland	OR
Vintage Paving Co Inc	(530) 795-0132	donl@vintagepavingco.com	Winters	CA
W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Alta Loma	CA
Wagner Engineering And Survey, Inc	(818) 892-6565	mail@wesinc.org	Northridge	CA
WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	RIVERSIDE	CA
WHITEHORN CONSTRUCTIDN, INC	(951) 245-4688	loran@whitehornconstruction.com	LAKE ELSINORE	CA

[View Invitation Online](#)



**Flatiron West, Inc.
Invitation To Bid**

To: EFEEK ELECTRIC
ATTN: Estimating Department
8632 ROCKING HORSE CIRCLE
Riverside , CALIFORNIA , 92509
Phone: (951) 361-1079
Fax:
Email: effekelectric@yahoo.com

From: Flatiron West, Inc.
ATTN: Sandra French
1770 La Costa Meadows Drive
San Marcos , CALIFORNIA , 92078
Phone: (909) 597-8413
Fax: (909) 597-8635
Email: OCLABids@flatironcorp.com

Access Project Online

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=669185&i=74894644>*

Selecting a Bid Intent button above will update your response to this Invitation within GradeBeam.com

Project:	Route 5 Avenida Pico (Contract No. 12-0F96A4)		
Bid Due:	10/23/2014 2:00:00 PM PT		
Location:	San Clemente, San Clemente, CALIFORNIA 92054		
Start Date: N/A	End Date: N/A	Estimated Value: \$60,000,000	
UCI Code(s): 260000 - Electrical			
Project Description:			

Flatiron West Inc.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Tel: (909) 597-8413 Estimating Fax: (909) 597-8635

****Please note we have a new Phone Number, Fax Number and Email Address for projects we are bidding
In: Orange, Los Angeles, Riverside and San Bernardino Counties****

**PLEASE SUBMIT QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO
OCLABIDS@FLATIRONCORP.COM**

DBE Goal 7%

Quotes for Services & Supplies requested for, but not limited to:

- AC Dike
- Concrete Supply
- Landscape and Irrigation
- Prestressing
- Aggregate Supply
- Construction Area Signs
- Manholes
- Reinforcing Steel
- Asphalt Paving
- Electrical
- Materials Trucking
- Roadside Sign
- Bridge Demolition
- Erosion Control
- Minor Concrete
- Rock Slope Protection
- CIBH Pile
- Fencing and Railing
- Miscellaneous Iron And Steel
- Shotcrete
- Clear and Grub
- Guardrail
- Overhead Signs
- Street Sweeping
- Cold Plane AC
- Hydroseed
- Pipe Supply
- Striping
- Concrete Barrier
- Joint Seal
- Pre/Post Construction Surveys
- Cushion

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F96A4/. Additionally, plans and specifications are available to view at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view the documents.

Additional Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Additionally, plans and specifications are available at , CA and Chino, CA. Please call to make an appointment to view plans and specifications.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp

Enter the ORGiD & ITBiD from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call GradeBeam.com Support at: 866-482-7669.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

Will Bid	Will Not Bid	Undecided
----------	--------------	-----------

Selecting a Bid Intent button above will update your response to this Invitation within GradeBeam.com

MsgID: 118779236

[View Invitation Online](#)



**Flatiron West, Inc.
Addendum**

To: Diversified Product Industrial, Ltd.
ATTN: Jack Pryor
468 North Camden Drive, Suite 200
Beverly Hills, CALIFORNIA, 90210
Phone: (310) 858-5505
Fax: (323) 298-7891
Email: dpitd@ca.rr.com

From: Flatiron West, Inc.
ATTN: Sandra French
1770 La Costa Meadows Drive
San Marcos, CALIFORNIA, 92078
Phone: (909) 597-8413
Fax: (909) 597-8635
Email: OCLABids@flatironcorp.com

Access Project Online

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=276346&i=74894743>*

Selecting a Bid Intent button above will update your response to this Invitation within GradeBeam.com

Project:	Route 5 Avenida Pico (Contract No. 12-0F96A4)
Subject:	Addendum 1: Route 5 Avenida Pico Project
Message Type:	ITBAddendum

Project Description:

Addendum 1 has been posted to GradeBeam for the Route 5 Avenida Pico Project. Please log on to view/download.

If you have not indicated your intention to bid, please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid." If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

Selecting a Bid Intent button above will update your response to this Invitation within GradeBeam.com

MsgID: 121215669

Message History: Route 5 Avenida Pico (Contract No. 12-0F96A4)

StartDate 9/12/2014 0:00
 EndDate 10/23/2014 23:59

DateSent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Fine Grade Equipment	(661) 949-8788	john@finegradeinc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Dirt Market	(408) 395-1490	sharris@tuckerenginc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	C. P. R. Trucking	(818) 837-8333	ana@cprrucking.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	DCN Corporation	(619) 253-4247	dcnconstruction@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Bert Salas, Inc.	(619) 561-7711	bsalaz@bertsalasinc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demandgrading.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	American Steel Placers	(909) 884-6031	rusty@steelplacers.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Suarez & Munoz Construction, Inc.	(510) 782-6065	john@suarezmunoz.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	KRC SAFETY CD., INC.	(559) 732-0393	calebh@krksafety.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Tdw Construction	(925) 455-5259	george@tdwconstruction.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com; hwilliams@martinezsteel.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Cal Concrete	(661) 398-8143	info@calconcretecorporation.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Interior Demolition, Inc.	(818) 249-4932	office@interwestpacific.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Exbon Development, Inc.	(562) 777-8900	info@exbon.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Rmt Landscape Contracts, Inc	(510) 568-3208	Kari@RMTLandscape.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Talus Construction	(925) 406-4756	sharon@teamtalus.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Lone Star Landscape, Inc.	(408) 682-0100	bob@lonestarlnd.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Newland Entities, Inc.	(530) 755-1178	rcervantes@newlandentities.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Alert-O-Lite, Inc.	(559) 265-4550	mitchd@alertolite.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Lindy's Cold Planning	(562) 697-2286	bristrump@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Diversified Product Industrial, Ltd.	(310) 858-5505	dpilt@ca.rr.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Versa Steel, Inc.	(503) 287-9822	bemie@versasteel.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Axner Excavating, Inc.	(530) 222-0539	axner@shasta.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Maskell Robins	(909) 574-8662	alex@maskellpipe.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Advanced Geosolutions, Inc.	(310) 796-9000	rverduzco@advgeosolutions.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Dirt & Aggregate Interchange, Inc.	(503) 661-5093	contractor@dirtagg.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	ALL CITIES ENTERPRISES	(909) 292-0315	tmcgetrick@allcitiesent.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Vintage Paving Co Inc	(530) 795-0132	doni@vintagepavingco.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Ost Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	California Grinding Specialties Inc;AUSTIN ENT	(661) 589-1001	estimating@austin-enterprise.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	G & F Concrete Cutting Inc.	(714) 648-0397	g.ferguson@gfconcretecutting.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Rupert Construction Supply, LLC	(925) 229-5577	karen@rupertsupply.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Payco Specialties	(619) 422-9204	bili@payco.biz	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	In-Line Fence & Railing Co., Inc	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB

Message History: Route 5 Avenida Pico (Contract No. 12-0F96A4)

StartDate 9/12/2014 0:00
 EndDate 10/23/2014 23:59

DateSent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Precision Concrete, Inc.	(805) 928-0957	pciestimator@aim.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Command Performance Constructors	(562) 997-9410	estimating@cpconstructors.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Code Precast Products, Inc.	(661) 746-0466	abran@codeprecast.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Triumph Geo-Synthetics, Inc.	(714) 237-1550	ron@triumphgeo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Cadit Company, Inc.	(817) 430-4409	bids@caditcompany.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Sam Rod Corp.	(661) 945-3602	drodriguez@samrodcorp.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	So. Cal Traffic Inc	(858) 720-0179	cecilia@socaltraffic.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	PK Construction	(626) 773-6963	zkingpk81@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Morales Contracting Services	(626) 856-3646	mcs.rexhand@verizon.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	WHITEHDRN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rlm@reyeslm.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	PORTILLO CONCRETE	(619) 466-4639	mtmr@cox.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	gina@mascorroconcrete.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	ALL CITIES FENCE CO.	(909) 947-9289	BARRONTM@AOL.COM	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	BAJA PACIFIC	(760) 213-5462	adolfo@sgivwebsite.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	RD CONSTRUCTION	(951) 279-5020	rdconst69@netzero.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crgannremolition.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	T & T TRUCKING GROUP	(909) 772-8771	ajmiranda88@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	rockstructures@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	MONTANI TRUCKING, INC.	(310) 946-5411	montani.trucking@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	lovettexcavating@earthlink.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	JOHN C. PAYNE	(626) 357-7056	(626) 359-2899	Sent	3	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	GW Peoples Contracting Company, Inc.	(703) 403-6265	rbanks.gwpeoples@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	FAYE STEWART TRANSPORTATION SERVICE LLC	(602) 233-3500	faye@fayestewarttrans.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	FRANK ZABEL TRUCKING CO.	(707) 443-4277	zabeltrucking@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	EAST BAY SIGN CO., INC.	(415) 431-8882	christina@bordendecal.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	OREAMBUILDER	(714) 646-3697	dreambuilder.construction@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	BUTLER & SON TRUCKING	(714) 871-1356	pbutler260@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	A 5 CONTRACTORS, INC.	(209) 742-6684	deni@sti.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Morgner Construction Management	(818) 461-8100	isegovia@morgnerco.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Edison Construction, Inc.	(661) 366-6311	Eci@lightspeed.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Landmark Surveying Solutions, Inc.	(909) 863-9044	info@landmark-ss.com	Sent	1	ITB

Message History: Route 5 Avenida Pico (Contract No. 12-0F96A4)

StartDate 9/12/2014 0:00
 EndDate 10/23/2014 23:59

DateSent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Adanta, Inc.	(707) 709-8894	kimberlypatz@adanta-inc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Wagner Engineering And Survey, Inc	(818) 892-6565	mail@wesinc.org	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Logans Marketing Construction Material Suppli	(619) 233-3766	vplogansmarketing@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Safe Utility Exposure, Inc		rmiller@suecorp.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Hard Hat Sweeping, Inc.	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	H P Trucking	(323) 321-2554	herbertpalmer70@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Collins Trucking	(323) 327-6060	collinsdumprtk@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Lyteforms	(909) 680-8123	lyteforms@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontucking.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Eagle Engineering And Construction, Inc	(650) 367-8000	brooks.curtis@att.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Hamanaka Painting Co.	(707) 444-3340	mutaba@northcoast.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	America Pacific Construction	(559) 577-9999	apconstruction09@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Mass X	(559) 472-3274	massx6@hotmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Esly Benavidez Corporation	(209) 728-1641	ebcesky@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	L A Welding & Fabrication Corp.	(818) 621-8447	lawelding1@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Olympic Engineering Construction	(619) 764-8190	Olympicigus@Yahoo.Com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	S Chaves Construction, Inc.	(805) 543-9340	steve@Schavesconstruction.Com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Sol Construction, Inc.	(951) 653-1155	pmendoza@Sol-Construction.Com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Sampo Engineering, Inc.	(760) 436-0660	vince@sampoengineering.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	GSI Utility Supply & Service	(562) 404-1435	luisd@sanberg.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Traffic Loops Crackfilling, Inc.	(714) 520-4026	traffiloops@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	South Coast Sweeping	(760) 535-6800	ksouthcoast@roadrunner.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Siteworks Construction, Inc.	(925) 284-1437	kdesena@linkzone.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Ray's Trucking	(310) 538-9891	lucky lady5555@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	UDBE STEEL	(951) 529-3359	udbest.eel2011@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	STEVE DDVALI CONSTRUCTION, INC.	(559) 255-7603	dovalicconstruction@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Soto Fence Co.	(559) 230-1444	info@sotofence.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	AJ EXCAVATION	(559) 408-5908	alisa@movendirt.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	A Plus Signs	(559) 275-0700	pacheco@1430espn.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Safe Guard Fence	(951) 741-0854	charlene@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Gates Enterprises, Inc.	(714) 382-6707	blessedc02@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Kem County Custom Concrete	(661) 872-4602	JerryKCCC@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	G2 Construction, Inc.	(714) 448-8080	Jalvarado@g2construction.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Ortiz Asphalt Paving	(951) 966-7060	bruceortiz@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Stone Concepts, Inc.	(805) 331-4121	stone_concepts@comcast.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	OSS Sweeping & Water Truck Rentals	(760) 200-7244	dssrentals@aol.com	Sent	1	ITB

Message History: Route 5 Avenida Pico (Contract No. 12-0F96A4)

StartDate 9/12/2014 0:00
 EndDate 10/23/2014 23:59

DateSent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Stone Concepts, Inc.	(805) 331-4121	stone_concepts@verizon.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Grace Electric, Inc.	(661) 587-1257	gmad1961@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Fore Engineering Construction, Inc.	(714) 258-1100	foreeng@earthlink.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Caplinger Construction, Inc.	(909) 880-6200	sooners7@wilblue.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	D-Line Constructors, Inc.	(510) 251-6400	tony@dlineconstructors.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Buena Vista Landscape, Inc.	(714) 771-2563	b.v.landscape@pacbell.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Barraza & Sons Heavy Equipments	(323) 981-9190	barrazaandsons@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Amcon Development, Inc.	(626) 369-5845	tina@amcondev.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Henry James Laffitte	(323) 770-2636	hlaffitte@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	C & S Early Trucking		(661) 944-2210	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Falcon Builders & Developers, Inc.	(559) 226-1994	monicar@falconbuildersanddevelopers.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Solid Construction, Inc.	(661) 201-3627	queenie_chief2003@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	MG LIGHTING & ELECTRIC, INC	(760) 770-5696	mgprez@earthlink.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	MC2 ENGINEERING AND SURVEYING SOLUTION	(760) 592-6428	mauricio.lam.mc2@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	MCV COMPANIES INC	(760) 294-9858	virgil@mcvcompanies.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	EFFEK ELECTRIC	(951) 361-1079	effekelectric@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	EAR Environmental & Remediation Management	(951) 735-5575	rpendurthi@earmanagement.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	DYNAMIC CONSULTING ENGINEERS, INC	(760) 545-0162	cbelfran@dceinc.pro	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	jundynamic@aol.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	CL Surveying & Mapping	(909) 484-4200	lam@cl-survey.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	BETH SWERSIE, LAND SURVEYOR	(619) 204-5606	bswersie@cox.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	BERGGREN LAND SURVEYING & MAPPING INC	(858) 824-0034	j.berggren@prodigy.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Alta Land Surveying, Inc.	(619) 713-2582	jaime@altalandsurveying.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	ALYSON CONSULTING	(619) 851-3331	jtaynor@me.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Aguirre & Associates	(619) 464-6978	mickey@aguirre-inc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	ACCULINE SURVEY, INC	(858) 483-6665	ACCULINESURVEY@SBCGLOBAL.NET	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Sedano Construction	(951) 264-6928	sedanom@yahoo.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Rio Jordan Construction	(562) 942-0228	jordan@riojordaninc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Dimure Corp	(619) 647-3996	dm3mlm@me.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Otto Trucking	(818) 355-1098	ottosilve@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Citiwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Canales Demolition and Hauling, Inc.	(619) 204-2422	canalesdemo@gmail.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	CT Concrete Cutting, Inc.	(951) 698-7745	ctandco@verizon.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Southwest Trucking Group, LLC	(323) 620-0377	SWtrucking@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Four Star Rebar Inc	(909) 792-5514	cynthia@fourstarrebar.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Agri Service, Inc.	(760) 216-3385	mary@agriserviceinc.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	A To Z Building	(310) 320-0009	nhan@atozbuilding.com	Sent	1	ITB
9/12/2014 9:50	Route 5 Avenida Pico (Contract No. 12-0F96A4)	5 C ENVIRONMENTAL, INC.	(909) 947-4859	scenv@verizon.net	Sent	1	ITB
9/15/2014 11:00	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Alfred Civil Engineering	(916) 241-5309	(916) 374-7383	Sent	3	ITB
9/15/2014 11:00	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Althouse and Meade, Inc.	(805) 237-9626	(805) 237-9181	Sent	3	ITB
9/24/2014 16:05	Route 5 Avenida Pico (Contract No. 12-0F96A4)	Kissinger Trucking & Equipment Rental	(619) 660-7488	kissingertrk@att.net	Sent	1	ITB
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Logans Marketing Construction Material Supply	(619) 233-3766	vplogansmarketing@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Integrity Rebar Placers	(951) 696-6843	dolly@integrityrebarplacers.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Diversified Product Industrial, Ltd.	(310) 858-5505	dpiitd@ca.rr.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krccsafety.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirthequeen71@hotmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	JUS DUMPIN, LLC	(310) 946-6996	giennlennbayless@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	So. Cal Traffic Inc	(858) 720-0179	cecilia@socaltraffic.net	Sent	1	ITB Addendum

Message History: Route 5 Avenida Pico (Contract No. 12-DF96A4)

StartDate 9/12/2014 0:00
 EndDate 10/23/2014 23:59

DateSent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Triumph Geo-Synthetics, Inc.	(714) 237-1550	ron@triumphgeo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	T & T TRUCKING GRDUP	(909) 772-8771	ajmiranda88@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Sol Construction, Inc.	(951) 653-1155	pmendoza@Sol-Construction.Com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Rio Jordan Construction	(562) 942-0228	jordan@riojordaninc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	rockstructures@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	5 Chaves Construction, Inc.	(805) 543-9340	steve@Schavesconstruction.Com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Ray's Trucking	(310) 538-9891	lucky lady555@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	RD CONSTRUCTION	(951) 279-5020	rdconst69@netzero.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	PORTILLO CONCRETE	(619) 466-4639	mtmr@cox.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Ost Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Morales Contracting Services	(626) 856-3646	mcs.rexhand@verizon.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltont trucking.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	lovettexcavating@earthlink.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	JOHN C. PAYNE	(626) 357-7056	(626) 359-2899	Sent	2	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	L A Welding & Fabrication Corp.	(818) 621-8447	lawelding1@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Hamanaka Painting Co.	(707) 444-3340	mutaba@northcoast.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	GW Peoples Contracting Company, Inc.	(703) 403-6265	rbanks.gwpeoples@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Four Star Rebar Inc	(909) 792-5514	cynthia@fourstarrebar.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Eskey Benavidez Corporation	(209) 728-1641	ebcesky@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Grace Electric, Inc.	(661) 587-1257	gmad1961@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Edison Construction, Inc.	(661) 366-6311	Eci@lightspeed.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	jundynamic@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	EAR Environmental & Remediation Management	(951) 735-5575	rpenderthi@earmanagement.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Buena Vista Landscape, Inc.	(714) 771-2563	b.v.landscape@pacbell.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Caplinger Construction, Inc.	(909) 880-6200	sooners7@wilblue.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Barraza & Sons Heavy Equipments	(323) 981-9190	barrazaandsons@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	BAJA PACIFIC	(760) 213-5462	adoff@sgiwelbiste.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	America Pacific Construction	(559) 577-9999	apconstruction09@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Amcon Development, Inc.	(626) 369-5845	tina@amconddev.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demoandgrading.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Agri Service, Inc.	(760) 216-3385	Julia@agriserviceinc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Agri Service, Inc.	(760) 216-3385	mary@agriserviceinc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	DCN Corporation	(619) 253-4247	dcnconstruction@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	South Coast Sweeping	(760) 535-6800	ksouthcoast@roadrunner.com	Sent	1	ITB Addendum

Message History: Route 5 Avenida Pico (Contract No. 12-0F96A4)

StartDate 9/12/2014 D:00
 EndDate 10/23/2014 23:59

DateSent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	American Steel Placers	(909) 884-6031	steve@steelplacers.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com; hwilliams@martinezsteel.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	L Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Exbon Development, Inc.	(562) 777-8900	info@exbon.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Advanced Geosolutions, Inc.	(310) 796-9000	sgcallan@advgeosolutions.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Maskell Robins	(909) 574-8662	alex@maskellpipe.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Command Performance Constructors	(562) 997-9410	estimating@cpconstructors.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Loera Trucking	(951) 903-4191	corinal@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Fore Engineering Construction, Inc	(714) 258-1100	foreeng@earthlink.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	G & F Concrete Cutting Inc.	(714) 648-0397	g.ferguson@gfconcretecutting.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Henry James Laffitte	(323) 770-2636	hlaffitte@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	C & S Early Trucking		(661) 944-2210	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	MG LIGHTING & ELECTRIC, INC	(760) 770-5696	mgprez@earthlink.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Solid Construction, Inc.	(661) 201-3627	queenie_chief2003@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	EFFEK ELECTRIC	(951) 361-1079	effekelectric@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	MCV COMPANIES INC	(760) 294-9858	virgil@mcvcompanies.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Dimure Corp	(619) 647-3996	dm3mlm@me.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	S C ENVIRONMENTAL, INC.	(909) 947-4859	scenv@verizon.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crgannremolition.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	BUTLER & SON TRUCKING	(714) 871-1356	pbutler260@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Mass X	(559) 472-3274	massx6@hotmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Sedano Construction	(951) 264-6928	sedanom@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Precision Concrete, Inc.	(805) 928-0957	pciestimator@aim.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	PK Construction	(626) 773-6963	zkkingpk81@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Olympic Engineering Construction	(619) 764-8190	Olympicgus@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Lyteforms	(909) 680-8123	lyteforms@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Kissinger Trucking & Equipment Rental	(619) 660-7488	kissingertrk@att.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Alfred Civil Engineering	(916) 241-5309	9163747383	Sent	2	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Althouse and Meade, Inc.	(805) 237-9626	8052379181	Sent	2	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	AJ EXCAVATION	(559) 408-5908	alisa@movendirt.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	STEVE DOVALI CONSTRUCTION, INC.	(559) 255-7603	dovaliconstruction@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Soto Fence Co.	(559) 230-1444	info@sotofence.com	Sent	1	ITB Addendum

Message History: Route 5 Avenida Pico (Contract No. 12-0F96A4)

StartDate 9/12/2014 0:00
 EndDate 10/23/2014 23:59

DateSent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Safe Guard Fence	(951) 741-0854	charlene@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Kern County Custom Concrete	(661) 872-4602	JerryKCCC@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Gates Enterprises, Inc.	(714) 382-6707	lillyr.gatesenterprises@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	A Plus Signs	(559) 275-0700	pacheco@1430despn.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Stone Concepts, Inc.	(805) 331-4121	stone_concepts@comcast.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Ortiz Asphalt Paving	(951) 966-7060	bruceortiz@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	G2 Construction, Inc.	(714) 448-8080	jalvarado@g2construction.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Stone Concepts, Inc.	(805) 331-4121	stone_concepts@verizon.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	MC2 ENGINEERING AND SURVEYING SOLUTION	(760) 592-6428	mauricio.lam.mc2@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Falcon Builders & Developers, Inc.	(559) 226-1994	monicar@falconbuildersanddevelopers.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	D-Line Constructors, Inc.	(510) 251-6400	tony@dlineconstructors.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	DYNAMIC CONSULTING ENGINEERS, INC	(760) 545-0162	cbeltran@dceinc.pro	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	CL Surveying & Mapping	(909) 484-4200	lam@cl-survey.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	BETH SWERSIE, LAND SURVEYOR	(619) 204-5606	bswersie@cox.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	BERGGREN LAND SURVEYING & MAPPING INC	(858) 824-0034	J.berggren@prodigy.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Alta Land Surveying, Inc.	(619) 713-2582	jaime@altalandsurveying.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	ALYSON CONSULTING	(619) 851-3331	jtaynor@me.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	ACCULINE SURVEY, INC	(858) 483-6665	ACCULINESURVEY@SBCGLOBAL.NET	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Aguirre & Associates	(619) 464-6978	mickey@aguirre-inc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Canales Demolition and Hauling, Inc.	(619) 204-2422	canalesdemo@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rim@reyeslm.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	FAYE STEWART TRANSPORTATION SERVICE LLC	(602) 233-3500	faye@fayestewarttrans.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	FRANK ZABEL TRUCKING CO.	(707) 443-4277	zabeltrucking@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	EAST BAY SIGN CO., INC.	(415) 431-8882	christina@bordendecal.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	DREAMBUILDER	(714) 646-3697	dreambuilder.construction@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Morgner Construction Management	(818) 461-8100	isegovia@morgnerco.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Landmark Surveying Solutions, Inc.	(909) 863-9044	info@landmark-ss.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Adanta, Inc.	(707) 709-8894	kimberlypatz@adanta-inc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Wagner Engineering And Survey, Inc	(818) 892-6565	mail@wesinc.org	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	H P Trucking	(323) 321-2554	herbertpalmer70@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Safe Utility Exposure, Inc		rmiller@suecorp.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Eagle Engineering And Construction, Inc	(650) 367-8000	brooks.curtis@att.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Sampo Engineering, Inc.	(760) 436-0660	vince@sampoengineering.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Siteworks Construction, Inc.	(925) 284-1437	kdesena@linkzone.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Oirt Market	(408) 395-1490	sharris@tuckerenginc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Suarez & Munoz Construction, Inc.	(510) 782-6065	john@suarezmunoz.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Tdw Construction	(925) 455-5259	george@tdwconstruction.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Cal Concrete	(661) 398-8143	info@calconcretecorporation.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Talus Construction	(925) 406-4756	sharon@teamtalus.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Lone Star Landscape, Inc.	(408) 682-0100	bob@lonestarlnd.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Rmt Landscape Contracts, Inc	(510) 568-3208	Kari@RMTLandscape.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Newland Entities, Inc.	(530) 755-1178	rcervantes@newlandentities.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Alert-O-Lite, Inc.	(559) 265-4550	mitchd@alertolite.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Versa Steel, Inc.	(503) 287-9822	bernie@versasteel.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Axner Excavating, Inc.	(530) 222-0539	axner@shasta.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	ALL CITIES ENTERPRISES	(909) 292-0315	tmcgetrick@allcitiesent.com	Sent	1	ITB Addendum

Message History: Route 5 Avenida Pico (Contract No. 12-0F96A4)

StartDate 9/12/2014 D:00
 EndDate 10/23/2014 23:59

DateSent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Dirt & Aggregate Interchange, Inc.	(503) 661-5093	contractor@dirtagg.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Vintage Paving Co Inc	(53D) 795-0132	doni@vintagepavingco.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	California Grinding Specialties Inc;AUSTIN ENTERPRISE	(661) 589-1001	estimating@austin-enterprise.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Code Precast Products, Inc.	(661) 746-0466	abran@codeprecast.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Rupert Construction Supply, LLC	(925) 229-5577	karen@rupertsupply.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Cadit Company, Inc.	(817) 430-4409	bids@caditcompany.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Lindy's Cold Planing	(562) 697-2286	wegrindasphalt@aol.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	In-Line Fence & Railing Co., Inc	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Hard Hat Sweeping, Inc.	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Interior Demolition, Inc.	(818) 249-4932	office@interwestpacific.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Collins Trucking	(323) 327-6060	collinsdumptk@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	GSI Utility Supply & Service	(562) 404-1435	luisd@sanberg.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	ALL CITIES FENCE CO.	(909) 947-9289	BARRONTM@AOL.COM	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Citiwide Engineering, Inc.	(113) 368-4287	daniel@union-ccc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	MONTANI TRUCKING, INC.	(310) 946-5411	montani.trucking@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	A To Z Building	(310) 320-0009	nhan@atozbuilding.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	Bert Salas, Inc.	(619) 562-7711	bsalaz@bertsalasinc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	C. P. R. Trucking	(818) 837-8333	ana@cptrucking.com	Sent	1	ITB Addendum
10/14/2014 9:45	Addendum 1: Route 5 Avenida Pico Project	DSS Sweeping & Water Truck Rentals	(760) 200-7244	dssrentals@aol.com	Sent	1	ITB Addendum

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: October 23, 2014
 Project Location: San Clemente, CA
 Owner: Department of Transportation (Caltrans)
 DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
10/17/14 10/20/14			Left a Voicemail Phone # busy	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Palmdale	CA
10/17/14 10/20/14	Randy		Will respond through GB Left a Voicemail	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Corona	CA
10/17/14		N	Does not do Highways	A Plus Signs	(559) 275-0700	pacheco@1430espn.com	Fresno	CA
10/17/14 10/20/14	Ann	N	Left a Voicemail Too Busy	A To Z Building	(310) 320-0009	nhan@atozbuilding.com	Torrance	CA
10/17/14		Y		A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Lincoln	CA
10/17/14	Rudy	N	Too Busy	ACCULINE SURVEY, INC	(858) 483-6665	ACCULINESURVEY@SBCGLOBAL.NET	San Diego	CA
10/17/14		Y		Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	La Puente	CA
10/17/14	Terry	N	Too Busy	ACTIDN ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Long Beach	CA
10/17/14 10/20/14	Sean	N	Left a Voicemail Too Busy	Advanced Geosolutions, Inc.	(310) 796-9000	sgcallan@advgeosolutions.com	Lake Forest	CA
10/17/14 10/20/14	Teresa	U N		Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demoandgrading.com	Winnetka	CA
10/17/14 10/20/14		N	Resend IFB Responded through GB	Agri Service, Inc.	(760) 295-6255	mary@agriserviceinc.com	Oceanside	CA
10/20/14	Mary	N	Too Busy					
10/17/14	Micky	N	Too Busy	Aguirre & Associates	(619) 464-6978	mickey@aguirre-inc.com	La Mesa	CA
10/17/14 10/20/14	Ellen	N	Left a Voicemail Too Busy	AJ EXCAVATION	(559) 408-5908	alisa@movendirt.com	FRESNO	CA
10/17/14	Leo	N	Too Far	Alert-O-Lite, Inc.	(559) 265-4550	mitchd@alertolite.com	Fresno	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	Alfred Civil Engineering	(916) 241-5309		Citrus Heights	CA
10/17/14	Matt	N	Too Busy	ALL CITIES ENTERPRISES	(909) 292-0315	tmcgetrick@allcitiesent.com	Corona	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	ALL CITIES FENCE CO.	(909) 947-9289	BARRONTM@AOL.COM	CORONA	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	Alta Land Surveying, Inc.	(619) 713-2582	jaime@altalandsurveying.com	La Mesa	CA
10/17/14 10/20/14	Debbie	N	Will Call me back Too Busy	Althouse and Meade, Inc.	(805) 237-9626		Paso Robles	CA
10/17/14	Jaime	N	Too Busy	ALYSON CONSULTING	(619) 851-3331	jtaynor@me.com	Ramona	CA
10/17/14			Phone # Disconnected	Amcon Development, Inc.	(626) 369-5845	tina@amcondev.com	City of Industry	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	America Pacific Construction	(559) 577-9999	apconstruction09@gmail.com	Brea	CA
10/17/14			Phone # Disconnected	American Steel Placers	(909) 884-6031	rusty@steelplacers.com	San Bernardino	CA
10/17/14 10/20/14		U	Left a Voicemail	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Torrance	CA
10/17/14	Sheri	N	Too Busy	Axner Excavating, Inc.	(530) 222-0539	axner@shasta.com	Redding	CA
10/17/14 10/20/14	Adolf	N	Left a Voicemail Too Busy	BAJA PACIFIC	(760) 213-5462	adolfo@sgiwebsite.com	SAN MARCOS	CA
10/17/14 10/20/14	Lupe	N	Left a Voicemail Too Far	Barraza & Sons Heavy Equipments	(323) 981-9190	barrazaandsons@sbcglobal.net	Commerce	CA
10/17/14 10/20/14	John	N	Left a Voicemail Too Busy	BERGGREN LAND SURVEYING & MAPPING INC	(858) 824-0034	J.berggren@prodigy.net	San Diego	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: October 23, 2014
 Project Location: San Clemente, CA
 Owner: Department of Transportation (Caltrans)
 DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
10/17/14			Left a Voicemail	Bert Salas, Inc.	(619) 562-7711	bsalaz@bertsalasinc.com	Santee	CA
10/20/14	Bob	N	Too Busy					
10/17/14			Left a Voicemail	BETH SWERSIE, LAND SURVEYOR	(619) 204-5606	bswersie@cox.net	San Diego	CA
10/20/14	Beth	N	Too Far					
10/17/14	John	N	Too Busy	Buena Vista Landscape, inc.	(714) 771-2563	b.v.landscape@pacbell.net	Orange	CA
10/17/14			Left a Voicemail	BUTLER & SON TRUCKING	(714) 871-1356	pbutler260@yahoo.com	LA HABRA	CA
10/20/14	Phil	N	Too Far					
10/17/14			Left a Voicemail	C & S Early Trucking	(661) 944-2210	661-944-2210	Littlerock	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sylmar	CA
10/20/14			Left a Voicemail					
10/17/14	Linda	N	Too Busy	C.R. GANN DEMOLITIDN, INC.	(951) 392-1603	Linda@crgann demolition.com	NUEVO	CA
10/17/14			Left a Voicemail	Cadit Company, Inc.	(817) 430-4409	bids@caditcompany.com	Roanoke	TX
10/20/14			Left a Voicemail					
10/17/14	Sara	N	Too Busy	Cali Concrete	(661) 398-8143	info@caliconcretecorporation.com	Bakersfield	CA
10/17/14	Patricia	U		California Grinding Specialties inc;AUSTIN ENTERPR	(661) 589-1001	estimating@austin-enterprise.com	Bakersfield	CA
10/20/14			Left a Voicemail					
10/17/14	Oiem	N	Too Busy	California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	La Puente	CA
10/17/14	Clare	N	Too Busy	Canales Demolition and Hauling, Inc.	(619) 204-2422	canalesdemo@gmail.com	Spring Valley	CA
10/17/14			Unable to leave a message	Cap Construction	(619) 691-8572	mary.cap@cox.net	Lakeside	CA
10/20/14			Unable to leave a message					
10/17/14	Bill	N	Too Busy	Caplinger Construction, Inc.	(909) 880-6200	sooners7@wilblue.net	DEVORE HEIGHTS	CA
10/17/14			Left a Voicemail	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	LAKESIDE	CA
10/20/14	Ed	N	Too Busy					
10/17/14			Left a Voicemail	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Ontario	CA
10/20/14			Phone # not working					
10/17/14	Daniel	N	Does not bid Caltrans	Citiwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Los Angeles	CA
10/17/14			Left a Voicemail	CL Surveying & Mapping	(909) 484-4200	lam@cl-survey.com	Corona	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	Code Precast Products, Inc.	(661) 746-0466	abran@codeprecast.com	Shafter	CA
10/20/14		N	Too Busy					
10/17/14			Left a Voicemail	Collins Trucking	(323) 327-6060	collinsdumpstk@sbcglobal.net	Inglewood	CA
10/20/14			Left a Voicemail					
10/17/14	Precilla	N	Too Busy	Command Performance Constructors	(562) 997-9410	estimating@cpconstructors.com	Signal Hill	CA
10/17/14	Adam	N	Too Busy	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.com	WHITTIER	CA
10/17/14			Left a Voicemail	Crest Equipment, Inc.	(619) 444-5061	beio@sbcglobal.net	El Cajon	CA
10/20/14	Wendy	N	Too Busy					
10/17/14	Ian	Y		DCN Corporation	(619) 253-4247	dcnconstruction@yahoo.com	San Marcos	CA
10/17/14	Billy	N	Too far	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Santa Ana	CA
10/17/14			Left a Voicemail	Dimure Corp	(619) 647-3996	dm3mfm@me.com	La Mesa	CA
10/20/14	Dana	N	Too Busy					
10/17/14			Left a Voicemail	Dirt & Aggregate Interchange, Inc.	(503) 661-5093	contractor@dirtagg.com	Fairview	OR
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	Dirt Market	(408) 395-1490	sharris@tuckerenginc.com	Los Gatos	CA
10/20/14			Left a Voicemail					

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: October 23, 2014
 Project Location: San Clemente, CA
 Owner: Department of Transportation (Caltrans)
 DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
10/17/14	Jack	U	Resend ITB	Diversified Product Industrial, Ltd.	(310) 858-5505	dpiltd@ca.rr.com	Beverly Hills	CA
10/20/14		Y						
10/17/14	Tony	N	Not interested	D-Line Constructors, Inc.	(510) 251-6400	tony@dlineconstructors.com	Oakland	CA
10/17/14	Alex	N	Too Busy	DREAMBUILDER	(714) 646-3697	dreambuilder.construction@gmail.com	PLACENTIA	CA
10/17/14	Juan	Y		OSS Sweeping & Water Truck Rentals	(760) 200-7244	dssrentals@aol.com	San Pedro	CA
10/17/14	Mark	N	Too Far	DYNAMIC CONSULTING ENGINEERS, INC	(760) 545-0162	cbeltran@dceinc.pro	Imperial	CA
10/17/14			Left a Voicemail	DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	jundynamic@aol.com	National City	CA
10/20/14	Carlos	N	Too Busy					
10/17/14			Left a Voicemail	Eagle Engineering And Construction, Inc	(650) 367-8000	brooks.curtis@att.net	Redwood City	CA
10/20/14	Curtis	N	Too Busy					
10/17/14			Left a Voicemail	EAR Environmental & Remediation Management	(951) 735-5575	rpendurthi@earmanagement.com	Riverside	CA
10/20/14			Left a Voicemail					
10/17/14	Christina	N	Too Far	EAST BAY SIGN CO., INC.	(415) 431-8882	christina@bordendecal.com	SAN FRANCISCO	CA
10/17/14			Left a Voicemail	Edison Construction, Inc.	(661) 366-6311	Eci@lightspeed.net	Bakersfield	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	EFFEK ELECTRIC	(951) 361-1079	effeelectric@yahoo.com	Riverside	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	San Bernardino	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	Esly Benavidez Corporation	(209) 728-1641	ebcesky@yahoo.com	Douglas	CA
10/20/14			Left a Voicemail					
10/17/14			Phone # Disconnected	Exbon Development, Inc.	(562) 777-8900	info@exbon.com	Cerritos	CA
10/17/14	Mionica	N	Too Busy	Falcon Builders & Developers, Inc.	(559) 226-1994	monicar@falconbuildersanddevelopers.com	Fresno	CA
10/17/14			Left a Voicemail	FAYE STEWART TRANSPORTATION SERVICE LLC	(602) 233-3500	faye@fayestewarttrans.com	PHOENIX	AZ
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	Fore Engineering Construction, Inc	(714) 258-1100	foreeng@earthlink.net	Irvine	CA
10/20/14	Carlos	N	Not bidding on Projects					
10/17/14	Cynthia	N	Does not bid Caltrans	Four Star Rebar Inc	(909) 792-5514	cynthia@fourstarrebar.com	Redlands	CA
10/17/14	Linda	N	Too Far	FRANK ZABEL TRUCKING CO.	(707) 443-4277	zabeltrucking@gmail.com	EUREKA	CA
10/17/14	Dan	Y		G & F Concrete Cutting Inc.	(714) 648-0397	g.ferguson@gfconcretecutting.com	Santa Ana	CA
10/17/14	John	N	Too Busy	G2 Construction, Inc.	(714) 448-8080	Jalvarado@g2construction.com	Garden Grove	CA
10/17/14	Lily	U		Gates Enterprises, Inc.	(714) 382-6707	lilyr.gatesenterprises@gmail.com	Los Angeles	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	RIVERSIDE	CA
10/20/14	Nacho	N	Requested to be removed					
10/17/14	Luis	U		GSJ Utility Supply & Service	(562) 404-1113	luisd@sanberg.com	Santa Fe Springs	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	GW Peoples Contracting Company, Inc.	(703) 403-6265	rbanks.gwpeopies@gmail.com	Arlington	VA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	Hamanaka Painting Co.	(707) 444-3340	mutaba@northcoast.com	Eureka	CA
10/20/14			Left a Voicemail					
10/17/14			Unable to leave a message	Henry James Laffitte	(323) 770-2636	hlaffitte@aol.com	Carson	CA
10/20/14			Unable to leave a message					
10/17/14	Mark	Y		HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Escondido	CA
10/17/14	Gary	N	Too Far	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Ramona	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: October 23, 2014
 Project Location: San Clemente, CA
 Owner: Department of Transportation (Caltrans)
 DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
10/17/14	Rosie	N	Not interested	Interior Demolition, Inc.	(818) 249-4932	office@interwestpacific.com	Montrose	CA
10/17/14			Left a Voicemail	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Riverside	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Wildomar	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	JOHN C. PAYNE	(626) 357-7056		IRWINDALE	CA
10/20/14	Barb	N	Too Busy					
10/17/14			Left a Voicemail	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	COMPTON	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Roseville	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	EL CAJON	CA
10/20/14	Kelly	N	Too Far					
10/17/14			Left a Voicemail	Kern County Custom Concrete	(661) 872-4602	JerryKCCC@yahoo.com	Bakersfield	CA
10/20/14			Left a Voicemail					
10/17/14		Y		Kissinger Trucking & Equipment Rental	(619) 660-7488	kissingertrk@att.net	Spring Valley	CA
10/17/14		Y		KRC SAFETY CO., INC.	(559) 732-0393	calebh@krksafety.com	VISALIA	CA
10/17/14			Left a Voicemail	L A Welding & Fabrication Corp.	(818) 621-8447	lawelding1@gmail.com	Sylmar	CA
10/20/14	Luis	N	Too Busy					
10/17/14			Left a Voicemail	L. Riley Trucking & Dispatch	(310) 530-1720	LRILEYTRUCKING@YAHOO.COM	Harbor City	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	Landmark Surveying Solutions, Inc.	(909) 863-9044	info@landmark-ss.com	Highland	CA
10/20/14			Left a Voicemail					
10/17/14	Rojelio	Y		Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Santa Clarita	CA
10/17/14	Dave	Y		Lightcap industries, inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Ontario	CA
10/17/14	Cindy	Y		Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	La Habra	CA
10/17/14	Roy	Y		LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Chino Hills	CA
10/17/14			Left a Voicemail	Loera Trucking	(951) 903-4191	corintal@aol.com	Norco	CA
10/17/14			Left a Voicemail					
10/17/14			Left a Voicemail	Logans Marketing Construction Material Supplier	(619) 233-3766	vplogansmarketing@yahoo.com	San Diego	CA
10/17/14	Stefanie	N	Too Far					
10/17/14	Lori	N	Too Busy	Lone Star Landscape, Inc.	(408) 682-0100	bob@lonestarland.net	San Martin	CA
10/17/14			Left a Voicemail	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	lovettexcavating@earthlink.net	WRIGHTWOOD	CA
10/17/14			Left a Voicemail	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltont trucking.com	Eitwanda	CA
10/17/14			Left a Voicemail					
10/17/14			Mailbox Full	Lyteforms	(909) 680-8123	lyteforms@gmail.com	Chino	CA
10/17/14	Albert	N		Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	San Dimas	CA
10/17/14		U	call Tuesday	Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Temecula	CA
10/17/14	Stu	N	Too Busy	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com; hwilliams@ma	Claremont	CA
10/17/14			Left a Voicemail	Maskell Robins	(909) 574-8662	alex@maskellpipe.com	Fontana	CA
10/17/14			Left a Voicemail					
10/20/14			Left a Voicemail	Mass X	(559) 472-3274	massx6@hotmail.com	Clovis	CA
10/17/14			Left a Voicemail					
10/20/14	Gina	N	Does not bid Caltrans	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	LAKE SIDE	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: October 23, 2014
 Project Location: San Clemente, CA
 Owner: Department of Transportation (Caltrans)
 DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	MC2 ENGINEERING AND SURVEYING SOLUTIONS	(760) 592-6428	mauricio.lam.mc2@gmail.com	CALEXICO	CA
10/17/14 10/20/14	Morris	N	Left a Voicemail Too Busy	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	CARSON	CA
10/17/14 10/20/14	Sara	N	Left a Voicemail Too Busy	MCV COMPANIES INC	(760) 294-9858	virgil@mvcvcompanies.com	Escondido	CA
10/17/14	Nadia	N	Too Far	MG LIGHTING & ELECTRIC, INC	(760) 770-5696	mgprez@earthlink.net	Palm Desert	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Los Angeles	CA
10/17/14 10/20/14	Hector	N	Left a Voicemail Too Busy	MONTANI TRUCKING, INC.	(310) 946-5411	montani.trucking@sbcglobal.net	HAWTHORNE	CA
10/17/14		Y		Morales Contracting Services	(626) 856-3646	mcs.rexhand@verizon.net	Baldwin Park	CA
10/17/14	Irry	N	Too Busy	Morgner Construction Management	(818) 461-8100	isegovia@morgnerco.com	Sherman Oaks	CA
10/17/14 10/20/14	Manuel	N	Left a Voicemail Requested to be removed	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	ATWATER	CA
10/17/14	Robert	N	Too Busy	Newland Entities, Inc.	(530) 755-1178	rcervantes@newlandentities.com	Yuba City	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	San Diego	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	Ortiz Asphalt Paving	(951) 966-7060	bruceatortiz@aol.com	San Bernardino	CA
10/17/14 10/20/14		N	Left a Voicemail Does not bid Caltrans	Ost Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Ventura	CA
10/17/14 10/20/14			Mailbox Full Mailbox Full	PK Construction	(626) 773-6963	zkingpk81@gmail.com	Altadena	CA
10/17/14	John	N	Does not bid Caltrans	PORTILLO CONCRETE	(619) 466-4639	mtmr@cox.net	LEMON GROVE	CA
10/17/14			Phone # Disconnected	Precision Concrete, Inc.	(805) 928-0957	pciestimator@aim.com	Santa Maria	CA
10/17/14	Shannon	Y		Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Simi Valley	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	Pruitt Trucking Inc.	(626) 644-1236	pruitttruckinginc@hotmail.com	Altadena	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Martinez	CA
10/17/14 10/20/14	Sharon	N	Left a Voicemail Too Busy	Ray's Trucking	(310) 538-9891	lucky lady555@sbcglobal.net	Torrance	CA
10/17/14 10/20/14	Ruben	N	Left a Voicemail Too Busy	RD CONSTRUCTION	(951) 279-5020	rdconst69@netzero.com	CORONA	CA
10/17/14 10/20/14		N	Left a Voicemail Requested to be removed	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rlm@reyeslm.com	VISTA	CA
10/17/14	Jordan	N	Too Busy	Rio Jordan Construction	(562) 942-0228	jordan@riojordaninc.com	Pico Rivera	CA
10/17/14 10/20/14	Luisa	U	Left a Voicemail	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Corona	CA
10/17/14	Kari	N	Too Far	Rmt Landscape Contracts, Inc	(510) 568-3208	Kari@RMTLandscape.com	Oakland	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Chula Vista	CA
10/17/14 10/20/14			Left a Voicemail Left a Voicemail	Rupert Construction Supply, LLC	(925) 229-5577	karen@rupertsupply.com	Martinez	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: October 23, 2014
 Project Location: San Clemente, CA
 Owner: Department of Transportation (Caltrans)
 DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
10/17/14			No Answer	S C ENVIRONMENTAL, INC.	(909) 947-4859	scenv@verizon.net	Ontario	CA
10/20/14			No Answer					
10/17/14	Terri	N	Too Busy	S Chaves Construction, Inc.	(805) 543-9340	steve@Schavesconstruction.Com	San Luis Obispo	CA
10/17/14	Mike	Y		Safe Guard Fence	(951) 741-0854	charlene@sbcglobal.net	Norco	CA
10/17/14	Ron	N	Not their scope	Safe Utility Exposure, inc	(562) 715-1414	rmiller@suecorp.com	La Mirada	CA
10/17/14			Same company as above	Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Norco	CA
10/17/14			Left a Voicemail	Sampo Engineering, Inc.	(760) 436-0660	vince@sampoengineering.com	Encinitas	CA
10/20/14			Left a Voicemail					
10/17/14			Left a Voicemail	Sedano Construction	(951) 264-6928	sedanom@yahoo.com	Hemet	CA
10/20/14	Miguel	N	Too Busy					
10/17/14			Left a Voicemail	Siteworks Construction, Inc.	(925) 284-1437	kdesena@linkzone.com	Walnut Creek	CA
10/20/14			Left a Voicemail					
10/17/14			Busy Tone	So. Cal Traffic Inc	(858) 792-4495	cecilia@socaltraffic.net	Soiana	CA
10/20/14			Busy Tone					
10/17/14			Phone # Disconnected	Sol Construction, Inc.	(951) 784-5209	pmendoza@Sol-Construction.Com	Riverside	CA
10/17/14	Dan	N	Too Far	Solid Construction, Inc.	(661) 201-3627	queenie_chief2003@yahoo.com	Bakersfield	CA
10/17/14	Julia	N	Too busy	Soto Fence Co.	(559) 230-1444	info@sotofence.com	FRESNO	CA
10/17/14	Kim		Left a Voicemail	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Fallbrook	CA
10/17/14	Steve	N	Too Busy	STEVE DOVALI CONSTRUCTION, INC.	(559) 255-7603	dovaliconstruction@gmail.com	FRESNO	CA
10/17/14	Tim	N	Too Busy	Stone Concepts, Inc.	(805) 331-4121	stone_concepts@verizon.net	BUJELLTON	CA
10/17/14	Brenda	N	Not their scope	Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Filmore	CA
10/17/14			Left a Voicemail	T & T TRUCKING GROUP	(909) 772-8771	ajmiranda88@gmail.com	CHINO	CA
10/17/14	Sharon	N	Too Busy	Talus Construction	925-406-4756	sharon@teamtalus.com	San Ramon	CA
10/17/14	Sara	N		Tdw Construction	(925) 455-5259	george@tdwconstruction.com	Livermore	CA
10/17/14	Roberto	U		Terra West, inc.	(619) 591-1007	roberto@terrawestinc.com	Chula Vista	CA
10/17/14			Left a Voicemail					
10/17/14	Mai-Lan	Y		Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Anaheim	CA
10/17/14	Deborah	Y		Triumph Geo-Synthetics, Inc.	(714) 237-1550	ron@triumphgeo.com	Anaheim	CA
10/17/14	Mike	U		Versa Steel, inc.	(503) 287-9822	bernie@versasteel.com	Portland	OR
10/17/14			Left a Voicemail					
10/17/14	Don	N	Too Busy	Vintage Paving Co Inc	(530) 795-0132	dontl@vintagepavingco.com	Winters	CA
10/17/14			Left a Voicemail	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Alta Loma	CA
10/17/14			Left a Voicemail					
10/17/14	Bill	N	Remove from list	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	RIVERSIDE	CA
10/17/14	Betty	N	Remove from list	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	LAKE ELSINORE	CA

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96A4 Route 5 Avenida Pico

Section C

C. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
AC Dike	Asphalt Dike Construction, dba APCO	Non-DBE	\$ 13,162.6D	A.C. Dike Co.	\$ 45,720	\$ 32,557.40	247.35%
Aggregate Supply	Not selected at this time.						
Asphalt Paving	Hardy & Harper, Inc.	Non-DBE	See attached quote	No DBE quotes were received for this scope of work.			
Bridge Demolition and Grind and Groove Bridge Deck	Harber Companies	Non-DBE	See attached quote	No DBE quotes were received for this scope of work.			
CIDH Pile	Not selected at this time.						
Clear and Grub	CGO Construction Company	DBE	See attached quote	No other DBE quotes were received for this scope of work.			
Cold Plane AC	Not selected at this time.						
(Roadway) Concrete Barrier	Cooper Engineering, Inc.	Non-DBE	See attached quote	No DBE quotes were received for this scope of work.			
Concrete Supply	Not selected at this time.						
Construction Area Signs/ Roadside Signs/ Overhead Signs	BC Traffic Specialist	Non-DBE	See attached quote	No DBE quotes were received for this scope of work.			
Electrical	Flatiron Electric Group, Inc.	Non-DBE	See attached quote	No DBE quotes were received for this scope of work.			
Erosion Control	Not selected at this time.						
Fencing and Railing	Not selected at this time.						

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Guardrail	Not selected at this time.						
Hydroseed	Not selected at this time.						
Joint Seal	Not selected at this time.						
Landscape and Irrigation	Griffith Company	Non-DBE	\$ 1,190,274.00	Landscape Support Services (Did not bid all items and incorrect quantities.)	\$ 1,878,781.80	\$ 688,507.80	57.8%
Landscape and Irrigation (Bid Items 35,74,76,91-98,100-119 only)	Griffith Company	Non-DBE	\$ 594,508.75	Diversified Landscape	\$ 659,736.86	\$ 65,228.11	5.5%
Manholes	Not selected at this time.						
Materials Trucking	Not selected at this time.						
Minor Concrete	EBS General Engineering Inc.	Non-DBE	See attached quote.	No DBE quotes were received for this scope of work.			
Miscellaneous Iron And Steel	Not selected at this time.						
Pipe Supply (RCP Pipe)	Precon Products	DBE	See attached quote	No other DBE quotes were received for this scope of work.			
Pre/Post Construction Surveys	Not selected at this time.						
Prestressing	Schwager Davis	Non-DBE	See attached quote.	No DBE quotes were received for this scope of work.			
Reinforcing Steel	Integrity Rebar Placers	DBE	See attached quote	No other DBE quotes were received for this scope of work.			

Contract #12-0F96A4
 Project Name - Route 5 Avenida Pico

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Rock Slope Protection	Not selected at this time.						
Shotcrete/ Ground Anchors	Drill Tech Drilling & Shoring, Inc.	Non-DBE	See attached quote	No DBE quotes were received for this scope of work.			
Street Sweeping	Not selected at this time.						
Striping	Payco Specialties	DBE	See attached quote	No other DBE quotes were received for this scope of work.			
Temporary Crash Cushion Module	Not selected at this time.						

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790

(559) 651-7900 • FAX (559) 651-7905

CA. LIC # 283095

SMALL BUSINESS #20321

www.apcodike.com

10/22/2014

PROJECT #: 12-0F96A4

PROJECT NAME: CALTRANS ROUTE 5

LOCATION: SAN CLEMENTE

PROPOSAL #: 14-525

WEEKDAY NIGHTTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
130	PLACE ASPHALT CONCRETE DIKE TYPE	A	100	LF	\$1.46	\$146.00
131	PLACE ASPHALT CONCRETE DIKE TYPE	C	200	LF	\$1.46	\$292.00
132	PLACE ASPHALT CONCRETE DIKE TYPE	E	2,590	LF	\$1.46	\$3,781.40
133	PLACE ASPHALT CONCRETE DIKE TYPE	F	920	LF	\$1.46	\$1,343.20

TOTAL 3,810 LF TOTAL \$5,562.60

DAYS ON JOB 1

MOVE IN'S 1

ADDITIONAL MOVES \$3,800.00

ADDITIONAL MOVES \$3,800.00
\$7,600

total: \$13,162.60

NOTE: 'DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE. CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL, DIKE PLACED ON FINISHED SURFACE ONLY

1. proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking

2. This quotation will be incorporated into the subcontract between the parties. (either a signed proposal or having these items included as an attachment or included in the contract.)

3. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)

4. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention will be held on any daily rental rate work.

5. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours,

6. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

6. We require 15 days notice prior to start of work.

ACCEPTED

SUBMITTED BY:

Larry Grimes

Vice President

Asphalt Dike Construction, Inc. dba

APCO

CONTRACTOR

DATE

LARRY GRIMES, Vice President

DATE

Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Specialty Dike

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT ORANGE CO. RT 5 12-0F96A4

BIDS: 10/23/14

"PLACE ONLY"*3810 LF ASPHALT DIKE TYPES (A,C,E,F) @ \$12.00 LF

**PRICE INCLUDES TACK AND FOUR MOBILIZATIONS.
 ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR
 TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
 PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

<u>Bid Item:</u>	<u>Q</u>	<u>UP</u>	<u>EX</u>
130	100	12. ⁰⁰	1,200
131	200	12. ⁰⁰	2,400
132	2,590	12. ⁰⁰	31,080
133	920	12. ⁰⁰	11,040

total: \$ 45,720



Proposal #: 55864
 Page 1 of 2

MEMBER OF:

Associated General Contractors of America
 Tustin Chamber of Commerce
 Better Business Bureau

Date: 10/23/2014

Job Name / Location:

CALTRANS 12-0F96A4
 RTE 5 AVENIDA PICO
 ORANGE COUNTY

ATTN: ESTIMATING DEPT.

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 31. COLDMILL 31,500 SY @ \$3.40 SY
- 127. HOT MIX ASPHALT (TYPE A) 35,000 TN @ \$78.00 TN
- 128. HOT MIX ASPHALT (OPEN GRADE) 3,330 TN @ \$92.00 TN
- 129. RUBBERIZED HOT MIX ASPHALT (GG) 9,780 TN @ \$100.00 TN
- 130. AC DIKE (TYPE A) 100 LF @ \$12.00 LF
- 131. AC DIKE (TYPE C) 200 LF @ \$12.00 LF
- 132. AC DIKE (TYPE E) 2,590 LF @ \$12.00 LF
- 133. AC DIKE (TYPE F) 920 LF @ \$12.00 LF
- 134. TACK COAT 140 TN @ \$1,000.00 TN
- 281. RUBBERIZED HOT MIX ASPHALT (OPEN GRADE) 3,780 TN @ \$98.40 TN

INCLUSIONS:

- 1. QCQA FIELD & PLANT TESTING
- 2. LABOR, EQUIPMENT & MATERIAL
- 3. PRICE BASED ON (10) MOVE-IN
- 4. \$7,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT
- 5. PRICE BASED ON INDEX - H & H TAKES INDEX
- 6. ALL GRADE TO BE ASPHALT READY
- 7. DBE PARTICIPATION ~~\$792,000.00~~ - ADD \$.40 TN TO ITEM #127 & #128 / ADD \$.70 TN TO ITEM #129 & #281

*725,000 @ 60%
 Per Tanner*

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
- 7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, SUNDAYS, MUST GRINDS, PROFIOLOGRAPH, INERTIAL PROFILE

TOTAL PROPOSAL AMOUNT: \$ 4,679,132.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.


Owner or Contractor _____ (Title)

By: *Tanner Hambright*

Name of Lender _____

Tanner Hambright _____
 (NAME) Estimator (TITLE)

Cell: 714-412-1335



HARBER Companies, Inc.

1880 E. Riverview Drive
San Bernardino, CA 92408
Phone 909.478.1957
Fax 909.478.0019
California Lic.#657614 A,B,C-61

OCTOBER 23, 2014

JOB REF: ROUTE 5 SAN CLEMENTE # 12-OF96A4

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY TO PERFORM THE FOLLOWING ITEMS OF WORK. ALL DEBRIS TO BE DISPOSED ON SITE, MATERIAL TO BE SIZED AND STEEL EXTRACTED.

BID ITEM:

58 REMOVE CONCRETE BARRIER 3,900 L.F. PER \$ 16.00

61 BRIDGE REMOVAL

TOTAL \$ 62,400.00

TOTAL \$ 242,000.00

HAUL OFF Included

*→ 265,000**

*250,000**

BRIDGE DECK SURFACE TEXTURE:

GRIND/GROOVE BRIDGE DECK 3,000 SQYD PER \$ 12.50

TOTAL \$ 37,500.00

MOVE IN PER \$ 8,000.00

EXCLUDES: ACCESS TO WORK AREA, PERMITS/NOTIFICATIONS, ALL TRAFFIC CONTROL, LAYOUT, REMOVAL OF ALL SALVAGED ITEMS, RETENTION, WATER/DUST CONTROL, STREET SWEEPING, SUPPLY OF WATER, LIGHTS, PROTECTIVE COVERS, PILE EXTRACTION/REMOVAL, EXCAVATION/COMPACTION, SHORING, MANLIFTS/ZOOM-BOOMS, FLAGGING, ALL UTILITIES/PROTECTION/DISCONNECTION/REMOVAL, HANDLING OR REMOVAL OF ALL HAZARDOUS MATERIAL,

SINCERELY,

Bob Harber
BOB HARBER

HARBER COMPANIES, INC.

BOND RATE 1.5%

CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS • LIC. # 532200
 3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503
 (a UDBe/ DBE Firm) CUCP #4483
 Email: cgoconst2@msn.com

FN
 Bid

TO	DATE October 23, 2014			
	BID DOCUMENTS Plans and specifications from Caltrans			
ATTENTION	PHONE NUMBER			
Estimating Dept.				
5 Freeway at Pico. Caltrans #12-0F96A4				
San Clemente				
PROPOSAL & CONTRACT				
DESCRIPTION OF WORK	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
62. Clearing and Grubbing(trees/vegetation only)	LS		LS	\$169,300.00

1. Excludes Traffic control/barricades.
2. Excludes grass, weeds, pruning, and topsoil removal.
3. Excludes utilities/substructures. Asbestos/lead abatement.
4. No permits, testing, bonds, and engineering fees included.
5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.
6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.
7. Not responsible for any spoils or deviations caused by other contractors.
8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.
9. Our Liability Insurance is \$1M/Occurrence, \$2M Aggregate, \$2M Umbrella.
10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.***

ACCEPTED

COMPANY _____
 BY: _____
 DATE: _____

CGO CONSTRUCTION COMPANY, INC.
 BY: Charles CHARLES OJURI - ESTIMATOR
 DATE: OCTOBER 23, 2014

COOPER ENGINEERING, INC.

281 CORPORATE TERRACE STREET
CORONA, CA 92879

Contact: Hod Cooper

Phone: 951-736-6135

Fax: 951-736-0429

Quote To:

Estimator

Job Name:

Contact # 12-0F96A4

Bid Date:

10-23-14

Phone:

Fax:

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
223	CONCRETE BARRIER T-60P	24.00	FT	300.00	7,200.00
224	CONCRETE BARRIER T-60	3,880.00	FT	40.00	155,200.00
225	CONCRETE BARRIER T-60A	240.00	FT	80.00	19,200.00
226	CONCRETE BARRIER T-60D	1,480.00	FT	40.00	59,200.00
227	CONCRETE BARRIER T-60D MOD	924.00	FT	80.00	73,920.00
228	CONCRETE BARRIER T-60R	240.00	FT	375.00	90,000.00
229	CONCRETE BARRIER T-60F	470.00	FT	200.00	94,000.00
280	MOBILIZATION (Partial)	1.00	LS	10,000.00	10,000.00
GRAND TOTAL					\$508,720.00

NOTES:**BARRIER RAIL BID**

Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI

Pricing Good Through 3/31/17

Quotation based on a total of (2) mobilizations - each additional charged at \$10,000

GENERAL CONDITIONS:

1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:

- * Traffic control to provide enough room for the safe use of our Miller Formless and/or Gomaco machine
- * Subcontract to be issued using AGC Short Form Contract or agreeable equal
- * No change of work will be performed by Cooper Engineering, Inc., CEI, without prior written and accepted agreement between Prime and CEI, to include approved CCO from the State. CEI to stop work, without penalty, for unresolved issues
- * All weather clear ingress and egress for trucking and movement of equipment and personnel
- * Secured yard site within project limits
- * Survey for Concrete 5' offset from centerline
- * Trash receptacles onsite for all CEI refuse
- * Concrete Wash Outs
- * Job site water supply
- * K-Rail movement to provide ingress/egress as needed
- * All conditions, inclusions and exclusions to be included into any contract
- * Finished grade and final paving completed prior to CEI placing Barrier Rail

2) CEI to stop work, without penalty, for unresolved issues

BC Quote: TRE-0138

BC Traffic Specialist

638 W Southern Ave., Orange, CA 92865
 (714) 974-1190 Tel. (714) 974-1758 Fax
 Direct Line - (714) 974-1190 Ext. 125

Agency: Caltrans
 Project: 12-0F96A4- Widen Freeway
 San Clemente, CA
 Bid Date: 10/23/2014

Bid Proposal

Contractor's Lic. # B77686
 UNION CONTRACTOR - Laborers Local # 1184
 Class B, C 31, C 32, D 5, D 38, D 42, D 64
 SBE Certified Firm - # 44966

Addenda Noted: 1
 Estimator: Trevor Couch
 Cell Phone: 714-866-0883
 Email: trevor@bctraffic.com

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
4	Construction Area / Roadside Sign Package				
	Construction Area Signs	1	LS	\$ 55,000.00	\$ 55,000.00
	<i>See CAS Terms and Conditions Below</i>				
6	Type II Barricade (Furnish Only)	11	EA	\$ 35.00	\$ 385.00
7	Type III Barricade (Furnish Only)	28	EA	\$ 90.00	\$ 2,070.00
40	Remove Roadside Sign	83	EA	\$ 150.00	\$ 12,450.00
50	Relocate Roadside Sign	9	EA	\$ 220.00	\$ 660.00
171	Furnish Single Sheet Aluminum Sign (0.063"- Unframed)	770	SQFT	\$ 13.65	\$ 10,508.24
172	Furnish Single Sheet Aluminum Sign (0.080"- Unframed)	490	SQFT	\$ 14.71	\$ 7,205.88
173	Furnish Single Sheet Aluminum Sign (0.063"- Framed)	240	SQFT	\$ 18.47	\$ 4,432.94
174	Furnish Single Sheet Aluminum Sign (0.080"- Framed)	360	SQFT	\$ 19.47	\$ 7,009.41
175	Metal (Roadside Sign)	1,580	LB	\$ 2.95	\$ 4,661.00
176	Metal (Rail Mounted Sign)	2,660	LB	\$ 9.55	\$ 25,403.00
177	Roadside Sign - One Post	54	EA	\$ 240.00	\$ 12,960.00
178	Roadside Sign - Two Post	10	EA	\$ 575.00	\$ 5,750.00
179	Install Sign (Strap and Saddle Bracket Method)	13	EA	\$ 160.00	\$ 2,080.00
180	Install Sign (Laminated Wood Box Post)	4	EA	\$ 885.00	\$ 3,540.00
	<i>Posts to be Provided By Caltrans Per Specs</i>				
280	Mobilization	1	LS	\$ 5,000.00	\$ 5,000.00
	<i>For All BC Traffic Operations and Mobilizations</i>				
	*All Bid Items Exclude Traffic Control				
	*Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic				
BID PACKAGE TOTAL:					\$ 159,115.47
41	Sign Structure Package				
	Remove Sign Structure (EA)	7	EA	\$ 2,750.00	\$ 19,250.00
	<i>Excludes Removal of Existing CIDH Foundation</i>				
147	36" Cast-in-Drilled-Hole Concrete Pile (Sign Foundation)	52	LF	\$ 560.00	\$ 29,120.00
	<i>Excludes Removal of Spoils</i>				
	<i>Includes Rebar and Concrete</i>				
148	60" Cast-in-Drilled-Hole Concrete Pile (Sign Foundation)	200	LF	\$ 610.00	\$ 122,000.00
	<i>Excludes Removal of Spoils</i>				
	<i>Includes Rebar and Concrete</i>				
162	Furnish Sign Structure (Bridge Mounted With Walkway)	6,400	LB	\$ 4.02	\$ 25,728.00
163	Install Sign Structure (Bridge Mounted With Walkway)	6,400	LB	\$ 0.68	\$ 4,352.00
164	Furnish Sign Structure (Lightweight)	15,106	LB	\$ 3.87	\$ 58,460.22
165	Install Sign Structure (Lightweight)	15,106	LB	\$ 0.95	\$ 5,287.10
166	Furnish Sign Structure (Truss)	152,194	LB	\$ 2.76	\$ 420,055.44
167	Install Sign Structure (Truss)	152,194	LB	\$ 0.13	\$ 19,785.22
168	Furnish Laminated Sign Panel (1"- Type A)	1,880	SQFT	\$ 27.82	\$ 52,301.60
169	Furnish Laminated Sign Panel (1"- Type B)	180	SQFT	\$ 26.41	\$ 4,753.80
170	Furnish Laminated Sign Panel (2 1/2"- Type B)	330	SQFT	\$ 30.82	\$ 10,170.60
280	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00
	<i>For All BC Traffic Operations and Mobilizations</i>				
	*All Bid Items Exclude Any and All Electrical Work				
	*All Bid Items Exclude Traffic Control				
	*Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic				
BID PACKAGE TOTAL:					\$ 781,263.98

Total Move Ins For Sign Structure Installation Operations:	7 EA	
Total Move Ins For Sign Structure Removal Operations:	4 EA	
Total Move Ins For Cast-in-Drilled Holes Operations:	12 EA	TC Not Required
Total Move Ins For Roadside Signs Operations:	12 EA	TC Not Required
Total Move Ins For Construction Area Signs Operations:	25 EA	TC Not Required
Additional Move In Charge:	EA	\$ 1,950.00

Construction Area Signs Terms and Conditions:

Includes Construction Area signs per sheet C3-1
Includes Traffic Handling Signs Per Sheets THD-1 thru THD-2
Includes Stage Construction Signs Per Sheet SCQ-2 thru SCQ-3
Lump Sum price includes delivery, installation, and removal.
Price does not include maintenance, change of dates, relocation or replacement.
Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.
Signs will be installed on posts, skids or existing posts/poles as conditions allow.
Signs will be installed by strap and saddle method where available
Estimate reflects the minimum quantity of signs required for each phase, stage or detour
Signs will be reused from phase to phase, detour to detour, or stage to stage
if signs are damaged (including graffiti), lost or stolen then additional charges will apply at the expense of the Contractor.
All Material Used Become Property of BC Traffic Upon Completion of Project

Project Terms and Conditions:

A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be impacted by liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations.
Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary.
If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
For BC Traffic insurance requirements please read General Term & Conditions for insurance limitations.
Upon Award of Contract, BC Traffic Will Submit Its weather policy statement that will become a binding document to the contract.
All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.
Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove USA Markings.
MOVE INS MUST AMOUNT TO A MINIMUM OF \$1,950 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET MINIMUM \$1,950 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion of BC Rentals, Inc. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "BC Rentals, inc."

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not



ELECTRIC GROUP, INC.

7911-A Pine Ave.
Chino, CA 91708
714-228-9631 Phone
909-597-9151 Fax

M
Bid

Contractors Lic # 862724 A, C-10 Expires 8/31/15

Union Contractor

QUOTATION

CITY: 12-ORA-5 (12-0F98A4)
LOC: PICO AVE IN SAN CLEMENTE

BID DATE: 10/23/2014
BID NUMBER: 7914

ITEM	DESCRIPTION OF WORK	QTY	UNIT	UNIT PRICE	TOTAL
212	STREET LTG CITY	1	LS	\$ 78,000.00	\$ 78,000.00
212 212b	T/S LOC3 CITY	1	LS	\$ 194,000.00	\$ 194,000.00
244	MAINTAIN EXISTING TMS	1	LS	\$ 5,000.00	\$ 5,000.00
245	T/S LOC1 STAGE 1B	1	LS	\$ 14,000.00	\$ 14,000.00
246	T/S LOC1 STAGE 2A	1	LS	\$ 46,000.00	\$ 46,000.00
247	T/S LOC1 STAGE 2B	1	LS	\$ 127,000.00	\$ 127,000.00
248	T/S LOC1 FINAL	1	LS	\$ 14,000.00	\$ 14,000.00
249	T/S LOC2 STAGE 1B	1	LS	\$ 23,000.00	\$ 23,000.00
250	T/S LOC2 STAGE 1C	1	LS	\$ 14,000.00	\$ 14,000.00
251	T/S LOC2 STAGE 2A	1	LS	\$ 43,000.00	\$ 43,000.00
252	T/S LOC2 STAGE 2B	1	LS	\$ 64,000.00	\$ 64,000.00
253	T/S LOC2 FINAL	1	LS	\$ 86,000.00	\$ 86,000.00
254	LTG / SIGN ILLUM STAGE 1A	1	LS	\$ 40,000.00	\$ 40,000.00
255	LTG / SIGN ILLUM STAGE 1B	1	LS	\$ 121,000.00	\$ 121,000.00
256	LTG / SIGN ILLUM STAGE 1C	1	LS	\$ 145,000.00	\$ 145,000.00
257	LTG / SIGN ILLUM STAGE 2A	1	LS	\$ 160,000.00	\$ 160,000.00
258	LTG / SIGN ILLUM STAGE BA	1	LS	\$ 140,000.00	\$ 140,000.00
259	LTG / SIGN ILLUM FINAL	1	LS	\$ 174,000.00	\$ 174,000.00
260	COMM COND BRIDGE	1	LS	\$ 31,000.00	\$ 31,000.00
261	TEMP COMM SYS	1	LS	\$ 132,000.00	\$ 132,000.00
262	MOD COMM SYS	1	LS	\$ 351,000.00	\$ 351,000.00
263	ELEC SVC IRRIG	1	LS	\$ 38,000.00	\$ 38,000.00
264	CCTV SYS	1	LS	\$ 38,000.00	\$ 38,000.00
265	CCTV SYS STAGE	1	LS	\$ 9,000.00	\$ 9,000.00
266	RMS LOC1 STAGE 1A	1	LS	\$ 37,000.00	\$ 37,000.00
267	RMS LOC1 STAGE 1B	1	LS	\$ 3,000.00	\$ 3,000.00
268	RMS LOC1 STAGE 1C	1	LS	\$ 75,000.00	\$ 75,000.00
269	RMS LOC1 STAGE 1D	1	LS	\$ 5,000.00	\$ 5,000.00
270	RMS LOC1 STAGE 2A	1	LS	\$ 9,000.00	\$ 9,000.00
271	RMS LOC1 FINAL	1	LS	\$ 55,000.00	\$ 55,000.00
272	RMS LOC2 STAGE 1A	1	LS	\$ 36,000.00	\$ 36,000.00
273	RMS LOC2 STAGE 1B	1	LS	\$ 2,000.00	\$ 2,000.00
274	RMS LOC2 STAGE 1C	1	LS	\$ 11,000.00	\$ 11,000.00
275	RMS LOC2 STAGE 1D	1	LS	\$ 2,000.00	\$ 2,000.00
276	RMS LOC2 STAGE 2A	1	LS	\$ 59,000.00	\$ 59,000.00
277	RMS LOC2 STAGE 2B	1	LS	\$ 46,000.00	\$ 46,000.00
278	RMS LOC2 FINAL	1	LS	\$ 40,000.00	\$ 40,000.00
279	SYS TEST AND DOC	1	LS	\$ 8,000.00	\$ 8,000.00
282	MOB	1	LS	\$ 200,000.00	\$ 200,000.00
				TOTAL	\$ 2,675,000.00

< 40,000 > per
M.C.C.

Griffith Company -- Landscape Division

3050 E. Birch St.
Brea, CA 92821

*Revised 400435
Revised 187*

Phone: 714-984-5500
Fax: 714-854-7843

To:	Flatiron Construction Corporation	Contact:	
Address:	14850 Central Ave. Chino, CA 91710 USA	Phone:	909-597-8413
		Fax:	909-597-9151
Project Name:	12-0F96A4 Avenida Pico, San Clemente	Bid Number:	909-597-8635
Project Location:		Bid Date:	10/31/2014

Line #	Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
→	35	Remove Irrigation Facility	1.00	LS	\$17,960.00	\$17,960.00
	53	Adjust Irrigation Controller To Grade	3.00	EACH	\$1,382.75	\$4,148.25
	74	Roadside Clearing	1.00	LS	\$27,400.00	\$27,400.00
	75	Prune Existing Plants	1.00	LS	\$46,500.00	\$46,500.00
	76	Rock Blanket	7,140.00	SF	\$7.60	\$54,264.00
	77	Weed Germination	46,500.00	SF	\$0.07	\$3,255.00
	78	Cultivation	31,500.00	SF	\$0.40	\$12,600.00
	79	Iron Sulfate	4,100.00	LB	\$0.93	\$3,813.00
	80	Soil Amendment	600.00	CY	\$26.45	\$15,870.00
	81	Packet Fertilizer	18,600.00	EACH	\$0.20	\$3,720.00
	82	Plant (Group C)	32.00	EACH	\$1,450.00	\$46,400.00
	83	Plant (Group K)	84.00	EACH	\$295.00	\$24,780.00
	84	Plant (Group A)	13,800.00	EACH	\$7.79	\$107,502.00
	85	Plant (Group B)	1,950.00	EACH	\$16.44	\$32,058.00
	86	Plant (Group U)	45.00	EACH	\$81.40	\$3,663.00
→	87	Maintain Existing Planted Areas	1.00	LS	\$53,138.00	\$53,138.00
	88	Plant Establishment Work	1.00	LS	\$45,970.00	\$45,970.00
	89	Wood Mulch	3,530.00	CY	\$45.00	\$158,850.00
	90	Root Barrier	2,000.00	LF	\$9.18	\$18,360.00
	91	Check And Test Existing Irrigation Facilities	1.00	LS	\$13,517.00	\$13,517.00
	91	Operate Existing Irrigation Facilities	1.00	LS	\$7,506.00	\$7,506.00
	93	Control And Neutral Conductors	1.00	LS	\$55,155.00	\$55,155.00
	94	1" Remote Control Valve	26.00	EACH	\$345.00	\$8,970.00
	95	1 1/2" Remote Control Valve	37.00	EACH	\$378.00	\$13,986.00
	96	2" Remote Control Valve	11.00	EACH	\$444.00	\$4,884.00
	97	12 Station Irrigation Controller (Pedestal Mounted)	2.00	EACH	\$11,815.00	\$23,630.00
	98	48 Station Irrigation Controller (Pedestal Mounted)	3.00	EACH	\$12,839.00	\$38,517.00
	100	Irrigation Controller Enclosure Cabinet	5.00	EACH	\$1,320.00	\$6,600.00
	101	1 1/2" Backflow Preventer Assembly	2.00	EACH	\$1,809.00	\$3,618.00
	102	Flow Sensor	5.00	EACH	\$1,224.00	\$6,120.00
	103	Riser Sprinkler Assembly (Gear Driven)	46.00	EACH	\$80.00	\$3,680.00
	104	Pop-Up Sprinkler Assembly(Gear Driven)	240.00	EACH	\$94.00	\$22,560.00
	105	Riser Sprinkler Assembly	500.00	EACH	\$41.00	\$20,500.00
	106	Pop-Up Sprinkler Assembly	150.00	EACH	\$37.00	\$5,550.00
	107	2" Gate Valve	2.00	EACH	\$284.00	\$568.00
	108	3" Gate Valve	6.00	EACH	\$260.00	\$1,560.00
	109(F)	1" Plastic Pipe (Schedule 40) Supply Line	14,460.00	LF	\$3.60	\$52,056.00
	110(F)	1 1/4" Plastic Pipe (Schedule 40) Supply Line	10,035.00	LF	\$3.75	\$37,631.25
	111(F)	1 1/2" Plastic Pipe (Schedule 40) Supply Line	2,045.00	LF	\$3.85	\$7,873.25
	112(F)	2" Plastic Pipe (Schedule 40) Supply Line	6,115.00	LF	\$4.25	\$25,988.75
	113(F)	2 1/2" Plastic Pipe (Schedule 40) Supply Line	4,495.00	LF	\$6.40	\$28,768.00
	114(F)	3" Plastic Pipe (Schedule 40) Supply Line	6,315.00	LF	\$7.90	\$49,888.50
	115(F)	4" Plastic Pipe (Schedule 40) Supply Line	158.00	EACH	\$26.00	\$4,108.00
	116(F)	6" Plastic Pipe (Schedule 40) Supply Line	30.00	LF	\$28.00	\$840.00
	117	Ball Valve	14.00	EACH	\$258.00	\$3,612.00
	118	Corrugated High Density Polyethylene Pipe Conduit	630.00	LF	\$61.00	\$38,430.00

Line #	Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
	119	1 1/2" Recycled Water Connection Assembly	2.00	EACH	\$4,384.00	\$8,768.00
	120	2" Recycled Water Connection Assembly	3.00	EACH	\$5,046.00	\$15,138.00
Total Price for above Items:						\$1,190,274.00

Total Bid Price: \$1,190,274.00

Notes:

- 1. Griffith Company -- Landscape Division is a union contractor. We are signatory to the Laborers, Plumbers Local 345 and the Operating Engineers
- 2. Grades are to be received at + or - .1 of a foot and weed free.
- 3. Import or export of soil is excluded. Excess soil is to be spread on site.
- 4. All Sub Grade areas to receive materials such as sand, decomposed granite, rock blanket or rock mulch will be received at + or - .1 of sub grade elevations and compacted
- 5. This bid is based upon use of a 65 horsepower trencher. Hard dig situations through soils that require the use of rock saws, backhoes or rock breaking equipment are excluded.
- 6. Permits, testing, auditing, inspection fees, water costs, meters and electrical utility connections are excluded.
- 7. All large trees, sleeves, pipe and wire will be installed prior to curbs, paving or hardscape.
- 8. Adequate access must be provided if the use of a crane is required for removal and placement of materials
- 9. Traffic control, night lighting, survey, hot taps, coring, boring, jacking and hydraulic drilling, drainage, concrete, masonry, asphalt, saw cutting and removal, patching of asphalt and concrete, protective fencing, relocation, special training costs, SWPPP, BMP's or removal of BMP's, trench plates, erosion control, hand watering, tree well grates and frames are excluded.
- 10. This proposal is based on plans and specifications. Addenda 1 is noted
- 11. This proposal will remain in effect for 60 days from the date of the proposal.
- 12. Bonds are not included with this proposal. Our bonding rate is available upon request.

Irrigation Items only: \$ 594,508.75
 (Items: 35, 74, 76, 91-98, 100-119)

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Griffith Company -- Landscape Division</p> <p>Authorized Signature: _____</p> <p>Estimator: Rick Carlson 1627 rcarlson@griffithcompany.net</p>
---	--



Estimate

Date	Estimate #
10/23/2014	EST201468

Landscape Support Services, Inc.

14900 Magnolia Blvd. Ste 55307
 Sherman Oaks CA 91403
 (818) 475-0680

Bili To	Job Location
---------	--------------

Flatiron West, Inc.
 1770 La Costa Meadows Dr.
 San Marcos CA 92078

Expires	Estimator	Job	Terms
12/22/2014	8423 Rodriguez, Rogelio	Caltrans 12-0F96A4	

77

Description	U/M	Quantity	Rate	Amount
ITEM 74 - ROADSIDE CLEARING	LS	1	50,000.00	50,000.00
ITEM 77 - WEED GERMINATION	SQYD	46,500	0.11	5,115.00
ITEM 78 - CULTIVATION	SQYD	21,500	0.68	14,620.00
ITEM 79 - IRON SULFATE	LB	4,100	3.00	12,300.00
ITEM 80 - SOIL AMENDMENT	CY	600	38.00	22,800.00
ITEM 81 - PACKET FERTILIZER	EA	18,600	0.15	2,790.00
ITEM 82 - PLANT (GRDUP C)	EA	32	3,500.00	112,000.00
ITEM 83 - PLANT (GROUP K)	EA	84	440.00	36,960.00
ITEM 84 - PLANT (GROUP A)	EA	13,800	13.00	179,400.00
ITEM 85 - PLANT (GROUP B)	EA	1,950	26.00	50,700.00
ITEM 86 - PLANT (GROUP U)	EA	45	186.00	8,370.00
ITEM 87 - MAINTAIN EXISTING PLANTED AREAS	LS	1	115,000.00	115,000.00
ITEM 88 - PLANT ESTABLISHMENT WORK	LS	1	115,000.00	115,000.00
ITEM 89 - WOOD MULCH	CY	6,530	83.00	541,990.00
ITEM 90 - ROOT BARRIER	LF	2,000	12.00	24,000.00
ITEM 91 - CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	1	1,000.00	1,000.00
ITEM 92 - OPERATE EXISTING IRRIGATION FACILITIES	LS	1	26,000.00	26,000.00
ITEM 93 - CONTROL AND NEUTRAL CONDUCTORS	LS	1	114,040.00	114,040.00
ITEM 94 - 1" REMOTE CONTROL VALVE	EA	26	580.00	15,080.00
ITEM 95 - 1-1/2" REMOTE CONTROL VALVE	EA	37	652.00	24,124.00
ITEM 96 - 2" REMOTE CONTROL VALVE	EA	11	666.00	7,326.00
ITEM 97 - 12 STATION CONTROLLER	EA	2	15,100.00	30,200.00
ITEM 98 - 48 STATION CONTROLLER	EA	3	19,000.00	57,000.00
ITEM 100 - IRRIGATION CONTROLLER ENCLOSURE	EA	5	1,700.00	8,500.00
ITEM 101 - 1 1/2" BACKFLOW PREVENTER ASSEMBLY	EA	2	2,000.00	4,000.00
ITEM 102 - FLOW SENSOR	EA	5	890.00	4,450.00
ITEM 103 - RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	46	63.00	2,898.00
ITEM 104 - POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	240	85.00	20,400.00
ITEM 105 - RISER SPRINKLER ASSEMBLY	EA	500	43.00	21,500.00
ITEM 106 - POP-UP SPRINKLER ASSEMBLY	EA	150	55.00	8,250.00
ITEM 107 - 2" GATE VALVE	EA	2	521.00	1,042.00
ITEM 108 - 3" GATE VALVE	EA	6	926.00	5,556.00



Estimate

Date	Estimate #
10/23/2014	EST201468

ITEM 109 - 1" PLASTIC PIPE	LF	14,460	4.31	62,322.60
ITEM 110 - 1-1/4" PLASTIC PIPE	LF	10,035	4.51	45,257.85
ITEM 111 - 1-1/2" PLASTIC PIPE	LF	2,045	4.82	9,856.90
ITEM 112 - 2" PLASTIC PIPE	LF	6,115	5.05	30,880.75
ITEM 113 - 4" PLASTIC PIPE	LF	158	12.40	1,959.20
ITEM 114 - 6" PLASTIC PIPE	LF	30	42.00	1,260.00
ITEM 115 - BALL VALVE	EA	14	578.00	8,092.00
ITEM 116 - 12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	630	47.05	29,641.50
ITEM 117 - 1 1/2" RECYCLED WATER CONNECTION	EA	2	9,000.00	18,000.00
ITEM 118 - 2" RECYCLED WATER CONNECTION	EA	3	9,700.00	29,100.00
Terms • Site to be received at finish grade, plus or minus one-tenth of an inch. • This estimate is based on Federal wages. • Cost for payment and performance bonds is not included. • No import or export. • No liability or repairs for damage due to acts of nature. • No plan check, permits, utility connection fees, surveying or engineering. • No traffic or pedestrian control. • No water meter, temporary water cost. • No 110/120-volt electrical, electrical meter or pedestal. • No hardscape (i.e., asphalt, concrete, masonry). • Not responsible for existing site conditions. • No temporary fencing. • No site furnishings. • No demo work. • No night or overtime work is included (unless otherwise noted). • Monthly progress payments based on percent or unit complete are due in full each period, no retention withholding.				

Total \$1,878,781.80

Landscape Support Services, Inc.
 California Contractor's License # 969552, Class C27
 California DGS SB (Micro) # 1630860
 CUCP / Caltrans DBE / WBE # 40620

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Flatiron West, Inc.	Contact: Estimating
Address: 1770 La Costa Meadows Dr San Marcos, CA 92078	Phone: 760-916-9100 Fax: (909) 597-8635
Project Name: 12-0F96A4	Bid Number: 2568
Project Location: Route 5 North Of Avenida Pico, San Clemente	Bid Date: 10/23/2014
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
18	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	24,300.00	SY	\$0.76	\$18,468.00
77	Weed Germination	46,500.00	SY	\$0.14	\$6,510.00
78	Cultivation	31,500.00	SY	\$0.53	\$16,695.00
79	Iron Sulfate	4,100.00	LB	\$1.10	\$4,510.00
80	Soil Amendment	600.00	CY	\$49.50	\$29,700.00
81	Packet Fertilizer	18,600.00	EACH	\$0.13	\$2,418.00
82	Plant (Group C)	32.00	EACH	\$2,140.00	\$68,480.00
83	Plant (Group K)	84.00	EACH	\$300.00	\$25,200.00
84	Plant (Group A)	13,800.00	EACH	\$6.10	\$84,180.00
85	Plant (Group B)	1,950.00	EACH	\$23.70	\$46,215.00
86	Plant (Group U)	45.00	EACH	\$120.00	\$5,400.00
87	Maintain Existing Planted Areas	1.00	LS	\$27,200.00	\$27,200.00
88	Plant Establishment	1.00	LS	\$58,500.00	\$58,500.00
89	Wood Mulch	3,530.00	CY	\$32.10	\$113,313.00
90	Root Barrier	2,000.00	LF	\$6.00	\$12,000.00
Total Price for above Items:					\$518,789.00

May Be Used Towards DBE Goal

35	Remove Existing Irrigation Facility	1.00	LS	\$19,900.00	\$19,900.00
74	Roadside Clearing	1.00	LS	\$68,500.00	\$68,500.00
76	Rock Blanket	7,140.00	SF	\$7.25	\$51,765.00
91	Check And Test Existing Irrigation Facilities	1.00	LS	\$23,780.00	\$23,780.00
92	Operate Existing Irrigation Facilities	1.00	LS	\$18,700.00	\$18,700.00
93	Control and Neutral Conductors	1.00	LS	\$73,300.00	\$73,300.00
94	1" Remote Control Valve	26.00	EACH	\$280.00	\$7,280.00
95	1 1/2" Remote Control Valve	37.00	EACH	\$340.00	\$12,580.00
96	2" Remote Control Valve	11.00	EACH	\$390.00	\$4,290.00
97	12 Station Irrigation Controller (Pedestal Mounted)	2.00	EACH	\$9,000.00	\$18,000.00
98	48 Station Irrigation Controller (Pedestal Mounted)	3.00	EACH	\$12,766.67	\$38,300.01
100	Irrigation Controller Enclosure Cabinet	5.00	EACH	\$2,320.00	\$11,600.00
101	1 1/2" Backflow Preventer Assembly	2.00	EACH	\$1,970.00	\$3,940.00
102	Flow Sensor	5.00	EACH	\$1,010.00	\$5,050.00
103	Riser Sprinkler Assembly (Gear Driven)	46.00	EACH	\$43.30	\$1,991.80
104	Pop-up Sprinkler Assembly (Gear Driven)	240.00	EACH	\$72.40	\$17,376.00
105	Riser Sprinkler Assembly	500.00	EACH	\$34.20	\$17,100.00
106	Pop-up Sprinkler Assembly	150.00	EACH	\$52.20	\$7,830.00
107	2" Gate Valve	2.00	EACH	\$420.00	\$840.00
108	3" Gate Valve	6.00	EACH	\$680.00	\$4,080.00
109(F)	1" Plastic Pipe	14,460.00	LF	\$3.55	\$51,333.00
110(F)	1 1/4" Plastic Pipe	10,035.00	LF	\$3.75	\$37,631.25
111(F)	1 1/2" Plastic Pipe	2,045.00	LF	\$3.90	\$7,975.50
112(F)	2" Plastic Pipe	6,115.00	LF	\$4.35	\$26,600.25
113(F)	2 1/2" Plastic Pipe	4,495.00	LF	\$5.20	\$23,374.00
114(F)	3" Plastic Pipe	6,315.00	LF	\$7.35	\$46,415.25
115(F)	4" Plastic Pipe	158.00	LF	\$8.60	\$1,358.80
116(F)	6" Plastic Pipe (SCH 40)(Supply Line)	30.00	LF	\$11.80	\$354.00

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
117	Ball Valve	14.00	EACH	\$330.00	\$4,620.00
118	12" Corrugated High Density Polyethylene Pipe Conduit	630.00	LF	\$72.40	\$45,612.00
119	1 1/2" Recycled Water Connection Assembly	2.00	EACH	\$4,130.00	\$8,260.00
120	2" Recycled Water Connection Assembly	3.00	EACH	\$4,800.00	\$14,400.00

Total Price for above May Be Used Towards DBE Goal Items: \$674,136.86

(Items 35, 74, 76, 91-98, 100-119)
Total for Irrigation only \$1,659,736.86
Total Bid Price: \$1,192,925.86

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 160 working day(s) required and includes 1 move-in(s). Additional move-ins=\$1,000 each.
- Semi-truck access is required within 200 feet for mulch and soil amendment work.
- Staging area and water supply is required at jobsite for mulch or compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- Class 2 AB excluded from rock blanket, to be done by others.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310.**

Payment Terms:

Payment to be within 30 days of billing.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
--	--



EBS

general engineering, inc.

IN BIR

Contractor - Lic. No. A720016

1320 East 6th St. Suite 100
Corona, CA 92878

Phone: (951) 279-6869
FAX: (951) 279-9112

PROPOSAL & CONTRACT

To: ESTIMATING DEPT
PLATIRON CORP
1770 LA COSTA MEADOWS DRIVE
SAN MARCOS, CA 92078
Phone 7609169013 Fax 760 471-4860

Date: 10/23/2014
From: Joe Nanci
Quote No. 5286

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:

**CALTRANS 12-0F96A4 SAN CLEMENTE
SAN CLEMENTE**

PROPOSAL SUMMARY

Schedule 1-CONST CONCRETE ONLY	877,150.00
Total Proposal Price	877,150.00

Item No.	Description	Quantity	U/M	Unit Price	Total Price
1	76 ROCK BLANKET	7,140.0	SF	25.000	178,500.00
1	208 DETECTABLE WARNING SURFACE	210.0	SF	35.000	7,350.00
1	207 MINOR CONCRETE MISC CONST	410.0	CY	375.000	153,750.00
1	208 MINOR CONCRETE MISC CONST RAPID STRENGTH	55.0	CY	400.000	22,000.00
1	209 MINOR CONCRETE TEXTURED PAVING	310.0	CY	695.000	216,450.00
1	217 VEGETATION CONTROL MINOR CONCRETE	1,540.0	SY	65.000	100,100.00
					877,150.00
Total Proposal Price:					\$677,150.00

Special Conditions:

- Prices are for construction of concrete improvements only

(Continued on next page)

We Appreciate the opportunity to provide you this quote and trust that EBS will have the pleasure serving your needs for this and future projects. All sums due under this Proposal are payable net 30 days from Invoice Date. Final Retention is Due & Payable 60 Days of Final Invoice. Late Payments will be assessed an interest charge of 2% Per Month (24% per Annum) on all outstanding Invoices.

Date:

Accepted by: _____



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 10/20/2014

SHANNON

QUOTE ID: 12094

CUSTOMER NAME: ALL INTERESTED BIDDERS
CONTACT: CUST TO UNLOAD

JOB NUMBER: 10983
JOB TITLE: FREEWAY WIDENING
LOCATION: SAN CLEMENTE

PHONE:
FAX:
Cell or Pgr.:

TRACT:
CONTRACT #:
AGENCY:

Shipping Terms: FOB JOB SITE
Payment Terms: NET 30 DAYS

Price Valid Until: 12/19/2014
Est. lead time from receipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
186 24" RCP 2000D RUBBER GASKET	4560	\$37.63	FT.	\$171,592.80
188 34" X 53" ELLIPTICAL CL III RUBBER GASKET	280	\$187.43	FT.	\$52,480.40

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

TOTAL \$224,073.20
+ tax(8) 17,925.86
total: 241,999.06

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS.**GASKETED AND ELLIPTICAL PIPE AVAIL. IN 8' STRAIGHTS ONLY CUSTOMER TO UNLOAD. ELLIPTICAL TO SHIP DIRECT FROM SUPPLIER TO JOBSITE. CONTACT KARI 805-315-7247*****

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 911S0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: _____

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.



SCHWAGER DAVIS, INC. 188 Hillside Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

UJ

**SUBCONTRACT PROPOSAL
for
POST-TENSIONING WORK**

California Contractors License # 492582

Bid Date:	October 23, 2014	Bid Documents:	Plans and Special Provisions issued by CDOT
Project #:	12-0F96A4	Bid Item #:	149 - Prestressing CIP Concrete
Proposal to:	Flatiron West, Inc. 7911 Pine Avenue Chino, CA 91708	Fax:	(909) 597-8635
		Phone:	(909) 597-9339
Project:	Route 6 / Avenida Pico UC San Clemente, CA	SDI Bid #:	15-020

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

- Placing drawings for post-tensioning work.
- Supply of 0.6" uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages (including spirals) and grout materials for post-tensioning installation.
- Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all post-tensioning.
- includes PT for structures: Avenida Pico UC Stage 1 & 2

TOTAL PRICE: \$267,824.00 (Including tax)

Schedule:

The above price is based on completion of SDI's work by July 1, 2017 working regular 8-hour day shifts, five days per week. If through no fault of SDI, work needs to be performed other than during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (4) move-ins. For each additional move-in add \$1,500. An additional move-in is defined as the interruption of work by more than one shift by no fault of the Subcontractor.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.

Reinforcing Steel and Related (Partial)
Integrity Rebar Placers

Bid Item #	UOM	QTY	UNIT	EXTENTION
153	CY	1,190.00	98.4370	\$ 117,140.03
154	CY	367.00	265.9856	\$ 97,616.72
159	LB	1,188,690.00	1.1423	\$ 1,357,840.59
160	LB	275,440.00	1.1477	\$ 316,122.49
230	LF	2,797.00	31.2609	\$ 87,436.74
				\$ 1,976,156.56



INTEGRITY
REBAR PLACERS

www.integrityrebarplacers.com

1345 Nandina Ave, Perris, CA 92571
Phone: 951.696.6843 Fax: 951.943.7772
Contractor's License # 533729
DBE Cert UICP # 34785

ESTIMATE # _____ BID/OFFER FORM _____ BID DATE: 10/23/14
BID TIME: 2 PM

TO: _____ ATTN: ESTIMATING

PROJECT NAME: IN SAN CLEMENTE, AVENIDA PICO UNDERCROSSING
PROJECT LOCATION: SAN CLEMENTE, CA 12-0F96A4

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
147	36" CIDH (SIGN FND)	52 LF	125.3036	\$6,515.79
148	60" CIDH (SIGN FND)	200 LF	277.0722	\$55,414.43
153(F)	STRUCTURAL CONC, BARRIER SLAB	1,190 CY	98.4370	\$117,140.04
154(F)	STRUCTURAL CONC, APPROACH SLAB (TYPE N)	367 CY	265.9856	\$97,616.70
159(F)	BAR REINFORCING STEEL (BRIDGE)	1,188,690 LB	1.1423	\$1,357,804.31
160(F)	BAR REINFORCING STEEL (RETAINING WALL)	275,440 LB	1.1477	\$316,131.16
223	CONC BARRIER (TYPE60P) FOB	24 LF	17.9750	\$431.40
224	CONC BARRIER (TPE 60) FOB	3,880 LF	6.1780	\$23,962.80
225(F)	CONC BARRIER (TYPE 60A) FOB	240 LF	8.0050	\$1,921.20
226	CONC BARRIER (TYPE 60D) FOB	1,480 LF	3.9941	\$5,911.20
227	CONC BARRIER (TYPE 60D MOD) FOB	924 LF	8.1890	\$7,586.60
228	CONC BARRIER (TYPE 60R) FOB	240 LF	9.2450	\$2,218.80
229	CONC BARRIER (TYPE 60F MOD) FOB	470 LF	3.8145	\$1,792.80
230(F)	CONC BARRIER (TYPE 736 MOD)	2,797 LF	31.2609	\$87,436.80
			TOTAL	\$2,081,864.03

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid Items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.



REVISED
1:55 PM
Went to DRILL TECH

PROJECT: INTERSTATE 5 & AVINEDA PICO, CALTRANS #12-0F96A4
LOCATION: SAN CLEMENTE, CA
BID DATE: 10/23/14
BID TIME: 2:00pm

PROPOSAL: INSTALLATION OF GROUND ANCHORS AND SHOTCRETE for RETAINING WALL No. 190

ATTN: Bidding Contractor

Subject to the stated Scope, Terms, and Conditions below, DTDS will furnish the labor, equipment, and materials to install the ground anchors and shotcrete for Retaining Wall No. 190 on the referenced project in accordance with the Contract Plans and Specifications:

A. SCOPE OF WORK:

- **Ground Anchor (Subhorizontal) - Bid Item No. 138**
 - Furnish ground anchor (subhorizontal) submittals for approval
 - Drilling of all ground anchors (subhorizontal) per plan, specification, and approved submittals
 - Furnish ground anchors (subhorizontal) assembly complete including bearing plates/trumpets
 - Installation and grouting of ground anchors (subhorizontal) per plan, specification, and approved submittals
 - Testing and lock-off of all ground anchors (subhorizontal) per plan, specifications, and approved submittal
 - Mobilization - One mobilization to the site is included with all work available in a continuous, productive manner. For additional mobilizations see Section 'F' below.

- **Structural Shotcrete - Bid Item No. 161 (F)**
 - Furnish shotcrete installation submittals and QCP for approval
 - Provide preconstruction shotcrete test panels (if required)
 - Furnish and place shotcrete section - 12" thick for Retaining Wall No. 190 per plan, specification, and approved submittal with nozzle finish
 - Provide for up to 15% overbreak (overrun) in shotcrete material of 12" theoretical shotcrete section
 - One mobilization to the site is included with all work available in a continuous, productive manner. For additional mobilizations see Section 'F' below.

- **ALTERNATE ADDITION:**
 - Furnish and place geocomposite drain and weep holes behind shotcrete of Retaining Wall No. 190 section only

B. PRICING

Bid Item Number	Bid Item Description	Item Quantity	Item Unit	Item Unit Price	Bid Item Total Price
138	MOBILIZATION	1	LS	10% of the value of this section (included in section total price)	
138	GROUND ANCHOR (SUBHORIZONTAL)	632	EACH	\$ 1,950.00	\$ 1,232,400.00
161 (F)	STRUCTURAL SHOTCRETE	616	CY	\$ 345.00	\$ 212,520.00
Sub TOTAL:					\$ 1,444,920.00

Alternate Addition:

	GEOCOMPOSITE DRAIN & WEEPHOLES Retaining Wall No. 190	1	LS	\$ 32,000.00	\$ 32,000.00
Sub TOTAL:					\$ 32,000.00

GRAND TOTAL: \$ 1,476,920.00

2200 Wymore Way • Antioch, CA 94509-8548 • Phone: 925/978-2060 • Fax: 925/978-2063
 355 N. Sheridan St. Suite 117 • Corona, CA 92880 • Phone: 951/277-9700 • Fax: 951/277-9701

10-23



Payco Specialties, Inc.
 Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - UDBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

**BID PROPOSAL
 FEDERAL**

Project Description: 12-0F96A4 RT-5 SAN CLEMENTE				Bid Date: 10/23/2014	
Contract Time Limit: 680	W.D. Liquidated Damages: N/A	per C.D.	Additional Month: YES		
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
✓ 1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 2,600.00	\$ 2,600.00
✓ 6	CHANNELIZERS (SURFACE MOUNTED)	810.00	EA	\$ 36.00	\$ 29,160.00
✓ 28	REMOVE YELLOW THERMO. STRIPE (HAZ)	5,940.00	LF	\$ 1.00	\$ 5,940.00
✓ 38	REMOVE PAINT STRIPE	131,000.00	LF	\$ 0.28	\$ 36,680.00
✓ 37	REMOVE THERMO. STRIPE	92,600.00	LF	\$ 0.34	\$ 31,450.00
✓ 38	REMOVE THERMO. PVMT. MARKING	1,580.00	SF	\$ 1.10	\$ 1,740.00
✓ 39	REMOVE PVMT. MARKER	12,800.00	EA	\$ 0.35	\$ 4,480.00
✓ 231	THERMO. PVMT. MARKING (WET VIZ.)	4,630.00	SF	\$ 2.90	\$ 13,137.00
✓ 232	PAINT STRIPE (2-COAT)	184,000.00	LF	\$ 0.20	\$ 36,800.00
✓ 233	PAINT PVMT. MARKING (2-COAT)	1,280.00	SF	\$ 3.50	\$ 4,480.00
✓ 234	4" THERMO. STRIPE (WET VIZ.)	30,200.00	LF	\$ 0.26	\$ 7,852.00
✓ 235	4" THERMO. STRIPE (WET VIZ. BKN. 6-1)	710.00	LF	\$ 1.00	\$ 710.00
✓ 236	4" THERMO. STRIPE (WET VIZ. BKN. 17-7)	6,790.00	LF	\$ 0.60	\$ 4,074.00
✓ 237	4" THERMO. STRIPE (WET VIZ. BKN. 38-12)	36,700.00	LF	\$ 0.24	\$ 8,808.00
✓ 238	6" THERMO. STRIPE (WET VIZ.)	2,120.00	LF	\$ 0.30	\$ 636.00
✓ 239	8" THERMO. STRIPE (WET VIZ.)	9,120.00	LF	\$ 0.85	\$ 7,752.00
✓ 240	6" THERMO. STRIPE (WET VIZ. BKN. 12-3)	3,060.00	LF	\$ 0.40	\$ 1,224.00
✓ 241	8" THERMO. STRIPE (WET VIZ. BKN. 36-12)	7,160.00	LF	\$ 0.40	\$ 2,864.00
✓ 242	PVMT. MARKER (NON-REFL.)	9,210.00	EA	\$ 0.90	\$ 8,289.00
✓ 243	PVMT. MARKER (RETROREFL.)	6,760.00	EA	\$ 2.80	\$ 18,128.00
NOTE: WE WILL NEED 20 + SHIFTS OF T/O					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Industry standard insurance available up to \$9,000,000.00 LIMIT. Railroad Insurance EXCLUDED
- * A Mobilization / Move-in is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

PLANS-PERMITS-L.D.'S-SWEEPING-TRAFFIC CONTROL-SURVEYS-STATIONING-CONTROL PTS.-K-RAIL LAYOUT.

INCLUSIONS:

CLEANUP OF YELLOW THERMO. STRIPE REMOVAL (HAZ)

of Working Days to Complete our Work: 25 # of Move-ins Allowed: 0 Add'l Move-in's: \$ 2,500.00

BID AMOUNT: \$ 209,438.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1820

total: 191,588.00

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96A4 Route 5 Avenida Pico

Attachment D

- D. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publications:

Publications

Dates of Advertisement

Minority Bidder's Bulletin

Posted 9/15/2014, 9/18/2014, 9/22/2014, 9/25/2014, 9/29/2014, 10/2/2014, 10/6/2014, 10/10/2014, 10/13/2014, 10/16/2014, 10/20/2014 & 10/23/2014.

SBE Weekly

Posted 9/11/2014 online. Ad to run through bid date.

DBEGoodfaith.com online

Posted 9/11/2014 online. Ad to run through bid date.

Construction Bid Source

Posted 9/11/2014 online. Ad to run through bid date.

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

**Route 5 Avenida Pico, Contract No. 12-0F96A4
Location: San Clemente, CA - Owner: Caltrans
BID DATE: OCTOBER 23, 2014**

Quotes requested for, but not limited to, the following types of work:
* AC Dike - Aggregate Supply - Asphalt Paving - Bridge Demolition - CIDH Pile - Clear & Grub - Cold
Plane AC - Concrete Barrier - Concrete Supply - Construction Area Signs - Electrical
- Erosion Control - Fencing & Railing - Guardrail - Hydroseed - Joint Seal - Landscape & Irrigation -
Manholes - Materials Trucking - Minor Concrete - Miscellaneous Iron & Steel - Overhead Signs - Pipe
Supply - Pre/Post Construction Surveys - Prestressing - Reinforcing Steel - Roadside Sign - Rock Slope
Protection - Shotcrete - Street Sweeping - Striping - Temporary Crash Cushion.

Plans and specifications can be downloaded, at no cost, from the Caltrans web site at:
http://www.dot.ca.gov/hq/esc/oc/project_ads_addenda/12/12-0F96A4/. Additionally, plans and specifications
are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view
plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available
upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified
by Owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or
any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron
reserves the right, pursuant to Public Contract code section 4108 and otherwise, to require each bidder to
provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.
The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated
with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (909) 597-8413 • Fax (909) 597-8635
Contact: Sandra French, Estimating Administrator
E-mail: OCLABids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



DATES PUBLISHED



9/18/14, 9/25/14, 10/2/14, 10/9/14, 10/16/14, 10/23/14
TRADE PUBLICATION

9/15/14, 9/22/14, 9/29/14, 10/6/14, 10/13/14, 10/20/14
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16985 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

9/11/2014 To 10/23/2014

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 9/15/2014 at San Francisco, California.


(Signature) 

Insertion # _____

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

Proof of Publication - sbeinc.com

[Logout](#)

[HOME](#)
[CUSTOMERS](#)
[SITES](#)
[STAFF](#)
[ARTICLES](#)
[PDF NEWSLETTER](#)
[ADVERTISING](#)
[PRODUCTS](#)
[EVENTS](#)
[FORM BUILDER](#)

[Add Ad Request](#)
[View Ads](#)
[Add Ad Categories](#)
[View Ad Categories](#)



Title: FLATIRON WEST, INC. - Route 5 Avenida Pico, Contract No. 12-0F96A4

Date Posted: September 11, 2014

Expiry/Bid Date: October 23, 2014

Sub Bid Request Category: Sub Bid Requests

Price: 0

Email Address:

Address1: 1770 La Costa Meadows Drive

Listed under sites: SBEInc

City: San Marcos

State: CA

Zip Code: 92078

Country: United States

Phone:

Status: Active

Description:

REQUEST FDR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 5 Avenida Pico, Contract No. 12-0F96A4
 Location: San Clemente, CA Owner: Caltrans Bid Date: October 23, 2014 Quotes requested for, but not limited to, the following types of work: • AC Dike • Concrete Supply • Landscape and Irrigation • Prestressing • Aggregate Supply • Construction Area Signs • Manholes • Reinforcing Steel • Asphalt Paving • Electrical • Materials Trucking • Roadside Sign • Bridge Demolition • Erosion Control • Minor Concrete • Rock Slope Protection • CIDH Pile • Fencing and Railing • Miscellaneous Iron And Steel • Shotcrete • Clear and Grub • Guardrail • Overhead Signs • Street Sweeping • Cold Plane AC • Hydroseed • Pipe Supply • Striping • Concrete Barrier • Joint Seal • Pre/Post Construction Surveys • Temporary Crash Cushion Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F96A4/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone (909) 597-8413 / (909)597-8635 Contact: Sandra French, Estimating Administrator Email: DCLABids@flatironcorp.com An Equal Opportunity Employer

Header Content:

Image File: [Screen Shot 2014-09-15 at 8.45.44 AM.png](#)

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

Route 5 Avenida Pico, Contract No. 12-0F96A4

Location: San Clemente, CA

Owner: Caltrans

Bid Date: October 23, 2014

Quotes requested for, but not limited to, the following types of work:

- . AC Dike
- . Aggregate Supply
- . Asphalt Paving
- . Bridge Demolition
- . CIDH Pile
- . Clear and Grub
- . Cold Plane AC
- . Concrete Barrier
- . Concrete Supply
- . Construction Area Signs
- . Electrical
- . Erosion Control
- . Fencing and Railing
- . Guardrail
- . Hydroseed
- . Joint Seal
- . Landscape and Irrigation
- . Manholes
- . Materials Trucking
- . Minor Concrete
- . Miscellaneous Iron And Steel
- . Overhead Signs
- . Pipe Supply
- . Pre/Post Construction Surveys
- . Prestressing
- . Reinforcing Steel
- . Roadside Sign
- . Rock Slope Protection
- . Shotcrete
- . Street Sweeping
- . Striping
- . Temporary Crash Cushion

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F96A4/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (909) 597-8413 / (909)597-8635
Contact: Sandra French, Estimating Administrator
Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer



DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 215-21918

We thank Flatiron West, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 9/11/2014 3:06:06 PM

Estimator Name:

Awarding Agency: Caltrans

Project Name: Route 5 Avenida Pico

Bid Date & Time: 10/23/2014 02:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: \$30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Ad created on 09/11/2014 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

Focus Journal Ad

Published on www.dbegoodfaith.com, 09/11/2014 at 3:06PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator

Project Coordinator
Sandra French

Contact Information
1770 La Costa Meadows
Drive
San Marcos, CA
92078
Tel: 909-597-8413
Fax: 909-597-8635

Flatiron West, Inc.

is seeking qualified DBEs

Project Name

Route 5 Avenida Pico

Awarding Agency

Caltrans

Project Location

San Clemente, CA, Orange County, CA

Bid Date & Time

10/23/2014 at 02:00 P.M

Bid/Contract

12-0F96A4

Project Details

Request for certified DBE subcontractors and suppliers. Quotes requested for the following, but not limited to, types of work: AC Dike, Aggregate Supply, Asphalt Paving, Bridge Demolition, CIDH Pile, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fencing and Railing, Guardrail, Hydroseed, Joint Seal, Landscape and Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply, Pre/Post Construction Surveys, Prestressing, Reinforcing Steel, Roadside Sign, Rock Slope Protection, Shotcrete, Street Sweeping, Striping, Temporary Crash Cushion Module. Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F96A4/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Plans and specifications are available in Flatiron's San Marcos office and online at the Caltrans website at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-002704/. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron

reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We are an Equal Opportunity Employer.

Trade Journal Ad

Published on www.trade.dbegoodfaith.com, 09/11/2014 at 3:06PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Flatiron West, Inc. is Seeking Qualified

DBE

Bid Due Date : 10/23/2014 at 02:00 P.M Bid No : 12-0F96A4

Contact Estimator :

Project Name : Route 5 Avenida Pico
 Agency Name : Caltrans
 Project City : San Clemente, CA
 Project County : Orange County
 Project State : CA
 Project Details :

Request for certified DBE subcontractors and suppliers. Quotes requested for the following, but not limited to, types of work: AC Dike, Aggregate Supply, Asphalt Paving, Bridge Demolition, CIDH Pile, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fencing and Railing, Guardrail, Hydroseed, Joint Seal, Landscape and Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply, Pre/Post Construction Surveys, Prestressing, Reinforcing Steel, Roadside Sign, Rock Slope Protection, Shotcrete, Street Sweeping, Striping, Temporary Crash Cushion Module. Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F96A4/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each OBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Contact Details : Sandra French
 1770 La Costa Meadows Drive
 San Marcos, CA 92078
 Tel: 909-597-8413
 Fax: 909-597-8635

Plans and specifications are available in Flatiron's San Marcos office and online at the Caltrans website at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-002704/. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We are an Equal Opportunity Employer.

Ad ID: 11719

Date Of Advertisement: Sep 11, 2014

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors and/or material suppliers for the following project

Project Title:	Route 5 Avenida Pico
Project Location:	San Clemente, CA Located in Orange County, CA
Owner:	Caltrans
Bid Date / Time:	Oct 23, 2014 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

AC Dike, Aggregate Supply , Asphalt Paving, Bridge Demolition , CIDH Pile, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction Area Signs, Electrical, Erosion Control , Fencing and Railing, Guardrail, Hydroseed, Joint Seal , Landscape and Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply , Pre/Post Construction Surveys, Prestressing, Reinforcing Steel , Roadside Sign , Rock Slope Protection , Shotcrete, Street Sweeping, Striping, Temporary Crash Cushion Module.

Bid documents can be viewed at or obtained from:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F96A4/

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F96A4/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices.

Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Flatiron West, Inc.

1770 La Costa Meadows Drive
San Marcos, CA 92078

Phone: (909) 597-8413 Fax: (760) 597-8635

Email: sfrench@flatironcorp.com
Sandra French

Published on Sep 11, 2014 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96A4 Route 5 Avenida Pico

Section E

E. The names of agencies and the dates on which they were contacted to provide assistance in contracting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 9/12/14, Flatiron West, Inc. visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 9/15/14 & 10/20/14 Flatiron West, Inc. checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 9/15/14 Flatiron West, Inc. registered on the Caltrans website as a Prime Contractor Seeking Assistance (see Section D – Advertisements).

On 9/11/14 Flatiron West, Inc. solicited DBE participation through the Minority Business Development Agency.

On 9/11/14 Flatiron West, Inc. solicited DBE participation through the SBA Subnet Database.

[Back To Query Form](#)

Fri Sep 12 09:21:08 PDT 2014

Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
 Work Codes: C0621 LANDSCAPING MATERIAL SUPPLIER C0625 SAND & GRAVEL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7191 SEWER MANHOLE C7200 ROCK SLOPE PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8760 LAND SURVEYOR C8903 ELECTRICAL C9826 LAND SURVEYING C9867 LANDSCAPING CONTRACTOR

Firm Type: DBE

83 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	I N
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								5MBE	luis@abslc...	LUIS M. AL...	510	72
34586	ACCU CONSTRUCTION INC	2098 SOUTH GRAND AVE #A		SANTA ANA	CA	92705		2098 SOUTH GRAND AVE #A		SANTA ANA	SANTA ANA	92705		5MBE	accu@accuc...	DENNIS YUM	714	64
14310	ACRES CONSULTING ENGINEERS	100 NORTH HILL DRIVE		SAN FRANCISCO	CA	94005								5MBE		DANIEL VAL...		
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. O. BOX 2207		WINNETKA	WINNETKA	91306		5MBE	advantage@...	MICHELLE D...	818	47
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. Box 12224		FRESNO	FRESNO	93777	2224	5WBE	debbieh@al...	DEBBIE HUN...	559	45
27172	ARCHULETA CONCRETE CONSTRUCTION COMPANY	79607 COUNTRY CLUB DRIVE SUITE 1		BERMUDA DUNES	CA	92203								5MBE	archuleta8...	TOMMY R. J...	760	34
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT		FERRIS	CA	92571								5MBE	asapgeneng...	ANSELMO YB...	951	22
8849	B T J CONSTRUCTION	13249 ARROW ROUTE		RANCHO CUCAMONGA	CA	91739								5MBE		nuli JAY S...	909	89
8660	BALI CONSTRUCTION, INC.	9852 JOE VARGAS WAY		EL MONTE	CA	91733	3100							5MBE	pmoynier@b...	nuli MICHA...	626	44
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET		BERKELEY	CA	94710								5MBE	jcbayline@...	JUAN ARREG...	510	52
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							5MBE	bsalaz@ber...	BOB E. SAL...	619	56
36647	BIG VALLEY ASPHALT	3510 BRIAN WAY		BAKERSFIELD	CA	93308		3510 BRIAN WAY		BAKERSFIELD	BAKERSFIELD	93308		5WBE	donnawato...	DONNA WATS...	661	58
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONINO AVENUE		BAKERSFIELD	CA	93308								5MBE	info@BLACK...	NORMAN GAL...	661	28
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		5MBE	burkebid@g...	MICHAEL J...	530	67
8268	C & L DRILLING CO	600 E. LAMBERT ROAD		LA HABRA	CA	90631		PO BOX 2484		LA HABRA	LA HABRA	90631		5WBE	cldrilling...	CARLA WHIT...	562	69
4483	C G O CONSTRUCTION COMPANY	3100 EAST CEDAR STREET #14		ONTARIO	CA	91761								5MBE	cgoconst12@...	CHARLES OJ...	909	93
35606	C-REX INC.	5317 PINE HOLLOW RD		CONCORD	CA	94521								5WBE	cmassier@c...	CAROL MASS...	925	68

26643	CAL FRAN ENGINEERING, INC.	990 ENCHANTED WAY, SUITE 106	SIMI VALLEY	CA	93065	SWBE	sharon@cal...	SHARON TOM...	805	57
31277	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	929 OTTERBEIN AVENUE, UNIT E	LA PUENTE	CA	91748	SMBE	van@cpengl...	VAN TAN NG...	626	81
37587	CANALES DEMDLTION & HAULING INC	3232 CENTRAL AVE	SPRING VALLEY	CA	91977	SMBE	karen@cana...	JOE GILBER...	619	20

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Fri Sep 12 10:22:26 PDT 2014

Query Criteria

District: 07 08 11 12
 Naics Category: 48 Transportation and Warehousing
 Naics Codes: 484110 General Freight Trucking, Local
 Work Codes: C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK
 Firm Type: DBE

57 items found, displaying 1 to 20. [First/Prev] 1, 2, 3 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code
991	A & G TRUCKING COMPANY	142 W. 6TH ST. APT 4		LOS ANGELES	CA	90003		P. O. BOX 73719		LOS ANGELES	LOS ANGELES	90003		DBE		ROY ALEXAN...	323
5470	A & M GENTRY TRUCKING	3736 E. AVENUE. T-6		PALMDALE	CA	93550		8254 E AVE T		LITTLE ROCK	LITTLE ROCK	93543		DBE	marystruck...	MARY GENTR...	661
38037	A S TWINZ TRUCKING	1113 LUCAS ST.		SAN FERNANDO	CA	91340		P. O. BOX 920281		SYLMAR	SYLMAR	91392		DBE	CLAUDIASEM...	SANTOS OSO...	818
33984	ANYTIME TRUCKING	1820 W. CARSON ST. #202-311		TORRANCE	CA	90501								DBE	anytimetg...	BOBBY EVAN...	213
41304	ASL TRANSPORTATION	15141 MINNESOTA AVENUE		PARAMOUNT	CA	90723		P.O. BOX 154		PARAMOUNT	PARAMOUNT	90723		D8E	ASLTRANSSU...	EDWARD JAM...	562
41742	BBL TATUM TRUCKING	2695 N. HANOVER		FRESNO	CA	93722								D8E	bbltatum@g...	LEEVEL TAT...	559
41662	BUMP & GRIND ENTERPRIZE2	1155 S. SUMMER BREEZE LN.		ANAHEIM	CA	92808								D8E	wkba@aol.c...	JAMES L. W...	310
1855	C & L TRUCKING	1955 - 15TH AVE.		SANTA CRUZ	CA	95062	1705							DBE		LEE HALL	831
8947	C & S EARLY TRUCKING	9855 EAST AVENUE T-14		LITTLEROCK	CA	93543	3510							D8E		CALVIN D E...	661
34209	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	3167 SANTA ROSA AVE		SANTA ROSA	CA	95407		2360 CDR8Y AVE		SANTA ROSA	SANTA ROSA	95407		D8E	jtraining@...	JOSE G. CA...	707
33105	CASTILLO TRUCKING SERVICE	7526 IRVINE AVE.		NORTH HOLLYWOOD	CA	91605								DBE		SALVADOR C...	818
35979	CESAR MAGALLANES	13422 PDLK STREET		SYLMAR	CA	91342		13422 POLK STREET		SYLMAR	SYLMAR	91342		D8E	cesarpbuil...	CESAR MAGA...	818
26538	COBRA TRUCKING	P.O. BOX 24533		SAN FRANCISCO	CA	94124								D8E	cobratruck...	LONJNY ESQU...	415
33466	DD & L TRUCKING	35 PARK CIRCLE		MARIN CITY	CA	94965								DBE	charlesett...	WILLIE SMI...	415
7106	DILLARD ENVIRDNMENTAL SERVICES	3120 CAMINO DIABLO RD		BYRON	CA	94514		P. O. BOX 579		BYRON	BYRON	94514		D8E	patriciad@...	PATRICIA D...	925
42154	DISABLED AMERICAN VETERAN	1686 FIRESTONE		TULARE	CA	93274		P.O. BOX		TULARE	TULARE	93275		DBE	DAVEtrucks...	SEAN	559

	ENTERPRISES TRUCKING & SWEEPING, I	DRIVE			975								REED	
41119	DM TRUCKING	2872 W. KEYS LANE	ANAHEIM	CA	92804					DBE	dfmcampos@...	GREG CAMPD...	714	
31492	E. JASPER WRKG. (DEMD) & TRKG	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044	11515 S. WILTON PLACE	HAWTHORNE	HAWTHORNE	90250	1902	DBE	null LYNN ...	323	
36972	FAYE STEWART TRANSPORTATION SERVICE LLC	3056 N 33RD AVENUE	PHOENIX	AZ	85017	P.O. BOX 11286	GLENDALE	GLENOALE	85318		DBE	faye@fayes...	FAYE STEWA...	602
14977	FLETCHER TRUCKING	41533 44TH STREET WEST	LANCASTER	CA	93536	41533 44TH ST WEST	LANCASTER	LANCASTER	93536		DBE	CAREN L. F...	661	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-oF96A4

28 Opt-in records found.

12-oF96A4	CALIFORNIA LAND SURVEYING	
	PO Box 1175 Three Rivers, CA 93271	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: *** PRE AND POST CONSTRUCTION SURVEYS *** We are one of the only firms that have completed Pre and Post Construction Surveys for CALTRANS and have developed the methods and processes that will become the standard in this vaguely written spec. Our experience saves valuable time, prevents confusion and gives us the confidence to deal with any issues that may arise from day one.	
12-oF96A4	ABC Liovin Drilling, Inc.	
	1180 East Burnett Street Signal Hill, CA 90755	
	Phone: 562-981-8575	Fax Number: 562-981-9594
	Disadvantaged status: SBE	
	Services offered: ground monitoring	
12-oF96A4	Active Treatment Systems, Inc.	
	6301 Angelo Court, Unit 9 Loomis, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status:	
	Services offered:	
12-oF96A4	Active Treatment Systems, Inc.	
	6301 Angelo Court, Unit 9 Loomis, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and	

<p>complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.</p>	
<p> </p>	
12-oF96A4	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526 Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com
<p> </p>	
12-oF96A4	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: (626) 398-4500 Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
<p> </p>	
12-oF96A4	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: saw/seal joints
<p> </p>	
12-oF96A4	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators,

Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
12-0F96A4	AC Dike Co
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE Services offered: Place Asphalt dike.
12-0F96A4	AC Dike Co
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE Services offered: Place Asphalt dike.
12-0F96A4	Foundation Constructors, Inc.
	81 Big Break Road Oakley, CA 94561
	Phone: 925-754-6633 Fax Number: 925-625-5783
	Disadvantaged status: Services offered: pile driving subcontractor
12-0F96A4	LOGANS MARKETING
	121 BROADWAY SAN DIEGO , CA 92101
	Phone: 619-233-3766 Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK ..
12-0F96A4	Austin Enterprise
	13421 Snow Rd Bakersfield
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE Services offered: Bridge Joint Seal, Joint Seal, Saw cutting
12-0F96A4	Anderson Paint Store LLC - DBE www.andersonpaintstore.com
	18429 West 8 Mile RD Detroit,Michigan 48219
	Phone: 248 667 8059

Fax Number:
andersonpsllc@aol.com

Disadvantaged status: DBE SBE

Services offered: Anderson Paint Store, LLC Phone: 248-667 8059;
Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit,
Michigan 48219 Code 424950/ 444120 To Hello, I am Marcus
Anderson, certified Disadvantaged Business Enterprise Located in
Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make
contact with you or a representative of your entity to discuss how I can
provide you with a quote. Company credit equivalent that receive 60
percent of the value of the items supplies. In order for Anderson Paint
Store LLC to provide you with quality product quotes, Please provide
me with the following: QPL product, color, size, quantity and
manufacture: We also can work with your local manufacture.
(Tote,Drum,Gal) You can bill for paint supplies that you have in
storage or on site APS,LLC is certified in all of these States listed
AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of
Columbia Import/Export Canada Thermoplastic Pavement Marking
Traffic Marking Paint Concrete Surface Sealer Interior& Exterior,
Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You
Marcus Anderson DISCLAIMER: This email and any files transmitted
with it are confidential and intended solely for the use of the
individual or entity to whom they are addressed. If you have received
this email in error please notify the system manager. This message
contains confidential information and is intended only for the
individual named. If you are not the named addressee you should not
disseminate, distribute or copy this e-mail. Please notify the sender
immediately by e-mail if you have received this e-mail by mistake and
delete this e-mail from your system. If you are not the intended
recipient you are notified that disclosing, copying, distributing or
taking any action in reliance on the contents of this information is
strictly prohibited

12-0F96A4	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951.696.6843 Fax Number: 951.943.7772
	Disadvantaged status: DBE
	Services offered: Rebar
12-0F96A4	Boulder Contracting Co
	28778 welcome View 92026
	Phone: (760) 390-8197 Fax Number: (760) 751-2061
	Disadvantaged status:
Services offered: Ground Anchors	
12-0F96A4	Flatiron Electric Group
	7911-A Pine Ave. Chino, Ca. 91708

	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	
12-0F96A4	Gerdau Santa Fe Springs	
	10840 Norwalk Blvd Santa Fe Springs	
	Phone: 5626778732	Fax Number: 5626778701
	Disadvantaged status:	
	Services offered:	
12-0F96A4	Lightcap Industries Inc dba: JC Supply & Mfg	
	1612 S. CUCAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP	
12-0F96A4	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pems, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
12-0F96A4	Edison Construction, Inc.	
	P.O. Box 578 Bonsall, CA 92003	
	Phone: 760-732-0829	Fax Number: 760-732-0824
	Disadvantaged status: DBE	
	Services offered: Clearing & Grubbing, Demolition, Excavation, Underground Utilities, Trucking & Materials, AC & PCC Aggregates, Portable Crushing & Screening, Road Base, Hot Mix Asphalt & Delivery, Cement/Concrete Delivery.	
12-0F96A4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	

Services offered:	
12-0F96A4	Althouse and Meade, Inc
	1602 Spring St Paso Robles, CA 93446
	Phone: 805-237-9626 Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE
	Services offered: Environmental assessments and biological habitat monitoring, SWPPP
12-0F96A4	Western Emulsions, Inc.
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629
	Phone: 805-886-0900 Fax Number: 949-248-8023
	Disadvantaged status:
	Services offered: Tack Coat, Spreader, Storage
12-0F96A4	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS
12-0F96A4	NATIONAL CONCRETE WASHOUT, INC.
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316
	Phone: 951-368-7925 Fax Number: 909-874-5561
	Disadvantaged status:
	Services offered: NCW supplies the construction industry with safe, water-tight, state-of-the-art concrete washout containers that can be delivered to your jobsite when needed. We are the leading provider of concrete washout containers in Southern California. We have competitive pricing and excellent customer service. We serve the following areas: Ventura, Los Angeles, Orange, San Bernardino, San Diego & Riverside Counties. Please give me a call and I will be happy to send you a quote today. Thanks so much.
12-0F96A4	Alfred Civil Engineering (DBE, SBE)
	7604 Soquel Way Citrus Heights, California 95610
	Phone: 916-241-5309 Fax Number: 9163747383
	Disadvantaged status: DBE SBE
	Services offered: SWPPP

12-0F96A4	High - Light Electric Inc.	
	P. O. Box 7339 Riverside, CA 92513	
	Phone: 951-352-9646	Fax Number: 951-352-2498
	Disadvantaged status:	
	Services offered: Electrical	

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-0F96A4

57 Opt-in records found.

12-0F96A4	CALIFORNIA LAND SURVEYING	
	PO Box 1175 Three Rivers, CA 93271	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: *** PRE AND POST CONSTRUCTION SURVEYS *** We are one of the only firms that have completed Pre and Post Construction Surveys for CALTRANS and have developed the methods and processes that will become the standard in this vaguely written spec. Our experience saves valuable time, prevents confusion and gives us the confidence to deal with any issues that may arise from day one.	
12-0F96A4	ABC Liovin Drilling, Inc.	
	1180 East Burnett Street Signal Hill, CA 90755	
	Phone: 562-981-8575	Fax Number: 562-981-9594
	Disadvantaged status: SBE	
	Services offered: ground monitoring	
12-0F96A4	Active Treatment Systems, Inc.	
	6301 Angelo Court, Unit 9 Loomis, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status:	
	Services offered:	
12-0F96A4	Active Treatment Systems, Inc.	
	6301 Angelo Court, Unit 9 Loomis, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and	

<p>complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.</p>	
<p> </p>	
12-oF96A4	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526 Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com
<p> </p>	
12-oF96A4	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: (626) 398-4500 Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
<p> </p>	
12-oF96A4	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: saw/seal joints
<p> </p>	
12-oF96A4	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators,

Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
12-0F96A4	AC Dike Co
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE
	Services offered: Place Asphalt dike.
12-0F96A4	AC Dike Co
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE
	Services offered: Place Asphalt dike.
12-0F96A4	Foundation Constructors, Inc.
	81 Big Break Road Oakley, CA 94561
	Phone: 925-754-6633 Fax Number: 925-625-5783
	Disadvantaged status:
	Services offered: pile driving subcontractor
12-0F96A4	LOGANS MARKETING
	121 BROADWAY SAN DIEGO , CA 92101
	Phone: 619-233-3766 Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE
	Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK ..
12-0F96A4	Austin Enterprise
	13421 Snow Rd Bakersfield
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Bridge Joint Seal, Joint Seal, Saw cutting
12-0F96A4	Anderson Paint Store LLC - DBE www.andersonpaintstore.com
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 667 8059

Fax Number:
andersonpsllc@aol.com

Disadvantaged status: DBE SBE

Services offered: Anderson Paint Store, LLC Phone: 248-667 8059;
Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit,
Michigan 48219 Code 424950/ 444120 To Hello, I am Marcus
Anderson, certified Disadvantaged Business Enterprise Located in
Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make
contact with you or a representative of your entity to discuss how I can
provide you with a quote. Company credit equivalent that receive 60
percent of the value of the items supplies. In order for Anderson Paint
Store LLC to provide you with quality product quotes, Please provide
me with the following: QPL product, color, size, quantity and
manufacture: We also can work with your local manufacture.
(Tote,Drum,Gal) You can bill for paint supplies that you have in
storage or on site APS,LLC is certified in all of these States listed
AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of
Columbia Import/Export Canada Thermoplastic Pavement Marking
Traffic Marking Paint Concrete Surface Sealer Interior& Exterior,
Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You
Marcus Anderson DISCLAIMER: This email and any files transmitted
with it are confidential and intended solely for the use of the
individual or entity to whom they are addressed. If you have received
this email in error please notify the system manager. This message
contains confidential information and is intended only for the
individual named. If you are not the named addressee you should not
disseminate, distribute or copy this e-mail. Please notify the sender
immediately by e-mail if you have received this e-mail by mistake and
delete this e-mail from your system. If you are not the intended
recipient you are notified that disclosing, copying, distributing or
taking any action in reliance on the contents of this information is
strictly prohibited

12-0F96A4	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951.696.6843
	Fax Number: 951.943.7772
	Disadvantaged status: DBE
Services offered: Rebar	
12-0F96A4	Boulder Contracting Co
	28778 welcome View 92026
	Phone: (760) 390-8197
	Fax Number: (760) 751-2061
	Disadvantaged status:
Services offered: Ground Anchors	
12-0F96A4	Flatiron Electric Group
	7911-A Pine Ave. Chino, Ca. 91708

	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	
12-oF96A4	Gerdau Santa Fe Springs	
	10840 Norwalk Blvd Santa Fe Springs	
	Phone: 5626778732	Fax Number: 5626778701
	Disadvantaged status:	
	Services offered:	
12-oF96A4	Lightcap Industries Inc dba: JC Supply & Mfg	
	1612 S. CUCAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP	
12-oF96A4	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pems, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
12-oF96A4	Edison Construction, Inc.	
	P.O. Box 578 Bonsall, CA 92003	
	Phone: 760-732-0829	Fax Number: 760-732-0824
	Disadvantaged status: DBE	
	Services offered: Clearing & Grubbing, Demolition, Excavation, Underground Utilities, Trucking & Materials, AC & PCC Aggregates, Portable Crushing & Screening, Road Base, Hot Mix Asphalt & Delivery, Cement/Concrete Delivery.	
12-oF96A4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	

Services offered:	
12-0F96A4	Althouse and Meade, Inc
	1602 Spring St Paso Robles, CA 93446
	Phone: 805-237-9626 Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE
	Services offered: Environmental assessments and biological habitat monitoring, SWPPP
12-0F96A4	Western Emulsions, Inc.
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629
	Phone: 805-886-0900 Fax Number: 949-248-8023
	Disadvantaged status:
	Services offered: Tack Coat, Spreader, Storage
12-0F96A4	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS
12-0F96A4	NATIONAL CONCRETE WASHOUT, INC.
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316
	Phone: 951-368-7925 Fax Number: 909-874-5561
	Disadvantaged status:
	Services offered: NCW supplies the construction industry with safe, water-tight, state-of-the-art concrete washout containers that can be delivered to your jobsite when needed. We are the leading provider of concrete washout containers in Southern California. We have competitive pricing and excellent customer service. We serve the following areas: Ventura, Los Angeles, Orange, San Bernardino, San Diego & Riverside Counties. Please give me a call and I will be happy to send you a quote today. Thanks so much.
12-0F96A4	Alfred Civil Engineering (DBE, SBE)
	7604 Soquel Way Citrus Heights, California 95610
	Phone: 916-241-5309 Fax Number: 9163747383
	Disadvantaged status: DBE SBE
	Services offered: SWPPP

12-0F96A4	High - Light Electric Inc.
	P. O. Box 7339 Riverside, CA 92513
	Phone: 951-352-9646 Fax Number: 951-352-2498
	Disadvantaged status:
	Services offered: Electrical
12-0F96A4	Hayward Baker, Inc.
	26335 golada chino hills, ca, 91709
	Phone: 909-393-9300 Fax Number: 909-393-0036
	Disadvantaged status:
	Services offered: CIDH Piling/Shoring
12-0F96A4	CMC Rebar
	12451 Arrow Route Eitwanda, CA 91739
	Phone: 909-803-1501 Fax Number: 909-899-9799
	Disadvantaged status:
	Services offered:
12-0F96A4	G3 Quality, Inc.
	13850 Cerritos Corporate Drive Cerritos, CA 90703
	Phone: (562) 321-9840 Fax Number:
	Disadvantaged status: SBE
	Services offered:
12-0F96A4	Gerdau Santa Fe Springs
	10840 Norwalk Blvd Santa Fe Springs CA 90670
	Phone: 5626778732 Fax Number: 5626778701
	Disadvantaged status:
	Services offered:
12-0F96A4	Lightcap Industries Inc dba: JC Supply & Mfg
	1612 S. CUCAMONGA AVE ONTARIO, CA. 91761
	Phone: 909-373-1773 Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE
	Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP

	ptefmpwqv ptefmpwqv ptefmpwqv Phone: 17562586619 Fax Number: 57038004916 12-0F96A4 Disadvantaged status: Services offered: mt5Lee ezkuwdcezxkg, [url=http://qhrihwdbbqyf.com/]qhrihwdbbqyf[/url], [link=http://noczirtbsaoz.com/]noczirtbsaoz[/link], http://krplbjhjmgbn.com/
12-0F96A4	Case Pacific Company 2121 Ardmore Road Paso Robles, CA 93446-7199 Phone: 805-237-8851 Fax Number: 805-237-8854 Disadvantaged status: Services offered:
12-0F96A4	KRC Rock 700 N. Twin Oaks Valley Rd San Marcos, CA 92069 Phone: 909-816-4688 Fax Number: Disadvantaged status: Services offered: SAND - GRAVEL - ROCK - AGGREGATWES - SOIL - LANDSCAPE SUPPLIES - MASONRY SUPPLIES - BOULDERS etc
12-0F96A4	jldlbojiyi jldlbojiyi jldlbojiyi Phone: 31183798775 Fax Number: 18212685600 Disadvantaged status: Services offered: ntYZvR pfosikkzvgsk, [url=http://yashysudxpgc.com/]yashysudxpgc[/url], [link=http://rmpwhuanzrkn.com/]rmpwhuanzrkn[/link], http://syduipaztaai.com/
12-0F96A4	JL StormWater Consultants, Inc. 140 W. Park Avenue, Suite 115 El Cajon, CA 92020 Phone: 619-938-2420 Fax Number: 619-334-6750 Disadvantaged status: DBE SBE Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.

	Drill Tech Drilling & Shoring, Inc, 2200 Wymore Way Antioch, CA 94509 12-0F96A4 Phone: 925-978-2060 Fax Number: 925-978-2063 Disadvantaged status: Services offered:
12-0F96A4	LOGANS MARKETING 121 BROADWAY SAN DIEGO , CA 92101 Phone: 619-233-3766 Fax Number: 619-233-3768 Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ..
12-0F96A4	GLOBAL TRANSLOADING, LLC 1842 East 29th Street Signal Hill Ca 90755 Phone: 562-495-9600 Fax Number: 562-495-9660 Disadvantaged status: DBE SBE Services offered: Full Service Hazardous and Non Hazardous Waste Transporter. Sand Bag and Gravel Bag Supply & Delivery. Please call us for price quotes! (562) 495-9600.
12-0F96A4	GSJ Utility Supply & Service 14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670 Phone: 562-404-1435 Fax Number: 888-356-1250 Disadvantaged status: DBE DVBE SBE Services offered: Established in 2006, GSJ Utility Supply & Service by a retired U.S. Army service disabled veteran, Sandy Schneeberger, as a supply chain solution for construction materials and other products to the federal, state and local agencies, universities, colleges, public utilities and prime contractors for their maintenance and project needs. For the major infrastructure construction projects, GSJ offers a full line of accessories for HDPE plastic pipe products and corrugated metal and plastic pipe along with ERW carbon steel line pipe and valves and Electric wire-Industrial able ? Agricultural irrigation wire & cable, Power Cables- Splice Kits Medium voltage-Bare Copper and much more.
12-0F96A4	All American Water Trucks 7626 Rockaway Ave Yucca Valley, CA 92284 Phone: 760-578-9053 Fax Number: aastreetservice@aol.com Disadvantaged status:

Services offered: Water Truck Services: Dust Control, Soil Stabilization, Water Tower Construction Clean up	
Lightcap Industries Inc dba: JC Supply & Mfg 1612 S. CUCAMONGA AVE ONTARIO, CA. 91761 Phone: 909-373-1773 Fax Number: 909-373-1785 Disadvantaged status: DBE SBE Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP	
12-0F96A4	Ayus & Co 20908 Itasca St Chatsworth, Ca 91311 Phone: 323-474-4040 Fax Number: Disadvantaged status: DBE SBE Services offered: We are a material supplier and we can supply asphalt, base, ready mix cement, rebar, irrigation and plumbing materials.
12-0F96A4	CPM Logistics, LLC 333 Hegenberger Road, Suite 425 Oakland, CA 94621 Phone: 510-978-4300 Fax Number: Disadvantaged status: DBE SBE Services offered: Project Management consultation - scheduling, coordination, outreach
12-0F96A4	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Fax Number: 559-732-2684 Disadvantaged status: DBE SBE Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.
12-0F96A4	Integrity Rebar Placers 1345 Nandina Avenue Perris, CA 92571 Phone: 951.696.6843 Fax Number: 951.943.7772

Disadvantaged status: DBE	
Services offered: Rebar	
12-0F96A4	CECG, Inc.
	36156 Cabrillo Drive Fremont, CA 93956
	Phone: 5104999014 Fax Number: 8884490540
	Disadvantaged status:
	Services offered:
12-0F96A4	Stroer & Graff, Inc.
	1830 Phillips Lane Antioch, CA 94509
	Phone: 925-778-0200 Fax Number: 925-778-6766
	Disadvantaged status:
	Services offered: Pile Driving
12-0F96A4	C2 Aerial Photography
	12078 Abingdon Street Norwalk, CA 90650
	Phone: (562) 706-1260 Fax Number: (562)202-5423
	Disadvantaged status: DBE
	Services offered: C2 AERIAL PHOTOGRAPHY is a commercial photographer and aerial photography DBE firm. We offer Monthly Progress Photo or Aerial Photography over the project area and the project right of way. We cover any project within the state of California.
12-0F96A4	SSL, LLC
	4740 Scotts Valley Dr., Ste. E Scotts Valley, CA 95066
	Phone: 8314309300 Fax Number: 8314309340
	Disadvantaged status:
	Services offered:
12-0F96A4	Select Electric, Inc.
	13250 Kirkham Way Poway, CA 92064
	Phone: 619-460-6060 Fax Number: 619-460-6069
	Disadvantaged status:
	Services offered: ELECTRICAL
12-0F96A4	MulchMaster
	Phone: 877-256-9639 Fax Number:
	Disadvantaged status: SBE

<p>Services offered: Mulch Master is California's largest and most trusted pneumatic blowing company. We specialize in the supply and installation of playground fiber, mulch, compost and other erosion control materials. Our material is of the highest quality and is certified through the US Composting Council Seal of Testing Assurance (STA) Program. We have the finest equipment and professional personnel to service your projects throughout the State of California. For additional information or to receive a quote please contact us at 877-256-9639 or info@mulch-master.com. You may visit our website at www.mulch-master.com.</p>	
<p> </p>	
12-0F96A4	Western Gardens Landscaping, Inc.
	4616 Pannonia Rd. Carlsbad, CA 92008
	Phone: 760-720-1459 Fax Number: 760-720-7211
	Disadvantaged status: SBE
	Services offered: Landscape Installation and Maintenance
<p> </p>	
12-0F96A4	Central California EHS, LLC
	PO BOX 9744 Fresno Ca 93794
	Phone: 559.623.2418 Fax Number: 510.350.9031
	Disadvantaged status: SBE
	Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com Disadvantaged: SB(micro) 1754704
<p> </p>	
12-0F96A4	Western Emulsions, Inc.
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629
	Phone: 805-886-0900 Fax Number: 949-248-8023
	Disadvantaged status:
	Services offered: All emulsions on project including Tack Coat, Spreader Services, On-site Storage rentals. Please email or call for quote.
<p> </p>	

Home ->Contract Awards and Services ->Advertised Projects This Week

Listing for all primes seeking assistance with project 12-0F96A4. 6 results found.

Contractor: Ortiz-Myers and Sons **Contact:** Crystal Aguirre**Address:** 6 Cushing Way Suite 200 Irvine, CA 92618**Phone:** 949 753 1414 **Fax:** 949 753 1477 **Email:** oei@ortizent.com**Services needed:** Quotes are requested from qualified subcontractors and certified UDBE and DBE subcontractors are encouraged to submit quotes for the following but not limited to, items of work: AC Dike, Aggregates (Furn), Asphalt Conc Dike, Asphalt Paving, Bearing Pads (Furn), CIDH Piles, Clearing, Concrete (Furn), Clearing and Grubbing, Cold Plane, Concrete Barrier (Bridge), Conc Barrier (Road), Concrete Paving, Construction Area Signs, Demolition, Dowels/Baskets (Furn), Drainage, Electrical, Erosion, Fabrics (Furn), Fence, Form Liners (Furn), Irrigation, Joints-Bridge, Joints-PCC, Grinding/Milling, Hazardous Material, Landscape/Erosion Control, Lined Ditch (Concrete), Masonry/Soundwall, Materials-Concrete, Material-Pervious, Materials-Structure, Metal Beam Guard Rail, Minor Concrete, Misc Metal (Drain), MSE walls, Painted Striping/Marking, Piling, Prestress, Rebar, Roadway Signs, Sign Structures, Soil Nails/Tie Backs, Soil Nails/Tie Backs, SWPPP, Traffic Control/Area Signs, Traffic Marking, Trucking, Thermoplastic Striping/Marking, Trucking, Underdrain.**Requirements:** Ortiz-Myers and Sons estimating staff is available to assist subcontractors in obtaining bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Worker Compensation Wavier of Subrogation will be required. Quotes must be valid for the same duration as specified by the owner for contract award. Plans and specs are available for viewing in our office or check the Caltrans website. Ortiz Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement.**Date posted:** 09/11/2014

Contractor: Flatiron West, Inc. **Contact:** Sandra French**Address:** 1770 La Costa Meadows Drive San Marcos, CA 92078**Phone:** 909-597-8413 **Fax:** 909-597-8635 **Email:** OCLABids@flatironcorp.com**Services needed:** Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply , Asphalt Paving, Bridge Demolition , CIDH Pile, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction Area Signs, Electrical, Erosion Control , Fencing and Railing, Guardrail, Hydroseed, Joint Seal , Landscape and Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply , Pre/Post Construction Surveys, Prestressing, Reinforcing Steel , Roadside Sign , Rock Slope Protection , Shotcrete, Street Sweeping, Striping, and Temporary Crash Cushion Module.**Requirements:** Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE**Subs/Suppliers:** Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-043514/.

Additionally, plans and specifications are available at Flatiron?s offices in San Marcos, CA and Chino

Hills, CA. Please call to make an appointment to view plans and specifications.

Date posted: 09/15/2014

Contractor: Shimmick Construction Company, Inc. **Contact:** Trina Clay

Address: 16481 Scientific Way Irvine, CA 92618

Phone: 949-333-1500 **Fax:** 949-333-1510 **Email:** tclay@shimmick.com

Services needed: Shimmick Construction Company, Inc. is Prime Contractor seeking quotes from certified Disadvantaged Business Enterprises (DBEs) Subcontractors/Suppliers Requested for, but not limited to, the following: Aggregate & Concrete Suppliers, Pipe Suppliers, Street Sweeping, Construction Area Signs, Traffic Control System, Remove Bridge Item, Clearing & Grubbing, Roadway & Structure Excavation, Highway Planting, Erosion Control, Irrigation System, Temporary Erosion Control, Lime Treatment, Asphalt Concrete, Paving Asphalt (AC), Place AC Dike, Furnish Steel Piling, Drive Steel Piling, Prestressing Concrete Cast-in-Place, Ground Anchors, Minor Concrete Structure, Sound Wall (Masonry Block-Concrete), Retaining Wall, Reinforcing Steel, Sign Structure, Roadside Signs, Reinforced Concrete Pipe, Rock Slope Protection, Concrete Curb & Sidewalk, Fencing, MBGR, Metal Railing, Concrete Barrier, Thermoplastic & Painted Traffic Striping and Marking, Signal & Lighting, Ramp Metering System, Masonry, Coring, Demolition and Trucking. Items of work may be broken down into economically feasible packages to encourage participation. Shimmick Construction intends to conduct itself in good faith with all firms for participation on this project.

Requirements: For additional project information or to discuss obtaining necessary equipment, supplies, and/or materials please contact Joe Henry jhenry@shimmick.com (949) 398-6068, Tim Krahel tkrahel@shimmick.com (949) 333-1500 x 574. For additional contract assistance please contact Trina Clay tclay@shimmick.com (949) 333-1517. Contract documents are available at: *Electronic copies of the plans and specifications can be downloaded from the Caltrans Website http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. If you require additional assistance with plans, specification or requirements of the contract you may contact Trina Clay. 100% Performance and Payment bonds with a surety company acceptable to of Shimmick Construction are required of subcontractors. Shimmick Construction will pay bond premium up to 1.0%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest Shimmick Construction Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions-subcontract draft copy available upon request. Any bid submitted will confirm the acceptance of the terms and conditions of SCCI's Standard Long Form Subcontract, available upon request. A Subcontractor providing a proposed bid/price will be viewed as accepting SCCI's Standard Long Form Subcontract. Subcontractor must provide insurance coverage for their work as required by the Prime contract or Shimmick minimum ? whichever is greatest. Shimmick's minimum insurance requirement is: General Liability \$1M-Per Occurance/\$2M-Agg/\$2M-Completed Operations; Excess Liability \$5M; Auto Liability \$1M; Workers Comp & Employer Liability \$1M. Shimmick Construction's listing of a subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Shimmick requires that Subcontractor and Supplier price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact Scott Fairgrieve at (510) 777-5000. Shimmick Construction Company, Inc. is An Equal Opportunity Employer

Date posted: 09/23/2014

Contractor: OHL USA Inc. **Contact:** Kevin Abbott

Address: 1920 Main St Ste 310 Irvine, CA 90275

Phone: 949-242-4432 **Fax:** 949-231-1255 **Email:** kabbott@ohlusa.com

Services needed: OHL USA, Inc. is an AAE/EOE requesting quotes from Subcontractors, Suppliers and Service Providers to include any of the following Services and Relating supplies, but not limited to: Construction Site Management, Storm Water Pollution Plan, Street Sweeping, Construction Area Signs, Traffic Control System, Type III Barricade, Fencing, Portable Delineator, Temporary Pavement Marking, Temporary Traffic Stripe, Channelize, Temporary Railing, Portable Changeable Message

Signs, Temporary Crash Cushion Module, Metal Beam Guard Railing, Roadside Signs, Abandon Culvert, Cold Plane Concrete Pavement, Remove Concrete (Structure), Concrete Barrier, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Develop Water Supply, Structure Excavation (Bridge), Structure Excavation (Retaining Wall), Structure Backfill, Sand Backfill, Rock Blanket, Soil Nail, Erosion Control, Fiber Rolls, Class 2 Aggregate Base, Hot Mix Asphalt, Place Hot Mix Asphalt Dike, Tack Coat, Concrete Pavement, Seal Pavement Joint, Furnish & Drive Steel Pile, CIDH Concrete Piling, Pre-stressing CIP Concrete, Structural Concrete (Bridge), Structural Concrete (Retaining Wall), Structure Concrete (Box Culvert), Minor Concrete, Shot-Crete, Treat Bridge Deck, Joint Seal Assembly, Joint Seal, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Furnish & Install Sign Structure, Furnish Laminated Panel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Reinforced Concrete Pipe, Corrugated Steel Pipe, Welded Steel Pipe Casing, Alternative Flared End Section, Rock Slope Protection, Slope Paving, Minor Concrete, Rock Slope Protection Fabric, Miscellaneous Metal, Miscellaneous Iron and Steel, Bridge Deck Drainage System, Chain Link Fence, Pipe Handrail, Cable Railing, Transition Railing, Terminal System, Crash Cushion, Concrete Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Paint Traffic Stripe, Pavement Marker, Signal & Lighting, Lighting & Sign Illumination, Fiber Optic Conduit, Electric Service (Irrigation, Traffic Monitoring Station) Closed Circuit TV System, Ramp Metering System, Slope Inclinator, Landscape and Irrigation.

Requirements: OHL USA, Inc. insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations aggregate and general aggregate; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by OHL USA, Inc. OHL USA, Inc. will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractors quote are expressly rejected unless accepted in writing. OHL USA, Inc. is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Subcontractor scope (including any conditions or exceptions) is requested a couple of days prior to bid deadline to allow proper assessment. Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm Monday through Friday at: OHL USA, Inc. is an AAE/EOE 1920 MAIN ST. SUITE 310 IRVINE, CA 92614 Phone: (949) 242-4432 ? Fax (949)231-1255/ (949)231-1256 Or anytime at the Caltrans Link below:
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-0223U4/ Contact: Estimating Department - Kevin Abbott

Date posted: 10/09/2014

Contractor: MCM Construction, Inc. **Contact:** Marlena Pena

Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TEMPORARY TRAFFIC CONTROL, SWPPP/TEMPORARY EROSION CONTROL, STREET SWEEPING, TEMPORARY FENCING, CLEARING & GRUBBING, ROADWAY EXCAVATION, LANDSCAPING & IRRIGATION, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE, LEAN CONCRETE BASE, HMA & HMA DIKE, TACK COAT, JPCP, ISOLATION JOINT SEAL, GROUND ANCHOR, MSE, STEEL PILING (HP 10X57), PRESTRESSING CIP CONCRETE, FURNISH READY MIX, MINOR CONCRETE, ARCHITECTURAL TREATMENT, JOINT SEAL, STRUCTURAL CONCRETE, SIGNS, ALTERNATIVE PIPE CULVERT, PLASTIC PIPE, REINFORCED CONCRETE PIPE, CORRUGATED STEEL PIPE, DRAINAGE, ROCK SLOPE PROTECTION, MINOR CONCRETE, CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, CHAIN LINK GATE, DELINEATOR (CLASS 1), RAILING & BARRIERS, STRIPING & MARKING, MARKERS, ELECTRICAL, ETC.

Requirements: Subcontractors must be prepared to furnish payment and performance bonds

issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

Date posted: 10/09/2014

Contractor: Ames Construction, Inc. **Contact:** Craig Roth

Address: 391 N. Main Street, Suite 302 Corona, CA 92880

Phone: 951-356-1275 **Fax:** 951-549-9003 **Email:** jenniferlewis@amesco.com

Services needed: Ames Construction, Inc. is seeking certified and qualified DBE/UDBE subcontractors and/or suppliers to meet the 7% goal for the following including but not limited to: Lead compliance, barricades, fencing, guardrail, railing ? barrier/cable/WB, PCMS, object markers, SWPPP, erosion control, street sweeping, demo, bridge removal, clear & grub, dust palliative, imported borrow, rock blanket, landscaping, irrigation, pvmnt marking, AC Cold Plane, imported borrow, plant maintenance, pipe ? PVC/CHDPP/RCP/OSRCP, Alt pipe culvert, aggregates, lean concrete base, permeable material, asphalt paving, HMA, dike, joint seal, ground anchor, MSE walls, F&I steel and CIDH piles, concrete- paving/barrier/PS CIP/structural/minor/channel lining/supply/RSP, architectural treatment, rebar, signs-const area/rdway/structure, misc. iron & steel, drainage, rock slope protection, geo-synthetics, survey, signal & lighting, electrical, utilities, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Requirements: Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the ?Terms and Conditions? including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.

Date posted: 10/10/2014

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	September 11, 2014
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS Edit	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION Edit	
* First Name:	Sandra
* Last Name:	French
* Telephone:	909-597-8413
Fax:	760-597-8635
Email Address:	OCLABids@flatironcorp.com
* Date Open:	September 11, 2014
* Date Closed:	October 23, 2014
* Opportunity Title:	Route 5 Avenida Pico
* Solicitation ID:	12-0F96A4
* Contract Value Amount:	\$60,000,000
* Estimated Contract Duration:	2 Years - 3 Years
* Opportunity Type:	State Government
* Offer Description:	Owner: Caltrans. Request for certified DBE subcontractors and suppliers. Quotes requested for the following, but not limited to, types of work: AC Dike, Aggregate Supply , Asphalt Paving, Bridge Demolition , CIDH Pile, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction Area Signs, Electrical, Erosion Control , Fencing and Railing, Guardrail, Hydroseed, Joint Seal , Landscape and Imigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply , Pre/Post Construction Surveys, Prestressing, Reinforcing Steel , Roadside Sign , Rock Slope Protection , Shotcrete, Street Sweeping, Striping and Temporary Crash Cushion. Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F96A4/ . Additionally, plans and specifications are available at Flatirons Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We are an Equal Opportunity Employer.
* Keywords:	Heavy Civil Construction
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES Edit	
NAICS:	234 - Heavy Construction 234 - Heavy Construction 2341 - Highway, Street, Bridge, and Tunnel Construction 23491 - Water, Sewer, and Pipeline Construction 23412 - Bridge and Tunnel Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction
* LOCATION INFORMATION Edit	
San Clemente, California USA	
Return to Company Details	

Thank you for participating in the
 Minority Business Development Agency's Opportunity program.

GENERAL INFO	PRESS ROOM	BUSINESS WORKSPACE	U.S. Department of Commerce (+) FEEDBACK
Business Blog	Press Releases	Post Opportunities	Privacy Policy
Contact	Speeches/Remarks	View Your Opportunities	FOIA Reading Room
Unsolicited Proposals	Research Library	Business News	Web Policies
Site Map & Glossary	U.S. Business Fact Sheets	Mega Projects	USA.gov
Employee Intranet	Publications	Webinars	GobiernoUSA.gov
Outlook Web Access	Newsletters	MBDA PartnerNet	USA Jobs

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230
The Minority Business Development Agency (MBDA)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Sandra French**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **909-597-8413 2009**

Fax: **909-597-5180**

Email: **OCLABids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Project Name: Route 5 Avenida Pico. Location: San Clemente, CA. Owner: Caltrans. Request for certified DBE subcontractors and suppliers. Quotes requested for, but not limited to, the following types of work: AC Dike, Aggregate Supply , Asphalt Paving, Bridge Demolition , CIDH Pile, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction Area Signs, Electrical, Erosion Control , Fencing and Railing, Guardrail, Hydroseed, Joint Seal , Landscape and Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply , Pre/Post Construction Surveys, Prestressing, Reinforcing Steel , Roadside Sign , Rock Slope Protection , Shotcrete, Street Sweeping, Striping, Temporary Crash Cushion Module. Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F96A4/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We are an Equal Opportunity Employer.**

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **12-0F96A4**

Subcontract Sol.
Number: **12-0F96A4**

Bid Closing Date: **10/23/2014**

Time: **2:00 PM PDT**

[Back](#)

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96A4 Route 5 Avenida Pico

Section F

- F. List efforts made to provide interested DBE's with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Flatiron West, Inc. provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron West, Inc. was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96A4 Route 5 Avenida Pico

Section G

G. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Flatiron West, Inc. made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials in our Solicitations (Section B) and Advertisements (Section D).

Flatiron West, Inc. was prepared to assist DBE's with obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96A4 Route 5 Avenida Pico

Section H

H. Include additional data to support a demonstration of good faith efforts:

1. Flatiron West, Inc. requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron West, Inc. requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
 - Solicitation Database (GradeBeam printout)
 - IFB, faxed and/or e-mailed (GradeBeam printout)
 - IFB Addendum Notice for Addendums faxed and/or e-mailed (GradeBeam Printout)
 - IFB and Addendum Notice Message History Report (GradeBeam printout)

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: 10/23/2014
 Owner: Department of Transportation (Caltrans)
 Standard Solicitation Database

Organization Name	Work Phone	Email	City	State
A.C. Dike Co.	9166520159	dave@acdike.com	Lincoln	CA
Ace Fence Company	6263330727	mabanilla@acefencecompany.com	La Puente	CA
ACL Construction Company, Inc.	9093914477	jolayinka@aclrails.com	Ontario	CA
Adkan Engineers	9516880241	jsnell@adkan.com	Riverside	CA
Advantage Demolition And Grading, Inc.	8184772074	estimating@demoandgrading.com	Winnetka	CA
Alcorn Fence Company	9516855871	pdelgado@alcorn-fence.com	Sun Valley	CA
All American Asphalt	9517367600	bschultz@allamericanasphalt.com	Corona	CA
Allante Fence Co.	5594980551	allantefence@gmail.com	Fresno	CA
Amt Metal Fabricators, Incorporated	5102361414	mike@amtmetals.com	Richmond	CA
Arguello Concrete Construction	5597793068	arguelloconcrete@sbcglobal.net	Fresno	CA
Asphalt Dike Construction Inc	5596517900	larry@apcodike.com	Goshen	CA
Avar Construction Sustems, Inc.	5103542000	mp@avarconstruction.com	Fremont	CA
B C Traffic Specialists	7149741190	gary@bctrffic.com	Orange	CA
Bakersfield Pipe	5624266468	dbyrom@bakersfieldpipe.com	Signal Hill	CA
Baltazar Construction Inc	6263398610	baltazarconstruction.inc1@verizon.net	Covina	CA
Beard Electric	5628021800	adsantoro@beardelectric.com	Santa Fe Springs	CA
Becho, Inc.	8183628391	dave.moody@bechoinc.com	North Las Vegas	NV
Best Landscaping	6193357500	info@bestlandscapingsandiego.com	San Diego	CA
Border Construction Specialties	8585588300	sbortnessbordercorp.com	San Diego	CA
C T & F Inc.	5629272339	markg@ctandf.net	Bell Gardens	CA
C. P. R. Trucking	8188378333	ana@cprtrucking.com	Sylmar	CA
Cal Stripe	9098847170	ryan@calstripe.com	Colton	CA
Calmex Engineering, Inc.	9517122090	bobcalmex@aol.com	Riverside	CA
CalPortland - Mojave Plant	6618233901	shunt@calportland.com	Mojave	CA
Case Pacific	8052378851	wgehrke@casepacific.com	Paso Robles	CA
Cemex	9097324880	jack.fraherjr@cemex.com	San Diego	CA
Central Striping Service, Inc.	9166355175	info@centralstriping.biz	Rancho Cordova	CA
CGO Construction Company	9099305501	cgoconst2@msn.com	Ontario	CA
Choice Drilling Inc	8188839159	loretta@choicedrilling.com	West Hills	CA
Chrisp Company	9097460356	jiuna@chrispco.com	Bloomington	CA
CMC Fontana Steel	2099519620	frank.chacon@cmc.com	Stockton	CA
CMC Rebar	9096254721	Greg.Hughett@cmc.com	Etiwanda	CA
CMC Steel Fabricators, Inc, dba CMC Rebar	6192588262	brad.railsback@cmc.com	San Diego	CA
CMV Electric	9099315700	bo@cmvelectric.com	Upland	CA
Condon-Johnson & Associates - SD	8585309165	gburrough@condon-johnson.com	San Diego	CA
Contech Engineered Solutions LLC	7142817883	ddizon@conteches.com	Anaheim Hills	CA
Cook Concrete Products	5302432562	vince@cookconcreteproducts.com	Redding	CA
Cooper Engineering, Inc.	9517366135	hod@cooperconcrete.net	Corona	CA
Coreslab Structures, Inc.	9519439119	pfrost@coreslab.com	Perris	CA
Corrpro Companies, Inc.	5106148800	mprosperi@corrpro.com	San Leandro	CA
Crane Veyor Corporation	6264421524	tchavez@craneveyor.com	South El Monte	CA
Crown Fence	9514794790	mplehot@crownfence.com	Corona	CA
CSI Electrical Contractors, Inc.	5629460700	staff@csielectric.com	Santa Fe Springs	CA
Daley Corporation	6193903900	spullaro@daleycorp.com	Lakeside	CA
Dave McMahon Construction, Inc.	6194919355	jeff@shoring-drilling.com	Escondido	CA
DCN Corporation	6192534247	dcnconstruction@yahoo.com	San Marcos	CA
Deltech Engineering	7144959755	abili@deltechengineeringinc.com	Santa Ana	CA
Diversified Landscape Co.	9512451686	rick@diversifiedlandscape.com	Wildomar	CA
Diversified Product Industrial, Ltd.	3108585505	dpiltd@ca.rr.com	Beverly Hills	CA
Drill Tech Drilling & Shoring, Inc.	9512779700	Corey@Drilltechdrilling.com	Corona	CA
Dynalectric/ KDC Systems	7142362280	rshackleton@dyna-la.com	Los Alamitos	CA
DYWIDAG-Systems International USA, Inc.	5625316161	anouar.kartite@dsiamerica.com	Long Beach	CA
Elecnor Group	9099935470	jwong@elecnor.com	Chino	CA
Ernest Dee Cm Services	9162710410		Elk Grove	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: 10/23/2014
 Owner: Department of Transportation (Caltrans)
 Standard Solicitation Database

Organization Name	Work Phone	Email	City	State
Estrada Construction And Materials, Inc.	6262351125	martin_mest99@yahoo.com	West Covina	CA
EXARO Technologies Corporation	7146401050	jd@exarotec.com	Burlingame	CA
Fencecorp, Inc.	7607212101	d.marriott@fencecorp.us; j.alexander@fencecorp.us; m.young@fencecorp.us	Oceanside	CA
Ferguson Waterworks	7145475797	Jerry.ladley@ferguson.com	Santa Ana	CA
Ferreira Construction, Co., Inc.	9096065900	tlyons@ferreiraconstruction.com	Chino	CA
Fitzgerald Formliners	7145476710	jhernandez@formliners.com	Santa Ana	CA
Flatiron Electric Group	7142289631	mdillard@flatironcorp.com	Chino	CA
G&C Equipment Corporation	3105156715	jonathan@gandccorp.com	Gardena	CA
Geogrid Retaining Wall Systems	7605090080	shelley@geoXinc.com	Vista	CA
Gerdau Reinforcing Steel	8587377700	dave.coker@gerdau.com	San Diego	CA
Global Transloading	5624959600	marissa@globaltransloading.com	Signal Hill	CA
Golden State Boring & Pipe Jacking Inc.	9099305811	jeff@goldenstateboring.com	Chino	CA
Hanson Aggregates	8587155600	phil.harris@hanson.com	San Diego	CA
Harber Companies, Inc.	9094781957	BOBH@harbercompanies.com	San Bernardino	CA
Hard Rock Equipment	9517341940	srainier@hardrockequip.com	Corona	CA
Hardy & Harper Incorporated	7144441851	thambright@hardyandharper.com	Santa Ana	CA
Harris Rebar - Phoenix	6022540091	adevries@harrisrebar.com	Phoenix	AZ
Harris Rebar, Inc.	9093977155	tkeith@harrisrebar.com	Pomona	CA
Headwaters Resources, Inc.	9513175090	ksears@headwaters.com	Pomona	CA
High Light Electric, Inc.	9513529646	estimating@hleincusa.com	Riverside	CA
Holiday Rock	9093735896	tmaher@holidayrock.com	Upland	CA
Holliday Rock	9093735896	tmaher@hollidayrock.com	Upland	CA
HydroSprout, Inc.	7604328233	mark@hydrosprout.com	Escondido	CA
Imperial Pipe	9516823307	jthompson@imperialpipe.com	Riverside	CA
Incompli	9493914593	brad@incompli.com	Laguna Hills	CA
In-Line Fence & Railing Co., Inc	7607890282	david@inlineconst.com	Ramona	CA
Innovative Concrete, Inc.	6617182351	stimm19@yahoo.com	Quartz Hill	CA
Integrity Rebar Placers	9516966843	ken@integrityrebarplacers.com	Perris	CA
Ironman Custom Welding Works	7076897027	ironmancww8@aol.com	Woodland	CA
J F L Electric Inc	3235814400	jtortes@jfelectricinc.com	Los Angeles	CA
J. D. Jimenez Concrete Contractor Inc.	9099893615	jdconcr@aol.com	Rancho Cucamongo	CA
Jernigan Pipeline Supply	5303775090	jpipeline07@yahoo.com	Cottonwood	CA
John S. Meek Company	3108306323	general@johnsmeek.com	Gardena	CA
Johnson, L., Construction, Inc.	3109651997	joe@ljcmasonry.com	gardena	CA
K & G Concrete Inc	9162161623	keaven@kgconcretepumping.com	Roseville	CA
KRC SAFETY CO., INC.	5597320393	calebh@krcsafety.com	VISALIA	CA
L. Riley Trucking & Dispatch	3105301720	LRILEYTRUCKING@YAHOO.COM	Harbor City	CA
Land Engineering, Inc.	9517805353	jkay@landengineeringcorp.com	Riverside	CA
Landscape Development, Inc.	6612951970	pnelson@landscapedevelopment.com	Valencia	CA
LBIW, Inc.	5624325451	rwilkes@lbiw.com	Long Beach	CA
Lcg Landscape	9515490075	natratana@lcofcalifornia.com	Corona	CA
Lindy's Cold Planing	5626972286	bristrump@aol.com	La Habra	CA
LNA Concrete Structures, Inc.	9093931493	lnalolo@aol.com	Chino Hills	CA
Malcolm Drilling Company, Inc.	6263380035	dpeterson@malcolmdrilling.com	Irwindale	CA
Marina Landscape, Inc.	7149396600	kgutierrez@marinaco.com	Anaheim	CA
Mark Langer Masonry & Landscape, Inc.	6192465450	mark.langer@yahoo.com	Cardiff by the Sea	CA
MCS Inc.	9514737691	manholeconstruction@gmail.com	Moreno Valley	CA
Michael & Company Precision Metal Fabricators	2097878040	mwall@michaelandcofabricators.com	Lockeford	CA
Miller Environmental, Inc.	7143850099	Heather@millerenvironmental.com	Orange	CA
Modern Alloys, Inc.	7148930551	teresa@modernalloys.com	Stanton	CA
Mountain States Steel, Inc.	8017855085	ssouthwick@mssteel.com	Lindon	UT
MSL Electric, Inc.	7146934837	bids@mslelectric.com	Anaheim	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)
 Bid Date: 10/23/2014
 Owner: Department of Transportation (Caltrans)
 Standard Solicitation Database

Organization Name	Work Phone	Email	City	State
Nakae & Associates, Inc.	9497860405	ocstaff@nakae.com	Irvine	CA
Nationwide Shotcrete Inc.	6617993750	larry@nationwideshotcrete.com	Newhall	CA
Native Landscape, Inc.	7607358700	nativelandscape@cox.net	ESCONDIDO	CA
NMN Construction	7143892104	ron.federico@nmnconstruction.com	Tustin	CA
Northwest Pipe Company	7146026022	mlabroad@nwpipe.com	Corona	CA
Nuno Iron Mfg Inc	8313860513	jr@nunoiron.com	King City	CA
Oldcastle Precase - Riverside	9517889720	Jay.devries@oldcastle.com	Riverside	CA
Oldcastle Precast, Inc.	7607378590	todd.najour@oldcastle.com	Escondido	CA
Ontiveros Concrete, Inc.	5598752373	Ontiverosconcrete@yahoo.com	Sanger	CA
Orange County Striping Service, Inc.	7146394550	chuck@ocstriping.com	ORANGE	CA
Our Valley Fence Company	7604463100	clay@valleyfence.com	Ridgecrest	CA
Pacific Coast Markings	7608683400	jessica@pacificcoastmarkings.com	Phelan	CA
Pacific Coast Steel	5626778732	bill.williams1@gerdau.com	Santa Fe Springs	CA
Pacific Corrugated Pipe Co.	9098294235	emartinez@pcpipe.com; sales@pcpipe.com	Fontana	CA
Pacific Restoration Group, Inc.	9519406069	jrichards@prgconst.com	Perris	CA
Park West Landscape	7603172700	ptracy@parkwestinc.com	Escondido	CA
Pavement Coatings Co.	7148263129	van@pavementcoatings.com	Cypress	CA
Pavement Recycling	9516821091	johnkaragas@pavementrecycling.com	Mira Loma	CA
Payco Specialties	6194229204	bill@payco.biz	Chula Vista	CA
Penhall Company	8585501111	mjohnson@penhall.com	San Diego	CA
Perry Electric	6194490045	perryelectric11@aol.com	Santee	CA
Pittsburgh Pipe	3143835300	aboedeker@pittsburghpipe.com	St. Louis	MO
Precision Concrete Construction, Inc.	7608710240	dennisi@precisionconcreteinc.com	Escondido	CA
Precon Products	8055270841	sgarcia@pre-conproducts.com	Simi Valley	CA
Pro-Cast Products Inc.	9097937602	warren@procast.us	Highland	CA
Quality Hydroseeding & Restoration	7607898040	quality@hydroseed.com	Ramona	CA
Rebar Engineering Incorporated	5629462461	kevin@rebareng.com	Santa Fe Springs	CA
Recycled Base Materials, Inc.	8187678418	mark@recycledbase.com	Sun Valley	CA
Reyes Masonry Contractors Inc	8055255256	jonathan@reyes-reycon.com	Santa Paula	CA
Rialto Concrete Products, Inc.	9098220200	bkovac@ktircp.com	Rialto	CA
Rinker	9512772420	gary.fortney@cemexusa.com	Corona	CA
Robertson's	8008347557	beckie@rrmca.com	Corona	CA
SB&O, Inc.	8585601141	jburrows@sboinc.com; mbutcher@sboinc.com	San Diego	CA
Schwager Davis Inc.	4082819300	mike@schwagerdavis.com	San Jose	CA
Select Electric Inc.	6194606060	brett@selectelectricinc.com	Poway	CA
Shoring Engineers	5629449331	rene@shoringengineers.com	Sante Fe	CA
Sierra Landscape Company, Inc.	7603288900		Palm Desert	CA
Sierra Landscape Development, Inc.	6264475260	kevin@sierralandscapedev.com	South El Monte	CA
Smp Services Inc	9167860390	shawn@smpss.com	Roseville	CA
Soils Engineering, Inc. (Sei)	6618315100	julian@soilsengineering.com; info@soilsengineering.com	Bakersfield	CA
South Coast Sweeping	7605356800	kssouthcoast@roadrunner.com	Fallbrook	CA
Southern California Soil And Testing, Inc.	6199440303	sgoldman@sct.com	San Diego	CA
SouthWest V-Ditch, Inc.	9513002971	erik@swvditch.com	Riverside	CA
Statewide Safety & Signs, Inc.	8586797292	davidn@statewidesafety.com	Poway	CA
Steiny & Company, Inc.	6263389923	bpest@steinyco.com	Baldwin Park	CA
Sterndahl Enterprises, Inc.	8188348199	denny@sterndahl.com	Sun Valley	CA
Stl Landscape Inc	3235818200	ivonne@stllandscapeinc.com	Los Angeles	CA
Super Seal & Stripe	8055247345	brenda@supersealandstripe.com	Fillmore	CA
Superior Gunite	8188969199	brian.popp@shotcrete.com	Lakeview Terrace	CA
Talus Comstruction	9254064756	sharon@teamtalus.com	San Ramon	CA
Team West Contracting Corporation	9513403426	amanda@twc-corp.com	Corona	CA

Route 5 Avenida Pico (Contract No. 12-0F96A4)

Bid Date: 10/23/2014

Owner: Department of Transportation (Caltrans)

Standard Solicitation Database

Organization Name	Work Phone	Email	City	State
The Culver Group	7143897330	jglynn@culvergroup.com; mcalvin@culvergroup.com	Tustin	CA
The Culver Group	7143897330	gculver@culvergroup.com	Tustin	CA
The J.V. Land Clearing Company, Inc.	9095922811	tyler@thejvco.com	San Dimas	CA
The Jungle Nursery, Inc.	3104023263	john@thejungle.biz	W. Los Angeles	CA
TreeSmith Enterprises Inc	7149966037	dale@treesmith.net	Anaheim	CA
Triumph Geo-Synthetics, Inc.	7142371550	ron@triumphgeo.com	Anaheim	CA
Ulmer Industries, Inc.	9098237111	paul@ulmerind.com	Fontana	CA
United Ready Mix	5628656211	rrepp@natcem.com	Artesia	CA
United Steel Placers	9098209280		Bloomington	CA
US-Concrete Precast Group - Pomeroy	9514904123	Robert.Ring@oldcastle.com	Perris	CA
ValleyCrest Landscape Development, Inc.	7145467975	brichardson@valleycrest.com	Santa Ana	CA
Vanguard Construction	9252451300	kwood@vc-inc.net	Livermore	CA
Vulcan Materials Company	8585309463	wilsonjj@vmcmail.com	San Diego	CA
Vulcan Materials Company	6266334226	lunad@vmcmail.com	Irwindale	CA
Western Foundations & Shoring, Inc.	6195613510	estimators@westernfoundations.net	Lakeside	CA
Western Oil Spreading	8056470693	brian@westernoilspreading.com	Santa Paula	CA
Western Paving Contractors, Inc.	6263387889	davenoone@westernpaving.com	Irwindale	CA
Western Structures, Inc. dba Western Structures	9513524300	haydeews4300@sbcglobal.net	Riverside	CA
Western Water Works	7605547083	joe.devlin@wwwsco.com	Chino Hills	CA

[View Invitation Online](#)



**Flatiron West, Inc.
Invitation To Bid**

To: Ferreira Construction, Co., Inc.
ATTN: Tom Lyons
1586 Vista Del Rio Avenue
Chino, CALIFORNIA, 91710
Phone: (909) 606-5900
Fax: (909) 606-7711
Email: tlyons@ferreiraconstruction.com

From: Flatiron West, Inc.
ATTN: Sandra French
1770 La Costa Meadows Drive
San Marcos, CALIFORNIA, 92078
Phone: (909) 597-8413
Fax: (909) 597-8635
Email: OCLABids@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=671660&i=75811283>

Will Bid

Will Not Bid

Undecided

Selecting a Bid Intent button above will update your response to this Invitation within GradeBeam.com

Project:	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**		
Bid Due:	10/23/2014 2:00:00 PM PT		
Location:	San Clemente, San Clemente, CALIFORNIA 92054		
Start Date: N/A	End Date: N/A	Estimated Value: \$60,000,000	
UCI Code(s): 731560 - Signage, 731040 - Fence & Guardrail, 101400 - Signage.			
Project Description:			

Flatiron West Inc.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Tel: (909) 597-8413 Estimating Fax: (909) 597-8635

****Please note we have a new Phone Number, Fax Number and Email Address for projects we are bidding in: Orange, Los Angeles, Riverside and San Bernardino Counties****

PLEASE SUBMIT QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO OCLABIDS@FLATIRONCORP.COM

DBE Goal 7%

Quotes for Services & Supplies requested for, but not limited to:

- AC Dike
- Concrete Supply
- Landscape and Irrigation
- Prestressing
- Aggregate Supply
- Construction Area Signs
- Manholes
- Reinforcing Steel
- Asphalt Paving
- Electrical
- Materials Trucking
- Roadside Sign
- Bridge Demolition
- Erosion Control
- Minor Concrete
- Rock Slope Protection
- CIDH Pile
- Fencing and Railing
- Miscellaneous Iron And Steel
- Shotcrete
- Clear and Grub
- Guardrail
- Overhead Signs
- Street Sweeping
- Cold Plane AC
- Hydroseed
- Pipe Supply
- Striping
- Concrete Barrier
- Joint Seal
- Pre/Post Construction Surveys
- Temporary Crash Cushion

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://www.dot.ca.gov/hq/esc/oa/project_ads_addenda/12/12-0F96A4. Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view the documents.

Additional Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies

and materials is available upon request. Flatiron West Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp.

Enter the ORGID & ITBID from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call [GradeBeam.com Support at: 866-482-7669](tel:866-482-7669).

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

Will Bid	Will Not Bid	Undecided
----------	--------------	-----------

Selecting a Bid Intent button above will update your response to this Invitation within GradeBeam.com

MsgID: 118779417

[View Invitation Online](#)



**Flatiron West, Inc.
Addendum**

To: Pittsburgh Pipe
ATTN: Estimating Department
170 Humboldt Avenue
St. Louis, MISSOURI, 63147
Phone: (314) 383-5300
Fax: (314) 383-2322
Email: aboedeker@pittsburghpipe.com

From: Flatiron West, Inc.
ATTN: Sandra French
1770 La Costa Meadows Drive
San Marcos, CALIFORNIA, 92078
Phone: (909) 597-8413
Fax: (909) 597-8635
Email: OCLABids@flatironcorp.com

Access Project Online

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=820207&i=76497630>*

Will Bid	Will Not Bid	Undecided
-----------------	---------------------	------------------

Selecting a Bid Intent button above will update your response to this Invitation within GradeBeam.com

Project:	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**
Subject:	Addendum 1: Route 5 Avenida Pico Project
Message Type:	ITBAddendum

Project Description:
Addendum 1 has been posted to GradeBeam for the Route 5 Avenida Pico Project. Please log on to view/download.

If you have not indicated your intention to bid, please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid." If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

Will Bid	Will Not Bid	Undecided
-----------------	---------------------	------------------

Selecting a Bid Intent button above will update your response to this Invitation within GradeBeam.com

MsgID: 121215567

Message History: **Route 5 Avenida Pico (Contract No. 12-0F96A4)**

StartDate 9/12/2014 0:00
 EndDate 10/22/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	In-Line Fence & Railing Co., Inc	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Harber Companies, Inc.	(909) 478-1957	BOBH@harbercompanies.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Golden State Boring & Pipe Jacking Inc.	(909) 930-5811	jeff@goldenstateboring.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Geogrid Retaining Wall Systems	(760) 509-0079	shelley@geoXinc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	Corey@Drilltechdrilling.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Daley Corporation	(619) 390-3900	spullaro@daleycorp.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Beard Electric	(562) 802-1800	adsantoro@beardelectric.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Condon-Johnson & Associates - SD	(858) 530-9165	gburrough@condon-johnson.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Avar Construction Sustrms, Inc.	(510) 354-2000	mp@avarconstruction.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Ace Fence Company	(626) 333-0727	mabanilla@acefencecompany.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Western Paving Contractors, Inc.	(626) 338-7889	davenoone@westernpaving.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Precision Concrete Construction, Inc.	(760) 871-0240	dennis@precisionconcreteinc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Penhall Company	(858) 550-1111	mjohnson@penhall.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Mountain States Steel, Inc.	(801) 785-5085	ssouthwick@mssteel.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Becho, Inc.	(702) 650-4326	dave.moody@bechoinc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Reyes Masonry Contractors Inc	(805) 525-5256	jonathan@reyes-reycon.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Pro-Cast Products Inc.	(909) 793-7602	warren@procast.us	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Triumph Geo-Synthetics, Inc.	(714) 237-1550	ron@triumphgeo.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Coreslab Structures, Inc.	(951) 943-9119	pfrost@coreslab.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Crane Veyor Corporation	(626) 442-1524	tchavez@craneveyor.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	CMC Rebar	(909) 803-1504	Greg.Hughett@cmc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Fitzgerald Formliners	(800) 547-7760	jhernandez@formliners.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Crown Fence	(951) 479-4790	mplechot@crownfence.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	jdconcr@aol.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Malcolm Drilling Company, Inc.	(626) 338-0035	dpeterson@malcolmdrilling.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	The Culver Group	(714) 389-7330	jglynn@culvergroup.com; mcalvin@culvergroup.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB

Message History: **Route 5 Avenida Pico (Contract No. 12-0F96A4)**

StartDate 9/12/2014 0:00
 EndDate 10/22/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Cal Stripe	(909) 884-7170	ryan@calstripe.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	C. P. R. Trucking	(818) 837-8333	ana@cptruck.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demoandgrading.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Chrisp Company	(909) 746-0356	jiuna@chrispco.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Pacific Coast Steel	(562) 677-8732	bill.williams1@gerdau.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Corpro Companies, Inc.	(510) 614-8800	mprosperi@corrpro.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscapedev.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Talus Construction	925-406-4756	sharon@teamtaius.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Diversified Product Industrial, Ltd.	(310) 858-5505	dpiltd@ca.rr.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Schwager Davis Inc.	(408) 281-9300	mike@schwagerdavis.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Gerdau Reinforcing Steel	(858) 737-7618	dave.coker@gerdau.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Adkan Engineers	(951) 688-0241	jsnell@adkan.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Jernigan Pipeline Supply	(530) 377-5090	jpipe07@yahoo.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Fencecorp, Inc.	(760) 721-2101	d.marriott@fencecorp.us; j.alexander@fencecorp.us; m.young@fencecorp.us	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Ontiveros Concrete, Inc.	(559) 875-2373	Ontiverosconcrete@yahoo.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Allante Fence Co.	(559) 498-0551	allantefence@gmail.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	MSL Electric, Inc.	(714) 693-4837	warren@mslelectric.com; kevin@mslelectric.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Sierra Landscape Company, Inc.	(760) 328-8900	(760) 328-8944	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	B C Traffic Specialists	(714) 974-1190	gary@bctrffic.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Native Landscape, Inc.	(760) 735-8700	nativelandscape@cox.net	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Penhall Company	(714) 772-6450	mjohnson@penhall.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Oldcastle Precast, Inc.	(760) 737-8590	todd.najour@oldcastle.com	Sent	1	ITB

Message History: **Route 5 Avenida Pico (Contract No. 12-0F96A4)**

StartDate 9/12/2014 0:00
EndDate 10/22/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Alcorn Fence Company	(818) 983-0650	pdelgado@alcorn-fence.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Landscape Development, Inc.	(661) 295-1970	pnelson@landscapedevelopment.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Southern California Soil And Testing, Inc.	(619) 944-0303	sgoldman@scst.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	J F L Electric Inc	(323) 581-4400	jtordes@jfelectricinc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	58&O, Inc.	(858) 560-1141	jburrows@sboinc.com; mbutcher@sboinc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Rinker	(951) 277-2420	gary.fortney@cemexusa.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	U5-Concrete Precast Group - Pomeroy	(951) 657-6093	Robert.Ring@oidcastle.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Perry Electric	(619) 449-0045	perryelectric11@aol.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Best Landscaping	(619) 335-7500	info@bestlandscapingsandiego.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Michael & Company Precision Metal Fabricator	(209) 787-8040	mwall@michaelandcofabricators.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Bakersfield Pipe	(562) 426-6468	dbyrom@bakersfieldpipe.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Imperial Pipe	(951) 682-3307	jthompson@imperialpipe.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Nakae & Associates, inc.	(949) 786-0405	ocstaff@nakae.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Choice Drilling Inc	(818) 883-9159	loretta@choicedrilling.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Amt Metal Fabricators, Incorporated	(510) 236-1414	mike@amtmetals.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Ironman Custom Welding Works	(707) 689-7027	ironmancw8@aol.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Nuno Iron Mfg Inc	(831) 386-0513	jr@nunoiron.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Estrada Construction And Materials, Inc.	(626) 235-1125	martin_mest99@yahoo.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Lcg Landscape	(951) 549-0075	natratana@lcfgocalifornia.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Stl Landscape Inc	(323) 581-8200	ivonne@stllandscapeinc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	K & G Concrete inc	(916) 216-1623	keaven@kgconcretepumping.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	5mp Services inc	(916) 786-0390	shawn@smpss.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Ernest Dee Cm Services	(916) 271-0410	(916) 691-2127	Sent	3	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Baltazar Construction Inc	(626) 339-8610	baltazarconstruction.inc1@verizon.net	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Arguello Concrete Construction	(559) 779-3068	arguelloconcrete@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Harris Rebar - Phoenix	(602) 254-0091	adevries@harrisrebar.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Land Engineering, Inc.	(951) 780-5353	jkay@landengineeringcorp.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Ferreira Construction, Co., Inc.	(909) 606-5900	tlyons@ferreiraconstruction.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Dave McMahon Construction, Inc.	(619) 491-9355	jeff@shoring-drilling.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Western Foundations & Shoring, Inc.	(619) 561-3510	estimators@westernfoundations.net	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Central Striping Service, Inc.	(916) 635-5175	info@centralstriping.biz	Sent	1	ITB

Message History: **Route 5 Avenida Pico (Contract No. 12-0F96A4)**

StartDate 9/12/2014 0:00
 EndDate 10/22/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	CMC Steel Fabricators, inc, dba CMC Rebar	(619) 258-8262	brad.railsback@cmc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	CalPortland - Mojave Plant	(661) 823-3901	shunt@calportland.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Oldcastle Precase - Riverside	(951) 788-9720	Jay.devries@oldcastle.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Elecnor Group	(909) 993-5470	hwong@elecnor.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	The Jungle Nursery, Inc.	(310) 402-3263	john@thejungle.biz	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Incompil	(800) 677-3718	brad@incompil.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	LBIW, Inc.	(562) 432-5451	rwilkes@lbw.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Western Structures, Inc. dba Western Structure	(951) 652-4300	haydeews4300@sbcglobal.net	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	CGD Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	EXARO Technologies Corporation	(650) 777-4324	jd@exarotec.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Vuican Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Holliday Rock	(909) 373-5896	tmaher@hollidayrock.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	The Culver Group	(714) 389-7330	gcuilver@culvergroup.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Western Water Works	(760) 554-7083	joe.devlin@wwwsco.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	United Steel Placers	(909) 820-9280	(909) 820-9282	Sent	3	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Ulmer industries, Inc.	(909) 823-7111	paul@ulmerind.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	TreeSmith Enterprises inc	(714) 996-6037	daie@treesmith.net	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Soils Engineering, Inc. (Sei)	(661) 831-5100	julian@soilsengineering.com; info@soilsengineering.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Rialto Concrete Products, Inc.	(909) 201-5167	bkovac@ktircp.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Pacific Corrugated Pipe Co.	(909) 829-4235	emartinez@pcpipe.com; sales@pcpipe.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Northwest Pipe Company	(909) 228-6773	mlabroad@nwpipe.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Miller Environmental, Inc.	(714) 385-0099	Heather@millerenvironmental.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Mark Langer Masonry & Landscape, inc.	(619) 246-5450	mark.langer@yahoo.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aoi.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Innovative Concrete, Inc.	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Holiday Rock	(909) 982-1553	tmaher@hollidayrock.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Headwaters Resources, Inc.	(909) 627-2459	ksears@headwaters.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Hanson Aggregates	(805) 543-8100	joel.cabrerros@hanson.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Hard Rock Equipment	(951) 734-1940	srainier@hardrockequip.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB

Message History: **Route 5 Avenida Pico (Contract No. 12-0F96A4)**

StartDate 9/12/2014 0:00
 EndDate 10/22/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Ferguson Waterworks	(714) 547-5797	Jerry.ladley@ferguson.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	DCN Corporation	(619) 253-4247	dcnconstruction@yahoo.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Contech Engineered Solutions LLC	(714) 281-7883	ddizon@conteches.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Cemex	(909) 732-4880	jack.fraherjr@cemex.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	MCS Inc.	(951) 473-7691	manholeconstruction@gmail.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Western Oil Spreading	(805) 647-0693	brian@westernoilspreading.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	NMN Construction	(714) 389-2104	ron.federico@nmnconstruction.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Our Valley Fence Company	(760) 446-3100	clay@valleyfence.com	Sent	1	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Border Construction Specialties	(858) 558-8300	(858) 558-8383	Sent	3	ITB
9/12/2014 9:50	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Nationwide Shotcrete Inc.	(661) 799-3750	larry@nationwideshotcrete.com	Sent	1	ITB
9/24/2014 16:30	**Route 5 Avenida Pico (Contract No. 12-0F96A4)**	Pittsburgh Pipe	(314) 383-5300	aboedeker@pittsburghpipe.com	Sent	1	ITB
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Land Engineering, Inc.	(951) 780-5353	jkay@landengineeringcorp.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Western Foundations & Shoring, Inc.	(619) 561-3510	estimators@westernfoundations.net	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Central Striping Service, Inc.	(916) 635-5175	info@centralstriping.biz	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Dave McMahon Construction, Inc.	(619) 491-9355	jeff@shoring-drilling.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	CMC Steel Fabricators, Inc. dba CMC Rebar	(619) 258-8262	brad.railsback@cmc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Elecnor Group	(909) 993-5470	hwong@elecnor.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	CalPortland - Mojave Plant	(661) 823-3901	shunt@calportland.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Incompl	(800) 677-3718	brad@incompl.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	The Jungle Nursery, Inc.	(310) 402-3263	john@thejungle.biz	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	LBIW, Inc.	(562) 432-5451	rwilkes@lbw.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Western Structures, Inc. dba Western Structure	(951) 652-4300	haydeews4300@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	EXARO Technologies Corporation	(650) 777-4324	jd@exarotec.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Holiday Rock	(909) 373-5896	tmaher@holidayrock.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	United Steel Placers	(909) 820-9280	(909) 820-9282	Sent	2	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Western Water Works	(760) 554-7083	joe.devlin@wwwsco.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Ulmer Industries, Inc.	(909) 823-7111	paul@ulmerind.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	South Coast Sweeping	(760) 535-6800	ksouthcoast@roadrunner.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Soils Engineering, Inc. (Sei)	(661) 831-5100	julian@soilsengineering.com; info@soilsengineering.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Pacific Restoration Group, Inc.	(951) 940-6069	jrighards@prgconst.com	Sent	1	ITB Addendum

Message History: **Route 5 Avenida Pico (Contract No. 12-0F96A4)**

StartDate 9/12/2014 0:00
 EndDate 10/22/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Pacific Corrugated Pipe Co.	(909) 829-4235	emartinez@pcpipe.com; sales@pcpipe.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Miller Environmental, Inc.	(714) 385-0099	Heather@millerenvironmental.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Jernigan Pipeline Supply	(530) 377-5090	jppe07@yahoo.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Mark Langer Masonry & Landscape, Inc.	(619) 246-5450	mark.langer@yahoo.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Integrity Rebar Placers	(951) 696-6843	dolly@integrityrebarplacers.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Hard Rock Equipment	(951) 734-1940	srainier@hardrockequip.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Holiday Rock	(909) 982-1553	tmaher@hollidayrock.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Hanson Aggregates	(805) 543-8100	joel.cabreros@hanson.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	DCN Corporation	(619) 253-4247	dcnconstruction@yahoo.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Contech Engineered Solutions LLC	(714) 281-7883	ddizon@conteches.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Ferguson Waterworks	(714) 547-5797	Jerry.iadley@ferguson.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	C. P. R. Trucking	(818) 837-8333	ana@cpstrucking.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Cal Stripe	(909) 884-7170	ryan@calstripe.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demoandgrading.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krksafety.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.CDM	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Pacific Coast Steel	(562) 677-8732	bill.williams1@gerdau.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Chrip Company	(909) 746-0356	jluna@chrispc.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscape.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Corrpro Companies, Inc.	(510) 614-8800	mprospieri@corrpro.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Lindy's Cold Planing	(562) 697-2286	wegrindasphalt@aol.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Diversified Product Industrial, Ltd.	(310) 858-5505	dpittd@ca.rr.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Gerdau Reinforcing Steel	(858) 737-7618	dave.coker@gerdau.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Schwager Davis Inc.	(408) 281-9300	mike@schwagerdavis.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Fencecorp, Inc.	(760) 721-2101	d.marriott@fencecorp.us; j.alexander@fencecorp.us; m.young@fencecorp.us	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	High Light Electric, Inc.	(951) 352-9646	estimating@hieincusa.com	Sent	1	iTB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Ontiveros Concrete, inc.	(559) 875-2373	Ontiverosconcrete@yahoo.com	Sent	1	iTB Addendum

Message History: **Route 5 Avenida Pico (Contract No. 12-0F96A4)**

StartDate 9/12/2014 0:00
EndDate 10/22/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Sierra Landscape Company, Inc.	(760) 328-8900	(760) 328-8944	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	MSL Electric, Inc.	(714) 693-4837	warren@msielectric.com;	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	MSL Electric, Inc.	(714) 693-4837	kevin@msielectric.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	B C Traffic Specialists	(714) 974-1190	bids@msielectric.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Native Landscape, Inc.	(760) 735-8700	gary@bctrffic.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Oldcastle Precast, Inc.	(760) 737-8590	nativelandscape@cox.net	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	G&C Equipment Corporation	(310) 515-6715	todd.najour@oldcastle.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	J F L Electric Inc	(323) 581-4400	jonathan@gandccorp.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	CT & F Inc.	(562) 927-2339	jtorres@jfelectricinc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Landscape Development, inc.	(661) 295-1970	markg@ctandf.net	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Asphalt Dike Construction inc	(559) 651-7900	pnelson@landscapedevelopment.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Statewide Safety & Signs, Inc.	(858) 679-7292	larry@apcodike.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Select Electric Inc.	(619) 460-6060	davidn@statewidesafety.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Robertson's	(800) 834-7557	brett@selectelectricinc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	US-Concrete Precast Group - Pomeroy	(951) 657-6093	beckie@rrmca.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Orange County Striping Service, Inc.	(714) 639-4550	Robert.Ring@oldcastle.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	In-Line Fence & Railing Co., inc	(760) 789-0282	chuck@ocstriping.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	HydroSprout, Inc.	(760) 432-8233	gary@inlinerail.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Harber Companies, inc.	(909) 478-1957	mark@hydrosprout.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Drill Tech Drilling & Shoring, inc.	(951) 277-9700	BOBH@harbercompanies.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Diversified Landscape Co.	(951) 245-1686	Corey@Drilltechdrilling.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Condon-Johnson & Associates - SD	(858) 530-9165	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Daley Corporation	(619) 390-3900	gburrough@condon-johnson.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	A.C. Dike Co.	(916) 652-0159	spullaro@daleycorp.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Western Paving Contractors, inc.	(626) 338-7889	dave@acdike.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	CMC Fontana Steel	(209) 951-9620	davenoone@westernpaving.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Precision Concrete Construction, Inc.	(760) 871-0240	frank.chacon@cmc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Penhall Company	(858) 550-1111	dennisi@precisionconcreteinc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	All American Asphalt	(951) 736-7600	mjohnson@penhall.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Becho, inc.	(702) 650-4326	bschuitz@allamericanasphalt.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Johnson, L., Construction, Inc.	(310) 965-1997	dave.moody@bechoinc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Pavement Coatings Co.	(714) 826-3011	joe@ijcmasonry.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Pro-Cast Products inc.	(909) 793-7602	van@pavementcoatings.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Superior Gunite	(818) 896-9199	warren@procast.us	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Triumph Geo-Synthetics, Inc.	(714) 237-1550	brian.popp@shotcrete.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Crane Veyor Corporation	(626) 442-1524	ron@triumphgeo.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	CMC Rebar	(909) 803-1504	tchavez@craneveyor.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Gerdau Reinforcing Steel	(858) 737-7629	Greg.Hughett@cmc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	nicole.anderson@gerdau.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project			jdconcr@aol.com	Sent	1	ITB Addendum

Message History: **Route 5 Avenida Pico (Contract No. 12-0F96A4)**

StartDate 9/12/2014 0:00
EndDate 10/22/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Pittsburgh Pipe	(314) 383-5300	aboedeker@pittsburghpipe.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Our Valley Fence Company	(760) 446-3100	clay@vailefence.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Allante Fence Co.	(559) 498-0551	allantefence@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Crown Fence	(951) 479-4790	mplechot@crownfence.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Alcorn Fence Company	(818) 983-0650	pdeigado@alcorn-fence.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Western Oil Spreading	(805) 647-0693	brian@westernoilspreading.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Ace Fence Company	(626) 333-0727	mabanila@acefencecompany.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Talus Construction	925-406-4756	sharon@teamtalus.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Oldcastle Precast - Riverside	(951) 788-9720	Jay.devries@oldcastle.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	MCS Inc.	(951) 473-7691	manholeconstruction@gmail.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Golden State Boring & Pipe Jacking Inc.	(909) 930-5811	jeff@goldenstateboring.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	NMN Construction	(714) 389-2104	ron.federico@nmnconstruction.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	The Culver Group	(714) 389-7330	jgiynn@culvergroup.com; mcalvin@culvergroup.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Nationwide Shotcrete Inc.	(661) 799-3750	iarry@nationwideshotcrete.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	The Culver Group	(714) 389-7330	gculver@culvergroup.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Southern California Soil And Testing, Inc.	(619) 944-0303	sgoldman@scst.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	SB&O, Inc.	(858) 560-1141	jburrows@sboinc.com; mbutcher@sboinc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Adkan Engineers	(951) 688-0241	jsnell@adkan.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Avar Construction Systems, Inc.	(510) 354-2000	mp@avarconstruction.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Perry Electric	(619) 449-0045	perryelectric11@aol.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Cemex	(909) 732-4880	jack.fraherjr@cemex.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Malcolm Drilling Company, Inc.	(626) 338-0035	dpeterson@malcolmdrilling.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Marina Landscape, Inc.	(714) 939-6600	gutierrez@marinaco.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Geogrid Retaining Wall Systems	(760) 509-0079	shelley@geoXinc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Vuican Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Border Construction Specialties	(858) 558-8300	(858) 558-8383	Sent	2	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Rialto Concrete Products, Inc.	(909) 201-5167	bkovac@ktircp.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Reyes Masonry Contractors Inc	(805) 525-5256	jonathan@reyes-reycon.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Innovative Concrete, Inc.	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Harris Rebar - Phoenix	(602) 254-0091	adevries@harrisrebar.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Rinker	(951) 277-2420	gary.fortney@cemexusa.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Headwaters Resources, Inc.	(909) 627-2459	ksears@headwaters.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Addendum

Message History: **Route 5 Avenida Pico (Contract No. 12-0F96A4)**

StartDate 9/12/2014 0:00
 EndDate 10/22/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Fitzgerald Formliners	(800) 547-7760	jhernandez@formliners.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Coreslab Structures, Inc.	(951) 943-9119	pfrost@coreslab.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Mountain States Steel, Inc.	(801) 785-5085	ssouthwick@mssteel.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Best Landscaping	(619) 335-7500	info@bestlandscapingsandiego.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Imperial Pipe	(951) 682-3307	jthompson@imperialpipe.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Michael & Company Precision Metal Fabricator	(209) 787-8040	mwall@michaelandcofabricators.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Bakersfield Pipe	(562) 426-6468	dbyrom@bakersfieldpipe.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Choice Drilling Inc	(818) 883-9159	loretta@choicedrilling.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Amt Metal Fabricators, Incorporated	(510) 236-1414	mike@amtmetals.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Ironman Custom Welding Works	(707) 689-7027	ironmancww8@aol.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Nuno Iron Mfg Inc	(831) 386-0513	jr@nunoiron.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Estrada Construction And Materials, Inc.	(626) 235-1125	martin_mest99@yahoo.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Lcg Landscape	(951) 549-0075	natratana@lcfgocalifornia.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Stl Landscape Inc	(323) 581-8200	ivonne@stllandscapeinc.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	K & G Concrete Inc	(916) 216-1623	keaven@kgconcretetumping.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Smp Services Inc	(916) 786-0390	shawn@smpss.com	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Ernest Dee Cm Services	(916) 271-0410	(916) 691-2127	Sent	2	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Baltazar Construction Inc	(626) 339-8610	baltazarconstruction.inc1@verizon.net	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Arguello Concrete Construction	(559) 779-3068	arguelloconcrete@sbcglobal.net	Sent	1	ITB Addendum
10/14/2014 9:43	Addendum 1: Route 5 Avenida Pico Project	Ferreira Construction, Co., Inc.	(909) 606-5900	tlyons@ferreiraconstruction.com	Sent	1	ITB Addendum

10-23-14P12:29 RCVD

*Build the Best. **Be the Best.***

Low Bidder



Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 5 Avenida Pico

Contract #12-0F96A4

Good Faith Effort Documentation

Bid Date: October 23, 2014

Submitted by:

Flatiron West Inc.

1770 La Costa Meadows Dr., San Marcos, CA 92078

Phone (760) 916-9100 FAX (760) 471-4860