

Third Bidder

BID AMOUNT: 1,261,040.00
BID OPENING DATE: 08-14-14
DBE PRIME CONTRACTOR CERTIFICATION: N/A

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed must be consistent, where applicable, with the names and items of work in the Subcontractor List. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

Total Claimed Participation \$ 363,737.00
% 28.84
Person to Contact : Neil O'Donnell
(Area Code) Tel.No. : 909-394-4510



8/19/14

Signature of Bidder

Date

Bid Item No.

2

Item of work and description of services to be subcontracted or materials to be provided.

Construction Area Signs
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

KRC Safety Company, Inc. #447
PO Box 6356, Visalia, CA 93290
559-732-0393
Dollar amount DBE 9,430.00

Bid Item No.

19,45,46,47

Item of work and description of services to be subcontracted or materials to be provided.

Fencing
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Ace Fence Company #34153
727 N. Glendora Ave., La Puente, CA 91744
626-333-0727
Dollar amount DBE 15,100.00

Bid Item No.

48,49

Item of work and description of services to be subcontracted or materials to be provided.

Electrical
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

VT Electric #30828
10825 Vernon Ave., Ontario, CA 91762
909-985-1755
Dollar amount DBE 6,727.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0H9004 Project ID: 1200020233

Bidder Name: O'Donnell Construction, Inc.

Bidder ID: VC0000023111

CALTRANS BIDDER - DBE - COMMITMENT

03-20-14A11: 7 RCVD

DES-OE-0102.10C (NEW 6/2012)

Bid Item No.

21,25,27-38,40

Item of work and description of services to be subcontracted or materials to be provided.

Irrigation & Landscaping

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)

(Indicate 2nd and lower tier subcontractors)

Hardy Landscape Construction, Inc. #39543

21520 Ambushers St., Diamond Bar, CA 91765

909-632-6052

Dollar amount DBE 332,480.00

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)

(Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)

(Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:392 / D:418

Job # 12-0H9004

12-Ora-55

KRC BID #M14-812

Bid Date: 8-14-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114) [REDACTED] SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above include signs from CS-1, THQ-1 & (2) construction project funding signs only; furnished, installed and removed. - All signs will be installed at once. Signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Portable changeable message boards not included in item, see rental rates below. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$9,430.00
3	Traffic Control System - See next page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply				
4	Type 3 Barricade - Contractor to maintain after initial placement	ea	4	\$45.00	\$180.00
5	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee per pcms : \$75.00 pick up fee per pcms - If Interested, please call for sale price				

Note: (2) addendum(s) acknowledged.


Note: If items are not tied together within these notes items may be split.

Note: Item 2 and 4 must bid together.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept





ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths, MVPs (Contract No. 12-0H9004)
 From Bristol St. Undercrossing to 0.2 Mile North of Paularino Ave. Overcrossing, in Costa Mesa, In Orange Co., CA
 BID DATE : 8/14/14 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 8/13/14
 PAGES : 1
 ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
19	REMOVE CHAIN LINK FENCE	LF	260	\$ 11.00	\$ 2,860.00
45	CHAIN LINK FENCE (TYPE CL-6)	LF	310	\$ 29.00	\$ 8,990.00
46	4' CHAIN LINK GATE (TYPE CL-6)	EA	1	\$ 650.00	\$ 650.00
47	14' CHAIN LINK GATE (TYPE CL-6)	EA	2	\$ 1,300.00	\$ 2,600.00
TOTAL BID AMOUNT:					\$ 15,100.00

- * ITEM # 45 to 47 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- * CLEARING OF ANY EARTH, TREES, BRUSH & OTHER OBSTRUCTIONS IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**


NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: PAINTING & VINYL COATING; MINOR CONCRETE OR ANY CONCRETE WORKS (except for post footings); RE-BARS; BARBED WIRE, SLATS & WINDSCREEN; CLEARING & GRUBBING; REMOVAL OF EXISTING FENCES, GATES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; BACKFILL & COMPACTION; GRADING; STAKING; LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS OR TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS & TESTING COSTS; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & ANY FEES; K-RAILS; TEMPORARY FENCING & SAFETY RAILINGS; TRAFFIC CONTROL & SIGNAGES; FLAGMEN; LANE CLOSURE; NIGHTWORK; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Page 1 of 2



**Proposal for:
#12-0H9004, Costa Mesa**

Bid Date: 8/14/2014
Time: 2:00PM

From
VT Electric, Inc.
10825 Vernon Avenue, Ontario, CA 91762

Phone: (909) 908-1522 Fax: (909) 908-0100
LN: 763236 Type: C-10

Quote Number: 7259
Orange County, Caltrans

IBEW/NECA Union Member
UCP #30828



Item	Description	Quantity	Unit	Unit Price	Total Price
48	Maintaining Existing TMS Elements During Construction	1.00	LS	847.0000	847.00
49	Electric Service (Irrigation)	1.00	LS	5,880.0000	5,880.00
				Total:	<u>6,727.00</u>

1025/c

Attachment Enclosed

Estimator: Jon Matsunaga
For Job: #12-0H9004, Costa Mesa

BID PROPOSAL

HARDY LANDSCAPE CONSTRUCTION INC

21520 Ambushers Street
Diamond Bar CA 91765

Phone : (909) 632-6052, Phone/Fax (909) 895-7314

hardylandscape@yahoo.com

**Project: CA/DOT SLOPE PAVING -NARROW AREA PAVING (12H-0H9004)
BRISTON ST UNDER CROSSING TO(0.2 MILE N OF PAULARIMO AVE)
COSTA MESA, CA**

**Date: 8/14/2014
From: Sam**

**Information: proposal to furnish & install Landscape & Irrigation system per plans
tax included, Minority) DBE, SBE,**

**Maintenance:
Addendum: 1,2 NOTED**

Base bid for Landscape & Irrigation = Please see attached unit pricing

Specifications:

212 Irrigation

**Exclusions: Remove,Relocate,pruning or protect of Ex trees,
Concret & concret mow curb,planter drains, Import or export soil,
power to controller,P.O.C traffic control**

Note: General contractor to be provide + or- 1/10 grading in all landscape area.

License # 905954 Expire on 11/30/2015

HARDY LANDSCAPE

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	151251	SALVAGE IRRIGATION FACILITY	LS	LUMP SUM
22	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALY DEPOSITED LEAD)	CY	19
23	200002	ROADSIDE CLEARING	LS	LUMP SUM
24	200114	ROCK BLANKET	SQFT	19,700
25	202028	RELOCATE IRRIGATION CONTROLLER	LS	LUMP SUM
26	205033	GRAVEL MULCH	SQYD	1,980
27	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
28	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
29	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	LUMP SUM
30	206564	1 1/2" REMOTE CONTROL VALVE	EA	99
31	206758	24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	1
32	206762	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	2
33	208301	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	1
34	208588	3" GATE VALVE	EA	1
35 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	4,340
36 (F)	208603	8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	710
37 (F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	2,490
38	208683	BALL VALVE	EA	10
39	208820	10" WELDED STEEL PIPE CONDUIT	LF	55
40	210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	9,300

8,800^{.00}
 —
 —
 NO Bid
 15,000^{.00}
 —
 18,000^{.00}
 16,000^{.00}
 26,000^{.00}
 89,100^{.00}
 8,000^{.00}
 16,000^{.00}
 3,000^{.00}
 950^{.00}
 52,000^{.00}
 26,980^{.00}
 37,350^{.00}
 9,800^{.00}
 —
 5,500^{.00}

 332,480^{.00}

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0H9004 Project ID: 1200020233

Bidder Name: ODonnell Construction, Inc.

Bidder ID: VC0000023111

GOOD FAITH EFFORTS DOCUMENTATION - DBE

PAGE 1 OF 3

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of work offered :

2

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 11,000.00

Percentage of Contract : 0.87

Item of work offered :

5

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 7,000.00

Percentage of Contract : 0.55

Item of work offered :

7,8,10

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 9,500.00

Percentage of Contract : 0.75

Item of work offered :

12

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 32,500.00

Percentage of Contract : 2.57

Item of work offered :

13

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 11,520.00

Percentage of Contract : 0.91

Item of work offered :

15

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 4,000.00

Percentage of Contract : 0.30

Item of work offered :

19,45,46,47

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 17,230.00

Percentage of Contract : 1.36

Item of work offered :

40

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 6,510.00

Percentage of Contract : 0.51

Item of work offered :

41

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : No

Amount(\$) : 17,600.00

Percentage of Contract : 1.39

Item of work offered :

44

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 134,850.00

Percentage of Contract : 10.69

Item of work offered :

48,49

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 7,000.00

Percentage of Contract : 0.55

Item of work offered :

25,27-38

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 322,370.00

Percentage of Contract : 25.56

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs solicited : KRC Safety Co. Inc.

Date of initial solicitation : 7/22/14

Item(s) of work :

2,3,5

Follow Up Methods and Dates : rec'd bid 8/14/14

Name of DBEs solicited : Ace Fence Company

Date of initial solicitation : 7/22/14

Item(s) of work :

19,45,46,47

Follow Up Methods and Dates : rec'd bid 8/14/14

Name of DBEs solicited : Hardy Landscape Construction, Inc.

Date of initial solicitation : 7/22/14

Item(s) of work :

21,25 27-38, 40

Follow Up Methods and Dates : called 8/14/14, rec'd bid 8/14/14

Name of DBEs solicited : Flash Traffic Inc.

Date of initial solicitation : 7/22/14

Item(s) of work :

2,4,5

Follow Up Methods and Dates : rec'd bid 8/5/14 & 8/12/14

Name of DBEs solicited : Triumph Geo-Synthetics Inc.

Date of initial solicitation : 7/22/14

Item(s) of work :

12,13,35,36,37

Follow Up Methods and Dates : rec'd bid 8/13/14

Name of DBEs solicited : Safe Guard Fence

Date of initial solicitation : 7/22/14

Item(s) of work :

19,45,46,47

Follow Up Methods and Dates : rec'd bid 8/14/14

Name of DBEs solicited : La Firma Inc.

Date of initial solicitation : 7/22/14

Item(s) of work :

7,8,10

Follow Up Methods and Dates : rec'd bid 8/13/14

Enter name of DBEs solicited : E-Nor Innovations, Inc.

Enter date of initial solicitation : 7/22/14

Item(s) of work :

Equipment Rentals

Follow Up Methods and Dates : rec'd bid 8/13/14

O'Donnell Construction, Inc.

DBE LIST

Est. Cost: **1,090,000.00**

Goal: **8%**

87,200.00

Contract: **12-0H9004**

Date: **8/14/14**

BID ITEM	FIRM ID	FAX NUMBER	COMPANY	NOTES	INITIAL SOLICIT	ITEMS OF WORK	FOLLOW UP
	FROM CUCP WEB SITE:				FAX:	7/22/14	
2,3,5	25584	f 858-793-4495 858-793-4465	Cecilia's Safety Service	—	✓	signs, tcs, cms	
2,3,5	447	f 559-802-1749 559-732-0393	KRC Safety Co., Inc.	rec'd	✓	signs, lcs, cms	X
2	30511	f 619-542-0763 619-299-5400	ACME Safety & Supply Co.	—	✓	constr. area signs	
misc	34479	f 559-251-1119 559-252-0354	Sam's Equipment & Supplies	—	✓	erosion control, drainage inlet protection, conc washout	
misc	102	f 619-427-1620 619-422-9204	PayCo Specialties - supplies	—	✓	tcs, sign structure, roadside signs, obj marker, thermo stripe, etc	
2,4,5	39950	f 661-670-8024 661-733-2053	Flash Traffic Inc.	rec'd	✓	constr area signs, tcs	X
rentals	37718	f 866-921-1029 949-394-1980	E-Nor Innovations, Inc.	rec'd	✓	const site mgmnt, tcs, swppp	
7	37670	f 530-852-9133 530-842-2201	Hinton Consulting Group	—	✓	swppp, wpcp, erosion & sediment control plans	
7	37730	f 925-956-7191 925-451-1337	Transtec Consulting	—	✓	water pollution control program, constr. site management	
7	36931	f 619-568-3475 619-591-1007	Terra West Inc.	—	✓	WPCP	
7	38334	f 510-256-0103 510-375-1927	Appian UDBE SWPPP	—	✓	SWPPP, WPCP, Lead Compliance Plan	
7,12,13	38041	f 916-378-2814 916-595-9401	Camarock Co., Inc.	—	✓	temp fence, WPCP, fiber rolls, temp cover, lead comp. plan, dowel bar	
7	38300	f 707-471-0318 707-693-1926	Tully Consulting Group	—	✓	WPCP	
12,13,35, 36,37	32481	f 661-399-8882 661-872-7039	J&M Land Restoration, Inc.	—	✓	erosion control	
12,13,35, 36,37	9076	f 714-237-1549 888-775-7545	Triumph Geo-Synthetics, Inc.	rec'd	✓	pvc pipe, geotextiles, straw blankets	X
6,7	37604	f 310-388-5783 310-235-2875	The Jungle	—	✓	job site mgmnt, wpcp, erosion ctrl, landscaping, drainage	
15	20338	f 562-945-8399 562-298-7956	Hard Hat Sweeping Inc.	—	✓	sweepers, clean up	
19,45, 46,47	34153	f 626-333-7843 626-333-0727	Ace Fence Company	rec'd	✓	fence, metal beam guardrail, delineators, railing,	X
19,45, 46,47	36311	f 909-822-8055	Safe Guard Fence	rec'd	✓	fence, mbgr, metal railing, metal beam barrier	X
19,45, 46,47	14089	f 760-789-0589 760-789-0282	In-Line Fence & Railing Co.	—	✓	fence, mbgr, metal railing, metal beam barrier	

41, 44	39109	f 805-222-5643 805-222-5289	Tremwell Construction	—	✓	aggr base, asphalt, minor conc, curb & sidewalk	
21, 25, 27-38, 40	40986	f 951-734-6565 951-734-6161	Diversified Landscape Management Inc.	—	✓	landscaping services	
21, 25 27-38, 40	39543	f 909-895-7314 909-632-6052	Hardy Landscape Construction, Inc.	rec'd	✓	landscaping services	called 8/14 X
21, 25 27-38, 40	5616	f 760-789-5168 760-789-8040	Quality Hydroseeding & Restoration	—	✓	landscaping, hydroseed	
12, 13, 35, 36, 37	217	f 916-652-4376 916-652-7459	Nitta Erosion Control	—	✓	hydromulch, fiber rolls, hydroseed	
7, 8, 10	39322	f 805-929-0501 805-748-8576	La Firma, Inc.	rec'd	✓	hydroseed, erosion control	X
21, 25 27-38, 40	37978	f 951-461-2246 951-461-2250	Eco-Logic	—	✓	landscaping services	
21, 25 27-38, 40	38486	f 909-591-4569 909-746-8066	Aramexx Construction	—	✓	landscaping services	

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Tremwell Construction 805-222-5643

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: In-Line Fence & Railing Co. 760-789-0589

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 In Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs In Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: E-Nor Innovations, Inc. 866-921-1029

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Flash Traffic, Inc. 661-670-8024

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Ace Fence Company 626-333-7843

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: KRC Safety Co., Inc. 559-802-1749

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: ACME Safety & Supply Co. 619-542-0763

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: **Sam's Equipment & Supplies 559-251-1119**

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 In Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: PayCo Specialties 619-427-1620

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Cecilia's Safety Service 858-793-4495

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 In Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs In Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Hinton Consulting Group 530-852-9133

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs In Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Transtec Consulting 925-956-7191

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Terra West, Inc. 619-568-3475

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Appian UDBE SWPPP 510-256-0103

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Camarock Co., Inc. 916-378-2814

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Tully Consulting Group 707-471-0318

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: J&M Land Restoration, Inc. 661-399-8882

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905A

To: Triumph Geo-Synthetics, Inc. 714-237-1549

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: The Jungle 310-388-5783

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Hard Hat Sweeping, Inc. 562-945-8399

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Safe Guard Fence 626-333-7843

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Diversified Landscape Management, Inc. 951-734-6565

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Hardy Landscape Construction, Inc. 909-895-7314

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Quality Hydroseeding & Restoration 760-789-5168

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Nitta Erosion Control 916-652-4376

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: La Firma, Inc. 805-929-0501

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Eco-Logic 951-461-2246

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs in Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Aramexx Construction 909-591-4569

07/22/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0H9004 – On Rte 55 in Orange County – Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths and MVPs In Costa Mesa from Bristol Street Undercrossing to 0.2 Mile North of Paularino Avenue Overcrossing
12-Ora-55-4.6/5.9**

Bid Date: August 14, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

FAX TX Report



MFP

CS 255

Firmware Version 2K3_2F00.004.022 2011.09.22

07/22/2014 12:29
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

No.	Date and Time	Destination	Type	Times	Page	Result
00001	06/30/14 10:09	5095927	FAX	0°00'26"	001	OK
00002	06/30/14 10:11	19519437772	FAX	0°00'12"	001	OK
00003	06/30/14 10:11	18587934495	FAX	0°00'33"	001	OK
00004	06/30/14 10:12	15598021749	FAX	0°00'27"	001	OK
00005	06/30/14 10:17	19515209980	FAX	0°00'37"	001	OK
00006	06/30/14 10:18	15594533250	FAX	0°00'13"	001	OK
00007	06/30/14 10:19	19517342887	FAX	0°00'34"	001	OK
00008	06/30/14 10:22	16195420763	FAX	0°00'36"	001	OK
00009	06/30/14 10:23	16194271620	FAX	0°00'13"	001	OK
00010	06/30/14 10:24	16616708024	FAX	0°00'48"	000	BUSY
00011	06/30/14 10:43	15308529133	FAX	0°00'12"	001	OK
00012	06/30/14 10:44	19259567191	FAX	0°00'34"	001	OK
00013	06/30/14 10:50	16195683475	FAX	0°00'34"	001	OK
00014	06/30/14 10:51	15102560103	FAX	0°00'39"	001	OK
00015	06/30/14 10:52	19163782814	FAX	0°00'35"	001	OK
00016	06/30/14 10:42	18669211029	FAX	0°00'51"	000	BUSY
00017	06/30/14 10:56	17074710318	FAX	0°00'26"	001	OK
00018	06/30/14 10:57	16263337843	FAX	0°00'33"	001	OK
00019	06/30/14 11:01	18055247428	FAX	0°00'14"	001	OK
00020	06/30/14 11:02	15626972039	FAX	0°00'10"	001	OK
00021	06/30/14 10:59	17607890589	FAX	0°01'53"	000	BUSY
00022	06/30/14 11:07	19516851862	FAX	0°00'27"	001	OK
00023	06/30/14 11:08	16613268562	FAX	0°00'26"	001	OK
00024	06/30/14 11:10	4448311	FAX	0°00'27"	001	OK
00025	06/30/14 10:58	8228055	FAX	0°01'51"	000	BUSY
00026	07/02/14 08:54	19162277084	FAX	0°00'24"	002	OK
00027	07/03/14 12:19	9475586	FAX	0°00'07"	001	OK
00028	07/03/14 15:41	18772971102	FAX	0°02'48"	010	OK
00029	07/09/14 15:09	18772971102	FAX	0°00'26"	001	OK
00030	07/11/14 11:55	18772971102	FAX	0°00'26"	001	OK
00031	07/11/14 13:49	18772971102	FAX	0°01'01"	003	OK
00032	07/14/14 09:46	16266330204	FAX	0°01'43"	002	OK
00033	07/14/14 11:34	16266330204	FAX	0°02'02"	004	OK
00034	07/14/14 12:41	16266330204	FAX	0°04'51"	003	OK
00035	07/17/14 12:38	18668754758	FAX	0°00'24"	002	OK
00036	07/21/14 09:37	18772971102	FAX	0°00'25"	001	OK
00037	07/22/14 08:55	19498332913	FAX	0°00'14"	002	OK
00038	07/22/14 12:01	18587934495	FAX	0°00'49"	001	OK
00039	07/22/14 12:02	15598021749	FAX	0°00'32"	001	OK
00040	07/22/14 12:04	16195420763	FAX	0°00'41"	001	OK
00041	07/22/14 12:14	15592511119	FAX	0°00'20"	001	OK
00042	07/22/14 12:14	16194271620	FAX	0°00'13"	001	OK
00043	07/22/14 12:18	15308529133	FAX	0°00'16"	001	OK
00044	07/22/14 12:19	19259567191	FAX	0°00'39"	001	OK
00045	07/22/14 12:23	16195683475	FAX	0°00'38"	001	OK
00046	07/22/14 12:24	15102560103	FAX	0°00'34"	001	OK
00047	07/22/14 12:15	16616708024	FAX	0°00'43"	000	BUSY
00048	07/22/14 12:26	19163782814	FAX	0°00'33"	001	OK
00049	07/22/14 12:27	17074710318	FAX	0°00'37"	001	OK
00050	07/22/14 12:29	16613998882	FAX	0°00'19"	001	OK

FAX TX Report

MFP

CS 255

Firmware Version 2K3_2F00.004.022 2011.09.22



07/31/2014 15:45
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

No.	Date and Time	Destination	Type	Times	Page	Result
00001	07/22/14 12:17	18669211029	FAX	0°00'53"	000	BUSY
00002	07/22/14 12:30	17142371549	FAX	0°00'16"	001	OK
00003	07/22/14 12:32	13103885783	FAX	0°00'32"	001	OK
00004	07/22/14 12:34	15629458399	FAX	0°00'49"	001	OK
00005	07/22/14 12:35	16263337843	FAX	0°00'37"	001	OK
00006	07/22/14 12:36	16263337843	FAX	0°00'37"	001	OK
00007	07/22/14 12:39	18052225643	FAX	0°00'57"	000	BUSY
00008	07/22/14 12:41	19517346565	FAX	0°00'15"	001	OK
00009	07/22/14 12:37	17607890589	FAX	0°02'27"	000	BUSY
00010	07/22/14 12:44	8957314	FAX	0°00'32"	001	OK
00011	07/22/14 12:45	17607895168	FAX	0°00'20"	001	OK
00012	07/22/14 12:46	19166524376	FAX	0°00'14"	001	OK
00013	07/22/14 12:47	18059290501	FAX	0°00'32"	001	OK
00014	07/22/14 12:48	19514612246	FAX	0°00'33"	001	OK
00015	07/22/14 12:49	5914569	FAX	0°00'32"	001	OK
00016	07/23/14 09:55	13103277690	FAX	0°00'21"	003	OK
00017	07/23/14 14:31	19162277084	FAX	0°00'12"	001	OK
00018	07/25/14 09:14	17145906955	FAX	0°00'28"	002	OK
00019	07/28/14 08:27	19162277084	FAX	0°00'23"	002	OK
00020	07/29/14 08:24	18668754758	FAX	0°00'18"	002	OK
00021	07/29/14 08:25	8231992	FAX	0°00'33"	002	OK
00022	07/31/14 11:24	18772971102	FAX	0°02'24"	005	OK
00023	07/31/14 14:45	9098846032	FAX	0°00'14"	001	OK
00024	07/31/14 14:46	15624219330	FAX	0°00'20"	001	OK
00025	07/31/14 14:47	9095095927	FAX	0°00'35"	001	OK
00026	07/31/14 14:48	19519437772	FAX	0°00'16"	001	OK
00027	07/31/14 14:51	18587934495	FAX	0°00'52"	001	OK
00028	07/31/14 14:54	19515209980	FAX	0°00'34"	001	OK
00029	07/31/14 14:53	15598021749	FAX	0°01'21"	001	OK
00030	07/31/14 14:56	15594533250	FAX	0°01'08"	001	OK
00031	07/31/14 15:01	16195420763	FAX	0°00'43"	001	OK
00032	07/31/14 15:02	15592511119	FAX	0°00'14"	001	OK
00033	07/31/14 15:03	16194271620	FAX	0°00'14"	001	OK
00034	07/31/14 15:04	16616708024	FAX	0°00'57"	000	BUSY
00035	07/31/14 15:09	16616708024	FAX	0°00'57"	000	BUSY
00036	07/31/14 15:11	15308529133	FAX	0°00'17"	001	OK
00037	07/31/14 15:12	19259567191	FAX	0°00'41"	001	OK
00038	07/31/14 15:13	16195683475	FAX	0°00'46"	001	OK
00039	07/31/14 15:17	15102560103	FAX	0°00'36"	001	OK
00040	07/31/14 15:19	19163782814	FAX	0°00'36"	001	OK
00041	07/31/14 15:20	17074710318	FAX	0°00'35"	001	OK
00042	07/31/14 15:21	16613998882	FAX	0°00'17"	001	OK
00043	07/31/14 15:10	18669211029	FAX	0°00'54"	000	BUSY
00044	07/31/14 15:26	18055840769	FAX	0°00'32"	001	OK
00045	07/31/14 15:27	17142371549	FAX	0°00'21"	001	OK
00046	07/31/14 15:28	13103885783	FAX	0°00'40"	001	OK
00047	07/31/14 15:34	17148930945	FAX	0°00'45"	001	OK
00048	07/31/14 15:36	17145204027	FAX	0°00'20"	001	OK
00049	07/31/14 15:29	19253700665	FAX	0°01'59"	000	BUSY
00050	07/31/14 15:33	18189614746	FAX	0°01'23"	000	BUSY

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work :

2

Name of selected firm : KRC Safety Co., Inc.

DBE or Non-DBE : DBE

Name of Rejected Firm :

Quote(\$) : 9,430.00 Price Difference(\$) :

Item(s) of work :

41,42

Name of selected firm : Hardy & Harper, Inc.

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : No DBE Firm bid these items

Quote(\$) : 40,800.00 Price Difference(\$) :

Item(s) of work :

19,45,46,47

Name of selected firm : Ace Fence Company

DBE or Non-DBE : DBE

Name of Rejected Firm :

Quote(\$) : 15,100.00 Price Difference(\$) :

Item(s) of work :

48,49

Name of selected firm : VT Electric

DBE or Non-DBE : DBE

Name of Rejected Firm :

Quote(\$) : 6,727.00 Price Difference(\$) :

Item(s) of work :

43

Name of selected firm : Southwest V Ditch Inc.

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : No DBE firm bid this item

Quote(\$) : 166,500.00 Price Difference(\$) :

Item(s) of work :

21,25,27-38, 40

Name of selected firm : Hardy Landscape Construction, Inc.

DBE or Non-DBE : DBE

Name of Rejected Firm :

Quote(\$) : 332,480.00 Price Difference(\$) :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote(\$) : Price Difference(\$) :

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:392 / D:418

Job # 12-0H9004

12-Ora-55

KRC BID #M14-812

Bid Date: 8-14-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114) [REDACTED] SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above include signs from CS-1, THQ-1 & (2) construction project funding signs only; furnished, installed and removed. - All signs will be installed at once. Signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Portable changeable message boards not included in item, see rental rates below. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$9,430.00
3	Traffic Control System - See next page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply				
4	Type 3 Barricade - Contractor to maintain after initial placement	ea	4	\$45.00	\$180.00
5	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee per pcms : \$75.00 pick up fee per pcms - If Interested, please call for sale price				

100%

Note: (2) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 and 4 must bid together.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept





Proposal #: 55593
Page 1 of 2 MEMBER OF:

Associated General Contractors of America
Tusfin Chamber of Commerce
Better Business Bureau

Date: 08/14/2014

Job Name / Location:

CALTRANS 12-0H9004
RTE 55
COUNTY OF ORANGE

ATTN: ESTIMATING DEPT.

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

41. CLASS II AGGREGATE BASE 110 CY @ \$145.00 CY	15,950.00	
42. ROADSIDE PAVING (MISC AREAS) 710 SY @ \$35.00 SY	24,850.00	
<p>INCLUSIONS:</p> <ol style="list-style-type: none"> LABOR, EQUIPMENT & MATERIAL PRICE BASED ON (3) MOVE-IN \$7500 FOR EACH ADDITIONAL PAVING MOVE/SHIFT -- 8 HR WORK SHIFT PRICE GOOD THROUGH 06/30/2015 GRADES TO BE RECEIVED AT +/- .04' - NO FINE GRADE <p>EXCLUSIONS:</p> <ol style="list-style-type: none"> QCQA, ARHM, TESTING, REPORTS, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER, SPEED BUMPS TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL, LEVEL COURSE IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING PROTECTION OF EXIST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PROFILIOGRAPH, MUST GRINDS, COLDMILL, PAVEMENT FABRIC REMOVAL FABRIC & PLACEMENT, TEMP STRIPING, TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHTS 		

TOTAL PROPOSAL AMOUNT: \$ 40,800.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.


HARDY & HARPER INC.

Owner or Contractor	(Title)
Name of Lender	

By: *Tanner Hambright*

Tanner Hambright (NAME)	Estimator (TITLE)
Cell: 714-412-1335	

✓ 100%



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
 "We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths, MVPs (Contract No. 12-0H9004)
 From Bristol St. Undercrossing to 0.2 Mile North of Paularino Ave. Overcrossing, In Costa Mesa, In Orange Co., CA
 BID DATE : 8/14/14 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
19	REMOVE CHAIN LINK FENCE	LF	280	\$ 11.00	\$ 2,860.00
45	CHAIN LINK FENCE (TYPE CL-6)	LF	310	\$ 29.00	\$ 8,990.00
46	4' CHAIN LINK GATE (TYPE CL-6)	EA	1	\$ 650.00	\$ 650.00
47	14' CHAIN LINK GATE (TYPE CL-8)	EA	2	\$ 1,300.00	\$ 2,600.00
TOTAL BID AMOUNT:					\$ 15,100.00

- * ITEM # 45 to 47 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- * CLEARING OF ANY EARTH, TREES, BRUSH & OTHER OBSTRUCTIONS IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: PAINTING & VINYL COATING; MINOR CONCRETE OR ANY CONCRETE WORKS (except for post footings); RE-BARS; BARBED WIRE, SLATS & WINDSCREEN; CLEARING & GRUBBING; REMOVAL OF EXISTING FENCES, GATES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; BACKFILL & COMPACTION; GRADING; STAKING; LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE DR REPAIR TO DAMAGES CAUSED BY OTHERS OR TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS & TESTING COSTS; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & ANY FEES; K-RAILS; TEMPORARY FENCING & SAFETY RAILINGS; TRAFFIC CONTROL & SIGNAGES; FLAGMEN; LANE CLOSURE; NIGHTWORK; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Page 1 of 2

Bid Date: 8/14/2014
Time: 2:00PM

Proposal for:
#12-0H9004, Costa Mesa

From
VT Electric, Inc.
10825 Vernon Avenue, Ontario, CA 91762



LN: 763236 Type: C-10

Quote Number: 7233
Orange County, Caltrans

Phone: (952) 555-7233 Fax: (952) 555-0100

IBEW/NECA Union Member
UCP #30828



Item	Description	Quantity	Unit	Unit Price	Total Price
48	Maintaining Existing TMS Elements During Construction	1.00	LS	847.0000	847.00
49	Electric Service (Irrigation)	1.00	LS	5,880.0000	5,880.00
				Total:	<u>6,727.00</u>

✓
✓
100%

Attachment Enclosed

Estimator: Jon Matsunaga
For Job: #12-0H9004, Costa Mesa



3625 Placentia Lane
Riverside, California 92501-1119
Tel: (951) 781-4303 / Fax: (951) 781-2774

Union Contractor

From: Keith Thacker
keith@swvditch.com
Project: Caltrans 12-0H9004

Location: Costa Mesa
Description: Furnish and install reinforcing and concrete on Slope Paving on your subgrade.

43 Slope Paving (Concrete)	370 CY	\$450.00 CY	\$	166,500.00
Price includes: Formed Edges, Joints, Expanded Polystyrene, Reinforcing, and Shotcrete.				
		Total	\$	166,500.00

75%

Add \$3000- for each night pour (if required).

Excludes 8" CSP DownDrain and appurtenances. (All subdrain excluded)

Price includes weekend work.

General Conditions:

- Price based on 1 move-in per location, additional move-ins at \$3,500.00.
- Payment due within 10 days after prime invoice is due. (Not to exceed 60 days after work is completed)
- The above work is to be completed in a timely and efficient manner according to the standard practices.
- Any deviation from these specifications (including payment for extra work or allowance for deletion of work) shall be by mutual agreement and shall be in writing.
- Price quote is firm for 30 days from date issued.
- Costs for Special Insurance or for Special Training will be added to the contract.
\$80- per Man-Hour will be charged for training attendance.

Special Conditions:

- Standard Certificates of Insurance with two additionally insured included in price.
- Contractor / Owner to provide:
 - 1) Concrete dumpster or wash out pit for ready-mix trucks and concrete pump.
 - 2) Protection.
 - 3) Traffic Control.
 - 4) Onsite water source.
 - 5) Any testing, permits, or inspection required.
 - 6) Bond, if required.
 - 7) Tie Off Points for Fall Protection
- All work during standard daylight hours. GC provides Lights for Nighttime work.
- For areas graded by others, concrete in excess of 10% to be paid at \$190- per cubic yard.
- Minimum forty-eight hour notice prior to move-in.
- SWPPP, BMP, and Dust Control implementation on Time and Materials.
- Contractor / Owner to provide:

1) Staking and layout.	3) Staging Area for trucks.
2) Concrete subgrade.	4) Subgrade compaction or predampening.

This proposal is accepted:

By: _____
Title: _____
Company: _____
Date: _____

SOUTHWEST V-DITCH, Inc.

By: Keith Thacker
Title: Estimator
Date: 13 Aug 2014

BID PROPOSAL

HARDY LANDSCAPE CONSTRUCTION INC

21520 Ambushers Street
Diamond Bar CA 91765

Phone : (909) 632-6052, Phone/Fax (909) 895-7314

hardylandscape@yahoo.com

Project: CADOT SLOPE PAVING -NARROW AREA PAVING (12H-0H9004)
BRISTON ST UNDER CROSSING TO(0.2 MILE N OF PAULARIMO AVE)
COSTA MESA, CA

Date: 8/14/2014
From: Sam

Information: proposal to furnish & install Landscape & Irrigation system per plans
tax included, Minority) DBE, SBE,

Maintenance:
Addendum: 1,2 NOTED

Base bid for Landscape & Irrigation = Please see attached unit pricing

Specifications:

212 Irrigation

Exclusions: Remove,Relocate,pruning or protect of Ex trees,
Concret & concret mow curb,planter drains, import or export soil,
power to controller,P.O.C traffic control

Note: General contractor to be provide + or- 1/10 grading in all landscape area.

License # 905954 Expire on 11/30/2015

HARDY LANDSCAPE

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	151251	SALVAGE IRRIGATION FACILITY	LS	LUMP SUM
22	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	19
23	200002	ROADSIDE CLEARING	LS	LUMP SUM
24	200114	ROCK BLANKET	SQFT	19,700
25	202028	RELOCATE IRRIGATION CONTROLLER	LS	LUMP SUM
26	205033	GRAVEL MULCH	SQYD	1,980
27	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
28	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
29	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	LUMP SUM
30	206564	1 1/2" REMOTE CONTROL VALVE	EA	99
31	206758	24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	1
32	206762	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	2
33	208301	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	1
34	208588	3" GATE VALVE	EA	1
35 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	4,340
36 (F)	208603	8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	710
37 (F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	2,490
38	208683	BALL VALVE	EA	10
39	208820	10" WELDED STEEL PIPE CONDUIT	LF	55
40	210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	9,300

8,800⁰⁰
 —
 NO BID
 15,000⁰¹
 —
 18,000⁰⁰
 16,000⁰⁰
 26,000⁰⁰
 89,100⁰⁰
 8,000⁰⁰
 16,000⁰⁰
 3,000⁰⁰
 950⁰⁰
 52,000⁰⁰
 26,980⁰⁰
 37,350⁰⁰
 9,800⁰⁰
 —
 5,500

332,480⁰⁰

-
4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications : Caltrans Primes Seeking Assistance
Dates of Advertisement : 7/22/14-bid date

Publications : Construction Star Inc.
Dates of Advertisement : 7/22/14-bid date

Publications : Weekly Bid Flash
Dates of Advertisement : 7/22/14-bid date

Publications :
Dates of Advertisement :

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency : Caltrans DBE Firm Search
Date of Contact : 07/22/14
Method of Contact: internet
Results : find new DBE firms/verify DBE firms

Name of Agency :
Date of Contact :
Method of Contact:
Results :

Name of Agency :
Date of Contact :
Method of Contact:
Results :

Name of Agency :
Date of Contact :
Method of Contact:
Results :

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Faxed to individual DBE firms solicitation letters providing all information pertaining to the bid.

DBE firm list, dates included in supporting documents.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Faxed to individual DBE firms solicitation letters that included our interest in assisting DBE firms in obtaining bonding, insurance, equipment, etc.

DBE firm list, dates included in supporting documents.

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Neil O'Donnell

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, July 22, 2014 12:20 PM
To: Neil O'Donnell
Subject: Weekly Bid Flash DBE Ad Affidavit - Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths, MVPs

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that O'Donnell Construction, Inc. did place an advertisement we published on 7/23/2014 in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths, MVPs.

A copy of the advertisement is below:

Date Of Advertisement Placement: 7/22/2014 12:19:42 PM

O'Donnell Construction, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths, MVPs

City/Location: Various Locations
County: Orange

Owner: California Department of Transportation (CALTRANS)

Bid Date: Thursday 8/14/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

NAICS Classifications

Sector 23—Construction

- Highway, Street, and Bridge Construction

Bid documents can be viewed at or obtained from:

Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website.

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W.

Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

O'Donnell Construction, Inc.
559 W Covina Blvd
San Dimas, CA 91773
Phone: (909) 394-4510 Fax: (909) 394-4750
Neil O'Donnell
neil@odonnellconst.com

Published on 7/23/2014 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Neil O'Donnell

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, July 22, 2014 12:20 PM
To: Neil O'Donnell
Subject: Copy of your DBE Ad - Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths, MVPs

Date Of Advertisement Placement: 7/22/2014 12:19:42 PM

O'Donnell Construction, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Slope Paving, Narrow Area Paving, Valve Relocation, Access Paths, MVPs

City/Location: **Various Locations**
County: **Orange**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: Thursday 8/14/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4' Chain Link Gate (Type CL-6), 14' Chain Link Gate (Type CL-6), Electric Service (Irrigation)

NAICS Classifications

Sector 23--Construction

- Highway, Street, and Bridge Construction

Bid documents can be viewed at or obtained from:

Plans and specifications are available to be viewed by appointment at our office located at 559 W.

Covina Blvd., San Dimas, CA 91773 or at the Caltrans website.

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

O'Donnell Construction, Inc.
559 W Covina Blvd
San Dimas, CA 91773
Phone: (909) 394-4510 Fax: (909) 394-4750
Neil ODonnell
neil@odonnellconst.com

Published on 7/23/2014 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constarl.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Home » [Contract Awards and Services](#) » [Advertised Projects This Week](#)**Listing for all primes seeking assistance with project 12-OH9004. 4 results found.**

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson**Address:** 133 N. Pixley Street Orange, CA 92868**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Job Site Management, SWPPP, REAPs, Storm Water Sampling, Construction Area Signs, Traffic Control System, Type III Barricades, Portable CMS, Temporary BMPs, Water Quality Sampling and Reports, Remove Chain Link Fence, Remove & Salvage Irrigation Facility, Roadway Ex (Type Y-1 ADL), Roadside Clearing, Rock Blanket, Relocation Irrigation, Gravel Mulch, Check and Test Irrigation, Control & Neutral Conductors (Armor-Clad), 1?? Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3? Gate Valve, 2? & 8? Plastic Pipe (Schedule 40- Supply Line), 3? Plastic Pipe (Class 315- Supply Line), Ball Valve, 10? Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving, Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4? Chain Link Gate (Type CL-6), 14? Chain Link Gate (Type CL-6), Maintain Existing Traffic Management System Elements and Electric Service (Irrigation).

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 07/08/2014

Contractor: Beador Construction Company, Inc. **Contact:****Address:** 26320 Lester Circle Corona, CA 92883**Phone:** 951-674-7352 **Fax:** 951-674-7495 **Email:**

Services needed: Services needed: Beador Construction, Inc. is requesting quotes on all items to complete the project, including but not limited to the following: Bridge Removal, Construction Area Signs, Striping, Chain Link Fence, Metal Beam Guard Rail, AC Dike, Clearing & Grubbing, Imported Borrow, Erosion Control, Excavation, Minor Concrete, Rebar, Reinforced Concrete Pipe, Concrete Barrier, Electrical A.C. Paving, CIDH Piling, Tie Back Anchor, Structural Concrete, Sign Structure, etc.

Requirements: Requirements: Union Signatory, Subcontractors may be required to provide 100% Payment and Performance Bonds from a surety acceptable to Beador Construction, Beador will reimburse for bond premium not to exceed 1% of subcontract. Subcontractors will be required to meet Beador's insurance requirements. Beador can assist with bonding, insurance, equipment, credit lines and/or supplies upon request, please contact our office if you need assistance with these items. Plans and specifications are available from the Caltrans website. Subcontractor scope (including any conditions or exceptions) is required via fax 24 hours prior to bid deadline to allow proper evaluation.

Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. Beador encourages all minorities including but not limited to DBE/UDBE/SBE/DVBE participation and intends to work cooperatively with all qualified companies seeking work on this project. Beador is an Equal Opportunity Employer. ** Please do not e-mail quotes, fax them to 951-674-7495. Beador Construction intends to work cooperatively with all qualified firms seeking work on this project, do not hesitate to call our office with any questions. DO NOT EMAIL QUOTES, PLEASE FAX TO 951-674-7495 QUOTES MUST BE FAXED 1 HOUR BEFORE BID DUE TIME.

Date posted: 07/15/2014

Contractor: Chumo Construction Inc. **Contact:** George Chumo

Address: 14425 Joanbridge Street Baldwin Park, CA 91706

Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction, Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work: Clear & Grub, Curb & Gutter, Electrical, Excavation, Guardrail/Fence, Landscape, Minor Concrete, and Signs. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owners requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 07/18/2014

Contractor: O'Donnell Construction, Inc. **Contact:** Neil O'Donnell

Address: 559 W. Covina Blvd. San Dimas, CA 91773

Phone: 909 394-4510 **Fax:** 909 394-4750 **Email:** neil@odonnellconst.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Remove Chain Link Fence, Remove Irrigation Facility, Salvage Irrigation Facility, Roadway Excavation (Type Y-1) (Aerially Deposited Lead), Roadside Clearing, Rock Blanket, Relocate Irrigation Controller, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors (Armor-Clad), 1-1/2" Remote Control Valve, 24-32 Station Irrigation Controller (Wall Mounted), 30-42 Station Irrigation Controller (Pedestal Mounted). Irrigation Controller Enclosure Cabinet, 3" Gate Valve, 2" Plastic Pipe (Sch 40) (Supply Line), 8" Plastic Pipe (Sch 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), Ball Valve, 10" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Class 2 Aggregate Base, Roadside Paving (Misc. Areas), Slope Paving (Concrete), Minor Concrete (Textured Paving), Chain Link Fence (Type CL-6), 4" Chain Link Gate (Type CL-6), 14" Chain Link Gate (Type CL-6), Electric Service (Irrigation)

Requirements: O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100%

Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773 or at the Caltrans website. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement. Please fax your bids to 909-394-4750.

Date posted: 07/22/2014