

Third Bidder

BID AMOUNT: 950,295.00

BID OPENING DATE: 10-21-14

DBE PRIME CONTRACTOR CERTIFICATION: N/A


IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed must be consistent, where applicable, with the names and items of work in the Subcontractor List. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

Total Claimed Participation \$ 95,049.00

% 10.00

Person to Contact : Neil O'Donnell
(Area Code) Tel.No. : 909-394-4510



Signature of Bidder

Date

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0J6404 Project ID: 1212000103

Bidder Name: ODonnell Construction, Inc.

Bidder ID: VC0000023111

CALTRANS BIDDER - DBE - COMMITMENT

10-24-14A10:15 RCVD

DES-OE-0102.10C (NEW 6/2012)

Bid Item No.

2

Item of work and description of services to be subcontracted or materials to be provided.

Construction Area Signs
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)

(Indicate 2nd and lower tier subcontractors)

KRC Safety Co., Inc.

P.O. Box 6356, Visalia, CA 93290 559-732-0393

#447

Dollar amount DBE 5,900.00

Bid Item No.

16,17,19,21,22,39

Item of work and description of services to be subcontracted or materials to be provided.

Rent skiploader, backhoe, dozer
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)

(Indicate 2nd and lower tier subcontractors)

RJ LaLonde Equipment

2508 N. Palm Dr., Ste 200, Signal Hill, CA 90755 562-595-6655

#4882

Dollar amount DBE 65,600.00

Bid Item No.

1,4,5,8

Item of work and description of services to be subcontracted or materials to be provided.

Lead Compliance Plan, Job Site Mgmt, SWPPP work
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)

(Indicate 2nd and lower tier subcontractors)

Veridico Group, Inc.

PO Box 673, Roseville, CA 95661 707-317-0002

#39572

Dollar amount DBE 17,080.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0J6404 Project ID: 1212000103

Bidder Name: ODonnell Construction, Inc.

Bidder ID: VC0000023111

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 6/2012)

10-24-14A10:15 RCVD

Bid Item No.

11,13

Item of work and description of services to be subcontracted or materials to be provided.

Fiber Rolls

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)

(Indicate 2nd and lower tier subcontractors)

Triumph Geo-Synthetics, Inc.

1235 N. Grove At., Anaheim, CA 92806 888-775-7545

#9076

Dollar amount DBE 6,469.00

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)

(Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)

(Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator

UN:351 / D:397

Job # 12-OJ6404

12-Ora-55

KRC BID #M14-1026

Bid Date: 10-21-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above includes signs from CS-1, TH-1 Thru TH-3 and (2) construction project funding signs only; furnished, installed and removed. - Traffic handling plan (TH-1 thru TH-3) signs will be dropped off and picked up from one location. Contractor will be responsible for placing and removing as needed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$5,900.00
3	Traffic Control System - See next page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply				

✓
100%

Note: (0) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.


Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept



RJ LALONDE
EQUIPMENT RENTAL

(562) 595-6655

Fax (562) 595-8838



BACKHOES

	Bare			Operated Rentals
	Day	Week	Month	
Cat 420 / JD 310 4x4 4in1	\$275	\$1,100	\$3,300	\$145
Breaker	250	1,000	3,000	50
Compaction wheel	125	500	1,500	40
Cat 450 / JD710 4x4 4in1	\$425	\$1,700	\$5,100	\$165
Breaker	325	1,300	3,900	70
Compaction wheel	125	500	1,500	45
Swivel	95	380	1,140	25
Vib Plate	300	1,200	3,600	60

LOADERS (WHEEL & TRACK)

	Bare			Operated Rentals
	Day	Week	Month	
Skidsteer	\$250	\$1,000	\$3,000	\$135
Breaker	225	900	2,700	40
Skiploader 4x4 4in1	\$275	\$1,100	\$3,300	\$145
Laser receiver	100	400	1,200	10
Cat 938	\$500	\$2,000	\$6,000	\$160
Cat 950	\$575	\$2,300	\$6,900	\$165
4in1 Bucket	100	400	1,200	15
Forks	75	300	900	10
Side Dump	100	400	1,200	15
Cat 966	\$725	\$2,900	\$8,700	\$180
Forks	75	300	900	10
Cat 980	\$1,000	\$4,000	\$12,000	\$190
Cat 939 Track 4in1 ripper	\$500	\$2,000	\$6,000	\$165
Cat 963 Track 4in1 ripper	\$850	\$3,400	\$10,200	\$200

DOZERS / MOTORGRADERS

	Bare			Operated Rentals
	Day	Week	Month	
JD 450 dual slopes ripper	\$475	\$1,900	\$5,700	\$160
Laser receiver	100	400	1,200	10
JD 850 6 way slopeboard ripper	\$725	\$2,900	\$8,700	\$180
Cat D-6T slopeboard ripper	\$750	\$3,000	\$9,000	\$185
Cat 140 blade	\$600	\$2,400	\$7,200	\$160
Laser	250	1,000	3,000	30
Tracer	75	300	900	10

ROLLERS

	Bare			Operated Rentals
	Day	Week	Month	
Cat CS 54 84" smooth	\$425	\$1,700	\$5,100	\$160
Cat CP 56 84" padded	\$450	\$1,800	\$5,400	\$165



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 21 OCT 14

Contract #: 12-0J6404 – CONTROL SOURCE OF SEDIMENT, IMPLEMENTATION OF EROSION CONTROL MEASURES

Bid Date: 21 OCT 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,250.00	\$1,250.00
1	070030	BURIAL LOCATION REPORT	LS	LS	\$2,395.00	\$2,395.00
4	130100	JOB SITE MANAGEMENT	LS	LS	\$6,600.00	\$6,600.00
5	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$1,795.00	\$1,795.00
8	130330	STORM WATER ANNUAL REPORT	EA	1	\$595.00	\$595.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

WBR

ASSUMPTIONS

1. **Field monitoring WILL be required** for the Lead Compliance Plan line item. Field monitoring (under the supervision of a CIH) can be provided at a rate of \$2,495.00 per day including all labor, travel, per diem, equipment, materials, supplies, and lab costs. ✓ 2495
2. Training specified in the LCP can be conducted (by a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00. ✓ 1950
3. The Burial Location Report does not include any surveying or production of CADD drawings.
4. Job Site Management assumes a project duration of 120 days (field work), or 24 weeks of on-site field work.

24 weeks x \$275.00/week = \$6,600.00

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

5. No other plans, reports, monitoring or permits are included.
6. The SWPPP and the LCPs are guaranteed acceptance for the quoted bid.
7. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
8. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

Handwritten note: 20M \$17,080



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

74577

PLEASE REFERENCE THIS QUOTE #

To: **Neil O' Donnell**
 O'Donnell Construction
 559 W Covina Blvd.
 San Dimas, CA 91773
 909-394-4510

9076

Bid/Project Date: Tuesday, 10/21/2014
 Project Name: Control Source Of Sediment;
 Implementation Of Erosion Control Measures
 Project Location: Santa Ana & Tustin, CA
 Project Zip:
 Bid/Project #: 12-0J6404

Fax: 909-394-4750

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est Qty	Units	Item #	Description	Price	Units
11 5,300	LF	Fiber Roll Bio-8"X25'	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.968 \$24.190	LF Roll
11 27	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.750	Bund Ea
13 500	SY	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll. For use at temporary construction entrance.	\$0.969 \$484.369	SY roll
460	LF	2" PVC CL315	2"x20' PVC Class 315 Solid Pipe, Belled End	\$0.790	LF -
Freight for fiber rolls, fabric and PVC Pipw delivering together, single delivery only. Additional deliveries will have additional charges. Off load to be completed by contractor.					
1	EA		Estimated Freight to Jobsite.	\$190.000	EA

55400
 400
 523

 6069


WBE / DBE / SBE SUPPLY 80% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of work offered :

2

Bidder normally performs item (Y/N) : No
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 7,000.00
Percentage of Contract : 0.73

Item of work offered :

3

Bidder normally performs item (Y/N) : Yes
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 70,000.00
Percentage of Contract : 7.30

Item of work offered :

5

Bidder normally performs item (Y/N) : No
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 6,000.00
Percentage of Contract : 0.63

Item of work offered :

11

Bidder normally performs item (Y/N) : No
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 17,225.00
Percentage of Contract : 1.81

Item of work offered :

12

Bidder normally performs item (Y/N) : No
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 15,750.00
Percentage of Contract : 1.65

Item of work offered :

14

Bidder normally performs item (Y/N) : No
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 3,000.00
Percentage of Contract : 0.31

Item of work offered :

18
Bidder normally performs item (Y/N) : Yes
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 34,000.00
Percentage of Contract : 3.57

Item of work offered :

34
Bidder normally performs item (Y/N) : No
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 60,030.00
Percentage of Contract : 6.31

Item of work offered :

35
Bidder normally performs item (Y/N) : No
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 60,030.00
Percentage of Contract : 6.31

Item of work offered :

36
Bidder normally performs item (Y/N) : No
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 106,720.00
Percentage of Contract : 11.23

Item of work offered :

19-33
Bidder normally performs item (Y/N) : No
Item broken down to facilitate participation (Y/N) : Yes
Amount(\$) : 263,220.00
Percentage of Contract : 27.69

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount(\$) :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount(\$) :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount(\$) :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount(\$) :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount(\$) :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount(\$) :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount(\$) :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount(\$) :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount(\$) :
Percentage of Contract :

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs solicited : See Following List

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Enter name of DBEs solicited :

Enter date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

O'Donnell Construction, Inc.

950,295.00

COPY

DBE LIST

Est. Cost: 1,200,000.00

Goal: 10%

120,000.00

Contract: 12-0J6404

Date:

10/21/14

BID ITEM	FIRM ID	FAX NUMBER	COMPANY	NOTES	INITIAL SOLICIT FAX	ITEMS OF WORK	FOLLOW UP
	FROM CUCP WEB SITE:			10/16/14			
2,3	25584	f 858-793-4495 858-793-4465	Cecilia's Safety Service		✓	signs, tcs, cms	
2,3	447	f 559-802-1749 559-732-0393	KRC Safety Co., Inc.	rec'd	✓	signs, tcs, cms	
3	35742	f 951-520-9980 951-520-9990	Full Traffic Maintenance, Inc.		✓	tcs, rentals, safety prod	
2	30511	f 619-542-0763 619-299-5400	ACME Safety & Supply Co.		✓	constr. area signs	
10,11,12,15	34479	f 559-251-1119 559-252-0354	Sam's Equipment & Supplies		✓	erosion control, drainage inlet protection, conc washout	
2,3	39950	f 661-670-8024 661-733-2053	Flash Traffic Inc.		✓	constr area signs, tcs	
2,3	37718	f 310-513-6299 310-513-6209	E-Nor Innovations, Inc.	rec'd	✓	const site mgmnt, tcs, swppp	
	12026	f 951-698-1101 951-677-1078	Material Supply Unlimited		✓	construction equipment rental, heavy equipment rental	
1,5,6,8	37670	f 530-852-9133 530-842-2201	Hinton Consulting Group		✓	swppp, wpcp, erosion & sediment control plans	
5	37730	f 925-956-7191 925-451-1337	Transtec Consulting		✓	water pollution control program, constr. site management	
1,5	38334	f 510-256-0103 510-375-1927	Appian UDBE SWPPP	rec'd	✓	SWPPP, WPCP, Lead Compliance Plan	
1,5,11,12	38041	f 916-378-2814 916-595-9401	Camarock Co., Inc.		✓	temp fence, WPCP, fiber rolls, temp cover, lead comp. plan, dowel bar	
5	38300	f 707-471-0318 707-693-1926	Tully Consulting Group		✓	WPCP	
10,11,12	32481	f 661-399-8882 661-872-7039	J&M Land Restoration, Inc.		✓	erosion control	
11,12	9076	f 714-237-1549 888-775-7545	Triumph Geo-Synthetics, Inc.	rec'd	✓	pvc pipe, geotextiles, straw blankets	
5,11,12	37604	f 310-388-5783 310-235-2875	The Jungle		✓	job site mgmnt, wpcp, erosion ctrl, landscaping, drainage	
14	20338	f 562-945-8399 562-298-7956	Hard Hat Sweeping Inc.		✓	sweepers, clean up	
17,18	39953	f 619-655-3101 619-888-0295	Cap Construction		✓	clearing & grubbing, excavation	
19-30	40620	f 661-554-0109 818-430-6116	Landscape Support Services, Inc.	bidding as prime	✓	landscaping, temp drainage inlet prot, temp fiber roll, temp silt fence, hydroseed	called 10/21/14
34-36	5616	f 760-789-5168 760-789-8040	Quality Hydroseeding & Restoration	not bidding	✓	landscaping, hydroseed	↓

11,12	217	f 916-652-4376 916-652-7459	Nitta Erosion Control		✓	hydromulch, fiber rolls, hydroseed	
11,12	39322	f 805-929-0501 805-748-8576	La Firma, Inc.		✓	hydroseed, erosion control	
<i>Misc</i>	39787	f 888-839-9857 909-276-5582	Quality Equipment Rental		✓	light towers, cms, arrowboards, attenuator trucks	
<i>Misc.</i>	4882	f 562-595-8833 562-595-6655	R.J. LaLonde, Inc.	we have their equipment list	←	heavy equip. rental	

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Cecilia's Safety Service 858-793-4495

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 In Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: KRC Safety Co., Inc. 559-802-1749

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Full Traffic Maintenance, Inc. 951-520-9980

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: **Sam's Equipment & Supplies 559-251-1119**

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: E-Nor Innovations Inc. 310-513-6299

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – Dn Rte 55 in Drange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bld Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Flash Traffic Inc. 661-670-8024

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Hinton Consulting Group 530-852-9133

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Transtec Consulting 925-956-7191

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Appian UDBE SWPPP 510-256-0103

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Camarock Co. Inc. 916-378-2814

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Tully Consulting Group 707-471-0318

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: J&M Land Restoration Inc. 661-399-8882

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Triumph Geo-Synthetics Inc. 714-237-1549

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: The Jungle 310-388-5783

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Nitta Erosion Control 916-652-4376

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: La Firma Inc. 805-929-0501

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905A

To: Quality Equipment Rental 888-839-9857

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: CAP Construction 619-655-3101

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Quality Hydroseeding & Restoration 760-789-5168

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Landscape Support Services Inc. 661-554-0109

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: ACME Safety & Supply Co. 619-542-0763

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: **Material Supply Unlimited 951-698-1101**

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Hard Hat Sweeping Inc. 562-945-8399

10/16/14

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**12-0J6404 – On Rte 55 in Orange County – Control Source of Sediment, Implementation of Erosion Control Measures in Santa Ana and Tustin from 0.2 Mile South of Dyer Road Undercrossing to 0.1 Mile South of McFadden Avenue Overcrossing
12-Ora-55-7.6/9.9**

Bid Date: October 21, 2014 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,

O'DONNELL CONSTRUCTION, INC

FAX TX Report

MFP

CS 255

COPY



Firmware Version 2K3_2F00.004.022 2011.09.22

10/16/2014 15:26
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

No.	Date and Time	Destination	Type	Times	Page	Result
00001	10/07/14 09:45	15592511119	FAX	0°00'18"	001	OK
00002	10/07/14 09:45	16616708024	FAX	0°00'58"	000	BUSY
00003	10/07/14 09:47	13105136299	FAX	0°00'17"	001	OK
00004	10/07/14 09:49	19516981101	FAX	0°00'31"	001	OK
00005	10/07/14 10:04	15308529133	FAX	0°00'15"	001	OK
00006	10/07/14 10:04	19259567191	FAX	0°00'39"	001	OK
00007	10/07/14 10:06	15102560103	FAX	0°00'32"	001	OK
00008	10/07/14 10:07	19163782814	FAX	0°00'32"	001	OK
00009	10/07/14 10:08	17074710318	FAX	0°00'31"	001	OK
00010	10/07/14 10:10	17142371549	FAX	0°00'14"	001	OK
00011	10/07/14 10:11	13103885783	FAX	0°00'30"	001	OK
00012	10/07/14 10:09	16613998882	FAX	0°00'31"	001	OK
00013	10/07/14 10:22	15629458399	FAX	0°00'47"	001	OK
00014	10/07/14 10:24	17607890589	FAX	0°00'57"	000	BUSY
00015	10/07/14 10:23	16263337843	FAX	0°01'03"	000	BUSY
00016	10/07/14 10:23	8228055	FAX	0°01'56"	000	BUSY
00017	10/07/14 10:43	18052225643	FAX	0°00'57"	000	BUSY
00018	10/07/14 10:44	18055247428	FAX	0°00'12"	001	OK
00019	10/07/14 10:46	16615540109	FAX	0°00'30"	001	OK
00020	10/07/14 10:48	17607895168	FAX	0°00'16"	001	OK
00021	10/07/14 10:49	19166524376	FAX	0°00'13"	001	OK
00022	10/07/14 10:50	18059290501	FAX	0°00'41"	001	OK
00023	10/07/14 10:51	16613268562	FAX	0°00'30"	001	OK
00024	10/07/14 10:45	16196553101	FAX	0°00'32"	000	BUSY
00025	10/07/14 11:05	18888399857	FAX	0°00'38"	001	OK
00026	10/07/14 11:06	19517869081	FAX	0°00'31"	001	OK
00027	10/07/14 11:04	4448311	FAX	0°00'36"	001	OK
00028	10/08/14 14:48	18772971102	FAX	0°00'26"	001	OK
00029	10/10/14 10:44	19162276282	FAX	0°00'11"	001	OK
00030	10/15/14 14:25	18772971102	FAX	0°00'30"	001	OK
00031	10/16/14 09:54	8231992	FAX	0°00'46"	002	OK
00032	10/16/14 10:12	18772971102	FAX	0°00'12"	001	OK
00033	10/16/14 14:26	18587934495 ✓	FAX	0°01'15"	002	OK
00034	10/16/14 14:27	15598021749 ✓	FAX	0°00'47"	002	OK
00035	10/16/14 14:29	19515209980 ✓	FAX	0°00'46"	002	OK
00036	10/16/14 14:30	15592511119	FAX	0°00'22"	002	OK
00037	10/16/14 14:46	13105136299 ✓	FAX	0°00'22"	002	OK
00038	10/16/14 14:47	16616708024 ✓	FAX	0°00'57"	000	BUSY
00039	10/16/14 14:48	15308529133 ✓	FAX	0°00'27"	002	OK
00040	10/16/14 14:49	19259567191 ✓	FAX	0°01'02"	002	OK
00041	10/16/14 14:57	19162276282	FAX	0°00'43"	007	OK
00042	10/16/14 14:59	15102560103 ✓	FAX	0°00'56"	002	OK
00043	10/16/14 15:01	19163782814 ✓	FAX	0°00'48"	002	OK
00044	10/16/14 15:02	17074710318 ✓	FAX	0°00'46"	002	OK
00045	10/16/14 15:04	16613998882 ✓	FAX	0°00'25"	002	OK
00046	10/16/14 15:21	17142371549 ✓	FAX	0°00'31"	002	OK
00047	10/16/14 15:22	13103885783 ✓	FAX	0°00'46"	002	OK
00048	10/16/14 15:24	19166524376 ✓	FAX	0°00'22"	002	OK
00049	10/16/14 15:24	18059290501 ✓	FAX	0°00'59"	002	OK
00050	10/16/14 15:26	18888399857 ✓	FAX	0°00'38"	001	OK

FAX TX Report

MFP

CS 255

COPY



Firmware Version 2K3_2F00.004.022 2011.09.22

10/22/2014 10:34
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

No.	Date and Time	Destination	Type	Times	Page	Result
00001	10/16/14 15:28	17607895168	FAX	0°00'16"	001	OK
00002	10/16/14 15:29	16615540109	FAX	0°00'29"	001	OK
00003	10/16/14 15:30	16195420763	FAX	0°00'39"	001	OK
00004	10/16/14 15:32	19516981101	FAX	0°00'29"	001	OK
00005	10/16/14 15:33	15629458399	FAX	0°00'47"	001	OK
00006	10/16/14 15:34	19517869081	FAX	0°00'27"	001	OK
00007	10/16/14 15:36	16195683475	FAX	0°00'35"	001	OK
00008	10/16/14 15:37	16263337843	FAX	0°00'34"	001	OK
00009	10/16/14 15:27	16196553101	FAX	0°00'31"	000	BUSY
00010	10/16/14 15:41	18052225643	FAX	0°00'57"	000	BUSY
00011	10/16/14 15:43	18055247428	FAX	0°00'11"	001	OK
00012	10/16/14 15:44	19166459618	FAX	0°01'00"	001	OK
00013	10/16/14 15:47	16194271620	FAX	0°00'16"	001	OK
00014	10/16/14 15:48	4448311	FAX	0°00'27"	001	OK
00015	10/16/14 15:46	17607890589	FAX	0°01'06"	000	BUSY
00016	10/16/14 15:51	16613268562	FAX	0°00'27"	001	OK
00017	10/16/14 15:52	19519431692	FAX	0°00'57"	000	BUSY
00018	10/16/14 15:40	8228055	FAX	0°01'56"	000	BUSY
00019	10/16/14 16:01	18772971102	FAX	0°00'25"	001	OK
00020	10/16/14 16:44	18772971102	FAX	0°00'12"	001	OK
00021	10/20/14 12:00	15592438028	FAX	0°12'43"	026	OK
00022	10/20/14 16:25	15592438028	FAX	0°00'57"	000	BUSY
00023	10/20/14 16:27	15592438028	FAX	0°00'57"	000	BUSY
00024	10/20/14 16:29	15592438028	FAX	0°00'57"	000	BUSY
00025	10/21/14 07:56	15592438028	FAX	0°00'57"	000	BUSY
00026	10/21/14 08:46	15592438028	FAX	0°00'58"	000	BUSY
00027	10/21/14 12:00	15592438028	FAX	0°00'57"	000	BUSY
00028	10/21/14 14:45	18772971102	FAX	0°00'25"	001	OK
00029	10/22/14 09:52	8846032	FAX	0°00'16"	001	OK
00030	10/22/14 09:53	5095927	FAX	0°00'33"	001	OK
00031	10/22/14 09:54	19519437772	FAX	0°00'14"	001	OK
00032	10/22/14 09:54	18587934495	FAX	0°00'39"	001	OK
00033	10/22/14 10:00	15598021749	FAX	0°00'33"	001	OK
00034	10/22/14 10:01	19515209980	FAX	0°00'31"	001	OK
00035	10/22/14 10:03	15594533250	FAX	0°00'21"	001	OK
00036	10/22/14 10:04	19517342887	FAX	0°00'39"	001	OK
00037	10/22/14 10:05	16195420763	FAX	0°00'42"	001	OK
00038	10/22/14 10:07	15592511119	FAX	0°00'13"	001	OK
00039	10/22/14 10:07	13105136299	FAX	0°00'28"	001	OK
00040	10/22/14 10:09	16194271620	FAX	0°00'16"	001	OK
00041	10/22/14 10:15	16616708024	FAX	0°00'57"	000	BUSY
00042	10/22/14 10:17	19516981101	FAX	0°00'32"	001	OK
00043	10/22/14 10:18	15308529133	FAX	0°00'16"	001	OK
00044	10/22/14 10:19	19259567191	FAX	0°00'40"	001	OK
00045	10/22/14 10:25	16195683475	FAX	0°00'39"	001	OK
00046	10/22/14 10:26	15102276004	FAX	0°00'34"	001	OK
00047	10/22/14 10:28	19163782814	FAX	0°00'33"	001	OK
00048	10/22/14 10:29	17074710318	FAX	0°00'32"	001	OK
00049	10/22/14 10:33	16613998882	FAX	0°00'16"	001	OK
00050	10/22/14 10:34	17142371549	FAX	0°00'18"	001	OK

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work :

2

Name of selected firm : KRC Safety Co., Inc.

DBE or Non-DBE : DBE

Name of Rejected Firm :

Quote(\$) : 5,900.00 Price Difference(\$) :

Item(s) of work :

32

Name of selected firm : Bullseye Boring

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : No DBE firm bid this item

Quote(\$) : 13,200.00 Price Difference(\$) :

Item(s) of work :

39

Name of selected firm : Superior Gunite

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : No DBE firm bid this item

Quote(\$) : 82,940.00 Price Difference(\$) :

Item(s) of work :

33,34,35,36

Name of selected firm : ACACIA Environmental

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : No DBE firm bid these items

Quote(\$) : 210,434.00 Price Difference(\$) :

Item(s) of work :

37

Name of selected firm : Calmex Engineering Inc.

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : No DBE firm bid this item

Quote(\$) : 15,055.20 Price Difference(\$) :

Item(s) of work :

18,20,23-31

Name of selected firm : Sierra Landscape Development Inc.

DBE or Non-DBE : Non-DBE

Name of Rejected Firm : No DBE firm bid these items

Quote(\$) : 137,900.00 Price Difference(\$) :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote(\$) : Price Difference(\$) :

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
 P.O. Box 6356 Visalia, California 93290-6356
 Phone (559) 732-0393 • Fax (559) 732-2684
 Estimating Fax (559) 802-1749
 WWW.KRCSAFETY.COM

To: Estimator

UN:351 / D:397

Job # 12-0J6404

12-Ora-55

KRC BID #M14-1026

Bid Date: 10-21-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above includes signs from CS-1, TH-1 Thru TH-3 and (2) construction project funding signs only; furnished, installed and removed. - Traffic handling plan (TH-1 thru TH-3) signs will be dropped off and picked up from one location. Contractor will be responsible for placing and removing as needed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$5,900.00
3	Traffic Control System - See next page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply				

✓
100%

Note: (0) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept



BULLSEYE BORING

1 e

10/20/2014

TO: O'DONNELL CONSTRUCTION, INC.
ATTN: COLBY
RE: CT# 12-0J6404
EMAIL:

PHONE# 909-394-4510
FAX# 909-394-4750

Item	Description	Unit	Quantity	Price	TOTAL
32	10" WSP BORE AND INSTALL AT 2 LOCATIONS	L.F.	110	\$ 120.00	\$ 13,200.00
				TOTAL	\$ 13,200.00

✓
80%

Customer Will Provide

- Bore pit 3' x 15' x 1' below center of Pipe
- Receiving Pit 2' x 2' x 2'
- A Water Source
- License & Permits
- Removal of Spoils
- Traffic & Safety Control
- Supply all Dig Alert Tickets
- Location & Depth Identification of all Existing Lines and Substructures

Proposal Conditions

- Mobilization Fee: \$ 500.00
- Additional Insured Fee: \$ 300.00
- This price is for bores in good soil conditions.
- We shall make two attempts per bore, should we encounter severe ground conditions such as: River rock, boulders, cobble, granite, severe sugar sand, or any other material which proves to be impassible, we would need to re-negotiate the project.

If you have any additional questions please contact me at (909)795-7594, or Tim at (951)314-3146.

Thank you,

Shelly Maloney

Shelly Maloney
Bullseye Boring

915 Douglas St. Calimesa, CA 92320 • (909)795-7594 Fax (909)795-6984 • License # 926356 • Union
Contact us on the web @ www.BullseyeBoring.com • E-mail: Shelly@BullseyeBoring.com

e

SUPERIOR GUNITE

- GUNITE CONSTRUCTION
- ENGINEERING CONSTRUCTION

12306 VAN NUYS BOULEVARD
 LAKEVIEW TERRACE, CALIFORNIA 91342
 (818) 896-9199 • (323) 877-4861
 FAX: (818) 896-6699



LIC. # 370034
REVISED BID PROPOSAL

Customer: ESTIMATING Proposal Date: 10/20/14

Customer Contact: ESTIMATING Customer Phone: _____

Contact Cell: _____ Customer Fax: _____

Project Title: CALTRANS 12-0J6404

Job Address: .2 MILES OUTH OF DYER ROAD

City / Location: SANTA ANA

Estimator: BRIAN

Cross Street: _____

Thomas Guide: _____

Superior Gunite proposes to furnish all labor, equipment and materials to complete the following:

#39

Item ~ Detail ~ Description	Quantity	Unk	Unk Price	EXTENSION
CONSTRUCT BID ITEM # 39 SLOPE PAVING INCLUDES WIRE MESH, REBAR, FORMS AND SHOTCRETE	220	CYDS	\$ 377.00	\$ 82,940
PROPOSAL IS REVISED TO INCLUDE NIGHT WORK.				
GC MUST PROVIDE ALL LIGHTS AND LANE CLOSURES				
~ See attached for further terms & conditions ~				

✓
70%

Total: **\$82,940.00**



ACACIA Environmental

Estimating Contact: James Colbert

Cell: 805-364-0362

Email: colbert.james@gmail.com

604 S. San Marcos Road

Santa Barbara, CA 93111

805-964-2585 Fax 805-964-6169

Proposal

Attn: Estimating

Date: 10/21/14

CA License # 813236

Small Business Enterprise

Certification # 32372

Union Contractor

Page 1 of 1

12-0J6404 - Route 55 - Orange County

Bid Date: 10/21/14

#	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
33	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6.00	\$1,500.00	\$9,000.00
34	EROSION CONTROL (DRY SEED) (SQFT)	SQFT	667,000.00	\$0.075	\$50,025.00
35	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	667,000.00	\$0.077	\$51,359.00
36	COMPOST	SQFT	667,000.00	\$0.150	\$100,050.00

210,434 -

- Addenda 1 & 2 acknowledged.
- Traffic control by others.
- Water for erosion control provided by others.
- Contractor to provide a water source for erosion control within 2 miles of job site.
- Contractor to provide a stockpile location within 2 miles of job site.
- Assumes finish grade complete, weed and debris free.
- Does not include maintenance, repairs or removals.

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.

Authorized Signature

Note: This proposal may be withdrawn by us if not accepted within 60 days.

Authorized Signature Accepting Proposal: _____ Date: _____

Handwritten mark resembling a 'u' or checkmark.

UNION CONTRACTOR: (YES)
LICENSE NO. 685954 (A)
ESTIMATOR: TIM W BLACK
CELL PHONE: (909) 771-9511
EMAIL ADDRESS: tbcalmex@aol.com

2764 S. VISTA AVE.
BLOOMINGTON CA 92316
(909) 546-1311 EXT 108
(909) 874-8483 FX

CALMEX ENGINEERING INCORPORATED

CALTRANS SMALL BUSINESS CERT # 2755

PROPOSAL NO. 2014 - 145

TO: GENERAL CONTRACTOR
ATTN: ESTIMATING

BID DATE: 10/21/2014
PROJECT: 12-OJ6404 DYER RD AND MC FADDEN MVP'S
LOCATION: TUSTIN CA

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
37	270.00	SY	ASPHALT PAVING NO BASE	55.76	\$15,055.20

\$15,055.20

Handwritten checkmark and '60%'.

ITEM 37 INCLUDES ONE SHIFT OF PAVING WITH ASPHALT PLANT NIGHT OPENING FEE.

ITEM 37 EXCLUDES GRADE PREP, ROCK BASE AND HEADER BOARD.



SIERRA LANDSCAPE DEVELOPMENT, INC.

Quality Landscape Construction

P.O. BOX 861285 ARCADIA, CA 91066

Phone (626) 447-5260

Fax (626) 447-7260

www.sierralandscapedev.com

-CA LICENSE # C-27 514938 -SBE CERTIFICATION # 62285 -UNION

TO: PRIME CONTRACTORS

October 21, 2014

PROPOSAL

Contract: 12-0J6404 - Control source of sediment; Implementation of erosion control measures

Location: In Orange County In Santa Ana And Tustin From 0.2 Mile South Of Dyer Rd Undercrossing To 0.1 Mile South Of Mcfadden Avenue Overcrossing

Architect: STATE OF CA

Sheets:

Addenda:

Spec. Sect:

Scope Of Work: Sierra Landscape Development proposes to furnish all labor, materials, equipment, transportation and supervision necessary to complete the soil prep, irrigation, planting and other aspects for the above referenced project per plans and specs.

TEM NO.	BASE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
18 ✓	ROADSIDE CLEARING	1	LS	\$ 25,000.00	\$ 25,000.00
20 ✓	MAINTAIN EXSTING PLANTED AREAS	1	LS	\$ 15,000.00	\$ 15,000.00
21	DECOMPOSED GRANITE	4,700	SQFT	\$ 2.80	\$ 13,160.00
23 ✓	CHECK AND TEST EX. IRRIGATION	1	LS	\$ 15,000.00	\$ 15,000.00
24 ✓	OPERATE EXISTING IRRIGATION FACILITIES	1	LS	\$ 10,500.00	\$ 10,500.00
25 ✓	CONTROL AND NEUTRAL CONDUCTORS	1	LS	\$ 14,650.00	\$ 14,650.00
26 ✓	12-STATION IRRIGATION CONTROLLER (WALL MOUNT)	1	EA	\$ 13,500.00	\$ 13,500.00
27 ✓	24-32 STATION IRRIGATION CONTROLLER (WALL MOUNT)	1	EA	\$ 16,500.00	\$ 16,500.00
28 ✓	48 STATION IRRIGATION CONTROLLER (WALL MOUNT)	1	EA	\$ 18,000.00	\$ 18,000.00
29 ✓	CERTIFY BACKFLOW PREVENTERS	1	LS	\$ 2,000.00	\$ 2,000.00
30 ✓	2" GATE VALVE	2	EA	\$ 500.00	\$ 1,000.00
31 ✓	2" PLASTIC PIPE (CL 315)	450	LF	\$ 15.00	\$ 6,750.00
36	COMPOST	667,000	SQFT	\$ 0.16	\$ 106,720.00

BASE BID COST: \$ 257,780.00

TEM NO.	ALTERNATE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
19	ROCK BLANKET	7,300	SQFT	\$ 9.00	\$ 65,700.00
22	GRAVEL MULCH	30,100	SQFT	\$ 3.00	\$ 90,300.00
32	10" WELDED STEEL PIPE CONDUIT	110	LF	\$ 400.00	\$ 44,000.00
33	MOVE-IN MOVE OUT (EROSION CONTROL)	6	EA	\$ 450.00	\$ 2,700.00
34	EROSION CONTROL (DRY SEED) (INCLUDES SCARIFYING)	667,000	SQFT	\$ 0.18	\$ 120,060.00
35	EROSION CONTROL (BONDED FIBER MATRIX)	667,000	SQFT	\$ 0.08	\$ 53,360.00

ALTERNATE BID COST \$ 376,120.00

BASE + ALTERNATE BASE COST: \$ 633,900.00

Inclusions: Built Per Plans and Specs. PREVAILING WAGES
Our work includes Four (4) move-ins. Each Additional Move-in will be billed at \$570.00 each

Notes: --SUB-GRADE TO BE RECEIVED AT +/-1/10' IN A CLEAN, WEED FREE CONDITION. NO DEMO, REMOVALS, CLEAR / GRUB.
--ALL SPOILS FROM PLANTING OPERATIONS WILL BE SPREAD ON SITE. NO IMPORT OR EXPORT OF SOIL/ TOPSOIL
--Bid based on trenching done with a trencher in a conventional manner. Any hard dig trenching or excavation is excluded.

Exclusions: Demolition. Saw-Cutting. Cold Patch. Roadway Excavation. Mounding, Berming or Shaping of Existing Grade. Survey. Shoring. Spoils Removal / Relocation. Rough Grading. Soil Import/Export. Drainage. Concrete Work.
110/120V Electrical. Telephone for controllers. Traffic Control. Site Amenities. Inspection, Engineering and Permit fee(s).
Horizontal Boring. Tree Relocation. Tree Removal. Tree Grates. Water Meter(s). Temporary Water Meter. Water Cost/Fees.

Waiver of Subrogation (add \$500.00)

Qualifications: Sierra is a union contractor, signatory to Operating Engineers, and Laborers. We have been in business since 1983. Our bond rate is 2%. If accepted, this proposal shall become part of our contract.

Respectfully Submitted,

KEVIN WATCHLER - kevin@sierralandscapedev.com - (404) 391-5438 Cell 10/21/2014

PAUL

+20K

-
4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications : The Weekly Bid Flash
Dates of Advertisement : 110/15/14

Publications : Construction Star, Inc.
Dates of Advertisement : 10/15/14

Publications : Caltrans web site
Dates of Advertisement : 10/15/14

Publications :
Dates of Advertisement :

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency : Caltrans DBE Search
Date of Contact : Various
Method of Contact: Internet
Results : Compiled in-house DBE list

Name of Agency :
Date of Contact :
Method of Contact:
Results :

Name of Agency :
Date of Contact :
Method of Contact:
Results :

Name of Agency :
Date of Contact :
Method of Contact:
Results :

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

DBE firms were solicited via fax. Assistance was offered within the faxed solicitation.

Solicitations were faxed on 10/16/14. See following list and sheets.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

DBE firms were solicited via fax. Assistance was offered within the faxed solicitation.

Solicitations were faxed on 10/16/14. See following list and sheets.

8. Include additional data to support a demonstration of good faith efforts. Faxed solicitations were personally faxed to each DBE firm.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Neil O'Donnell

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, October 15, 2014 3:39 PM
To: Neil O'Donnell
Subject: Weekly Bid Flash DBE Ad Affidavit - Control Source of Sediment; Implementation of Erosion Control Measures

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that O'Donnell Construction, Inc. did place an advertisement we published on 10/16/2014 in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Control Source of Sediment; Implementation of Erosion Control Measures**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/15/2014 3:34:53 PM

O'Donnell Construction, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Control Source of Sediment; Implementation of Erosion Control Measures

City/Location: **Various Locations**
County: **Orange**

Owner: California Department of Transportation (CALTRANS)

Bid Date: Tuesday 10/21/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

NAICS Classifications

Sector 23—Construction

- Highway, Street, and Bridge Construction

Bid documents can be viewed at or obtained from:

Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773.

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

O'Donnell Construction, Inc.
559 W Covina Blvd
San Dimas, CA 91773
Phone: (909) 394-4510 Fax: (909) 394-4750
Neil O'Donnell
neil@odonnellconst.com

Published on 10/16/2014 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Neil O'Donnell

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, October 15, 2014 3:39 PM
To: Neil O'Donnell
Subject: Copy of your DBE Ad - Control Source of Sediment; Implementation of Erosion Control Measures

Date Of Advertisement Placement: 10/15/2014 3:34:53 PM

O'Donnell Construction, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Control Source of Sediment; Implementation of Erosion Control Measures

City/Location: **Various Locations**
County: **Orange**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: Tuesday 10/21/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)

NAICS Classifications

Sector 23--Construction

- Highway, Street, and Bridge Construction

Bid documents can be viewed at or obtained from:

Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773.

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in

obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

O'Donnell Construction, Inc.
559 W Covina Blvd
San Dimas, CA 91773
Phone: (909) 394-4510 **Fax:** (909) 394-4750
Neil O'Donnell
neil@odonnellconst.com

Published on 10/16/2014 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 **Fax:** 1.619.688.0585

This solicitation Ad will run until the bid date

Home → Contract Awards and Services → Advertised Projects This Week

Listing for all primes seeking assistance with project 12-0J6404. 7 results found.

Contractor: Empire Landscaping Inc **Contact:** Ahmet Gulcu
Address: 118 Hickory In Davis CA 95616

Phone: 530-400-3943 **Fax:** 530-757-1355 **Email:** gulcu@sbcglobal.net

Services needed: Seeking DBE qualified suppliers subcontractors and construction services for the following bid items, lead compliance plan construction area signs, traffic control system, prepare SWPPP, storm water annual report, street sweeping, temporary concrete washout, roadway excavation, trucking, roadside paving, slope paving (concrete), boring, erosion control.

Requirements: Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. Please submit a copy of your current certification with your bid. Bids may be emailed or faxed listed above Please make sure that prior to bid time your quotation is received by our company. Scope letter should be submitted the day before the bid date. Bond may be required 100% performance and payment for the full amount of subcontractor price Empire may pay up to 1.5 % of the bond premium. Plans may be reviewed at our office, local plan room or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php

Date posted: 10/03/2014

Contractor: Powell Constructors, Inc. **Contact:** Paul Zolezzi
Address: 8555 Banana Avenue Fontana, CA 92335

Phone: (909) 356-8880 **Fax:** (909) 356-1299 **Email:**

Services needed: Powell Constructors, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control, SWPPP, Street Sweeping, Rock Blanket, WSP, Plastic Pipe, Slope Paving, Gravel Mulch, Decomposed Granite, Erosion Control, Trucking and Equipment Rental. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies and materials is available upon request. Powell Constructors, Inc. is an Equal Opportunity Employer and encourage DBE participation.

Date posted: 10/06/2014

Contractor: LOS ANGELES ENGINEERING, INC. **Contact:** JESSICA NELSON
Address: 633 N. BARRANCA AVENUE COVINA, CA 91723

Phone: 626-454-5222 **Fax:** 626-454-5226 **Email:** JNELSON@LAENG.NET

Services needed: Request for Subcontractors, Suppliers & Vendors Bids Letter Los Angeles Engineering, Inc. is requesting Subcontractor bids, Supplier bids & Vendor bids from certified DBE Firms for the following Work: Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1901 ROADWAY EXCAVATION C1940 DITCHES EXCAVATION C2000 HIGHWAY PLANTING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3940 PLACE ASPHALT CONCRETE DIKE & MISC C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C8602 SIGNAL & LIGHTING Owner: Caltrans Project Name: Construction on State Highway in Orange County In Santa Ana & Tustin from 0.2 mile south of Dyer Road Undercrossing to 0.1 mile south of McFadden Avenue Overcrossing, Contract No. 12-0J6404 Bids: October 21, 2014 at 2:00pm Plans, specifications and requirements for the work are available for review in our office at 633 N. Barranca Avenue, Covina CA 91723 Mon-Fri 8am-5pm, Or By Owner At: Caltrans website www.dot.ca.gov. Los Angeles Engineering, Inc. will provide information to interested business enterprises including DBE's in obtaining bonding, lines of credit, and insurance required by the Owner or Los Angeles Engineering, Inc. upon request. Los Angeles Engineering will assist interested business enterprises including DBE's in obtaining necessary equipment, supplies, materials or related assistance. Bonds may be required for subcontracts over \$100,000.00. For technical assistance related to plans, specifications, and requirements for the work call Joseph Haygood at 626-454-5222 Ext. 208 or email at joseph@laeng.net. In accordance with California Public Contract Code Section 4108 amended January 01, 1992, All subcontracts will be awarded on Los Angeles Engineering, Inc. standard form of subcontract and may include the requirement to provide a Payment and Performance Bond from a T-Listed Surety. We will pay premium up to 1.5% of Bid Amount. For additional information contact Joseph Haygood (626) 454-5222 Ext. 208 Los Angeles Engineering, Inc. 633 N. Barranca Avenue. Covina CA 91723 Contractor's License No. 591176 An Equal Opportunity Please indicate below if you will be interested in giving us your quotation and return this form to our office. Thank you. Reply to Fax (626) 454-5226 Company Name: Contact: Phone No.: Trade: _____ Yes, we will be bidding on this project. No, we will not be bidding on this project.

Requirements: Request for Subcontractors, Suppliers & Vendors Bids Letter Los Angeles Engineering, Inc. is requesting Subcontractor bids, Supplier bids & Vendor bids from certified DBE Firms for the following Work: Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1901 ROADWAY EXCAVATION C1940 DITCHES EXCAVATION C2000 HIGHWAY PLANTING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3940 PLACE ASPHALT CONCRETE DIKE & MISC C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C8602 SIGNAL & LIGHTING Owner: Caltrans Project Name: Construction on State Highway in Orange County In Santa Ana & Tustin from 0.2 mile south of Dyer Road Undercrossing to 0.1 mile south of McFadden Avenue Overcrossing, Contract No. 12-0J6404 Bids: October 21, 2014 at 2:00pm Plans, specifications and requirements for the work are available for review in our office at 633 N. Barranca Avenue, Covina CA 91723 Mon-Fri 8am-5pm, Or By Owner At: Caltrans website www.dot.ca.gov. Los Angeles Engineering, Inc. will provide information to interested business enterprises including DBE's in obtaining bonding, lines of credit, and insurance required by the Owner or Los Angeles Engineering, Inc. upon request. Los Angeles Engineering will assist interested business enterprises including DBE's in obtaining necessary equipment, supplies, materials or related assistance. Bonds may be required for subcontracts over \$100,000.00. For technical assistance related to plans, specifications, and requirements for the work call Joseph Haygood at 626-454-5222 Ext. 208 or email at joseph@laeng.net. In accordance with California Public Contract Code Section 4108 amended January 01, 1992, All subcontracts will be awarded on Los Angeles Engineering, Inc. standard form of subcontract and may include the requirement to provide a Payment and Performance Bond from a T-Listed Surety. We will pay premium up to 1.5% of Bid Amount. For additional information contact Joseph Haygood (626) 454-5222 Ext. 208 Los Angeles Engineering, Inc. 633 N. Barranca Avenue. Covina CA 91723 Contractor's License No. 591176 An Equal Opportunity Please indicate below if you will be interested in giving us your quotation and return this form to our office. Thank you. Reply to Fax (626) 454-5226 Company Name: Contact: Phone No.: Trade: _____ Yes, we will be bidding on this project. No, we will not be bidding on this project.

Date posted: 10/06/2014

Contractor: LOS ANGELES ENGINEERING, INC. **Contact:** JESSICA NELSON
Address: 633 N. BARRANCA AVENUE COVINA, CA 91723

Phone: 626-454-5222 **Fax:** 626-454-5226 **Email:** JNELSON@LAENG.NET

Services needed: Request for Subcontractors, Suppliers & Vendors Bids Letter Los Angeles Engineering, Inc. is requesting Subcontractor bids, Supplier bids & Vendor bids from certified DBE Firms for the following Work: Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1901 ROADWAY EXCAVATION C1940 DITCHES EXCAVATION C2000 HIGHWAY PLANTING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3940 PLACE ASPHALT CONCRETE DIKE & MISC C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C8602 SIGNAL & LIGHTING Owner: Caltrans Project Name: Construction on State Highway in Orange County In Santa Ana & Tustin from 0.2 mile south of Dyer Road Undercrossing to 0.1 mile south of McFadden Avenue Overcrossing, Contract No. 12-0J6404 Bids: October 21, 2014 at 2:00pm Plans, specifications and requirements for the work are available for review in our office at 633 N. Barranca Avenue, Covina CA 91723 Mon-Fri 8am-5pm, Or By Owner At: Caltrans website www.dot.ca.gov. Los Angeles Engineering, Inc. will provide information to interested business enterprises including DBE's in obtaining bonding, lines of credit, and insurance required by the Owner or Los Angeles Engineering, Inc. upon request. Los Angeles Engineering will assist interested business enterprises including DBE's in obtaining necessary equipment, supplies, materials or related assistance. Bonds may be required for subcontracts over \$100,000.00. For technical assistance related to plans, specifications, and requirements for the work call Joseph Haygood at 626-454-5222 Ext. 208 or email at joseph@laeng.net. In accordance with California Public Contract Code Section 4108 amended January 01, 1992, All subcontracts will be awarded on Los Angeles Engineering, Inc. standard form of subcontract and may include the requirement to provide a Payment and Performance Bond from a T-Listed Surety. We will pay premium up to 1.5% of Bid Amount. For additional information contact Joseph Haygood (626) 454-5222 Ext. 208 Los Angeles Engineering, Inc. 633 N. Barranca Avenue. Covina CA 91723 Contractor's License No. 591176 An Equal Opportunity Please indicate below if you will be interested in giving us your quotation and return this form to our office. Thank you. Reply to Fax (626) 454-5226 Company Name: Contact: Phone No.: Trade: _____ Yes, we will be bidding on this project. No, we will not be bidding on this project.

Requirements: Request for Subcontractors, Suppliers & Vendors Bids Letter Los Angeles Engineering, Inc. is requesting Subcontractor bids, Supplier bids & Vendor bids from certified DBE Firms for the following Work: Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1901 ROADWAY EXCAVATION C1940 DITCHES EXCAVATION C2000 HIGHWAY PLANTING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3940 PLACE ASPHALT CONCRETE DIKE & MISC C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C8602 SIGNAL & LIGHTING Owner: Caltrans Project Name: Construction on State Highway in Orange County In Santa Ana & Tustin from 0.2 mile south of Dyer Road Undercrossing to 0.1 mile south of McFadden Avenue Overcrossing, Contract No. 12-0J6404 Bids: October 21, 2014 at 2:00pm Plans, specifications and requirements for the work are available for review in our office at 633 N. Barranca Avenue, Covina CA 91723 Mon-Fri 8am-5pm, Or By Owner At: Caltrans website www.dot.ca.gov. Los Angeles Engineering, Inc. will provide information to interested business enterprises including DBE's in obtaining bonding, lines of credit, and insurance required by the Owner or Los Angeles Engineering, Inc. upon request. Los Angeles

Engineering will assist interested business enterprises including DBE's in obtaining necessary equipment, supplies, materials or related assistance. Bonds may be required for subcontracts over \$100,000.00. For technical assistance related to plans, specifications, and requirements for the work call Joseph Haygood at 626-454-5222 Ext. 208 or email at joseph@laeng.net. In accordance with California Public Contract Code Section 4108 amended January 01, 1992, All subcontracts will be awarded on Los Angeles Engineering, Inc. standard form of subcontract and may include the requirement to provide a Payment and Performance Bond from a T-Listed Surety. We will pay premium up to 1.5% of Bid Amount. For additional information contact Joseph Haygood (626) 454-5222 Ext. 208 Los Angeles Engineering, Inc. 633 N. Barranca Avenue. Covina CA 91723 Contractor's License No. 591176 An Equal Opportunity Please indicate below if you will be interested in giving us your quotation and return this form to our office. Thank you. Reply to Fax (626) 454-5226 Company Name: Contact: Phone No.: Trade: _____ Yes, we will be bidding on this project. No, we will not be bidding on this project.
Date posted: 10/06/2014

Contractor: Marina Landscape, Inc. **Contact:** Rick Reynolds
Address: 1900 S. Lewis St. Anaheim, Ca. 92805
Phone: (714) 704-0459 **Fax:** (714) 935-0999 **Email:** rreynolds@marinaco.com
Services needed: Marina Landscape is seeking qualified DBE contractors and vendors for the following items of work. Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm water sampling and Analysis Day, Storm Water Annual Report, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Roadway Excavation (Type Y-1)(Aerially Deposited Lead), Ditch Excavation, Roadside Clearing, Rock Blanket, Decomposed Granite, gravel Mulch, Irrigation Materials, Plant Materials, Compost, Roadside Paving (Miscellaneous areas), Concrete (Ditch Lining), Slope Paving (Concrete), Maintaining Existing Traffic management System during construction.
Requirements: Marina Landscape is an equal opportunity employer and encourages the participation of all DBE subcontractors/vendors. Items listed above may be broken into feasible items to allow subcontractors/vendor a viable bid item. Subcontractors must possess a current active contractor's license, general liability insurance, and workers compensation insurance. Payment and performance bond may be required for the full contract amount. Marina Landscape is signatory with the operating engineers and laborers, and pipefitters unions. Please contact us if you need assistance in obtaining bonding, insurance, necessary equipment, supplies, and/or materials. Plans and specifications may be viewed at our office at 1900 S Lewis St. Anaheim, CA 92805
Date posted: 10/07/2014

Contractor: Ybanag Realty and Development Corporation dba D'Ybanag Construction Company **Contact:** Luke Collado/Gideon Valente
Address: 4293 N Webster Avenue Perris, Ca 92571
Phone: 9516577144 **Fax:** 9516571993 **Email:** luke@dybanagconstruction.com
Services needed: DYBANAG CONSTRUCTION COMPANY(DYCC) is requesting quotes from all qualified subcontractors and material suppliers especially certified DBE (This project has 10% DBE Requirement) firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Water Pollution Control Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Erosion Control (Dry seed, Bonded Fiber Matrix, Compost), Ditch Lining and Slope Paving. Quotations will be broken down into comparable packages as reasonably necessary. DYCC will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages to encourage DBE participation. Please fax quotes within reasonable time prior to the bid opening date.
Requirements: Subcontractors must possess a current Contractor's license, and provide General Liability, Auto and Workers Compensation Insurance meeting the minimum requirements required by DYCC and will be required to sign a Subcontract Agreement and/or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. DYCC will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications can be viewed and downloaded from the Caltrans Website http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0J6404. DYCC intends to work cooperatively with all qualified firms seeking work on this project. DYCC is an Equal Opportunity Employer.
Date posted: 10/14/2014

Contractor: O'Donnell Construction, Inc. **Contact:** Neil O'Donnell
Address: 559 W. Covina Blvd. San Dimas, CA 91773
Phone: 909 394-4510 **Fax:** 909 394-4750 **Email:** neil@odonnellconst.com
Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Rock Blanket, Maintain Existing Planted Areas, Decomposed Granite, Gravel Mulch, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 12 Station Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), 48 Station Irrigation Controller (Wall Mounted), Certify Existing Backflow Preventers, 2" Gate Valve, 2" Plastic Pipe (Class 315) (Supply Line), 10" Welded Steel Pipe Conduit (.250" Thick), Move-In/Move-Out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Bonded Fiber Matrix), Compost, Roadside Paving (Miscellaneous Areas)
Requirements: O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.
Date posted: 10/15/2014

FedEx carbon-neutral envelope shipping

Express

ORIGIN ID: RBFA (909) 592-5860
O'DONNELL CONSTRUCTION INC
POSTNET CA195
142 EAST BONITA AVE
SAN DIMAS, CA 91773
UNITED STATES US

SHIP DATE: 23OCT14
ACTWT: 0.7 LB
CAD: 107065565/WSX12950

BILL SENDER


TO OFFICE ENGINEER, D.O.T.
MS 43
1727 30TH ST

SACRAMENTO CA 95816

(909) 394-4510
INV: 64982
PO: 64982

REF: 9093944510

DEPT:




RT 248
ST 3
A 1
7750
10.24

TRK# 7716 0960 7750
0201

FRI - 24 OCT AA
STANDARD OVERNIGHT

WD BLUA

95816
CA-US SMF



OFFICE ENGINEER FMP3
OFFICE ENGINEER
MSC: 43
FRI 2

10-24-94A10:14 RCVD

TO: OFFICE ENGINEER

PH:

MSC: 43

PCS: 1



EH10109391312

RETRVAL FORT #41E.DUB

FROM: FEDEX
CARR: 00771609607750
TRK#: 10/24/2014 09:15
RCVD:

Align bottom of peel-and-stick airbill or pouch here.