

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: <u>12-0L0904</u>		
BID AMOUNT: \$ <u>4,862,514.<sup>00</sup></u>		
BID OPENING DATE: <u>10-15-17</u>		
BIDDER'S NAME: <u>Myers and Sons Construction, LP</u>		
DBE GOAL FROM CONTRACT %: <u>10%</u>		
DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : <u>N/A</u>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): <u>6</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): <u>\$1,416,579.<sup>04</sup></u>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
	SEE ATTACHED			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Conf Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ 502,972.<sup>04</sup>  
10.34 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

10/19/15

(916) 283-9950  
 (Area Code) Tel. No.

Person to Contact

Joe Goehring  
 (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# DBE COMMITMENT - DETAILED BREAKDOWN

**Contract No.** 12-0L0904  
**Bid Amount** \$4,862,514.00  
**Bid Opening Date** 10/15/15  
**Bidders Name** Myers and Sons Construction, LP  
**DBE Goal** 10%  
**Total # of Subs** 6  
**Total Sub Value** \$1,416,579.04

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED	WORK CATEGORY CODES	NAME OF DBE(S)	AMOUNT
2,3,15,16,21-23,25-27	Construction Area Signs, Traffic Control, Roadside Signs, Aluminum Signs, Sign Panel, Guard Rail Delineator, Concrete Barrier Marker		KRC Safety Co., Inc. 7281 W. Sunnyview Ave., Visalia, CA 93291 #000447 / 559-732-0393	\$271,964.54
38,39,40	Electrical		VT Electric, Inc. 10825 Vernon Ave., Ontario, CA 91786 #30828 / 909-985-1755	\$32,720.00
1, 8	Lead Compliance Plan, Prepare WPCP		Appian UDBE SWPPP 5780 Olinda Road, El Sobrante, CA 94803 #38334 / 510-854-9402	\$2,650.00
3	Traffic Control for Cal-Stripe Work (2nd Tier Sub for Cal-Stripe)		Maneri Traffic Control 47423 Rainbow Canyon, Temecula, CA 92592 #38078 / 951-695-5104	\$33,840.00
17	Sawcut for ISR		Austin Enterprise P.O. Box 81926, Bakersfield, CA 93380 #13602 / 661-589-1001	\$161,797.50

**TOTAL PARTICIPATION CLAIMED** **\$502,972.04**  
**10.34%**

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator

12-Ora-57

UN:292 / D:292

Project: 12-0L0904

Bid Date:10/15/2015

KRC BID # 15-896

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
✓2	Construction Area Signs	LS	1	35,164.25	35,164.25
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	185.00	185.00
	Optional - All detour signs will be covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY.		1	8,800.00	8,800.00
3	Traffic Control System - See traffic control quote for rates				
6	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$60.00 delivery fee per PCMS : \$60.00 pick up fee per PCMS				
15	Remove Roadside Sign (Metal Post)	ea	1	127.27	127.27
16	Remove Roadside Sign Panel	ea	2	127.27	254.54
21	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	390	14.70	5,733.00
22	Furnish Single Sheet Aluminum Sign (0.080"-Unframed)	sqft	16	15.93	254.88
23	Install Sign (Strap and Saddle Bracket Method)	ea	4	107.90	431.60
25	Install Roadside Sign Panel on Existing Post	ea	20	197.40	3,948.00
✓26	Guard Railing Delineator	ea	220	52.55	11,561.00
✓27	Concrete Barrier Marker	ea	320	50.75	16,240.00
<p>Note: (0) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: Item 2 includes signs from CS-1 and THQ-1 only. Signs will be furnished, installed and removed.</p> <p>Note: All construction area signs will be installed at once. Traffic handling detour signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.</p> <p>Note: Portable changeable message signs not included in item 2.</p> <p>Note: Item 15, 16, 21, 22, 23, 25, 26 and 27 must bid together and if used must bid with item 2.</p> <p>Note: Permanent sign, delineator and marker removal and installation include (3) move ins. Additional move-ins will be charged at \$800.00 per occurrence.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 12-0L0904

Bid Date: 10-15-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 10-15-2015

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 12-0L0904  
Bid Date: 10/22/2015

12-Ora-57

UN:292 / D:292

KRC BID # 15-896

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp/connector closures - Per 8 hour shift</p> <p>2 man lane/ramp/connector closures - Per 8 hour shift</p> <p>3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift</p> <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- All traffic control trucks include up to 300 cones, (4) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man <math>97.50 \times 2 \times 3 = 585</math></p> <p>- All double time (over 12 hours) will be charged at \$112.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$100.00 delivery fee will apply : \$100.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days)</p> <p>\$60.00 delivery fee will apply : \$60.00 pick up fee will apply</p> <p>Up to (2) units can be delivered and or picked up at quoted price.</p>	<p>915.00</p> <p>935.00</p> <p>1,460.00</p> <p>2,360.00</p> <p><u>50.00</u> x 2</p> <p>585</p> <p>3,350</p>



**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

***Determination Date: 12-31-2012***



## KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krccsafety.com">garvc@krccsafety.com</a>		
Web Page	<a href="http://www.krccsafety.com">http://www.krccsafety.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001



[Back To Query Form](#)**Search Returned 1 Records**

Tue Feb 17 16:05:00 PST 2015

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	( 559 )
Phone Number	732-0393
Fax Area Code	( 559 )
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS****Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

**Licenses**

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Trucks****Gender**

M

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

[Back To Query Form](#)





10825 Vernon Avenue Ontario, CA 91786  
(909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10  
IBEW/NECA, Laborers union members  
UDBE/DBE Certified UCP #30828

Bid Date: 10/15/15

Bid Time: 02:00 PM

Project Name: 12-OL0904 ROUTE 57

Estimate #: 4035

Agency: CALTRANS

**CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR**

**DIR REGISTRATION #1000005674**


38 MAINTAIN EX TRAFFIC ELEMENTS	1 LS	500.00	500.00
39 INDUCTIVE LOOP DETECTOR	1 LS	10,290.00	10,290.00
40 MODIFY RAMP METERING SYSTEM	1 LS	21,930.00	21,930.00
TOTAL			\$32,720.00

EXCLUDED FROM OUR BID ARE THE FOLLOWING ITEMS:

- (1) PERMITS, FEES, INSPECTION EXPENSE, BONDS, & SURVEY.
- (2) TRAFFIC CONTROL.

Sincerely

Tony Tran  
Estimator



## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

### Certified DBE, WBE, MBE & SBE:

BART - No. 38334

DIR # 1000005242

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Friday, October 9, 2015

### ATTN: Estimator

RE: Contract : **Caltrans - 12-0L0904**

***PCC Conform Grinding, Grooving and Slab Replacement.***

Bid Date: **October 15, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan	\$1,900.00
8	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek  
Estimator  
(510) 854-9402



2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 DIR# 1000001100  
 Signatory to Laborers Union Local 1184

**ESTIMATOR: Steve Works**

## SUBCONTRACT QUOTATION

October 12, 2015

**BIDS ON - 10/15/2015**

**PROJECT DESCRIPTION: Replace Slabs & Groove Concrete - Rte. 57 near Anaheim, CA.**

**CONTRACT / PROJECT NO: Caltrans # 12-0L0904 12-Ora-57-11.0/22.5**

**ADDENDA ACKNOWLEDGED:**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

### Additional Terms

- A. The following materials and services are included in this quote: Thermoplastic [ yes ] Pavement Markers [ yes ]  
 Temporary Striping [ yes ] Thermo / Paint removal [ yes ] Marker Removal [ yes ] Lead compliance plan for stripe removal [ YES ]  
 Lead Compliance classes [ NO ] PCMS Boards [ NO ] Survey [ NO ] Place Temporary Pavement Markers [ NO ]
- B. [ 1 ] Total move-ins included in this quote for Permanent Striping. Additional Move-in charge @ \$5,500.00ea
- C. [ 1 ] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ \$5,500.00ea
- D. **Traffic control is included in this quote for Removals and Permanent Delineation ONLY.**  
 (# of shifts required to complete our work- approx. 14 ). ALL temporary delineation will be done in The Prime Contractors Traffic Control.  
 ALL temporary ramp and connector closure notification and detour signage shall be furnished / provided and placed by The Prime Contractor.  
 ALL required Portable CMS Boards shall be furnished / provided and placed by The Prime Contractor.
- E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
- F. **Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris.**  
 Cal Stripe will dispose of all debris generated by our removal operations.
- G. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.
- H. **Any required Safety Training shall be paid by The General Contractor on a force account basis.**

Project: Rte. 57 Anaheim

Caltrans # 12-0L0904

Bids on 10/15/15

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan ( Stripe Removal )	\$800.00 ✓	\$ 800.00
3	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$34,000.00 ✓	\$ 34,000.00
4	3790	SF	Temp. Pav. Marking (Paint) (Materials ONLY)	\$0.50	\$ 1,895.00
5	354000	LF	Temp. Traffic Stripe (Paint) (Materials ONLY)	\$0.04	\$ 14,160.00
10	114000	LF	Remove Yellow Thermo Stripe	\$0.20 ✓	\$ 22,800.00
12	148000	LF	Remove Thermo Stripe	\$0.15 ✓	\$ 22,200.00
13	3800	SF	Remove Thermo Marking	\$1.00 ✓	\$ 3,800.00
14	27500	EA	Remove Pavement Marker	\$0.40 ✓	\$ 11,000.00
28	3790	SF	Thermo Pavement Marking (EWNV)	\$2.50 ✓	\$ 9,475.00
29	266000	LF	Paint Traffic Stripe (2 - Coat) (BLACK)	\$0.10 ✓	\$ 26,600.00
30	88300	LF	4" Thermo Stripe (EWNV)	\$0.40 ✓	\$ 35,320.00
31	700	LF	4" Thermo Stripe (EWNV)(Bkn 17-7)	\$0.20 ✓	\$ 140.00
32	197000	LF	4" Thermo Stripe (EWNV)(Bkn 36-12)	\$0.20 ✓	\$ 39,400.00
33	15000	LF	8" Thermo Stripe (EWNV)	\$0.80 ✓	\$ 12,000.00
34	5380	LF	8" Thermo Stripe (EWNV)(Bkn 12-3)	\$0.65 ✓	\$ 3,497.00
35	48400	LF	8" Thermo Stripe (EWNV)(Bkn 36-12)	\$0.65 ✓	\$ 31,460.00
36	16400	EA	Pavement Marker ( Non-Reflective )	\$1.00 ✓	\$ 16,400.00
37	10300	EA	Pavement Marker ( Retroreflective )	\$2.00 ✓	\$ 20,600.00
41	1	LS	Mobilization - Cal Stripe Operations	\$30,000.00	\$ 30,000.00
Unit prices for Items 4 & 5 are for materials ONLY. See below for other charges related to these items.					
Cal Stripe includes placing temporary striping during our stripe and marker removal operation.					
Cal Stripe is using a DBE Contractor to do a portion of our traffic control:					
Maneri Traffic Control - 47423 Rainbow Canyon Temecula, CA. 92592 - (951)695-5104					
DBE Cert. # 38078					
State Contractor Lic. # 892008					
DIR # 1000011349 Amount of DBE = \$33,840.00 - Quote attached					
TOTAL BASE BID					\$ 335,547.00
Other Charges Related to Items 4 & 5					
Temporary Striping during your operations in your traffic control (a shift is defined as min. 2 to max. 8 hours)					
1	Shift	Striper Truck & Operator ( Weekdays )		\$1,300.00	Per Shift
1	Shift	Striper Truck & Operator ( Weekends - OT )		\$1,450.00	Per Shift
1	EA	Overtime Rate for over 8 hours		\$145.00	Per Hour
1	EA	Move-ins for temporary striping (weekly)		\$550.00	Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
Materials for temporary striping - See Items 4 & 5 above.					
1	LF	Materials in excess of (354,000 LF & 4060 SF)		Item Prices	Item Prices

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME  
 CAL STRIPE - ESTIMATOR: STEVE WORKS

*2nd Tier Subcontractor***MANERI TRAFFIC CONTROL**

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY

**TRAFFIC QUOTE**

PROJECT: 12-0L0904

BID DATE: 10/15/15

TO: CAL STRIPE

ATTN: STEVE WORKS

*Partial Traffic Control  
for Cal Stripe, Inc.***TRAFFIC CONTROL:**

2 MAN CREW (1-10 HRS)- \$1,850.00

EXTRA LABORER (1-10 HRS)- \$820.00

ATTENUATOR TRUCK W/OUT DRIVER- \$150.00

$$\begin{aligned} & \times 12 = 22,200.00 \\ & \times 12 = 9,840.00 \\ & \times 12 = 1,800.00 \end{aligned}$$

**NOTE:** CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....NO CHARGE

SHOW UP TIME PER LABORER.....2 HOURS

DIRECTLY AFTER SET UP PER LABORER.....4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.  
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri**Total = \$33,840.00***NOTE:**MANERI TRAFFIC CONTROL DOES **NOT** DO TRAFFIC CONTROL PLANS.

ANY ADDITIONAL LICENSE FEES WILL BE CHARGED TO THE CONTRACTOR.

IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



---

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	maria@maneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	951-5104
Fax Area Code	(951)
Fax Phone Number	951-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

**ACDBE NAICS**

---

Work Codes	G1200 CONSTRUCTION AREA SIGNS; G1201 TRAFFIC CONTROL SYSTEM; G1210 Traffic Count;
Licenses	G31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

---

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105

# AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

**Certified DBE/MBE/WBE/UDBE**

**CT #013602**

**DIR # 1000001896**

Send to: Myers and Sons Construction	From: Darold
Attention: Estimating	Date: October 14, 2015
Fax number: 916-614-9520	Phone number: 916-283-9950

☐ Urgent ☐ Reply ASAP ☐ Please comment ☐ Please review ☐ For your information

Total pages, including cover: 2  
Comments

Project: CDOT #12-0L0904  
Rt. 57, Orange County

Bid Date: October 15, 2015

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*



# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

**DIR # 1000001896**

## **BID PROPOSAL**

**Contract:** CDOT # 12-0L0904  
Rt 57, Orange County

**Bid Date:** October 15, 2015

**BID ITEM # 17 / Individual Slab Replacement (RSC) [portion]:**  
2,490 cy

39,950 lf + - Saw cut only up to 12" depth.....\$4.05 / lf.....\$161,797.50

### **Conditions for above items:**

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, approved slurry disposal site within 10 mile of jobsite and pay all fees
4. One continuous move in included, additional moves at \$750.00 per truck
5. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
6. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen

Note \*- Union Signatory,  
Insurance \$5,000,000.00 liability,  
No Bonding

California Grinding Specialties / DBA: Austin Enterprise / TJ's Traffic Safety