

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER, MS 43

1727 30th STREET

P. O. BOX 168041

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

www.dot.ca.gov/hq/esc/oe

*Flex your power!
Be energy efficient!*

September 24, 2013

Facsimile: (626) 338-8343

Vincent P. Mauch, Chief Financial Officer
Steiny and Company, Inc.
12907 E. Garvey Ave.
Baldwin Park, CA 91706

12-0L9704
12-Ora-39-2.1,3.1,6.1
B.O. 9/5/13

Dear Mr. Mauch:

The Department of Transportation (Caltrans) received a bid submitted by Steiny and Company, Inc. (Steiny) for Contract No. 12-0L9704 on September 5, 2013. By this letter, Caltrans notifies Steiny that its bid is nonresponsive since Steiny did not comply with Contract Special Provision, Section 2-1.12B(2) DISADVANTAGED BUSINESS ENTERPRISES, which states in part:

If the DBE commitment form is not submitted with the bid, the apparent low bidder, the 2nd low bidder, and the 3rd low bidder must complete and submit the form to the Office Engineer. The DBE commitment form must be received by the Office Engineer no later than 4:00 p.m., on the 4th business day after bid opening.

Steiny failed to submit the DBE commitment form and quotes.

Based on the above, Caltrans finds your bid nonresponsive. Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions please contact Renee Smith, Contract Awards Analyst, at (916) 227-6296.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a printed name.

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

TRANSMISSION VERIFICATION REPORT

TIME : 09/24/2013 17:08
NAME : CONTRACT & AWARDS
FAX : 9162276282
TEL : 9162276282
SER. # : BROK4J974370

DATE, TIME	09/24 17:07
FAX NO./NAME	916263388343
DURATION	00:00:19
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN JR., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
www.dot.ca.gov/hq/csc/oe



*Flex your power!
Be energy efficient!*

September 24, 2013

Facsimile: (626) 338-8343

Vincent P. Mauch, Chief Financial Officer
Steiny and Company, Inc.
12907 E. Garvey Ave.
Baldwin Park, CA 91706

12-0L9704
12-Ora-39-2.1,3.1,6.1
B.O. 9/5/13

Dear Mr. Mauch:

The Department of Transportation (Caltrans) received a bid submitted by Steiny and Company, Inc. (Steiny) for Contract No. 12-0L9704 on September 5, 2013. By this letter, Caltrans notifies Steiny that its bid is nonresponsive since Steiny did not comply with Contract Special Provision, Section 2-1.12B(2) DISADVANTAGED BUSINESS ENTERPRISES, which states in part:

If the DBE commitment form is not submitted with the bid, the apparent low bidder, the 2nd low bidder, and the 3rd low bidder must complete and submit the form to the Office Engineer. The DBE commitment form must be received by the Office Engineer no later than 4:00 p.m., on the 4th business day after bid opening.

Steiny failed to submit the DBE commitment form and quotes.

Based on the above, Caltrans finds your bid nonresponsive. Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award date.