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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
s DBE - COMMITMENT
DES-OE-0102.100 (REV 12/2014)

CONTRACT NO:

12-0M3404
21D AMOUNT:

sZMZH UB.B50
BID OPENING DATE:
12/2/2015

BIDDER'S NAME:

ORTIZ ENTERPRISES INCORPORATED

DBE GOAL FROM CONTRACT %:

16%

DBE PRIME CONTRACTOR CERTIFICAT[ONT: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS {DBE & NON-DBE)

NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
e SERVIGESTO BE SUBCONTRACTEDOR "' e on =0 1 | opened.includs Calrans'cerfcation no, DEE ool
: MATERIALS TO BE PROVIDED? CODE address, and phone number. Show 2nd and
lower tier subcontractors)
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Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from S
each DBE shown stafing that it will be participating in the conlract to perform the specific work . ?
shown for the specific amount agreed to. Total Claimed
Participation

The names of the 4st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

- The bidder acknowledges that it is committed to use the
Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal {49 CFR

performed by DBES, including work performed by its own forces. 26.53).

21 100% of an item Is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.

'}
3yse Work Category Codes from the California Unified Certification Program database. Signature ‘of Bidder

%W/xa& - — *’/é‘égr & Date‘?»l“hg 949 753-1414

{Area Code) Tel. No.

PATRICK A. ORTIZ, PRESIDENT
Person to Conlact (Please Type or Print) -

ADA Notice For individuals with sensory disabllifies, this decument is available in altamate formats. For information, call (816) 445-1233,
TTY 711, or write to Records and Forms Managemant, 1120 N Street, MS-88, Sacramento, CA 85814

Contract No. 12-0M3404
1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

= DBE - COMMITMENT

12-08-15410 ‘37 RCVD

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

12-0M3404

BID AMOUNT:

sZMZH US(.50

BID OPENING DATE:
12/2/2015

BIDDER'S NAME:

ORTIZ ENTERPRISES INCORPORATED

DBE GOAL FROM CONTRACT %:
16%

DBE PRIME CONTRACTOR GERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

ITEM OF WORK AND DESCRIPTION OF
SERVICES TO BE SUBCONTRACTED OR
MATERIALS TO BE PROVIDED®

BID
ITEM NO.

NAME OF DBEs
{Must be certified on the date bids are
WORK CATEGORY opened. Include Caltrans' certification no., DBE AM‘O;)JNT
copes® address, and phone number. Show 2nd and
lower tier subcontractors)

Cop rern Convsrrecand QP

)?WAV é Xesvapzion

- Tvive Rvgen'G  ClRo/ | Jute 20!
CarriornA,C 92570
o0
: (Zer No. 20897 Y9/
Shwﬁ all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from 7 S
each DBE shown stafing that i will be participating in the contract to perform the specific work .
shown for the specific amount agreed to. :ﬂlgm:

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

21 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

3se Work Category Codes from the California Unified Certification Program database.

I %
The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (43 CFR
26.53).

Sighdture of Bidder

IA-H-1S

Date

949 753-1414
(Area Code) Tel. No.

PATRICK A. ORTIZ, PRESIDENT
Person to Conlact (Please Type or Print)

ADA Notice

For individuals with sensary disabiliies, this document is
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 85814,

available in alterate formats. For information, call (316) 445-1233,

Contract No. 12-0M3404
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
: DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

12-08-15A10:

CONTRACT NO:

12-0M3404

BID AMOUNT:
sZUZH usl.50

BID OPENING DATE:

12/2/2015

BIDDER'S NAME:

ORTIZ ENTERPRISES INCORPORATED

DBE GOAL FROM CONTRACT %:

16%

COF PRIME CONTRAGTOR CERTFICATION': | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DEE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

~ # L/ 530.0/
4 L4
NAME OF DBEs
|TEM OF WORK AND DESCRIPTION OF (Must bs cerlifisd on the date bids are
NG SERVIGES TO BE SUBGONTRACTED OR WORKCATEGORY | (oo Includs Caltrans' certification no., DBE i
: CODES® address. and phone number. Show 2nd and

MATERIALS TO BE PROVIDED?

lower tier subcontractors)

5o ace s M dssuser Dy Tre € | AC Die Qurwry | #3224

- ALace Vi)

Co9u0 2780 Venroe LU

CGaer 1219

<0159

L4

Shm\; all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from
each DBE shown staling that it will be participating in the contract to perform the specific work

shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

21§ 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

3se Work Category Codes from the California Unified Certification Program database.

s %
Tnta] Claimed M—

Participation
| 77 «

The bidder acknowiedges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

049 753-1414
(Area Code) Tel. Mo.

PATRICK A. ORTIZ, PRESIDENT
Person to Conlact (Please Type or Prinl) -

ADA Naotice

For individuals with sensory disabilities, this document is available In altemate formats. For information, call (316) 445-1233,
TTY 711, or write to Recerds and Forms Management, 1120 N Street, MS-889, Sacramento, CA 95814,

Contract No. 12-0M3404
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: STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION : 12-08=15 A - X
=" DBE - COMMITMENT 2-08-15A10:37 RCVD
DES-OE-0102.10D0 (REV 12/2014)

CONTRACT NO:

12-0M3404

BID AMOUNT:
SZAZi w50

BID OPENING DATE:

12/2/2015

BIDDER'S NAME:

ORTIZ ENTERPRISES INCORPORATED

DBE GOAL FROM CONTRAGT %:

16%

DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DEE) TOTAL VALUE OF ALL SUBCONTRACTS {DBE & NON-DBE)

NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF {(Must be certified on tha data bids ara
e SERVIGES TO BE SUBGONTRACTEDOR  "ORK CATESORY | gpened. Include Caltrans’ carifcation no., DBE AOUNT

lower tier subcontractors)

| 'Mr_@mizm___mm&zqm_d

- Fowy e Lane Ceoswces Crlol | Hpits Raabow Conost 2500
TervecudCr 72292
B 44 s (edr: No. 3678
- 2 o5 s CL0(35)) 95 B0y |* 2000 -

MATERIALS TO BE PROVIDED® copes® address, and phone number. Show 2nd and O]

Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from s
each DBE shown staling that & will be participating in the contract to perform the specific work . )
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List {Pub Cont Code § 4100 et seq.). %
¥ The bidder acknowledges that it is committed to use the
Each DRE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal {43 CFR
performed by DBEs, including work performed by its own forces. 26.53).

2§ 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.

3yse Work Category Codes from the California Unified Certification Program database.

l&l\{\‘lg 949 753-1414

Date (Area Code) Tel. No.

PATRICK A. ORTIZ, PRESIDENT

Person to Contact {Please Type or Print) -

ADA Notice For individuals with sensory disabiliies, this document is available in alternate farmats. For information, call (916) 4451233,
TTY 711, or writa to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814,

Contract No. 12-0M3404
1



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

f DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

] F

™

~08-15A10:37 RCVD

CONTRACT NO:

12-0M3404

BID AMOUNT:

sZMZH uBl.B0

BID OPENING DATE:
12/2/2015

BIDDER'S NAME:

ORTIZ ENTERPRISES INCORPORATED

DEE GOAL FROM CONTRACT %:
16%

DBE PRIME CONTRACTOR CERTIFICATION™:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS {DBE & NON-DBE)

ITEM OF WORK AND DESCRIPTION OF
SERVICES TO BE SUBCONTRACTED OR

MATERIALS TO BE PROVIDED?

BID
ITEM NO.

B -

WORK CATEGORY
copes®

coez!

NAME OF DBEs
(Must be certified on the date bids are AMOUNT
opened. Include Caltrans’ certification no., DBE %)
address, and phone number. Show 2nd and ¢
lower tier subcontractors)

T owarr Geo-Intpencs ToC-

22

B AR

'm&’@_@)—@m
Cont  Anadanm, Ca. 92606

35N, Gavvs Sr
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Copp  (008)775 7545
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Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from s
each DBE shown stafing that i will be participating in the contract to performn the specific work . ;
shown for the specific amount agreed to. ?:lﬂgp:tnt::

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

21 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

3yse Work Category Codes from the California Unified Certification Program database.

£22% 206 7 725 Seny o

%

The bidder acknowledges that it is committed to use the
DEBEs shown on this form to meet the contract goal {49 CFR
26.53).

Signature’cf Bidder

(2ulig

Date

049 753-1414
(Area Code) Tel. No.

PATRICK A. ORTIZ, PRESIDENT
(Please Type or Print)

Person to Contact

ADA Notice

For individuals with sensory disabiliies, this docurnent is available in altemate formats. For information, call (816) 445-1233,
TTY 711, or write ta Records and Forms Managemant, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 12-0M3404

1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102100 (REV 12/2014)

12-05-15A10 :38 RCVD

CONTRACT NO:

12-0M3404
BID AMOUNT:

sZMZH UBL. B0
BID OPENING DATE:
12/2/2015

BIDDER'S NAME:

ORTIZ ENTERPRISES INCORPORATED

DBE GOAL FROM CONTRACT %:

16%

DBE PRIME CONTRACTOR CERTIFICATION1! TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

NAME OF DBEs
|TEM OF WORK AND DESCRIPTION OF (Must be cerlified on the date bids are
iTE:II?QO SERVICES TO BE SUBCONTRACTED OR WORES;;E,GORV opened. Include Caltrans' certification no., DBE AM%"NT
MATERIALS TO BE PROVIDED® address, and phone number. Show 2nd and
Jower tier subcontractors)

_LWM_LM_MQ‘-
5/ (Cpos 7 Ap6. bummase v o908 | Sufe 200
52 (uwsZusmase ¥ co90h  \Soom Hus QYuBE |21 004
(502)595. Lo55
.ﬁ

Shw—r all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from s
each DBE shown stafing that i will be parficipaling in the contract to perform the specific work
shown for the specific amount agreed to.

1}

Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.). %
i The bidder acknowledges that it Is committed to use the
Each DBE prime contractor must enter its certification number and show all work to be DBES shown on this form to meet the contract goal {49 CFR
performed by DBEs, including work performed by its own forces. 26.53).
>
2§ 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the itern to be performed or fumnished.
2yse Work Category Codes from the California Unified Certification Program database. Signature of Bidder
7 -
(A “1 [!b 949 753-1414

Date (Area Code) Tel. No.

PATRICK A. ORTIZ, PRESIDENT

Person to Conlact (Please Type or Print) -

For individuals with sensory disabiliies, this document is available In altemate formats. For infarmation, call (816) 445-1233,

ADA Notice 11y 741, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.

Contract No. 12-0M3404
1



STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

—omratro

12-0M3404

Name of LOC basiness

Mame of DBE representat ve

JBE cenifcation nambor

Name of bidder

ORTIZ ENTERPRISES INCORPORATED

Name ol pnime cortractorif cifrerent tom the bidder

CARY PURVES

Mame otropresontaive of bidder or prime cortrasto”

Date quole was rrovided to Ihe becder or prime confraclor

B e rinpilea

et of wak gne deseipbion of seevice: o Lo subasnl scted o et ials L2 Le g 1ovided"

&)

Byt s

'1f 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of the Total

item to be performed or furnished.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contactad by the bidder or
prime contractor shown above regarding the contract shown above. If the
bidder is awarded the contract. my business will enter inlo a contractual
agreement with the bidder or prime contractor to perform the type and
dollar amaunt of work shewn on the DBE Commitment form.

| certify under penalty of perjury that the faregeing is true and correct.

Signature of DGC's adhoized rej

Prtad name of JEE's guhonzed represantaive

Titie of DBE's authonzed represertat ve

Dl

ADA Notice:
Management, 1120 M Strast, M3-39, Gacramento, CA 35614

Fer individuals it sensory d sabilities, this dozursnt is availab e in sltsrrate ‘ormats. Ferinformation call (91€) 654-6410 or TOD 1167 554-2380 or write Reccrds and Fams

Contract No. 12-0M3404
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fidgers Name: ORTIZ ENTERPRISES INCORPORATED
12-0M3404

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION Conraet; e
DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

Bidder Normally ikt Breicin Down to Established Flexible Timeframes

ltem of Work Offered, Services Offered, or . FEFEV for Performance and Delivery Amount Percentage of
Materiale Supplied Performs tam Faciltate Participation Schedules © Total Bid
YesMNo YesMNo YesMNo

PLEASE SEE"ITEMS OF
WORK" TAB [ves [wno [[Oyes [no | [Jyes [wno

Oyes [Ono |[Oyes [no | [Jyes [no

[dyes [wo |[[Jyes [no | [Jyes [no
Cyes [no |[yes [no | [Jyes [Jno

[Cyes [wno |[[OJyes [no | [Jyes [Jno

[Oyes [wno |[Jyes [Ino Cyes [no

Cyes [no |[[Jyes [Jno | [OJyes [Ino

COyes [no |[Jyes [Ino COyes [no

[Oyes [no |[OJyes [no | [Jyes [no

Cyes [no |[Jyes [wno [Oyes [no

Oyes [no |[Jyes [no | [Jyes [No

[dyes [no |[[Jyes [no | [Jyes [Ino

[OOyes [wno |[Oyes [no | [Jyes [Ino

[Oves [no [[Jyes [wno | [Jyes [Jno

[COyes [no |[dyes [Iwno [Jyes [no

[Oyes [no |[yes [no [Oyes [no

[COyes [no |[OJyes [no | [Jyes [no

[Cdyes [no |[[Jyes [Ino [dyes [Jno

[Oyes [no |[Jyes [no | [Jyes [Ino

[Oyes [no |[Jyes [no [OJyes [no

Contract No. 12-0M3404
3



15A10:38 RCVD

; o P
12-08-15

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION sgereruen: SRV ERIRRPRISE S INCURFORAIED

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No. _12-0M3404
DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were sclicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial and follow-up sdlicitations to determine with certainty whether the DBEs were interested. Attach copies of selicitati e-mail m ges, telephone records, fax confirmations,
elc,

Name of DBE Solicited Date of Initial Sclicitation ems of Wark Offered Follow Up Methods and Dates

PLEASE SEE "SOLICITATION" TAB

3. For each item of work made avallable, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DEEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firmis nct a DBE. Provide copies of each DBE and Non-DBE
quole submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contracl.

lterns of Work Speciﬁ;%:‘}xf:: Offered|  Mame of Selected ok Name of Rejected Firm Q’(‘;)“ Pyie D{?“’“"‘
Lves [N | b eaSE SEE"DBE QUOTES" TAB
[Jves [wno
[]ves [Ino
[Clyes [no
[Jvyes [no
[COyes [Jno
[Jyes [no
Cyes [no
[Clyes [Owno

|fthe firm selected for the item is not a DBE, provids the reasons for the selection on a separate sheet and attach names, addresses. and phone numbers for the firms listed above.
Provide evidence es lo why additional agreements could not be reached for DBES to perform work.

Contract No. 12-0M3404
4



12-08-15A10:38

8 RCY
Bidder's Name: ORTIZ ENTERPRISES INCdRPO TED
STATE OF CALIFORMIA « DEPARTMENT OF TRANSPORTATION ) 12-0M3404
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.

DES-OE-0102.11A (REV 12/2014)

Page 3 of 3

D AD .

2~
4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBESs that have the capability to perferm the work of the Contract, Provide copies of supporting
documents.

Description of Outreach Dates Lacatian (if applicable) Resuks
MINORITY BIDDERS REQUESTED 717972015 PAID AD
BULLETIN-TRADE 11/19/15,11/26
MINORITY BIDDERS REQUESTED 11/9/2015 PAID AD
BULLETIN-FOCUS 11/16,11/23,11/30
ELDRIDGE REPORTER | 11/10/15 PAID AD
CONTRACTORS ESTIMATE | 11/9/2015 PAID AD
E;%EACTORS ESTIMATE | 11/9/2015 PAID AD
WWW,.DOTCAUCP.COMTT [T1/972015 CONTACTED
E"df‘g(')%'}'# ASSOCIATION ¢ |11/912015 CONTACTED

5. Describe the Bidder's efforts made to provide interested DBEs with adequate inf tion about the plans, specifications, and requirements ofthe Contract tc assist them in
responding to a solicitation. dentify the DBES assisted. the type of information provided, and the date of the contracts. Provide copies of supporting documents.

OUR SOLICITATION LETTER AND ADVERTISEMENT STATE WE WILL PROVIDE INFORMATION FOR ASSISTANCE
WITH BONDING, LINES OF CREDIT, ETC WE WILL HELP WITH BOND PREMIUM OUR LETTER ADS PROVIDE
INFORMATION OBTAINING PLANS AND RECOMMENDS SPEAKING WITH ESTIMATOR.

6. Describe the Bidder's efforts made to assist interestad DBES in cbtaining bonding, lines of credi, or insurance. Identify the DBEs assisted, the type of assista offered, and the
dates. Provide copies of supporting documents.

'PLEASE SEE"5"

7. Describe the Bidder's efforts made to assist interested DBES in obtaining necessary equipment, supplies, matenals, or related assistance or services, excluding supplies and
equipment the DBE purchases or leases from the prime centractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting
documents. List efforts made to assist interested DBEs in obtaining bonding lines of credit, insurance, necessary equipment, supplies. materials, or related assistance or services.
excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contracter or its affiliate. Identify the DBE assisted, the assistance offered, and the date.
Provide copies of supperting documents.

PLEASE SEE 5"

8. List the names of agencies and the dates on which they were d to provide assistance in ing. recruiting, and using DBE firms. If the agencies were contacted in writing,
provide coples of supporling documents.

UNIFIED PROGRAM-ONLINE WEBSITE
NATIONAL ASSOCIATION FOR MINORITY CONTRACTORS

9. Include additional data to suppart a demenstration of good faith efforts.

WE HAVE PURCHASED AND MAINTAINED AN FTP SITE FOR SUBCONTRACTORS TO EASILY VIEW AND OR

INCLUDED IN OUR SOLICITATION LETTER AND ADS

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 445-1233.
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-B8, Sacramenta, CA 95814

Contract No. 12-0M3404
5
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PAGE 85/85
12/84/2015 11:57 9497531477 ORTIZ ENT
STATE OF GALIFORNIA - DERARTMENT OF TRANEPORTATION
DBE CONFIRMATION
OEG-OE0102.13 (NEW A2015)
=T
12-0M3404
T g Oyt o) (o
ﬁmél: e ——
8] RPRI CORPORATED
N i BHor =
‘oo of
JOHN %CHAAR
e o T OF Rifmd
B L 1asitn w0t ke dghe 8¢ surlons 1) Ly tRaH I AV o1 el bahs L) L | iovhed® bl
“H [la ' harfEXLf Ave e 7 Y] yIg o0
Fiovid< "Oyrka g g
: Wi
"1 3008, € o 0 b e e e by DR, v et peon o Tatal Y ).y 149 °7

At e wrthori s reprosantative e -nua-mu;am_..
antprpras, | confinm that my busingss wam contuabad by the bidoer o
showm sbive regunding the camiaet shinan ebave. It
R 1y wwat o tre nandract, my busioess Wil snler it 3 canteciugl
rmvlhhm.rﬂu Eonimetor o purfort the type Rod
of on e DBE Commiment Rem.

EAEAY
[T

s e e —— e
ADAHsties)  Foringwituals nin 490sory o saoitiay, i G030rend + suligh v in Ml abe formpls, Porinfemition ol (9 18)864-5410 ¢+ TOD 5191 833880 of vriie Recarts oo Fammy
Masmpiiert. 1120 H Sirwel, MO-08. Sacramania, CA. I5§14,

GContract No. 12-0M3404
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STATE OF CALIFORNIA+- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

<orcratro.

12-0M3404

“Name of busiese

Witera Congtructave (o r’;ﬂ,

ame of DEE representalve

E-:crtiic:i‘u?m}erq qq

Name af Fidder

ORTIZ ENTERPRISES INCORPORATED

Jame 6l frime cortracior 1l Gillerant Fom e biidar

Mame of roprezontadve of bidder or pnme contracto™

JOHN SCHAAR

Date quots was provided fo the bicder or pime confraclor

)2-f)§

Biditenn tnanitea

e of work @nic desuiphun of services 1 Lo subuonl scled or mderisls L) L grovided®

Ay

i)

9>, Readn X GVALTN

Provid

20,5149 >

TrucksVigy
L

'If 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of the
itemn to be performed or furnished.

Total Q1,314

As an authorized representative of a cerlified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above, If the
bidder is ded the my business will enter into a contractual
agreement with the bidder or prime contractor to perform the type and
dollar amount of work shown on the DBE Commitment form.

| cortify under penalty of perjury that the foregoing is true and correct.

Gignature of DCC's adho-ized reprecentative

Prried nama of SGE'6 UMONZed representaive

Tite ol ('BE 3 ethonzed reprasertalve

sl

ADA Notice:
Managemert. 1120 M Stresl. MG-39, Sacramenlo. T4 35614,

Fer individuals with sensory d sabilitiss, this dasumant is availab e in glterate ‘ormals. Ferinformation cail (91€) 654-6410 cr TOD 1§16) 534-2380 or write Reccrds and Fams

Contract No. 12-0M3404

2
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28545 Old Town Front Street | Suite 201 | Temecula, CA 92590
(951) 635-2800 PH | (851) 695-2801 Fax
A, B, C-12, HIC Lict663817 | DBE #21899 | CA SB #1738361

Price Quote Confirmation

To:  Ortiz Enterprises Incorporated Date: 12/02/15
Attn: Cary Purves Phone: (949) 753-1414
6 Cushinag Way, Ste 200 Fax: (949) 753-1477
v INIneCA 9261 8 R TR, e I AR DO Emall

R A S s

Project Name: Caltrans 12-0M3404 :
Project Location: Rte 133 @ Laguna Canyon UC, Laguna Beach
Price Good Through: 01/31/16 :

Estlmated Quantlty See Below_ Se Bel L

oI

YES NO YES NO
O [65) Loading (5] ® Tarping
O ®© Knock Down ©  © Permits
() ® Compaction O ® Cert. Payroll / Owner Operator
(8] ® Dust Control 0 © Retention Held
6. e Water O © Other:
O ® Street Cleaning / Sweeping O 0]
fi (%] ®

SPECIAL INSTRUCTIONS:

Hourly Trucking (Bottom Dumps or S}per 10's) $ 95.00 per hour
e i

A5

453 Yottt <85
érf‘{o T

77 10 wheel « 99 =

-—

!
¥

A daily load count will be agreed upon at the end of each shift. Normal trucking hours are from 7:00 am to 5:00 pm. The price quoted
herein is for the payment of transportation services only. In no event shall CCC or its employees be liable to you for any damages arising out
of the use or inability to use the material referenced in this confirmation. The customer agrees to accept ownership and title to all
materials transported at the source. CCC carries $1,000,000 per occurrence and 42,000,000 aggregate general liability insurance policy.
Excess insurance requirements will be agreed to in writing before the work commences. Prices are subject to a 4% surcharge if fuel exceeds
$4.50 per gallon, 8% surcharge if fuel exceeds $5.00 per gallon based on the 60 day average U.S. Energy Info. Admin-Gasoline / fuel update.
The price quoted herein is for the payment of transportation and disposal services only.

Invmce Paymentsaredue 14 daVS’ﬂﬂe' invoice - Interest wul! accrue on unpaid balancesat the rate ofls% per month P
osts_of collection

and customer agrees to pay all reasona

Agred By: Agreed By:
Contera Construction Corporation Company

Q,w cv. () 12/02/15

Ron Varela Date Signature Date
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STATE OF CALIFORNIA+ DEPARTMENT OF TRAN'IPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 2/2015)

SOWIQ [0

12-0M3404

ALD
A ke { o

_ gﬁvﬂ 720y 1
m:mm "00p214

) ISES.;_INCORP eD

Qs

YR of af budder or | SOy

JOHN SCHAAR
D0 0TS vl FrrAnG 1 16 SO of ORI CHTALET

O Rewut cmnrien Bl ks e/l OF Sorvionn B2 w Stanstl o el o ks e {5 Lap romdind® Arcary
— 4]

JU ./ i Lty Pl 2,224 %0

- Plas ¢ mgz 39490

HF 400% of A e fo .
P100% o 1 M .80 13 b parfomuad of e By 1 DUE: demcr o avmct prsin of e Tots| 23,2244+ 00
An mn sudhoried repranen miive of 8 terifed

Bicider 1 mwerdad e conbact, wry wif wpber iods w contrastudl
parpoment wih Use biddet o prime conbstutor b perform e type ard
Gl emount 8f Wtk shivm on e DBE Camnmitrme form,

—m——
ADA Natieo;  Fof Ineithudle Wi B0mory o Sabelldes, s dhur it fs valleb o I ctwerute ‘aows, Foritumation G (FTE 1864504 10 6 TOD 1 218) F54.0300 or et Dvcary 20 F 50
Manpgetment. 1120 Shrost ME-85. Serramanio. - A 37N,

Contract No. 12-0M3404
2



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

~omrastro.

12-0M3404

)2

Name of Fidder

ORTIZ ENTERPRISES INCORPORATED

Name ol crime cortractor 1l cilfarant 1om the bl 3dar

Mame of roprezontaive of bidder or pnme Comracto”

JOHN SCHAAR

Date quols was provided o The Bicdsr or prims cantractor

Budditern roanden

Rennof work sne descipbor of tervices b Lo subuinl scted of midorisls L Lo ¢ rovided® A

5G 5/ TR D Hgpla I VIEC e £ 2,224
- Plal« dmf»/ 3440 J

11£ 100% of an flem is not to be parformed or furnished by the DBE. describe the exact portion of the Total 3,224" 00
itemn to be performed or fumished,

As an authorized representative of a certified disadvantaged business

, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above, [f the
bidder is awarded the contract, my business will enter into a contractual
agreement with the bidder or prime contractor to perform the type and
dollar amount of work shown on the DBE Commitment form.

| certify under penalty of perjury that the foregoing is true and correct.

Gignature of DOC's adhotized repres entative

Prrted nams of DEE's auihonzed represenains

Tile of DBE's authonzed reprasertatve

Drulw

ADA Notice:

Fer individuals with sensory d sabilicias, this dozumant is availab e in eltarrate ‘ormats. Fcrinformation call (91€) 654-6410 cr TDC'1£16) 534-2280 or write Reccrds and Fams
Managemert, 1120 M 3tres!. MG-39, Gacramsnto, T4 35814

Contract No. 12-0M3404
2
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12/02/2015 09:50 9166459618 AC DIKE

A. C. DIKE CO. ,

Specialty Paving Inc. y
' SPECIALTY PAVING CONTRACTOR ‘
REVISED QUOTE: JAe

QUOTATION: CDOT RT 73 ORANGE CO. 12-0M3404

i

BIDS: 12/2/15

7

PLACE ONLY * 520 LF ASPHALT DIKE TYPE “E” f’ss 20 LF
PLACE 84 SQYDS ASPHALT MISC AREAS @ $75/00 squ

PRICE INCLUDES TACK AND ONE MOBILIZATION
ASPHALT AND TRUCKING BY PRIME CONTRACT OR
TRAFFIC CONTROL BY PRIME CONTRACT OR

.!?
.

/

* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFI/I./L, OR FOGSEAL

&
"?‘

CONTRACT OR, DBE/WBE/UDBE # CT 000219 |

i

QUALIFIED MINORI .
GAL. LIC. # /407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648
(91/6) 652-0159  FAX (916) 645-9618

/ WWW.ACDIKE.COM
DIR# 1000005929
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lZrvg/72810  12:43 9497531477 ORTIZ ENT PAGE 82/85
STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DESOE0213 (NEW /2015)
TR TR T TS TR
JOHN SCHAAR
TR ® oy
O Bk )l o o e M s Tihor O saavieors 1t Ly auflesirie bt of i Loy | 5 Loe | povichac? *';;"
U Zsaolw vl o - TV AL Fpepriensh
e o) Shrntpursl Excavietion e, oy >
51 Ciits 2 ey Subba
g2 S
'¥100°% of =2 Bom 1 nat to be parfommad of Awished | the DEE, dencaibe e Seect Barion &7 e Totai 7 (g~
Reers to be perdonned o umizhed. el L *
:;msmﬁmwﬁﬁﬂmm
e conttacint showh ebove regarding coatratt BAOWE ABOVe, [Fihe
e e e e T
dodlar wriount of work shéen on the DRE Camimses form,
=-——"__—==m ——
ADANotice:  Fer Inciviols s 100150r7 L0, 6y o Irvant 15 SN 1 Aturale ot For ITRE00Y ol [BYEFESS-S410 GrTDD 15101 654-3350 oryTes RCcry and Faems
Monogument. 1120 4 Jirgwl, ME-00. Sexrama. Ip, GA 36D,
Contract No. 12-0M3404

2




STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

<omratro.

12-0M3404

ame oT DL Gsiass
ﬁ.l “ﬂnndg‘! e/
Name o representatve e

ﬁﬂ:rﬂlc;ﬁnnnmﬁor

Name of Fidder

ORTIZ ENTERPRISES INCORPORATED

Name ol pime cortracior if cifferant Fom the biJder

“lame of ropresontaave of biadcr of pnme comracto

JOHN SCHAAR

Date quols was rrovided 1o the bicdsr or pime coniractor

Brdl e tranbes

et uf work st desuiphun of servicss 1 Lo subunlacted o mdetisls L b provided!

A g

H) Lo aclwasdt EXcovatqon - T7RE Pk

Ys Shrntturd Excavation

645(10"{ 2]

5l Clng s 2 Buey. Subba sy

3 cliry 2 A%,_pu

'If 100% of an iter is not to be performed or furnished by the DBE. describe the exact portion of the
item to be performed or furnished.

Total ((q‘_ g,,l(""

As an authorized representative of a certified disadvantaged business

prise, | confirm that my busi was d by the bidder or
prime contractor shown above regarding the contract shown above. If the
bidder is awarded the contract, my business will enter inio a contractual
agreement with the bidder or prime contractor to perform the type and
dollar amount of werk shown on the DBE Commitment form.

| certify under penalty of perjury that the foregoing is true and correct.

Gignature of DDC's authoized represertative

Prried name of SEE's QUINONZed represenanne

Tiie ol CBE s athonzed reprasertaive

Dty

ADA Notice:
Management, 1120 M Slrest, MG-39, Sacramento, CA 35014

Ferindividuals with sensory d sabilitiss, this dazumsnt is availab e in elterrste ‘ormsls. Ferinfurmation call (91€) 654-6410 cr TDC*1616) 534-2280 or wrile Reccrds and Fams

Contract No. 12-0M3404

2
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q')\
" R /lalonde, Inc.
. 4. LALONne, ine.
f s EQUIPMENT RENTAL
DBE / WBE / SBE }

,{,\ ¢ DIR 10000002001 330 exc. (VT hr € 245 = 4‘8’,755
g" \b Ortiz Enterprises ’ 1o Ylede 77hr € |85 = !4,1"/5
\J /M Attn: John Schaar 5@;; 4ok @ 169 < le ,60° P
qb Re: Laguna Canyon Road Undercrossing : : (/4 ) QO"{

Contract No. 12-0M3404

R.J. Lalonde, Inc proposes to furnish equipment for the above referenced project.

EXCAVATORS OPERATED  BARE
HOURLY DAY WEEK MONTH

CAT 303 /JD35D MINI EX : $165 $300 $1,200 $3,600
CAT 308 / JD85 MINI EX . 180 400 1,600 4,800
CAT 314/ DEERE 135 200 475 1,900 5,700
CAT 320C 220 600 2,400 7,200
CAT 321 - ZERO TAIL SWING ' 225 650 2,600 7,800
CAT 320 CL Long Reach 215 750 3,000 9,000
CAT M322D / DOOSAN 210 RUBBER TIRE EX 230 725 2,900 8,700
CAT 328/KOM 308 - ZERO TAIL SWING 235 800 3,200 9,600
CAT 336/ CAT 330 /HIT 300 245 850 3,400 10,200 7
CAT 349 /HIT 470 265 1,050 4,200 12,600 *
DEERE 800 / HIT 850 360 n/a 7,500 22,500

EXCAVATOR ATTACHMENTS HOURLY DAY WEEK MONTH
HYD. THUMB ‘ 35 195 780 2,340
COMPACTION WHEEL 55 150 600 1,800
MINI-EX BREAKER 55 300 1,200 3,600
4,500LB. BREAKER 105 475 1,900 5,700
6,500LB. / 7,500LB. BREAKER 135 750 3,000 9,000
10,000LB. BREAKER 165 950 3,800 11,400

WHEEL LOADERS HOURLY DAY WEEK MONTH
SKIP 165 275 1,100 3,300
CAT 950H / DEERE 644 K 190 600 2,400 7,200
CAT 950H / DEERE 644K FORKS 200 675 2,700 8,100
CAT 950H / DEERE 644K / 4IN1 / SIDE DUMP 205 700 2,800 8,400

CAT 966H /966G 205 775 3,100 9,300
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A
CALIFORNIA UNTFIED i N
___ CERTIFICATION PROGRAM (CUCP) £%Fs,
January 31,2011
Ms. Janelle Reusch

R.]. Lalonde, Inc.
2508 N. Palm Drive, Ste. 200
Signal Hill, CA 90755

RE: DISADVANTAGED/WOMEN BUSINESS ENTERPRISE (DBE/WBE) CERTIFICATION

APPROVAIL. File No. - 11895
Dear Ms. Reusch:

We are plcased to advise you that afier carcful review of vour application and supporting
City of Los Angeles has dctermined that your firm meets the eligibility standards 1o
Disadvantaged/Women Business Enterprise (DBE/WBE) as required under the U
Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be Listed in the California Unified Certification Program (CUCP) database of
the City of Los Angeles DBE/MBE/WBE directory under the following specific arcas of exp
identificd on the business scrvice form for contracting opportunitics:

NAICS Code(s) Description
238910 Site Preparation Contractors

Your DBE certification is good for five years from the date of this lettcr and applies only f]

#2817 P.002/004

documentation, the
be certified as a
S. Department of

certified DBEs and
eriise that you have

br the above codes.

You may review your firm’s information in the CUCP DBE databasc which can be accessed at the California

Unified Cenification Program’s website -at www gal fomuen.oein and the City
DBE/MBE/WBE database at http:‘bea Jacity.org . Any additions and revisions must be su
of Los Angeles for review and approval.

of Los Angeles
bmitted to the City

After the five-year certification period, your entire file will be reviewed in order to ascerlpin continued DBE

certification status. You will be: notified of the pending DBE status review and any

necessary prior to the expiration date. |

do?umentaziorz update
|

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE

status, you must subrnit annually 2 DBE Declaration with supporting documentation, in the
be sent 10 you. Based on your annual submission that no change in owncrship and control

format, which will
has occurred, or if

changes have occurred, they do not affect your firm’s DBE standing, the DBE certification of your firm will

continue until the five-year certification has expired.

B et T T S ——

City of Los Argeles @ Department of Public Works & Rurcau of Costragt Aéministation o.O-Ar:n'ec of Conmrae: ('leml'p!:'.ancc ® (onmalized

% Cemtifieatior AdminisTarion

1149 South Broedway, Suite 300 @ i.os Angeles. CA 90013 & Phone (213 847-2682 @ Fax (213) Re7-2777
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R.J. Lalonde, Inc.
January 31, 2011
Page 2

Also, should any changes occur that could affect your certification status prior to receipt of the DBE
Declaration, such as changes in your firm’s name, business/mailing address, ownership, management, or
control, or failure to meet the applicable business size standards or personal net worth standard, please notify us
immediatcly. DBE certification is subject to review at any time. Failure to submit fonnﬂ and/or change of
information will be dcemed as failure to cooperate under Section 26.109 of the Regulations.

Your DBE certification status will be honored by all of the U.S. DOT recipients in California.

Congratuiations, and thank you for your interest in the California Unified Certification Program (CUCP). We
wish you every business success and Jook forward to hearing from you if we may be of any assistance to you in
this regard.

Should you have any questions, please contuct Rolando Tuason at (213) 847-2642 or e-mail at
rolando.tuason(@lacity,org .

Sincerely.

HELMUT PEINDL, Certification Manager
Office of Centract Compliance
Bureau of Contract Administration

City 0f Los Angeles # Depariment of Public Works e Bureau of Contrac: Admmnisiration e Qffice of Contract Corplignce » Centraized Ce‘:iﬁc.-.:ion Administration
; * 142 Soutd Brozdway. Sutie 300 # Los Angeles. CA $0015 » Phone (213 247-2684 » Fax {Z.awera2mr
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LALONDE EQUIPMENT RENTALS

12:15 582 595 8833

12/04/2015

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

R.J. LALONBE, INC.

2508 N. PALM DR STE. 200
SIGNAL HILL, CA 96755

Owner: BUSINESS OWNER
Business Siructure: CORPORATION

‘This certificate acknowledges that said firm is approved by the Callfornia Unified Certification Program (CUCP) as a Disadvaniaged Business Enterprise (DBE) as defined by

the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:
NAICS Code(s) * Indleates primary NATCS code

* 238910 Site Preparation Contractors

Work Category Code(s)

€9907 CONSTRUCTION EQUIPMENT RENTAL 9908 HEAVY EQUIPMENT RENTAL.
Licenses
CERTIFYING AGENCY: UCP Firm Number : J882
CITY OF LOS ANGELES :
1149 SOUTH BROADWAY STREET s A ’/’/
LOS ANGELES, CA 90015 0000 ﬁf’t’-""’ ALe L A Februory 1, 2011
(213) $47-1922 CUCP OFFICER

e e S Y T | e Y Y s S s i oS S VPR
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STATEOP GALIFDRMIA» DEPARTMENT OF TRANSFORTATION

DB® CONFIRMATION
DEBOELI0Z4Y (NBW 3/2013)

Tanmare.
12-0M3404
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ADANACY:  (FOr Inaupl4 ity Beqaory dastebis, TN 63501 44 le ovalih on aftare ikt afitials. P o tnfomisiian ol {B1R) 9648410 crTDD /578) #51-3350 or veie Riasards and Fowmy
Manapamert. 1120 M et UA-06, Sacramentt. | A 0504,
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Coniract No. 12-0M3404
2
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

—orcractro.

12-0M3404

P 60T TS

Name o1 DEE representalve

mc:ﬁanirzir

Name af Fidder

ORTIZ ENTERPRISES INCORPORATED

Name of prime cortractor il cilfarent Fom e bl Jder

Slame of ropresontagve of bidacr or pAme Comracto-

JOHN SCHAAR

Date quots was rrovided 1o the tacder or pime Conlractor

£)
/Y Jerme £ 2
23 empgtence (TPEEsn)
70 19" APL
4| 24" pPC
f2 30 Pl
¥4 [ 7 piarkic Pipe
1IF100% of an em i not to be performed or furnished by the DBE. deacribe the exact portion of the Total ol 3. -rQ ‘f 44

item to be performed or fumnished.
As an authorized representative of a cerlified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If the
bidder is Jed the contract, my business will enter inlo a contractual
agreement with the bidder or prime contractor to perform the type and
dollar amount of work shown on the DBE Commitment form.

| certify under penalty of perjury that the foregoing is true and correct.

Gignature o L' s aAihoized representalive

Prrted nams of JEE's authonzed representave

Tiie of OBE 5 akhonzed reprosertalve

Cals

ADA Notice: Fer individuals with sansory d sabilltiss, this dazurant is svailab e in elterrate ‘ormats. Ferinformation call (91€) 654-6410 cr TOC'1§18) $34-2280 or write Reccrds and Foms
Managemert. 1120 N Strest. MG-09, Gacramento. 4 35614,

Contract No. 12-0M3404
2



From: Forrest Pharaoh Triumph GeoSynthetics To: 1 (949) 6086130 Page: 111 Date: 12/1/2015 1:53:26 PM

QUOTATION
ey TRIUMPH GEOg-SYNTHETICS, INC. v
P - 1235 N. GROVE ST. ANAHEIM, CA 92806
TRIUMPH 81918
GEO-SYNTHETICS, ING PHONE (888) 775-7545 FAX (714) 237-1549 PLEASE REFERENCE
Certified DBE/WBE/SBE/UDBE ~ Sales@TriumphGeo.com b oz L
X y ** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR **
To: Estimating Bid/Project Date: Wednesday, 12/02/2015
Ortiz Er_1terpr|ses, Inc. | Project Name: Laguna Canyon Road Undercrossing
6 Cushing, Suite 200 Project Location: , CA :
Irvine, CA 92618-4221 Project Zip:
949-753-1414 Bid/Project #: 12-0M3404
Fax: 949-608-6130 : com
FoR QUESTIONS ABOUT THIS QUOTE, PLEASE cALL TRIUMPH AT (B8B) 775-7545 or emai Saes@TriumpHGES.cOM
Bid 4
EstQty~ Unlts [tem # Part # Description Price Units
Wﬂd Pipe HWY WT $8.910 LF $3,207.60
@ CF Z4"HDPE Salid 24" x20"HDPE Solid Pipe HWY WT $15.460 LF $13,914.00
e =
w LF 36"HDPE Solid  36"x20" HDPE Pipe Solid HWY WT $28.840 LF $576.80
T00 LF 3"HDPE Pipe 3"HDPE Pipe Single Wall Solid HWY (M252) $0.710 LF $71.00 }
100' - '
FREIGHT ALLOWED ON HDPE PIPE IF FULL
QUANTITY ORDERED _
47,256 SF 47 Coir Blanket 700 Coir Blanket 700gm/m2 13.1' X 164" $0.244 SF $11,530.46 :
$524.210
9,000 SF 99-TBONC=T5 Mirafi TBONC, Nonwoven Geotextile, 15' X 300", $0.103 SF $926.29
¢ 500 SY/roll $463.145 roll
V- i
qu 5875 7 LF 18,49 Fiber RoITBio alTrans Fiber Roll, Biodegradable Net, 8"x25" $0.955 LF $5,612.39 i
P iy BURLAP COVER $23.883 Roll :
p {’}3’6/‘ Box Wood Stakes 24" 1°x2"x24" Wood Stakes 50/bundle $14.160 Box  $42480
N Ly &
PR : Ie
20007 LF— 22 ESATFence Orange ESA Fence, Caltrans Compliant $0.330 LF , §660.80
R 4'%100' $33.040 roll
> .
f 2@ EA TPOST t125 FENCE 72" STEEL FENCE POST MEETS CALTRANS $4.000 EA $1,100.00
g POST 72" REQ 1.25Ib/ft Ea
% Estimated Freight to Jobsite $1,250.000 $1,250.00
' Note: Fuel surcharges may apply.

%39, F1yrt

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote  Sales Tax
Firm 30 Days from Bid. Subject o escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for NOT INCLUDED
standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all in prices
quantities required for completion of project is sole responsibility of contractor. P :
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT retumnable.

All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

-
Page 1 Triumph Job#: 22590 "

Printed: 12-01-2015
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STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

~omractro.

12-0M3404

mwj%v;! ) Tratfi /

Name o representat ve

JBE centifcalion number

Yo7y

Name of Fidder

ORTIZ ENTERPRISES INCORPORATED

Name of prime cortractor il cilferent Fom the bidar

Mame of ropresontaave of FI9der of prme comTado

JOHN SCHAAR

Date quots was provided 1o the Bicdsr or prime Ganiractor

Bid itetn roanten Wi of wotk snc desciphor of serviows by Le subaont scted of tilet isls |3 L | rovided' AT cun:
i)
2 Traffic (oatrel J'%Jl-rm af, 500~
Previedy lavax Eloanres
2 ﬂntfb’utﬁ&ﬁ&uéflézhf
Ptr Layron 200/ v F Wty R, Pev—

'If 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of the
item to be performed or furnished.

Total

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If the
bidder is awarded the contract, my business will enter inlo a contractual
agreement with the bidder or prime contractor to perform the type and
dollar amount of work shown on the DBE Commitment form.

| certify under penalty of perjury that the foregoing is true and correct.

Signature of COC's 5 Ahoized reprecertalive

Prried name of SEE's 0WNON240 represeniave

Tiie ol OBE 5 athorzed reprasertalve

Daly

ADA Notice:
Management, 1120 M Zlrest. MG-39, Sacramento. CA 35014,

Ferindividuals it sensory d sabilitiss, this dasursnt is availab & in gllsrrate ‘ormats. Ferinformation cail (91€) 654-6410 cr TOD 1£16) 554-3280 or write Recerds and Fams

Contract No. 12-0M3404
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CONTRACTOR 92008 f ot

SMALL BUSINESS CERTIFIED (OSDS REF # 53767) i5&Fd&n?;

DBE CERTIFIED (FIRM#38078) HNa S
'DIR # 1000011349 C R b

UNION SIGNATORY £ vse wjtreres

Dee 72 cn be
4P w creaged hvt-f WS
SIGN AND TRAFFIC QUOTE Toc vse . Qrantly
i 4 e _have 2o D<€ D 27 <
PROJECT: 12-0M3404 TO: PLANHOLDER

BID DATE: 12/02/15 ' AT . ESTIMATOR
TO ESTIMATOR:
CONSTRUCTION AREA SIGNS: (ITEM #2) y J

ITEM #2 $2,800.00 WITH USE OF MTC FORITEM # /'

o

(ITEM #2 PRICE INCLUDES ONE TYPE II FUNDING'SIGN-& TRAFFIC HANDLING SIGNS IF
AWARDED CONSTRUCTION AREA SIGNS) ' '

i r
CONSTRUCTION AREA SIGNS: (ITEM#2)
ITEM #2 $3,768.00 WITHOUT USE OF MTC FORJITEM #3

(ITEM #2 PRICE INCLUDES ONE TYPE II_FUNDJNG SIGN & TRAFFIC HANLDING SIGNS IF

AWARDED CONSTRUCTION AREA SIGNS);

.sDDITIONAL ITEMS: & V4
ITEM #4- $80.00 ITEM #8- $800.00 E%,zPER MONTH ($100.00 DELIVERY FEE & $100.00 PICK-UP
FEE APPLIES) ITEM #10- $225.0;}1A

TRAFFIC CONTROL: (ITEM #) 4/
LUMP SUM, 2 LABORERS; 1 TRUGK AND EQUIPMENT (1-8 HOURS)-$1,475.00

4 %

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,
o du{f@/f Manerif
/

NOTE: CONSTRUCTION "AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT
NANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF
AFEI£ CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS BID.
ABFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL

& - INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES ABOND, A
SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDEDTO
THE TOTAL CONTRACT AMOUNT.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON OFFICE: 95169556104
TEMECULA, CA 92592 FAX:951-695-5105



Dec 04 2015 1229 HP Fax 559-251-1119

12/84/2015 11:52 9497531477

STATE OF CALIFORNIA+ DEPARTMENT OF TRAM 8FORTATION

DBE CONFIRMATION
DESGED102.92 GEWV2015)

page 1

ORTIZ ENT

PAGE B2/95

Termadre.
12-0M3404

il 0727

A
ame atiinase

R S RPORNTED

oo v o > Vowrn 17 ® BIMer

T v RIS SN T
JOHN SCHAAR

ok §rovioRd 1 I Doder o BiMe €T seter

Bt Qum 1 i od amhmiri Urtiipins oy nrrirs 1w 3G 01100 01 Mosdeine 3 g g rpeiindf?

17 f-r@ﬁ EZ#‘: M@

' 900% of wn lwem hl‘lt"x‘ﬂmdchlﬁdw M OBE Sepzibe him ensrt porten af mo

feem 10 be pariemmed @ Lmi

Total

(5,004

heiprine,
Rrime oni
bidder n
Rareemeni wih the Wdder o prime colmaw 1 puifor the ps and
wolar emount o F'wae Shows on the DBE Commirmant ferm

| cortily wnder panaity of periury et he.

rege

Aad Basa

An 57 SUthor(end |aer b stive oln corlad lnduuhgl Tunaovs
| eanbrm Bl myy bysingss wes senmrind by
rector svewn above riing the et shows sbove. /e

Bdder or

)

Wil advier inlo & rantactnl

e e ——

————

APA Natlia: Ferindividuss Wb stnjory d aanirties, IN 8 dasum. ol hy svali o (n siemane ormpln, Fernfermition £ (910 8380440 ¢ YOO, $90) 1442300 v wtie Roccriy nd Farms

Mimagatart, 11700 Joev| M3-00. Saremano, A PRI

Contract No. 12-0M3404
2




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Zorcractro.

12-0M3404

ame o1 DL Basiess

SR F Qi PrrEnT NPVIGS
Name o mepresentalve

U4

Name ot ridder

ORTIZ ENTERPRISES INCORPORATED

Nlame ol pnme cortracior i cifferent Fom the bidder

“ame of roprezontadve of bidder or pnme contracto”

JOHN SCHAAR

Date quots was rrovided to the bicder or prime confractor

Bid iteun reannlen et of waik Bhic derviphor of servioes §2 Le subunl-acted or mederials L Lo grovided' A
i£)
17 Ttmy. M&M
14 Taae_w_wm
AU
21 "[-zm&ém_hﬁzgﬂ
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49 Flbéz-zm.f
11£100% of an flem is not to be performed or furnished by the DBE. describa the exact portion of the Total IS, 689" sl
item to be performed or furnished.

As an wthnnnd rq:'nnnwv- of a cerlified disadvantaged business

| that my was
prime contluhr shown above regarding the contract shown above. If the
bidder is awarded the contract, my business will enter inlo a contractual
agresment with the bidder or prime contractor to perform the type and
dollar amount of work shown on the DBE Commitment form.

tacted by the bidder or

1 certify under penalty of perjury that the foregoing is true and correct.

Signature of COC's aAhotized representative

Prrted names of JEE's authonzed representave

Tile ol OBE's athorized represertalve

Duls

ADA Notice: Ferindividuals ita sensory d sabiitias, this dosument is availab e in ellsir ate ‘ormats. Ferinformation csil (91€) 654-6410 cr TDC1€16) 554-3380 or weite Recerds and Fams
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Sam'’s qu.iipment & Supplies

Des 02 2015 1229 HP Fax 559-251-1119

P.O. Box 7797

Fresno, California 93747-7797
_Phone (559) 252-0354

Fax (559) 251-1119 :
S.B.!D.V.B.E.ID.B.E.IU.D.B.EJM.B.E.IS.D.V.O.S‘B.C.

page 1

26129
227/

Date Quote #

11/30/2015 2004301

Project

CALTRANS: 12-0M3404
LOCATION: LAGUNA

BID DATE: 12/2/2015
ATTN: ESTIMATING DEPT

Line item #

Description

Unit Cost Total

17

18

19

20

21

1,375

750

680

TEMPORARY DRAINAGE INLET
PROTECTION

TYPE3A INCLUDES:75 EA
GRAVEL BAGS (UNFILLED)

TEMPORARY FIBER ROLL
ROLL SIZE:8' X25'
TYPE 1 INSTALLATION

WOOD STAKES 1"X1"X24"

TEMPORARY GRAVEL BAG BERM
INCLUDES 680 EA GRAVEL BAGS
UNFILLED

FABRIC FOR TEMPORARY
CONSTRUCTION
ENTRANCE

ROLL SIZE: 15’ X 300"

TEMPORARY CONCRETE WASHOUT
(PORTABLE) (KIT) INCLUDES:

1 EA PVC FRAME

1 EA PLYWOOD WASHOUT SIGN

1 EA ENVIRO SYSTEM READY MIX
WASHOUT BAG 42X42X43

EA

LF

EA

LF

EA

55.00 275.00T

1.21

0.495 _371.25F

3.575 2,431.00T

[
)

660.00 1,320.00T

302.50 302.50T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Quoted by

Page 1

Sales Tax (8.0%)

Total




Dec 02 2015 1229 HP Fax 559-251-1119 page 2

Sam's Equipment & Supplies .
P.0. Box 7797 Date Quote #
Fresno, California 93747-7797 11/3012015 2004301
Phone (559) 2_52-0354 :
Fax (559)251-1119
S.B/DVB. E/DBE/MDBEMBEMSDVOSBC
Project
CALTRANS: 12-0M3404
# LOCATION: LAGUNA
BID DATE: 12/2/2015
ATTN: ESTIMATING DEPT
Line item # Qty Description Unit Cost Total
1 |EXTRA READY MIX WASHOUT BAGS {EA 104.50 104.50T
2" X 42" X 43"
(PRICED PER EACH)
22 1,920 | TEMPORARY FENCE (TYPE ESA) LF 2.09 4,012.80F
INCLUDES: 20 RLS 4' X 100" ESA
FENCE
250 EA T-POST
250 EA SAFETY CAP
1,500 EA ZIP TIES
47 47,256 | ROLLED EROSION CONTROL SF 0.308 14,554.85T
PRODUCT
(NETTING) TYPE B
ROLL SIZE: 13,1' X 82' !
10,000 | 6' 11GA U-PINS EA 0.0495| © 495.00T
49 4,500 | FIBER ROLLS 8" X 25 LF 1.21 5,445.00T
2,350 | WOOD STAKES (TYPE 1 INST) EA 0.495 1,163.25T
EQUIPMENT AVAILABLE TO HELP 0.00 0.00T
YOU MEET YOUR GOAL
A 1| WYLIE EXP-5008 WATER WAGON EA 0.00T
(500 GALLON) $5,384.50
THANK YOU FOR ALLOWING US TQ BID ON THESE ITEMS FOR YOU.
Subtotal

Quoted by

Page 2

Sales Tax (8.0%)

Total




STATE OF CALIFORNIA = DEPARTMENT OF TRANSPORTATION i i ORTIZ ENTERPRISES INCORPORATED
DBE GOOD FAITH EFFORTS DOCUMENTATION Cantract No: _12-0M3404
DES-OE-0102.11A (REV 12/2014) Page 10of3

1. List items of work the Bidder made available to DBE firms. identify items of work the Bidder might otherwise perform with its own forces, iterns that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonsirate that
sufficient work to meet the goal was made available to DBE firms.

Established Flexible Timeframes|

tem of Work Offered, Services Offered, or B.‘,‘:;;:‘::"? ,L:’;‘H:;:"““ Downto | "for Performance and Dalivery Amount Percentage of
Materials Supplied oo Schedules ® Total Bid
YesMo Yes/MNo Yes/No

SVLgQS,ETiEBE"ITEMS OF Oves [Ono |Oves [Ono | [Jves Cwno

CJves [Ono [[Oves [Owno | [Jves Cno

Oves [no |Oyes [Ono Oyes [wno

Oves [Ono [Oves [Owno | [lyes COwo

[ves [Owno |[Jves [Ono | [Jves CIno

Cves [Owno |[[OJves [no | [Jyes Cno

Oyes [Ono |[dyes [Ono [Jves [Ino

Cves [Ono |ves [Owno | [Cves COno

[ves [Owno |Oves [Owo | [Oves [dno

[Jves [Owno |[[Jves [Owno | [Jves [no

CJves [no |[[Jves [Ono | [Jyes [Ono

Cves [Ono |[[Jves [Owno | [Jves Cwno

CJves [wno |[[OJves [Owo | [Jves [CIno

Cves [wno |[[OJves [Ono | [Jves Ono

Oves [Owno |[dyes [Owno | OOves  [Ono

Oves [Ono |OJves [Owno | COyes [wno

[Qves [Ono |[[Jves [Ono | [Jves Ono

CJves [Ono |[Jves [Owno | [Jyes Cno

COves [Ono |OJyes [no Oyes [Ono

[Jves [wno [[Jves [Ono | [Jves [CIno

Contract No. 12-0M3404
3



Contract No.

Job Number
Job Name

12-0M3404

Company Name ORTIZ ENTERPRISES, INC.

15-055
Laguna Canyon Rd Ramp

Bidder Normally Item Broken Down Est Flexible Time Amount Percent
Item Performs Iltem Facilitate Part Frames Total Bid
No. Description Yes No Yes No Yes No $ %
1JLEAD COMPLIANCE PLAN No Yes Yes 10,000.00] $ 0.41
2JCONSTRUCTION AREA SIGNS No Yes Yes 30,000.00] S 1.24
3|TRAFFIC CONTROL SYSTEM Yes Yes Yes 120,000.00] $ 4.95
4|TYPE Ill BARRICADE Yes Yes Yes 900.00] S 0.04
51*** DELETED *** 0.00] S -
61 ** DELETED *** 0.00] $ -
71" DELETED *** 0.00} S =
8|PORTABLE CHANGEABLE MESSAGE SIGN Yes Yes Yes 3,000.00] $ 0.12
9|TEMPORARY RAILING (TYPE K) Yes Yes Yes 37,440.00] $ 1.54
10JTEMPORARY CRASH CUSHION MODULE Yes Yes Yes 5,500.00] $ 0.23
11| TEMPORARY TRAFFIC SCREEN Yes Yes Yes 4,050.00] S 0.17
12{JOB SITE MANAGEMENT Yes Yes Yes 28,000.00] $ 1535
13|PREP STORM WATER POLLUTION PREV. PLAN Yes Yes Yes 1,500.00} $ 0.06
14]RAIN EVENT ACTION PLAN Yes Yes Yes 9,000.00] $ 0.37
15{STORM WATER SAMPLING & ANALYSIS DAY Yes Yes Yes 2,100.00] $ 0.09
16|STORM WATER ANNUAL REPORT Yes Yes Yes 4,000.00] S 0.16
17|TEMPORARY DRAINAGE INLET PROTECTION Yes Yes Yes 1,000.00} S 0.04
18| TEMPORARY FIBER ROLL Yes Yes Yes 3,570.00' S 0.15
19)TEMPORARY GRAVEL BAG BERM Yes Yes Yes 4,080.00| S 0.17
20|TEMPORARY CONSTRUCTION ENTRANCE Yes Yes Yes 9,000.00' S 0.37
21| TEMPORARY CONCRET WASHOUT Yes Yes Yes 4,000.00' S 0.16
22|TEMPORARY FENCE (TYPE ESA) Yes Yes Yes 7,680,00| S 0.32
23|REMOVE YELLOW THERMO TRAFF. STRIPE No Yes Yes 3,960.00[ S 0.16




24| TREATED WOOD WASTE Yes Yes Yes 1,660.00] S 0.07
25|REMOVE GUARDRAIL No Yes Yes 1,960.00f S 0.08
26|REMOVE THERMOPLASTIC TRAFFIC STRIPE No Yes Yes 3,073.00] $ 0.13
27|REMOVE THERMOPLASTIC PAVEMENT MARKING No Yes Yes 720.00] $ 0.03
28|REMOVE PAVEMENT MARKER No Yes Yes 820.00] $ 0.03
29|REMOVED ROADSIDE SIGN No Yes Yes 935.00] $ 0.04
30|REMOVE ROADSIDE SIGN (S&S BRACKET) No Yes Yes 140.00] S 0.01
31|REMOVE SIGN STRUCTUE (EA) No Yes Yes 5,000.00] $ 0.21
32|REMOVE PIPE (LF) Yes Yes Yes 30,240.00| $ 1725
33|REMOVE INLET Yes Yes Yes 4,200.00} $ 0.17
34|REMOVE DELINEATOR Yes Yes Yes 192.00] S 0.01
35|RECONSTRUCT GUARDRAIL (WOOD POST) No Yes Yes 3,360.00] $ 0.14
36)*** DELETED *** 0.00] $ -

37]COLD PLANE ASPHALT CONCRETE PAVEMENT No Yes Yes 7,350.00] $ 0.30
38|REMOVE CONCRETE CURB & SIDEWALK (SY) Yes Yes Yes 1,860.00] $ 0.08
39]REMOVE CONCRETE (CHANNEL) Yes Yes Yes 750.00} $ 0.03
40JREMOVE CONCRETE (MISCELLANEQUS) Yes Yes Yes 3,000.00] S 0.12
41|CLEARING AND GRUBBING Yes No Yes Yes 130,000.00f S 5.36
42|ROADWAY EXCAVATION Yes Yes Yes 221,850.00] $ 9.15
43|STRUCTURE EXCAVATION (SOIL NAIL WALL) Yes Yes Yes 35,600.00] $ 1.47
44|STRUCTURE BACKFILL (SOIL NAIL WALL) Yes Yes Yes 24,050.00] S 0.99
45]DITCH EXCAVATION Yes Yes Yes 600.00[ S 0.02
46]MOVE-IN/MOVE-OUT (EROSION CONTROL) No Yes Yes SO0.00I S 0.02
47]ROLLED EROSION CONTROL PRODUCT No Yes Yes 34,800.00| S 1.44
48|HYDROMULCH No Yes Yes 4,640.00] $ 0.19
49|FIBER ROLLS No Yes Yes 18,000.00] $ 0.74
50|HYDROSEED No Yes Yes 6,496.00] S 0.27
51|CLASS 2 AGG SUBBASE Yes Yes Yes 37,700.00] $ 1.55
52|CLASS 2 AGG BASE (CY) Yes Yes Yes 30,000.00] $ 1.24
53|HOT MIX ASPHALT (TYPE A) No Yes Yes 52,800.00] S 2.18
54]RUBBERIZED HOT MIX ASPHALT (GAP GRADED) No Yes Yes 33,600.00] $ 1.39
55|RUBBERIZED HMA - OPEN GRADED No Yes Yes 15,400.00] S 0.64
56|PLACE HOT MIX ASPHALT DIKE (TYPE E) No Yes Yes 2,600.00] S 0.11




57|PLACE HOT MIX ASPHALT (MISC AREA No Yes Yes 2,772.00] $ 0.11
58| TACK COAT No Yes Yes 300.00] $ 0.01
SO """ DELETED *** 0.00] $ 5

60]SOIL NAIL No Yes Yes 195,440.00] $ 8.06
61|54" CAST-IN-DRILLED-HOLE CONCRETE PILE No Yes Yes 78,000.00] $ 3.22
62|STRUCTURAL CONCRETE, RETAINING WALL Yes Yes Yes 189,420.00] $ 7.81
63|MINOR CONCRETE (MINOR STRUCTURE) Yes Yes Yes 47,940.00} $ 1.98
64|FRACTURED RIB TEXTURE Yes Yes Yes 51,493.00] S 212
65|BAR REINFORCING STEEL (RETAINING WALL) No Yas Yes 22,292.00] S 0.92
66|STRUCTURAL SHOTCRETE Yes Yes Yes 47,250.00] $ 1.95
67|FURNISH SIGN STRUCTURE (TRUSS) No Yes Yes 70,929.00] S 293
68|INSTALL SIGN STRUCTURE (TRUSS) No Yes Yes 11,821.50] $ 0.49
69|FURNISH LAMINATED PANEL SIGN (1" - TYPE A) No Yes Yes 300.00] S 0.01
70]FURNISH SINGLE SHEET ALUM SIGN (0.063" UF) No Yes Yes 960.00] $ 0.04
71|FURNISH SINGLE SHEET ALUM SIGN (0.080" UF) No Yes Yes 1,740.00] $ 0.07
72|FURNISH SINGLE SHEET ALUM SIGN (0.063" F) No Yas Yes 2,700.00] $ 0.11
73]ROADSIDE SIGN - ONE POST No Yes Yes 2,800.00] S 0.12
74|ROADSIDE SIGN - TWO POST No Yeés Yes 2,000.00] $ 0.08
75]INSTALL SIGN (STRAP & SADDLE BRACKET) No Yes Yes 255.00] $ 0.01
76|FURN LAMINATED PANEL SIGN (1" TYPE A) No Yes Yes 12,000.00] $ 0.49
77|FURN SINGLE SHEET ALUM SIGN 0.063" RR No Yes Yes 583.00] $ 0.02
78|FURN SINGLE SHEET ALUM SIGN 0.080" RR No Yes Yes 500.00' S 0.02
79|RETROFLECTIVE SHEETING (TYPE XI) No Yes Yes 2,500.00' S 0.10
80]18" ALTERNATIVE PIPE CULVERT Yes Yes Yes 39,600.00' S 1.63
81|24" ALTERNATIVE PIPE CULVERT Yes Y£s Yes 81,000.00| S 3.34
82|30" ALTERNATIVE PIPE CULVERT Yes Yes Yes 4,680.00] $ 0.19
83]18" BITUMINOUS COATED CORR STEEL PIPE Yes Yes Yes 1,200.00] S 0.05
84|3" PLASTIC PIPE (EDGE DRAIN OUTLET) Yes Yes Yes 1,250.00] S 0.05
85]18" BITUMINOUS COATED CORR STEEL RISER Yes Yes Yes 1,280.00] $ 0.05
86|36" PRECAST CONCRETE PIPE MANHOLE Yes Yes Yes 5,500.00] $ 0.23
87|CONCRETE (CHANNEL LINING) Yes Yes Yes 2,200.00] $ 0.09
88|MINOR CONCRETE (GUTTER) No Yes Yes 11,390.00] S 0.47
89|MINOR CONCRETE (GUTTER & APRON) No Yes Yes 51,000.00{ $ 2.10




90|DETECTABLE WARNING SURFACE No Yes Yes 600.00] S 0.02
91]MINOR CONCRETE (MISC. CONSTRUCTION) No Yes Yes 4,500.00] $ 0.19
92|MISCELLANEOUS IRON AND STEEL Yes Yes Yes 6,869.00] $ 0.28
93|DELINEATOR (CLASS 1) Yes Yes Yes 2,000.00] $ 0.08
94|CABLE RAILING No Yes Yes 19,000.00} S 0.78
95|CONCRETE BARRIER (TYPE 60) Yes Yes Yes 23,200.00f S 0.96
96]CONCRETE BARRIER (TYPE 60C) Yes Yes Yes 6,600.00] $ 0.27
97|CONCRETE BARRIER (TYPE 60D) Yes Yes Yes 70,000.00] $ 2.89
98]4" THERMOPLASTIC TRAFFIC STRIPE No Yes Yes 1,470.00] S 0.06
99|8" THERMOPLASTIC TRAFFIC STRIPE No Yes Yes 750.00] S 0.03
100 THERMOPLASTIC PAVEMENT MARKING No Yes Yes 4,050.00] $ 0.17
101}4" THERMOPLASTIC TRAFFIC STRIPE (EWNV) No Yes Yes 4,635.00] S 0.19
102}4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)(B6-1) No Yes Yes 140.00] S 0.01
103}4" THERMO TRAFFIC STRIPE (EWNV)(B17-7) No Yes Yes 1,540.00] $ 0.06
104}8" THERMO TRAFFIC STRIPE (EWNV) No Yes Yes 1,490.06' S 0.06
105|PAVEMENT MARKER (NON-REFLECTIVE) No Yes Yes 400.00' S 0.02
106|PAVEMENT MARKER (RETROREFLECTIVE) No Yes Yes 1,440.00[ S 0.06
107JMAINAIN EXISTING TMS ELEMENTS DURING CONST no Yes Yes 1,500.00[ S 0.06
108|LIGHTING (TEMPORARY) No Yes Yes 13,500.00' S 0.56
109|MODIFY SIGNAL AND LIGHTING No Yes Yes 2,500.00] $ 0.10
110JMODIFY LIGHTING AND SIGN ILLUMINATION No Yes Yes 85,000.00] $ 351
1100*** DELETED *** 0.00] S =
112|CHANNELIZER (SURFACE MOUNTED) Yes Yes Yes 1,700.00] $ 0.07
113|REMOVE PAINTED TRAFFIC STRIPE No Yes Yes 2,016.00] $ 0.08
114]REMOVE PAINTED PAVEMENT MARKING No Yes Yes 552.00] S 0.02
115|PAINT TRAFFIC STRIPE (2-COAT) No Yes Yes 2,058.00] $ 0.08
116|PAINT PAVEMENT MARKING (2-COAT) No Yes Yes 920.00] $ 0.04
117)RELOCATE ROADSIDE SIGN - ONE POST No Yes Yes 250.00] $ 0.01
118JMOBILIZATION Yes Yes Yes 220,000.00] S 9.07

119
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24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52



24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
24,244.52
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name: ?;-‘.{II\EEBJIERPRISES INCORPORATED

DBE GOOD FAITH EFFORTS DOCUMENTATION Conlract No:

DES-OE-0102.11 A (REV 12/2014) Psge 2 0f3

———e
2. Lint the names of cartifed DREs and all the detes on which they ware solicited to bid on this project. Includa the Rems of work oRered mnd the dates and mathode ueed for fdlowing
upinitial and lollow-up solicitations to detsrmine with ceitainty whather the DBEz were intarectsd. Attach copies of soli j [ 2 teluphone records, fax confrmations,
wlc.

Nama of DBE Solicited Date of initisl Sclicitation tems of Wark Offered Follow Up Mathoda and Dates

PLEASE SEE "SOLICITATION" TAB

3. For sach bem efwork made avaitable, indicate whether the Biddor provided plans and spacifications spacilic to the iteme of work baing offered, iist tha solected firm and its status as a
DBE, the DBEs that provided quobes, the price quots for sach frm, and the price difference for sach DBE ifthe selscted Bimlsnct e DBE. Provida copies of sach DEE and Noa-DBE
quote submilted te the Biddar whenever & Non-DBE i was seiscted ovor s DBE for work on the Goniract,

fierms of Work spouu:tmsﬁ: Oflreg  1lama of Selacted e Name of Rejacted Firm s et B
Oves LN | b eaSE SEE/"DBE QUOTES" TAB
[Jves [n~o |
i
Ovyes [Jno ‘
\,
Oves [no L
Oves [wno
Oyes [no
Oyes [no
Ovyes [Jwno
Oyes [wno
ifthe frm salectad for the Rum it nst a DBE. provide the reazons for the selaclon on a sparale shest snd sttach numes, scdresses, and phene numbers kor the rms lsted above.
Provide evidence as o wh! addiional -gumonl: could not be reached for DBES to perform work,

Contract No. 12-0M3404
4
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Contact Name
PETER OCAMPO
LUIS M. ALLENDE
GEORGETTE MC CLAIN
DENI SMITH

JEAN A. CURATO
TOMAS TORRES
DENNIS YUM

JUAN |. BAEZ
MICHELLE DALTON
KEVIN RAMSEY
CHIDI ONUMONU
CHIDI ONUMONU
ASSUNTAETHEL (SUE) M
ASHISH SEGHAL
KEVIN BAO PHAN
KEVIN BAOQ PHAN
ANILVERMA

MARY JO & ANTHONY AV
SOPIDA SIADAT
STEVEN C. PALACIOS
ANSELMO YBARRA
ANSELMO YBARRA
PATTI AUSTIN
AMERICA TANG
AMERICA TANG
BETTY LEA

FRANK BANAGA
FRANK BANAGA
JUAN ARREGUIN
BOB E. SALAZ

BOB E. SALAZ
DONNA WATSON

CALTRANS 12-0M3404 DBE FAXES

FAX COMPANY

13107932312 A & P DEVELOPMENT & CONSTRUCTION, INC.

15107270910 ABS L CONSTRUCTION
19166459618 A C DIKE CO

12099662643 A S CONTRACTORS, INC.
15628685075 A.C. PAVING COMPANY
16267920896 ACCESS PACIFIC, INC.
17146414704 ACCU CONSTRUCTION INC
13107969001 ADVANCED GEOSOLUTIONS, INC

18188820509 ADVANTAGE DEMOLITION AND GRADING, INC
13106350562 ALAMEDA CONSTRUCTION SERVICES, INC.

19099891576 ALBERT WILSON & ASSOCIATES
19099891576 ALBERT WILSON & ASSOCIATES
19516981101 AMERC INC.

17143843988 AMERICA PACIFIC CONSTRUCTION
14082984344 AMLAND CORP

14082984344 AMLAND CORP

12136241188 ANIL VERMA ASSOCIATES, INC
15592761223 ANTHONY'S LASER LEVELING
14154677721 APADANA ENGINEERING, INC.
17023661257 ARIZONA CIVIL CONSTRUCTORS, INC.
19519431692 ASAP GENERAL ENGINEERING
19519431692 ASAP GENERAL ENGINEERING
16615899509 AUSTIN ENTERPRISE

16263337843 AZ CONSTRUCTION, INC,
16263337843 AZ CONSTRUCTION, INC.
15596255786 B. L. EQUIPMENT RENTAL AND SUPPLY
16197379199 BANAGA CONSTRUCTION, INC
16197379199 BANAGA CONSTRUCTION, INC
15105270500 BAY LINE CUTTING & CORING, INC.
16192583515 BERT W SALAS, INC.

16192583515 BERT W SALAS, INC.

16613268562 BIG VALLEY ASPHALT

DATE TRIES

11/10/2015 13:06 Sent (Try 1)
11/10/2015 13:10 Sent (Try 1)
11/10/2015 13:12 Sent (Try 1)
11/10/2015 13:15 Sent (Try 1)
11/10/2015 13:17 Sent (Try 1)
11/10/2015 13:18 Sent (Try 1)
11/10/2015 13:20 Sent (Try 1)
11/10/2015 13:22 Sent (Try 1)
11/10/2015 13:24 Sent (Try 1)
11/10/2015 13:25 Sent (Try 1)
11/10/2015 13:27 Failed (Try 1)
11/10/2015 13:38 Failed (Try 2)
11/10/2015 13:28 Sent (Try 1)
11/10/2015 13:29 Sent (Try 1)
11/10/2015 13:31 Failed (Try 1)
11/10/2015 13:42 Failed (Try 2)
11/10/2015 13:32 Sent (Try 1)
11/10/2015 12:39 Sent (Try 1)
11/10/2015 12:41 Sent (Try 1)
11/10/2015 12:43 Sent (Try 1)
11/10/2015 12:44 Busy (Try 1)
11/10/2015 12:55 Busy (Try 2)
11/10/2015 12:46 Sent (Try 1)
11/10/2015 12:47 Sent (Try 1)
11/10/2015 12:48 Sent (Try 1)
11/10/2015 12:51 Sent (Try 1)
11/10/2015 12:53 Failed (Try 1)
11/10/2015 13:05 Failed (Try 2)
11/10/2015 12:54 Sent (Try 1)
11/10/2015 12:55 Busy (Try 1)
11/10/2015 13:08 Sent (Try 2)
11/10/2015 12:57 Sent (Try 1)
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BENJAMIN BYONG KIM
NORMAN GALANSKI
NORMAN GALANSKI
LEONARDO BLANCO
FRANCISCO MARQUEZ
MICHAEL J. BURKE
BOBBY W. WILSON
BOBBY W. WILSON
CHARLES OJURI

LINDA S. BROYLES
LINDA 5. BROYLES
WON KIM

WON KIM

VAN TAN NGUYEN
CHERI J. CAPLINGER
CAROLE E. GREEN
CINDY TRUMP

" null CRYSTAL MIKS

TRACY A COLEMAN
CHERYL BRANDT
CHERYL BRANDT
PRISCILLA HERNANDEZ
HARRY STEVEN CLARK
CRISTY LEE VARELA
CHERI THOMAS

CHERI THOMAS
CHARLES E. HENDERSON
CHRISTINE OLIVAS

CHRISTOPHER TOMPKINS

FERRY SOENDJOJO
HAJAAH M. DEEN
HAJAAH M. DEEN
{MR.} EBBITEANGA |.
PATRICIA DILLARD

~

17145211479 BITECH CONSTRUCTION CO., INC.

16612828803 BLACK STONE ASPHALT CONSTRUCTION, INC.
16612828803 BLACK STONE ASPHALT CONSTRUCTION, INC.

19516022050 BLANCO CONSTRUCTION
16194349802 BONITA PIPELINE, INC
15306722411 BURKE CONSTRUCTION
19094350392 BWW & COMPANY

19094350392 BWW & COMPANY

19099305503 C G O CONSTRUCTION COMPANY
19519164265 C.R. GANN DEMOLITION, INC.
19519164265 C.R. GANN DEMOLITION, INC.
12133653234 C-1 CONSTRUCTION CORP
12133653234 C-1 CONSTRUCTION CORP

16268101322 CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING

19098806262 CAPLINGER CONSTRUCTION INC
19163747998 CE GREEN INC.

15626972039 CINDY TRUMP INC DBA LINDY'S COLD PLANING

14152061711 CMC TRAFFIC CONTROL SPECIALIST
17072759025 COLEMAN CONSTRUCTION
18312097530 COMBINED EFFORT INC
18312097530 COMBINED EFFORT INC

15629979411 COMMAND PERFORMANCE CONSTRUCTORS, INC.

17078381689 CONSTRUCTION INSPECTION SPECIALISTS
19516952801 CONTERA CONSTRUCTION CORP.
18663666646 CONTRACTOR SERVICES GROUP, INC.
18663666646 CONTRACTOR SERVICES GROUP, INC.
18059375473 COOKS AND SON INC.

16269674303 CPO ENTERPRISES, INC.
19516980795 CT CONCRETE CUTTING INC.
16264801557 DECO PAVE

14083453869 DEENSGROUP CONSTRUCTION
14083453869 DEENSGROUP CONSTRUCTION
17143844594 DELTECH ENGINEERING, INC
19256346858 DILLARD ENVIRONMENTAL 5ERVICES

11/10/2015 12:59 Sent (Try 1)
11/10/2015 13:00 Failed {Try 1)
11/10/2015 13:14 Failed {Try 2)
11/10/2015 13:01 Sent (Try 1)
11/10/2015 13:03 Sent {Try 1)
11/10/2015 12:11 Sent {Try 1)
11/10/2015 12:13 Failed (Try 1)
11/10/2015 12:25 Failed (Try 2)
11/10/2015 12:15 Sent {Try 1)
11/10/2015 12:17 Busy (Try 1)
11/10/2015 12:29 Busy (Try 2)
11/10/201S 12:16 Busy (Try 1)
11/10/2015 12:28 Busy (Try 2)
11/10/2015 12:18 Sent {Try 1}
11/10/2015 12:20 Sent {Try 1)
11/10/2015 12:22 Sent {Try 1)
11/10/2015 12:23 Sent (Try 1)
11/10/2015 12:27 Sent{Try 1}
11/10/2015 12:30 Sent (Try 1)
11/10/2015 12:31 Busy (Try 1)
11/10/2015 12:42 Busy (Try 2)
11/10/2015 12:32 Sent {Try 1)
11/10/2015 12:34 Sent {Try 1)
11/10/2015 12:36 Sent {Try 1)
11/10/2015 12:38 Failed {Try 1)
11/10/2015 12:50 Sent (Try 2)
11/10/2015 11:41 Sent {Try 1)
11/10/2015 11:43 Sent {Try 1)
11/10/2015 11:45 Sent {Try 1)
11/10/2015 11:48 Sent {Try 1)
11/10/2015 11:49 Busy (Try 1)
11/10/2015 12:00 Busy (Try 2)
11/10/2015 11:53 Sent {Try 1)
11/10/2015 11:55 5ent (Try 1)

~
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VICKI MORALEZ
JOSUE PRADA

DAVID MAGANA
ADOLFO DOMINGUEZ
ANURAG SINGH
ENRIQUE LOPEZ
WILLIAM RAMIREZ
CURT!S BROOKS

RAVINDRA PENDURTHI
CATHY RAMEY

MIGUEL GUAJARDO
TIBERIO R. ESPARZA
JANET LEE

JANET LEE

Contact Name

Contact Name

EMERIO FLORES
LAURA ). GRIFFIN
GREGORY SOSA

JOHN ALVARADO
GREGORY GATES
RICHARDS E. CAMACHO
GERALD A. YATES
GERALD A. YATES

LIDIA LOPEZ

TRI LA

KIRBY HAYS

KIRBY HAYS

MEILING YIP

MEILING YIP

DIONICIO "DEE" GONZA
DIONICIO "DEE" GONZA
JANET HARRIS

19512451847 DIVERSIFIED LANDSCAPE CO.

15102516401 D-LINE CONSTRUCTORS, INC.

19098241547 DM CONTRACTING, INC.

19094613678 DOMINGUEZ GENERAL ENGINEERING, INC.
17146463698 DREAMBUILDER CONSTRUCTION CORP
19095965115 E L ENGINEERING CORP

19094448311 EAGLE ENGINEERING & DEVELOPMENT, INC.
16503678282 EAGLE ENGINEERING AND CONSTRUCTION, INC

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION

19513248061 MANAGEMENT,
16613660204 EDISON CONSTRUCTION, INC.
15629838817 EL CAMINO CONSTRUCTION & ENGINEERING CORP.
17603370030 EW CORPORATION INDUSTRIAL CONSTRUCTORS
15627771888 EXBON DEVELOPMENT, INC.
15627771888 EXBON DEVELOPMENT, INC.
329 Firm/DBA Name
329 Firm/DBA Name
19095978100 FLORES CONSTRUCTION, INC.
19094651936 G & M BACKHOE SERVICE, INC
18059343609 G SOSA CONSTRUCTION, INC
17147484244 G2 CONSTRUCTION INC.
19096270320 GDM, INC.
19256717120 GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC
17602418420 GEN CON ENVIRO SVC GROUP
17602418420 GEN CON ENVIRO SVC GROUP
13232228312 GERONIMO CONCRETE, INC.
17148930945 GLOBAL ROAD SEALING, INC
19516862473 GOLDEN ARROW ENGINEERING, INC
19516862473 GOLDEN ARROW ENGINEERING, INC
3809707 GOLDEN SUN CONSTRUCTION, INC
3809707 GOLDEN SUN CONSTRUCTION, INC
19099889531 GONZALES, SUAREZ & ASSOCIATES, INC.
19099889531 GONZALES, SUAREZ & ASSOCIATES, INC.
17144240552 GRANITEX CONSTRUCTION, CO, INC

11/10/2015 11:56 Sent (Try 1)
11/10/2015 11:46 Sent (Try 1)
11/10/2015 11:58 Sent (Try 1)
11/10/2015 11:59 Sent (Try 1)
11/10/2015 12:02 Sent (Try 1)
11/10/2015 12:05 Sent (Try 1)
11/10/2015 12:07 Sent (Try 1)
11/10/2015 12:08 Sent (Try 1)

11/10/2015S 12:10 Sent (Try 1)
11/10/2015 11:11 Sent (Try 1)
11/10/2015 11:14 Sent (Try 1)
11/10/2015 11:15 Sent {Try 1)
11/10/2015 11:17 Failed (Try 1)
11/10/2015 11:29 Failed (Try 2)
11/10/2015 11:18 Busy (Try 1)
11/10/2015 11:30 Busy (Try 2)
11/10/2015 11:20 Sent (Try 1)
11/10/2015 11:22 Sent (Try 1)
11/10/2015 11:24 Sent (Try 1)
11/10/2015 11:26 Sent (Try 1)
11/10/2015 11:27 Sent (Try 1)
11/10/2015 11:31 Sent (Try 1)
11/10/2015 11:32 Busy (Try 1)
11/10/2015 11:43 Busy (Try 2)
11/10/201S 11:34 Sent (Try 1)
11/10/2015 11:37 Sent (Try 1)
11/10/2015 11:38 Busy (Try 1)
11/10/2015 11:48 Busy (Try 2)
11/10/2015 11:39 Failed (Try 1)
11/10/2015 11:51 Failed (Try 2)
11/10/2015 10:45 Busy (Try 1)
11/10/2015 10:58 Busy (Try 2)
11/10/2015 10:47 Sent (Try 1)
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SUKHDEV SINGH HEIR
HECTOR CASTELLON
HECTOR CASTELLON

ALBERT HERNANDEZ iR.
ALBERT HERNANDEZ IR.

JOSEPH HERNANDEZ
JOSEPH HERNANDEZ
ERWIN MENDOZA
SCOTT HOFER
ROBERT T. JONES
ROBERT T. JONES
ABRAHAM J. JEON
JAY SHACKELFORD
JACK NICKOLAISEN
JOSEPH N. ANTONIO
JOSEPH N. ANTONIO
JOE RENTERIA

GARY CASTRO

KELLIE AVILA

KAREN A. HAMILTON
JOSE 5ALINAS
HELIODORO GARCIA
LORI R. LOVETT
JENNIFER FOSTER
RODERICK EDISON SR.
RODERICK EDISON SR.
MACKY MCCULLOUGH
ROSIE SANDOVAL
SUSANNA JIIMENEZ
PAMELA E. LAWRENCE
VICTOR MUNIZ
VICTOR MUNIZ

CLIFFORD K. MONTGOME

DAVID MORA

19164639041 HEIR & SON CONSTRUCTION, INC
19519405456 HERCA TELECOMM SERVICES, INC.
19519405456 HERCA TELECOMM SERVICES, INC.

7666768 HERCON COMPANY, INC.

7666768 HERCON COMPANY, INC.
16263313638 HER-CON CONSTRUCTION SERVICES, INC.
16263313638 HER-CON CONSTRUCTION 5ERVICES, INC.
19513522498 HIGH LIGHT ELECTRIC, INC.
16196616054 HOFER CORPORATION
16613260524 HUSTLER'S HAULING & BACKHOE SERVICE, INC.
16613260524 HUSTLER'S HAULING & BACKHOE SERVICE, INC.
15622496609 HYM ENGINEERING, INC
19098806262 INDIAN CONSTRUCTION INC
18583453737 INTERWEST PACIFIC, LTD.
18182480013 J N A BUILDERS, INC.
18182480013 I N A BUILDERS, INC.
19094639154 JOE RENTERIA, INC
15597322684 KR C SAFETY CO. INC.
18054611613 KELLIE AVILA CONSTRUCTION SERVICES, INC
19163816438 KRS CONSTRUCTION INC
17607521674 L C PAVING & SEALING, INC.
19093939363 LNA CONCRETE STRUCTURES, INC.
17602811701 LOVEX GENERAL ENGINEERING CORPORATION
15552941463 MASS X INC.
16269648004 MAX OUT INC.
16269648004 MAX OUT INC.
17078251769 MC CULLOUGH CONSTRUCTION INC
19097957308 MCC EQUIPMENT RENTALS, INC.
16199962116 MIC CONSTRUCTION
19095946169 MIK CONSTRUCTION, INC.
19099894791 MLE ENVIRONMENTAL TECHNOLOGIES, INC.
19099894791 MLE ENVIRONMENTAL TECHNOLOGIES, INC.

16195468482 MONTGOMERY CONSTRUCTION SERVICES, INC.
15623955555 MORAS EQUIPMENT AND CONSTRUCTION, INC.

11/10/2015 10:49 Sent {Try 1)
11/10/2015 10:51 Failed (Try 1)
11/10/2015 11:02 Failed {Try 2)
11/10/2015 10:51 Busy (Try 1)
11/10/2015 11:03 Busy (Try 2)
11/10/2015 10:49 Busy (Try 1)
11/10/2015 11:00 Busy (Try 2)
11/10/2015 10:52 Sent {Try 1)
11/10/2015 10:54 Sent (Try 1)
11/10/2015 10:55 Failed (Try 1)
11/10/2015 11:06 Failed (Try 2)
11/10/2015 10:57 Sent (Try 1)
11/10/2015 11:00 Sent {Try 1)
11/10/2015 11:01 Sent {Try 1)
11/10/2015 11:04 Busy (Try 1)
11/10/2015 11:16 Busy (Try 2)
11/10/2015 11:05 Sent {Try 1)
11/10/2015 11:08 Sent (Try 1)
11/10/2015 11:10 Sent (Try 1)
11/10/2015 10:14 Sent {Try 1)
11/10/2015 10:16 Sent (Try 1)
11/10/2015 10:17 Sent (Try 1)
11/10/2015 10:19 Sent (Try 1)
11/10/2015 10:20 Sent {Try 1)
11/10/2015 10:22 Failed {Try 1)
11/10/2015 10:34 Failed (Try 2)
11/10/2015 10:26 Sent (Try 1)
11/10/2015 10:27 Sent (Try 1)
11/10/2015 10:29 Sent (Try 1)
11/10/2015 10:30 Sent (Try 1)
11/10/2015 10:31 Busy (Try 1)
11/10/2015 10:43 Failed {Try 2)
11/10/2015 10:32 Sent (Try 1)
11/10/2015 10:35 Sent (Try 1)

~’
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MANUEL VALDEZ
MANUEL VALDEZ
ALLEN NICHOLS
ROBERT CERVANTES
ROBERT VALDEZ
LEON DENNIS ZERMENOQ
KAREN SHUI
DEBORAH BERMUDEZ
DANIEL ZARRAONANDIA
DAVID 50TC

EMILIO RAMIREZ
EMILIO RAMIREZ
RUBEN DIAZ

RUBEN DIAZ

JORDAN SOTOQ
JORDAN SOTO
ROBERT CERVANTES
ANTONIO T. PAREDES
RUBEN SANTANA
MICHAEL RODRIGUEZ
MICHAEL RODRIGUEZ
MARVIN DEAN
JEANINE WISE
JEANINE WISE
TOMMY BALL
TOMMY BALL

SHARI HARPUR
TRACY CRAIN

KEVIN DAN T!PTON
JOE ARAIZA

DORA PINA

ARVIND PRASAD

JOE A. VALVERDE
DENA BRYN BURKE

15593570851 MV CONSTRUCTION, INC.
15593570851 MV CONSTRUCTION, INC.

5896897 N B G CONSTRUCTION SERVICES
15306740756 NEWLAND ENTITIES, INC
13602256400 OLIVAS VALDEZ INC.
18056437618 OST TRUCKS AND CRANES, INC.
15626333180 PANACEA, INC.
18182478760 PELESA INC.
18053062498 PRE-CON PRODUCTS
15594317940 QUANTUM CONSTRUCTION COMPANY
16612687353 RAMCO GENERAL ENGINEERING CONTRACTOR
16612687353 RAMCO GENERAL ENGINEERING CONTRACTOR
19512795020 RD CONSTRUCTION GENERAL ENGINEERING, INC.
19512795020 RD CONSTRUCTION GENERAL ENGINEERING, INC.
18883080936 RIO JORDAN CONSTRUCTION
18883080936 RIO JORDAN CONSTRUCTION
19096785957 ROBERT'S BACKHOE 5ERVICE, INC.
19512782802 ROCK STRUCTURES CONSTRUCTION COMPANY
14152061750 RUBECON BUILDERS INC.
16619498536 SAMROD CORPORATION
16619498536 SAMROD CORPORATION
16613239287 SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC -
18055321790 SHARMA CONTRACTORS, INC
18055321790 SHARMA CONTRACTORS, INC
12097424948 SIERRA COMMUNICATIONS & CONSTRUCTION, INC.
12097424948 SIERRA COMMUNICATIONS & CONSTRUCTION, INC.
17607232736 SO CAL CONSTRUCTION & CONSULTING SERVICES, INC
17074194851 SUULUTAAQ, INC - ALASKA NATIVE CORP
13105156579 TIPCO ENGINEERING, INC
17142579681 TRISPAN, INC.
18189614746 UNITED TRAFFIC 5ERVICES & SUPPLY, INC.
17145519420 V AP CONSTRUCTION INC
15629061918 VALVERDE CONSTRUCTION, INC
17142217171 VERTICAL CONSTRUCTORS, INC.

11/10/2015 10:36 Busy (Try 1)
11/10/2015 10:48 Busy (Try 2)
11/10/2015 10:42 Sent (Try 1)
11/10/2015 10:45 Sent (Try 1)
11/10/2015 9:39 Sent (Try 1)
11/10/2015 9:42 Sent (Try 1)
11/10/2015 9:44 Sent (Try 1)
11/10/2015 9:45 Sent (Try 1)
11/10/2015 9:47 Sent (Try 1)
11/10/2015 9:50 Sent (Try 1)

11/10/2015 9:52 Failed (Try 1)

11/10/2015 10:03 Failed (Try 2)

11/10/2015 9:53 Failed (Try 1)

11/10/2015 10:04 Failed (Try 2)

11/10/2015 9:56 Failed (Try 1)

11/10/2015 10:10 Failed (Try 2)
11/10/2015 9:58 Sent (Try 1)
11/10/2015 10:00 Sent (Try 1)
11/10/2015 10:01 Sent (Try 1)
11/10/2015 10:02 Busy (Try 1)
11/10/2015 10:14 Busy (Try 2)
11/10/2015 10:06 Sent (Try 1)
11/10/2015 10:11 Busy (Try 1)
11/10/2015 10:23 Sent (Try 2)
11/10/2015 10:12 Busy (Try 1)
11/10/2015 10:24 Busy (Try 2)
11/10/2015 9:17 Sent (Try 1)
11/10/2015 9:19 Sent (Try 1)
11/10/2015 9:20 Sent (Try 1)
11/10/2015 9:22 Sent (Try 1)
11/10/2015 9:24 Sent (Try 1)
11/10/2015 9:26 Sent (Try 1)
11/10/2015 9:27 Sent (Try 1)
11/10/2015 9:28 Failed (Try 1)



Fax
Fax
Fax
Fax
Fax
Fax
Fax

DENA BRYN BURKE
WILLIAM HARVEY WAGES
ERIC WALLACE

VIRGINIA ANN VILLA
PAUL A. WILLIAMS

LUCIO COLLADO

LUCIO COLLADO

17142217171 VERTICAL CONSTRUCTORS, INC.
16613245864 VORTEX CONSTRUCTION

17077683386 WALLACE STRUCTURES

15599244826 WEST PACIFIC ELECTRIC COMPANY
18057728070 WILLIAMS CONCRETE ENGINEERING
19516571993 YBANAG REALTY & DEVELOPMENT CORP
19516571993 YBANAG REALTY & DEVELOPMENT CORP

11/10/2015 9:41 Failed (Try 2)
11/10/2015 9:30 Sent (Try 1)
11/10/2015 9:31 Sent (Try 1)
11/10/2015 9:34 Sent (Try 1)
11/10/2015 9:35 Sent (Try 1)
11/10/2015 9:37 Failed (Try 1)
11/10/2015 9:49 Failed (Try 2)



TYPE
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

CONTACT

PETER OCAMPO

PETER OCAMPO

LUIS M. ALLENDE

LUIS M. ALLENDE
GEORGETTE MC CLAIN
CONC BARRIER ESTIMAT
CONC BARRIER ESTIMAT
DENI SMITH

ANDRE ANDRE WHITMORE
ANDRE ANDRE WHITMORE

ASPHALT CONC DIKE ES
ALBERTO FLORES
Mechanical Contracto
Mechanical Contracto
ALFREDO ARREGUIN
nuli JULIU5 W. HAYNE
null JULIUS W. HAYNE
TRAFFIC MARKING ESTI
TOMAS TORRES
DENNIS YUM

DENNIS YUM
Doors/Windows/Panels
AMERICA TANG

FENCE ESTIMATING
AMERICA TANG

Pumps Estimating
CARLOS MORALES SR.
Structural Steel Est
TRAFFIC CNTRL/AREA S
SURVEYING ESTIMATING
MICHELLE DALTON
MICHELLE DALTON

CALTRANS 12-0M3404 SUBS & DBE FAXES
FAX COMPANY
13107932312 A & P DEVELOPMENT & CONSTRUCTION, INC.
13107932312 A & P DEVELOPMENT & CONSTRUCTION, INC.
15107270910 A B S L CONSTRUCTION
15107270910 A BS L CONSTRUCTION
19166459618 A C DIKE CO
19096299338 A C L Construction Company Inc
19096299338 A C L Construction Company Inc
12099662643 AS CONTRACTORS, INC.
13237510171 AW ELECTRIC
13237510171 AW ELECTRIC
19166459618 A. C. DIKE CO.

17603981697 A. FLORES EXCAVATING & GRADING INCORPORATED

16617995978 A.R. Merante

16617995978 A.R. Merante

15592514165 A-1 ORNAMENTAL IRON WORKS, INC.
15592251271 AAA GARDENING & LAWN CARE
15592251271 AAA GARDENING & LAWN CARE
19517811024 ABRASIVE BLASTING

16267920896 ACCESS PACIFIC, INC,

17146414704 ACCU CONSTRUCTION INC

17146414704 ACCU CONSTRUCTION INC

17148420229 Accurate Door Solutions

16263337843 ACE FENCE CO.

16263337843 ACE FENCE COMPANY

16263337843 ACE FENCE COMPANY

16023888521 Ace Sales

19512724838 ACM LIGHTING

18017856400 Adams & Smith

18017856400 ADAMS & SMITH

19516880599 ADKAN

18188820509 ADVANTAGE DEMOLITION AND GRADING, INC
18188820509 ADVANTAGE DEMOLITION AND GRADING, INC

DATE TRIES

11/20/2015 12:55 Failed (Try 1)
11/20/2015 13:08 Failed (Try 2)
11/20/2015 12:57 Sent (Try 1)
11/20/2015 16:56 Sent (Try 1)
11/20/2015 13:00 Sent (Try 1)
11/20/2015 2:44 Busy (Try 1)
11/20/2015 2:56 Busy (Try 2}
11/20/2015 13:01 Sent (Try 1)
11/20/2015 16:58 Busy (Try 1)
11/20/2015 17:09 Busy (Try 2)
11/20/2015 2:46 Sent (Try 1)
11/20/2015 17:01 Sent {Try 1)
11/20/2015 2:48 Failed (Try 1)
11/20/2015 3:00 Failed (Try 2)
11/20/2015 17:00 Sent (Try 1)
11/20/2015 17:03 Failed (Try 1)
11/20/2015 17:23 Failed (Try 2)
11/20/2015 2:49 Sent (Try 1)
11/20/2015 13:03 Sent{Try 1)
11/20/2015 13:05 Sent (Try 1)
11/20/2015 17:04 Sent {Try 1)
11/20/2015 2:51 Sent (Try 1)
11/20/2015 13:06 Sent (Try 1)
11/20/2015 2:52 Sent (Try 1)
11/20/2015 13:09 Sent (Try 1)
11/20/2015 2:57 Sent {Try 1)
11/20/2015 17:06 Sent (Try 1)
11/20/2015 2:59 5ent (Try 1)
11/20/2015 3:01 Sent (Try 1)
11/20/2015 3:03 Sent (Try 1)
11/20/2015 13:11 Sent (Try 1)
11/20/2015 17:08 Sent (Try 1)



Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

KEVIN RAMSEY

CHIDI ONUMONU
roadside sign

FENCE, ROADSIDE SIGN
FENCE, ROADSIDE SIGN
FENCE, ROADSIDE SIGN
CORRUGATED PIPE (FUR
CORRUGATED PIPE (FUR
TRAFFIC CONTROL/AREA
TRAFFIC CONTROL/AREA
TRAFFIC CONTROL/AREA
TRAFFIC CONTROL/AREA
DEBBIE HUNSAKER
DEBBIE HUNSAKER

AL SEVILLA

ASPHALT PAVING ESTIM
ASPHALT PAVING ESTIM
ASPHALT PAVING ESTIM
ASPHALT PAVING ESTIM
ASPHALT PAVING ESTIM
EROSION ESTIMATING
ROBERT TRUJILLO
ROBERT TRUJILLO

MISC METALS (BRIDGE)
MISC METALS (BRIDGE)
JACKING BORING ESTIM
JACKING BORING ESTIM
Brick Pavers Estimat
REBAR ESTIMATING
REBAR ESTIMATING
ASHISH SEGHAL

PAINT BRIDGES ESTIMA
Concrete (Furn) Esti
CONSTRUC AREA SIGNS

13106350562 ALAMEDA CONSTRUCTION SERVICES, INC.

15099891576 ALBERT WILSON & ASSOCIATES
18187689719 Alcorn Fence Company
17147449415 ALCORN FENCE COMPANY
18187689719 ALCORN FENCE COMPANY
19516851641 ALCORN FENCE COMPANY
19512723204 ALDRICH

19512723204 ALDRICH

19096541051 ALERT BARRICADE
19516544117 ALERT BARRICADE
19096541051 ALERT BARRICADE
19516544117 ALERT BARRICADE
15594533250 ALERT-O-UITE, INC
15554533250 ALERT-O-LITE, INC
19252795001 ALISTO ENGINEERING GROUP, INC
19517367646 ALL AMERICAN ASPHALT
19517394671 ALL AMERICAN ASPHALT
19517367646 ALL AMERICAN ASPHALT
19517394671 ALL AMERICAN ASPHALT
19517367646 ALL AMERICAN ASPHALT
19512780114 All Preferred Hydroseeding
19163634225 ALL-CAL DEMOLITION
19163634225 ALL-CAL DEMOLITION
17142211527 ALLIED STEEL

17142211527 ALLIED STEEL

18053994144 ALLSTATE

18053994144 ALLSTATE

19519243074 Alpha & Omega Pavers, Inc.
19098745461 AMBER STEEL

19098747560 AMBER STEEL

17143843988 AMERICA PACIFIC CONSTRUCTION
17072527175 AMERICAN

17604710867 American

17146342666 AMERICAN BARRICADE/TOOMEY

11/20/2015 13:13 Sent (Try 1)
11/20/2015 13:15 Sent (Try 1)
11/20/2015 3:05 5ent (Try 1)
11/20/2015 3:07 Sent (Try 1)
11/20/2015 3:08 Sent (Try 1)
11/20/2015 3:10 Sent (Try 1)
11/20/2015 3:12 Failed (Try 1)
11/20/2015 3:23 Falled (Try 2)
11/20/2015 1:50 Busy {Try 1)
11/20/2015 1:51 Busy (Try 1)
11/20/2015 2:02 Busy (Try 2)
11/20/2015 2:02 Busy (Try 2)
11/20/2015 17:21 Failed (Try 1)
11/20/2015 17:44 Failed (Try 2)
11/20/2015 17:24 Sent (Try 1)
11/20/2015 1:52 Sent (Try 1)
11/20/2015 1:53 Sent (Try 1)
11/20/2015 1:55 Sent (Try 1)
11/20/2015 1:56 Sent (Try 1)
11/20/2015 1:59 Sent (Try 1)
11/20/2015 2:04 Sent (Try 1)
11/20/2015 17:25 Failed (Try 1)
11/20/2015 17:45 Failed (Try 2)
11/20/2015 2:05 Failed (Try 1)
11/20/2015 2:17 Failed (Try 2)
11/20/2015 2:06 Busy (Try 1)
11/20/2015 2:17 Busy (Try 2)
11/20/2015 2:07 Sent (Try 1)
11/20/2015 2:09 Sent (Try 1)
11/20/2015 2:11 Sent(Try 1)
11/20/2015 13:17 Sent (Try 1)
11/20/2015 2:13 Sent (Try 1)
11/20/2015 2:14 Sent (Try 1)
11/20/2015 0:37 Sent (Try 1)



Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
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Fax
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Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

CONSTRUC AREA SIGNS
PILE DRIVING ESTIMAT
PILE DRIVING ESTIMAT
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
KEVIN BAO PHAN

KEVIN BAO PHAN
JACKING BORING ESTIM
JACKING BORING ESTIM
CIDH PILES ESTIMATIN
ANIL VERMA

ANIL VERMA
Grinding/Milling Est
MARY JO & ANTHONY AV
TRUCKING ESTIMATING
TRUCKING Estimating
TRUCKING Estimating
SOPIDA SIADAT
ASPHALT CONC DIKE ES
HAZARDOUS MATERIAL E
HAZARDOUS MATERIAL E
Archaeological Estim
FENCE ESTIMATING
FENCE ESTIMATING
FENCE ESTIMATING
FENCE ESTIMATING
SURVEYING ESTIMATING
SURVEYING ESTIMATING
ANSELMO YBARRA
ANSELMO YBARRA
ANSELMO YBARRA
CONCRETE (FURN) ESTI

17148450190 AMERICAN BARRICADE/TOOMEY

19254268308 AMERICAN PILE DRIVING
19254268308 AMERICAN PILE DRIVING
19098846032 AMERICAN STEEL PLACERS
19094339150 AMERICAN STEEL PLACERS
19098846032 AMERICAN STEEL PLACERS
19094339150 AMERICAN STEEL PLACERS
14082584344 AMLAND CORP
14082984344 AMLAND CORP
17077922328 ANDERSON
17077922328 ANDERSON
19093930036 ANDERSON DRILLING
12136241188 ANIL VERMA ASSOCIATES, INC
12136241188 ANIL VERMA ASSOCIATES, INC
19163831787 Anrak
15592761223 ANTHONY'S LASER LEVELING
13108477002 ANYTIME DUMPING
13108478532 Anytime Trucking
13108478532 Anytime Trucking
14154677721 APADANA ENGINEERING, INC.
15596517905 APCO
17149959100 APEX ENVIRONMENTAL
17149959100 APEX ENVIRONMENTAL
13108232851 ArchaeoPaleo Resource, Inc
16195614944 AREA-WEST FENCE
16195614944 AREA-WEST FENCE
19516987453 AREA-WEST FENCE riv
19516987453 AREA-WEST FENCE riv
15628630772 ASAHI
15628630772 ASAHI
19519431692 ASAP GENERAL ENGINEERING
19519431692 ASAP GENERAL ENGINEERING
19519431692 ASAP GENERAL ENGINEERING
9751892 ASSOCIATED

11/20/2015 2:15 Sent (Try 1)
11/20/2015 0:38 Failed (Try 1)
11/20/2015 0:51 Failed (Try 2)
11/20/2015 0:39 Failed (Try 1)
11/20/2015 0:41 Failed (Try 1)
11/20/2015 0:52 Failed (Try 2)
11/20/2015 0:54 Failed (Try 2)
11/20/2015 13:18 Failed (Try 1)
11/20/2015 13:31 Failed (Try 2)
11/20/2015 0:42 Failed (Try 1)
11/20/2015 0:55 Failed (Try 2)
11/20/2015 0:44 Sent (Try 1)
11/20/2015 13:20 Sent (Try 1)
11/20/2015 17:27 Sent (Try 1)
11/20/2015 0:45 Sent (Try 1)
11/20/2015 17:29 Sent (Try 1)
11/20/2015 0:47 Sent (Try 1)
11/20/2015 0:48 Busy (Try 1)
11/20/2015 1:00 Failed (Try 2)
11/20/2015 13:21 Sent (Try 1)
11/20/2015 0:50 Sent (Try 1)
11/20/2015 0:56 Failed (Try 1)
11/20/2015 1:09 Failed (Try 2)
11/20/2015 0:58 Sent (Try 1)
11/20/2015 0:59 Busy (Try 1)
11/20/2015 1:10 Busy (Try 2)
11/20/2015 1:01 Busy (Try 1)
11/20/2015 1:12 Busy (Try 2)
11/20/2015 1:02 Busy (Try 1)
11/20/2015 1:13 Busy (Try 2)
11/20/2015 12:28 Busy (Try 1)
11/20/2015 12:39 Busy (Try 2)
11/20/2015 17:30 Busy (Try 1)
11/20/2015 1:03 Sent (Try 1)



Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
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FENCE ESTIMATING
FENCE ESTIMATING
FENCE ESTIMATING

PCC JOINTS ESTIMATIN
JOHNETTA MACCALLA
JOHNETTA MACCALLA
PreStress, SOIL NAIL

SOIL NAILS / TIE BAC
CLEARING ESTIMATING
CLEARING ESTIMATING
JACKING BORING ESTIM
Doors/Windows/Panels
Doors/Windows/Panels
BETTY LEA

TRUCKING Estimating
TRUCKING Estimating
DEWATER ESTIMATING
MARY BAKER

PUMP STATIONS ESTIMA
UNDERGROUND ESTIMATI
JUAN ARREGUIN

JUAN ARREGUIN

TRAFFIC MARKING ESTI
ELECTRICAL ESTIMATIN
ELECTRICAL ESTIMATIN
Underground Estimati
Underground Estimati
LANDSCAPE/EROSION CO
LANDSCAPE/EROSION CO
BOB E. SALAZ

BOB E. 5ALAZ

Roofing Estimating
DONNA WATSON
BENJAMIN BYONG KIM

16192368393 ATLAS FENCE

17147449415 ATLAS FENCE

16192368393 ATLAS FENCE

16615899509 AUSTIN ENTERPRISES
16269698741 AUTOMATED SWITCHING & CONTROLS, INC-ASC|
16269698741 AUTOMATED SWITCHING & CONTROLS, INC-ASCI
15103542010 AVAR

15103542010 AVAR

13106791040 AVIS CONSTRUCTION
13106791040 AVIS CONSTRUCTION
19093500936 AYALA

17148945306 B & F Supply Inc.

17148945306 B & F Supply inc.

15596255786 B. L. EQUIPMENT RENTAL AND SUPPLY
15628030620 B. L. HAYES

15628030620 B. L. HAYES

15629041583 BAKER CORP {TANKS)
17607444389 BAKER'S CONCRETE CUTTING
16264428315 BALI CONSTRUCTION
16264428315 BALI CONSTRUCTION
15105270500 BAY LINE CUTTING & CORING, INC.
15105270500 BAY LINE CUTTING & CORING, INC.
17149741753 BC Traffic

15628020700 BEARD ELECTRIC

15628020700 BEARD ELECTRIC

19093356385 BEC Bowls, Inc.

19093356385 BEC Bowls, Inc.

17145239201 BELAIR-WEST

17145235201 BELAIR-WEST

16192583515 BERT W SALAS, INC.

16192583515 BERT W SALAS, INC.

13103289176 BEST Contract Services
16613268562 BIG VALLEY ASPHALT
17145211479 BITECH CONSTRUCTION CO., INC.

11/19/2015 23:07 Failed (Try 1)
11/19/2015 23:08 Sent (Try 1)
11/19/2015 23:26 Failed (Try 2)
11/19/2015 23:27 Sent (Try 1)
11/20/2015 12:29 Failed (Try 1)
11/20/2015 12:41 Failed (Try 2}
11/19/2015 23:29 Sent (Try 1)
11/19/2015 23:30 Sent (Try 1)
11/19/2015 23:32 Failed (Try 1)
11/19/2015 23:44 Failed (Try 2)
11/19/2015 23:33 Sent (Try 1)
11/19/2015 23:34 Busy (Try 1)
11/19/2015 23:46 Busy (Try 2)
11/20/2015 17:31 Sent (Try 1)
11/19/2015 23:35 Busy (Try 1)
11/19/2015 23:46 Busy (Try 2)
11/19/2015 23:37 Sent (Try 1)
11/20/2015 16:29 Sent (Try 1)
11/19/2015 23:38 Sent (Try 1)
11/19/2015 23:40 Sent (Try 1)
11/20/2015 12:30 Sent (Try 1)
11/20/2015 16:31 Sent {Try 1)
11/19/2015 23:41 Sent (Try 1)
11/19/2015 23:43 Failed (Try 1)
11/20/2015 0:06 Sent (Try 2)
11/19/2015 23:45 Busy (Try 1)
11/20/2015 0:07 Busy (Try 2)
11/19/2015 23:48 Failed (Try 1)
11/20/2015 0:08 Failed (Try 2)
11/20/2015 12:32 Sent (Try 1)
11/20/2015 16:33 Sent (Try 1)
11/19/2015 21:58 Sent (Try 1}
11/20/2015 16:36 Sent (Try 1)
11/20/2015 12:35 Sent {Try 1)



Fax
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Fax
Fax
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NORMAN GALANSKI
NORMAN GALANSKI
LEONARDO BLANCO
UNDERGROUND ESTIMATI
FRANCISCO MARQUEZ
null JOAN P. KELLY,
TRUCKING ESTIMATING
Structural Steel Est
TRAFFIC CNTRL/AREA S
ANGEL GOMEZ
MICHAEL J. BURKE
MICHAEL J. BURKE
TRUCKING ESTIMATING
TRUCKING ESTIMATING
COLUMN CASING (STEEL
CARLA WHITE

CARLA WHITE

CARLA WHITE

CARLA WHITE
ELECTRICAL ESTIMATIN
CHARLES OJURI
CHARLES OJURI
CLEARING ESTIMATING
Geo Tech Test/inspec
Geo Tech Test/Inspec
PETER DE LA TORRE
KATHRYN CARLISLE
CiDH PILES ESTIMATIN
Shoring Estimating
PUMP STATIONS ESTIMA
Mechanical Contracto
PUMP STATIONS ESTIMA
Mechanica! Contracto
GRINDING/MILLING EST

16612828803 BLACK STONE ASPHALT CONSTRUCTION, INC.
16612828803 BLACK STONE ASPHALT CONSTRUCTION, INC.

19516022050 BLANCO CONSTRUCTION
18054850338 BLOIS

16194349802 BONITA PIPELINE, INC
17144449599 BONTERRA CONSULTING
19099831791 BOONE TRUCKING INC.
15629842468 Bragg

15629842468 BRAGG CRANE & RIGGING
17147712569 BUENA VISTA LANDSCAPE, INC
15306722411 BURKE CONSTRUCTION
15306722411 BURKE CONSTRUCTION
19514795570 BURRELLCO ENTERPRISES INC.
19514795570 BURRELLCO ENTERPRISES INC.
17078225813 C & KJOHNSON

15626900264 C & L DRILLING CO

15626900264 C & L DRILLING CO

15626900264 C & L DRILLING CO

15626900264 C & L DRILLING CO

19096490233 C E E (COMPETITIVE EDGE ELECTRIC INC.)
19099305503 C G O CONSTRUCTION COMPANY
19099305502 C G O CONSTRUCTION COMPANY
19099305503 € G O CONSTRUCTION, INC.
12095513593 C.T.E

12095513593 C.T.E

19512451221 C/R/D CONSTRUCTION
18174300409 CADIT COMPANY

16612599183 CALEX

16612599183 CALEX ENGINEERING

19095975167 Caliagua

19095975167 CALIAGUA

19095975167 Caliagua

19095975167 CALIAGUA

19095910506 CALIFORNIA COLD PLANING

11/20/2015 16:38 Failed {Try 1)
11/20/2015 16:50 Failed (Try 2)
11/20/2015 12:36 Sent (Try 1)
11/19/2015 22:00 Sent (Try 1)
11/20/2015 16:39 Sent (Try 1)
11/20/2015 16:41 Sent (Try 1)
11/19/2015 22:02 Sent (Try 1)
11/19/2015 22:03 Sent (Try 1)
11/19/2015 22:05 Sent (Try 1)
11/20/2015 16:42 Sent (Try 1)
11/20/2015 12:38 Sent {Try 1)
11/20/2015 16:43 Sent (Try 1)
11/19/2015 22:10 Failed (Try 1)
11/19/2015 22:23 Busy (Try 2)
11/19/2015 22:12 Sent (Try 1)
11/20/2015 12:40 Failed (Try 1)
11/20/2015 12:52 Failed (Try 2)
11/20/2015 16:45 Failed (Try 1)
11/20/2015 16:57 Busy (Try 2)
11/19/2015 22:13 Sent (Try 1)
11/20/2015 12:43 Sent (Try 1)
11/20/2015 16:47 Sent (Try 1)
11/19/2015 22:15 Sent (Try 1)
11/19/2015 22:16 Failed (Try 1)
11/19/2015 22:28 Failed (Try 2)
11/20/2015 16:49 Sent (Try 1)
11/20/2015 12:45 Sent (Try 1)
11/19/2015 22:21 Sent (Try 1)
11/19/2015 22:24 Sent (Try 1)
11/19/2015 22:25 Busy (Try 1)
11/19/2015 22:26 Busy (Try 1)
11/19/2015 22:36 Busy (Try 2)
11/19/2015 22:36 Busy (Try 2)
11/19/2015 21:00 Busy (Try 1)
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GRINDING/MILLING EST
CLEARING ESTIMATING
VAN TAN NGUYEN

VAN TAN NGUYEN
SWPPP Plans Estimati
SWPPP Plans Estimati
ASPHALT PAVING ESTIM
ASPHALT PAVING ESTIM
Concrete (Furn) Esti
Concrete (Furn) Esti
TRAFFIC MARKING ESTI

MASONRY/SOUNDWALL ES

HAZARDOUS MATERIAL E
CIDH Piles Estimatin
Shoring Estimating
Aggregates (Furn) Es
CONCRETE (FURN) EST
STR STEEL BEAMS (FUR
CAROLE E. GREEN
TRUCKING ESTIMATING
TRUCKING ESTIMATING
TRAFFIC MARKING ESTI
TRAFFIC CONTROL/AREA
TRAFFIC CONTROL/AREA
TRAFFIC CONTROL/AREA
CECILIA KATHLEEN OST
CONCRETE - lightweig
AGGREGATES (FURN]J ES
AGGREGATES (FURN]J ES
AGGREGATES (FURN) ES
CONCRETE (FURN) ESTI
AGGREGATES (FURN) ES
PAINT BRIDGES ESTIMA
PAINT BRIDGES ESTIMA

19095910506 CALIFORNIA COLD PLANING
18056442900 CALIFORNIA LAND CLEARING
16268101322 CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
16268101322 CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
17143852605 California Watershed Eng.
17143852605 California Watershed Eng.
19098749463 CALMEX ENGINEERING

19095461317 CALMEX ENGINEERING

19099475717 CalPortland

19099475717 CalPortland

19098847106 CAL-STRIPE

17074482565 CAL-TEX MASONRY

17145396224 CANDELARIA ENVIRONMENTAL
18052378854 Case Pacific

18052378854 CASE PACIFIC

16268124303 Catalina Pacific

16268124303 CATALINA PACIFIC

13106377998 CCC STEEL

19163747998 CE GREEN iNC.

19097907618 CECIA CONTRACTING COMPANY, INC.
19097907618 CECIA CONTRACTING COMPANY, INC.
18587934495 CECILIA SAFETY

18587934495 CECILIA SAFETY SERVICE
18587934495 CECILIA SAFETY SERVICE
18587934495 CECILIA SAFETY SERVICE
18587934495 CECILIA'S SAFETY SERVICE, INC.
16263572537 CELL-CRETE

17146853194 CEMEX

19099745407 CEMEX

19099745526 CEMEX

15622520257 CEMEX

19099745407 CEMEX

19256717036 CERTIFIED COATINGS

19256717036 CERTIFIED COATINGS

11/19/2015 21:11 Busy (Try 2)
11/19/2015 21:02 Sent (Try 1)
11/20/2015 12:46 Sent (Try 1)
11/20/2015 16:52 Sent (Try 1)
11/19/2015 21:04 Failed (Try 1)
11/19/201S 21:16 Failed (Try 2)
11/19/2015 21:06 Sent (Try 1)
11/19/2015 21:08 Sent (Try 1)
11/19/2015 21:09 Sent (Try 1)
11/19/2015 21:10 Sent (Try 1)
11/19/2015 22:18 Sent (Try 1)
11/19/2015 22:20 Sent (Try 1)
11/19/2015 21:13 Sent (Try 1)
11/19/2015 21:15 Sent (Try 1)
11/19/2015 21:18 Sent (Try 1)
11/19/2015 21:19 Sent (Try 1)
11/19/2015 21:21 Sent (Try 1)
11/19/2015 21:23 Sent (Try 1)
11/20/2015 12:48 Sent (Try 1)
11/19/2015 21:23 Busy (Try 1)
11/19/2015 21:34 Busy (Try 2)
11/19/2015 21:25 Sent (Try 1)
11/19/2015 20:03 Failed (Try 1)
11/19/2015 20:15 Sent (Try 2)
11/19/2015 21:26 Sent (Try 1)
11/20/2015 16:53 Sent (Try 1)
11/19/2015 20:05 Sent (Try 1)
11/19/2015 20:06 Sent (Try 1)
11/19/2015 20:08 Failed (Try 1)
11/19/2015 20:09 Sent (Try 1)
11/19/2015 20:10 Sent (Try 1)
11/19/2015 20:20 Failed (Try 2)
11/19/2015 20:11 Busy (Try 1)
11/19/2015 20:23 Busy (Try 2)



Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Roofing Estimating
TRAFFIC MARKING ESTI
Ventilation Estimati
Structural Steel Est
Structural Steel Est
CINDY TRUMP

Stay in place deck E

Stay in place deck E
DEMOLITION ESTIMATIN
DEMOLITION ESTIMATIN
UNDERGROUND ESTIMATI
UNDERGROUND ESTIMATI
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
Misc Metal {INC Stai
Misc Metal {INC Stai

PCC JOINTS ESTIMATIN
PCC JOINTS ESTIMATIN
CONC PAVING ESTIMATI
PCC JOINTS ESTIMATIN
PCC JOINTS ESTIMATIN
TRACY A COLEMAN
TRACY A COLEMAN
Engines Estimating
Generators Estimatin
CHERYL BRANDT
CHERYL BRANDT
PRISCILLA HERNANDEZ
PRISCILLA HERNANDEZ
Concrete Saw & Core
SOIL NAILS / TIE BAC

17147380143 Chapman Coast

19097460354 CHRISP COMPANY
19513611581 Christian Brothers
15102360536 Christie (Erectors)
15102360536 Christie (Erectors)

15626972039 CINDY TRUMP INC DBA LINDY'S COLD PLANING

12813347871 Clearspan Const Products
12813347871 Clearspan Const Products
16269671479 CLEVELAND WRECKING
16269671479 CLEVELAND WRECKING
19095971295 CM PEICH INC.
19095971295 CM PEICH INC.
19098999799 CMC REBAR
19096213801 CMC REBAR
19096213801 CMC REBAR
19096213801 CMC REBAR
19096213801 CMC REBAR
15123390165 Cody Bldrs Supply
15123390165 Cody Bldrs Supply
18585363100 Coffman

18585363100 Coffman

18585363131 COFFMAN

18585363100 Coffman

18585363100 Coffman

17072759025 COLEMAN CONSTRUCTION
17072759025 COLEMAN CONSTRUCTION
15629444415 Collicutt

15629444415 COLLICUTT
18312097530 COMBINED EFFORT INC
18312097530 COMBINED EFFQRT INC

15629979411 COMMAND PERFORMANCE CONSTRUCTORS, INC.
15629979411 COMMAND PERFORMANCE CONSTRUCTORS, INC.

15626342305 Concrete Coring Co
19096057629 CONDON JOHNSON

11/19/2015 20:13 Sent (Try 1)
11/19/2015 20:17 Sent (Try 1)
11/19/2015 20:19 Sent (Try 1)
11/19/2015 20:21 Failed {Try 1)
11/19/2015 20:33 Failed (Try 2)
11/20/2015 12:49 Sent (Try 1)
11/19/2015 20:22 Busy (Try 1)
11/15/2015 20:34 Busy (Try 2)
11/19/2015 20:24 Failed (Try 1)
11/19/2015 20:37 Failed (Try 2)
11/19/2015 20:26 Failed (Try 1)
11/15/2015 20:38 Failed (Try 2)
11/19/2015 19:10 Sent (Try 1)
11/19/2015 20:26 Busy (Try 1)
11/15/2015 20:27 Busy (Try 1)
11/19/2015 20:38 Busy (Try 2)
11/19/2015 20:39 Busy (Try 2)
11/19/2015 19:11 Fajled (Try 1)
11/19/2015 19:23 Failed (Try 2)
11/19/2015 19:12 Busy (Try 1)
11/19/2015 19:13 Busy (Try 1)
11/19/2015 19:15 Sent (Try 1)
11/19/2015 19:24 Busy (Try 2)
11/19/2015 19:25 Failed (Try 2)
11/20/2015 12:50 Sent (Try 1)
11/20/2015 15:55 Sent (Try 1)
11/19/2015 19:17 Sent (Try 1)
11/19/2015 19:20 Sent (Try 1)
11/20/2015 12:53 Busy (Try 1)
11/20/2015 13:03 Busy (Try 2)
11/20/2015 12:54 Sent (Try 1)
11/20/2015 15:57 Sent (Try 1)
11/19/2015 19:22 Sent (Try 1)
11/19/2015 19:26 Sent (Try 1)
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Fax
Fax
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Fax
Fax
Fax
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Fax
Fax
Fax
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Fax
Fax
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Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

SOIL NAILS / TIE BAC
Shoring Estimating
Shoring Estimating
Quality Control Esti
Quality Control Esti
Quality Control Esti
Quality Control Esti
PEDRO CAMALICH
PEDRO CAMALICH
HARRY STEVEN CLARK
Geo Tech Test/Inspec
Geo Tech Test/Inspec
CORRUGATED PIPE (FUR
Fabrics Estimating
Fabrics Estimating

JIM GARCIA

CRISTY LEE VARELA
CHERI THOMAS

CHERI THOMAS

CHERI THOMAS

CHERI THOMAS
ENRIQUE CONTRERAS
ENRIQUE CONTRERAS
CHARLES E. HENDERSON
CONC BARRIER ESTIMAT
ROADSIDE SIGNS, SIGN
SIGN STRUCTURES ESTI
PRECAST CONC ESTIMAT
COLLEEN BECHTEL
JACKING BORING ESTIM
JACKING BORING ESTIM
MINOR STRUC CONC EST
CHRISTINE OLIVAS
Cranes (Overhead) Es

15105688569 CONDON JOHNSON

17148267078 CONDON-JOHNSON 8 ASSOCIATES
17148267078 CONDON-JOHNSON & ASSOCIATES
19093712168 Const Test & Eng

19093712168 Const Test & Eng

19093712168 Const Test & Eng

19093712168 Const Test & Eng

17142569123 CONSTRUCT ALLIANCE INC
17142569123 CONSTRUCT ALLIANCE INC
17078381689 CONSTRUCTION INSPECTION SPECIALISTS
19093712168 Construction Test & Engineering
19093712168 Construction Test & Engineering
15622640733 CONTECH

13109376986 Contech

13109376986 Contech

15592518821 CONTECH CONCRETE TECHNIQUES, INC
19516952801 CONTERA CONSTRUCTION CORP.
18663666646 CONTRACTOR SERVICES GROUP, INC.
18663666646 CONTRACTOR SERVICES GROUP, INC.
18663666646 CONTRACTOR SERVICES GROUP, INC.
18663666646 CONTRACTOR SERVICES GROUP, INC.
17603475591 CONTRERAS CONSTRUCTION CO.
17603475591 CONTRERAS CONSTRUCTION CO.
18059375473 COOKS AND SON INC.

19517360429 COOPER ENGINEERING
15036820110 CORAL

15036820110 Coral Construction

19519437571 CORESLAB

18582590357 CO'S TRAFFIC CONTROL, INC
12094325953 COURTNEY

12094325953 COURTNEY

19516004975 COVARRUBIAS BROS CONSTRUCTION, INC.

16269674303 CPO ENTERPRISES, INC.
16264427308 CRANEVEYOR

11/19/2015 19:28 Sent (Try 1)
11/19/2015 19:29 Failed {Try 1)
11/19/2015 19:41 Failed (Try 2)
11/19/2015 19:30 Busy (Try 1)
11/19/2015 19:31 Busy (Try 1)
11/19/2015 19:42 Busy (Try 2)
11/19/2015 19:43 Busy (Try 2)
11/20/2015 16:00 Busy (Try 1)
11/20/2015 16:11 Busy (Try 2)
11/20/2015 11:53 Sent (Try 1)
11/19/2015 19:31 Busy (Try 1)
11/19/2015 19:43 Busy (Try 2)
11/19/2015 19:33 Sent (Try 1)
11/19/2015 19:33 Busy (Try 1)
11/19/2015 19:44 Busy (Try 2)
11/20/2015 16:01 Sent (Try 1)
11/20/2015 11:54 Sent (Try 1)
11/20/2015 11:59 Failed (Try 1)
11/20/2015 12:11 Failed (Try 2)
11/20/2015 16:07 Failed (Try 1)
11/20/2015 16:18 Sent (Try 2)
11/20/2015 16:08 Failed (Try 1)
11/20/2015 16:20 Failed (Try 2)
11/20/2015 12:03 Sent (Try 1)
11/19/2015 18:13 Sent (Try 1)
11/19/2015 18:15 Sent (Try 1)
11/19/2015 18:16 Sent (Try 1)
11/19/2015 18:19 Sent (Try 1)
11/20/2015 16:55 Sent (Try 1)
11/19/2015 18:19 Busy (Try 1)
11/19/2015 18:31 Busy (Try 2)
11/19/2015 18:21 Sent (Try 1)
11/20/2015 12:05 Sent (Try 1)
11/19/2015 18:23 Sent (Try 1)
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MISC METAL (DRAIN) E
MISC METAL (DRAIN} E
CAROL MASSIER
CAROL MASSIER
SANDRA CROOKS

Flap Gates Estimatin
Roadside Sign

FENCE, ROADSIDE SIGN
FENCE, ROADSIDE SIGN
FENCE, ROADSIDE SIGN
Stay In Place Deck E
Stay In Place Deck E
Stay-In-Place Deck E
Stay In Place Deck E
Stay In Place Deck E
Stay-In-Place Deck E
ELECTRICAL ESTIMATIN
ELECTRICAL ESTIMATIN
CHRISTOPHER TOMPKINS
Conc Barrier (Bridge
Conc Barrier (Bridge
FENCE ESTIMATING
MINOR CONCRETE ESTIM
MINOR CONCRETE ESTIM
JAMES DANIEL

JAMES DANIEL
ELECTRICAL ESTIMATIN
ELECTRICAL ESTIMATIN
Shoring Estimating
Shoring Estimating
CIDH PILES ESTIMATIN
CIDH PILES ESTIMATIN
FERRY SOENDJOJO
HAJAAH M. DEEN

16264427308 CRANEVEYOR CORP

16265803235 CRANEVEYOR CORP

19254011734 C-REX INC.

19254011734 C-REX INC.

17148214730 CROOKS TRUCK & EQUIPMENT RENTAL, INC.
16268565658 Crowley

15628642529 Crown Fence

15628642529 CROWN FENCE

19514794796 CROWN FENCE riv

19514794796 CROWN FENCE riv

18037446080 CSI Bridge-Dek

18037446080 CSI Bridge-Dek

18037446080 CSi Bridge-Dek

18037446080 CS! Bridge-Dek

18037446080 CSI Bridge-Dek

18037446080 C5I Bridge-Dek

15629274171 CT&F

15629274171 CT&F

19516980795 CT CONCRETE CUTTING INC.
19168527920 CTM Construction, Inc.
19168527920 CTM Construction, inc.
19097975875 D. C. HUBBS

17149955707 DAMON CONSTRUCTION COMPANY
17149955707 DAMON CONSTRUCTION COMPANY
17607312504 DANIELS ENGINEERING & CONSTRUCTION, INC
17607312504 DANIELS ENGINEERING & CONSTRUCTION, INC
19194460366 DAVIS ELECTRICAL

19194460366 DAVIS ELECTRICAL

17602335838 DBM CONTRACTORS

17602335838 DBM CONTRACTORS

17602335838 DBM CONTRACTORS INC.
17602335838 DBM CONTRACTORS INC.
16264801557 DECO PAVE

14083453869 DEENSGROUP CONSTRUCTION

11/19/2015 18:26 Sent (Try 1)
11/15/2015 18:28 Sent (Try 1)
11/20/2015 16:47 Busy (Try 1)
11/20/2015 16:58 Busy (Try 2)
11/20/2015 16:10 Sent (Try 1)
11/19/2015 18:29 Sent (Try 1)
11/19/2015 18:31 Sent (Try 1)
11/19/2015 18:33 Sent (Try 1}
11/19/2015 18:34 Failed (Try 1)
11/19/2015 18:47 Failed (Try 2)
11/15/2015 18:35 Busy (Try 1)
11/19/2015 18:35 Busy (Try 1)
11/19/2015 18:36 Busy (Try 1)
11/19/2015 18:48 Busy (Try 2)
11/19/2015 18:49 Busy (Try 2)
11/19/2015 18:49 Busy (Try 2}
11/19/2015 17:14 Failed (Try 1)
11/19/2015 17:26 Failed (Try 2)
11/20/2015 12:06 Sent (Try 1)
11/19/2015 17:15 Failed {Try 1)
11/19/2015 17:28 Failed (Try 2)
11/19/2015 17:20 Sent (Try 1)
11/19/2015 17:21 Busy (Try 1)
11/19/2015 17:33 Busy (Try 2)
11/20/2015 12:08 Failed (Try 1)
11/20/2015 12:20 Busy (Try 2)
11/19/2015 17:23 Failed (Try 1)
11/19/2015 17:35 Failed (Try 2)
11/19/2015 17:24 Failed (Try 1)
11/19/2015 17:36 Failed (Try 2)
11/19/2015 17:25 Failed (Try 1)
11/19/2015 17:37 Failed (Try 2}
11/20/2015 12:09 Sent (Try 1)
11/20/2015 12:10 Busy (Try 1)
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HAJAAH M. DEEN

LUIS D. ROJAS

LUIS D. ROJAS

(MR.) EBBITEANGA |.
(MR.) EBBITEANGA |.
TRUCKING - CONTAMINA
TRUCKING - CONTAMINA
PATRICIA DILLARD

DINA MURALT

DINA MURALT
TRUCKING ESTIMATING
LANDSCAPE/EROSION CO
VICKI MORALEZ

DAVID MAGANA

CAROL MASON

CAROL MASON

CAROL MASON

CAROL MASON
RUDOLFO DOMINGUEZ
MINOR CONCRETE, STRU
MINOR CONCRETE, STRU
ANURAG SINGH

SOIL NAILS / TIE BAC
Shoring Estimating

DVBE

DVBE

SURVEYING ESTIMATING
ELECTRICAL ESTIMATIN
ELECTRICAL ESTIMATIN
PRESTRESS ESTIMATING
PRESTRESS ESTIMATING
EZRA PHILLIP GREEN
EZRA PHILLIP GREEN

null LYNN JASPER

14083453869
13232789870
13232789870
17143844594
17143844594
17078361614
19256340874
19256346858
16194677768
16194677768
19093559447
19512451847
19512451847
19098241547
14155379338
14155379338
14155379338
14155379338
16269625055
19097970400
19097970400
17146463698
19512779701
19512779701
16614243088
16614243088
19518986446
17144842389
17144842389
15625292225
15625313266
14153303389
14153303383
13237548558

DEENSGRQUP CONSTRUCTION

DEL TERRA CONSTRUCTION GROUP
DEL TERRA CONSTRUCTION GROUP
DELTECH ENGINEERING, INC
DELTECH ENGINEERING, INC
DENBESTE (CONTAMINATED)
DILLARD (CONTAMINATED)
DILLARD ENVIRONMENTAL SERVICES
DIMURE CORP

DIMURE CORP

DISPATCH

DIVERSIFIED LANDSCAPE
DIVERSIFIED LANDSCAPE CO.

DM CONTRACTING, INC.

DMC COMMUNICATIONS, INC.
DMC COMMUNICATIONS, INC,
DMC COMMUNICATIONS, INC.
DMC COMMUNICATIONS, INC.

DOMINGUEZ CONSTRUCTION COMPANY, INC.

DORADO & DORADO
DORADO & DORADO

DREAMBUILDER CONSTRUCTION CORP

DRILL TECH

DRILL TECH DRILLING & SHORING
Dusty Diamond [Mat'l)

Dusty Diamond [Mat'l)

DVBE SUBCONTRACTING OPPORTUNITIES

DYNALECTRIC

DYNALECTRIC

DYWIDAG

DYWIDAG

E G CONSTRUCTION

E G CONSTRUCTION

E. JASPER WRKG. (DEMO) & TRKG

11/20/2015 12:21 Busy {Try 2)
11/20/2015 16:12 Busy (Try 1)
11/20/2015 16:23 Busy (Try 2)
11/20/2015 12:13 Failed (Try 1)
11/20/2015 12:26 Sent (Try 2)
11/19/2015 17:29 Sent (Try 1)
11/19/2015 17:31 Sent (Try 1)
11/20/2015 16:14 Sent (Try 1)
11/20/2015 12:14 Failed (Try 1)
11/20/2015 12:27 Failed (Try 2)
11/19/2015 17:32 Sent (Try 1)
11/19/2015 17:39 Sent (Try 1)
11/20/2015 12:16 Sent (Try 1)
11/20/2015 12:17 Sent (Try 1)
11/20/2015 16:15 Busy (Try 1)
11/20/2015 16:16 Busy (Try 1)
11/20/2015 16:27 Busy (Try 2)
11/20/2015 16:28 Busy (Try 2)
11/20/2015 16:17 Sent (Try 1)
11/19/2015 17:40 Busy (Try 1)
11/19/2015 17:51 Busy (Try 2)
11/20/201512:19 Sent (Try 1)
11/19/2015 17:41 Sent (Try 1)
11/19/2015 17:43 Sent (Try 1)
11/19/2015 17:44 Busy (Try 1)
11/19/2015 17:57 Busy (Try 2)
11/19/2015 17:46 Sent (Try 1)
11/19/2015 16:02 Failed (Try 1)
11/19/2015 16:16 Sent (Try 2)
11/19/2015 16:04 Sent (Try 1)
11/19/2015 16:06 Sent (Try 1)
11/20/2015 16:21 Busy (Try 1)
11/20/2015 16:32 Busy (Try 2)
11/20/2015 16:22 Failed (Try 1)

~
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null LYNN JASPER

LUZ A. MARTINEZ

LUZ A. MARTINEZ

LUZ A. MARTINEZ

LUZ A. MARTINEZ
MASONRY/SOUNDWALL ES
WILLIAM RAMIREZ
WILLIAM RAMIREZ
CURTIS BROOKS

CURTIS BROOKS

CURTIS BROOKS

CATHY RAMEY

CATHY RAMEY
ELECTRICAL ESTIMATIN
ELECTRICAL ESTIMATIN
MIGUEL GUAJARDO
MINOR CONCRETE ESTIM
Shoring Estimating
JACKING BORING ESTIM
JACKING BORING ESTIM
null ESOMCHI_ENENWAL
null ESOMCHI_ENENWAL
TRAFFIC CONTROL/AREA
TRAFFIC CONTROL/AREA
TRAFFIC CONTROL/AREA
TRAFFIC CONTROL/AREA
SWPPP

SWPPP

ERIC SERRANO

ERNIE MARTINEZ

ERNIE MARTINEZ

JUAN ESCANO

JUAN ESCANO

MISC METAL (BRIDGE)

13237548558
13237225459
13237225459
13237225459
13237225459
18057771690
19094448311
19094448311
16503678282
16503678282
16503678282

E. JASPER WRKG. (DEMO) & TRKG

E. M. OIL TRANSPORT, INC.

E. M. OIL TRANSPORT, INC.

E. M. OIL TRANSPORT, INC.

£. M. OIL TRANSPORT, INC.

E. ROSEN

EAGLE ENGINEERING & DEVELOPMENT, INC.
EAGLE ENGINEERING & DEVELOPMENT, INC.
EAGLE ENGINEERING AND CONSTRUCTION, INC
EAGLE ENGINEERING AND CONSTRUCTION, INC
EAGLE ENGINEERING AND CONSTRUCTION, INC

16613660204 EDISON CONSTRUCTION, INC.
16613660204 £DISON CONSTRUCTION, INC.
19512794171 EIS
19512794171 EIS

15629838817 EL CAMINO CONSTRUCTION & ENGINEERING CORP.

19512799112 ELITE BOBCAT
17607221404 Elliott Drilling
18183677840 ELMORE

18183677840 ELMORE

15624290145 ENENWALI & BRAUN
15624290145 ENENWALI & BRAUN
13105136299 E-Nor Innovations
13105136299 E-Nor Innovations
13105136299 E-Nor Innovations
13105136299 E-Nor Innovations
13105136299 E-NOR INNOVATIONS, INC.
13105136299 E-NOR INNOVATIONS, INC.
16612692222 ERIC'S BACKHOE SERVICE

16618374099 ERNIE MARTINEZ CONCRETE, INC.
16618374099 ERNIE MARTINEZ CONCRETE, INC.

17149859264 ESCANO & ASSOCIATES
17149859264 ESCANO & ASSOCIATES
17607472632 ESCONDIDO METAL SUPPLY

11/20/2015 16:35 Failed (Try 2)
11/20/2015 12:20 Busy (Try 1)
11/20/2015 12:33 Failed (Try 2)
11/20/2015 16:24 Sent (Try 1)
11/20/2015 16:26 Sent (Try 1)
11/19/2015 16:19 Sent (Try 1)
11/20/2015 12:23 Sent (Try 1)
11/20/2015 15:16 Sent (Try 1)
11/20/2015 11:20 Failed (Try 1)
11/20/2015 11:31 Sent (Try 2)
11/20/2015 15:18 Sent (Try 1)
11/20/2015 11:22 Failed (Try 1)
11/20/2015 11:35 Sent (Try 2)
11/19/2015 16:24 Failed (Try 1)
11/19/2015 16:37 Failed (Try 2)
11/20/2015 11:24 Sent (Try 1)
11/19/2015 16:25 Sent (Try 1)
11/19/2015 16:27 Sent (Try 1)
11/19/2015 16:28 Busy (Try 1)
11/19/2015 16:39 Busy (Try 2)
11/20/2015 15:19 Failed (Try 1)
11/20/2015 15:31 Failed (Try 2)
11/19/2015 16:09 Failed (Try 1)
11/19/2015 16:11 Failed (Try 1)
11/19/2015 16:21 Failed (Try 2)
11/19/2015 16:22 Sent (Try 2)
11/19/2015 16:18 Failed (Try 1)
11/19/2015 16:30 Sent (Try 2)
11/20/2015 15:21 Sent {Try 1)
11/20/2015 15:25 Failed (Try 1)
11/20/2015 15:37 Failed (Try 2)
11/20/2015 15:27 Failed (Try 1)
11/20/2015 15:47 Failed (Try 2)
11/19/2015 16:31 Sent (Try 1)
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JOINT SEAL AS5EM (MA
JOINT SEAL ASSEM (MA
TIBERIO R. ESPARZA
JANET LEE

JANET LEE

HAZARDOUS MATERIAL E
HAZARDOUS MATERIAL E
ASPHALT PAVING ESTIM
MISC METAL (DRAIN) E
MISC METAL (DRAIN) E
MISC METAL (DRAIN) E
MISC METAL (DRAIN) E
null TONY MOON

null TONY MOON
FENCE ESTIMATING
FENCE ESTIMATING
FENCE ESTIMATING
Water Line Mat'| Est
Mechanical Supplier
null JOE FERNANDEZ
JUDY JOHNSTON

JUDY JOHNSTON
Contact Name

Contact Name

Contact Name

Contact Name

FORM LINERS (FURN) E
EMERIO FLORES

Pumps Estimating
Pumps Estimating
DEWATER ESTIMATING
ROSEMARY STIMPEL
FORM LINERS (FURN) E
FORM LINERS (FURN) E

13306683846 EVONIK
13306683846 EVONIK
17603370030 EW CORPORATION INDUSTRIAL CONSTRUCTORS
15627771888 EXBON DEVELOPMENT, INC.
15627771888 EXBON DEVELOPMENT, INC.
5897910 EXCEL - WESTERN
5897910 EXCEL - WESTERN

15625917485 EXCEL PAVING
13234698750 FABCON
13234698750 FABCON
13234698750 FABCON
13234698750 FABCON
18052970918 FAR EAST LANDSCAPE & MAINTENANCE
18052970918 FAR EAST LANDSCAPE & MAINTENANCE
19517887759 FENCE CORP.
17607549810 FENCE CORP.
17607549810 FENCE CORP.
19516741084 Ferguson Waterworks
18583915958 Ferguson Waterworks
16509526224 FERN ELECTRIC & CONTROL, INC
16617228900 FINE GRADE EQUIPMENT, INC.
16617228900 FINE GRADE EQUIPMENT, INC.

329 fFirm/DBA Name

329 Firm/DBA Name

329 Firm/DBA Name

329 Firm/DBA Name
17145477958 FITZGERALD FORMLINERS
19095978100 FLORES CONSTRUCTION, INC.
18188423217 Flo-Systems
18188423217 Flo-Systems
19517370792 FOOTHILL ENGINEERING, INC.
15595941056 FORCE TRAFFIC CONTROL, INC.
16196281281 FORMLINER SOLUTIONS
16196281281 FORMLINER SOLUTIONS

11/19/2015 16:32 Failed (Try 1)
11/19/2015 16:43 Failed (Try 2)
11/20/2015 11:26 Sent (Try 1)
11/20/2015 11:27 Failed (Try 1)
11/20/2015 11:40 Failed (Try 2)
11/19/2015 16:33 Failed (Try 1)
11/19/2015 16:45 Failed (Try 2)
11/19/2015 16:35 Sent (Try 1)
11/19/2015 14:49 Busy (Try 1)
11/19/2015 15:00 Busy (Try 2)
11/19/2015 16:37 Busy (Try 1)
11/19/2015 16:53 Busy (Try 2)
11/20/2015 15:28 Busy (Try 1)
11/20/2015 15:48 Busy (Try 2)
11/19/2015 14:50 Sent (Try 1)
11/19/2015 14:52 Failed (Try 1)
11/19/2015 15:03 Failed (Try 2)
11/19/2015 14:53 Sent (Try 1)
11/19/2015 14:56 Sent (Try 1)
11/20/2015 15:30 Sent (Try 1)
11/20/2015 11:28 Sent (Try 1)
11/20/2015 15:32 Sent (Try 1)
11/20/2015 11:30 Busy (Try 1)
11/20/2015 11:41 Busy (Try 2)
11/20/2015 15:33 Busy (Try 1)
11/20/2015 15:49 Busy (Try 2)
11/19/2015 14:58 Sent (Try 1)
11/20/2015 11:33 Sent (Try 1)
11/19/2015 14:59 Failed (Try 1)
11/19/2015 15:14 Sent (Try 2)
11/19/2015 15:01 Sent (Try 1)
11/20/2015 15:35 Sent (Try 1)
11/19/2015 15:04 Failed (Try 1)
11/19/2015 15:17 Busy (Try 2)
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MSE WALLS {(FURN) EST
MSE WALLS (FURN) EST

PILE DRIVING ESTIMAT
PILE DRIVING ESTIMAT
RICHARD MARTINEZ
RICHARD MARTINEZ
Concrete 5aw & Core
RITA M. VIGIL-FERGU
RITA M. VIGIL-FERGU
RITA M. VIGIL-FERGU
LAURA J. GRIFFIN
GREGORY SOSA
RENEE BANKS

JOHN ALVARADO
JOHN ALVARADO
GABRIEL GARCIA

JOE GATES

GREGORY GATES

RICHARDS E. CAMACHO

SIGN STRUCTURES ESTI
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
LIDIA LOPEZ

null JOE GILDERSLEEV
null JOE GILDERSLEEV
VCP Pipe Estimating
VCP Pipe Estimating
SWPPP Plans Estimati
Biclogical Monitor E
Biological Monitor E
TRI LA

Trucking Estimating
Trucking Estimating

16196882499 FOSTER

16196882499 FOSTER

19093500620 FOUNDATION PILE
19256255783 FOUNDATION PILE
19097920037 FOUR STAR REBAR INC
19097920037 FOUR STAR REBAR INC
17145500624 G & F Concrete Cutting inc.
18886244361 G & F CONCRETE CUTTING, INC.
18886244361 G & F CONCRETE CUTTING, INC.
18886244361 G & F CONCRETE CUTTING, INC.
19094651936 G & M BACKHOE SERVICE, INC
18059343609 G SOSA CONSTRUCTION, INC

17036826804 G. W. PEOPLES CONTRACTING CO., INC.

17147484244 G2 CONSTRUCTION INC.
17147484244 G2 CONSTRUCTION INC.
19095638690 GARCON CONSTRUCTION, INC
17143826801 GATES ENTERPRISES, INC
19096270320 GDM, INC,

19256717120 GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC

15302683958 GERCO CONTRACTING
19097131131 GERDAU (PACIFIC COAST STEEL)
18587377701 GERDAU (PACIFIC COAST STEEL)
17146927088 GERDAU (PACIFIC COAST S5TEEL)
13232228312 GERONIMO CONCRETE, INC.
15106580602 GILDERSLEEVE ELECTRIC INC.
15106580602 GILDERSLEEVE ELECTRIC INC.
19166459538 Gladding, McBean
19166459538 Gladding, McBean
17144790809 Global

17144790809 Global Environmental.
17144790809 Global Environmental,
17148930945 GLOBAL ROAD SEALING, INC
15624959660 Global Transloading
15624959660 Global Transloading

11/19/2015 15:05 Failed {Try 1)
11/19/2015 15:18 Failed (Try 2)
11/19/2015 15:07 Sent {Try 1)
11/19/2015 15:09 Sent (Try 1)
11/20/2015 15:35 Busy (Try 1)
11/20/2015 15:49 Busy {Try 2)
11/19/2015 15:10 Sent (Try 1)
11/20/2015 15:46 Failed {Try 1)
11/20/2015 15:51 Sent {Try 1)
11/20/2015 15:58 Failed (Try 2)
11/20/2015 15:52 Sent (Try 1)
11/20/2015 15:54 Sent {Try 1)
11/20/2015 11:37 Sent {Try 1)
11/20/2015 11:39 Failed (Try 1)
11/20/2015 11:51 Sent (Try 2)
11/20/2015 14:47 Sent (Try 1)
11/20/2015 11:43 Sent (Try 1)
11/20/2015 11:44 Sent {Try 1)
11/20/2015 14:50 Sent (Try 1)
11/19/2015 15:16 Sent (Try 1)
11/19/2015 13:58 Sent (Try 1)
11/19/2015 15:19 Sent (Try 1)
11/19/2015 15:22 Sent (Try 1)
11/20/2015 11:46 Sent (Try 1)
11/20/2015 14:51 Busy (Try 1)
11/20/2015 15:05 Busy (Try 2)
11/19/2015 14:04 Busy (Try 1)
11/19/2015 14:17 Sent (Try 2)
11/19/2015 14:06 Sent (Try 1)
11/19/2015 14:08 Sent (Try 1)
11/19/2015 14:11 Sent (Try 1)
11/20/2015 14:52 Sent (Try 1)
11/19/2015 14:12 Sent (Try 1)
11/19/2015 14:13 Sent (Try 1)
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HAZARDOUS MAT'L, TRU
HAZARDOUS MAT'L, TRU
WATER PUMPS ESTIMATI
WATER PUMPS ESTIMATI
Flap Gates Estimatin
MEILING YIP

MEILING YIP

DIONICIO "DEE" GONZA
DIONICIO "DEE" GONZA
DIONICIO "DEE" GONZA
DIONICIO “DEE" GONZA
Joint Seal Assem (Ma
AGGREGATES (FURN}) ES
AGGREGATES (FURN) ES

MASONRY/SOUNDWALL ES

MINOR CONCRETE ESTIM
WATER LINE MAT'L EST
WATER LINE MAT'L EST
WATER LINE MAT'L EST
WATER LINE MAT'L EST
WATER LINE MAT'L EST
WATER LINE MAT'L EST
EROSION ESTIMATING
Raifroad Work Estima
ELECTRICAL ESTIMATIN
FABRICS (FURN) ESTIM
PAINT BRIDGES ESTIMA
PAINT BRIDGES ESTIMA
AGGREGATES (FURN) ES
AGGREGATES {(FURN) ES
AGGREGATES (FURN) ES
Propane - Tanks/Vapo
DEMOUTION ESTIMATIN
JEFFREY B. TERAI

15624959600 GLOBAL TRANSLOADING
15624959600 GLOBAL TRANSLOADING
19516812623 GODWIN PUMPING
19516812623 GODWIN PUMPING
15597349755 Golden Harvest
3809707 GOLDEN SUN CONSTRUCTION, INC
3809707 GOLDEN SUN CONSTRUCTION, INC

19099889531 GONZALES, SUAREZ & ASSOCIATES, INC.
19099889531 GONZALES, SUAREZ & ASSOCIATES, INC.
19099889531 GONZALES, SUAREZ & ASSOCIATES, INC.
19099889531 GONZALES, SUAREZ & AS50CIATES, INC.

19099805144 Goss Construction
19513049486 GRANITE

19513049486 GRANITE

13105156330 GRANSTROM MASONRY
15628648970 GRIFFITH

19516931933 GROENIGER
19516921933 GROENIGER
18059223501 GROENIGER
19516931933 GROENIGER
18059223501 GROENIGER
19516931933 GROENIGER
17607411363 GROUND SERVICE TECHNOLOGY
12099830715 H&H ENGINEERING
17146301414 HALCYON ELECTRIC INC
17604312453 HANES

19163923918 HANSEN

19163923918 HANSEN

16263577296 HANSON

16263579553 HANSON

16263579553 HANSON

12137477724 Hanson Tank
19094780019 HARBER COMPANY
18056392207 HARBOR OFFSHORE, INC

11/19/2015 14:14 Busy (Try 1)
11/19/2015 14:25 Busy (Try 2)
11/19/2015 14:15 Failed (Try 1)
11/19/2015 14:27 Failed (Try 2)
11/19/2015 14:18 Sent (Try 1)
11/20/2015 11:47 Failed (Try 1)
11/20/2015 12:01 Failed (Try 2)
11/20/2015 11:48 Busy (Try 1)
11/20/2015 12:01 Busy (Try 2)
11/20/2015 14:53 Busy (Try 1)
11/20/2015 15:06 Busy (Try 2)
11/19/2015 14:20 Sent (Try 1)
11/19/2015 14:21 Failed (Try 1)
11/19/2015 14:33 Failed (Try 2)
11/19/2015 14:22 Sent (Try 1)
11/19/2015 14:25 Sent (Try 1)
11/19/2015 13:19 Failed (Try 1)
11/19/2015 13:38 Failed (Try 2)
11/19/2015 14:27 Busy (Try 1)
11/19/2015 14:29 Failed (Try 1)
11/19/2015 14:39 Busy (Try 2)
11/19/2015 14:40 Failed (Try 2)
11/19/2015 13:24 Sent (Try 1)
11/19/2015 13:25 Sent (Try 1)
11/19/2015 13:35 Sent (Try 1)
11/19/2015 13:39 Sent (Try 1)
11/19/2015 13:41 Failed (Try 1)
11/19/2015 13:52 Failed (Try 2)
11/19/2015 13:42 Sent (Try 1)
11/19/2015 13:43 Failed (Try 1)
11/19/2015 13:55 Failed (Try 2)
11/19/2015 13:45 Sent (Try 1)
11/19/2015 13:47 Sent (Try 1)
11/20/2015 14:55 Sent (Try 1)
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Asphalt Paving Estim
Asphalt Paving Estim
REBAR ESTIMATING
Grouting

Shoring Estimating
Grouting

REINFORCED CONC PIPE
WATER LINE MAT'LEST
WATER LINE MAT'L EST
SUKHDEY SINGH HEIR
FENCE ESTIMATING
JOSEPH HERNANDEZ
JOSEPH HERNANDEZ
Railroad Work Estima
Railroad Work Estima
ELECTRICAL ESTIMATIN
ERWIN MENDOZA
CONSTRUC AREA SIGNS
SCOTT HOFER

SCOTT HOFER
AGGREGATES (FURN), C
CONCRETE (FURN} ESTI
SURVEYING ESTIMATING
SURVEYING ESTIMATING
REINFORCED CONC PIPE
REINFORCED CONC PIPE
EROSION ESTIMATING
SUZANNE BRENDIS
SUZANNE BRENDIS
ABRAHAM J. JEON
ABRAHAM J. JEON
ASPHALT PAVING ESTIM
Railroad Work Estima
K-RAIL SUPPLIER (FUR

17144442801 Hardy & Harper, Inc.
17144442801 Hardy & Harper, Inc.
19093977146 HARRIS REBAR
17608392870 Hayward Baker
18059331338 Hayward Baker
17608392870 Hayward Baker
17142658951 HD SUPPLY
17602469754 HD SUPPLY WATERWORKS
17602469754 HD SUPPLY WATERWORKS
19164639041 HEIR & SON CONSTRUCTION, INC
19519261398 HEMET FENCE
16263313638 HER-CON CONSTRUCTION SERVICES, INC.
16263313638 HER-CON CONSTRUCTION SERVICES, INC.
18162339881 Herzog
18162339881 HERZOG
19513525595 HIGH LIGHT ELECTRIC, INC.
19513522498 HIGH LIGHT ELECTRIC, INC.
19093642371 HI-WAY SAFETY
16196616054 HOFER CORPORATION
16196616054 HOFER CORPORATION
6538839 HOLLIDAY
19099496315 HOLLIDAY
19513528269 HUNSAKER & ASSOCIATES
19513528269 HUNSAKER & ASSOCIATES
19512773006 HYDRO CONDUIT / RINKER
19512773006 HYDRO CONDUIT / RINKER
17604328146 HYDRO SPROUT
17604328146 HYDROSPROUT, INC. LAWN & SLOPE SEEDING
17604328146 HYDROSPROUT, INC. LAWN & SLOPE SEEDING
15622496609 HYM ENGINEERING, INC
15622496609 HYM ENGINEERING, INC
15629440984 IMPERIAL PAVING
15107247078 Industrial
18665388800 INFINITY CONCRETE

11/19/2015 13:47 Busy (Try 1)
11/19/2015 14:02 Sent (Try 2)
11/19/2015 13:48 Sent (Try 1)
11/19/2015 13:49 Busy (Try 1)
11/19/2015 13:51 Sent (Try 1)
11/19/2015 14:03 Busy (Try 2)
11/19/2015 13:53 Sent (Try 1)
11/19/2015 13:56 Failed (Try 1)
11/19/2015 14:09 Failed (Try 2}
11/20/2015 11:49 Sent (Try 1)
11/19/2015 12:55 Sent (Try 1)
11/20/2015 10:55 Busy (Try 1)
11/20/2015 11:06 Busy (Try 2)
11/19/2015 12:58 Sent (Try 1)
11/19/2015 13:00 Sent (Try 1)
11/19/2015 13:04 Sent (Try 1)
11/20/2015 10:56 Sent (Try 1)
11/19/2015 13:02 Sent (Try 1)
11/20/2015 10:58 Sent (Try 1)
11/20/2015 14:57 Sent (Try 1)
11/19/2015 13:06 Sent (Try 1)
11/19/2015 13:08 Sent (Try 1)
11/19/2015 13:08 Busy (Try 1)
11/19/2015 13:20 Sent (Try 2)
11/19/2015 13:09 Failed (Try 1)
11/19/2015 13:22 Failed (Try 2)
11/19/2015 13:11 Sent (Try 1)
11/20/2015 14:59 Sent (Try 1)
11/20/2015 15:00 Sent (Try 1)
11/20/2015 10:59 Sent (Try 1)
11/20/2015 15:04 Sent (Try 1)
11/19/2015 13:12 Sent (Try 1)
11/19/2015 13:15 Sent (Try 1)
11/19/2015 13:16 Busy (Try 1)
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K-RAIL SUPPLIER (FUR
JACKING BORING ESTIM
JACKING BORING ESTIM
FENCE ESTIMATING
ELECTRICAL ESTIMATIN
ELECTRICAL ESTIMATIN
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
GEORGE MOLINA

SIGN STRUCTURES ESTI
SOIL NAILS / TIE BAC
JACK NICKOLAISEN
JACK NICKOLAISEN
Underground Estimati
PUMPS ESTIMATING
PUMPS ESTIMATING
TRAFFIC MARKING ESTI
TRAFFIC MARKING ESTI
JOSEPH N. ANTONIO
JOSEPH N. ANTONIO
VICTORIA WILKERSON
VICTORIA WILKERSON
RAILROAD WORK ESTIMA
CLEARING ESTIMATING
null SOONG LEE

null SOONG LEE
DOWELS/BASKETS {(FURN
PAINT BRIDGES ESTIMA
PAINT BRIDGES ESTIMA
MINOR CONCRETE ESTIM
ELECTRICAL ESTIMATIN
Piping- Fabricated E
Piping- Fabricated E

18665388800 INFINITY CONCRETE

19517198413 INLAND VALLEY ENG.
19517198413 INLAND VALLEY ENG.
17607891915 IN-LINE FENCE & RAILING CO., INC.
17142409272 INSPECTION ENGINEERING
17142409272 INSPECTION ENGINEERING
19519430661 INTEGRITY REBAR

19513043161 INTEGRITY REBAR

19519430661 INTEGRITY REBAR

18182494937 INTERIOR DEMOLITION INC
15308236214 INTERSTATE SALES

15308236214 INTERSTATE SALES

18583453737 INTERWEST PACIFIC, LTD.
18583453737 INTERWEST PACIFIC, LTD.
19513518471 Irvine Pipeline

15629081211 ITT WATER & WASTE WATER U.5.A.
15629081211 ITT WATER & WASTE WATER U.S.A.
15627772499 J & SSTRIPING

15627772499 ) & S STRIPING

18182480013 J N A BUILDERS, INC.

18182480013 J N A BUILDERS, INC.

17072581240 J. A. GONSALVES & SON CONSTRUCTION, INC.
17072581240 J. A. GONSALVES & SON CONSTRUCTION, INC.

15629414231 J. A, PLACEK CONSTRUCTION
19095925179 J.V. LAND CLEARING
13237343149 JBS ENGINEERING CO.
13237343149 JBS ENGINEERING CO.
19093731785 JC SUPPLY
17075561907 JEFFCO

17075561907 JEFFCO

17149786931 JEZOWSKI - MARKEL
13235814404 JFL

19254465517 lifco

19254465517 lJifco

11/19/2015 13:35 Busy (Try 2)
11/19/2015 13:17 Busy ({Try 1)
11/19/2015 13:36 Busy (Try 2)
11/19/2015 13:14 Sent (Try 1)
11/19/2015 13:18 Failed {Try 1)
11/19/2015 13:37 Busy {Try 2)
11/19/2015 12:23 Busy {Try 1)
11/19/2015 12:24 Sent (Try 1)
11/19/2015 12:35 Sent (Try 2)
11/20/2015 15:07 Sent (Try 1)
11/19/2015 12:26 Sent (Try 1)
11/19/2015 12:32 Sent (Try 1)
11/20/2015 11:00 Sent (Try 1)
11/20/2015 15:09 Sent (Try 1)
11/19/2015 12:34 Sent (Try 1)
11/19/2015 12:36 Busy (Try 1)
11/19/2015 12:48 Busy (Try 2)
11/19/2015 12:37 Failed (Try 1)
11/19/2015 12:49 Failed (Try 2)
11/20/2015 11:01 Failed {Try 1)
11/20/2015 11:15 Failed {Try 2)
11/20/2015 15:10 Failed (Try 1)
11/20/2015 15:22 Failed (Try 2)
11/19/2015 12:39 Sent (Try 1)
11/19/2015 12:41 Sent (Try 1)
11/20/2015 15:11 Failed {Try 1)
11/20/2015 15:24 Busy (Try 2)
11/19/2015 12:43 Sent (Try 1)
11/19/2015 12:44 Failed {Try 1)
11/19/2015 12:57 Failed {Try 2)
11/19/2015 12:46 Sent (Try 1)
11/19/2015 12:47 Sent (Try 1)
11/19/2015 12:51 Failed {Try 1)
11/19/2015 13:03 Failed {Try 2)
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Falswork Design ESTI
Falswork Design ESTI
PILE DRIVING ESTIMAT
REINFORCED CONC PIPE
REINFORCED CONC PIPE
Shoring Estimating
Shoring Estimating
GARY CASTRO

GARY CASTRO

DRILL & SHOOT ESTIMA
WATER LINE MAT'L EST
MR. JERRY M. FUENTEZ
MR. JERRY M. FUENTEZ
null FARIDEH V. KIA

null FARIDEH V. KIA
ROADSIDE SIGNS, SIGN
ROADSIDE SIGNS, SIGN
CONSTRUC AREA SIGNS
KAREN A. HAMILTON
KAREN A. HAMILTON
MISC METAL (DRAIN) E
MISC METAL (DRAIN) E
MASONRY/SOUNDWALL ES
MASONRY/SOUNDWALL ES
TRUCKING ESTIMATING
MISC METAL (BRIDGE)
MISC METAL (BRIDGE)
Falswork Design ESTI
Falswork Design ESTI
SWPPP

SWPPP

LUPITA GARCIA
LINCOLN CHAN
LINCOLN CHAN

17075284505 JM Turner Engineering
17075284505 JM Turner Engineering
13108352163 JOHN S. MEEKS
19099804130 JOHNSON-BATEMAN / HANSON
19099804130 JOHNSON-BATEMAN / HANSON
15106852080 Judd
15106852080 Judd
15597322684 K R C SAFETY CO. INC.
15597322684 KR CSAFETY CO. INC.
17076471138 KEITH PETERSON
15628634695 KELLY PIPE CO.
16613255590 KERN COUNTY CUSTOM CONCRETE
16613255590 KERN COUNTY CUSTOM CONCRETE
17142562772 KIA CONSULTING
17142562772 KIA CONSULTING
15597322684 KRC Safety
15597322684 KRC Safety
15597322684 KRC SAFETY
19163816438 KRS CONSTRUCTION INC
19163816438 KRS CONSTRUCTION INC
12095388248 L & W STEEL MANUFACTURING
12095388248 L & W STEEL MANUFACTURING
13109650356 LJOHNSON
13109650356 LJOHNSON
13105301740 L. RILEY
18183675078 LA WELDING & FABRICATION
18183675078 LA WELDING & FABRICATION
19097801791 Larry Haase
19097801791 Larry Haase
4293260 LAUER & LOPAT PACIFIC
4293260 LAUER & LOPAT PACIFIC
16192826001 LEGEND FENCE CORPORATION
16269607739 LINCOLN PACIFIC BUILDERS, INC.
16269607739 LINCOLN PACIFIC BUILDERS, INC.

11/19/2015 12:52 Sent {Try 1)
11/19/2015 12:54 Sent (Try 1)
11/19/2015 11:58 Sent (Try 1)
11/19/2015 11:59 Failed (Try 1)
11/15/2015 12:12 Failed (Try 2)
11/19/2015 12:01 Failed (Try 1)
11/19/2015 12:13 Failed (Try 2)
11/20/2015 11:03 Sent (Try 1)
11/20/2015 15:13 Sent (Try 1)
11/19/2015 12:03 Sent (Try 1)
11/19/2015 12:04 Sent (Try 1)
11/20/2015 15:14 Failed (Try 1)
11/20/2015 15:26 Failed (Try 2)
11/20/2015 14:20 Failed (Try 1)
11/20/2015 14:32 Failed (Try 2)
11/19/2015 12:06 Sent (Try 1)
11/19/2015 12:08 Sent (Try 1)
11/19/2015 12:09 Sent (Try 1)
11/20/2015 11:05 Sent (Try 1)
11/20/2015 14:22 Sent (Try 1)
11/19/2015 12:11 Failed (Try 1)
11/19/2015 12:22 Failed (Try 2)
11/15/2015 12:14 Busy (Try 1)
11/19/2015 12:25 Busy (Try 2)
11/19/2015 12:15 Sent (Try 1)
11/19/2015 12:16 Busy (Try 1)
11/19/2015 12:29 Sent (Try 2)
11/19/2015 12:17 Busy (Try 1)
11/19/2015 12:30 Busy (Try 2)
11/19/2015 12:18 Failed {Try 1)
11/19/2015 12:31 Failed (Try 2)
11/20/2015 14:25 Sent (Try 1)
11/20/2015 14:25 Busy (Try 1)
11/20/2015 14:37 Busy (Try 2)
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GRINDING/MILLING EST
MINOR STRUC CONC EST
HELIODORO GARCIA
Concrete (Furn) Esti
PAINT BRIDGES E5TIMA
PAINT BRIDGES ESTIMA
MiSC METAL (BRIDGE)
Shoring Estimating
Shoring Estimating
Gabions/Erosions Mat
FABRICS (FURN] ESTIM
STR STEEL BEAMS (FUR
STR STEEL BEAMS (FUR
CIDH PILES ESTIMATIN
PATRICIA MARIE MAHAF
PATRICIA MARIE MAHAF
CIDH PILES ESTIMATIN
Shoring Estimating
TRAFFIC CONTROL/AREA
EROSION & LANDSCAPE
EROSION & LANDSCAPE
null FRANCISCO MARIS
null FRANCISCO MARIS
MINOR CONCRETE ESTIM
HDPE Pipe (Furn) Est
ASPHALT PAVING ESTIM
DIANA TOWNE
RODERICK EDISON SR.
RODERICK EDISON SR.
MACKY MCCULLOUGH
MACKY MCCULLOUGH
UNDERGROUND ESTIMATI
UNDERGROUND ESTIMATI
ROSIE SANDOVAL

15626972039 LINDYS COLD PLANING
19093939363 LNA CONCRETE STRUCTURES, INC.
19093939363 LNA CONCRETE STRUCTURES, INC.
16192333768 Logans Marketing

12067626444 LONG

12067626444 LONG

15624355929 LONG BEACH IRONWORKS
15104444647 M & M

15104444647 M & M

19163710764 Maccaerri

19163710764 MACCAFERRI

19093557070 MACSTEEL

19093557070 MACSTEEL

13106682040 MAHAFFEY

13106682040 MAHAFFEY, INC

13106682040 MAHAFFEY, INC

16263387113 MALCOLM DRILLING
16263387113 MALCOM DRILLING

19516955105 MANERI TRAFFIC CONTROL
17149351199 MARINA LANDSCAPE INC.
17149351199 MARINA LANDSCAPE INC.
15104200427 MARISCAL ENGINEERING
15104200427 MARISCAL ENGINEERING
17149350585 Marne Construction
19095748663 Maskell Pipe

19093820113 MATICH

16193904559 MATZENAUER ELECTRIC, INC
16269648004 MAX OUT INC.

16269648004 MAX OUT INC.

17078251769 MC CULLOUGH CONSTRUCTION INC
17078251769 MC CULLOUGH CONSTRUCTION INC
16193349499 MCBRIDE ENGINEERING, INC.
16193349499 MCBRIDE ENGINEERING, INC.
19097957308 MCC EQUIPMENT RENTALS, INC.

11/19/2015 12:20 Sent (Try 1)
11/19/2015 12:21 Sent (Try 1)
11/20/2015 11:07 Sent (Try 1)
11/20/2015 3:13 Sent (Try 1)
11/20/2015 3:14 Busy (Try 1)
11/20/2015 3:26 Busy (Try 2)
11/20/2015 3:15 Sent (Try 1)
11/20/2015 3:16 Failed (Try 1)
11/20/2015 3:29 Failed (Try 2)
11/20/2015 3:18 Sent (Try 1)
11/20/2015 3:19 Sent (Try 1)
11/20/2015 3:21 Failed (Try 1)
11/20/2015 3:32 Failed (Try 2)
11/20/2015 3:22 Sent (Try 1)
11/20/2015 14:27 Sent (Try 1)
11/20/2015 14:28 Sent (Try 1)
11/20/2015 3:25 Sent (Try 1)
11/20/2015 3:27 Sent (Try 1)
11/20/2015 3:30 Sent (Try 1)
11/20/2015 3:31 Failed (Try 1)
11/20/2015 3:43 Sent (Try 2)
11/20/2015 14:29 Busy (Try 1)
11/20/2015 14:41 Busy (Try 2)
11/20/2015 3:34 Sent (Try 1)
11/20/2015 3:35 Sent (Try 1)
11/20/2015 3:37 Sent (Try 1)
11/20/2015 14:31 Sent (Try 1)
11/20/2015 11:08 Failed (Try 1)
11/20/2015 11:21 Failed (Try 2)
11/20/2015 11:10 Sent (Try 1)
11/20/2015 14:34 Sent (Try 1)
11/20/2015 3:38 Failed (Try 1)
11/20/2015 3:49 Failed (Try 2)
11/20/2015 14:35 Sent (Try 1)

~
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Fax
Fax
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Fax
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CONCRETE PUMPING EST
KAREY J. MC KENNEY
KAREY J. MC KENNEY
MISC METAL (DRAIN) E
PARKING EQUIPMENT ES
PARKING EQUIPMENT ES
MIRIAM MIRAMONTES
CONC BARRIER, SIGN 5
SIGN STRUCTURES ESTI
Gaurdrail Estimating
CONC BARRIER, 5IGN S
SIGN 5TRUCTURES ESTI
Gaurdrail Estimating
Paint Bridges Estima
Paint Bridges Estima
Mechanical Contracto
CLIFFORD K. MONTGOME
ELECTRICAL ESTIMATIN
ELECTRICAL ESTIMATIN
ELECTRICAL ESTIMATIN
ELECTRICAL ESTIMATIN
JOE MORAES

ANTONIO MORALES
DEWATER ESTIMATING
Structural Steel Est
ELECTRICAL ESTIMATIN
Geo Tech Test/Inspec
Geo Tech Test/Inspec
MINOR CONCRETE ESTIM
MINOR CONCRETE ESTIM
MISC METAL (DRAIN) E
MISC METAL {DRAIN) E
Vibration Monitoring
Vibration Monitoring

13103277690 Merli

15303450323 METAL AIR IRONWORKS, INC.
15303450323 METAL AIR IRONWORKS, INC.
15305347122 METAL WORKS

15105680687 MgGann

15105680687 MgGann

16263305463 MIRAMONTES CONSTRUCTION COMPANY, INC
17148959924 MODERN ALLOYS
17148959924 MODERN ALLOYS
17148959924 Modern Alloys

17148959924 MODERN ALLOYS
17148959924 MODERN ALLOYS
17148959924 Modern Alloys

17606833292 Modern Spec

17606833292 Modern Spec

15106320761 Monterey Mechanical

16195468482 MONTGOMERY CONSTRUCTION SERVICES, INC.

19512783406 MOORE ELECTRIC
19513714296 MOORE ELECTRIC
19512783406 MOORE ELECTRIC
19513714296 MOORE ELECTRIC
17604317179 MORAES/PHAM & ASSOCIATES
16268563648 MORALES CONTRACTING 5ERVICES
12817201222 MORETRENCH

18017851100 Mountain States 5Steel, Inc.
17146934838 MSL

17146322974 MTGL

17146322974 MTGL

15629262477 MTK CONCRETE INC.
15629262477 MTK CONCRETE INC.
19098771649 MUHLHAUSER STEEL
19098771649 MUHLHAUSER STEEL
14152824097 Municon Consultants
14152824097 Municon Consultants

11/20/2015 2:19 Sent (Try 1)
11/20/2015 14:37 Failed (Try 1)
11/20/2015 14:48 Failed (Try 2)

11/20/2015 2:21 Sent {Try 1)

11/20/2015 2:22 Failed (Try 1)

11/20/2015 2:35 Failed (Try 2)
11/20/2015 14:39 Sent (Try 1)

11/20/2015 2:23 Busy (Try 1)

11/20/2015 2:24 Busy (Try 1)

11/20/2015 2:25 Busy (Try 1)

11/20/2015 2:36 Busy (Try 2)

11/20/2015 2:37 Busy (Try 2)

11/20/2015 2:38 Busy (Try 2)

11/20/2015 2:26 Busy (Try 1)

11/20/2015 2:38 Busy {Try 2)

11/20/2015 2:27 Sent (Try 1)
11/20/2015 11:11 Sent (Try 1)

11/20/2015 2:28 Busy ({Try 1)

11/20/2015 2:29 Busy (Try 1)

11/20/2015 2:39 Busy (Try 2)

11/20/2015 2:40 Busy (Try 2)
11/20/2015 14:40 Sent (Try 1)
11/20/2015 14:43 Sent {Try 1)

11/20/2015 2:31 Sent (Try 1)

11/20/2015 2:32 Sent (Try 1)

11/20/2015 2:33 Sent (Try 1)

11/20/2015 2:41 Failed (Try 1)

11/20/2015 2:54 Failed {Try 2)

11/20/2015 2:42 Busy (Try 1)

11/20/2015 2:54 Busy (Try 2)

11/20/2015 2:43 Failed (Try 1)

11/20/2015 2:56 Failed (Try 2)

11/20/2015 1:04 Sent {Try 1)

11/20/2015 1:06 Sent (Try 1)
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WATERPROOFING ESTIMA
Paint Bridges ESTIMA
SURVEYING ESTIMATING
SURVEYING ESTIMATING
CONCRETE PAVING ESTI
CONCRETE PAVING ESTI
ALLEN NICHOLS

NINA TATE

NINA TATE

Aggregates (furn), C
CONCRETE {FURN) ESTI
Aggregates Estimatin
Aggregates Estimatin
MISC METALS {BRIDGE)
DEAN H NISHIKAWA
DEENA MARIE SCHAACK
HEER HARKRISHAN

CONI GUERRA

SANDRA FISHER

MINOR STRUC CONC, ST
ROBERT VALDEZ
TRAFFIC MARKING ESTI
ASPHALT PAVING ESTIM
ASPHALT PAVING ESTIM
BRUCE KEVIN ORTIZ
BRUCE KEVIN ORTIZ
LEON DENNIS ZERMENO
FENCE ESTIMATING
JACKING BORING ESTIM
JACKING BORING ESTIM
TRAFFIC MARKING ESTI
TRAFFIC MARKING ESTI
CORRUGATED PIPE (FUR
Cranes (Overhead) Es

15624266751
15624266751
18669329683
18669329683
19169202246
19169202246

5896897
15622201133
15622201133
15628659447
18187688306
16192851894
16192851894
17147381841
15592765753
16509621541
15306741525
16195615520
16198100811

MURPHY

Murphy Industrial Coatings

MVE

MVE

MYERS & SONS

MYERS & SONS

N B G CONSTRUCTION SERVICES
NCCIINC.

NCCIINC,

NATIONAL

NATIONAL

Newberry Ent

Newberry Ent

NICKOLAS STEEL

NISH-KO INC.

NO FAULT ASPHALT

NOR-CAL PUMP & WELL DRILLING, INC.
NORTH COUNTY GUNITE CO., LTD.
NRG BUILDING AND CONSULTING, INC.

19519289997 O'DUFFY
13602256400 OLIVAS VALDEZ INC.

17146396353 ORANGE COUNTY STRIPING SERVICE, INC.

19093861288 ORTIZ ASPHALT PAVING
19093861288 ORTIZ ASPHALT PAVING
17609954443 ORTIZ ASPHALT PAVING, INC
17609954443 ORTIZ ASPHALT PAVING, INC
18056437618 OST TRUCKS AND CRANES, INC.
17604462988 OUR VALLY FENCE, INC.
12098649256 PACIFIC BORING

12098649256 PACIFIC BORING

17603169691 PACIFIC COAST MARKINGS
17603169691 PACIFIC COAST MARKINGS
19098298035 PACIFIC CORRUGATED PIPE CO.
17147827989 Pacific Crane & Hoist

11/20/2015 1:07 Sent (Try 1)
11/20/2015 1:11 Sent (Try 1)
11/20/2015 1:24 Failed {Try 1)
11/20/2015 1:44 Failed {Try 2)
11/20/2015 1:24 Busy (Try 1}
11/20/2015 1:44 Busy {Try 2)
11/20/2015 11:13 Sent (Try 1)
11/20/2015 14:44 Failed (Try 1)
11/20/2015 14:56 Failed {Try 2)
11/20/2015 1:26 Sent (Try 1)
11/20/2015 1:27 Sent (Try 1)
11/20/2015 1:29 Failed {Try 1)
11/20/2015 1:45 Failed {Try 2)
11/20/2015 1:31 Sent (Try 1)
11/20/2015 14:46 Sent (Try 1)
11/20/2015 13:53 Sent (Try 1)
11/20/2015 13:54 Sent (Try 1)
11/20/2015 13:57 Sent (Try 1)
11/20/201511:16 Sent (Try 1)
11/20/2015 1:32 Sent (Try 1)
11/20/2015 11:18 Sent {Try 1)
11/20/2015 1:34 Sent (Try 1)
11/20/2015 1:46 Busy (Try 1)
11/20/2015 1:57 Busy (Try 2)
11/20/2015 11:18 Busy (Try 1)
11/20/2015 11:29 Busy (Try 2)
11/20/2015 13:59 Sent {Try 1)
11/20/2015 1:47 Sent (Try 1)
11/20/2015 1:48 Busy (Try 1)
11/20/2015 2:00 Busy (Try 2)
11/20/2015 1:49 Busy (Try 1)
11/20/2015 2:01 Busy (Try 2)
11/19/2015 23:49 Sent (Try 1)
11/19/2015 23:51 Sent (Try 1)
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EROSION ESTIMATING
WATERPROOFING ESTIMA
WATERPROOFING ESTIMA
Concrete {(Furn} Esti

KAREN SHUI

WILLIAM CORREA
WILLIAM CORREA

MISC METALS (BRIDGE)
null TERRY L. PARCEL

null TERRY L. PARCEL
TRAFFIC CONTROL/AREA
TRAFFIC CONTROL/AREA
JOSEPH GARCIA

JOSEPH GARCIA

MINOR CONCRETE STAMP
MINOR CONCRETE STAMP
MASONRY/SOUNDWALL ES
MASONRY/SOUNDWALL ES
SLURRY & CRACK SEAL
GRINDING/MILLING EST
TRAFFIC MARKING ESTI
REBECCA LLEWELLYN
REBECCA LLEWELLYN
DEBORAH BERMUDEZ
DEMOLITION ESTIMATIN
DEMOLITION ESTIMATIN
ELECTRICAL Estimatin
Doors/Windows/Panels
Pipe Jacking Unlimit
MASONRY/SOUNDWALL ES
MASONRY/SOUNDWALL ES
Generators Estimatin
Generators Estimatin
TAMMIE PUTMAN

17607517385 PACIFIC RIM HYDROSEEDING
19094443054 PACIFIC WATERPROOFING
19094443054 PACIFIC WATERPROOFING
18585309491 Palomar Transit Mix

15626333180 PANACEA, INC.

12146340097 PARAGON PROJECT RESOURCES, INC
12146340097 PARAGON PROJECT RESOURCES, INC
15626341350 PARAMOUNT METAL & SUPPLY CO
17149640231 PARCELL STEEL CO., INC.
17149640231 PARCELL STEEL CO., INC.
19516981100 PARRIS

19516981100 PARRIS

15592374183 PATCH MASTER OF CENTRAL CALIFORNIA INC
15592374183 PATCH MASTER OF CENTRAL CALIFORNIA INC

19093900440 PATTERNED CONCRETE
19093900440 PATTERNED CONCRETE
17142830766 PATTERSON CO.
17142830766 PATTERSON CO.
17148263129 PAVEMENT COATINGS
19516821094 PAVEMENT RECYCLING SYSTEMS
16194271620 PAYCO
16194271620 PAYCO SPECIALTIES, INCORPORATED
16194271620 PAYCO SPECIALTIES, INCORPORATED
18182478760 PELESA INC.
17147784193 PENHALL COMPANY
17149991715 PENHALL COMPANY
16194490511 PERRY ELECTRIC
18059872495 Phoenix-E
19098801649 Pipe Jacking Unlimited, Inc.
16194615515 PK NEILL
16194615515 PK NEILL

2536070 Power Geration

2536070 Power Geration
19099472191 POWER GRADE, INC

11/19/2015 23:52 Sent (Try 1)
11/20/2015 0:05 Failed (Try 1)
11/20/2015 0:21 Sent (Try 2}
11/20/2015 0:10 Sent (Try 1)

11/20/2015 14:00 Sent (Try 1)

11/20/2015 14:01 Busy (Try 1)

11/20/2015 14:11 Busy (Try 2)
11/20/2015 0:12 Sent (Try 1)

11/20/2015 14:01 Busy (Try 1)

11/20/2015 14:14 Busy (Try 2)
11/20/2015 0:13 Failed (Try 1)
11/20/2015 0:25 Failed (Try 2}

11/20/2015 14:03 Failed (Try 1)

11/20/2015 14:15 Failed (Try 2)
11/20/2015 0:14 Busy (Try 1)
11/20/2015 0:26 Busy (Try 2}
11/20/2015 0:19 Failed (Try 1)
11/20/2015 0:31 Failed (Try 2}
11/20/2015 0:23 Sent (Try 1)
11/20/2015 0:24 Sent (Try 1)
11/20/2015 0:28 Sent (Try 1)

11/20/2015 10:15 Sent (Try 1)

11/20/2015 14:04 Sent (Try 1)

11/20/2015 14:05 Sent (Try 1)
11/20/2015 0:30 Sent (Try 1)
11/20/2015 0:32 Sent (Try 1)
11/20/2015 0:34 Sent (Try 1)
11/20/2015 0:35 Sent (Try 1)

11/19/2015 22:27 Sent (Try 1)

11/19/2015 22:30 Failed (Try 1)

11/19/2015 22:41 Failed (Try 2)

11/19/2015 22:31 Sent (Try 1)

11/19/2015 22:33 Sent (Try 1)

11/20/2015 14:07 Sent (Try 1)
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GRINDING/MILLING EST
DANIEL ZARRAONANDIA
DANIEL ZARRAONANDIA
Minor Concrete Stamp
LANDSCAPE/EROSION CO
K-RAIL SUPPLIER {FUR
DAVID SCOTT

null SHERYL MONAUGHA
nuil SHERYL MONAUGHA
SURVEYING ESTIMATING
null JESSE ESQUIVEL
EROSION ESTIMATING
EROSION ESTIMATING
REBAR ESTIMATING
SLURRY & CRACK SEAL
SLURRY & CRACK SEAL
RICKY SERRANO

RICKY SERRANO

PILE DRIVING ESTIMAT
ASPHALT PAVING ESTIM
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
EMILIO RAMIREZ
EMILIO RAMIREZ
Propane - Tanks/Vapo
BEARING PADS (FURN])
RUBEN DIAZ

Trucking Estimating
Trucking Estimating

MSE WALLS (FURN) EST
MSE WALLS (FURN) EST
ADAM FERNANDEZ

19094468435 PRECISION COLD PLANING
18053062498 PRE-CON PRODUCTS

18053062498 PRE-CON PRODUCTS

18586798499 Prestige

19519406501 PRG

19097931283 PRO-CAST

12097222227 PROFESSIONAL CONCRETE SAWING INC.
13103383327 PROJECT BY PROJECT

13103383327 PROJECT BY PROJECT

17145458883 PSOMAS

17077513962 QUALITY ERECTORS & CONSTRUCTION, INC.

17607895168 Quality Hydroseed
17607895168 Quality Hydroseed
13106316067 R & D STEEL
17145650903 R.C.S. I.
17145650903 R. C.S. I
19259578121 R. E. SERRANO INC.
15259578121 R. E. SERRANO INC,
16192333706 R. E. STAIT
17146376321 R. ). NOBLE
19098040609 R.M.D.
19098732035 R.M.D.
19098040609 R.M.D.
19098732035 R.M.D.

16612687353 RAMCO GENERAL ENGINEERING CONTRACTOR
16612687353 RAMCO GENERAL ENGINEERING CONTRACTOR

15554858869 Ransome Manufacturing
17148413507 RBC/LUBRON

19512795020 RD CONSTRUCTION GENERAL ENGINEERING, INC.

19095912906 REH Trucking

19095912906 REH Trucking

16196882499 REINFORCED EARTH
16196882495 REINFORCED EARTH
17148826075 RELIABLE BOARD-UP COMPANY

11/15/2015 22:35 Sent (Try 1)
11/20/2015 10:16 Sent {Try 1)
11/20/2015 14:09 Sent (Try 1)
11/15/2015 22:38 Sent (Try 1)
11/19/2015 22:40 Sent (Try 1)
11/19/2015 22:43 Sent (Try 1)
11/20/2015 10:18 Sent (Try 1)
11/20/2015 14:10 Busy (Try 1)
11/20/2015 14:23 Busy (Try 2)
11/19/2015 22:44 Sent (Try 1)
11/20/2015 10:20 Sent (Try 1)
11/19/2015 22:57 Failed (Try 1)
11/19/2015 23:21 Failed (Try 2)
11/19/2015 22:59 Sent (Try 1)
11/19/2015 23:00 Failed (Try 1)
11/19/2015 23:23 Failed (Try 2)
11/20/2015 14:11 Busy (Try 1)
11/20/2015 14:23 Busy (Try 2)
11/19/2015 23:01 Sent (Try 1)
11/15/2015 23:03 Sent (Try 1)
11/19/2015 23:05 Failed (Try 1)
11/19/2015 23:05 Busy (Try 1)
11/19/2015 23:24 Failed (Try 2)
11/19/2015 23:24 Busy (Try 2)
11/20/2015 10:22 Failed (Try 1)
11/20/2015 10:34 Failed (Try 2)
11/19/2015 21:28 Sent (Try 1)
11/19/2015 21:29 Sent (Try 1)
11/20/2015 14:13 Sent (Try 1)
11/19/2015 21:31 Failed (Try 1)
11/19/2015 21:43 Failed (Try 2)
11/19/2015 21:32 Failed (Try 1)
11/19/2015 21:44 Failed (Try 2)
11/20/2015 14:18 Sent (Try 1)

-
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MASONRY/SOUNDWALL ES
REINFORCED CONC PIPE
PRECAST CONC ESTIMAT
PRECAST CONC ESTIMAT
PRECAST CONC ESTIMAT
PRECAST CONC ESTIMAT
JORDAN 50T0O

JORDAN SOTO

JORDAN 5070
LANDSCAPE/EROSION CO
LANDSCAPE/EROSION CO
MINOR STRUC CONC EST
ROBERT CERVANTES
ROBERT CERVANTES
CONCRETE (FURN) ESTI
FURN LAMINATED SIGN
AGG - RIP RAP (FURN)
AGG - RIP RAP (FURN)
AGG - RIP RAP [FURN)
TRUCKING ESTIMATING
TRUCKING ESTIMATING
Demolition Estimatin
Demolition Estimatin
ASPHALT PAVING ESTIM
TRUCKING ESTIMATING
TRUCKING ESTIMATING
RUBEN 5ANTANA
WATER LINE MAT'L EST
LANDSCAPE/ERQSION CO
LANDSCAPE/EROSION CO
CARMEN SANCHEZ
CARMEN SANCHEZ
COLLEEN WATHEN
RUBEN LEDEZMA

18059332282 REYCON

19098229630 RIALTO

19512773006 Rinker Materials
19512773006 Rinker Materials
19512773006 Rinker Materials
19512773006 Rinker Materials
18883080936 RIO JORDAN CONSTRUCTION
18883080936 RIO JORDAN CONSTRUCTION
18883080936 RIO JORDAN CONSTRUCTION
17146397523 RIVERA

17146397523 RIVERA

19099476334 ROBERT LONGWAY
19096785957 ROBERT'S BACKHOE SERVICE, INC.
19096785957 ROBERT'S BACKHOE SERVICE, INC.
19512801434 ROBERTSON'S

17409982073 ROCAL

19512782802 ROCK STRUCTURES
19513517797 ROCK STRUCTURES
19513517797 ROCK STRUCTURES
19513613270 ROCKHARD

19513613270 ROCKHARD

17146305092 Rogan

17146305092 Rogan

17604891460 ROMERO

19096051990 RUBALCAVA TRUCKING INC.
19096051990 RUBALCAVA TRUCKING INC.
14152061750 RUBECON BUILDERS INC.
15629447224 S &)

16268120902 S& M

16268120502 S& M

19096231928 S AND A CONCRETE, INC.
19096231928 S AND A CONCRETE, INC.
16194442333 S C VALLEY ENGINEERING INC
17607889328 S D DRILLING INC

11/19/2015 21:34 Sent (Try 1)
11/19/2015 21:36 Sent (Try 1)
11/19/2015 21:37 Failed (Try 1)
11/19/2015 21:38 Failed (Try 1)
11/19/2015 21:48 Failed (Try 2)
11/19/2015 21:50 Failed (Try 2)
11/20/2015 10:24 Failed (Try 1)
11/20/2015 10:45 Sent (Try 2)
11/20/2015 13:24 Sent (Try 1)
11/19/2015 21:40 Failed (Try 1)
11/19/2015 21:51 Failed (Try 2)
11/19/2015 21:41 Sent (Try 1)
11/20/2015 10:27 Failed (Try 1)
11/20/2015 10:46 Failed (Try 2)
11/19/2015 21:45 Sent (Try 1)
11/19/2015 21:47 Sent (Try 1)
11/19/2015 21:53 Sent (Try 1)
11/19/2015 21:54 Failed (Try 1)
11/19/2015 22:06 Failed (Try 2)
11/19/2015 21:55 Failed (Try 1)
11/19/2015 22:08 Failed (Try 2}
11/19/2015 21:57 Failed (Try 1)
11/19/2015 22:09 Failed (Try 2)
11/19/2015 20:29 Sent (Try 1)
11/19/2015 20:29 Busy (Try 1)
11/19/2015 20:41 Busy (Try 2)
11/20/2015 10:28 Sent (Try 1)
11/19/2015 20:31 Sent (Try 1)
11/19/2015 20:31 Busy (Try 1)
11/19/2015 20:44 Busy (Try 2)
11/20/2015 13:25 Busy (Try 1)
11/20/2015 13:37 Busy (Try 2)
11/20/2015 13:27 Sent (Try 1)
11/20/2015 13:28 Sent (Try 1)
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CHARLENE RODGERS
CHARLENE RODGERS
REBECCA JONES
REBECCA JONES
VINCENT LOUIS SAMPO
MINOR CONCRETE ESTIM
MINOR CONCRETE ESTIM
TRAFFIC CONTROL/AREA
DVBE

UNDERGROUND ESTIMATI
SOIL NAILS / TIE BAC
PRESTRESS ESTIMATING
MARIA ISABEL GARCIA
MARIA ISABEL GARCIA
FORM LINERS (FURN) E
FORM LINERS (FURN) E
BEARING PADS (FURN])
BEARING PADS (FURN)
FRANK T. VASQUEZ
BEARING PADS (FURN)
ELECTRICAL ESTIMATIN
JEANINE WISE

CIDH PILES ESTIMATIN
Shotcrete-Gunite
TOMMY BALL

TOMMY BALL

Geo Tech Test/Inspec
Geo Tech Test/Inspec
DEMOLITION ESTIMATIN
STR STEEL BEAMS (FUR
TRAFFIC CONTROL/AREA
Geo Tech Test/Inspec
TRAFFIC MARKING ESTI
TRAFFIC MARKING ESTI

19092800105 SAFEGUARD FENCE
19092800105 SAFEGUARD FENCE
18187036486 SAFEWORK, INC.
18187036486 SAFEWORK, INC.
17604360659 SAMPO ENGINEERING, INC,
16619498536 SAMROD
16619498536 SAMROD
15592511119 SAMS EQUIPMENT
19163799153 Sapper West (SWPP Plans)
5528597 SAVALA
19259470418 SCHNABEL FOUNDATION CO.
14082819301 SCHWAGER DAVIS
19163799771 SCIENCE OF CLEANING INC
19163799771 SCIENCE OF CLEANING INC
17758523666 SCOTT SYSTEMS
17758523666 SCOTT SYSTEMS
12067644984 SCOUGAL RUBBER CORP
17752848501 SCOUGAL RUBBER CORP
16194657490 SEALRIGHT PAVING
19036773993 SEISMIC ENERGY PRODUCTS
16194606069 SELECT ELECTRIC, INC.
18055321790 SHARMA CONTRACTORS, INC
15629418098 SHORING ENGINEERS
19517812774 Shotcrete Innovations

12097424948 SIERRA COMMUNICATIONS & CONSTRUCTION, INC.
12097424948 SIERRA COMMUNICATIONS & CONSTRUCTION, INC.

15107834295 Signet

15107834295 Signet

19099496815 SILVERADO CONSTRUCTION
19164630109 SKYLINE

17607284157 SMITH & SON
17146931034 Smith Emery

17149698419 SOCAL

17149698419 SOCAL

11/20/2015 13:30 Failed (Try 1)
11/20/2015 13:41 Failed (Try 2)
11/20/2015 10:30 Sent (Try 1)
11/20/2015 13:32 Sent (Try 1)
11/20/2015 10:31 Sent (Try 1)
11/19/2015 20:35 Failed (Try 1)
11/19/2015 20:49 Sent (Try 2)
11/19/2015 20:40 Sent (Try 1)
11/19/2015 20:43 Sent (Try 1)
11/19/2015 20:45 Sent (Try 1)
11/19/2015 20:47 Sent (Try 1)
11/19/2015 20:50 Sent (Try 1)
11/20/2015 13:35 Sent (Try 1)
11/20/2015 13:37 Sent (Try 1)
11/19/2015 20:52 Failed (Try 1)
11/19/2015 21:03 Failed (Try 2)
11/19/2015 20:53 Sent (Try 1)
11/19/2015 20:55 Sent (Try 1)
11/20/2015 10:33 Sent (Try 1)
11/19/2015 20:56 Sent (Try 1)
11/19/2015 20:58 Sent (Try 1)
11/20/2015 10:48 Sent (Try 1)
11/19/2015 21:00 Sent (Try 1)
11/19/2015 19:34 Sent (Try 1)
11/20/2015 13:39 Busy (Try 1)
11/20/2015 13:51 Busy (Try 2)
11/19/2015 19:35 Busy (Try 1)
11/19/2015 19:46 Busy (Try 2)
11/19/2015 19:37 Sent (Try 1)
11/19/2015 19:38 Sent (Try 1)
11/19/2015 19:40 Sent (Try 1)
11/19/2015 19:46 Sent (Try 1)
11/19/2015 19:47 Busy (Try 1)
11/19/2015 19:59 Busy (Try 2)



Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

CTB Estimating

CTB Estimating
GRINDING/MILLING EST
GRINDING/MILLING EST
REBAR ESTIMATING
REBAR ESTIMATING
MISC METAL (DRAIN) E
MISC METAL (DRAIN) E
MISC METAL (DRAIN) E
ELECTRICAL ESTIMATIN
LINED DITCH (CONCRET
SHOTCRETE-GUNITE EST
SHOTCRETE-GUNITE EST
SHOTCRETE-GUNITE EST
SHOTCRETE-GUNITE EST
DEMOLITION ESTIMATIN
FORM LINERS (FURN} E
UNDERGROUND ESTIMATI
MSE WALLS (FURN) EST
RAILROAD WORK ESTIMA
Railroad Work Estima
Railroad Work Estima
CONCRETE (FURN) ESTI
CONCRETE (FURN) ESTI
JACKING BORING ESTIM
JACKING BORING ESTIM
TRAFFIC MARKING ESTI
CONSTRUC AREA SIGNS
ELECTRICAL ESTIMATIN
TRAFFIC MARKING ESTI
SHOTCRETE-GUNITE EST
SURVEYING ESTIMATING
SHOTCRETE-GUNITE EST
SURVEYING ESTIMATING

19096292327 SOIL MIXING SYSTEMS
19096292327 SOIL MIXING SYSTEMS
17149747823 SOIL STABILIZATION
17149747823 SOIL STABILIZATION
15624941866 SOUTH BAY CONSTRUCTORS
15624941866 SOUTH BAY CONSTRUCTORS
19098886266 SOUTH BAY FOUNDRY
16199562788 SOUTH BAY FOUNDRY
16199562788 SOUTH BAY FOUNDRY
17607446475 SQUTHERN CONTRACTING
19517812774 SOUTHWEST DITCH
19517814303 Southwest V-Ditch Inc
19517814303 Southwest V-Ditch Inc
19517814303 Southwest V-Ditch Inc
19517814303 Southwest V-Ditch Inc
15625958833 SPARTAN CONTRACTING
17144291460 SPEC FORM LINERS
17146302484 SRD

18314309340 SSL

15107481205 STACY & WITBACK
14152850745 Stacy & Withack
14152850745 Stacy & Witbhack
17142452970 STANDARD CONCRETE
17142452970 STANDARD CONCRETE
12097492689 S5TANLEY HORIZONTAL
12097492689 S5TANLEY HORIZONTAL
18585600158 STATEWIDE STRIPES
18586797047 STATEWIDE TRAFFIC 5AFETY & SIGNS
16263388343 STEINY AND COMPANY
18188348618 STERNDAHL
18055839069 STEVE GREEN CONST
13055839069 STEVE GREEN CONST
18055839069 STEVE GREEN CONST
18055839069 STEVE GREEN CONST

11/19/2015 19:48 Failed (Try 1)
11/19/201S 20:00 Failed (Try 2}
11/19/2015 19:49 Busy (Try 1)
11/19/2015 20:01 Busy (Try 2)
11/19/2015 19:50 Busy (Try 1)
11/19/2015 20:01 Busy (Try 2)
11/19/2015 19:51 Sent (Try 1)
11/19/2015 19:53 Sent (Try 1)
11/19/2015 19:54 Sent (Try 1)
11/19/2015 19:56 Sent (Try 1)
11/19/2015 19:58 Sent (Try 1)
11/19/2015 18:37 Failed (Try 1)
11/19/2015 18:50 Failed (Try 2)
11/19/2015 20:03 Failed (Try 1)
11/19/2015 20:14 Failed {Try 2)
11/19/2015 18:39 Sent (Try 1)
11/19/2015 18:40 Sent (Try 1)
11/19/2015 18:42 Sent (Try 1)
11/19/2015 18:44 Sent (Try 1)
11/19/2015 18:46 Sent (Try 1)
11/19/2015 18:51 Busy (Try 1)
11/19/2015 19:04 Busy (Try 2)
11/19/2015 18:53 Failed (Try 1)
11/19/2015 19:05 Failed (Try 2)
11/19/2015 18:53 Busy (Try 1)
11/19/2015 19:06 Busy (Try 2)
11/19/2015 18:55 Sent (Try 1)
11/19/2015 18:57 Sent (Try 1)
11/19/2015 18:59 Sent (Try 1)
11/19/2015 19:01 Sent (Try 1)
11/19/2015 19:03 Failed (Try 1)
11/19/2015 19:07 Failed (Try 1)
11/19/2015 19:14 Failed (Try 2)
11/19/2015 19:18 Failed (Try 2}



Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

PILE DRIVING ESTIMAT
AGGREGATES, RIP-RAP
AGGREGATES, RIP-RAP
AGGREGATES, RIP-RAP
KAREN J CHEEVER
Concrete Saw & Core
PRECAST CONC ESTIMAT
PRECAST CONC ESTIMAT
PRECAST CONC ESTIMAT
MINOR CONCRETE STAMP
MINOR CONCRETE STAMP
ASPHALT PAVING ESTIM
Pumps Estimating

Pumps Estimating
HAZARDOUS MATERIALE
BRENDA HAMPTON-ORTIZ
BRENDA HAMPTON-ORTIZ
CONCRETE (FURN]) ESTI
Shotecrete-Gunite

LINED DITCH (CONCRET
BRIDGE CASINGS ESTIM
Underground Estimati
TRACY CRAIN

FORM LINERS (FURN) E
FORM LINERS (FURN) E
FORM LINERS (FURN) E
FORM LINERS (FURN) E
FORM LINERS (FURN) E
HAZARDOUS MAT'L, TRU
HAZARDOUS MAT'L, TRU
SURVEYING ESTIMATING
KEVIN DAN TIPTON
TRAFFIC CNTRL/AREA S
TRAFFIC CNTRL/AREA S

16192169390 STOER & GRAFF, INC.
19518247798 Stone Valley was Riverside Mining
19513613370 Stone Valley was Riverside Mining
19518247798 Stone Valley was Riverside Mining
14356340580 STRAIGHT STRIPE PAINTING INC
17146699864 Strive Concrete Cutting, Inc.
16612805626 STRUCTURE CAST

16618334493 STRUCTURE CAST

16618334493 STRUCTURE CAST

17147555541 SULLIVAN CONC TEXTURES
17147555541 SULLIVAN CONC TEXTURES
17145789672 SULLY MILLER

18187907358 Sulzer Pumps

18187907358 Sulzer Pumps

5424331 SUMMIT ENVIRONMENTAL CONSTR.

18055247428 SUPER SEAL & STRIPE, INC
18055247428 SUPER SEAL & STRIPE, INC
17607409557 SUPERIOR

18188906667 Superior Gunite
18188966699 SUPERIOR GUNITE
19098206960 SURINA CONSTRUCTION
19098206960 Surina Construction

17074194851 SUULUTAAQ, INC - ALASKA NATIVE CORP

16263338925 SYMONS
16263338925 SYMONS
19096841808 SYMONS
16263338925 SYMONS
16263338925 SYMONS
5897910 T & D ENVIRONMENTAL
5897910 T & D ENVIRONMENTAL
17143897331 THE CULVER GROUP
13105156579 TIPCO ENGINEERING, INC
15622726857 TOOMEY
15622726857 TOOMEY

11/19/2015 19:09 Sent (Try 1)
11/19/2015 17:47 Busy (Try 1)
11/19/2015 17:48 Sent {Try 1)
11/19/2015 17:57 Busy (Try 2)
11/20/2015 10:49 Sent {Try 1)
11/19/2015 17:50 Sent (Try 1)
11/19/2015 17:52 Sent {Try 1)
11/19/2015 17:53 Busy (Try 1)
11/19/2015 18:04 Busy (Try 2)
11/19/2015 17:54 Failed (Try 1)
11/19/2015 18:06 Failed (Try 2)
11/19/2015 17:56 Sent (Try 1)
11/19/201517:58 Busy (Try 1)
11/19/2015 18:09 Busy (Try 2)
11/19/2015 17:59 Sent (Try 1)
11/20/2015 10:51 Sent {Try 1)
11/20/2015 13:40 Sent (Try 1)
11/19/2015 18:01 Sent {Try 1)
11/19/2015 18:02 Sent (Try 1)
11/19/2015 18:04 Sent (Try 1)
11/19/2015 18:07 Sent (Try 1)
11/19/2015 18:09 Sent (Try 1)
11/20/2015 10:52 Sent (Try 1)
11/19/2015 16:39 Failed (Try 1)
11/19/2015 16:54 Failed (Try 2)
11/19/2015 18:11 Sent (Try 1)
11/19/2015 18:12 Failed (Try 1)
11/19/2015 18:24 Failed (Try 2)
11/19/2015 16:41 Failed (Try 1)
11/19/2015 16:56 Failed {Try 2)
11/19/2015 16:42 Sent (Try 1)
11/20/2015 10:54 Sent (Try 1)
11/19/2015 16:46 Failed {Try 1)
11/19/2015 16:58 Failed (Try 2)

~



Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

SLURRY & CRACK SEAL
CLEARING ESTIMATING
FABRICS (FURN) ESTIM
RICHARD GARCIA

DECK REPAIR ESTIMATI
DECK REPAIR ESTIMATI
FRANK TUCKER

FRANK TUCKER

null JOSE L. TURNER
Quality Control ESTI
Quality Control ESTI
Quality Control ESTI
Quality Control ESTI
DOUG KIM

ROMEO BELTRAN
ROMEOQ BELTRAN
TRUCKING ESTIMATING
TRUCKING ESTIMATING
SIGN STRUCTURES ESTI
MISC METAL (BRIDGE),
FENCE ESTIMATING
REBAR ESTIMATING
PRECAST CONC ESTIMAT
PRECAST CONC ESTIMAT
PRECAST CONC ESTIMAT
PRECAST CONC ESTIMAT
PRECAST CONC ESTIMAT
ARVIND PRASAD
ARVIND PRASAD
SHOTCRETE-GUNITE EST
SHOTCRETE-GUNITE EST
SURVEYING ESTIMATING
SHOTCRETE-GUNITE EST
SHOTCRETE-GUNITE EST

17145204027 TRAFFIC LOOPS / CRACK FILLING
17149966057 TREESMITH

17142371549 TRIUMPH GEO-SYNTHETICS
16192768783 TRUE CHAMPIONS INC.
16024371821 TRUESDELL

16024371821 TRUESDELL

15108362625 TUCKER TECHNOLOGY INC
15108362625 TUCKER TECHNOLOGY INC
15592516860 TURNER MANUFACTURING CO INC
19098904299 Twining

19098904299 Twining

19098904299 Twining

19098904299 Twining

17145217007 TWO BROTHERS CONSTRUCTION CO.

19512249797 UDBE STEEL
19512249797 UDBE STEEL
17142828532 UGALDE

17142828532 UGALDE

19098231992 Ulmer Industries
19098231992 ULMER INDUSTRIES
19099859530 UNITED FENCE ERECTORS
19099804123 UNITED STEEL
19516576093 US Concrete Grp
19516576093 US Concrete Grp
19516576093 US Concrete Grp
19516576093 US Concrete Grp
19516575293 US CONCRETE(POMEROQOY)
17145519420 V A P CONSTRUCTION INC
17145519420 V AP CONSTRUCTION INC
18188901196 Valley Concrete
18188901196 Valley Concrete
18188906667 VALLEY CONCRETE
18188901196 Valley Concrete
18188901196 Valley Concrete

11/19/2015 16:52 Sent (Try 1)
11/19/2015 16:57 Sent (Try 1)
11/19/2015 17:00 Sent (Try 1)
11/20/2015 13:43 Sent (Try 1)
11/19/2015 17:01 Sent (Try 1)
11/19/2015 17:03 Sent (Try 1)
11/20/2015 13:44 Busy (Try 1)
11/20/2015 13:55 Busy (Try 2)
11/20/2015 13;45 Sent (Try 1)
11/19/2015 17:04 Failed (Try 1)
11/19/2015 17:05 Failed (Try 1)
11/19/2015 17:17 Failed (Try 2)
11/19/2015 17:18 Failed (Try 2)
11/20/2015 10:07 Sent (Try 1)
11/20/2015 10:09 Failed (Try 1)
11/20/2015 10:21 Failed (Try 2)
11/19/2015 17:06 Busy (Try 1)
11/19/2015 17:19 Busy (Try 2)
11/19/2015 17:08 Sent (Try 1)
11/19/2015 17:09 Sent (Try 1)
11/19/2015 17:11 Sent (Try 1)
11/19/2015 17:13 Sent (Try 1)
11/19/2015 15:23 Busy (Try 1)
11/19/2015 15:23 Busy (Try 1)
11/19/2015 15:35 Busy (Try 2)
11/19/2015 15:36 Busy (Try 2)
11/19/2015 15:25 Sent (Try 1)
11/20/2015 10:10 Sent (Try 1)
11/20/2015 13:46 Sent (Try 1)
11/19/2015 15:26 Busy (Try 1)
11/19/2015 15:27 Busy (Try 1)
11/19/2015 15:28 Sent (Try 1)
11/19/2015 15:38 Busy (Try 2)
11/19/2015 15:39 Busy (Try 2)



Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Fax -

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

UNDERGROUND ESTIMATI
JOE A. VALVERDE

STR STEEL BEAMS {FUR
Shoring Estimating
Shoring Estimating
DEWATER ESTIMATING
ELECTRICAL ESTIMATIN
TONY T. TRAN

JOINT SEAL AS5EM (MA
JOINT SEAL ASSEM {MA
ERIC WALLACE

JACKING BORING ESTIM
JACKING BORING ESTIM
HAZARDQUS MATERIAL E
null WILLIAM A WOOD
null WILLIAM A WOOD
Concrete Saw & Core
Concrete Saw & Core
DEMOLITION ESTIMATIN
DEMOLITION ESTIMATIN
Multi Plate Erector
Multi Plate Erector

PILE DRIVING ESTIMAT
ASPHALT PAVING ESTIM
ASPHALT PAVING ESTIM
GRINDING/MILLING EST
GRINDING/MILLING EST
WATER LINE MAT'L EST
WATERPROOFING ESTIMA
CONC MISC MAT'L (FUR
DEWATER ESTIMATING
DEWATER ESTIMATING
LUCIO COLLADO

LUCIO COLLADO

15629061918 VALVERDE
15629061918 VALVERDE CONSTRUCTION, INC
18002877483 VERSA STEEL

2655994 Vertical Earthworks

2655994 Vertical Earthworks
19163721337 VIKING
19099858186 VT ELECTRIC
19099858186 VT ELECTRIC, INC.
17166919239 WABO
17166919239 WABQO
17077683386 WALLACE STRUCTURES
12092994723 WALTER C. SMITH
12092994723 WALTER C. SMI|TH

6730846 WASTE BY RAIL
16263513622 WBI ENERGY SERVICES, INC
16263513622 WBI ENERGY SERVICES, INC
15625298261 West Coast Concrete Cutting
15625298261 West Coast Concrete Cutting
17142371944 WEST COAST DEMOLITION
17142371944 WEST COAST DEMOLITION
19097813498 West Coast Erectors
19097813498 West Coast Erectors
18662432154 WEST COAST WELDING/TIPCO PILE DRIVING
16263383799 WESTERN PAVING
16263383799 WESTERN PAVING
19166780911 WESTERN 5TAB
19166780911 WESTERN STAB
19095977050 WESTERN WATER WORKS
17147765415 WESTERN WATERPROOFING
13237246226 WHITE CAP SUPPLY
19516812623 XYLEM (GODWIN)
19516812623 XYLEM (GODWIN)
19516571993 YBANAG REALTY & DEVELOPMENT CORP
19516571993 YBANAG REALTY & DEVELOPMENT CORP

11/19/2015 15:30 Sent (Try 1)
11/20/2015 13:48 Sent (Try 1)
11/19/2015 15:32 Sent (Try 1)
11/19/2015 15:34 Failed {Try 1)
11/19/2015 15:55 Failed (Try 2)
11/19/2015 15:37 Sent {Try 1)
11/19/2015 15:41 Sent (Try 1)
11/20/2015 13:50 Sent (Try 1)
11/19/2015 15:54 Failed {Try 1)
11/19/2015 16:05 Sent (Try 2)
11/20/2015 10:12 Sent (Try 1)
11/19/2015 15:56 Busy (Try 1)
11/19/2015 16:07 Busy {Try 2)
11/19/2015 15:57 Sent (Try 1)
11/20/2015 13:22 Busy (Try 1)
11/20/2015 13:33 Busy (Try 2)
11/19/2015 15:59 Faited (Try 1)
11/19/2015 16:13 Sent (Try 2)
11/19/2015 16:01 Failed (Try 1)
11/19/2015 16:14 Failed (Try 2)
11/19/2015 14:29 Busy {Try 1)
11/19/2015 14:41 Busy (Try 2)
11/19/2015 14:31 Sent (Try 1)
11/19/2015 14:32 Failed (Try 1)
11/19/2015 14:44 Failed (Try 2)
11/19/2015 14:34 Busy (Try 1)
11/19/2015 14:45 Busy (Try 2)
11/19/2015 14:35 Sent (Try 1)
11/19/2015 14:37 Sent (Try 1)
11/19/2015 14:38 Sent (Try 1)
11/19/2015 14:42 Failed (Try 1)
11/19/2015 14:54 Failed (Try 2)
11/20/2015 10:13 Failéd (Try 1)
11/20/2015 10:25 Failed (Try 2)

-



Fax
Fax
Fax
Fax

Shoring Estimating
Shoring Estimating
CIDH PILES ESTIMATIN
FURN LAMINATED SIGN

4151048 ZAMBORELLI

4151048 ZAMBORELLI

4640447 ZAMBORELLI ENTERPRISES, INC.
15629414643 ZUMAR

11/19/2015 14:44 Busy (Try 1)
11/19/2015 14:57 Busy (Try 2)
11/19/2015 14:47 Sent (Try 1)
11/19/2015 14:48 Sent (Try 1)



11-24->15 10:13 FROM- T-440 PO001/0001 F-813

GENERAL ENGINEERING CONTRACTOR
& Ao ~ -

Fe: F Bk LICENSE ND. ABTO8S
6 CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTERPRISES' INC PHONE (949) 753-1414  FAX (94D) 753-1477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner:; Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRLUCTION AREA SIGNS,
DEMOUTION, BLECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGMILLING, LANDSCAPE/EROSION CONTROL,
LINED DITCH (CONCRETE). MINOR CONCRETE, MINOR CONCRETE. MINOR STRUC CONC, MISC METAL (DRAIN), REGAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, S0IL NAILS/TIE BACKS, SWFP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIIC

MARKING, TRUCKING, UNDERGROUND/DRAINMWT/SEWER

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view andfor download
plans at our FTP site: www.ortizplans.com username: 15-065, password: ortiz. Please check the site for updates.
Addenda will be posted 1o the site when received from Owner. It Is your responsibility to make sure you have the most
current information.

if you have any quastions contact John Schaar (949) 753-1 414 or eastimatinggoortizent.com

TISWINE 1 O AMTIR o Gheck Ie Calians website Subconoadors mengauired o have a current cortracior”s licerse and Mot be igtiired W Depariment of Indostrial Rebions (DIR). Oniz EArprtsas I, 15 Union Sigratory
Confrzciors and qual Opporknily Brgloyer. fubcortructors will bu requinid To sipn Ortle Entanpitses i, Slandand Judaontreck Agreemend.

Respond to this Invitation to Bid by email, fax or telephone.
PLEASE PROVIDE DI TH QUOTE

FOR ANY Bip FROFOSAL SUBMITTED MARGH 1, 2015 AND ANY CONTRACT FOR FUBLIC WORK ENTERED INTG OR AFTER APRIL 1. 2015, THE FOLLOWWNG REGISTRATION REGUIRES
SUBCONTRACTOR 15 REQUIRED TO BE REATERED TO PERFORM FUBLIC YORK FURSUENT Ky SEETION 1725.5 OF THE PUBLIC CONTRACT CODE("SECTION 1729.5). NO CONTAACTOR
OR SUGUALIFIED T8 BID, BE LISTED IN A PROPOSAL PURSUANT T SBETION 4184 OF THE FUBLIC CONTRACT CODE, OR ENGAGE IN PERFCRMANCE OF ANY CONTRACT FOR PUBLIC
WORKKS REGETERED TO PERFORM PUBLIC WORK PURSUANT T6 SECTIGN 1723.5. HO BID SHALL DE ACGRFTED NOR ANY SUBCONTRACT ENETERED INTD WITHOUT PROOF OF
FUBCONTRACTOR'S CUR PERFORM PUBLIG YORNK PURSUANT TO EECTION 1725.3

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

e ———— A ————————— i ———————e A A e
FAX TO: ORTIZ ENTERPRISES, INC. — Estimating FAX NO.: 949-783-1477
Planning to Bid Project?
Company Name: S\IUL\(Tﬂﬁ’O‘ L2 ' Yes ? No!?.
Contact Name: YNSTVI Viad | pBE: Ye X7 Mo

Emait: Y¥i%na Viade @ Su luimag, wom : .

If bidding as a subconiractor, list trades for which you will be submitting quotes:




Nov 23 1502:07p Maneri Traffic Control 951-695-5106 p.1
202015 3:20 AM From: expert  Fax Numbaer: Page 1 of 1

GENERAL ENGINEERING GON'!_'RACTDR
6 CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTERPRISES, INC. PHONE (348) 763-1414  FAX (948) 753-1477

November 8, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Descriplion; t.aguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
sSuU ACTOR BIDS ARE SOUGHT FOR YOUR TRA

AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING. CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGMILLING, LANDSCAPE/EROSION CONTROL,
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUGC CONC, MISC METAL (DRAN), REBAR, REINFORCED CONC

FIFE [FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILSITIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIC

MARKING, TRUCKING, UNDERGRDUNG/DRAINWT/SEWNVER
Fians and Specifications are available for viewing at Ortiz — please call fo arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username: 15-055, password: ortiz. Please check the site for updates.
Addenda will be posted {0 the site when received from Cwner. |t is your responsibility to male sure you have the most
current information.

If you have any questions contact John Schaar (949) 753-1414 or estimating@ortizent.com
Ortiz Enterprises inc. Is an equal opportunity employer

Ortiz Enberprives Tnc. esisnabing stafT is amilable Lo assist subsontractors in oMaining bonding, Limes of areds, Insuresce, necessary Equipmant, Sappiies, Malerial, or rolsted assi x mrvices vl stad
smm:mrmhﬁmﬁmenpmum“mmnmd&rmwnﬁmdmmdab.whmuym ecumnm--a e up bo k. 5% 2 ot sl |
eneal bl Calbrars Insurance 300 Wiwitr of Subrogation. Quobes miss be wali [or the sime durtion 1 pacified by (e owner for conlract. swond. Flos and (pecs 7z meailebl e for

siewing in our sfEce or check e Catirans website m-‘npmh furve 3 currert conlracior’ s lioenke wnd smust be cegdered the Degutment of lodusirial Relsticas (DIR) Oftiz Enterprises Inc. is Union Sigwebory
Contrantors 1 Lava! Oppodunily Smpioyer, Subcockaders wll e cequired by sign Octiz Enberpriies Inc. Jtendard Subconfvect Agreemenl

Respond to this invitation to Bid by email, fax or telephone.

PLEASE PROVIDE DIR # WITH QUOTE
FOR ANY BID PROPOSAL SUBMITTED MARCH 7, 2015 ANEY ANY CONTRACT FOR PUBLIC WORK ENTERED INTO GR AFTER AP 1, 2085, THE FOLLOWING REGISTRATION REQUIRES

BUBCONTRAC TOR 3 REQULIRED TO BE RECISTERED TO PERFORM PUBLIT WORK PURSUENT i SECTION 1726.6 OF THE PUBILIC CONTRACT GDOE(*SECTION 1725.4). 80 CONTRACTOR
OR SUGRALIFIED TO BID, BE LISTED IN A FROPOSAL PURSUANT TO SECTIDN 4404 OF THE PUBLIC CONTRACT CODE, DR ENGAGE N PERFORMANCE OF ANY CONTRACT FOR PUBLIC
WORKS REGISTERED TO PERFIRM PUBLIC WORK FURSUANT TO SECTION 1725.8. NO BID $HALL BE ACCEPTED NORRANY SUBCONTRACT ENETERZD NTO WITHOUT PROOF OF
SUBCONTRACTDR'S CUR PERFORM PLRBLIC WORX PURSUANT TO SECTION 1726.%

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE
FAX TO: ORTIZ ENTERPR ISES INC. - Estimating w.....FAX NO.: 949—753-1477

conpanyrame: ik hec Coneor Danmion o B Dol
Contact Name: _ (i Pviu DBE: YesX ? No__?
Emait: DAV & B WML TAEZ I BOATROL,
DIR NUMBER:_{ (00D 11344 Com

If bidding as a subconiractor, list trades for which you will be submitting quotes:

UL oL
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GENERAL ENGINEERING CONTRACTOR

; g 7 . LIGENSE NO. 467088
6 CUSHING, SUITE 200, IRVINE, CA D2618-4221
ENTERP RISES’ IN C ’ PHONE (940) 753-1414 FAX (949) 7531477

November 9, 2015

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description; Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

AGGREGATES (FURN), AGG-RIP RAF (FURN), ASPHALT CONG DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING, CONGRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (5UB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGMILLING, LANDSCAPE/EROSION CONTROL,
LINED DITCH {CONGRETE), MINOR CONCRETE. MINOR CONCRETE. MINOR STRUC CONC, MISC METAL (DRAIN, REBAR, REINFORGED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFNHC

MARKING, TRUCKING, UNDERGROUND/DRAINMWT/SEWER
Plans and Specilications are available for viewing at Ortiz - please call to arrange. You may also view and/or download
plans af our FTP site: www.ortizplans.com username: 16-065, password. ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your respons|bility to make sure you have the mast
current information,

IFyou hava any questions contact John Schaar (849) 753-1414 or estimating@ortizent.com

ortiz Enterprises Inc. is an equal opportunity employer
Ortiz Enbeeprises lne. astimating stalf ic rvaibable to 4552 fubeodtractars in ablaining bovitav, Liner of oredil, Iuparancs, necspiory Equipmert, Suppli#s, Mibwisl, or mixted servivon whon requested
Subronloactors e requFedia forish par(camance wid paymect bonds ints Tl wnsued ol Shiic Svbcodlract bY M ANNILG Swily X4 Subject ks dppreval by Orliz. Ortix will pay bood premiumip ta 1. 5%, Subcontracior shall
ervnit 811 CHILrnE ANIFWICH Moquinnvimts w9 provide Worker Compareslion Wivier of Subrogalion. Quoles et bo valid for e rame duralion as specified by lha avnar for canltadl weard. $lans nd spees are ewsilable for
siewing in cw offics of chaclrthe Calirms website ubconbartors are ceqaiced 1 have & ol e catracloy”s licenst and sl b regiened tha DpaWerd of Inkestrial Relalions (DIR). Ortir Erbaprisw 5. i Union Signalory
Cordracors wid Equl Oppertunity Emplayay. b cortrsctors will b# e quied 10 5ig0 Onliz Exd wprises Tne. Randird Sobcorirad Agroonel.

Respond to this Invitation to Bid by email, fax or telephone.
PLEASE PROVIDE DIR # WITH QUOTE

FOR ANY BID FROFOSAL SUBMITTED MARGH 1, 2016 AND ANY CONTRACT FOR PUBLIC WORK ENTERED INTO OR AFTER APRIL 1, 2076, THE FOLLOWNG REGIETRATION REQUARER
SUBCONTRACTOR IS REQUIRED TO BE REGITERED TO PERFORM PUBLIC WORK PURSLIENT IN 3ECTION 17266 OF THE PLBLIC cONTRACT COBE(“SECTION 1720.8), ND CONTRACTOR
DR SUQUALIFIED TO BID, BE LISTED IN A PROPOSAL PURSUANT TO SECTION 4104 OF THE PUBLIC CONTRALT CODE, OR ENGAGE N PERFORMANCE OF ANY CONTRALT FOR PUBLIC
'WORKS REGIBTERED TU FERFORM FUBLIC WORK PURGUANT TO SECTION 1726.6. NO BID SHALL BE ACCEPTED NOR AHY SUDCONTRACT ENETERED INTO WITHOUT PROOF OF
SUBCONTRACTOR'S CUR PERFORM PUBLIC WORK PURSUANT TO SECTION 1726.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating FAX NO.: 949-753-1477
Vv Planning to Bid Project?

Company Name: Pl%y (et J- ¢ Yesﬂ 7 No_? :

Contact Name: __ T A @' 0" « ! DBE: Yes _&? No__?

Email: _TA77 @ rasgeted 1< o

DIR NUMBER:

If bidding as a subcontractor, list trades for which you will be submitting quotes:




11182016 530 PM From: sxporl  Fax Number: Page 1 aft

GENERAL ENGINEERING CONTRACTOR

‘s I 14e LICENSE NO. 457068
& CUSHING, SUITE 200, IRVINE, CA 02E18-4221
ENTERPR'SES, INC FHONE (949} 783-1414 FAX (949) 763-1477

Nevember 9, 2015
To: All Subcontraciors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subsontractars for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Uindercrossing

Project Location: Laguna Beach, CA

owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING,

GIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK {SUR), CONETRUCTION AREA BIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGMILLING, LANDSCAPE/EROSION CONTROL.
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE. MINOR STRUC CONC, MISC METAL (DRAINY, RERAR, REINFORCED CONC

PIPE (FURN), ROADSIDE S/GNS, BIGN STRUCTURES, SOIL NAILSATIE BACKS. SWEP BLANS, TRAFFIC CONTROL AREA BIGNS, TRAFIC

MARKING. TRUCKING, UNDERGROUND/DRAIN/WT/SEWER
Plans and Specificativns are available for viewing at Ortiz - piease oail to arrange. You may aiso view and/or download
plans at our FTF site: www.ortizplans.com usemame. 15-055, password. ortiz. Please check the site for updates.
Addenda will be posted to the site when recelved from Owner. 1t is your responsibility to make sure you have the most
current information,

If you have any questions contact Jahn Schazr (945) 753-1414 of estimating@ortizent.com

Ortiz Enterprises Inc. is an equal opportu nity employer
AT Eghere oo ve ectimakn:; tolf ig anwbai+ to asmt subevniractaer 1n cbmning bonding, Lixes of coede, I e, necessary Equipment, Bapph =, sberind, or relzied assistnze o servines when cequested:
ko ot 27e regpatnd o st perk mancs and popment bords i e Tull vt o€ Hete sibe el by m admilbed sucey and sabjec 1 approtal by Ot 'Ordiz A gy botvi et g 0 1.7%%, Subonbrantor shall
Srvvel T Tl ot [t gl zmanidd o | o e Winbey Crimpereal 1o Wavier of Bubrogabis. fuuels muct brvalid for the same dxcicn as spaeifia by the cwner (or contract sward. Fianz ued spres i pibable for
MR 11 G aMAN o chedk Bo- sitrens Tense Subtanridens e onared zs loren 1 cutrent confrasie's lioense and must b ropsiered th Department of Infustrisd Britions (TXR) Yaptix Ertarpeies ine. iz Daion Signekeey
tinggrartors md Dl Dippostens Brglayer fuheAetradors ] e g b i iR Torarptions T Fgwace Frikgeaiitael AR,

Respond to this jnvitation to Bid by email, fax or telephone.

PLEASE PROVIDE DIR # WITH P!QU(:)TE
<o Ar BID PROPOSAL SUBMATED NARCH 1, 008 KNE Y CONTRAET FOR FUBLIC WORK ENTERED NTO GR AFTER APAL. 1, 2918, THE FOLLOWING REGTRATION SC8 B0

SUBCONTRACTOR (3 REQUIRED TD BE REGISTERED TO PERFORM PURLIC WORK PURSLIENT IN SECTIDN 17256 OF THE PUBLIC CONTRACT CODE("SECTION 1736,5], ND CONTRACTOR

OR SUGUALIFIED T BIR, 2E LIATED M A PROPOSAL PURSUANT T SECTION 4104 OF THE PUBLIC CONTRACT CODE, DA ENRAGE IM PERFGEMANCE OF AMY CONTRALT FOR PUBLIC

WORIE RECISTRERED 70 PERFTIRN PLEILIC WORK PURBUANT TG SECTION 17456, NO Hi EHALL BE ACCEPTED NOR ANY BUBCONTRACT ENETERED INTC WITHALT PROCF OF
SURCONTRACTOR'S CUR PERFORM PUBLIC WORK PURSLIANT T SECTON 1775.5

PLEASE COMPLETE Tt TIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPR4A : (g ... e TS NGhe 949-753-1477
Planning to Biid Project?
Company Name: Yes__?

DILLARD TRUCKING, INC. DBA
. DILLARD ENVIRONMENTAL SERVIGES
0. BOX 579
BYRON, CA 94614

{ontac! Name:

Emaii:

DIR NUMBER

I bi dding #s a subcontracto?™ 5 which you will be submitting quol&
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GENERAL ENGINEERING CONTRACTOR

6 CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTERPRISES' INC. PHONE (949) 753-1414  FAX (949) 753-1477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. Is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
SUBCONTRACTOR BIDS ARE SQUGHT FOR YOUR TRADE(S)

NGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, AGPHALT PAVING,

CIDH PILES. CLEARING. CONGRETE (FURN), CONC BARRIER (BRIDGE). CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS.
DEMOLITION. ELECTRICAL. EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDING/MILLING, LANDSCAPE/EROSION CONTROL,
LINED DITCH {CONCRETE), MINOR CONCRETE, MINOR CONCREYE, MINOR STRUC CONC. MISC METAL (DRAIN). REBAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPP PLANS. TRAFFIC CONTROL AREA SIGNS, TRAFIC

MASKING, TRUCKING, UNDERGROUND/DRAINAWT/SEWER
Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or downioad
ptans at our FTP site: www.ortizplans.com usemame: 13-055, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Ownier. It is your responsibility to make sure you have the most
current informeation.

1f you have any questiors contact John Schaar (944) 7531414 of estimating@ortizent.com
Ortiz Enterprises inc. is an equal opportunity employer

Ortir Enterpriacs Inc. aatanabing walf in 2vilahle to sivd L i%o{ﬂmwmmﬁmm,eMMM¢mumd

mebﬁﬁhpﬁmﬂmﬂmﬂumhhﬂlmﬂﬁmwmmwmsmumﬂwmmﬁnqumdmtyml.mmnu

mdlmm:w:ﬁw#mwwxmQm;mhwﬁdfunmw&nsqdﬁdghmr«mm.mﬂwnumfw
H el o wkastrind :

mmmmammmmmnmﬂwm=m s g3 g rmist be registered (DIR), Crtiz Entorpeiied e is Undon Signalory
Ctaitractors and Equal Opporarity Enployer. Sub Wil be required to sign Oftis Enbirprises o Btanewd Subcoctract Agresmernt
Respond to this Invitation to Bid by email, fax or telephone.
P PROVID! Q
mem.anmumwr.mnomv PUBLIC INTQ OR AFTER 1, 316, THE FOLLOWING REGISTRATION FSQUIRES
] wuwwmﬂmmmumqmwmmmmmqmmm

SUBCONTRACTOR B REGRIRED
mmmmm,wwnmuAmmmmmmmmmmmwnmwwmmm
WORKS

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. — Estimating FAX NO.: 949-753-1477
i tp Bid Project?

Company Name: }% C7 D‘Z&- ‘ Yes X7 No _? !
Contact Name: £C§F( fédéa/é@/‘/ PBE: Yes X2 No_ ?

Email: JC?;/& @4@"%6 Lo —
DIR NUMBER: /X0 5 727

If bidding as a subcontractor, list trades for which you wiil be submitting quoies:
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GENERAL ENGREERING CONTRAGTOR

EN

RPRISES |NC‘ - 6 CUSHING, SUITE 200, IRVINE, CA 92616-4221
. .

TE

PHONE (948) 753-1414  FAX (548) 753-1477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing
Project Location: L aguna Beach, CA
Owner: , Caltrans 12-0M3404
.Bid Date: Wednesday December 2, 2015 at 2:00p.m.
" SUBCONTRACTOR Bl HT FOR YOUR T

AGGREGATES (FURN), AGG-RIP RAP (FURN). ASPHALT CONC DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (StIB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROCSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGMILUING, LANDSCAPEEROSION CONTROL.
LINED DITCH (CONCRETE), MINOR CONCRETE. MINOR CONGCRETE. MINOR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIC

MARKING, TRUCKING, UNDERGROUND/DRAINMWT/SEWER
Pians and Specifications are available for viewing at Ortiz - please call to arrange. You may also view andfor download
pians at our FTP site: vwww.ortizplans.com usemarne: 15-055, password. ortiz. Please checlt the site for updates.
Addenda will be posted to the site when received from Owner. It is your resporsibility to make sure you have the most
current information, ‘

¥ you have any questions contact John Schaar (848) 7531414 01 estimatingghortizent com
Oniz Enterprises (nc. is an equal opportunity employer

bonding, Lincs of credt, Ipxante, necesswy Bquipment, Supplies, daerial, or & o services

rtiz Trtarprng T el Hall is vailable to sdst .54 Yikaming bonding, x el
Mmnmwmm&:ﬂumdpqmtminmmlmdufﬂzkmwmmmsmdsbjmwwwm:mnlxmmmwml.mwm
et all Caitrans Inarance Mareiks gl provide Warke Coop San Wamer of Subrogath quumummmmhhmpwﬂzyhmhmmmdwnmm
w;mmﬁewﬂhmm.wmmébma ent conirastin's henty mid be registered the Depatment of bod i Retataovs (TR, Ortiz Srtepries 3 14 Wkkien Sigratory
Contrantors 208 Equal Opportwty Eaployer. S arilt be U4 to fign Ortiz Ecberprizes g, Biandac. Subsodiract Agreemert
Respond to this Invitation to Bid by email, fax ot telephone.
PLEASE PROVIDE # 0
mmmmmmnaﬁnﬂ FOR PUELIC WORK APRI 1, 2075, THE K
] PERFORM PLBLIC PURSLIENT N SECTION 178 £ O THE PUBLIC CONTRACT YSECTION 172561 NO CONTRACTOR
MMHEWD,BELMNAWMWWM{FMM 0 GNGAGE I PERFORMANCE pUBLKE
REGISTERED 1O PUBLIC WWWMWWMLEMMM EHETERED INTO WITHOUT FROGF OF

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

M
FAX TO: ORTIZ ENTERPRISES, INC, — Estimating FAX NO.: 94?~753-1477
Company Name; g. C )t’ E"e (0 Yﬁ_ﬁ? No_?
Contact Name: 2¢€ Jlc y : DBE: Yes_ ? No__?

........

Email: ,__macﬁcfce N/
DIR NUMBER: /000E0 62 29

If bidding as a subcontractor, list trades for which yoh will be submitting quotes:

Fradic ke FomtisC .




11/12/2015 THU 9:40 PAX 05 594 6169 MJK Conptruction
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GENERAL ENGINEERING CON'l_'RAGT OR
,{:::-" ‘;,-‘ ":7"“,:;:' L. ; 5 :' -q:‘_i:

& CUSHING, SUITE 200, IRVINE, CA B2618-4221
ENTERPRISES' INC PHONE (948) 763-1414 FAX (340) 753-1477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding 8s a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Qwner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
SUBCONTR BIDS ARE SOUG

AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONG DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUE), CONSTRUOTION AREA BIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE. FORM LINERS (FURN), GRINDING/MILLING, LANDSCAPE/EROSION CONTROL,
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN}, RERAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, 8IGN STRUCTURES, SOIL NAILS/TIE PACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIC

MARKING, TRUCKING, UNDERGROUND/DRAINMWT/SEWER
Pians and Specifications are available for viewing at Ortiz — please call to arange. You may also view and/or download
plans at our FTP site: www.orizplans.com usemame: 15-055, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your respons|billty to make sure you have the most
current information.

If you have any questions contact John Schaar (946) 763-1414 or estimating@ortizent.com
Ortlz Enterprises Inc. 1s an equal opportunity amployer

Oniz Eniarprices ne. esimaliog inmmWudummmhmmauutnmmmmmlwlmuﬁﬂ.«mﬂmmﬁmmmd
Wn@dhmmnﬂmwhmMmot”MWmmmMnﬁduwﬂ Crile, Cvtizwil| pay bond prami up bo .30, Subssoninach shait
mﬁlmmmmwmawmwmdm Mumudmhn:mumuwiml lfumhrwtun-d.rlnuﬂmnmhnhh
quintinﬂ:‘domuu&nkﬂnwmal.m mmm-ww-lhmﬁmhnmhmmdmlmmmmilwwiﬂl:t-is“inw

-
Equsl Oppixtunity Banploger. B will bs reguiredic5ign Orliz Eslarprlses 4.

Respond to this Invitation to Bid by email, fax or telephone,
PLEASE PROVIDE DIR # grru QUOTE

mmmmﬂnlummml.mtmmemmnmmmm mnnmnﬂ.i.mﬁ.mmwwmmmmum
SUBCONTRACTOR 13 mmnsmﬂrﬂbmm&umcmrwwm Hmimurmpu:ucmmmm«mmyuncm
mmmmmnmmnpmummmlmwmwm CONTRACT CODE, OR BNGAGE N PERFORMANGE OF ANY CONTRACT FOR PUBLIC
mmz&mmmmwmmmum1mmm SHALL Bl ACCEPTED Nonmvmmnmrmmmowmmm
WMMSMWMLWMMWWWMS

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating FAX NQ:: 949-753-1477
' ; Planning to Bid Project? H

Company Name: B}L CD—MWW En Yes_ 7 Nnh‘?
Contact Name: W M!/W\/! DBE: Y%? No__? '

DIR NUMBER:
If bidding as a subcontractor, list trades for which you will be submitting quotes:
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11402015 12235 PR From: export  Fax Numper Page 1 of 1

GENERAL ENGINEERING CONTRACTOR
; ¥ g ¢ v :} ‘”_
? g k. LICENE ND. 46708

ENTERPRISES, INC. B CYSHING, SUITE 208 ke Teaa
November 8, 2015 OV 4,420 ¢f WO ¥id
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as & Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is @ 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Qwner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m. 5
UBCONTRA R RE SOUGHT FOR YOUR

AGGREGATES (FURN), AGG-RIP RAP {FURN), ASPHALT CONC DIKE, ASPHALT PAVING,
CIDH PILES, CLEARING, CONCRETE (FURN), GONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGMILLING, LANDSCAPE/EROSION CONTROL,
LINED DiTCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFQRCED CONC
PIPE {FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIC
MARKING, TRUCKING, UNDERGROUND/ORAINMT/BEWER
Plans and Specifications are available for viewing at Ortiz — please call to arange. You may also view and/or download

plans &t our FTP site: www.ortizplans.com usemame: 15055, password: orfiz. Please check the site for updates.

Addenda will be posted to the site when received from Qwner. 1t is your responsibility to make sure you have the most
gurrent information.

[t you have any quastions contact John Schaar (948) 753-1 414 or estimating@ortizent.com
ortiz Emerprises Inc. Is an equal opportunity gmptoye

r
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Respond to this invitation to Bid by email, fax or telephone.

PLEASE |DE DIR # WITH QUOTE
2015 AN ANY CONTRACT rongmmm K EVEGRED 07T G KETER APAIL 1, 2006, THE FOLLOWING REGETRIUTT AECURES
P S Ge RRWETERED TO PERFORM PUBLIC WIRK PURSUENE, B SR O O TWE PUBLIC CONTRACT CODE(“SECTION 172803 MO CONTRAZICR

su
oR SUGUALIFIED TO BID, BE LISTED IN A PROPOSAL PUREUANT TO SECTION 4104 OF THE PUBLIC COWNTRACT CODE, OR ENGAGE N PERFORMANCE QF ANY
NTRACT ENETERED INTO WITHOUT PROCF OF

WORKS REGHTEﬂEﬁl'I'U PERFORM PUBLIC WORK PURGUANT TO SECTION 1728.5. ND B0 aHALL BE ACCEFTEG NORANY RIBCO
SURCOMTRAG TOR'E CUR PERFORM PUBLIC WORK PURSUANT TO SECTION 1726.3

FOR ANY B PROPOSAL SUBMITTED MARCH 1,
BEONTRAC BE

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX 10: ORTIZ ENTERPRISES, TIOR3 ————— e ___,,_‘EM__I},I_Q,_;_M?-’!SB-14'7’7

; Planping to E& Project? ;
Company Name: CO! e CO(&'\', (ox p- Yes_ ? Nc?_ﬁ‘{
Contact Name: _ CYYsiTAl- _ DBE: Yes X? No__?
Em‘il: L@Va G- 3...-..u.--n---q----_.u..-_-..uwv----—---...........»u--\------.n..-...u.---."u.-----.:

DIR NUMBER: 42 p4S-2800

If bidding as a subcontractor, list trades for which you will be submitting quotes:
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LJCENSE NO. 4/

& CLUSHING, SUITE 200, IRVINE, CA 92618-4221
PHONE (949) 753-1414  FAX (948) 753-1477

November 8, 2015

To: All Subcontractors

ORTIZ ENTERPRISES INC. Is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: { aguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
s CTO ] u F

AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING, ;

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS, i

DEMOLITION, ELECTRICAL, EROSION, FABRICS {(FURN), FENCE, FORM LINERS (FURN), GRINDING/MILLING, LANDSCAPE/EROSION CONTROL, :

LINED DITCH {CONCRETE}, MINOR CONCRETE, MINOR CONCRETE, MINCR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFORCED CONC ‘

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFHC {
MARKING, TRUCKING, UNDERGROUNDDRAINMWT/SEWER

Plans and Specifications are available for viewing at Ortiz - piease cali to arrange. You may also view and/or downioad
plans at our FTP site: www.ortizplans.com usemame: 15-055, password: ortiz. Piease check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most

current information. _

if you have any questions contact John Schaar (948) 753-1414 or estimating@ortizent.com

Ortiz Enterprises Inc. Is an equal opportunity employer
om:m«pri;ulncmﬂumbuumhmmmdm&.mmwawﬂnm¢udﬂ i @ srvicet quesied
Wnnwmmmmmmtmxhhmtm«mmwam&dmw:ﬁjamwwuﬁxoann‘npqmmmwm|.msmmmn
mert all Cattears Iosrace roquirements and provide Worker Compensation Wavier of Subrogaticn. O e walic for the same duration as specilied by the owner for codkract awwd. Plans and spect wé wikdlable for
vielringinwdﬂaumhmmabwt-m«raﬂedhh-anmtwnmﬂmbenwdﬂuwd fustrisl Relstions (DIR} Otz prises nc. i3 Union Signalory
Contractors sad Equal Opportunity Emploper. Sub wili be requined Lo sign Ostiz Ecberprises Joc. Standard Subconkract Agroenart.

Respond to this jnvitation to Bid by email, fax or telephone.
PLEASE PROVIDE DIR # WITH QUOTE

FOR ANY BO PROPOSAL SUBMITTED MARCH 1, 2015 AND ANV CONTRACT FOR PUBLIC WORK ENTERED INTO OR AFTER APRL 1.m,nemmmmmmasq\m
MEONWBWWBEWWFWW PUBLIC WORK PURSUENT N SECTION T725.6 OF THE PUBLIC CONTRALT CODE(“SECTION 1726.6} NO CONTRACTOR
OREUQUALFIEDTDBD,EELBTEDNAmllmMTﬂmmBF“GMLECMCODE.MBWNPERFOMM! OF ANY CONTRALT FOR PUBLIC
WBWTOFWWMMWPWTO IECTIDNﬂﬁ.i.NOBDMLBEABCEFTE!NﬂRmemm INTO WITHOUT PROOF OF
SUBCONTRACTOR'S CUR PERFORN PUBLIC WORK PURSUANT TO SECTION 1726.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. — Estimating ... FAX NO.: 949-753-1477
shife:mie Professional : . Planning to Bid Project?

Company Name: ional Engineering, Inc. Y QQC, No_?

Contact Name: VAN NAUY €1 | DBE: YesX? No_?

Emait; VANRCP 23 veoX g ML . (5™
pir NumBER: 0000

If bidding as a subcontractor, list trades for which you will be submitting quotes:
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GENERAL ENGINEERING CONTRACTOR

LICENSE NO. 467088

o & CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTERPRISES, INC. PHONE (949) 753-1414  FAX (849) 753-1477
November 9, 2015

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Conlractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: |.aguna Beach, CA

Owner. Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
AGGREGATES (FURN). AGG-RIP RAP (FURN), ABPHALT CONC DIKE. ASPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN). CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (sUB), CONSTRUCTION AREA SIGNS,
BEMOLITION. ELECTRICAL EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDING/MILLING. LANDSCAPE/EROSION CONTROL,
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONGRETE, MINOR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFQRCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS. SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIIC

MARKING, TRUCKING, UNDERGROUND/IDRAINMWT/SEWER

Plans and Specifications are available for viewing at Qrtiz — please call fo arrange. You may aiso view andfor download
plans at our FTP site: wawy, artizplans.com username: 16-055, password: oftiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner, 1 is your resporsibility to make sure you have the most
current informatian,

if you have any quéstions contact John Schaar (949) 7531414 or estimatinggportizent.com

Ortiz Enterprises Inc. is an equal opportunity employer
Oxtiz Enterprines Ino. oskimabing Aaff i wailsble to assict b A homtwmunnntnﬁ,mmmzw_,', 2, Suppliez, Material, or relatad azsi arvico: when roquesied.
Wummihprmcwpmmhwzmmn‘mmmﬂofmimmmwmﬂmhdmeyudmﬁdhwﬂwmwﬁllmbwmwhl‘SKWMI
meamcummumﬁmm-dpmddewmmmpnﬂknquts&nuﬁmWmtbemmrorﬂnmdwmuwiﬁtdwmmﬁrm\h&nw.lemqusnmilmmr
viewinghwoﬁuummmmiu.&hmuw&dmmlmwmm‘slwmlmmmniwwmﬂﬂmﬁﬂkmmuﬁzmﬁA&lw..ismniensigmuw

Conmracers i Eual Gpporiadey Baployer, Subtovadars wil B& veqUires to Fign Ovtix Exterprises In. Sardard Subcontraet Agrédinl,

Respond to this Invitation to Bid by email, fax or telephone.
PLEASE PROVIDE DIR # WIT OoT

PO ANY DID PROFDSAL SUBMITTED MARCH 1, 2015 AND ANY CONTRACT FOR PUBLIC WORK ENTERED INTO OR AFTER APRUL 1, 275, THE POLLOWING REGISTRATION RECHHIRES
SUBCONTRACTOR 15 REQUIRED TO BE REGISTERED TO FERFORM FUBLIC WORK FURSUENT IN SECTION 1726.5 OF THE FUBLIC CONTRALT CODE{"SECTION 17284}, NQ T OR
OF SUGUALIFIED TO BiD, BE LISTED IN A PROPOSAL PURSUANT TO SECTIGN 4104 OF THE PUBLIC CONTRAGT CODE, OR ENGAGE &1 PERFORMANCE BF ANY CONTRACT FOR PUBLIC
WORKS REGISTERED TO PERFORM PUBLIC WORK PURSUANT 70 SECTION 1728.8, NO BID SHALL BR ACCEPTED NOR ANY SUBCONTRACT ENBTERED INTO WITHOUT PROOF OF
SUBCONTRACTOR'S CUR PERFORM PLIBLIC WORK PURSUANT TO SECTION 1T25.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

NAS FOoolLy:
FAX TO. ORTIZ ENTERPRISES, INC. - Estimating ... F_A); NO.: 949-753-1477

Company Name! g\l\"m mt \W__ :’t‘-:j_.__? ;‘;g; ?
Contact Name: L\_\ QY\V'\Q \}\Qd.o S
. . - N\A q . ) (M ............................................................................................. i

DIR NUMBER: mmm

If bidding as a subcontractor, list trades for which you will be submitting quates:
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GENERAL ENGINEERING CONTRACTOR
& CUSHING, SUITE 200, IRVINE, CA 5281 B-4224
ENTERPRISES! INC PHONE (848) 753-1414 FAX (949) 7531477

Novembar 9, 2015

To: All Subcontractors

ORTIZ ENTERPRISES INC. Is bidding as a Prime Contractor. We Invite you to submit sub-bids on the
following project and wi encourage DBE subcontractors for there Is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Cwiner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

"6 (FURN), AGG-RIP RAP (FURN), ASPHAL ONC DIKE, ASPHALT P 3,
CIOH PILES, GLEARING, CONCRE TE (FURN), CONC BARRIER (BRIDOE), CONGRETE FLAT WORK (BUB), CONITRUCTION AREA BIGNS,
DEMOLITION, ELECTRIGAL, EROSION, FABRICS (FURN), FENCE. FORM L NERS (FURN), GRINDING/MILLING, LANDSCAPE/EROBION CONTROL,
LINED DITCH (CONCRETE), MINGR CONCRETE, MINOR CONCRETE, MINOR ATRUC CONG, MISC METAL (DRAIN), REBAR, REINFQRCED CONG
PIPE (FURN), ROADEIDE SIGNS, SIGN BTRUCTURES, SOIL NAILE/TIE BACKS, SWPP PLANB, TRAFFIC CONTROL AREA BIGNS, TRAFIIC
MARKING, TRUGKING, UNDERGROUNIMDRAINAWTEEWER
Plans and Speciiications s aveilable far vigwing at Ortiz — plaase call to arrange. Yau may also viaw andfor dewnload
piane at our FTP site: WiwwW. |ans.com usemame: 15-068, password. ortiz. Please cheok the site for updates.
Acdenda will be posted to the site when received from Owner. ' is your reeponsibility to make sure you have the most
current information.

¥ you have any questions contact JONN Schaar (949) 7531414 or sttimatingRortizant.Lom

Ortiz EMerprisss inc, 18 an equal opportunity employer
Oriia Snbrrpriws o wtimubing shff is weai il b nsist mbconbredors in abtminiogbonding, Linas of o, lmranos, ey g L, Sugglima, Material & related sesislarse or surviom i reguaded
oeotrackact 1700 KHHE0 icalh b P 44 003 (N W Piaidy ot )1 kot ST T b s PiEct by M pReited Wy A TANE S 1 taprest by Orele, Crely will poy bend seoniamup i 1.8%, Wit il
ﬂl!lmlm|mﬂmwlr Cormpanition Warin: of Sbeogaint Guots s b valid far the seme dafdisa o s Eind by thw v for conresh bencd, Tars sl pto? W atilikle for
viewing in our offics w ohack the &htwﬁh.MMnﬂWhMlmﬁwhW!!km it be rgtianed B Crepietivictt of Tdoat sl Palrijont (DI, QUiE Eotarpritel s, |0 DT Sigritery
Gontriors € Eqat Sppartumty Smgleyer, ‘Bubcoriracias will e required tasign Ortix Entmypriem b Sanierd Subcovirwt Agrosesi

Respond to this Invitation te Bid by amail, fax or telephone.
PLEASE PROVIDE DIR ¥ WITH QUOTE
FOW ANY IO FROFDEAL SLBNITTIR MARCH 1, 2018 ANO MNY ST FOR [ o] NTO ORAFTER APRL Y, 1S, TVE POLLIVVING REQGIWTRATION RECUMES
mmmllmmmummnmmmummmmummmnuum:m: “EECTION 112 MO CONTRACTER
onmmn‘mn.ﬁmemurumwm«uoﬁmmummmmmmﬁ OF ANY FOR PBLIC
WORMS AS5ISTERED TO PEARGRM PUBLIC WORK PURBUANT TO SECTION 179046, HO S SHALL BC ACCEPTRD NOR ANV SUBCONTRACT ENETEREDINTO WITHOUT PROGF OF
SUBCONTRACTOR'® CUR PERFORN PUBLIC WORK PURBUANT T SRCTION 47285

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating FAK.NQ;.&.?!;?-‘Tﬂ-lﬂ'}'

e H-nnhghmdpjyu' 17
Company Name: /f m M 5 . Yes__? No
Contast Namne: g,Iﬂ (CA‘O ' DBE: Ye& No__*
Email “_ : z-g é E ’, !- ’-7 St

DIRNUMBER: [ 20000 S

If bidding as a subcontractor, list trades for which you will be submitting quotes:
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GENERAL ENGINEERING CONTRACTOR

ENTERPRISES, INC. 6 CUSHING, SUITE 200, IRVINE, CA 928184221

PHONE (848) 7631414  FAX {849) 753-1477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you o submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrogsing

Project Location. - Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
SUBCONTRACTOR EIDS ARE SOUGHT FOR YOUR TRADE(S)

AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE. ASPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETR FLAT WORK (SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN], GRINDINGMILLING. LANDECAPE/EROSION CONTROL,
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL {DRAIN), RERAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKE, BWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIIC

MARKING, TRUCKING, UNDERGROUND/DRAINMWT/BEWER
Piane and Specifications are available for viewing at Ortiz — please call to arange. You may also view and/or downioad
plans at our FTP site: www.ortizplans.com usemame: 15-055, passward: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. 1t is your reaponsibiity to make sure you have the most
ourrent informatiart.

I you have any questiong contmct Johh Schaar (348) 753-1414 or estimating@ortizent.com

Ortiz Enterprizas inc. is an equal oppotfunity employer
wmmmﬂnmuu:mwmmm&ﬂm,m' Supplies, Misterisl, or related artigh sarvices wheh rvucsied
‘TudcArriors ane requined 0 irnish peckananse tnd peyrest bands in e Bl weout of thele aibcooinct by m wimiked d whjact o ipprovsl iz Octizwill pey hond praiam op to 1.5 Bubconkractor shalt
MNI&H-“" e d 'w-wownw-intmmw&hﬂhﬁm%uﬁ%hmh&ﬁh&wudﬂhh
viewing in ow officx ar check th Galiras website b dors e reduuingd @0 have » caTerk s fiamme ol 1t b rygistered the Dapartetrd of Iodkatrial R sions (DR, Ortiz Eebarprines Toc. i hion Wgonlory
mmmwm«.mwumnmoﬁmmwmw

Respond to this Invitation to Bid by emall, fax or telephone.
LEASE PROVIDE Din UOTI

-

SURCONTRACTOR 3 REQ 0 PLBLIC WORK PURSLENT IN PUDLIC SONTRACT T735)
OR AUGUALIPIED TO B0, BE LISTED N A PROPOSAL FURSLANT 70O SBCTION 4104 OF THE PUBLIC CONTRACT COOE, OR ENGAGE IN PERFORMANCE OF ANY CONTRACT FOR PLBLIC
WORKKE REGISTERED TO PERPGRM PUBLIC WORK PURSUANT TO SECTION 17285, NO BID SHALL BE ACCEPTRD NOR ANY SIBCONTRACT BMETERFD BT WITHOUT PROOK OF
SUBCONTRACTOR'S CLUR PERFORM PUBLK: WORK PURSUANT T0 SECTION 1720.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Eslimating FA&_H_QI:_QQ?-TSJ-MT!
Company Name: w '

Contact Name: __E ga?0€ DBE: Yes__? No__?

Emaik: Hg&;n_. {hﬂﬁ é@ lﬁbgzz Lo ;

DIR NUMBER:

If bidding as a subcontractor, list trades for which you will be submitting quotes:
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GENERAL ENGINEERING CONTRACTOR

~ g * 2 3 Z e
5? g a M o LICENSE NO. 457088

ERS S, IN C 8 CUSHING, SUITE 200, {RVINE, CA 92618-4221

PHONE (949) 753-1414  FAX (949) 763-1477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor, We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Desoription: aguna Canyon Road Undercrossing -
Project Location; L.aguna Beach, CA ~

owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

AGGREGATES (FURN). AGG-RIP RAP (FURN), ABPHALT CONC DIKE, ASBPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB). CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL. EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDING/MILLING, LANDSCAPE/EROSIGN CONTROL.
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFORCED CONC

PIPE (FURN), ROADSIDE BIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, EWPP PLANG, TRAFFIC CONTROL AREA SIGNS, TRAFIIC

MARKING, TRUCKING, UNDERGROUNDDRAINMWT/SEWER

Plans and Specificalions are available for viewing at Ortiz — please call o arrange. You may also view and/or downioad
plans at our FTP gite: www.ortizplans.com usemame; 16-095, password: ortiz. Please oheck the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibiity to make sure you have the most

: currert information.

I you have any questions contact John Schaar (948) 7531414 or estimating@ortizent.com

Ortiz Enterprises Inc. is ah equal opportunity emplayar
OctixE‘kpriulmMﬂismihmwﬁamhmmmﬂmﬁm,mywmﬁqm,wmmwmmw
Bbcoukpacior i rtqired to braidh pute 3 payroend bondc in th Hlmndlhimwammdy“aﬁulhwﬁhmmﬁllﬁmmqhl.mmm
siwsed ] Clbrsvi nsvemes coquicainents and provids Weckir Compenadion Wisier of Subrogation Quotss st be vl or the #810e durkion, s pecified by the ymer Sor corlkt sward. Plsts and speos we amaikible for
vumi.ndﬁwwdud:ﬂwmm“‘ rach quiredio b & cierend conrsisx’ Tioreé and voued b regitored the Dep of Idstrid Rehdions (DIK). Ortiz Enverprises 1. {8 Undtm Sipdory
Cantrators indEqu Opporbinily Reployer. Sub will be recained to sign Cetiz Enteprisss Iac. fandard Subconiract Agr

Respond to this Invitation to Bid by emall, fax or telephone.

PLEASE PROVIDE DIR # WITH QUOT
FDRAN'I!II!PWMBUIMWMWHi.WGMMOOmTFORMUGW IHWU!AFTERAPHJ,MS,THEPOLWMNGMWRAWN

REQINRES
SUBCONTRACTOR I8 REQUIRED TO BE REGISTERED TO PERFORM PUBLIC WORK PURSUCHT W SECTION 17385 fF THE PUBLIC CONTRART SODE("EESTIOM T726.6) KO CONTRACTOR
OR SUQUALIFIED TO BiD), BE LISTED N A PROFOSAL PURSUANT TQ SECTION 4104 OF THE PUBLIC CONTRACT SO0 OR ENGAGE N PERFORMANCE OF ANY CONTRACT FOR PUBLIC
WORKS REGISTERED TO PERFORM PUBLIC YWORK PURSUANT TO SECTION 1726.6. NO B0 BHALL BE ACCEFTED NOR ANY SUBCONTRAGT ENETENED INTO WITHOUT PROCF OF
SUGCONTRAC TAR'S CUR PRRFORM PLBLIC WORHK PURBUANT TO SECTION 4725.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

M

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating | FAX NO.: 949-753-1477
W

Company Name; __#Z€_ FEVCE . Yes# 7 No_?

Contact Name; _ M/ OE#TE L DBE: Yes_{‘! No_ ? ,

Email: m}yn(_? Ac” ‘An—u. M-u,f‘»‘-«f PN
DIR NUMBER; (77772 ¥od2

If bidding as a subcontractor, list trades for which you will be submitting quotes:
Sumnonnie | OWELE" adrindy
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GENERAL ENGINEERING CONTRACTOR

A i - —-ICENSE ND. 46708
ENTERPRISES, INC 6 CUSHING, SUITE 200, IRVINE, CA 826184221

PHONE (949) 753-1414 FAX (948) 753-1477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We Invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: l.aguna Canyon Road Undercrossing

Project Location. . Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

ARGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONGC DIKE, ABPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK {SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGAMILLING, LANDSCAPE/ERQOSION CONTROL,
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIIC

MARKING, TRUCKING, UNDERGROUND/DRAINWT/SEWER

PlansandSpamﬁcehonsare available for viewing at Ortiz - please call to arrange. You may also view and/or download
pians &t our FTP site: www. ortizplans.com username: 15-065, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when reseived from Cwner. [t is your responsibility to make sure you have the most

cumment information, .

if you have any questions comact John Schaar (649) 753-1414 or estimating@ortizent com

Ortiz Enterprises inc. ls an equal opportunity employer
Ortiz Epberprises Ma ¢gtionating sl Vo st obtaineng bording, Lines of ¢gredk, Inawmce, , Swpplies, or relied
abmu.-m-snwhmwummummmﬁmwnmmumnwwmwmnbeupumnwm mmw
et 31} Caltrats jomarancs tgsiremenis and providg Wecker Conpermation Wivier of Shisrogation, Mmhﬂu'&&mmum«wﬂmhmmﬂnﬁmuuﬂuh
mnuﬁuwuhmwmm-:mdnm;mm:mmmumhf (PIE). Ortig Enterprises fac. it Drpon Sigoatory
d Bauand O y will be reqiwred to sign Ortix Enbaproes Ing: Standerd M contract Agriwmst.

Respond to this mmﬁm_t_o__s_’_ by emaii, fax or telephone.
L [¢]

FOR ANY BID PROPOEAL SUBMITTED MARCH 1. 2015 AND ANY Rl WORK ANFTER 1. 2075, THE FOLLOWING REGIETRATION REQLERES

15 REQUIRSD TD BE REGISTHRED TD PERFORNM PUBLIC WORK PURSUGNT IN SELTION T728.8 OF THE PUBLIC CONTRACT CODE{“EECTION 172661 NO CONTRACTOR

mmmnxmunwm mmmmmnmmmmnmwmmmmm

WORKS REGISTERED TO PERFORM PUBLIC WORK PURBUANT TO SECTION 17256, NG BID SHALL BE ACCEFTED NOR ANY SUSCONTRACT ENETERED INTO WITHOUT PRGOF OF
SUBCONTRACTOR'S CUR PERFORM PUDLIC WORK PURSUANT TO SECTION 1726.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SQON AS POSSIBLE

- FAXTO: ORTIZ ENTERPRISES, INC. — Estimating _ _FAXNO.: 3497531477

Contact Name: JOC‘—'/ Z 54%(,2;0"/ DBE: Yes X? No_ ?
S A V4 @ACO e . Cor—

DIR NUMBER: /06005727

Company Name: )4 G .:D i/eé’ G? W

T

If bidding as a subcontractor, list trades for which you will be submitting quotes:
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GENERAL ENGINEERING CONTRACTOR l
~ ~__LICENSE NO 467086
ENTERPRISES, INC. S S N IR
November 9, 2015 l
To: All Subeontractors

ORTIZ ENTERPRISES_ INC. is bidding as a Prime Contractor, We inviita you flo submit sub-bids on the
following profect and we encourage DBE subcontractors for there is a 6% OBE goak: -

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA 1

Owner; .. Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

2Ta i d
AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALY CONG DIKE, AS 3
CIDH PILES, GLEARING, CONCRETE (FURN), CONC BARRER (BRIDGE), CONCRETE FLAT WORK {SUBS, CONSTRUCTION AREA SIGNS,

LINED OITCH (CONCRETE). MINOR CONCRETE, MINOR CONCRETE, MINOR STRUG CONC, MISC METAL [RAIN) R
"PIPE (FURN), ROADSIDE SIGNE, SIGN STRUCTURES, BOL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIC
MARKING, TRUCKING, UNDERGROUND/DRAINWT/SEWER .
Plans and Specifications are available for viswing at Ortiz — please call to amange. You mhy also view and/or download
plans at our FTP site: www,ortizplans com username: 16-055, password: ortiz; Please check the site for updates.
Addenda wil be posted to the site when recelived from Owner. It Is your responsibility to ake sure you have the most
current information. |

If you have any questions contact John Schaar (548) 753-1414 or estimatingdh rtizant.com
Ortlz Enterprises inc. is an equal opportunity unpbl.\ynr
. [n obalday o .

Orta Reteptites Inc. selimatiug siaflin avnilable I3 s11ict sdboortractn. bonding. Lisns of cradlll, WL, |m“wm[u-mw Lelelence o sevioe whm ad.
Sub e reuired W0 firmizh perfh " bomdt vt ‘St Wy A mimirted sissty sl 0 aprovel Iy QW2 Onid el puy bomd promiem up 2 L35, §

{ mnmm—:.__-qum..umwmmmam«-unmnuummnwﬁmm fr wmmiemts arwresil. Pluns a0d ppets et aailible Sor
wiewing in aur offive or alech, ‘are sugaired 1o S & susrent contractar’ s licanys snd st 9 regisied e Dep. wist Joiptions (DTN}, Onde isen Inc. i Umiox S!gaatery
Ci o Bl Cppos iy Bimployes. Sub v will b¢ requivwd 0 sige Orvia Emterprises Jra. 5 irlard Sekcontract Agreament !

. i
Respand to this nvitation to Bid by emall, fax on telephone.
. PROVIDE UQTE
FOR ANY GiD PROPORAL SURNITTED MARCH 1, 2815 AND ANY CON ENTERED MTO OR 1, 2015, ['RE FOLLOVANG REGISTRATION REQLARES
RACTOR iE REQUAED TO BE RECISTERED TO PIRFORM PUBLIC WORK FURELENT IN SECTION 17205 OF THE PUBILIC CONT COBECSECTION 1725.9). NO CONTRACTOR
OR SUGUALIFTED TO BID, 88 LISTED W A PROPOEAL FUREUANT TO BEGTION 4184 OF THIE PUBLIC CONTRART CODE, OR ENGAGE IN FIAPORMANCE OF ANY CONTRAGT FOR PUBLIC
WORKA NEGIETERED TOPERFDRN PUBLIC WORK, PURSUANT TO SECTION 1735.5 OO SHALL BE ACCEPTED ENETERED INTOWITNOUT PRDOR OF

I
PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOONAS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. — Estimating T | FAX NO5; 949-753-1477
: .- i fect?

Company Namei 3221 { Teadfrc Mawkenance ! Yes | ?

CMMNWW pgsicf--é . DBE: Yes V7 No| ?
Email: F_Jﬁ nehez —8\C. 5;_§|:¥&! e ‘ |

DIR NUMBERACINOSS\a! o

If bidding es a suboontractor, list trades for which you will be submitting quotas:
Traffic Condordy - Conadvuckion Pyea S

|
!
|

Vi




Nov 25 1502:561p Maneri Traffic Control 951-695-5105 p-1
GENERAL ENGINEERING CONTRACTOR
\ ~—hICENSE NO, 467088
B CUSHING, BLITE 200, IRVINE, CA 926184221
ENTERPRISES, INC. PHONE (349) 753-1414 FAX (949) 753-1477

November 9, 2015

To: All Sdhcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you 1o submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal: -

Project Description; . Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: .. Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
SUBC C BiDS ARE S HT FOR YQUR TRADE(S

AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONG DIKE, ASPHALT PAVING,
CICH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (5UB), CONSTRUCTION AREA SIGNS,
DEMOUITION, BLECTRICAL, ERQSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDING/MELING, LANDSCAPE/ERDSION CONTROL,
LINED DITCH [GWCRE?E, MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN}, REBAR, RENFORCED CONC
PIPE (FURN), SIENS, SIGN STRUCTURES, S0IL NAILSITIE BACKS, SWPP PLANE, TRAFFIC GONTROL AREA SIGNS, TRAFIIC
MARKING, TRUCKING, UNDERGROUNDVORAINWT/SEWER

Plans and Spetifications are svallable for viewing at Ortiz — please call to arrange.  You may also view andior download
plans at our FTP site: www.ortizplans, com usernama: 15-085, password; ortiz. Please check the site for updates.

Addenda will be posted ta the site whan received from Owner. 1l is your responsibility to make sure you have the most
currant information,

(f you have &ny questions conlact John Schesr (848) 753-1414 or sslimating@ortizent.com

Orfiz Enturprises (nc. Is an equel oppartunity emplayer
Oyfln Fagatyrioes lon. extimpting i wualiabie 10 aselat aubocatracys 5. Obtpining bonding Lises of credit, Tnaranes, nagcoeary Gjuipmunt, Sappllas, Miavinl, o reiafad SIS of gorvies whep reqeenml.
Sobcorssariery wry soqaired t fuish parforstnge and paymest bords lo shy Fal anomot afthai sbooatrect by s sdsited varery and ubject 3o sgpreval by Crtiy. Ortia will pay bod prumium g 1o 1.5% Subcseizacker sl
souet % Caltrens Tasemace roguivesazals Wnd revide Wacket Compansation Wavkr of Sobeogmien. Queten mus bw vafid For fhe st dhirscion ns spacilind 9 the wwmer Tog oomract ewasl Flans sl ypecs ary xvaljohlo for
viawling in wur offiex of Chotk tha Cabimey wobilie Subcotlabiiors B4 MiQuired b4 Seve 8 cASm coviracesr”s For ol Shurt b sngistarod the Deparmment of Induiizla) Matarions DOR). Ortle Brawprares Inc is Uron Sigaetory
Cantrasary sl Xewal Opprrimaiey Esoploym. Suboorieartiors wifl Yo rqviced 1o sign Orilz Eutetprines i, Srandid fubecuwrast Agmegant.

Respond to this [pvitation to Bid by email, fax or telephone.

EAS IDE # WITH QUOTE
FOR ANY B0 PROPOGAL SUGMETTEQ MARCH 1, 2015 ANO FOR ENTERED | 1, 2014, THE ROLLOWING REQIITRATION REGUIRED
BUSCONTAACTOR $8 REGUIED TO B AEQISTERET TO PERPORN FUBLIC WORK MARBUEN th SECTION 17253 ON THE PUBLIC CONTRACT COUE|"SECTION 1224.8). NO CONTRACTOR
OR SUGLALIED TO B0, RPLISTED IN A PRGPOBAL PUNBUANT TO SECTION 4108 OF TNE PUGLIO CGNTRAGY CODE, ON ENGAGE W QF ANY CONTRACT POR PURLIC

WORKS REGISTERED TG PERFORN PUBLIE WONK PURBUANT TO SEGTION 17285, NO SO SHALL BEACCEPTED NOR ANY BUSCONTRACT ENETRRED INYG WITHDUT PRACE OF
SUBCONTRACTCR'S CUR PERPORM PUBLIC WORK PURSUANT TO SECTION 17206 :

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SQON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. — Estimating FAX NO.; 949-753-1477
: T . io Bid

Company Name: L!P[ Nmf TW ﬁ 4 C[Wm% Yes X2 No_7

Contact Name: M [ \ ﬂ'V ] '/[k— ‘ ‘1 DBE: YGIX_? Ne__17

ponait_CAVILA (@D MAN! TEPFRL
DR NuMmER: 0600 (1249 COVTROL CTMT
If bidding as a subcontractor, list trades for which you will be submitting quotes:

TIAPFIC ConThor ¢ CAS
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GENERAL ENGINEERING CONTRAGTOR
3*‘" LIGENSE NO. 457088
ENTERPRISES, INC. 8 CUSHING, SUITE 200, IRVINE, CA 925184221

PHONE (849) 753-1414 FAX (349) 753-1477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES ING. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner; Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

AGBREGATES (FURN), AGG-AIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING,

CIDH PLES, CLEARING. CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SU8), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION. FABRICS (FURN), FENCE, FORM LINERS (FURN). GRINDING/MILLING, LANDSCAPE/EROSION CONTROL,
LINED DITCH JCONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MIEC METAL (BRAIN), REBAR, REINFORCED CONC

PIFE (FURN). ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC GONTROL AREA SIGNS, TRAFIC

MARKING, TRUCKING, UNDERGROUND/DRAINWT/SEWER
Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view andfor download
plans at our FTP site: www.ortizplans com usemarme; 15-063, password: orttz. Please check the site for updates.
Addenda wili be posted to the site when received from Owner. it is your responsibiity to make sure you have the most
current information.

i you have any questions contact John Schaar (846) 753-1414 or estimating@ortizent.com

Ortiz Entarprises inc. is an 2quat opportunity empioyet
Ortiz Enearetset X, éstimating shelf ¢ svailable ta et subteeiractors in cbisining bowling, Lins of e, Inmrmios, ecestary Brpipmec, Sipplics, dskerisl, of relden st srvioe vhw requaced
mnm&mpmmwwinu:Mmmorhimuymwnqmubjghw\{yorﬁzmvmpvhndpmumwto1.MMM
nmm;mm-mum&mmm;ammmu:w&hmmuwﬁed g oWper for coninect e Plars ared pecs se¢ ssmilable for
ﬁmhmmwm&mm.mm“wmhm-mwsm.imkwa: - of Sockplrial Retstions (DER). Octiz Bolarpripes B, is Teion Signatory
Conltirtors mnd Equa) Opporhurly Employet, Sbtorirecors will b required to siga Crlir Entacprioms Toc. $andicd Subombonet Agreesast.

Respond to this Invitation to Bid by emall, fax or telephone.
LEASE PROVIDE DIR Wl;r“ﬂ U

FOR ANY BID PROPOSAL MITTED MARCH 4, 348 AND ANY FOR PUBLIC oR 5 REGISTRATION
Mﬂnnmsemmmmmmmmnmmmwmmmmw1mmmm
OR SUQUALIFIED TO B, BE LESTED N A PROPOAAL mmmmcmwmmnuummmmumwwwmmﬁmmm

WORKS REGIETERED TO PERFORM FUBLIC WUIRK PURSUANT TO SECTION 17255, NO BID SHALL BE ACCEPTED NOR ANY SUBCONTRACT ENETERED INTD WITHOUT PROOF OF
mmsmmmmrmmmwma

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS P@SSIBLE
FAX TO: ORTIZ ENTERPRISES, INC, — Estimating NO.: _24?-753-147’7

.

Company Name: Yes ? Noy?

Contact Name: DBE: Yes_ ? Neo__ ?

Email:

DIR NUMEER:

If bidding as a subcontractor, list trades for which you will be submitting quotes:
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GENERAL ENGINEERING CONTRACTOR
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= LIGENSE NO, 457088
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" RDR|GES & CUSHING, SUITE 200, IRVINE, CA 92618-4221
NTERPRISES, INC. PHONE (948) 753-1414  FAX (948) 753-1477
November 9, 2015

To: All Subcontractors

ORTIZ ENTERPRISES ING. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
AGGREGATES (FURN), AGG-R1® RAP (FURN), ASPHALT GONG DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING, GONGRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGMILLING, LANDSCAPE/EROSION CONTROL,
P ED DITOH (GONGRETE), MINGR CONCRETE, MINOR CONCRETE, MINGR STRUC CONG, MISC METAL (DRAIN) REBAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES. SOIL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIIC

MARKING, TRUCKING, UNDERGROUND/DRAINMT/SEWER

Pians and Specifications are available for viewing at Ortiz — please cali to arange. You may also view andfor download
plans at our FTP site: www.ortlzplans.com username. 15056, password; ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information,

If you have any questions contact John Schaar (949) 753-1414 or estimating@ortizent.com

Ortiz Enterprises InG. is an equal opportunity employer
Orkiz peises ine. exlimating stalf is ilsble Lo assisl sub chors in ob "_hon‘ng,!’..inuul’ﬂﬂ,im,mmytqipnﬂl,mﬁ-gm,uu{ndmiﬂmuwﬁaﬂﬂm\npmd
mmmuwhmwﬂpmwin phe b} nnnermmmuuymmmimmsquu ppromal OniizZ, Dvﬁz-illwhnndwemimqw 1.5%a, Subcontractar shal|
mudlﬂmmwmdmuﬂmﬂwmwmwotmmmﬂunﬁdrwhmmhnuwﬂd Ua i for-cooinid iowand, L ol spact %o inalabls for
vie-rimhmrut'ﬁmwdﬂhm'mhmumﬂhm.umm:mmendmh gisteredUve ) epitmeat of ind il Rt mmﬁzwmlmismimﬁm
= il Equal Oppoactonity Employ $ will e requined to xign Octix Entarprises Inc. Btundard Suboantrect

Respond to this [nvjtation to Bid by email, fax or telephone.
PLEASE PROVIDE DIR # WITH QUOTE

FOR ANY BID PROPOBAL SUBMITTED MAREH 4, 201E AND ANY CONTRACT FOR PLIBLIC WORH ENTERED O OR AFTER APRE, 1, 215, THE FOLLOWING REGIBTRATION REQUIRES
PUBCONTRACTOR I3 REQUARED TQ BE REQISTERED TO PERFORM PUBLIC YVORK PURSUENT N SECTION 1725.5 OF THE PUBLIC CONTRACT CODE("SECTION 172551 NO
OR SUQUALIFIED TU BID, BE LIFTED N A PROFOSAL PURSUANT TO SECTION 4104 OF THE FUBLIG CONTRACT CODE, OR ENGAGE IN PENFORMANCE OF ANY CONTRACT FOR PUBLIC
WORKS REGJETERED TO PERFORM PURLIC WORK PURBUANT YD ECTION 17266, NO 8|0 BHal L BE ACCEPTED NOR ANY FURCONTRACT ENRTRRED INTO WITHOLT PROOF OF
SUBCONTRACTOR'S CUR PERFORM PLELIC WORK PURSUANT TO SECTION 1726.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. — Estimating FAX NO.: 949-753-1477
Planning te Bid Project?

Company Name! SAVALA EQUIPMENT RENTAL ' Yes y 7 No__? ;

Contnct Nams: __ SCOTT DAMON DBE: Yes 7 No_ ? :

Email: 300TT@SAVALA.L COM

DIR NUMBER: 1000016767

Tf hidding as a subcontractor, list trades for which you will be submitting quotes:
RQUIPMENT RENTAL SUPPLLER
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$4/1/2015 8:44 PM  From: export  Fax Number,  Page 1aft

GENERAL ENGINEERING CONTRAGTOR
k ¥ LICENSE NO, 467058
ENTERPRISES, INC. § CUSHING, SUITE 200, IRVINE, CA 026184221

PHONE (949) 753-1414  FAX {349) 7531477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bide on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal;

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner. Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

U N CTOR BIDS ARE SOUGHT FOR YOUR TRADE(S
AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONG DIKE, ASPHALT PAVING,

CIOH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE). CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDING/MILLING. LANDSCAPE/EROSION CONTROL,
LINED DITCH (CONCRETE, MINOR CONCRETE, MINOR CONCRETE, MIHOR STRUC CONG. MISG METAL {DRAIN), REBAR. REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, S0IL NAILS/TIE BACKS, SWEP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAZIC

MARKING. TRUCKING, UNDERGROUND/DRANMT/SEWER
Plans and Specifications are available for viewing at Ortiz — please call to arange. You may also view and/or download
plarss at our FTP site: www.ortizplans, com Lsernaime: 15055, password: ortiz. Please check the site for updates.
Addenda will be posted to fhe site when received from Owmer. It is your responsibiitty 10 make syre you have the most
current information.

If you have any questions contact John Schaar (948) 753-1414 or estimating@ortizentcom

Ortiz Enterprises Inc. |s an equal epportunity employer
Detiz. Brtarpris b, oTiting st is pistle bo i d i *-&;hﬁ‘tjwnfuﬂ.hm_yﬁ'mbﬂ!in,w,- iaked o b ar- wervins when regs
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I dhuni ' phractiers mil be o sy Ortiz Starpisas Ine. Tnterd Bubcoalracl Agiammant.
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Respond to this Invitation to Bid by email, fax or telephone.
PL ROVIDE DIR # WITHG ¢)

Fuwmpmnuumnm1.m AP 1.wtnﬁmmmnmuﬂﬁnuﬁn
BUBCONTRACTOR 13 AEQUIRED TO BE REMSTERED TO ﬁﬂﬂﬂwmmﬂm JTE88 ©F THE PUBLIC CONTRACT CODE;"SECTION 1720.6) NO ©
CR SUGUALIFIED TO BIC, BE LIITED N A PROPOS A, PURBUANT TO SECTION #104 OF THE PUBLIE CONTRACT CODE, O ENGAGE N PERFORMANCE OF ANY CONTRACT FOR PUBLKC
WORHS REGISTERED TO PERFURM FURK T( SECTION {T284 NO Bify SHALL BE ACEEPTED NORANY MTmmmmw
BUBCONTRACTOR'S CUR PEAFORM PUALIC WORK PURSLIANT TO SECTION s

ASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON A8 POSSIBLE

PLE
7531477

7O ORTIZ ENTERPRISES, INC. - ESImaling ... o FAK NOC P
Company Name: ?weﬂﬁOﬂls W
Contact Name: DELAIE) DBE: Yes_ ? No__?

Email: DbEkie @ YTMeA Lo

DIR NUMBER:

It bidding as & subcontractor, list trades for which you will be submitling quotes:
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' F Eds LICENSE NQ. 467088
ENTERPR| SES INC 6 CUSHING, SUITE 206, IRVINE, CA 92618-4221
, L]

PHONE (849) 753-1414  FAX (948) 7531477

November 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goat:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday Dacember 2, 2015 at 2:00p.m.
SUBCON TOR E SOUGHT FOR YOUR TRADE(S

AGGREGATES (FURN), AGG-RIP RAR (FURN), ASFHALT CONC DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE {FURN), CONG BARRIER (BRIDGE), CONCRETE FLAT WORK (5UB), CONSTRUCTION AREA GIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICE (FURN), FENCE, FORM LINERS (FURN), GRINDINGMILLING, LANDSCAPEERGSION CONTROL,
LINEE DITCH (GONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINGR STRUC CONG, MISC METAL (DRAIN), REBAR, REINFORCED CONC

FIRE (FURN), ROACSIDE $1GNS, SIGN STRUCTURES, SQIL NAILYTIE BACKS, SWEP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFHC

MARKING, TRUCKING, UNDERGROUND/DRAINMVT/SEWER
Plane and Specifications are available for viewing at Ortiz -- please call to arrange. You may also view and/or download
plans at our FTP gite: www.ortizplane.com username; 15-065, pasaward: ortiz. Pease check the site for updatss.
Acdenda will be posted fo the site when received from Cwner. It is your responsibility to make sure you have the most
current information.

If you have any questicns contact John Schaar (849) 753-1414 or estimatingortizent.com

Ortiz Enterprm Inc. ia an equal nppcrtunlty emplnyer
orlis h‘.eqztmh. ; F is rraclable bn upsint s i, Linty of crodd, E t, Bpplier, L . e
A i umh a0 peaIEDh béacds 1t the mmmmtmbnwwumhwuwwmwlwwm?mwblmaﬁcmmul
et ai! cammmmmmwm oa:npmsmwmﬂ—nfwm Quskas st be onkid T s saroe dazstion us Spectfted by the vemes for sonrmet raRrd. Plaps o Spicd mre wrsilible for
vjﬂn;wqromaummaamm il lcgnes wnd wisat e repgiriened Yt Departmant of Julustriai Relsthores (ER) Qrtis Erteprices e o Thi oo B ghétery
Cortragto:» awd Zgad O ty Eraploy dors will 4 yemared wmmcp:-msammmm

Respond lo this Invitation to Big by email, fax or talaphone.
PLEASE PROVIDE DIR 5 Wi QuoTE

FOR ANY BIE PROFOS AL SUBMITTED MARCH 1, 2016 FOR 'WORK BRYERK m-u,am TE FOLLOWING REGISTRATION REQUIRES
SUBCOVTRACTOR 4 REGUIRED 1) DE REGHTERED TO PERFORM PLBLIC WORK P JRBUENT N SECTION 17365 OF THE PURLK Nmneomrmnoumsmmc
OR SUGLALFIGD TO S0, BE LIFTED IN A PROPOSAL PURBUANT TO SECTION 4184 OF THE PLECIC CONTRACT CODE, OR ENGAGE IN PERFORMANCE OF ANY CONTRACT FOR PUBLIC

WORKS REQISTERED TO FERFORM PUBLIC YORK PURIUANT TO PECTION 17266, HJ BID masmca-mmnw BBCOWTRAGT ENETERED INTO WITHOLT PRADF OF
SUBCONTRACTOR'E CUR AEHFORM PUBLIC 'WORK PURSLIANT TD SECTIGN 1728.6

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

to
Yes 7 NoX?

FAXTO, ORTIZ TERPRISES, INC. — Estimating FAX NO.: 949-753-1477
ot

Company Name:

Caontact Nume:

7= 7 VI ommvelr st
ooz / DO000/65 (o

Hbidding as a subcontractor, list trades for which you will be submitting quotes:
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GENERAL ENGINEERING CONTRACTOR
DY >
:? ; 3 F LICENSE NO. 457088

i i & CUSHING, SUITE 200, [RVINE, CA 92618-4221
ENTERPRISES, INC. DRONE (943) 753-1414  FAX (949) 763-1477

November 9, 2015

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you o submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: \Wednesday December 2, 2015 at 2:00p.m.
SUBCONTRA! FO

T
AGOREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN), CONC ARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDING/MILLING, LANDSCAPEEROSION CONTROL,
L INED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFORCED CONG

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIIC
MARKING, TRUCKING, LNDERGROUND/DRAINAVT/SEWER

plans and Specifications are avallabie for viewing &t Ortiz — please call to arrange. You may also view and/or downioad
plans at our FTP site: www.ortizplans.com username. 15055, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. [t is your responsibility to make sure you have the most

If you have any questions contact John Schaar (348) 753-1414 of estimating@ortizent.com
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mewt il Ciltrans quirerpapts md prowic Workw thrntllwﬂimw"ﬂkﬂﬂhhmmumnﬁdwuﬂmhnﬂmﬂ.ﬂnﬂwnlnil*lctor
m-ia"mmnﬁuumm.mnwﬁh.mmnmdum:gndwl|hmdmhcnﬁndhbphdﬁwﬂmmm«|hmwis-u.ismicn'umy

Coutracters avl Equal Opgretunity Epleyin, ctors wil be regul 4 to sign Ortis Brbrprited e, Sindwd
Respond to this Invitation to Bid by email, fax or telephone.
VIDE DA QuUoO
£oR ANY BIO PROPOSAL SUBMITTED MARCH 1, 20158 AND ANY FUBLIC WORK ENTERED NTO 1.mCT;EF0LLOWNGREmmN REQUIRES
IWWEE&IMWEMWWWNWWWNEW:D CODE(*SECTION 4725.5). NG C!

SUBCONTRACTOR |

DR,.I:IUAI.FIEDTGII!.BELMEDMAM&WMWEM“MOF“WILBWCM URMNMMBGMWF“W

mmmwmmmucmmmmﬁmmm MtBEECEmmRW“WTmHEWDMPWDF
_SUBCDNTWTOR'BMPWW mmwomrumwmsmuu ks

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOONAS POSSIBLE

EAX TO: ORTIZ ENTERPRISES, INC. - Estimating ... FAX NO:; 949-753-1477
i to Bid Proj

company ame: I fEEOSORGET, uiC. | YerZt et

Contact Nams lﬁd Sakede2 DBE: Yes_ ? No __/ ,
EmaileDEALS Cl Yorop OReCT . COM |

DIR NUMBER: |occoo5\ 1
f bidding as a subcontractor, jst trades for which you will be submitting quotes:

TEMS AL, 48, & So
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GENERAL ENGINEERING CONYRACTOR
o . aw V. H
i’ ; — , UgENg ND. 457088

- 6 CUSHING, SUITE 200, IRVINE, GA 92618-4221
ENTERPR|SES, INC. PRONE (049) 763-1414  FAX (349) 763-1477

November 9, 2015

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding &s 2 Prime Contractor, We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

O CTOR BIDS ARE S TF OURT
AGGHEGATES (FURN), AGG-RIP RAP TFURN). ABPHALT CONC DIKE. ABPHALT PAVING.

CIDH PILES, CLEARING, CONGRETE (FURN), CONC BARRIER (BRIDGE). CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS.
DEMOLITION, ELECTRICAL, EROSION, FABRICE (FURN), FENCE, FORM LINERS (FURN), GRINDING/MILLING. | ANDSCAPE/ERCSION CONTROL.
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONG, MISG METAL (DRAIR), REBAR, REINFORCED CONC

DIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWRP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIC

MARKING, TRUCKING, UNDERGROUNO/DRAINWT/SEWER
Pians and Specficetions e avallable for viewing at Ortiz — please call to arrange. You may aieo view and/or download
plans at our FTP site: www.ortizplans.com username: 15-035, password: oriz. Please check the site for updates.
Addenda will be posted 10 the site when received from Qwner. It is your responsiblity to make sure you have the most
gurrent information.

If you have any questions contact John Schaar (849) 7531414 or astimaﬂng@,oruzem.com

Ortiz Enterprises Inc. 1S an equal oppertunity em oyer
oz Bolenisd Ine. sty it 13 prailable 1o whaiat aukioentrucors i cbluunica bodine, Lipues o creds, Jusues, neessy Equpmmd, Bigd s, Blaterind. o rvlabud asgisiano o w¥ites When requesisd.
Bubcortrucard e required i n_rmlaurfomwwmmbmthhmn Lok of e sbocostudl by -nMWM-&-ﬁ»mﬂWM: ‘Oriaz Wil pay bodud premiam Up L 1.5%. Subtankzocier shull
roetd al) Caltris Insunsice wmﬂ:nﬂm&%ch‘mathpm WMNNEOWMMMMMM by L oo for cocluch . Plas und specs ury wonilgble for
i mmmmﬂhm-wmlhnwmu e sl e Dyt L of Tt Ralions (5. Orlits Ritarprives ine 13 Tuiva Fignatory
Contraters wid Eual CQpporturaty Trployes mmwsummmg-mmh Snducd Buboontwet Agreammil.

FORRNVBDPMPQSAL‘IBIM’I’I‘DMARCHmME D ANY ENTERED INTD OF R APR/ hmﬁ,'ﬂ'ﬁFDI.LMREmATIONREWIRE!

B! MHEMWUEWWWWWMWMNEW“HB MPMWWMW1WLNUM§TOR

GRSUQUN-IHEDTDBID.EL\S@NAPWALMSUMTOIBJTIDNIﬂWTIEMEGWCWEMWGENFWMEDFWWFWMI:

WORKE REGISTIRED TO PERFORM PUBLIC WORK PURSLANT T0 BECTION 1796.5. NO BID BHALL B ARCEPTED NOR ANY BUSCONTRACY ENETERED INTQ WHOUT PROCF OF
SUBCONTRAL

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE -
FAX TO: ORTIZ ENTERPRISES, INC. - Estimating | S E,M,,Mg,,;"gg?-'fs&lﬂ‘?

Company Name: &L@hj%@t_

Contac Name:

Email:

DIR NUMBER: o

- [bidding a8 & subcontractor, list trades for which you will be gubmitting (quotes:
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GENERAL ENGINEERI

.' L
EN

NG CONTRACTOR

4 LIGENSE NO, 467083
TE

6 CUSHING, SUTTE 200. IRVINE, CA 92618-4221
RPRISES, INC. PHONE (949) 753-1414  FAX (349) 753-1477

November 8, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is 2 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrang 12-0M3404

Bid Date; Wednesday December 2, 2015 at 2:00p.m.
SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING.,

CIDH PILES, CLEARING, CONCRETE {FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE. FORM LINERS (FURN), GRINDINGMILLING, LANDSCAPE/EROSION CONTROL,
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINGR STRUC CONC, MISC METAL (ORAIN). REBAR, REINFORCED CONCG

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES. SOIL NAILS/TIE BACKS, SWPE PLANS, TRAFFIC CDNTROL AREA SIGNS, TRAFIC

MARKING, TRUCKING, UNDERGROUND/ORAINMT/SEWER

Plans and Specifications are available for viewing at Ortiz — piease call to arrange. You may 2iso view and/or download
plans at our FTP site: www.ortizplans.com usemame: 15-055, password: oftiz. Please check the site for updates.
Addenca will be posted to the site when received from Owner. It [s your responsibility to make sure you have the most
current information.

# you have any quastions contact John Schaar (949) 763-1414 or estimating@ortizent.com

ortiz Enterprises [ne. is an equai opportunity employer
etz Eertarprioes T axtivning ST ie wailnbs b0 yarad -k conteadertan chiaining Sanling, Lines of emdd, Tnpirmees, iavseenary Equipmact, Supplies, Malarial,or relaad xesistes of wirrier when mietter.
Subeenirasrs o saqoiad t fimish paefommanes zod pryment bonds in the fun: kheunt f these sitanriract by s hekmiitlet nrety sod mubject to Mroval by Crtie Oelz will pay bend premuum up Le 1.5% Rubzontrictor shail
roveet all Ciatirans Tgirmos raqusnients snd promds Wecke Compensstimn Warier of Sdmgation. Quetes it e wRl1A fer The same dhacstion s spastied by Bie onerer (or soiract award. Plans and fpec rs onilchie [oe

Wirwing 1 our offioh ar chedk Uy Catrams mebsite Sifrorkctors 462 MG b e & errint eontebie'c lioeroe Id mul be registersd A D of Fachtrinl Relaborg (DIRY Ortct Eolerpemes B, ix Union Signatery:
Cavracterd snd Bqun! Orpperhunity Brnploger. Rk + well by recuiredto =10 Qrtiz Enbrpeiess T, Sondard Sibcootract Ageitent
Respond to this lnvitation to Bid by email, fax or telephone.

PLEASE PROVIDE DIR # WITH QUOTE
FOR ANY BID FROPOSAL SUBMITTED MARES 1, 2018 AND ANY CONTRACT FOR PUBLIC WORK SNTERED |

R AFTHR APRL 1, 2048, THE FOLLOWING REGISTRATION REGLIRES
SUBCONTRAGTOR 18 REQUIRED T BE NEGISTERED TO PERFORM PUBLIC WAORK PURSUENT M SECTION 17785 OF THE PUBLIC CONTRACT CODE{SECTIGN 1726.6). NG CONTRACTOR
OR SUGUALFIED T B0, BE LISTEL IN A PROPOSAL PURSUANT T5 SECTION 4104 OF THE PUBLIC CONTRACT COQE, OR ENGAGE I PERFCRMANGE OF ANY CONTRACT FOR PUBLIC
WORKS PEGTERED T PERFORM PUBLIE WORK PURSUANT TC SECTION 17285, NG BB 8HALL BE ACCEPTED NOR ANY SUBCONTRACT ENETERED INTO WITHOUT PROCF OF
SUBCONTRACTOR'S CUR FERFORM PUBLIC WDRK PURAUANT TO SECTIDN 1726.8

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO; ORTIZ ENTERPRISES, INC. - Estimating ... _.....FAX NO.: 949-753-1477
Company Name! ;QAAWWA«"}'{ R{h}m aoix_m%- ;1:2?0?::—? :

Contact Name: __ Mﬁ\) oWy , DBE: Yes_ ? No_(:/'?

Email: : . et e

DIR NUMBER: 106000 5 502

If bidding as a subcontractor, list trades for which you will be subnnitting quotes:
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NG CONTRACTOR
7. ooy

iy § CUSHING, SUITE 200, IRVINE, CA 92618-4221
SES, INC. PHONE (549) T63-1414  FAX (249) 7631477

GENERAL ENGINEERI

2N

ENTERPRI

Novamber 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. Is bidding as a Prime Contractor. Wae Invite you to submit sub-bids on the
following project and we encourage DBE subcontractore for there Is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: {.aguna Beach, CA

Owner: Caitrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

JRCC ACTOR E 50 DE(S
AGGREGATES (FURN), AGG-RIP RAP (FU n&. ASPHALT CONG DIKE, ASPHALT PAVING,
CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA BIGNS,
DEMOLTION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERB (FURN). GRINDING/MILLING, LANDSCARE/ERCBION CONTRGL,
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR BTRUG CONG, MISC METAL (DRAIN), REBAR, REINFORCED CONC
PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPPR PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFKC
MARKING, TRUCKING, UNDERGROUND/DRAINAVT/SEWER
Plans and Specifications are avaliable for viewing at Ortiz - please call to arange. You may also view andfor dowhioad
plans st our FTP site: vaw.ortizplans.com usemname: 15.065, password; ortiz. Please check the site for updates.
Addenda will be posted to the aite wheh raceived from Owner, It is your responsibliity to make &ure you have the most
current information.

f you have any questions contact John Sichaer (948) 753.1414 or estimating@ortizent.com

Ortix Entarprises Inc. is an equal opportuhity efmployer
Oxtiz Eoterprises Tno. Mﬁn‘imﬂl&uwmmhmmm elmmmmwiqmd,umudemmw
Bubeoimc yired ko Farreeh p mwamumm-mammw-mwnwm»muwm ‘oekix will pay bond pramitat Up Lt 1,54 Sdaooinactac shll
meet all Calirares Srsureoce requirenents iid provida Weske: Compasation Wavier of Bubfogation. Cueten st e wibd For the sme duation sx spacified by e wenier B cortreck swacd. lacs tnd pees e swilabis For
wieming in our affice or checkthe cun--miumnmhm.mmuﬂmmmunhwmmdmmumm. CuizRrbapeionr B is Onion Signatory
Gontraciors v Bl Oy orlumiby Braployer. ‘Sbenciraciry wil be reired £0 sig Octir Bracorions Tha. Btandaed Bubooniract Apranicy

Respond to this Invitation to Bid by ematl, fax or telephone.
mmymnpmmg“ummq.g“E ou ¥ L..' ; ,f‘r l T il _.!‘I’ . R 1, 2096, THE FOLLOWRNG REGIITRATION AEGUIRES
WURCONTRACTOR 18 REQUIRED

INTRREU AFTER AP
wummrmsnmnmmmmmnmm Tl PUBLIC CONTRAGT GODE(RECTION 1726.8). NO
mmmmwsn.mmwamummmm‘mmmwmmmmmmmmmmm:uﬁmvmmmmm
mmmmmmmmm1m.ummmtumcmmmmmmmmwmur
NBCMIMPWWHBLBMHHMTQWHW1M

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

WW
Company Name: _Ed}ﬁan_incgmt‘-ﬁ W

Contact Name: &w\bﬁwu DBE: Yes__? No__?

Email: ‘Er‘&m“ @ xRN, oy

DIR NUMBER: %=\ (AR O

If bidding as a subcontractor, list trades for which you will be submitting quotes;

B WaST- AR
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GENERAL ENGINEERING CONTRACTOR
& o ;- i

LICENSE NO. 467088

& CUSHING, SUITE 200, IRVINE, GA 92618-4221
ENTERPRISES, INC. PHONE (949) 753+1414  FAX (949) 758-1477

November 8, 2015
To: Al Subcontractors

ORTIZ ENTERPRISES INC. s bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal.

Project Description: Laguna Canyon Road Undercrossing

Project Location: " Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

SUBCONTRACTOR ARE SOUGHT FOR YOU ADE(S
AGGREGATES [FURN), AGG-RIP RAP [FURN}, ASPHALT CONC DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (ERIDGE), CONCRETE FLAT WORK 18UB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRIGAL, EROSION, FABRICS (FURN), FENGE, FORM LINERS (FURN). GRINOING/MILLING. LANDSCAPE/ERQSION CONTROL,
LINED DITCH (CONCRETE). MINOR CONCRETE, MINOR CONCRETE, MINGR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SISNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWEP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIC

MARKING, TRUCKING, UNDERGROUND/DRAINWT/SEWER
Plans and Specifications are avallable far viewing at Ortiz — ploase call to arrange, You may also view and/or download
plans at our FTP site: www.ortizplans com usemame: 15.065, password: ortiz. Please check the site for updates.
Addenda will be posted to the stte when received from Owner. [t is your responslbility to make sure you have the most
current information.

f you have any questions centact John Schaar (948) 753-1414 or estimatinggportizent.com

Ortiz Enterprises Inc. i an equal opportunity employer
trtic Entamriees B, eatimoting ctall 15 esmilshin to e SUCHHACLONS in stniming bonding, Lincs of Tndt, Tarmce, mes sy Bquipmert, Supplics, Muberind, 0e ralalad irsigtance or soeoioes Wheo codiected,
ammmcmmmwndmmwrmcwwmmmmtmarmwmmwmmm aurety and ek K AppToTEl by Ortiz, Crtiz will pry bondperanimip o ) 7% Atwenteacior hall
st nll Cnlteana M on requimte snd promide Worker Comprteaion Wreicr of Gubrog: Quicken ruiat hewal Tt e sme durmtion ks specified by the wmer for ontrirs. reml Flim= ol e e mmitable for
wiewing in o ol fice or check the Salirms webarta  Bibaankacens aby paquintd K hre n ueTeTh eonIRcErs ticares and maw} b regitiorod the Department of Tnduntrsal Reltiane GOI). Crbiz Rrberpriees Inc, i Pnion Bmtery
Cnkrsdors md el Oppeelimily Employer. Subcortrnctors will e requierd b g Ortis Frdsegripes I, Jemdied Bubcononct Agrammant,

Respond to this invitation to Bid by email, fax or telephone.,
PLEASE PRO!IDE DIR # WITH QUOTE
FORANYBIDPROPMMMTI‘I‘EMmHi,iﬁﬁMﬂWWWRPUﬂL WORK ENTERET [NTD OR AFTER APRIL 1, 2016, THE FOLLOWING N REGURES

REGISTRAT
SUBSCONTRACTOR |2 RELYRED TO B, REGIATERRD TO PERFORM FUBLIC WK PURBLIGNT IN SECTION +720.8 OF THE FUELIC CONTRACT CODE("SECTION 1720.5). NG CONTRACTOR
OR SUGUALIFISD TO BID, BE UISTED IN A PROPOS AL PURSLIANT TO SEGTION dt0d OF THE PUBLIL CONTRAGT GODG, OR ENGAGE N PERFORMANCE DF ANY CONTRACT FOR PLIBLIC
WORKS REGIMTREIED TO PERPORM PUBLIC WORK PURSUANT TO BHCTION 1726.9. NG BID SHALL BE ACCEPTED NGTt ANY SUBCONTRACT ENETERED NTO WITHOUT PROOF OF
SUBCONTRACTOR'S CUR FERFORM PUBLIC WORK PURBUANT TO SECTION 728.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SQON AS POSSIBLE

o PEASE N e e —— e ———
FAX TO: ORTIZ ENTERPRISES, INC. — Estimating | FAX NQ.: 949.753-1477

to ject?

Company Name: DY W Tech Dﬂ“ inﬂiShNiﬂﬂ Yesg? No_?

Conlact Name; @\’eo} S‘c \_,_’)\.e__; : DBE: Yes__? N Q2<__ 7
Email: €A . sowle @drilechdnll l'rB G

DIR NUMBER: 85! - 211-97100

if bidding as a subcontractor, list trades for which you will be submitting quotes:

EQU_M]_M_WI’_'SA.Q(W&/—ﬁ
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GENERAL ENGINEERING CONTRAGTOR
il LICENSE NQ, 487088

i - .. " . : 8 CUSHING, SUITE 200, IRVINE, CA 92818-4221
ENTERPRISES, INC. PHONE (849) 763-1414  FAX (340) 7831477

" November 9, 2015

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
foliowing project and we encourage DBE suhcontractors for there is a 16% DBE geal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
BCONTRACTOR BIDS ARE SOUGHT FOR ¥ E(S

AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING,

CIOH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELECTRIGAL, EROSION, FADRICS (FURN), FENCE, FORM LINERS (FU RN), GRINDINGMILLING, LANDSCAPE/EROSION CONTROL,
LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, S0Ii, NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIIC

MARKING, TRUCKING, UNDERGROUND/DRAINWT/SEWER
Plans and Specifications are available far viewing at Ortiz — please call to arrange. You may also view and/or dawnload
plans at auf FTI site: www.ortizplans.com usemame: 15.055, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. it & your responsibility to make sure you have the most
: current information.

it you have any quastions confact John Schaar (948} 753-1414 or estimatingg@ortizent. com

. Ortiz Enterprices Inc. is an egual opportunity employer

triLc Enterprises e, cfimating stall 13 Puidsie 1o 54, SubCOAIARGEORS 10 0oLiNg Dok, Lunas of crudit, Iusurines, becensry Bgul ki, Supplies, Material, oo thlaldd Rsbsrance or cermces Wi TEUestd
&Acmmﬂm@md»mhnwhmuw;wmmm}mﬁumurmmuwwmmuumm e 10 2pgroral by Ovie Gruzwill pay bond premivm v £ | 2. Subconcracer Al
oo ol iy Turanos requIPKTITRE dl protide Vi aricer Compeatarian Wimer of Suerogation Quotss ek us Talid dor e sume dunton o Spanified by the owner for eontradt seard. Plane 1nd epaes wh vialsnlo for
wewilig 1 OX office or eneck this Call mys website wmsnumindwmammms T o et be rogricred be Dp ¢ Ineapbrinp Reelsbtns (DIR). (i Babrpraes T 28 Thivn Sapmarory
~acdrvderd san Equal Qppormungy Ripleps insortractory will e (EquIred to YD PrlE ErLopmses By, Sradard Subooritfwsl AgresTeg.

Respond to this invitation to Bid by email, fax or telephene.
PLEASE PROVIDE DIR gR\L\ﬂTH EUOTE

FOH ANY BID PROPOEAL SUBMITTED MARCH 1, 1016 ArDH AV CONTRAET FOR PUBLIC WORK RMTERED INTO O APRE. 1, 200, Tril FOLLOWNG REGISTRATION REQUIRES
NTRAC TOR 1§ REGUIRED TO BE RECISTEREG TG PERFORM PUBLIL WORK PURRUENT IN,GECTION ‘mjcg:us THE FUBLIC CONTRACT EODE( EECTION 1726.6]. NO LONTRACTOR

ot SUGUALFIED TO BaD, BE LISTER W A PRGPOSAL PLREUANT YO SEETION 4104 oF THE PLGLIT , OR ENGAGE N PERFORMANCE CF ANY CONTRAST FOR, PLIBLIC
WORKS REGSTERED TO FERFORM PUBLIC WORK FURSUANT TO SECTION 1726.5. NO BiD BHALL BE ACCEPTED NOR ANY SUBCONTRACT ENETERED NTD WITHOUT PROCF OF

BUBCONIHRACTOR'S CUR FERF O PURLIC WOHSS PURSUANT TO SEGTION 17269

1
PLEASE COMPLETE THE QUESTIONNAI#E BELOW AS SOON AS POSSIBLE
FAX TO: ORTIZ ENTERPRISES, INC. - Estimating .

Company Name!

Contact Name: DBE: Yes__? No__?

Email:

DIR NUMBER:
1f bidding as a subcontractor, list rades for which you will be submitting quotes:
! !
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GENERAL ENGINEERING CONTRACTOR
e ? [ S

» u

, "'*; LICENSE NO, 457089
B CUSHING, SUITE 200, IRVINE, CA 926818-4221
ENTERPRISES, INC. UISHING, SUITE 200, IRVING, CA. a2st0-4221

November 8, 2015
To; All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
AGGREGATES (FURN), AGG-RIP RAP (FURM), ASPHALT CONC DIKE, ASPHALT PAVING.

CIDH PILES, CLEARING, CONCRETE (FURNY, CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUCTION AREA SIGNS,
DEMOLITION, ELEGTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGMLLLING, LANDSCAPE/EROBION CONTROL,
LINED DITCH (CONCRETE), MINGR CONCRETE, MINOR CONCRETE, MINGR STRUC CONC, MISC METAL (DRAIN), REBAR, REINFORCED CONG

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, SWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIIC

MARKING, TRUCKING, UNDERGROUND/DRAINMWT/SEWER
Plans and Spacifications are available for viewing at Ortiz — please call to arrange. You may alsa view and/or downicad
plans at our FTP sits: www.ortizplans.com usemarne: 13-035, password. orliz. Please check the site for updates.
Addenda will be posted to the site when received from Owner, It Is your responsibility to make sure you have the most
currant information.

If you have any questions contact John Schaar (849} 763-1414 or estimating@ortizent.com
Ortiz Enterprises Inc_ is an equal oppartunity employer

Detly Brecpriem oo, mﬂhmemmumnhmmmdmmww Supplies, Msterial, oo ctlaked £55(smc) or servioms when requesied
mmmmnmiﬂlum;wﬁmmudpmmbﬂ*hwwmdmmmébymﬂﬁﬂmm ject to sppeoval Wy-Orilz, Ortiz wil | pay bond precsiumup Lo 139 Subeianleactor siall
ol o1) Caltra T qud A provide Weriter Cormpwestion Wasier of Subrogs Qqustes mizak be valid Tor dw wne durston as specified e e For coricact sward, Plars mnd specs are evailable for
ﬂmlhwdﬁuw“hmmﬁl.m“wdbm;m ¢ {ioence pt AOUeL Ve rigiskered the Dep of nik Rslgtiterss (OIR). Ortiz Enberprives Inc. is Drion Signatoey
- 4 Equal Dpposionity Bmpleyer. Sub il b reequined to £ jgh Gty Exborpr o Irov. Stndard Siobranirac Agcoesnin.

Respond to this Inyitation to Bid by email, fax or telephone.
PLEAGE PR?RVIDE DIR # WITH QU

FOR ANY B PROPOSAL SUBMITTED MARCH 1, 2016 AND ANY Fi ENTERED INTO OR, 1, 218, THE FOLLOWING RECIETRATION REQUIRES
SURCONTRACTOR 15 REGURED TO BE RECIFTERED T PERFORM PUGLIC WORK PURUENT 1N EECTION 17255 OF THE PUBLIC CONTRACTT CODE(*SECTION 1726.51. NO CONTRACTOR
OR SUQUAL IFIED TO BID, BE LIBTED N A PROPOSAL PURSUANT TD SECTION 4104 DF THE PUBLIC CONTRACT COOE, DR ENRAKE IN PERFORMANGE OF ANY CONTRACT FOR PUBLIC
WORKS REGISTERED T0 PERFORM PUBLIC WORK PURSUANT TO SECTION 17266 HD B EHALL BE ACCEPTED NOR ANY SUBCONTRACT ENETERED INTO WITHAUT PROOF OF
BUBCONTRACTOR' S CUR PERFOIM PLIBLIC WORK PURSUANT TO SECTION 1T28.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. — Estimating ; , _..FAX NO,; 949-753-1477
Company Name: g"’“bfvo QA-\"\'»M w !

Contact Name: y \CL Ul . ' DBE: Yes _? No __?

Email: M@S‘A‘ﬁfru&\m’.cw :

DIR NUMBER: o "'f:%‘(;’w X (Miﬁ

i Ao "Yv o e.x;'(‘
If bidding s a subcomtractor, list frades for which you will be submitting quotes: \X
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GENE_RAL

EOPRIGES | 5 CUSHING, SUITE 200, IRVINE, CA. 926184221
TERPR'SES' INC. , PHONE (249) 763-1414  FAX (949) 753-1477

ENGINEERING CONTRAGTOR

LICENSE NO. 467088

EN

November 9, 2015
To: Al Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: Caltrans 12-0M3404

Bid Date: Wednesday December 2, 20135 at 2:00p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
, AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONG DIKE, AGPHALT PAVING, _

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONCRETE FLAT WORK (SUB), CONSTRUGTION AREA SIGNS,
OEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDINGMILLING. LANDSCAPE/EROSION CONTROL,
LINED OITCH (GONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAINY, REBAR, REINFORCED CONC

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL NAILS/TIE BACKS, BWPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFIIC

MARKING, TRUCKING, UNDERGROUND/DRAIN/T/AEWER
Plans and Specifications are available for viewing at Ortiz — please call to arange. You may also view. and/or download
plans at our FTP site; www.ortizplans.com usemame: 15.055, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsiblity to make sure you have the most
current Information.

if you have any questions contact John Schaar {94%) 753-1414 or estimating@ortizent.com

Ortiz Enterprises inc, is an equal opportunity employer
Ortiz Erterprises ke sstirating stalf is availsbls to msist § & . .hwmmammwwwnmwnmmmmmm
Subconiraciirs ummmnm;amm-umnmmhmmnqcmnmnbymmmamm'mmuw Oriix, Ortiz will jay Dond premitn 5o 1.3%. Subcontractor ghall
mest Al C! & qui ndprwi&Wmcmﬁquyfmlwt.mhdidhihnmm“w the bwner B cotratt award. Planz and space e wailsble for

viewing in cur offica ar check the Caltrans website .Bub iracis iohwes ,m-ﬁmuw&-wmwmmm Ovtiz Friepriset Inc. is Union Signttory
Contraiars wnd Eqal Opportuny Erploger, Bacotrators will b recuived 01 Oz Enteprises . Btdad Sibcviract Agraeret
Respond to this |nyitation to Bid by emall, fax or telephone.
LEASE PROVIDE DIR # UO _
ANY CONTRACT mmmmmmuﬁmwwummnmmm

H FOR ANY EID PROPOJAL SUBMITTED MARCH 4, 2015 AND N YORK |

| mmmanmmummmmmmmrmwmtmnrmmcmmmimlmuuummﬂ

OR SUGUALIFIED TO 8D, 8E.LISTED N A PROPOSAL PURSUANT TO BECTION 4104 OF THE PUBLIC CONTRACT CODE, MMNWNEWNGWMMS
WORKS REGISTERED TO PERFORM PUBLIC WORK PURSLIANT TO SECTION 1726.5. NC BID SHALL REACCEPTED NOR ANY SUSCONTRACT ENETERED INTO WITHDUT PROGF OF

BUBCONTRACTUR'S CUR PERFORM PUBLIC YWORK FURSLIANT TO SECTION 1T28.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating .. FAX NQ.: 949-753-1477
. P Planning to Bid Project? 1
Company Name: _ 3@'{'\&%&%{_ { Yes 7 No\? :

Contacr Namer_ Pkiner. 2k . DBE: Yes__? No__?

i H . i

DIR R;

If hidding as a subcontractor, fist trades for which you will be submitting quotes:




Nov 20 2015 7:27 SURINA CONST CO INC 908 820 6360 e-

(1912018 8,06 PM  From: sxport PaxNumber:  Page1of 1

GENERAL ENGINEERING CONTRAGTOR
: S P ¢ i
& CUSHING, SUITE 200, IRVINE, CA g2618-4221
ENTERPR'SES, |NC' PHONE (048) 753-1444 FAX (944) 753-1477

Novamber 9, 2015
To: All Subcontractors

ORTIZ ENTERPRISES INC. Is bidding s a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 16% DBE goal:

Project Description: Laguna Canyon Road Undercrossing

Project Location: Laguna Beach, CA

Owner: ~ Caltrans 12-0M3404

Bid Date: Wednesday December 2, 2015 at 2:00p.m.
SUBCONTRACTOR BIDS oUG S

AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING,

CIDH PILES, CLEARING, CONCRETE (FURN), CONC BARRIER (BRIDGE), CONGRETE FLAT WORK (SUB). CONSTRUCTION AREA BIGNS,
DEMOLITION, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, FORM LINERS (FURN), GRINDING/MILLING, LANDSCAPE/EROSION CONTROL,
LINED DXTCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC. MSC METAL (DRAIN), REBAR, RENFORCED CONG

PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, SOIL MAILSTIE BACKS, SWPF PLANS, TRAFFIC CONTROL AREA BIGNS, TRAFIC

MARKING, TRUCKING, UNDERGROUND/DRAINAVT/SEWER
Plans and Specifications are avallable for viewing at Ortiz — please call to arrange. You may also view and/or-downicad
plans at our FTP site: www.artizplans.com username: 15-055, paseword: ortiz. Please check the site for updates.
Addenda wilt be posted to the sile wnen received from Owner. 1t is your responsibility to make sure you have the most
cument information.

K you have any questions contact John Schaar (949) 753-1414 or astimeting@ortizent.com
Oﬂ}: Entarprises c. Is an squat opportunity employar

it pion e ol ing #teff 14 aailable 1o masist ] g bordi g, Lates of eredit, inmrance, necessary Eqg mlimmﬁn,umtdnmmwwuﬁmmm
\uhzonlmuters it requicel e Ruowch pecloemance il mhmwwdmmmmumtmyn jectic iproe! by Crisr wmnwmwm,mmmmmm
et o)1 Coltrams wurace requiramints s provide Worke Corgr ki Wariew of i wwﬂumfwhsmm-wuwhmﬁlmdmmnmﬂmnnﬁwl-k
mmhumqmwmum.m o rauired o fme & coranloriraciory \icurmoe nd st by wmwﬁmm.\mm Ovtre Entarpriass Lne s Union Sigaalry
.+ ol Tigenl Opposbunity Enrployee. Sk o ﬂkmﬁdw:mekwmw

Respord to this (pyvitation to Bid by email, fax or telephone.

FORANY BiD PROPOSAL mmum1.mmmmmmummmmn W10 OR AFTER APNL 7, J0T5, THE FOLLOWING REG/STRATICN REQUIRES
mmnmwuwmﬁwmmmmuumﬂnJGWE PUBLIC CONTRACT CODE[“SECTION 1726 5). ND CONTRACTDR
mmrlinmm-mnnmmmmmmwnﬁmm CONTHACT COOR, OR ENGAGE M PERFORMANCE OF ANY CONTRACT SOR PUBLIC
mmmr’mwtmmmmmt M0 0 BRRAL L ummmwlmtunmimmwmnmta
SUSCONTRACTOR'S CUR PERFORM PUELIC WORK PURSUANT T SECTION 1778.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

W
Compaoy Nawe: M : W

Contact Name: } DRBE: Yes_ _? No__*% :

Email; I ;

DIR NUMBER:

If bidding as a subcomitractor, list trades for which you wilf be submitting quotes:




From: 11/24/2015 10:51 #483 P.001/002

11982015 7:00 PM  From: export  Fax Number: Page 1 of 1

GENERAL ENGINEERING CONTRACTOR

RN N Nl LICENSE NO. 457088
6 CUSHING, SUITE 200, IRVINE, CA 52618-4221
ENTERPRISES, INC. PHONE (949) 753-1414  FAX (949) 753-1477

November 9, 2015
Ta: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 13% DBE goal.

| - Project Description: Austin Vaults Route 33 101
Project Location: Ventura County
Owner: Caltrans 07-2750U4
Bid Date: Wednesday December 2, 2015 at 2:00p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING,

CLEARING, CONCRETE (FURN), CORRUGATED PIPE, CONSTRUCTION AREA SIGNS, DOWELS, ELECTRICAL, ERCSION, FABRICS (FURN),
FENCE, GRINDINGMILLING, HAZARDOUS MATERIAL, LANDSCAPE/EROSION CONTROL. LINED DITCH (CONCRETE), MINOR CONCRETE,
MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), P.C.C. JOINTS, REBAR, REIN FORCED CONC PIPE (FURN), TRAFFIC
CONTROL AREA SIGNS, TRAFFIC MARKING, TRUCKING, UNDERGROUND/DRAINAVT/SEWER
Plans and Specifications are available for viewing at Ortiz — please call to amrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com usernarme: 15-056, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any guestions contact John Schaar (949) 753-1414 or estimating@ortizent.com

ortiz Ennrprlses Inc. is an oqual opportunlty employor
onur.-u-pisasmmmummmmmmmm«mammwmwmm&am i or services when requesicd
annuwmmmmmgmmmdmmwn ; mmupqmwwwomﬁnmwmmﬂmm Subcontrsclor shall

meet all Calirans & q peovide Worker Cornp ion Wamier of Subrogeti Qnmmkdidﬁ:rﬂumdmﬁmnulpec&dbyﬂnmhmm.mmnﬂmnﬁwlh
ﬁmmwmumumm.mnmbm-WM;lmmmuwh eparienant. of ial ioas JOIR). Ortix ises Inc, i$ Unico Sigoel
Contractor: wod Equal Opp ity Employer. Sub .ﬂlhmmwmmn,wmm

Respond to this |nvitation to Bid by email, fax or telephone.
PLEASE PROVIDE DIR # WITH QUOTE

FOR ANY B0 PROPOBAL SUBMITTED MARCH 1, 2016 AND WWFMPWWWMNTBQRW”H.L 2015, THE FOLLOWING REGISTRATION REGRARES
SUBCONTRALCTOR 12 munmmummmmurwucmmmm RECTION 17285 OF THE PUBLIC CONTRACT CODE{*SECTION 1726.5). NO CONTRACTOR.
mmflamw,ﬁmnnnrmqumumfcm«m OF THE PUBLIC CONTRACY CODE, OR ENGAGE IN PERFORMANCE OF ANY CONTRACT FOR PUBLIC

WORKSE REGISTERED TO FPERFORM PUBLIC WORK PURSUANT 7O SECTION 1725.5. NO BID $HALL aimmmmmmrmmmmw
mcmmsmmrmmmmwm 1726.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOONAS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. — Estimating FAX NO.: 949-753-1477
Company Name: VR Cy 91?5“"6@“ ny ‘0 L. YesX 7 No_?

Contact Name: VX1 N en DBE: YesX 7 No__?

Email:\/aN D CPengneengine com ’

DIR NUMBER: LOO000AEO

If bidding as a subcontractor, list trades for which you will be submitting quotes:




istauds )23

vk (a))S /29

DBE CALL LIST FOR CALTRANS 12-0M3404 BIDDING 12/2/2015

Bidding?

Notes Firm ID

Firm/DBA Name

PHONE

Contact Name

FAX

EMail

Work Codes

Gender

Ethnicity

Firm Type

A0

i il fas

33638

A & P DEVELOPMENT
& CONSTRUCTION,
INC.

310 793-2310

PETER
OCAMPO

310 793-2312

pocampo@ap-construction.com

AU7I0SOIL PREFARATION SERVICES;
C5501 STEEL STRUCTURES; C8783
Engineering - Structural; C9801
BUILDING CONSTRUCTION; €9980
DEMOLITION; D3530

N

Ya 4«
VY H

5270

A BSLCONSTRUCTION

510 727-0900

LUIS M.
ALLENDE

510 727-0910

daryl@abslconstruction.com

HISPANIC

DBE

TIZ0T TRAFFIC CONTROL SYSTEM;
C1522 RESET, ADJUST ROADWAY
ITEMS; C1531 PLANE ASPHALT
CONCRETE; C1601 CLEARING &

HISPANIC

DBE

)

d
w\;ndla.

219

A C DIKE CO

916 645-7747

GEORGETTE
MC CLAIN

916 645-9618

paul@acdike.com

GRUBBING; C1901 ROADWAY
CI9TU GRADING; CISZUSTRUCTURE
EXCAVATION; €1930 STRUCTURE
BACKFILL; €1940 DITCHES
EXCAVATION; C2602 AGGREGATE
BASE; C3901 ASPHALT CONCRETE;

7] Vllfy‘!
‘ ‘v""
v | llq A 40742

A S CONTRACTORS,
INC.

209 742-6684

DENI SMITH

209 966-2643

deni@sti.com

CAUCASIAN

DBE

CISUT ROADWAY EXCAVATTON;
C1910 GRADING; C€1920 STRUCTURE
EXCAVATION; C1930 STRUCTURE
BACKFILL; C1970 EMBANKMENT
CONSTRUCTION; C8800

L)

42160

ACCESS PACIFIC, INC.

626 792-0616

TOMAS
TORRES

626 792-0896

tomas@accesspacificinc.com

CAUCASIAN

DBE

CSTOUCONCRETE STRUCTURE;
8903 ELECTRICAL; (9801 BUILDING
CONSTRUCTION; D3530
CONSTRUCTION & RELATED
MACHINERY; D3640 ELECTRIC

34586

ACCU CONSTRUCTION
INC

714 641-4730

DENNIS YUM

714 641-4704

dennis@accuconst.com

HISPANIC

DBE

TT575 REMOVE BRIDGE TTEN;
C1580 MODIFY BRIDGE ITEM; C1601
CLEARING & GRUBBING; C1901
ROADWAY EXCAVATION; €1920
STRUCTURE EXCAVATION; C1930

ASIAN PACIFIC

DBE

‘/Uﬁ

42633

ACE FENCE CO.

626 333-0727

AMERICA
TANG

626 333-7843

america@acefencecompany.com

C0683 GUARD RAILINGS & BARRIERS
SUPPLIER; CB000 FENCING
CONTRACTOR;

'V]-d

34153

ACE FENCE COMPANY

626 333-0727

AMERICA
TANG

626 333-7843

KIM@acefencecompany.com

ASIAN PACIFIC

DBE

TOBS0 FENCING SUPPLIER; CBOU0
FENCING CONTRACTOR; €8201
OBJECT MARKER; C8320 METAL
BEAM GUARD RAILING; C8391
METAL BEAM BARRIER;

(X1}

30526

ADVANTAGE
DEMOLITION AND
GRADING, INC

818 477-2074

MICHELLE
DALTON

818 882-0509

advantage@demoandgrading.co
m

ASIAN PACIFIC

DBE

BOT CLEARING & GRUBBING;
C1901 ROADWAY EXCAVATION;
€1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940
DITCHES EXCAVATION; C9774

34242

ALAMEDA
CONSTRUCTION
SERVICES, INC.

310 635-3277

KEVIN
RAMSEY

310 635-0562

kramsey@alamedaconstruction.c
om

LACK

DBE

TIS80 MODIFY BRIDGE TTEM; CIG0T
CLEARING & GRUBBING; C€1901
ROADWAY EXCAVATION; €1920
STRUCTURE EXCAVATION; CA4010
PORTLAND CEMENT & CONCRETE

N

40292

ALBERT WILSON &

ASSOCIATES

909 483-4876

CHIDI

ONUMONU

909 989-1576

chidi@albertwilsontra.com

BLACK

DBE

CIZ00 CONSTRUCTION AREA SIGNS;
C1201 TRAFFIC CONTROL SYSTEM;
C1210 Traffic Count; C8703 TRAFFIC
ENGINEER; C8773 Construction

Management - Highway, Street and

M

BLACK

DBE




CISUT ROADWAY EXCAVATION;
;

Ins¥ g
AMERICA PACIFIC ey g;zo STRUCTURE EXCAVATION;
39072 |CONSTRUCTION 01 ASPHALT CONCRETE; C3910
559 577-
wn 130 9999 |SEGHAL 714 384-3988 |apconstruction09@gmail.com ;g;‘gf;:; HALRUASEALT
e AT SOCORERE
, E , :
4 Ywm aq ’50 QU7 2002 ammtand core KEVIN BAO piiﬁ?.i?gﬁ;a?ﬁé’é’.gh"’”‘"”
= 408 929-3949 [PHAN 408 298-4344 |kevinphan@amland AR CHIS T
hn E u a } . miandcorp.com TRAFFIC STRIPING & MARKING; M
o B e e ASIAN PACIFIC  DBE
oy ANIL VERMA ENGINEERING; C8730 SAFETY
2768|ASSOC STUDIES; C8771 Constructi
OCIATES, INC 213 624-6908 |ANIL VERMA 213 624-1188 |anilverma@earthlink.net prer- Gr
. Institutional Buildi 4
N° W, (i nal Building Constructian,' M AsiaN suscoN DBE
APADA =L i ;
5 0‘\9 "‘a 37715 ENGIDNEI::lNG Ek SOPIDA apadanal@sbcglobal.net; CONCRSEEr:cc.:&?agv?;“m
VWM 180 o LINC. _ |415 300-6600 |SIADAT 415 467-7721 |sopida@sbeglobal.net SHE BARNEN CRR
r = e e, F OTHER DBE
RESET, ADTUST ROADWAY
ASAP GENERAL ANSELMO ITEMS; C1531 PLANE ASPHALT
37209|ENGINEERING a5 CONCRETE; C1575 REMOVE BRIDGE
1229- :
vm l %0 229-5952 |YBARRA 951 943-1692 |asapgeneng@aol.com 2::;.1 C1580 MODIFY BRIDGE ITEM;
AUTOMATED e wisanic | DBE
%% A SWITCHING & FEASIBITY STUDIES; C8710
Wy 14639 CONTROLS, INC- A S C1|626 969-844 S oo vl
8441 |MACCALLA 626 969-8741 |don_455@hotmail.com e
= u |ES; C8
N 0 BARYEH 07 RN 1 BLACK DBE
CONSTRUCTION £5100 CONCRETE STRUCTURE;
41391 |ENGINEE S i
% l M_ (S RS 714 351-9236 |KOFI BARYEH kofibaryeh@yah CIVIL ENGINEERING; D3530 =
i yahoo.com CONSTRUCTION & RELATED M BikcE DBE
.a : CTSBUMODIFY BRIDGE TTEW; CATZ
W BAY LINE CUTTING & AN CLEAN 8 SEAL FAVEMENTJO’iN‘rs- -
21117|CORING, INC 5 PR QSRR 0
, INC. 10 527-1000 |ARREGUIN 510 - EONG
527- . . RETE STRUCTURE; C5
0500 |juan@baylinecutting.com MINOR CONCRErEmur_-ru:o?
E; M HISPAN
m Shl . CTE0T CLEARING & GRUBBING; ic__|DBE
2 €1901 ROADWAY EXCAVATION;
77|BERT W SALAS, INC. 1920 STRUCTURE EXCAVATION;
T \?m C. 619 562-7711 [BOB E. SALAZ |619 258-3515 |bsalaz@bertsalasinc.com S A
BITECH WATION; C5105 M HISPANIC DBE
CONSTRUCTION C
vm IO Wﬁ‘ Dy BENJAMIN
37308/INC. G100 GOMCRETE SURTURR,
714 521-1477 [BYONG KIM _|714 co80 c
= 521-14 ; . ) 1 BUILDING CONSTRU :
vwm 2% 79 |bitechconstruction@gmail.com  |C9829 RETAINER WALLS; ¥ g M
CTSITPIANE ASPRATT CONCRETE: AsIAN pAciFic | DBE
Wn lD BLANCO LEONARDO C1575 REMOVE BRIDGE ITEM;
4 36219|CONSTRUCTION 951 2! lawym2004@aol.com; C1580 MODIFY BRIDGE ITEM; C1601
12506692 [BLANCO __|951 602-2050 [blancoconst@aol.com S e A
. ROADWA! 5
po E A BRAVO PACIFIC, INC. e e, M Hiseanic | DBE
- DBA MARMOLEJO EDWARD 393202 BUILDING CDNSTRUCI'IE]N;
33 30 CONSTRUCTI
0|CONTRACTORS, INC.  |909 790-1637 |MARMOLEJO bravopacific@hotmail i o wouncs
.com URBAN DEVELO! .
BAMENTS M HISPANIC DBE




e nwevm

CIS0T ROADWAY EXCAVATION;
C1910 GRADING; C1925 SHAPED
BEDDING; C1930 STRUCTURE

N CONTRACTOR CHERI BACKFILL; C1940 DITCHES
36742 |SERVICES GROUP, INC. |916 371-7303 [THOMAS 866 366-6646 |shelli@csg-web.com EXCAVATION; C1370 EMBANKMENT |F CAUCASIAN |DBE
CIE0T CLEARTNG & GRUBEING;
vy L‘?‘/b CHARLES E. C1701 DEVELOP WATER SUPPLY;
C1901 ROADWAY EXCAVATION;
w l 0 nm HENDERSON C1910 GRADING; C1940 DITCHES
\ 40072|COOKS AND SON INC. |805 934-2705 |JR. 805 937-5473 |cooks_son@mail.com EXCAVATION; C2501 AGGREGATE |M BLACK DBE
T5100 CONCRETE STRUCTURE;
. C8700 CONSULTANT, NON
() \ hﬂ ENGINEERING; C8720 CIVIL
N cn r CHRISTINE ENGINEERING; D3530
41614|CPO ENTERPRISES, INC.|626 967-4300 |OLIVAS 626 967-4303 |cpoenterprisesinc@gmail.com CONSTRUCTION & RELATED M HISPANIC DBE
\) 1 TI9UT RUADWAY EXCAVATION;
YY ) Yirl C1910 GRADING; C1920 STRUCTURE
EXCAVATION; C1940 DITCHES
v ) 6 5" fﬂ CT CONCRETE CUTTING CHRISTOPHE EXCAVATION; C4201 GROOVE &
Yn 41013|INC. 951 698-7745 |R TOMPKINS |951 698-0795 |ct@ctconcretecutting.com GRIND PAVEMENT; C5100 M HISPANIC DBE
DANIELS
- 1901 ROADWAY EXCAVATION;
disc P\n Ne et ‘Wl : ENGINEERING & JAMES L NAGINC
38288|CONSTRUCTION, INC  |760 822-0752 |DANIEL 760 731-2504 |james-daniel@msn.com CONSTRUCTION MANAGEMENT; M AsiaN suscoN DBE
C370T SEAL COAT; C390T ASPHALT
vm lo-p fn CONCRETE; C3910 PAVING ASPHALT
F [ASPHALT CONCRETE); D3530
n [ 0 A FERRY CONSTRUCTION & RELATED
U U p 42226(DECO PAVE 626 337-9580 |SOENDJOJO |626 480-1557 |Ferry@DecoPaveCorp.com MACHINERY; M ASIAN PACIFIC| DBE
, C1940 DITCHES EXCAVATION; C5150
CORE CONCRETE - REPAIR BRIDGE
r m‘un . DEENSGROUP HAJAAH M. DECK; C8720 CIVIL ENGINEERING;
34801 |CONSTRUCTION 408 345-3860 |[DEEN 408 345-3869 |deensgroup@aol.com E4890 COMMUNICATIONS SERVICES; | M ASIAN sucoM DBE
CTS0T ROADWAY EXCAVATION;
¥ MR.) C2065 IRRIGATION SYSTEM; C3910
0 { PAVING ASPHALT (ASPHALT
nod in sovniaw DELTECH EBBITEANGA iaine i |
31021 |ENGINEERING, INC 714 495-9755 |I. ABILI 714 384-4594 |abili@deltechengineeringinc.com [STUDIES; C8730 SAFETY STUDIES; |M BLACK DBE
TTZ00 CONSTRUCTION AREA SIGNS;
vwm LW"\ (2000 HIGHWAY PLANTING; C8708
CONSULTANT,MASS
l 0 A DINA TRANSIT/TRANSPORTATION; CB765
V vn “ f 41066|DIMURE CORP 619 647-3996 | MURALT 619 467-7768 |dm3mim@gmail.com DRAFTING; C€8770 CONSTRUCTION |F ASIAN PACIFIC| DBE
CI9UT ROADWAY EXCAVATION;
C1910 GRADING; C1920 STRUCTURE
EXCAVATION; C1930 STRUCTURE
\0 2) DIVERSIFIED VICKI BACKFILL; C2065 IRRIGATION
8022|LANDSCAPE CO. 951 245-1686 | MORALEZ 951 245-1847 |dbe@diversifiedlandscape.com  [SYSTEM; C5100 CONCRETE F caucasian  |DBE
m w C5100 CONCRETE STRUCTURE;
9802 BUILDING CONSTRUCTION;
"‘ A ry-. DM CONTRACTING, DAVID 03530 CONSTRUCTION & RELATED
Vm 41935|INC. 909 824-7071 | MAGANA 909 824-1547 |dave@dmengineeringinc.com MACHINERY; M HISPANIC DBE
TI200 CONSTRUCTION AREA SIGNS;
1201 TRAFFIC CONTROL SYSTEM;
m M‘lw' . . C1531 PLANE ASPHALT CONCRETE;
DREAMBUILDER ANURAG alex.singh@dreambuildercorp.co |c1g01 cLeARING & GRUBBING;
38712|CONSTRUCTION CORP |714 646-3697 |SINGH 714 646-3698 [m C1701 DEVELOP WATER SUPPLY; M AsiaN suscoN DBE




CIGUT CLEARING & GRUBBING;

C1901 ROADWAY EXCAVATION;
v m 2 rm C1920 STRUCTURE EXCAVATION;
MICHAEL J. C1930 STRUCTURE BACKFILL; C€1940
30173 |BURKE CONSTRUCTION|530 676-1009 [BURKE 530 672-2411 |burkebid@gmail.com DITCHES EXCAVATION; €5501 STEEL |M NATIVE AMERI{ DBE
N 0 C1575 REMOVE BRIDGE ITEM;
8268|C & L DRILLING CO 562 697-7715 |CARLA WHITE |562 690-0264 |cldrilling@aol.com C1580 MODIFY BRIDGE ITEM; F caucasian  |DBE
C16UT CLEA A
C1901 ROADWAY EXCAVATION;
€1920 STRUCTURE EXCAVATION;
Whj W{ L(/S CG O CONSTRUCTION CHARLES 1930 STRUCTURE BACKFILL; C1940
b 4483|COMPANY 909 930-5501 |OJURI 909 930-5503 |cgoconst2@msn.com DITCHES EXCAVATION; C5501 STEEL [ M BLACK DBE
l 0 0 fY KATHRYN 0655 STEEL SUPPLIER; COG70 PIPE
\fm 33568 |CADIT COMPANY 817 430-4409 |CARLISLE 817 430-0409 |k.carlisle@caditcompany.com SUPPLIER; F cAucasian  |DBE
CALTFORNIA
OFESSIONAL C8501 PAVEMENT MARKING; CB602
; %}(J PR SIGNAL & LIGHTING; CB603 SIGNAL;
4\‘{ V’ ELECTRICAL VAN TAN 8604 LIGHTING; CB608 DETECTOR;
V)a(« 31277 |ENGINEERING 626 810-1338 [NGUYEN 626 810-1322 |van@cpengineeringinc.com 8611 RAMP METERING SYSTEM;  |M AsiaN paciFic| DBE
uwi 2fm
3 5110 CONCRETE SURFACE FINISH;
CAROLEE. 9846 ADDITIONS, ALTERATIONS OR
39528|CE GREEN INC. 916 365-4925 |GREEN 916 374-7998 |carole@cegreeninc.com REPAIRS; F caucasian  |DBE
CTIS3TPLANE ASPHALT CONCRETE;
1901 ROADWAY EXCAVATION;
'Jd J C2201 FINISHING ROADWAY; C2401
0 S {. CINDY TRUMP INC DBA CINDY LIME TREATMENT; C3901 ASPHALT
40089 (LINDY'S COLD PLANING |562 697-2286 [TRUMP 562 697-2039 |wegrindasphalt@aol.com CONCRETE; C3910 PAVING ASPHALT | F caucasian | DBE
TIG0T CLEARING & GRUBBING;
1910 GRADING; C1920 STRUCTURE
X EXCAVATION; (1940 DITCHES
) hS i V‘j S COLEMAN TRACY A EXCAVATION; €2201 FINISHING
42591 |CONSTRUCTION 707 275-9016 |[COLEMAN 707 275-9025 |tcoleman2009@hotmail.com ROADWAY; C9602 BOTTOM DUMP | M NATIVE AMER DBE
CI970EMBANKVENT
CONSTRUCTION; 1980 IMPORTED
, BORROW; C8770 CONSTRUCTION
Ao J hf{{ CHERYL MANAGEMENT; C9869 ASBESTOS
40570|COMBINED EFFORT INC|831 717-7556 |BRANDT 831 209-7530 |cbrandt@combined-effort.us REMOVAL/ABATEMENT; F caucasiaN | DBE
TI60T CLEARING & GRUBBING;
NO ) COMMAND s et
PERFORMANCE PRISCILLA CONCRETE); C6200 ALTERNATIVE
‘ i : 851|CONSTRUCTORS, INC. [562997-9410 |HERNANDEZ (562 997-9411 |jim@cpconstructors.com PIPE CULVERT; C6500 REINFORCED |M HISPANIC DBE
\}m n TOBIZ SAFETY SUPPLIER; CU700
" ‘g | CONSTRUCTION STAKING SUPPLIER;
]: ﬁ\lc:';i:?;?:l:- o 'S-l'liifREYN C8700 CONSULTANT, NON
ENGINEERING; CB770
\’ Yn l Oh 4 38004 [SPECIALISTS 707 838-1679 |CLARK 707 838-1689 |steve@cisinspects.com CONSTRUCTION MANAGEMENT; M NATIVE AMER DBE
CI90T ROADWAY EXCAVATION;
C1910 GRADING; C1920 STRUCTURE
l\) (] “\Y't d b Ao, S EXCAVATION; C1930 STRUCTURE
BACKFILL; C1940 DITCHES s
W“L 21899(CONSTRUCTION CORP. |951 695-2800 [VARELA 951 695-2801 |dick@varelacompanies.com EXCAVATION; C1980 IMPORTED M HISPANIC DBE




Vi

ANSELMO

CISI0GRADING; CI970
EMBANKMENT CONSTRUCTION;
C8770 CONSTRUCTION
MANAGEMENT; CB773 Construction

42338|DVBE ASAP, INC 951 229-5952 |YBARRA Il asapdvbe@aol.com Management - Highway, Streetand | M HISPANIC DBE
W+ do viot C1920 STRUCTURE EXCAVATION;
w ol EEWARD 1940 DITCHES EXCAVATION; C8720
CIVIL ENGINEERING; E4953 WASTE
=Juinin 41588|E. GUINN INC. 415 571-9759 |GUINN eguinn55@gmail.com COLLECTION AND DISPOSAL; M BLACK DBE
¥
wt do 0
o\ \ C0624 PETROLEUM, OIL, LUBRICANTS
nn E. M. OIL TRANSPORT, LUZ A, SUPPLIER; C2201 FINISHING
il 10447 |INC. 323 722-9088 |MARTINEZ  |323 722-5459 |emoiltransport@sbcglobal.net ROADWAY; F HISPANIC DBE
JVvh 214(“
€3901 ASPHALT CONCRETE; C3910
' b u m VW} EAGLE ENGINEERING & WILLIAM PAVING ASPHALT (ASPHALT
30894 |DEVELOPMENT, INC. |909 444-5566 |RAMIREZ 909 444-8311 |bramirez@eagleengdev.com CONCRETE); e M HISPANIC DBE
CIZ00 CORSTRUCTT S;
vwi J’Vf" EAGLE ENGINEERING ASTS REVIAVE EREGH AN,
C1580 MODIFY BRIDGE ITEM; C1601
v w AND CONSTRUCTION, CURTIS CLEARING & GRUBBING; €1801
l, n N 24176|INC 650 367-8000 | BROOKS 650 367-8282 |brooks.curtis@att.net ROADWAY EXCAVATION; €1920 M BLACK DBE
Nw ¥ Vm' C0651 CONCRETE & CEMENT
SUPPLIER; C1601 CLEARING &
EDISON CATHY GRUBBING; C1940 DITCHES
W nyY? VYN 30646|construction, inc. 661 366-6311 |Ramey 661 366-0204 |eci@lightspeed.net EXCAVATION; C9980 DEMOLITION; |F NATIVE AMERI{ DBE
C5100 CONCRETE STRUCTURE;
w o 3 s“ n [ ELSANING C8710 ENGINEERING; C9842
Y \ CONSTRUCTION & MIGUEL MASONRY; D3530 CONSTRUCTION
38799|ENGINEERING CORP. |562 983-8811 |GUAJARDO  [562 983-8817 |miguel@elcaminoconeng.com & RELATED MACHINERY; M HISPANIC DBE
vvw £30. SUPPLIER; C5201 REINFORCING
EW GORPORATION STEEL; C5501 STEEL STRUCTURES;
\ ‘ W m.V Vn INDUSTRIAL TIBERIO R. 7300 MISCIRON &/STECL FRANE.
42305|CONSTRUCTORS 760 337-0020 |ESPARZA 760 337-0030 |esparzat@ewcorporation.com COVER & GRATE; C8331 CONCRETE |M HISPANIC DBE
CI575 RE H
C1701 DEVELOP WATER SUPPLY;
]\) R C1901 ROADWAY EXCAVATION;
~1e EXBON C1910 GRADING; C1920 STRUCTURE
36272|DEVELOPMENT, INC. |714 827-7327 [JANET LEE 562 777-1888 |info@exbon.com EXCAVATION; 1940 DITCHES F AsIAN paciFic | DBE
yvw 290 1901 ROADWAY EXCAVATION;
‘E . N Fnie dkioe e 1910 GRADING; C3910 PAVING
ASPHALT (ASPHALT CONCRETE);
Ve VY ool cquement,inc. 61 s4-8788 [iornsTon |61 722-8900 |jucy@finegradeinc.com 9908 HEAVY EQUIPMENT RENTAL: |F NATIVE AVERI{ DBE
CI70T DEVELOF WATER SUPPLY;
yyn 25%(- 2065 IRRIGATION SYSTEM; CB700
CONSULTANT, NON ENGINEERING;
vy FLORES EMERIO C8770 CONSTRUCTION
1 \ V m 41622|CONSTRUCTION, INC. |909 322-9240 |FLORES 909 597-8100 |garzy3@yahoo.com MANAGEMENT; C8773 Construction | M HISPANIC DBE
CIG0T CLEARING & GRUBE! NG;
A\Vall % G. W. PEOPLES 1901 ROADWAY EXCAVATION;
i 1920 STRUCTURE EXCAVATION;
\ ~\ CONTRACTING CO., €1930 STRUCTURE BACKFILL; C1940
‘/ ‘AW m-‘ * 29381[INC. 202 488-7185 [RENEE BANKS (703 682-6804 |gwpeoples@aol.com DITCHES EXCAVATION; C€9980 M BLACK DBE
L




v ’1?1"'

41740

G2 CONSTRUCTION
INC.

714 448-8080

JOHN
ALVARADO

714 748-4244

Jalvarado@g2construction.com

TITIUPAVING ASPHALT [ASPHALT
CONCRETE); D3460 METAL
FORGINGS & STAMPINGS; D3470
METAL MANUFACTURING; D3530
CONSTRUCTION & RELATED

HISPANIC

DBE

U xpr

37053

GATES ENTERPRISES,
INC

714 382-6707

JOE GATES

714 382-6801

jgates.gei@gmail.com

CISULR H
3910 PAVING ASPHALT (ASPHALT
CONCRETE); CB700 CONSULTANT,
NON ENGINEERING; C9771 TRUCK
BROKER;

BLACK

DBE

AiSconnecyed

36507

GDM, INC.

909 627-2973

GREGORY
GATES

909 627-0320

gates@gdminc.us

SUPPLIER; CB776 Construction
Management - Other Heavy and Civil
Construction; 17350 MISC
EQUIPMENT RENTAL & LEASING;

BLACK

DBE

N

5) Ivir.

34507

GERONIMO CONCRETE,
INC.

323 225-2016

LIDIA LOPEZ

323 222-8312

geronimo_concrete@sbcglobal.n
et

TI575 REMOVE BRIDGE TTEVT;
C1580 MODIFY BRIDGE ITEM; C1910
GRADING; CA010 PORTLAND
CEMENT & CONCRETE PAVEMENT;
C4040 CLEAN & SEAL PAVEME

-

HISPANIC

DBE

nm 17%0

28593

GOLDEN SUN
CONSTRUCTION, INC

949 380-9797

MEILING YIP

949 380-9707

gscon@cox.net

TI575 REMOVE BRIDGE TTEWT;
C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION;
C1970 EMBANKMENT
CONSTRUCTION; C2065 IRRIGATION

-

ASIAN PACIFIC

DBE

Infx

30795

GONZALES, SUAREZ &
ASSOCIATES, INC.

909 981-2156

DIONICIO
"DEE"
GONZALES

909 988-9531

dgonzales@gsaeng.com

TSIO0CONCRETE STRUCTURE;
C8715 CONSULTANT, ENGINEERING;
CB720 CIVIL ENGINEERING; C8770
CONSTRUCTION MANAGEMENT;
C9802 BUILDING CONSTRUCTION;

M

HISPANIC

DBE

vings
v

T<ter .

42780

HEIR & SON
CONSTRUCTION, INC

530 415-4777

SUKHDEV
SINGH HEIR

916 463-9041

Heirandson@comcast.net

C1580 MODIFY BRIDGE ITEM;

ASIAN SUBCON

DBE

NV

J’[,‘VW

36281

HER-CON
CONSTRUCTION
SERVICES, INC.

626 339-7000

JOSEPH
HERNANDEZ

626 331-3638

hercon7774511@aol.com

TOG5T CONCRETE & CEMENT
SUPPLIER; C5100 CONCRETE
STRUCTURE; C9801 BUILDING
CONSTRUCTION; C9810 SMALL
STRUCTURES;

HISPANIC

DBE

vid Ve

28842

HIGH LIGHT ELECTRIC,
INC.

951 352-9646

ERWIN
MENDOZA

951 352-2498

erwin.mendoza@hleincusa.com

TBE0Z SIGNAL & [TGHTTNG; CB604
LIGHTING; C8605 MESSAGE SIGNS,
LIGHTING & SIGN ILLUMINATION;
CB700 CONSULTANT, NON
ENGINEERING; C9859 Commercial

M

HISPANIC

DBE

o

fexeth

WCF"'

39071

HOFER CORPORATION

619 661-6053

SCOTT HOFER

619 661-6054

hofercorp@yahoo.com

C1601 CLEARING & GRUBBING;
C1801 DUST PALLIATIVE; C1901
ROADWAY EXCAVATION; C1920
STRUCTURE EXCAVATION;

NATIVE AMER{ DBE

v 1%

38719

HYM ENGINEERING,
INC

714 523-2372

ABRAHAM J.
JEON

562 249-6609

ajeon@hymengineering.com

C1910 GRADING; C3901 ASPHALT
CONCRETE; C9802 BUILDING
CONSTRUCTION;

ASIAN PACIFIC

DBE

vim 1%)

41995

ICANNCM

323 377-4117

CHARLETTA
GIPSON

icanncm@gmail.com

CB700 CONSULTANT, NON

ENGINEERING; CB730 SAFETY
STUDIES; C8773 Construction
Management - Highway, Street and
Bridge Construction;

BLACK

DBE




N\ o

CIZ0T TRAFFIC CONTROLSYSTEN,
C5601 SIGN STRUCTURE; C5620
ROADSIDE SIGN; €8201 OBJECT

w "/y = PAYCO SPECIALTIES, REBECCA MARKER; C8405 THERMOPLASTIC
102|INCORPORATED 619 422-9204 |LLEWELLYN |619 427-1620 |rebecca@payco.biz TRAFFIC STRIPING & MARKING; F caucasian  |DBE
C2800 CONCRETE BASE; C5100
mo %1 WW ZHAN PAUL CONCRETE STRUCTURE; C5105
40529|PK CONSTRUCTION 626 773-6963 |KING zkkingpk81@gmail.com MINOR CONCRETE STRUCTURE; M BLACK DBE
TUE5T CONCRETE & CEMENT
SUPPLIER; C5501 STEEL
‘-) V m DAIREL : STRUCTURES; C5570 STEEL CRIB
N ) m ZARRAONAN dzarraonandia@pre- WALL; D3240 CEMENT, HYDRAULIC;
V 651|PRE-CON PRODUCTS  |805 527-0841 |DIA 805 306-2498 |conproducts.com D3270 CONCRETE, GYPSUM, & M HISPANIC DBE
TTE0T CLEARING & GRUBBING;
1901 ROADWAY EXCAVATION;
V W 'n (] ]T‘ PROFESSIONAL / 1920 STRUCTURE EXCAVATION;
4) CONCRETE SAWING €1930 STRUCTURE BACKFILL; 1940
VrV\ 34174|INC. 209 722-2226 |DAVID SCOTT |209 722-2227 |davidscott@gvni.com DITCHES EXCAVATION; €9980 M BLACK DBE
COB55 STEEL SUPPLIER; CUGBS
witr vy GUARD RAILINGS & BARRIERS
, o SUPPLIER; C0685 PAVEMENT
QUALITY ERECTORS & null JESSE MARKERS SUPPLIER; C0689 TOOLS
33891 |CONSTRUCTION, INC. |707 746-4198 |ESQUIVEL 707 751-3962 Supplier; C9801 BUILDING M HISPANIC DBE
V s% o STOS-CEMENT PIPE;
' 1’4 1 C6650 CORRUGATED METAL PIPE
R. D. HORN (CSP); C5800 SUBSURFACE DRAIN;
l l 5‘ ) CONSTRUCTION RONALD C7000 PLASTIC PIPE; C7041 JACKED
V ‘ Y ] V 25467 |COMPANY 559 513-4615 |HORN rdhorncompany@gmail.com WELDED STEEL PIPE; C7112 M BLACK DBE
TIG0T CLEARTNG & GRUBBING;
= C1801 DUST PALLIATIVE; C1901
N () Grn (] ’ 0 RAMCO GENERAL ROADWAY EXCAVATION; C1920
| Am1°) U\“m ¥10044|conTRACTOR 818 272-4221 [RAMIREZ _ [661 268-7353 |[ramco@socal.rr.com STRUCTURE BACKFILL; C1940 M HisPANIC | DBE
C3901 ASPHALT CONCRETE; C5110
v m 9’;0 CONCRETE SURFACE FINISH; C5135
RIO JORDAN JORDAN CONCRETE BLOCK & MASONRY
‘l ﬂ m W 37471|CONSTRUCTION 562 942-0228 |SOTO 888 308-0936 |jordan@ricjordaninc.com RETAINING WALL; M HISPANIC DBE
v‘ r‘; (, 0 V] VI {,O."ZJ ROBERT'S BACKHOE ROBERT 5200 ALTERNATIVE PIPE CULVERT;
SEh ! 34501|SERVICE, INC. 909 678-0813 |CERVANTES |909 678-5957 |rbsil997 @yahoo.com 7035 WE% M HISPANIC DBE
SIU0TCON )
C8783 Engineering - Structural;
P oa ° C8903 ELECTRICAL; C9802 BUILDING
W YW RUBECON BUILDERS RUBEN ruben@rubecon.com; Do o Sowing i
41661]INC. 415 206-7740 |SANTANA 415 206-1750 |office@rubecon.com C9827 DRYWALL CONSTRUCTION;  |M Hispanic  |DBE
TE700 CONSULTANT, NOW
ENGINEERING; CB730 SAFETY
m STUDIES; CB772 Construction
N
V m REBECCA Management - Institutional Building
l ‘ /] m 20213 |SAFEWORK, INC. 818 716-0384 [JONES 818 703-6486 |rebeccaaj@safeworkinc.com Construction; C8773 Construction |F cAucasiaN  |DBE
C2065 IRRIGATION SYSTEM; CB710
ENGINEERING; CB720 CIVIL
Vm b‘ Y’ m VIRCENT ENGINEERING; CB760 LAND
SAMPO ENGINEERING, LOuUIS SURVEYOR; CB8765 DRAFTING;
37488|INC. 760 436-0660 |SAMPO 760 436-0659 |vince@sampoengineering.com C9826 LAND SURVEYING; E4940 ™M NATIVE AMERI{ DBE




TIE0T CLEARING & GRUBBING;
U V1 €1901 ROADWAY EXCAVATION;
ND - k €1920 STRUCTURE EXCAVATION;
S INTERWEST PACIFIC, JACK C1530 STRUCTURE BACKFILL; C1940
12174|LTD. 858 259-2062 |NICKOLAISEN |858 345-3737 |jack@interwestpacific.com DITCHES EXCAVATION; C€S501 STEEL |M HISPANIC DBE
T5I00 CONCRETE STRUCTURE;
CB700 CONSULTANT, NON
ENGINEERING; C9802 BUILDING
w n { JOSEPH N. CONSTRUCTION; D3530
39353|) N A BUILDERS, INC.  |818 281-5262 [ANTONIO 818 248-0013 |JNABUILDERSINC@gmail.com CONSTRUCTION & RELATED M AsIAN PACIFiC | DBE
[o 3
v GUARD RAILINGS & BARRIERS
SUPPLIER; €1200 CONSTRUCTION
0$ GARY AREASIGNS; C1201 TRAFFIC
447|K R CSAFETY CO. INC. |559 732-0393 |[CASTRO 559 732-2684 |garyc@krcsafety.com CONTROL SYSTEM; C€1290 M NATIVE AMERI{ DBE
A tYoon neted! KRS CONSTRUCTION KAREN A.
40890(INC 916 381-6438 |HAMILTON |916 381-6438 |krsconstruction@sbcglobal.net  |C1940 DITCHES EXCAVATION; F cAucasiaN  |DBE
TI575 REMUVE BRIDGE TTENT;
C1580 MODIFY BRIDGE ITEM; C1910
h\t S GRADING; C2201 FINISHING
‘H o < k LNA CONCRETE HELIODORO ROADWAY; C3901 ASPHALT
10 'lg W 47586 |stRuctures, iNc. [009 393-1493 [GARCIA|900393-9363 |agarciaina@aol.com CONCRETE; C3910 PAVING ASPHALT | M wispanic__|DBE
noe ‘ ) -Cd €5100 CONCRETE STRUCTURE;
v U‘*‘ RODERICK 9802 BUILDING CONSTRUCTION;
41112|MAX OUT INC. 626 964-8003 |EDISON SR.  |626 964-8004 |REdison@maxoutinc.biz €9842 MASONRY; M BLACK DBE
BIZAUSAND & GRAVEL; CIZ0T
TRAFFIC CONTROL SYSTEM; C1575
w ' ’ lg MACKY REMOVE BRIDGE ITEM; C1580
dnd MC CULLOUGH MCCULLOUG denamccullough@mcculloughcon |yvopiey srinGe mem: ci601
27969 |CONSTRUCTION INC 707 825-1014 |H 707 825-1769 |structioninc.com CLEARING & GRUBBING; C1701 M NATIVE AMERI{ DBE
CISTUGRADING; CII2USTRUCTURE
U’Vh EXCAVATION; €1570 EMBANKMENT
0 MONTGOMERY CLIFFORD K. st iyl saislgaal
130 - CONSTRUCTION MONTGOME oSt g esieen)
36979|SERVICES, INC. 619 578-2538 |RY 619 546-8482 |estimating@montcsi.com CONCRETE PAVEMENT; CB8770 M BLACK DBE
€8730 SAFETY STUDIES; C8776
Construction Management - Other
‘[ L \\ N B G CONSTRUCTION ALLEN Heavy and Civil Construction; C8794
no ¥ PNIQ 39453 |SERVICES 949 283-5757 |NICHOLS 949 589-6897 |anichols@nbgcs.com Environmental - Water Quality; M BLACK DBE
v VV\ ykr\‘l C1901 ROADWAY EXCAVATION;
€9801 BUILDING CONSTRUCTION;
NRG BUILDING AND SANDRA 9802 BUILDING CONSTRUCTION;
40919 CONSULTING, INC. 619 504-3013 |FISHER 619 810-0811 |SANDRA@NRGBAC.COM C9980 DEMOLITION; F cAucAsiAN | DBE
€5100 CONCRETE STRUCTURE;
ni \o wv ‘-f{ C8720 CIVIL ENGINEERING; C8742
! & ROBERT folivas@olivasvaldez.com; MECHANICAL ENGINEERS; C8770
1N (i \ \ H{n ) 31112|OLIVAS VALDEZ INC.  |360 225-7900 [VALDEZ 360 225-6400 |jarauz@olivasvaldez.com CONSTRUCTION MANAGEMENT;  |M HisPANIC | DBE
TOG39 ASPHALT SUPPLIER; CI9IU
Vm GRADING; C3901 ASPHALT
CONCRETE; C3910 PAVING ASPHALT
’)‘, fﬂ ORTIZ ASPHALT BRUCE KEVIN (ASPHALT CONCRETE); €2930
34790|PAVING, INC 951 966-7060 |ORTIZ 760 995-4443 |bruceatortiz@aol.com PAVEMENT REINFORCING FABRIC; | M Hispanic | DBE
o cova Sy’
W\t S ‘




C2201 FINISHING ROADWAY; C3901

” 0 }\-','n Yl \w FRANKT. ASPHALT CONCRETE; C3310 PAVING
42984 |SEALRIGHT PAVING 619 465-7411 |VASQUEZ 619 465-7490 |srpestimating@sbcglobal.net ASPHALT (ASPHALT CONCRETE); M HISPANIC DBE
” 0 NO ( B 2800 CONCRETE BASE; C3901
u m W' SHARMA JEANINE ASPHALT CONCRETE; C6200
r " m 41141|CONTRACTORS, INC 805 532-1141 |WISE 805 532-1790 |jwise@sharmacontractors.com  |ALTERNATIVE PIPE CULVERT; M AslaN suscoM DBE
u 0{ CB406 PAINTED TRAFFIC STRIPING &
N V r. STRAIGHT STRIPE KAREN J MARKING; C8501 PAVEMENT
\ 42910|PAINTING INC 435 656-0930 |CHEEVER 435 634-0580 |cheever@straightstripe.com MARKING; F caucaAsiaN  |DBE
C370TSEAL COAT; CSEUTSIGN
Y, e ovs st
k’ SUPER SEAL & STRIPE, HAMPTON- THERMOPLASTIC TRAFFIC STRIPING &
q [ m V.' ' 2003(INC 805 524-7345 |ORTIZ 805 524-7428 |brenda@supersealandstripe.com [MARKING; C8406 PAINTED TRAFFIC |F caucasian | DBE
TTO0T ROADWAY EXCAVATION;
d C1970 EMBANKMENT
m Pﬁw CONSTRUCTION; C3910 PAVING
\L SUULUTAAQ, INC - ASPHALT (ASPHALT CONCRETE);
Wu ‘i 40764|ALASKA NATIVE CORP |707 427-3209 |[TRACY CRAIN |707 419-4851 |kristina.viado@suulutaaq.com €9801 BUILDING CONSTRUCTION;  |M NATIVE AMERI DBE
1920 STRUCTURE EXCAVATION;
C4901 FURNISH & DRIVE PILING;
mn p{, TIPCO ENGINEERING, KEVIN DAN e o Kb -
1 37925|INC 310 515-6549 |TIPTON 310 515-6579 [tipcoinc@aol.com Other Heavy and Civil Construction; | M BLACK DBE
p AO710 SOIL PREPARATION SERVICES;
. '-a €5100 CONCRETE STRUCTURE;
105 n‘ ( 0 TWO BROTHERS 5501 STEEL STRUCTURES; C9801
38620|CONSTRUCTION CO. 714 521-7006 |DOUG KIM 714 521-7007 |info@tbccontractor.com BUILDING CONSTRUCTION; M ASIAN PACIFIC | DBE
vym 4 fr'
q ROMEO
W vrﬂ 39484 |UDBE STEEL 951 529-3359 |BELTRAN 951 224-9797 |udbest.eel2011@gmail.com 5201 REINFORCING STEEL; M ASIAN PACIFIC | DBE
CTZ00 CONSTRUCTION AREA STGNS;
v qp m C1201 TRAFFIC CONTROL SYSTEM;
C1531 PLANE ASPHALT CONCRETE;
V A P CONSTRUCTION ARVIND 1601 CLEARING & GRUBBING:
VY Agy™ | soie6)inc 714 253-3270 |PRASAD 714 551-9420 |vapconstructioninc@gmail.com _ [c1701 DEveLoP waTER suPPLY, | M asiaN suBcoN DBE
X CI9Z0STRUCTURE EXCAVATION;
1930 STRUCTURE BACKFILL; C1940
~ DITCHES EXCAVATION; C8770
M \ S Lﬁr‘ Y"{Urfd ERIC CONSTRUCTION MANAGEMENT;
. 41176/ WALLACE STRUCTURES (707 834-4992 |WALLACE 707 768-3386 |wallacestr@aol.com C8773 Construction Management- | M HISPANIC DBE
Vm ‘4 m C1901 ROADWAY EXCAVATION:
2201 FINISHING ROADWAY; C2800
v q YBANAG REALTY & Lucio CONCRETE BASE; C3901 ASPHALT
m nm 41228|DEVELOPMENT CORP |626 322-5546 |COLLADO 951 657-1993 |luke@dybanagconstruction.com |CONCRETE; F ASIAN PACIFIC | DBE
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PYFNG

1|Caltrans - ' 1a Canyon Road

2/12-0M3404

3

4|SUBCONTRACTORS LIST

5

6

7 DESCRIPTION _Biddin LOCATION PHONE Contact FAX Email Address DBE

AGGREGATES (Furn)

10|Catalina Pacific NO Dy))en|ctendora 626-334-3226 nvail@calportland.com 626-812-4303
10| Cemex yywr Ontario, CA 91764 714-231-7986 jaym savicky@cemex.com 909 - 974 - 5526 karen.strickland@cemex.com No
10{Hanson / Standard il Irwindale 951-371-7625 Ex 2 Mike Roberts Cell 951-830-0215 626 - 357 - 9553 mike.roberts@hanson.com

10|Holliday Rock Vi Upland, CA 91786 (909) 228-1101 John Rogers (909) 652-9000 jrogers@hollidayrock.com
10|Vulcan Materials  (Irwindale) V\-lS Irwindale 626 - 633 - 4257 Rick Hoffman 626 - 969 - 4702 materialguote@vmcmail.com
10|Robertsons 2 ¢S |corona, ca s2876-3600 800-834-7557 Beckie 951-493-6441 beckie@rrmca.com NO
10|Granite vy Murrietta 951 - 304 - 9283 Charlie 760.578.3309 951 - 304 - 9486
). 2 Sreideh —
12 AGG - RIP RAP (Furn)

13|Rock Structures Construction Company m Corona, CA 92881 {951) 818-1670 Tony Parades (951) 278-2802 rocks sbeglobal, DBE
14
15 ASPHALT CONC DIKE
16|SPECIALTY PAVING, INC. (A.C. Dike) M S Lincoln, CA 95648 (916) 645-7747 Dave McClair / Joel Richardson (916) 645-9618 oelr@acdike.com
16 au’;—éa.. o x| I BT G d Goshen, CA 93227 (559) 651-7900 Richard Kamamoto/ Bob Grimes (559) 651-7905 richard@apcodike.com
17
18 ASPHALT PAVING
19{All American Asphait M Corona, CA 92879 (951) 736-7600 Brett Schuitz (951) 736-76486 tone@allamerican: It.com No
19| CALMEX ENGINEERING, INC. ’V}f‘ Bloomington, CA 92316 (909) 546-1311 Tim x 108 (909) 874-9463 tbcalmex@aol.com No
19|R.J. Noble Company 'I/} {€ Orange, CA 92856 (714) 637-1550 Braden Porter (714) 637-6321 bradenporter@rinoblecompany.com No
19|Hardy & Harper, Inc. y fSanta Ana Ca 92705 714 - 444 - 1851 Tanner Hambright 714 - 444 - 2801 thambri hardyandharper.com No
19|Imperial Paving Company Inc Sant Fe Springs, CA 80670 562 - 944 - 0975 Bob X 219 562 - 944 - 0984

19| Westemn Paving Contractors, Inc. ’V\‘(S Irwindale, CA 91706 626 - 338 - 7889 Bill Millar 626 - 338 - 3799 aven stempaving.com MBE
- J
21 CIDH PILES
22|Hayward Baker (Anderson Drilling) YWy N-\b‘ Chino Hills, CA 91709 (909) 393-9300 Chuck Danache (909) 393-0036 aaguit haywardbaker.com No

AMERICAN CAISSON INC (The Mahaffey /
22|Companies) M East Rancho Dominguez, CA 802 (310) 668-2030 Jeff Barr (310) 668-2040 iibarr@mahaffeycompanies.com NO
J

22|Calex Engineering “ 0 Newnhall, CA 91321 (661) 254-1866 Steve Lapsley 661 - 259 - 9183 NO
22|Malcolm Drilling Co., Inc. VM San Diego, CA 92127 (858) 753-0707  |SD Office (858) 753-0720
22| Shoring Engineers Nl} Santa Fe Springs, CA 90670 (562) 944-9331 Rene Contreras (562) 941-8098 No
22|DBM Contractors Inc / hsr Vl n J Escondido, CA 92025 (760) 233-5888 (760) 233-5838
22|Case Pacific Company N 0 (805) 237-8851 (805) 237-8854 SBE
22|Zamborelli Enterprises N Laguna Beach, CA 92651 (949) 464-0400 Brad Subury (949) 464-0447 NO
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23

24 CLEARING V“&f

25/C G O Construction Company, Inc. m U Rancho Cucamonga, CA 91781 Charles Ojuri (951) 201-8390 cell (909) 930-5503 cgoconst2@msn.com

25|The J. V. Land Clearing Co., Inc. wm\“ San Dimas, CA 81773 (909) 592-2811 | Tyler/Cary Manus (809) 592-5179 tyler@thejvco.com

25| Treesmith Enterprises, Inc. N 0 o Anaheim, CA 92705 (714) 996-6037  |Dale Gee (714) 996-6057 dale; mith.net WBE +
25|California Land Clearing N U Venlura, CA 93002 (805) 643-8900  |Douglas Muelder (B05) 643-8908 lla rin lobal.

28 g

27 oy CONCRETE (Fum) o ,g-.‘.\ g\c‘l’ﬂ\fu: T e

28|(Concrete & Aggregates & Pipe) Ventura, San Diego 323-474-4040 Ayo Osiname 323-879-4848 ayusandco@gmail.com

28| Associated Ready Mix Concrete MD Newport Beach, CA 92660 (949) 253-2800 | Mike x 303 949 - 975 - 1892 No
28|Cemex vm Ontario, CA 91764 714-231-7986 Mike Savicky (909) 354-3567 jaym.savicky@cemex.com No
28 |Holliday Rock v 5 Upland, CA 91786 '909 - 982 - 1553 John Rogers 909 - 949 - 6315 jrogers@hollidayrock.com
28|Robertsons \4’( S Corona, CA 92878-3600 (800) 834-7557 Beckie (951) 493-6441 beckie@mmca.com No
28|CalPortland ]‘-‘0 Glendora 909-455-8146 Ben Stone 909-947-5717 _ |bstone@calportiand.com

28|Catalina Pacific ND Azusa 310- 365 - 0084 Al Pickering 626 - 812 - 4303

28 | National Eks\ Encino 626-358-9690 Bob 562.865.6211 (562) 865-9447

28|Logans Marketing San Diego, CA 92101 (619) 233-3766 (916) 233-3768 E
29

30 CONC BARRIER (Bridge)

31|A C L Construction Company, Inc. - £ 5 Ontario, CA 91762 (909) 391-4477 (S09) 391-4472 j[g@adrailg.com No
32

33|CONCRETE FLAT WORK (SUB)

34 |EBS General Engineering Inc. N 0 Corona, Ca. 92879 851-275-6869 Joe Nanci 951-279-9112 jananci@ebs-inc.us

35

36| Construction Area Signs

37| Statewide Traffic Safety & Signs 'V ‘t ‘ Newport Beach, CA 92680 (B58) 679-7292 David Nicholas (858) 679-7117 sem@stssi.com

37|KRC Safety v &  |visalia, cA 93201 (559) 732-0393 Michael 559 - 732 - 2684

37|Hi-Way Safety Chino 800 - 228 - 1701 Jason/Mike 909 - 364 - 2371

37| Full Traffic Maintenance Inc. \r Corona, CA 92882 (951) 520-9990 Sammy Salgado (714)920-2168 cell (951) 520-9980 sammysalgad lobal.net

38

39 DEMOLITION

40 |Penhall Company N m Anaheim, CA 92803 714 - 772 - 6450 Josh Haryung (714) T78-4193 NO
40|Harber Companies vm San Bemardino, CA 92408 (909) 478-1957 Bob Harber (908) 478-0019 No
40|Silverado Construction W I % \Upland 909-949-6025 Steve Fugate 909-949-6815 NO
40|Cleveland Wrecking Company _ﬂ]wi \ V¥ ‘)\!va Covina, CA 91723 (626) 967-9799 Dan Ngo x 3032 (626) 967-1479 No
40|G & F Concrete Cutting Inc. \]M Santa Ana Ca. 82711 714-648-0387 Michael Phillips Estimator 714-550-0624 Gave A price for demo

41

42 ELECTRICAL

43|Beard Electric U“ Santa Fe Springs Ca, 80670 562-802-1800 Brett Beard 562-802-0700
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43|Elecnor Belcc ic, Inc. gy Chino, CA 91710 (909) 993-4 Bo Fuentes (909) 993-5476 | bfuentes@elecnor.com

43|C E E (Competitive Edge Electric Inc.) dm Highland, CA 92346 (909) 693-8510 Nick Eddy (909) 649-0233 No

43|C8I Electrical Contractors Inc \‘ N‘ Santa Fe Springs Ca. 80670 562-946-0700 x 350 Erick Estogue

43|HIGH-LIGHT ELECTRIC INC. Riverside, CA 92513 951 - 352 - 9646 Peter Mendoza (951) 352-2497 MBE

43|Leed Electric Inc d Santa Fe Springs Ca. 90870 562-270-9500 Rod Dean

43|MSL Electric, Inc. s Anaheim, CA 92807 (714) 693-4837 Kevin Moore (714) 6934838 kevin@msle .com No

43|Neal Electric Poway Ca. 92064 858-513-2525 x 294 Scott Schemme! 858-513-3026

43| Steiny & Company, Inc. VW Baldwin Park, CA 91706 (626) 338-9923 David Chadboume (626) 338-8343

43|VT Electric vl¢ (4 Ontario, CA 91762 (909) 985-1755 Jon Matsunaga/Tony {909) 985-8186

43|J F L Electric, Inc. ’\IV“ Los Angeles, CA 90001 323 - 581 - 4400 323 - 581 - 4404

43|Southemn Contracting D San Marcos, CA 92069 760-744-0760 760-744-6475

43|Select Electric Inc Mo Poway, CA 92074 (619) 460-6060  |Eddie Ybarra (619) 460-6069 No

43|T & M Electric (Perry Electric) IJU Santee, CA 52072 (619) 449-0045 (619) 449-0511

44

45 EROSION

48| Hydrosprout Inc. U 0 Escondido, CA 92029 (760) 432-8233 Dean (760) 432-8146 dean@hydrosprout.com SWBE

46|Marina Landscape, Inc. WAL S Anaheim, CA 92805 {714) 938-6600 John Gutierrez (714) 935-0999 jqutierrez@marinaco.com NO

46 |Ground Service Technology Vm‘ Escondido, CA 92025 (760) 745-2010 Jennifer Erler (760) 741-1363 WBE+

" 46|Quality Hydroseed V]/1 Ramona (760) 789-8040 Ron Poundstone (760) 789-5168 |guality@hydroseed.com W'

46| All Preferred HydroSeeding \”V‘ Corona, CA 800-200-0044 they submit bids to subs (951) 278-0114

46 |Pacific Rim Hydroseeding, Inc. Valley Center, CA 82082 (760) 751-7055 Don or Cory ... (760) 751-7385

47

48 FABRICS (Furn)

49| Triumph Geo-Synthetics ryl‘( S Anaheim, CA 92806 714 - 237 - 1550 Ron Moore (714) 237-1549 ro iumphgeo.com

49|Contech w Anaheim Hills, CA 92808 (714) 281-7883 Riv/OC- Darwin Dizon (562) 264-0733 NO :

49|Hanes Vm Carlsbad 760 - 431 - 2452 Greg Osendorf 760 - 431 - 2453

50

51 FENCE

52|Ace Fence W S La Puente, CA 91744 (626) 333-0727 Michael Abanilla (626) 333-7843 mpa@acefencecompany.com UDBE |
AZ CONSTRUCTION, INC. DBA ACE FENCE [ —

52|COMPANY }n'f g La Puente, CA 91744 (626) 333-0727 Michael Abanilia (626) 333-7843 mpa@acefencecompany.com %

52|Alcom Fence Company-0¢ i . |V Orange, CA 92867 714 - 744 - 9447 Nick 714- 744 - 9415 No

52 {eTGwn Fence ; San Diego 562 - 864 - 2529 No

52|Our Valley Fence Company Ridgecrest, CA 93555 (760) 446-3100 Clay Hoggard (760) 446-2988 ' DBE 4

52| DANNY C. HUBBS CONSTRUCTION, INC. Yucaipa, CA 92399 (909) 790-2215 Raul Saldana (908) 797-5875 SBE

52|Woofty Inc. (DBA United Fence Erectors) 909 - 985 - 9500 909 - 985 - 9530

52|C & W Construction Specialties, Inc. Ventura, CA 93003 (805) 642-0204 Scott Knudsen (805) 642-5141 scottk@cwes.us

52| Alcomn Fence Company - Riverside Yh Riverside, CA 92519 (951) 685-5871 Bob Jenkins (951) 685-1641 No

52|Atlas Fence 7 Orange County Office (B00) 467-4513  |Atlas IS Alcorn Fence (714) 744-9415

52|IN-LINE FENCE & RAILING CO., INC. JW‘ Ramona 760-789-0282 760-789-1915

52 |Landmark Vence & Gates Co Inc. N0 Ontario Ca. 91762 909-623-9450 Jared Medlinsky 909-623-9420 jared@landmarkfenceco.com

53
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54 M LINERS (Fum)

55| Fitzgerald Formliners A Santa Ana, CA 92701 (714) 547-6710 | Nancy (714) 547-7958

55| Spec Form Liners Uy Santa Ana 888 - 429 - 9550 714 - 429 - 1460

55| Formliner Solutions Uy Chula Vista 619- 628 - 1280 619 - 628 - 1281

56

57 GRINDING / MILLING

58|Cindy Trump Inc DBA Lindys Coid Planing VIt § La Habra, CA 90631 562-697- 2286 |x 200 Brianna Trump 562 - 897 - 2039 brianna@wegrindasphalt.com uDE |
58| Pavement Recycling e § Riverside 951 - 682 - 1091 951 - 682 - 1094

58 |Precision Cold Planing Wes Yucaipa 909 - 446 - 0010 Tom 909 - 446 - 8435

59

60| LANDSCAPE/EROSION CNTRL

61|DIVERSCAPE, INC. (Diversified Landscape) 1S Winchester, CA 92596 (951) 2451686 |Rick Bean (951) 245-1847 sB
61| Diversified Landscape Co. s Wildomar, CA 92585 (951) 245-1686 | Daniel Cano (800) 7834197 |daniel@diversifiedlandscape.com |oBE 8q
61| Marina Landscape, Inc. ¢S Anaheim, CA 92805 (714) 939-6600 John Gutierrez (714) 9350899 jgqutierrez@marinaco.com NO
61|PRG (Pacific Restoration Group, Inc.) IA€ S |Pemis, cAs2572-0420 (951) 940-6069 John Richards (951) 940-6501 richa const.com SBE
61/Sierra Landscape Development, Inc. At G |Acadia casioss (626) 447-5260 | Kevin Watchler (404) 391-5438 cell (626) 447-7260 |kevin@sieral v.

61| LANDSCAPE SUPPORT SERVICES (LSS) VYV |sherman osks, ca 91403 (818) 475-0680 Rogelio Rodriquez (661) 5540109 :
62

63| LINED DITCH (CONCRETE)

64| Southwest V-Ditch Inc. ¥ 2 |Rierside, cA 2501 (951) 781-4303 | Keith Thacker (951) 781-2774 No
64/ SUPERIOR GUNITE C VM imar, castaaz-2100 (818) 896-9199 _ |Brian or Ted (B18) 896-6690 brian.popp@shotcrete.com No
65

66 MINOR CONCRETE 5 P y W<

67| Griffith Company I?- 5 °  |prea casos2i 714-984-5500 Pete Jezowski (714) 854-7843 No
67 Griffith Company I."f $  |santaFe Springs, CA 90670 (562) 929-1128 Steve Timm (562) 864-8570 | stimm@grifiithcompany.net

67| Jezowski - Markel vy 714-978-2222 Chris x 136 714-978- 6931 |czavouris@jmcontractors.com

67| Marme Construction Inc i Vm = (714) 935-0995 Chris x 136 (714) 935-0585 | ddestefano@mameconstruction.com DVBE
67 SamRod VIV caster 661 - 945 - 3602 661 - 949 - 8536

67 |EBS General Engineering (Elite Bobcat) NV Corona 951 - 279 - 6869 Hugh Lee 951-279-9112

68

69 Minor Struc Conc m

70|Robent B. Longway Inc. V Montario, CA 91761 (909) 947-4224 Bob Longway (909) 947-6334 SBE
70|0'Dufty Construction %nmoland. CA 92585 (951) 928-0992 Jimmy Dufty (951) 928-9097 No
70| Covarrubias Bros. Construction, Inc. ¥ Murieta, ca 92562 (951) 600-1751 Abel 949.337.5893 (951) 6004975 3E+
70|LNA Concrete Structures, Inc. NY Chino Hills, CA 91709 (909) 393-1493 (909) 393-9363

7

72 MISC METAL (Drain)

73| Muhlhauser Steel VM si00mingion 909-877-2792 |Mark 909 - 877 - 1649

73|Long Beach iron Works, Inc. Y Long Beach, CA 90813 (562) 432-5451 (562) 4355929 No
73| South Bay Foundry Wi Santee, CA 92071 (619) 956-2780 Albert Amaro (619) 956-2788

73| Craneveyor Corp ™M) South EI Monte, CA 91733-0727 | (626) 442-1524 Kerry Sisler (626) 442-7308
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73| Metal Work N |orovile 530 - 534 Flyod 530- 534 - 7122
73| ELUCIA, INC. (DBA American Sheet Metal) V" Anaheim, CA 92806 714 - 780 - 0155 Brian Connor / Eli (714) 780-0150 brial asmsheetmetal.com
73|Ulmer Industries Inc. Vl $3 Glendora, CA 91740 (909) 823-7111  |Paul Douglas (909) 823-1692 paul@ulmerind.com No
73|Fabcon e Paramount Grant Baker 323-469-8750 s! 1. No
73|L.A. Welding & Fabrication INO Sylmar 818-621-8447 Luis Gomez 818-367-5078 SBE
74
75 REBAR
76| H. WAYNE LEWIS, INC. {Amber Steel) (8] ) Rialto, CA 92377 909 - 874 - 2213 (909) 874-5461 No
76|American Steel Placers, Inc. 7 s San Bernardino, CA 92408 (909) 884-6031 Russ Robertson (909) BB4-6032 UDBE 4
76|LA Steel Services ﬂ r{ Corona, CA 92881 (951) 393-2013  |Richard Rabay pending
76|United Steel Placers ‘la (909) 980-4442 Kirk Negrete No
76|R & D Steel N\) Compton 310-631-6183 Roger Malloy 310- 631 - 6067 No
76 EEEA‘%' S R vm Claremont, CA 91711 (909) 6254721 Virgil Van Heerde (909) 621-3801 No
76|Integrity Rebar Placers Nnre Murrieta, CA 92562 (951) 696-6843 Lauren or Ken Negrete (951) 943-7772 dolly@i i arplacers.com DBE
76|GERDAU REINFORCING STEEL 'y Y san Diego, CA 92123 (858) 737-7700 _ [Keith (858) 737-7701
76| ReinforcingSteety— —p’&——mﬂm&&___m-a 141 |Bill Williams (909) 587-1585 W/MBH
76| Vista Steel Company b Goleta, CA 93117 (BOS) 653-1189 (805) 964-1051 DBE, S|
77
78|Reinforced Conc Pipe (Furn) =
79|Rialto Concrete Products (RCP) Y S Rialto, CA 92377 (909) 822-0200 | Julie (909) 822-9630
% I/
81 ROADSIDE SIGNS
82|Alcom Fence Company VYV |sin Valley 323-875- 1342 818 - 768 - 9719 No
82|Crown Fence Ues Sante Fe Springs 562 - 864 - 5177 562 - 864 - 2529 No
82|KRC Safety 5 Visalia 559 - 732 - 0393 5§59 - 732 - 2684 UDBE
82|Coral Construction Co ’U' 14 5 Wilsonville, OR 87070 503 - 682 - 2252 |Marc Roberts x 2 (503) 682-0110 marcroberts@coralconstruction.com
83
84 SIGN STRUCTURES
85| Alcorn Fence Company vyl Sun Valley 818 - 983 - 0650 818 - 768 - 9719 No
85|Interstate Sales (Furn) VYW | aubum, CA 95602 (530) 823-6070  |John Sosbee (530) 823-6214 No
85|Coral Construction Co V\V S Wilsonville, OR 97070 503 - 682 - 2252 |Marc Roberts x 2 503-682-0110 marcroberts@coralconstruction.com
85|Uimer Industries Inc. 'vt‘ S Glendora, CA 91740 (909) 823-7111 _ |Paul Douglas (909) 823-1992 paul@ulmerind.com No
85| Gerco Contracting v vl Aubum, CA 95603 (530) 268-1188 (530) 268-3958
85| Universal Industrial Sales (Fumn) Vs Pleasant Grove, UT 84062 801-785-0505 801-785-1710

J -
= R A Lot wne o)
87 SOIL NAILSITIE BACKS L
88| Soil Retention Systems Inc. > Carisbad, CA 92008 (760) 966-6090 Jan Erik Jansson (760) 966-6099 sbe # 1
BB [AVAR CONSTRUCTION, INC. ¢ 5 Fremont, CA 94538 (510) 354-2000 Tim {510) 354-2010 ta@avarconstruction.com No
88| Condon-Johnson & Associates, Inc. I'" 0 (510) 636-2100 Main office (510) 568-8569 NO
88|Drill Tech Drilling and Shering, Inc. /9 Corona, CA 92880 925-978-2060  |Richard Gutierrez (951) 277-9701 anarééﬁfé"é'z':g&?}}"nli&':};?&;.m
88| SCHNABEL FOUNDATION COMPANY ." Walnut Creek 925-947-1881 MO (703) 742-0020 925-947-0418 chrish@schnabel.com
89
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920 JWPPP Plans
91|Global Environmental Network, Inc. V] 7.5 Fountain Valley, CA 92728-8068 714 -479-1199 ﬂ alt # 1(800)230-6944 714 - 479 - 0809 |GENI@SafetyGeni.com
91| E-Nor Innovations, Inc. ’“ 'fs Long Beach, CA 90810 (310) 513-6209 Kenny Jones (310) 513-6299
91|Califonia Watershed Eng. U Anaheim ~PaAbE= Vik Bapna 714-385-2605 | vbapna@cwecorp.com
92
93| TRAFFIC CNTRL/AREA SIGNS
94|Sam's Equipment & Supplies Vit S Fresno, CA 93747 (559) 252-0354 Sam Callison (559) 251-1119 4
94|SPECIALIST s "w Orange, CA 92865 (714) 974-1190 Gary Rivers (714) 785-5394 cell (714) 974-1753 |gary@bctraffic.com SBE #4}
94| Maneri Traffic Control V5 Temecula, CA 92592 (951) 695-5104 (951) 695-5105 SBE
94 |Smith & Son / Mailhruok 5 760 - 728 - 1286 Chris/Matt 760 - 728 - 4157
94 |E-Nor Innovations, Inc. NN Paramount, CA 90723 (310) 513-6209 Kenny Jones (310) 513-6299
94|S0. Cal Traffic inc '\/f.ps San Marcos, CA 92078 (858) 720-0179 Cecilia Ostlund (828) 7934495 |cecilia@socalfraffic.net
- J
96 TRAFFIC MARKING
97 |Abrasive Blasting Service N‘ 5 : Riverside, CA 92509 951 - 683 - 46092 Lloyd 951 - 781 - 1024
97 |CAL STRIPE, INC. M5 Colton, CA 92324 (909) 884-7170 Ryan Israel / Jeanette Coleman (909) 884-7106 lema I m Mo
97 |Chrisp Company ‘Vlvf‘rﬁ Bloomington, CA 92316 (908) 746-0356 Robert Aragon x 153 (909) 746-0354 No
97|J & S Striping 'I"*ﬂ Whittier 562 - 7772411 562 - 777 - 2499
97 |Orange County Striping Service, Inc. [ Orange, CA 92868 714 - 639 - 4550 x213 714 - 639 - 6353
97 |PAYNECO SPECIALTIES INC (Payco) YMIM’[JL’ Chula Vista, CA 91910 619 - 422 - 9204 Bill Taylor (estimator) (619) 422-1404 bill@payco.biz Yes
97 |Super Seal & Stripe [ 6 Filimore, CA 93016 (805) 524-7345 (B05) 524-7428 WBE/S|
97| Sterndahl Enterprises. Inc. -~ “f S Sun Valiey, CA 91352 818 -834-8199 Denny 818 - 834 - 8618 SB
& 7
99 TRUCKING s
100|Dispatch Trucking vr’ ) OC/LA 909-841-1003 Ray Hemandez
100|L. Riley Trucking V‘ i 4 5 Harbor City, CA 80710 (323) 353-9332  |Leslie (310) 530-1740 | g
100|Gates enterprises j Santa Ann Ca. 92707 714-382-8707 Joe Gates cell 310-592-5810 714-382-6708 / igates. gei@amail.com
100|Contera Construction Corp W\ £ \s 951-685-2800 Ron Varela ason@varelacompanies.com
100|Ramos Trucking p‘.;{ 1 ¥ ¥n WJ ' Riverside 951-543-8496 Noel Ramos v
100|Cal Earth Transportion (Ugalde helping) ~ e Los Angeles / OC 714-981-7809 Pete Md petelaimo@calearthtransport.com
w1 (o ¥ PS
102 UNDERGROUND / Drain | Wt / Sewer J
103 |Bali Construction 0 So. El Monte H26--442-8065 626 - 442 - 8315
103|BOWLS ENGINEERING (BEC Bowis, Inc) [.] ) Redlands, CA 92374 909) 794-6800 909 - 335 - 6385
103 |Irvine Pipeline 'IJ o Riverside 951-351-1774 951-351-8471
103 |Savala Construction Co., Inc. Vm Irvine, CA 92606 (949) 651-0221 Richard Alarcon (949) 552-8597 MBE
103|SRD “t 5 Anaheim, CA 92807 714 - 630 - 2480 Scott Denton 714 - 630 - 2484 No
103|Surina Construction m—o Bloomington, CA 92316-2330 (909) 820-6944 Anthony Surina Cell 851-453-3746 (909) 820-6960 surinayank@aol.com No
103 |Poppin backhoe service : UW‘ 714-913-5238 Bruce Poppin bruce@poppinbackhoe.com
103|Percision Pipeline ND 562-864-3875 Artie artie@precision-pipeline.com
104
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Bidders Name: ORTIZ ENTERPRISES INCORPORATED

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION e 12-0M3404
DBE GOOD FAITH EFFORTS DOCUMENTATION R HR:
DES-OE-0102.11A (REV 12/2014) Page 2 of 3
=, - — —

2. List the names of certiied DBEs and all the dates on which they ware solicited to bid on this project. Includs the items ofwork offered and the dates and methods used for fdlowing
up initial and follow-up sdlicitations to determine with certainty whether the DBEs were interested. Attach copies of sclicitati e-mail i ges, telephone records, fax confirmations,
stc.

Name of DBE Solicited Date of Initial Sclicitation kems of Work Offered Fdllow Up Methods and Dates

PLEASE SEE "SOLICITATION" TAB

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status asa
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not 2 DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm waes selected over a DBE for work on the Confracl.

Iterns of Work Spociﬁ::ﬂ::;;;’i:;: Ofiersd|  "1™® :::: o Nt:fagz Name of Rejected Firm Qutsa)“ i ng“
Oves [N | p gasE SEE"DBE QUOTES" TAB
[Oyes [Ono
[yes [no
(dves [Jno
Oves [Jno
Cdyes [Jwno
[COyes [no
Ovyes [Jno
Oyes [wno

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate shest and attach names, addresses. and phone numbers for the firms listed above.
Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Contract No. 12-0M3404
4



ORTIZ ENTERPRISES, INC.

Selected/Rejected Firms

Caltrans - Laguna Canyon Rd Ramp

12-0M3404
Bid 12/2/15
Provided Plans Name of Selected Firm DBE Name of Rejected Firm DBE Quote Price
Item Specifications Non DBE Non DBE Difference
No. Yes No $ $
53,54,55,57,58 Yes Calmex Engineering, Inc. Non DBE Deco Pave Inc. DBE 149,596.00 18,452.00
NOTE: Deco Pave was 14% higher than the
low quote and their quote did not include
QCQA testing, whereas the low bid did.
R.J. Noble Company Non DBE 155,000.00 23,856.00
2 Yes Maneri Traffic Control DBE Full Traffic Maintenance DBE 4,511.21 1,711.21
Statewide Traffic Safety Non DBE 5,840.00 3,040.00
61 Yes BC Traffic Specialist Non DBE Zamborelli Enterprises, Inc Non DBE 6,032.00 -43,368.00
Sacramento Drilling Non DBE 35,840.86 -13,559.14
Note: BC Traffic quoted the CIDH and the associated sign
structure for this work as a complete package, where the others
above quoted only the CIDH.
Coral Construction Co. Non DBE 72,800.00 23,400.00
Statewide Traffic Safety Non DBE 72,800.00 23,400.00
41 Yes The J.V. Land Clearing Co. Non DBE  No other quotes
107,108,109,110 Yes JFL Electric, Inc. Non DBE  MSL Electric, Inc. Non DBE 102,348.00 4,228.00
Steiny and Company Inc. Non DBE 103,975.00 5,855.00
California Professional Engrg DBE 110,000.00 11,880.00
High-Light Electric DBE 122,000.00 23,880.00
Traffic Loops Crackfilling DBE 138,100.00 39,980.00
Servitek Solutions DBE 261,217.75 163,097.75




ORTIZ ENTERPRISES, INC.

Selected/Rejected Firms

Caltrans - Laguna Canyon Rd Ramp

Note: Quote was for removals only; no striping

12-0M3404
Bid 12/2/15
46,47,48,49,50 Yes Marina Landscape, Inc. Non DBE  Acacia Environmental Non DBE 61,300.00 6,818.00
Diversified Landscape Co. Non DBE 62,066.00 7,584.00
24,25,35,94 Yes Alcorn Fence Co. Non DBE C&W Construction Spec. Non DBE 25,332.00 534.00
: Ace Fence DBE 27,200.00 2,402.00
Crown Fence Non DBE 28,692.00 3,894.00
Ferreira Const. Co. Non DBE 14,500.00 -10,298.00
Note: Ferreira submitted an incomplete quote,
excluding 3 of the 4 items; quoted only cable railing.
Safeguard Fence DBE 30,423.00 4,625.00
|63, 87, 88, 89, 90, 91 Yes EBS General Engrg Co. Non DBE Southwest V-Ditch Non DBE 65,300.00 -136,460.00
Note: Southwest quoted only Items 87, 88, 89
61,65,95,96,97 Yes Integrity Rebar Placers Non DBE LA Steel Services DBE 57,665.00 4,194.00
31,61,67,68,69 Yes BC Traffic Specialist Non DBE Statewide Traffic Safety Non DBE 185,770.84 21,001.47
76,79,111 Coral Construction Company Non DBE 187,051.00 22,282.00
29,30,70,71,72,73 Yes BC Traffic Specialist Non DBE Statewide Traffic Safety | Non DBE 14,100.50 -3,297.78
74,75,77,78,117 Note: BC Traffic had a better price on overall
sign structure and roadside signs.
1,3,23,26,27,28,98, Yes Mallard Construction Non DBE  Cal-Stripe Non DBE 34,897.00 -1,497.00
99,100,101,102,103, Note: Cal-Stripe quoted striping only,
104,105,106,113,114, no removals which would have made them much higher.
115,116,118 (partial) Chrisp Company Non DBE 39,065.00 2,671.00
Payco Specialties DBE 42,183.00 5,789.00
Sterndahl Enterprises Non DBE 49,353.00 12,959.00
Abrasive Blasting DBE 13,622.00 -22,772.00




ORTIZ ENTERPRISES, INC.

Selected/Rejected Firms

Caltrans - Laguna Canyon Rd Ramp

12-0M3404

Bid 12/2/15

60,66,118 (partial)

56

42,43,51,52
(all partial)

42

12,13,14,15,16

67

Yes

Yes

Yes

Yes

Yes

Yes

Drill Tech Drilling & Shoring

AC Dike Co.

R.J). LaLonde, Inc.

Contera Construction

Marina Landscape, Inc.

BC Traffic Specialist

Non DBE

DBE

DBE

DBE

Non DBE

Non DBE

Condon-Johnson & Assoc Non DBE
AVAR Construction Inc. Non DBE
APCO Non DBE

No other quotes

Miranda Logistics Ent. DBE
LMS Transport DBE

264,948.00
282,772.00

4,720.00

48,410.00
6,336.00

Note: LMS quoted only 10 wheelers, which was only

15% of the trucking required.

Global Environmental Non DBE
SoCal Stormwater Runoff Non DBE
Note: Quoted only SWPP Plan

La Firma DBE
Note: No quote for weekly inspections
Adanta, Inc. DBE
Note: Quoted only SWPP Plan

Alfred Civil Engineering, Inc DBE
Note: Quoted only SWPP Plan

Morgner Const Mgmt. DBE

Note: No quote for REAPs or storm sampling

G & C Equipment Corp DBE

Note: Quote was for providing material only and subcontractor

22,485.00
950.00

6,400.00

2,100.00

1,300.00

18,875.00

77,564.00

installing the sign had already secured material from another

supplier.

49,496.00
67,320.00

1,496.00

435.00
-41,639.00

3,434.00
-18,101.00

-12,651.00

-16,951.00

-£7,751.00

-176.00

-87,205.00




ORTIZ ENTERPRISES, INC.

Selected/Rejected Firms

Caltrans - Laguna Canyon Rd Ramp

12-0M3404
Bid 12/2/15
80,81,82 Yes Triumph Geo-Synthetics DBE Water Components & Bldg DBE 18,215.00 516.60
Note: This quote was for only 3 bid items. Another DBE
Vendor had a more broad reaching quote, in which we also
used some of their quotes for other bid items. Comparing the
3 bid items WCB quoted, they were still high.
3 (partial) Yes Ortiz - Self Perform Non DBE  Flash Traffic Inc. 8,300.00  5,800.00

Note: OEl owns their own CMS boards and does
not have a need to rent these boards.

The Project Plans, Specifications, Addendum, etc. are all posted on the Ortiz Enterprises FTP site for all DBE Contractors to view and use.
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1270272015 13:50 ’ (FAX)

UNION CONTRACTOR: ( YES ) ' 2764 S. VISTA AVE.
LICENSE NO, | 685954 ( A ) BLOOMINGTON CA 92316
ESTIMATOR: |  TIMWBLACK (909) 546-1311 EXT 108
CELLPHONE: |  (908)771-8511 : (809 ) 874.9463 FX
EMAIL ADDRESS: mm;j@m DIR NO. 1000005380

|
CALMEX ENGINEERING INCORPORATED

CALTRANS SMALL BUSINESS|CERT # 2755

|
i
2 [ PROPOSAL NO. 2015 - 176

TO: GENERAL CONTRACTOR
ATTN: ESTIMATING

BID DATE: 121212015
PROJECT: 12-0M34

ROUTE 73 AND 133

ITEM DESCRIPTIO UNIT PRICE] AMOUNT

53 sso.pu TQN |HOT MIX ASPHALT TYFPE A
54 32000 | TON |RUBBERIZED HOT MIX ASPHA
55 14000 | TON [RUBBERIZED HOT MIX ASPH
58 0.30 TON |TACK COAT
| OPTIONAL ITEMS BELOW/
COLD MILL ASPHALT
PLACE HOT MIX ASPHAL
PLACE HOT MIX AS

8537 | $86,344.20
AP GRADED 12433 | $39,785.60
OPEN GRADED 202.74 | $28,383.60
811.04 $243.31

|
37 | 4so00 | sy
56 | s2000 | LF
57 | 8400 | sv

2412 | $11,818.80
DIKE TYPE E 6.20 $3,270.80
ALT MISC AREA 76.04 $6,387.36

$146,233.67

THIS QUOTE INCLUDES TWO MOBILIZATIONS WITHIN A 30 PERIOD.

ANY BREAK IN PAVING OVER/30 DAYS FROM INITIAL "PRODUCTION START UP" WILL
REQUIRE NEW "PRODUCTJON START UP" TESTS AT AN ADDED COST OF $3200, TO
BE ADDED TO THIS PRIGE. |

E Prepared by Cal Mex 12/2/2015 Pags 1




J15  13:50

INCLUSIONS &

1

ASPHALT CDN&RETE PAVING

|
BID ITEM NO. |
SHIFTS INCLUDED:

MOVES INCLUDED:
ADDITIONAL MOVEISISHIFTS ADD:

:
WEEK-DAY SHIFTS

LABOR AND EQUIPMENT
ASPHALTIC EMULSION ( TACK )

83

ASPHALT MATERIAL-GREEN BOOK SPEC

CALTRANS ( TYPE |A ) ASPHALT
CALTRANS ( TYPE !a ) ASPHALT
CALTRANS ( ACE ) TYPE A
RUBBERIZED ASPHALT
GALTRANS (ATPB ) ASPHALT
OPEN GRADED ASPHALT

ASPHALT MATERIAL-CITY OF L.A. SPEC.

WEEK-NIGHT SHIFTS

TRAFFIC CONTROL

SATURDAY SHIFTS

SUNDAY SHIFTS '

SURVEYING

PRIME COAT

COLD MILLING

REINFORCING FABRIC
ABPHALTIC EMULSION ( FOGSEAL)
SWEEPING :
PROFILOGRAPH |

ABRASIVE GRINDING
QCOATESTING |

QCQA INITIAL TEST STRIP
GRADE PRERPARATION
EXCAVATION |

CLASS I BASE |

CRUSHED AGG, BASE

SLURRY SEAL

CRACK SEAL

FINE GRADING |,

LAYOUT OF WORK FOR PAVING
HEADER BOARD .

UTILITY ADJUSTMENTS

ROOT PRUNE |

MATERIAL AND OR LABOR BONL
WEED KILL :

'
!

JING

EXCLUSIONS:

Page 3 of 7
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Prepared by Cal Mex 12/2{2015
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NU: 936D K 1/

DEC. 2. 20158 1:35tM
m s e tﬂé-qu,ﬁéfza

."f l-

Deco Pave, Inc. License no. 761655
P.0. Box 2084, Irwindale, CA. 91706 Ph. (626) 675-4531 Fax (626) 480-1557

A CA Dept of Industrial Relations registration: 1000003859 '

MTA Certified SBE&DBE Metro #6611 State CA-Certified SB (Micro) #19650

BID PROPOSAL.ri
Page 1 of 2

Job Name: 12-0M3404 Laguna Cy Rd

Bid Date: 12-02-2015 02:00PM

Addenda noted: 1, 2, 3 e
BASE BID: To receive asphait paving grade- asphait paving ready +/.0.02’ to balance and compacted,

Bid item Description nit Price Total
53, Hot Mixed Asphalt, (Type A)
54, RHMA Gap Graded
55, RHMA Open Graded Friction Course
57. Place HMA Misc Areas

58. Tack Coat

Labor is good thry 12/2016.

Deco Pave Opts <Qut> Of The Oil Price fluctuation Index
Excludes QAQC plan- plant and field testi
NOTE:

1

JSTon $156.40/ton $50,048.00
YUSTon $177.50 /ton $24,850.00
84SqYd  $35.00/5qYd$ 2,940.00

0.3USTon $23,000.00/Ton $6,900.00
Base Bid; $149,596.20

Saturday work-asphalt paving work ADD $3,000.00 sach Saturday 8 hour shift. If an HMA plant has to
be opened or we install fewer than 500 tons in an 8 hour work shift, ADD $500.00 each plant opening.
2. Sunday work-asphalt paving work ADD $8,000.00 each Saturday 8 hour shift. If an HMA plant has to
be opened or we install fewer thian 500 tons in an 8 hour work shift, ADD $1 +800.00 each plant

opening. : _
3. Night Plant Openings are $3,000 0 gach. Night or weekend haul rate of $98.00/hr (4 hour minimum
per truck) is to be added per night or weekend shift

4. All haul routes and work areas to be open and accessible for all equipment arid material trucking to
stage and deliver materials to site and perform. Krail to be removed & placed back by others to
provide access for Deco Pave.

5. All construction payments are due within 40 days of invoice.

6. 96 million GL and $1 million WC insurance are included, all other insurance is excluded. Excludes
any special endorsements such as Railroad Protective Liabiiity, Poliution, and US L&H.

7. Excludes plant and field testinig, QAQC plan, , removals, shoulder backing of AC Berm,

avement interlayer. lime treatment of a tes for HMA or RHMA. geotextile fabric under
AC/CMB, base ui;itil'er concrete, escorting, safety training beyond same day work schedule, traffic
control plan & equipment, sighage, striping, night/weekend work, night lights, removal or
adjustment of temporary fence or K-rail, and se=l coat of new or existing asphialt paving. Areas to
be open and accessible to all trucking, equipment. Al traffic control by others.

8. (Not Applicable-Excluded)Cald planning and demo work excludes any removal of underground
(tartks, plumbing, electrical, landscape, bollards, buried structures; concrete grinding/cold planning,
relocati ﬁmwal, or adjustment of utilities, unless specifically included). Excludes the handling,
removal, and disposal of contaminated or hazardous materials. Excludes erosion control and
sandbagging. If ¢old planning is included in this bid proposal (listed and itemized separately in the
aboVe description), pricing excludes traffic control, Underground Service Alert mark out &
nefifications-prime contractor to add Deco-Pave, Inc. to USA ticket, protection of work, mark out,

Iayout, water for machines, concrete (pec) milling, removal of PCC/Base/Dir/Paving Fabric in the to
ground paving, or grinding of unforeseen buried objects. Maintenance of the ground surface or
project, including temporary AC or cold mix fills-installztion or removal.

All live utilties shall be marked and brought to the attention of Deco-Pave, Inc. prior to the
commencement of operations. All hazardous materials shall be removed prior to the start of
grading or asphalt paving. All salvage items shall be removed prior to start of cold milling, grading
or asphalt paving. Deco-Pave, Inc. must complete access to work arsa. No parking in work area
while work is in progress. Work (except whereas noted above) to occur during Monday thru Friday
day schedule, Access for performing asphalt concrete work to be open and clear to allow for



2019 1:36FM NU: 9300  f. 2Ed

Page 2 of 2

equipment and trucking. Contractor responsible for moving K-Rail / traffie control to gain access to
work areas,

EXCLUSIONS (unless otherwise noted) : Rough grade, sub-grade scarification and recompaction, sesl coat, cold
planing, saw cutfing, demo & removals thefeof, headers & stakes, base under agphalt & concrete paving, pavement
reinforcing fabric or geo textile reinforcing fabric, AC Berm and shoulder backing of berm/shioulder, any pavement
repairs of others, utllity sdjustments and patching of same, caulking or joint sealing, heavy cleaning or washing and
scrubbing of asphalt surface prior to application of paving or coating, SWPPP plan or implementation of plan, bond
fees, permits, inspection fees, traffic control, striping, enginsering, testing, lighting for night work, drainage in areas of
less than 1% grade, asphalt paving or repair. All prices are based on straight time during weekday hours.

This price is based on the contract work being completed by December 31, 2016. Any increase in material prices from
suppliers or in-house labor increases incurred by Deco-Pave, Inc. after this date will be paid for by the General
Contractor/Owner upon presentation of invoices. Price is based on 2-{Two) move in. Additional moves charged st $12,500.00
gach. An additional move in is defined as any break in production or cessation that is not caused by Deco Pave.

#

The contract prices in this proposal and contract will be guaranteed only if this proposal and contract i accepted within 30
days of the day set forth above. Any backcharge for alleged property damage done by Deco-Pave, Inc. will not be honored
unless Deco-Pave, Inc. is notified in writing within ten working days of the occurrence and prior to the repairs being made.

The general conttractor shll give the subcontractor four weeks advance notice of actual required starting date for material

praduction.

" Questions regarding this bid, please call 626 675-4531 Dave Noane
Dave Noone, Project Manager, Deco-Pave, Inc.




AC TS U0

QB NOBLEIDN  SubconactorQuotation |

&
15505 East Lincoh Ave, Oramge, cag2ses  Helping Build a Better California for va.-rso Years!

(714} 837-1550 Fax (712)837-6321 p
License: A.782508 DIR: 1000002225 y.

'.ﬁ:

To: Caltrans Contact:
Address: 3347 Michelson Drive, Suite 100 _Phone:
¥ (e .
Trvine, CA 92612 US | Fax:
Project Name:  Caltrens # 12-0M3404, 5 Frwy. | Bid Number: -
Project Location: Bid Date: 12/3/2015
{2tem # Item Description Estimatéd Quantity Unit Unit Price Total Price|
01037 Cold Plane AC A 49000 sy $13.00 $6,370.00
01053 Hot Mix Asphalt (Type A) 660.00 TON $98.00 $64,680.00
01054 RHMA-GG 320.00 TON ~ $145.00 " $46,400.00
01055 RHMA-O & 140,00 TON $215.00 $30,100.00
01057 HMA Misc Aréa . 84,00 SY $30.00 $2,520.00
01058 Tack Coat & 0.30 TON $11,000.00 $3,300.00
01111 Mobilization 1.00 LS $8,000.00 $8,000.00

Total Bid Price:  $161,370.00

Notes: k

+ NOT INCLUDED: TRAFFIC CONTROL, LANE CLOSURES, RAMP CLOSURES, ATTENUATOR TRUCKS, CONSTRUCTION WATER

* NOT INCLUDED: WEED KILL, PRIME COAT, SEAL COAT, STRIPING, UTILITY ADJUSTMENTS, POSTING, NOTIFICATIONS, LEVELING COURSE,
STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL PLANS.

* NOT INCLUDED: ENGINEERING, PERMITS OR BONDS.

* ITEMS TO BILL WILL BE BASED ON UNIT PRICES. FIELD MEASURMENTS WILL APPLY.

* YOUR COMPACTED SUBGRADE/ AGGREGP&’T BASE GRADE TO BE FINEGRADED AND READY TO RECEIVE ASPHALT

» PRICES INCLUDE 2 MOVE INS. ADDITIONAL MOVE INS WILL BE BILLED AT $ 6,500 EACH

» PRICING IS BASED ON THE ST, ATEWIDE CRUDE OIL PRICE INDEX. ALL ADJUSTMENTS WILL BE RECEIVED BY R1 NOBLE COMPANY /
* TESTING IS INCLUDED FOR OUR WORK ONLY. ' g
£

Payment Terms: . . ;

5
Terms: Net cash. Payment on compl;eféd job or progress billings for work performed are due on the 10th of the month following. Billing will be on a
unit price basis unless otherwise mgncated

5 5
ACCEPTED: i CONFIRMED;
The above prices, ifications and conditions are satisfactory and R.J. NOBLE COMPANY
are hereby accepted.
Buyer:
Slgnature; Authorized Signature:
Date of Aweptanm Estimator: Jacob Breedlove
JacobBreedlove@RINobleCompany.com

12/2/2015 10:51:33 AM " " Pageiofi
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Dec011511:15a - ManenTrafﬁcControl

corFrRAc% .\
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078) '
DIR # 100001 1349
UNION SIGNATORY £ vse W e vt
Dee % can be
A creaged hvt-f WS

SIGN AND TRAFFIC OUOTE Ter USE . Ww\H‘j
Ve _have zodMs D2 c

PROJECT: 12-0M3404 TO: PLANHOLDER
BID DATE: 12/02/15 : ATTN: ESTIMATOR
TO ESTIMATOR:
CONSTRUCTION AREA SIGNS: (ITEM #2) - rd

ITEM #2 $2,800.00 WITH USE OF MTC FOR ITEM #3 4

(ITEM #2 PRICE INCLUDES ONE TYPE II FUNDING SIGI\L& TRAFFIC HANDLING SIGNS IF
AWARDED CONSTRUCTION AREA SIGNS) 4
CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $3,768.00 WITHOUT USE OF MTC FOR/ITEM #3

(ITEM #2 PRICE INCLUDES ONE TYPE II FUND NG SIGN & TRAFFIC HANLDING SIGNS IF
AWARDED CONSTRUCTION AREA-S'I'GNS);-':'

+DDITIONAL ITEMS: " 4
ITEM #4- $80.00 ITEM #8- $800.00 EP}fPER MONTH ($100.00 DELIVERY FEE & $100.00 PICK-UP
FEE APPLIES) ITEM #10- $225 OO)EA

E
TRAFFIC CONTROL.: (ITEM #3) j’ .
LUMP SUM, 2 LABORERS; 1 TRUGK AND EQUIPMENT (1-8 HOURS)-$1,475.00 /
PLEASE SEE ATTACHED. QUOTEP‘ALL OTHER PRICES.

LE

IF YOU HAVE ANY QUESTIO)‘{ S REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
HESITATE TO CALL (760) 535 7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY

/{/‘/ /57 /I/[mm, ;{f

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT
ANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF

C CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL
INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.
ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A
SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO
THE TOTAL CONTRACT AMOUNT.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON : OFFICE: 9516955104
TEMECULA, CA 92592 FAX:951-695-5105



Jec011508:32a Full Trafiic Maintenance 951 520 9980

4/6’ # Bog/O . 45
V77779 =="V4
Full Traffic Ma{ntenance Inc.
217 LEWIS COURT QUOTE
CORONA, CA. 92882 : SHEET .

951-520-9990 951-520-9980 fax

To Estimator:
Project: 12-0M3404
Date: 12/01/20 15

CS-1, TH-1 (‘Construction Area Slgns iny, for PCMS$ pricing see
attached rental sheet) & SCQ-1 ( Cons‘iructlon Area Signs Only)

LUMP SUM $4511.21 (Iﬁcludes pci).st arnd install)

i i
Note: This qlii?)te does not include maintenance, change of dates,
relocat1on replacement of signs. All signs and post become
property of 'ﬂfﬂ Traffic Maintenance Inc. upon complgtion of job.

Full _{_fa ¢ Maintenance Inc. excludes ALL installation and
remov@if‘ of overhead signs.

v

i

ﬁ ' |
1

e

YPE 1 PROJECT FUNDING SIGN §393.75 EACH
TYPE 2 PROJECT FUNDING SIGN | $808.50 EACH
(Does not include post or installation)




12-82-*15 1@:38 FROM-STATEWIDE SAFETY 8586797047 T-799 POUvl/60B4 F-324

T e
B Proposal/Quote cAs  F5440.

Statewide - Garden Grove gip DATE: 12/02/15

License # 975518
CONTRACT INFO
. 13261 Garden Grove Bivd. CT 12-0M3404

Garden Grove, CA 92843 12-Ora-73,133-16.6,4.2

Ph (714) 468-1919 PROPOSAL: 106236
Fax (562) 272-6857 ESTIMATOR
Chris Jones

CLIENT: EST PROJECT:

ESTIMATING DEPARTMENT , CT 12-0M3404
: 12-Ora-73,133-16.6,4.2

ITEM # DESCRIPTION QUANTITY

fr————

|

Proposal General Notes:
ITEMS #2 (STATIONARY), 10, & 112 ARE FURNISHED, INSTALLED, & REM% D. CONTRACTOR TO
MAINTAIN. &

ITEMS #2 (PORTABLE) & 4 ARE FURNISHED AND DELIVERED TO couﬁ RACTOR DESIGNATED ONSITE
YARD. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE I'-:ﬁl(ED UP FROM SAME LOCATION.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGN , INC.

ITEMS #2 & 4 MUST GO TOGETHER. ‘
ITEMS #24, 29, 30, 70 THRU 75, 77 THRU 79, & 117 MUST GO TOGETHER.

ITEMS #70 THRU 72 & 77 THRU 79 INCLUDE TAX & SHIPP! NG F.0.B. GARDEN GROVE, CA.
ITEM #112 CANNOT GO WITHOUT 10.

£

I HIS PROPOSAL MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

002 CONSTRUCTION AREA SIGNS 100LS 58.400/LS 5,840.00

INCLUSIONS: !
(1) TYPE It FUNDING SIGN AND CAS QUANTITIES PER PLAN SHEETS CS-1, SCQ-1, & TH-1ONLY.

EXCLUSIONS:

PCMS.
003 TRAFFIC CONTROL SYSTEM:
(SEE PAGE 3 FOR RATES

004  TYPE Il BARRICADE
008 PORTABLE CHANGE@EEE MESSAGE SIGN

(SEE PAGE 3 FOR Q#TES)
010 TEMPORARY CRAS H CUSHION MODULE 22 EA 175.000/EA 3,850.00
024  TREATED wogﬁ%m (PARTIAL) 1030 LBS 1.000/LBS 1,030.00

SPECIFICATIONS:
WOOD WASTE IS FROM REMOVAL OF ROADSIDE SIGNS ONLY. TREATED WOOD WASTE FROM OTHER

3E HANDLED BY OTHERS.

6 EA 55.000/EA 330.00 -




BC Quote: TRE-0248

B C Traffic Specialist
538 W Southern Ave., Orange, CA 92865

(714) 974-1190 Tel. {714) 974-1753 Fax
Direct Line - (714) 974-1190 Ext. 125

Bid Proposal

Contractor's Lic. # 877686
UNION CONTRACTOR - Loborers Local # 1184
ClassB,C31,€32,06,038, 042,064

SBE Certified Firm - # 44966

DIR Number: 1000005503

== T Hegee

# 12w
#Iw\ A.57

Agency: Caltrans
Project: 12-0M3404 - Widen Ramp, Construct RW and DI, and  Addenda Noted 1,2,3
Modify Lighting Estimato Trevor Couch
Laguna Beach, CA Cell Phon 714-356-D3B3
Bid Date: 12/2/2015 Email:  trevar@betraffic.com
Item Item Description Quantity |[Unlt |  Unit Price Extended Price
Roadside Sign Package }
29 Remove Readside Sigh 11| EA $175. 00 $1,925.00
30 Remove Roadside Sign {Strap and Saddle Bracket Method) 4| EA $ 120 00| $480.00
70 Furnish Single Sheet Aluminum Sign (0.063"- Unframed) 43| SQFT © §8.63| 5370.72
71 |Furnish Single Sheet Aluminum Sign (0.080" Unframed) 58| SQFT 5 16.88| 4 879.04
72 Furnish Single Shest Aluminum Sign (0.063"- Framed) 90| 5QFT $22.70| $2,083.00
73 Roadside Sign - One Post 10| EA $ 180.00| $ 1,300.00
74 Roadside Sign -~ Two Post 8| EA $ 715.00] $5,720.00
75 Install Sign (Strap and Saddle Bracket Method) 3| EA $ 115,00/ § 345,00
77 Furnish Single Sheet Aluminum Sign {0.063"- Unframed) 35| 5QFT $15.54| 5 543.90
78 Furnish Single Sheet Aluminum Sign (0. usn" Unframed) 50|5QFT $11.51| § 575.50
111 |Mobilization 1| s $ 2,500.00| & 2,500.00
For All BC Traffic Operations and Mobilizations
*All Bid ltems Exclude Traffic Control
*Bid Items Cannot Be Split Out of This Package Without
Permission of BC Traffic ;
BID PACKAGE TOTAL: $17,291.16
Sign Structure Package
29 Remove Sign Strcture i| EA $ 3,400,00| $ 3,400.00
Exeludes Remaval of Existing CIDH Pile
31 54" Cast-In-Drilled-Hole Concrete Pile (Sign medatlan} 53| LF $950.00| $ 49,400.00
Excludes Removal of Spoils
) includes Rebar and Concrete
67 Furnish Sign Structure (Truss) 23,643 LB $3.75| 5 88,661.25
68 Install Sign Structure (Truss) 23,643] 1B $0.12| 2,837,186
659 Furnish Laminated Sign Panel {1"- Type A) 12| SQFT $36.33[$435.96
76 Furnish Laminated Sign Panel (1" Type A) Retroreflective 400| SQFT $30,40( $ 12,160.00
79 Retroreflactive Sheeting (Type xn 500| SOFT $5.75( 4 2,875.00
111 Mabilization 1 15 $ 5,000,00| § 5,000.00
For All BC Traffic Opercrﬂons and Mabifizations
*All Bid ltems Exclude Any and All Electrical Work
*All Bid Items Exclude{‘rraff' ic Contral
*Bid Items Cannot Be Split Qut of This Package Without
Permission of BC Traffic
BID PACKAGE TOTAL:| $ 164,769.37

Total Mave In¢ For Sign Structure Installation Operations:
Total Move Ins For Cast-In-Drilled Holes Operations:
Total Move Ins For Roadside Signs Operations:
Additional Meve In Charge:

Project Terms and Conditions:

A minimum of 15 working days prior notificatlon s requived for each move- In. BC Tratfic will net be Impacted by Ligindated

1 EA
2 EA
1EA

EA

$1,950.00
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. . 640 S. Coast Hwy, #3A Laguna B ach, 92651
amporgll Tel (949) 464-0400 Fax (949) 45%‘90447
enterprises, me: 3 CA Lic. No, 830680 DIR 1000030603

ZEI Estimate No. 15-149
Signs 11/2015

December 2., 2015

To All Bidding Prime Contragtors

RE: Caltrans Contract No. 12-0M3404 - RouteAf.:.’:Bﬂ.'i at Laguna Canyon Road
Undercrossing, Laguna Beach Ca. ¢

&
Y 4
We propose to furnish labor and equlpmgr{t to install the drilled foundation piles per plans by
C s 5/21/15. Soils investigation by Cal ted 4/23/15 and in accordance with our

attached Standard Conditions and Sgeilal Clarifications:

BID ESTIMATE UNIT TOTAL

ITEM DESCRIPTION’ QUANTITY PRICE AMOUNT
61 partial ~  54” CIDH (Sign’Foundations) 52LF $116.00 $6,032.00

SPECIAL CLARIFICATIONS:

I. Drilling for sha- and pedestal portlons of the sign foundations, Night work is included.

2. redicated on ZEI using a track-mounted drilling rig without weight, height or

width restridtions. ZEI has included one (1) mobilization in and out. Additional

moblllzan s can be added at the unit price of $1.500.00.

3. Client to/ontinually stockpile drilling spoils away from our operation during our work.

4. Machné, power only to hoist and place Client furnished rebar cages with spacer blocks and /
templai‘.ed anchor bolts. Hoisted items need to be provided within reach of our equipment at.
each/pile location. Once the rebar cage and anchor bolts are hoisted into place, they need to
be sécured in place and properly adjusted to final location by Client with Client’s materials.
Client should devise a method that does not disturb the area surrounding the top of the pile,

Hus creating a risk of caving. ZEI will prowde machine power hoisting only for these final

/adjustments. If rebar cages have extensions or dowels that need to be placed below existing

7 grade, Client is responsible to perform excavations in a schedule and sequence as to not

/ delay our work.

Rock and obstruction drilling is included only to the extent indicated in the Log of Test

Borings. Rock and/or obstruction drilling time beyond what is indicated in the Log of Test

Borings will be documented on the ZEI Daily Report and signed by an authorized

representative of the Client on a daily basis. All such time will be charged at the rate of

$525.00 per hour.

6. Unit Price is based on using conventional drilling tools and does not include temporary
casing, slurry cement backfill then re-drill, and/or drilling fluids, some caving may be
anticipated. Unit Price does not include the use of inspection pipes.

CLIENT INITIALS ZEI INITIALS

Stnd. 11/15



Page 1 of 8 12/2/2015 11:50:42 PST 19166383725 From: Andrew Saint

caon # 35 guo Lo

=z  sAcrAMEN

INC.

1143 BLUMENFELD DR, SUITE 100

SACRAMENTO, CA 95815 #
FOUNDATION DRILLING CONTRACTOR SINCE 1978 Fd
Tel: 916-638-1766 Fax: 916-638-3725 #
CA. License #759193, NV. License #0071120 AZ. License #271891 &
www sacramentodrilling com W 4
CALIFORNIA SMALL BUSINESS #61068 _,,y-';-"/
SIGNATORY TO OPERATING ENGINEERS AND LABORERS UNIONS 4
DEPARTMENT OF INDUSTRIAL RELATIONS # 1000004496 ¥ i
DATE: 12-01-2015
. R
ATTN: ESTIMATING [ 4
FROM: ANDREW SAINT y /”
SUBJECT: 12-0M3404 ; /;'"

NUMBER OF PAGES INCLUDING COVER: 4
OFFICE: 916-974-4463 (DIRECT)
FAX: 916-638-3725

CELL:  916-842-9991 _/gr"‘
E-MAIL: ANDREW@sacdrill.com g

COMMENTS:

ANY QUESTIONS PLEASE CALL OR EMAIL.

THANK YOU, y 4

ESTIMATING DEPARTMENT
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— SACRAME!

DRILLING,:

43 BLUI\ NFELD DR,SUITE 100

SACRAMENTO, CA 95815

FOUNDATION DRILLING CONTRACTOR SINCE 1978
Tel: 916-638-1766 Fax: 916-638-3725 .
CA. License #759193, NV. License #0071120 AZ. License # 271891
www sacramentodrilling. com
CALIFORNIA SMALL BUSINESS# 61068

SIGNATORY TO OPERATING ENGINEERS AND LABORERS UNIONS
DEPARTMENT OF INDUSTRIAL RELATIONS # 1000004496

PROPOSAL
DATE: 12-01-2015
ATTN: ESTIMATING
PROJECT: 12-0M3404 — CIDHSIGNS ’

WE PROPOSE TO DRILL SHAFTS AS DESCRIBED BELOW, FOR THE SUM OF $35,840.86 (DRILL ONLY) SUBJECT TO
TERMS AND CONDITIONS ATTACHED HERETO AND MADE A PART HEREOF.

DUE TO NO BORING LOGS SDI'S ROCK CLAUSE SHALL APPLY, PAGE #2, PARAGRAPH #7

INCLUDED:
L. B;DITEM #48: MOBIL IZ'ATION/DEMOBK,IZATIONINCLUDED“. !
y Y RIGEAUFEET WORKING RADILS! $14,917.10
2. BID ITEM #27: MACHINE DRILL 2 SHAFTS. 54" DIAM. X 26" DEEP

__DRILLING FLUID, VAC VAC TRUCKS, DRILL FLUID DISPOSAL,
K INCLUDED $402.38 X 52'= $20923.76

REMOBILIZATIONS:
I. IF REQUIRED ADDITIONAL MOBILIZATIONS/ DEMOBILIZATIONS FOR DRILL RIG AND DRILL CREW
WILL BE CHARGED AT $14,917.10 EACH, IF REQUIRED.

SPECIFIC EXCLUSIONS:
I CONTINUOUS SPOILS HANDLING AND REMOVAL, SOLIDS, SEMI SOLIDS OR LIQUID BY OTHERS.
2 WATER TO BE SUPPLIED BY OTHERS FOR DRILLING PURPOSES.
3 DELAY AND OBSTRUCTION,IF ENCOUNTERED, DELAY AND OBSTRUCTION AS DESCRIBED INITEM 7

ON PAGE 2 OF THIS PROPOSAL WILL BE CHARGED FOR AT AN ADDITIONAL $500.00 PER HOUR.
REQUIRED DELAY AND OBSTRUCTION MATERIALS AND/OR RENTAL EQUIPMENT WILL BE

 CHARGED FOR IN ADDITION TO AND SEPARATELY FROM THE BASE BID PRICE AND THE HOURLY
DELAYANDOBSTRUCTIONCHARGES.

4. FURNISHING, INSTALLING, TESTING OR GROUTING OF PVC OR STEEL INSPECTION TUBES FOR GAMMA,
GAMMA OR CROSS HOLE SONIC LOGGING.
o ALL REQUIRED LICENSES, PERMITS, BONDS AND INSPECTIONS.

SPECIFIC CONDITIONS TO BE SUPPLIED BY OTHERS:

L. ALL FIELD ENGINEERING AND LAYOUT, INCLUDING SHAFT LOCATIONS AND ELEVATIONS, SHALL BE
ESTABLISHED PRIOR TO AND MAINTAINED DURING DRILLING OPERATIONS BY OTHERS.
TRENCH PLATE IF UIRED TO BE SUP D BY OTHE
USA # TO BE OBTAINED AND KEPT CURRENT BY OTHERS.
PRICE BASED ON CURRENT MATERIAL COST.
ALL POTHOLING / EXPOSING / RELOCATING OFUNDERGROUND OROVERHEAD UTILITIES TO BE
PROVIDED BY OTHERS.
PROTECTION OF ANY AND ALL DAMAGE TO INCLUDE, BUT NOT LIMITED TO, BUILDINGS, UTILITIES,
STREETS, ROADS, SIDEWALKS, WALKWAYS, CURBS, GUTTERS, AND ALL CONCRETE, ASPHALT, PAVED
AND GRASS SURFACES.
7 FURNISHING, FABRICATING OR INSTALLING CONCRETE AND REINFORCING MATERIAL.

RS

&

SACRAMENTO DRILLING, INC. ACCEPTED:
BY

TITLE

DATE

PAGE10F3
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CONSTRUSTION COMPANY Y

LiCialiy Hidaway Al Go) mip VAL CANTHATIORE 7/£ E ’I:f::‘!;
SUBCONTRACT PROPOSAL /)00 S 5@5
m{

PROJECT: LAGLINA BEACH 'BID DATE: lﬁ : 1212115
ORANGE CO., CADOT ESTIMATE NO: 151205C
12-0M3404 1{6
PREPARED BY: MARC ROBERTS REFER
TERMS: _INQUIRIES TO: ___ MARC ROBERTS _
ITEM DESCRIPTION ) QUANTITY UNIT A UNIT PRICE ' TOTAL
S —— i cf"”
31 REMOVE SIGN STRUCTURE (EA) 100 EA $ 250000 § 250000
61 54" CIDH CONCRETE PILE (SIGN FOUNDATION) i 5 1,400.00 § 72,800.00
67 FURNISH SIGN STRUCTURE (TRUSS) ,643.004 5 A 300 § 70,929.00
B8 INSTALL SIGN STRUCTURE (TRUSS) 23.643‘%{ LB $ y. 050 § 11,821.50
69 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 1200 SF 3 2500 % 300.00
76 FURNISH LAMINATED PANEL SIGN (1"-TYFE A) 400.00 SF $ 2800 % 11,200.00
79 RETROFLECTIVE SHEETING (TYPE XI) & 400.00 SF $ 500 % 2,000.00
111  MOBILIZATION i 1.00 LS $ 15,000.50 $ 15,000.50
TOTAL § 186,551.00
TERMS AND CONDITIONS!
1 BOND EXCLUDED.
2 TRAFFIC CONTROL, SURVEY, AND ALL EF
3 PROPOSAL ASSUMES MUTUALLY A{.‘. '
4 RETAINAGE NOT TO EXCEED THE 'a
5 AERIALLY DEPOSITED LEAD SOI
6 PROPOSAL EXCLUDES LIABILITY
7 REMOVAL OF FOUNDATION SFC
8 REMOVAL OF EXISTING SIGN STRUCTURE FDUNDATIONS BY OTHERS.
g REMOVAL OR REPLACE NT OF CONCRETE OR ASPHALT SURFACING EXCLUDED. ¢ 5

& CORAL CONSTRUCTION COMPANY
BY: Wane Boblents
TITLE: ESTIMATOR
DATE: 1212118

PO Box 347 Wilsonville, OR 87070  Office (303) 682.2252 Fax (503) 682,0110 www.coralconstruction.com
Contractor's Licenses: CA 332441A; ID 10872-AAA-4; NV OPWTE'M; OR 62816; MT 38340; UT 245850-5501; WA CORALCC211NZ



From: 12/02/2015 12:31 #445 P.001/002

== 4 s, 770-8Y

Y
Proposal/Quote
- B A i % B Statewide - Fairfield  gip patE: 12/02/15
TRAFFIC SAFETY & SIGNS ~ Licenss # 975518 CONTRACT INFO
130 Grobric Court 12-0M3404 OH
Fairfield, CA 94533 ?
Ph (707) 864-9952 PROPOSAL: 106233 _,:;‘j:-'jf
Gary Morris
Pz i lope0onon m & (20t
CLIENT: EST ) PROJECT: X
ESTIMATING DEPARTMENT 12-0M3404 OH
12-ORA-73,133-16.6,4.2
CDOT

LAGUNA BEACH, CA

ITEM # DESCRIPTION QUANTITY AMOUNT

Proposal General Notes:
THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BIN NG PART OF ANY SUBCONTRACT

031 REMOVE SIGN STRUCTURE (EA) 6300.000/EA 6,300.00
EXCLUSIONS:
EXCLUDES TRAFFIC CONTROL
EXCLUDES ALL CORING OF CONCRETE AND ASPHALT
061 54" CAST-IN-DRILLED-HOLE CONCRETE PILE 52 LF 1400.000/LF 72,800.00
(SIGN FOUNDATION)
EXCLUSIONS:
EXCLUDES TRAFFIC CONTROL
EXCLUDES ALL CORING OF CONCRETE AND A PHALT
067 FURNISH SIGN STRUCTURE (TRUSS) : 23643 LBS 3.450/LBS , 81,568.35
068 INSTALL SIGN STRUCTURE (TRUSS 23643 LBS 0.430/LBS 10,166.49
EXCLUSIONS: '
EXCLUDES TRAFFIC CONTROL ’
069 FURNISH LAMINATED PANEL S N (1"-TYPE 12 SF 33.000/SF 396.00
A)
076 FURNISH LAMINATED PAN -1 ' SIGN(1"-TYPE A) 400 SF 30.150/SF 12,060.00
FOR RETROREFLECTIVE/SHEETING (TYPE XI) e
Seos=  4.a6[5 tzH46@
o714 Bexeo, =Sbheeficre (f‘-ﬂ’e A\) s e S
TOTAL BID: $183,290.84

Tewr Epel Moezs Phone (onu. @ |11 Y Sam
it AR # 1¢s,770-F

Signed:

Dated:

Title:




Cleax” # 2,00 "

THE J.V. LAND CLEARING CO., INC.
207 EAST ARROW HIGHWAY

SAN DIMAS, CA 91773
PH: (909) 592-2811  FAX: (909) 592-5179

To: Ortiz Enterprises
Fax: (949) 753-1477

Location: Laguna Canyon Road -
Contract #12-OM34

Item 41 — Clearing & Grubbi
Rcmov' Il trees, shrubs, bushes and miscellaneous

Lump Sum $ 29,800.00

EXCLUDE:
8. Water Source
9. Grass & Weeds

10, Buried Materials

11. Erosion Control

12. Salvage / Relocating

CLASSIFICATIONS:
California State License# 759306 - C21/61 & D49 !
SBA Supplier #1504720 By: %
SBE CAGE #686M3 / DUNS #035131072 Cyril Manus’- Officer
DIR# 1000012258 December 2, 2015

18 39%d ONIHVITOaNTIAL 6L 15265686 bZ:6B S182/28/C1
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ElecT # 75/20'_,-—

WuuL/uuL

Electric, Inc,
8257 Compton Avenue
Los Angeles, CA 90001
Phane: (323) 581-4400 ¢
Fax: (323) 581-4404
State Lic. #578969
Caltrans Small Business Certification #: 6593 DIR #1000027101
Bid Date: December 2, 2015 Bid Time: 2:00 PM
Project Number: 12-0M3404
Agency: Caltrans
Bid Item Description U/N | Units.{" Unit Price Total
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
107 | ELEMENTS DURING CONSTRUCTION $ 1,10000 | $§ 1,100.00 |
108 | LIGHTING (TEMPORARY) S 5,500.00 | $ 5,500.00
109 | MODIFY SIGNAL AND LIGHTING 5 7,080.00 | § 7,040.00
110 | MODIFY LIGHTING AND SIGN ILLUMINATION $ 84,480.00 | S 84,480.00
BidTotal  $ 98,120.00

EXCLUDED FROM THIS ESTIMATE ARE THE FCII.LOWING:*

*Exclusions to apply for the project

PERMITS, PERMIT FEES, LICENSES, SURVEY, INSPEGTION FEES/TRAV 7L, & BONDS
TRAFFIC CONTROL y

X
2
3. PAVING

4. RELOCATING OF SIGN STRUCTURES
5. REMOVAL, HAUL & DISPOSAL OF CONCRI
6.

7

8

9

/ASPHALT,DIRT AND DEB US

PATCH ALL ASPHALT AND CONCRETE g
REMOVAL AND RELOCATING OF EXISITNG FOOTINGS/ FOUNDATIONS
ALL TEMPORARY LIGHTING NOT INCLUDED ON PLANS
REMOVAL OF ALL POLE FOUNDATIO! |;9Q

. AS BUILTS

. CONNECTION/UTILITY FEES

: ADDITIONAL INSURANCE B
FOR A QUOTE. (OUR LIMITS'MATCH OR EXCEED THE LIMITS FOR CA TRANS JOBS)

duration unfess agreed to otherwise in writi 1g




gleex 57 l'Ué) 4K,

fll-'l.'ﬂﬂl.' Illﬂ
Lic # 822450, C10
PROJECT QUOTATION

Project Description: Laguna Cyn Rd Undercrossing
Ree 73 & Ree 133 .

Owner/(;ontact: Caltrans

Bid Date: 12/02/15 2pm ,g;’éﬁ

REVISED f

107 Maintain Existing TMS Elements A1 Ls  $1,500.00 1,500.00
108 Lighting (Temporary) 4 1 Ls  §13,548.00 13,548.00
109 Modify Signal and Lighting - 7 S R $2,500.00 2,500.00
110 Modify Lighting and Sign Illumination 1 Ls  $84,800.00 84,800.00

Grand Total $ 102,348.00

EXCLUSIONS: Bond, survey, pe ;ifé.' ‘ﬁnd fees, inspection fees, engineering fees, utility fees,
Cal Trans Inspection and fees, traffic control plan, signage & striping.

Prepared by: James Ad Varnes

4938 E. La Palma Ave. Anaheim, CA 92807 - Tel (714) 693-4837, Fax (714)693-4838
SBE Cert #59314
DIR Registration # 1000000550
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By eeS % 303/ a7s
STEINY AND COMPANY, INC. : 10f2

ELECTRICAL CONTRACTORS AND ENGINEERS
12807 EAST GARVEY AVE., BALDWIN PARK, CA 91706

PHONE (626) 338-9923 FAX (626) 337-6899

License #161273
DIR # 1000004082 Expiration 06/30/2016

RE: JOB CALTRANS 12-0M3404 LAGUNA CANYON ROAD UNDERCROSSING 4
‘ rd QUOTE#: 7228
BID DATE 12/2/2015 BID TIME e : " QUOTE VALID FOR 60 DAYS

We are pleased to offer for your consideration our proposal for the electrical work reqp'rigd on the referenced project. Our propesal
is in accordance with the terms and conditions as stated in the Contract Documentsand includes the work required for providing

the electrical system as shown on the electrical plans and as specified. ,;;
BID ITEM UAN. : 0; UNIT $ , EXTENSION
o 1111 & :
107 |MAINTAIN TRAFFIC MANAGEMENT SYSTEM 1 j’" $1,300.00 $1,300.00
108 LIGHTING ( TEMPOARY) 1 i 4 $10,010.00 $10,010.00
108 |MODIFY SIGNAL & LIGHTING i i $6,765.00 $6,765.00
110 MODIFY LIGHTING & SIGN ILLUMINATION 1 f/f/' $85,900.00 $85,900.00
7
A
v TOTAL $103,975.00
W,
V4
Addendum # 1,2 & 3 are noted {//
i
/.__-ar
Clarifications: //
1 Includes traffic control for our work @nly, based on most recent edition of "WATCH" manual.

2 Contractor is to prepare all work dreas so as to be acceptable for our work under the subcontract. Steiny & Company, Iné will not be
called upon to start work until stifficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities
including suitable storage space, traffic contro , temporary electrical and water, and sanitary facilities at no cost to Steiny & Company,

Inc. Additional Move-In(s) $2,500.00 ea.
3 We reserve the right to réview your Contract for mutual acceptance.
4 Purchase of long leaditems is subject to baseline schedule. If baseline schedule is not available, the purchase of long lead items as

directed by the Gegleral Contractor/Owner, will be subject to material on hand biliing and payment.

o (Add 1.5% if applicable)
Constru .“._F-:‘; permits, inspection fees and encroachment permits.
Caltran inspection cost for (welding spec 8.3) and any associated travel expenses.

2

3

4 Utility Company fees, support of existing utilities & standby time.

5 Removal of hazardous materials, waste handliag or removal, clearing and grubbing.
6

Rock demolition or removal.



From: y @ 12/02/2015 14:04 #524 P.001/001 w\

$ (10,000

Galifornia Professional Engineering, Inc.

929 Otterbein Avenue Unit E

_La Puente, CA 91748

License #7793907 Exp: 04/30/2017
Classifications: A C-10 C-20; 8A Certified
LSBE Certified LA Cglinty #54567 Exp: 10/31/2016

Estimate umber
15-584

DIR #1000001980 Exp. 06/30/2016

Project Name: WIDEN RAMP, CONSRUCT Union Signatory

Project #: 12-0M3404 ¢
Agency: CALTRANS DISTRICT 12
Bid Due Date: 12/2/2015 Bid Due Ti 2:00PM

Conditions Set Forth:
1, Estimate Based On One (1) Mobilization Only Unless Otherwig ed, Each Extra Move-In: $1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & d If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within ours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid Foj Days.
CPE is pleased to provide this estimate for the intended use.f the Contractor to furnish labor and/or material in strict
accordance with the plans specifications as follows:

Item # |Description: Qty: | Unit Price: Subtotal:
107 MAINTAINING EXISTING TRAFFIC MANAGEM P | 1,000.00 1,000.00

SYSTEM ELEMENTS DURING CONSTR!
108 LIGHTING (TEMPORARY) LS 1 8,000.00 8,000.00
109 MODIFY SIGNAL AND LIGHTING LS 1 6,000.00 6,000.00
110 MODIFY LIGHTING AND SIGN ILL LS 1 95,000.00 95,000.00

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory
Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving
Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loaps; And/Qr High Voltage
Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard
verbiage may or may not be available depending on our current carrier. -

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is
inseparable unless written authorization is provided by CPE. TOT . $110,000.00

Acceptance

Ph: (626) 810-1338  Fx: (626) 810-1322  Email: van@cpengineeringinc.com



|

We are 3 Union Contractor. \Lm Labor and Operators. Page 1af2

_ ELECTRIC:-. Riverside, CA 92518 | MainFax: (951) 352-2498 DIR Regstration #1000002760

ENAIL: ESTIMATING@HLEIMCUSA.COM

,r T-I. Maili !l:i"‘-i:a._ 5 Main Off i tion:
%% H GH- GHT P.O.Box 7338 "o Phone: o (951) 352-9646 mmﬂ*‘fﬂg;:g;s:

em ¥ . Bid Item Description e Unit Price l Extension Price |
107 |MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTER ELEMENTS DURING CONSTRUCION $2,500.00 $2,500.00
108 |LGHTING {TEMPORARY} $10,500.00 $10,500.00}
109 |MODIFY SIGNAL AND LIGHTING $7,000.00| $7,000.00!
110 |MODIFY LIGHTING AND SIGN ILLUMINATION $80,000.00 $80,000.00
118 |MOBILIZATION (HLE'5 PORTION) $22,000.00 $22,000.00

. GRAND TOTAL $122,000.00)

*+ * OT DBE CERTIFICATION #28842 * * * _ Estimator: Enwin / Serban

Phone Extension: 121 /120 "%

s,

GGz a=EM &102/20/21

¥4

40 20F RELDTPRE S0 Corntasis OFL

Please veview attadhed sheets for accurate and compleats detells. Quote Turalil unless ganeral terms and conditions sheet ks sent with quote,

027! &

z00/T00M@



To: +19497531477 Fax: +19497531477 Page 2 of 2 12/02/2015 12:30 PM

slecy 4 BB 100

Trafﬁchoops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 « Tel: (714) 520 4026 Fax: (714) 520 4027
State License No. 652956 = Class C-10 & C-32 » DBE & UDBE No. 38033
DIR Registration No. 1000003794 » Expiration Date: 06/30/2016
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

rax: (714) 4

Date:  11/30/2015 Quotation

Attn:  Estimator

Owner:  Caltrans

Project: Contract No. 12-0M3404, Route 73 & 133 p.i

Bid Date: 12/02/2015 @ 2:00 PM

¥ ,'-’"4

BID ITEM DESCRIPTION Qry. UNIT UNﬁT PRICE ITEM TOTAL
107 * |Maintaining Existing TMS Elements During Construction 1 Ls |° 50000 500.00
108  |Lighting (Tempory) 1 LS | 14,000.00 14,000.00
109 |Modify Signal & Lighting 1 | As 5,600.00 ‘ 5,600.00
110 |Modify Lighting & Sign llumination 1 [ s 118,000.00 118,000.00

TOTAL BID AMOUNT: | $ 138,100.00

*Quote is good for 180 days from the date of this proposal.

10 days notice required for scheduling. 4

*Site must be ready with cat-track or permanent striping pnur 10 luop installation.
»Additional charges may incur for extra move-ons. s

£

Our quote includes: Va Our quote excludes:
1- All materials associated with item descnbed above 1- Bond fee, permit fee, utilities fee, advance sign
2- Insurance coverage up to $1 million, geperal aggregate posting of any kind, or notifying residents
up to $2 million, umbrella up to $2 million 2- Traffic control (Need 7 days)
Vi 3- Weekend work /

All inclusions and exclusions are to be i:;c&rporated into our contract. If either party becomes involved in litigation or
arbitration arising out of this contract, the court or arbitration panel shall award attorney’s fees and costs to the prevailing party.;

Please call if you have any questioﬁp,é"‘?or need more information.

Sincerely, Vi

Ramiro Rivero

Page 1 of 1



12/02/2015 B:128M FAX 1B5Z2b%iB 1500 SERVLIERFAA WUV VUL

Blecx # 26l 217.7S

www.servitek-solutions.com 636 Brea|Canyon Road ak ;
A Service Disabled Veteran Owned Small Business City of Industry, Ca 91789 r VI[—
Small Disadvantaged Business 8(a) Tel: (626) 227-1650 %&ﬁﬂons
: ' Fax: (626) 478-1300 mw
2 Decamber 2015
DBE certified (38448), C-10 Electrical License #976173, DIR #1000000356
RE: (REVISED) Caltrans 12-0M3404 Widen Ramp, Construct RW and Dj, and Modify Lighting
12/02/15
Dear Prime Contractor, i
Servitek Solutions is pleased to submit our bid for the Construction on State Highway in Orange
County in Laguna Beach at Laguna Canyon Road Undercrossing. F
The following is our bid for Items No. 108, 109 & 110 as indicated in thejpeciﬁcations and
plans provided by Caltrans. Our bid will contribute to the 16% DBE partl pation incentive
requirement. _. /
V4
Business Name: Servitek Solutions Inc /
Location City: City of Industry State: CA /’
California Contractor License Number: 976173 ;
Publlc Works Contractor Registration Number: 1000600356
item No. | ltem Code | Description / LS Pricing
108 860400 | Lighting (Temporary) 52 895.70
109 861501 | Modify Signal & Lighting 20,863.86
110 861504 Modify Lighting'& Sign lllumination 187,458.19
/ . TOTAL | $261,217.77/
Notes:
1. Reference plans E-1 to
2. Excludes brush & veg tanon removal but includes trenching & backfill where required
3. Excludes Traffic Control where necessary.
4. Excludes permitsy penmt feas, licenses, survey, all fees required prior to performing
work. %
5. Bond paid by/'Prime Contractor at 2%
6. Quote valid'for 90 days from bid opening.
7. Includes/materials, equipment, trenching with associated slurry, cement, and backfill
*Exclusiops applicable for the entire project duration unless agreed upon in writing.
For bid clarifications, you may contact William Zuniga at 826-227-L650 x104.
1 | Securing Power and Communications C-10 Eléctrical Contractor License ,
#976173 ‘ L
DVBE, DBE, SBE, MBE, SDVOSE, SDB 8(a) certified company (':7




£ 12/2/2015 12:03 Marina Landscape

MARINA LANDSCAPE, INC.

3707 W. Garden Grove Blvd., Orange, CA 92868
From: Craig Fish

(949) 254-4032 Mobile

(714) 704-0415 Direct

Marina Landscape-Ortiz Enterprises (Irvine) 2/3

GOS0,/

A5/ 452

Project: CT 12-0M3404
Location: LAGUNA BEACH
Bid Date: 12/2/12015
Bid Time: 2:00 PM

ltem Description Quantity UM#  Unit Cost Total
HYDROSEEDING/EROSION CONTROL 3
(excluding all maintenance & removal of erosion control items listed below.)
17  TEMPORARY DRAINAGE INLET PROTECTION 5" EA '$ 20000 $ 1,000.00
18 TEMPORARY FIBER ROLL LF $ 245 § 291550
19 TEMPORARY GRAVEL BAG BERM (1 BAG/LF) LF $ 412 §$ 2,801.60
22  TEMPORARY FENCE (TYPE ESA) 1,920 liF $ 195 § 3,744.00
46  MOVE=INMOVE-OUT (EROSION CONTROL) 4 1 = EA $ 50000 $ 500.00
47 ROLLED EROSION CONTROL PRODUCT (NETI! 46400 SQFT § 0685 $31,784.00
48 HYDROMULCH 46400 -SQFT $ 0064 $ 2969.60
49  FIBER ROLLS 4,500 LF $ 252 $11,340.00
50 HYDROSEED 46,400 SQFT § 0.17 § 7,888.00
TOTAL $64,942.70
ADD OPTION F 4
(excluding all maintenance g_;gemoval of erosion control items listed below.)
20 12" DEPTH TEMPORARY CONSTRUGTION 6 EA  $2,250.00 $ 13,500.00
ENTRANCE (50'X16) g;,ﬁ‘
Note: Price does not inc!gfﬂe steel plates.
i
QSP AND WPCP ITEMS /
Construction Work Duration is 225 work days. SWPPP Risk Level = 2
QSP Inspections Required for 40 weeks
Specifications: @alifornia Stormwater General Permit and Caltrans Standards Specifications
Marina will pro ide a Qualified SWPPI??DeveIoper fo prepare the Risk Level 2 Storm Water Pollution
Prevention Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified
SWPPP Pragtitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all
BMPs as as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required
inspection forms will be completed each week. 18 Rain Event Action Plans and 7 Stormwater Sampling
and Analysis Days are included. The QSP will also provide SWPPP training of the General Contractor's
personneli@s required by the State Permit. The QSP will monitor the weather and inform the Superintendent
of forecasted rain events, and will organize and update the SWPPP Binder. 2 Stormwater Annual Reports
are included.
Requires the following per California General
Stormwater Permit for New Construction and
Caltrans Standard Specifications:
12 JOB SITE MANAGEMENT 1 LS $9405.00 $ 9,405.00

MARINA LANDSCAPE, INC.

Page 2 of 3

3707 W. Garden Grove Blvd. - Orange, CA 92868 p 714.939.6600 f 714.935.1199 w marinaco.com - License #492862, A, B, C27, C36, D49

LIR. 18000000 79



G [

Page 1 of 1

LZUID-1£4-UL LU L. 1| (\avil)

Acacia Environmental
Union Contractor e SBE

| S LI | lnd B I
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. d
Proposal

604 S. San Marcos Rd. Santa Barbara, CA 93111
Office: (805) 964-2585 o Fax: (805) 964-6169
CA License #813236 e SBE Certification #32372

Attn: Estimating

DIR #1000002540

Estimating Contact: James Colbert
Cell: (805) 364-0362
Email: colbert.james@gmail.com

" Page 1 of 1

Date: 12/02/15

Caltrans #12-0M3404 - Route 73, 133 - Orange Cou “ty_ oSk
| &

Inclusions, Exclusions |

i Requirements

# | CODE ITEM DESCRIPTION u/M __gi"”.iAm'rv UNIT TOTAL
MOVE-IN/MOVE-OUT 3
46 | 210010 (EROSION CONTROL) EAy 1.00 $500,00 $500.00
ROLLED EROSION CONTROL &

47 | 210270 PRODUCT (NETTING) :;.;QFT 46,400.00 $0.80 $37,120.00
48 | 210300 HYDROMULCH | SQFT | 46,400.00 $0.06 | $2,784.00
49 | 210350 FIBER ROLLS LF 4,500.00 $3.20 $14,400.00
50 | 210430 HYDROSEED SQFT | 46,400.00 $0.14 $6,496.00

Fd TOTAL: | $61,300.00

j,"
rd

Addendum 1, 2 &8 acknowledged

Excludes traffic control

Excludes lighting for night work if required
Excludes maintenance, repairs and removals
Excludes water for hydromulch (#48), and hydroseed (#50)
Requires water source within 2 miles of job site, water source to be a high pressure fire hydrant, an
operated and maintained 3,000 gallon minimum water truck, or a water tower with 12’ clearance
Requires finish grade complete, weed and debris free

Authorized Signature Accepting Proposal

Date

This proposal may be withdrawn by Acacia if not accepted within 60 days

Jd
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-Diversified Landscape Co. P 4
21730 Bundy Canyon Road Phone: 951-245-1686
Wildomar, CA 92595 ' Fax: 800-783:4197
DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1 tlgg 09249
| Tor Ortiz Enterprises, Inc. fystal
| Address: 6 Cushing, Suite 200 '(949) 753-1414
Irvine, CA 92618-4221 (949) 753-1477
Project Name:  12-0M3404 aid%iiiﬁher: 2845
Project Location:  Aliso Viejo dr 12/2/2015
Addendum #: 3
_“&
[Line # Item Description Estimated Quantity Unit Unit Price Total Price|
7 o
NON-DBE :
46 Move In/Out Erosion Control 1.00 EACH $450.00 $450.00
47 Rolled Erosion Control Product (Netting) 46,400.00 SF $0.74 $34,336.00
48 Hydromulch 46,400.00 SF $0.06 $2,784.00
49 Fiber Rolls 4,500.00 LF $4.00 $18,000.00
50 Hydroseed 46,400.00 SF $0.14 $6,496.00
Total Price for above NON-DBE Items: $62,066.00
Total Bid Price: $62,066.00
Notes:

« The above prices do not include Performance and
« Night work is excluded.

* Import or export of soil is excluded.

* \Water meters, point of connection, cost of wate
« Electrical is excluded. /

® All clear & grub is excluded.

and hot taps are excluded.

* Cut, cap, patch and removal of concrete, asphalt is excluded.

L

Traffic control is excluded.
Grading is excluded. ;
Retention to be held at the same rate as Owner to Contractor.

G
&

i

« 17 working day(s) required and in udes 1 move-in(s). Additional move-ins=$500 each.

* Water to be provided through
« Hydroseed truck access is re
A 1% processing fee will be

Owner to Prime Contractof

« All of the notes above to
Proposal good for 60 d
* Any changes, additiop

Payment to be mag

e made part of contract.

" metered hydrant or equal at jobsite for hydroseed work.

deletions to this proposal must be approved by Diversified prior to bid time.
We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

Payment Terms:
ithin 7 days of progress payment to contractor.

arged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversifiéd Landscape
ugh "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from

Buyer:

CONFIRMED:

Signature:

Date of Acceptance:

Authorized Signature:

Diversified Landscape Co.

Estimator: Juan Martinez
951-245-1686 juanm@diversifiedlandscape.com

12/2/2015 10:41:35 AM

Page 1 of 1
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CONTRACTORS LICENSE - 122654
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AlCOrn rence vompany
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ALCORN FENCE COMPANY

1206 West Struck Ave, Orange, CA. 92867
(714) 744-9447  FAX (714) 744-9415

V!K | 0000 \Ol_e(g:

PROJECT: CAL-TRANS 12-0M3404 CONTRA General Contractor
'CONTACT: TylerCruz - ATT Estimating Depariment
Date: Deeemb‘gr 2,2015. Emall /" X )
: - & -
: ‘ . : e
Plans & Specs: ves [x] No ¢ Bondable: ves[x] N0 [
Installed: " Yes No A Rate: 75 of 1% {24 Month Term)
Tax Included: Yes [x] No AT DBEWBE:  Yes| | No  [x]
Union: Yes No & []. Addendum: 3 Noted
Alcorn Fence Company Is slgmtory to I.-bumu. Opserating Eliulnm and Cement {5%?? ; g
__-_Masons unlons. Sl
ITEM DESCRIPTION QUANTITY WM  UNIT PRICE AMOUNT
24 Par Tmabd Wood Waste (For MBGR Post Only) 2290 LB $0.40 $916.00
25 Ramowe Guardrali 70 LF $38.00 $2,730.00
35 [Reconstruct Guardrall 60 [LF|  $70.00 $4,740.00
94 |Cable Ralling.*Post Pockets furnish by Alcorn F: lnlullodfclunod out by others,| 1000 . |LF $16.00 | $16,000.00
.. **PLEASE SBEE EXCLUS ELOW™ TOTAL $24,386.00
Pnuwodmaﬁdmﬁmhs«hmihhbldﬁ&mﬁguﬂupm dlm{yeommyunnﬂbondedpmhdl. ) V
- Grading and Layout 3
5umylnn and Shking 33al of Spolis from job site. Permit, Bond Pramium (0.76%)
Clearing and Grubbing i Location of Private Underground Utilities
Patching and Restoration Concrete / Sawing or Coring
_|Traffic Control Jobsite Security
Damage to Underground Utllitles Concrete Anchor Block For WB
not properly located by others End Anchor/ Burled Post Anchor

|properly and accurately shown on contract

Alcom shall notify Underground Service Alert

(48) business hours prior lo any mveﬂon However, Alcomn shall not be mponalblo for damage to underground facliities not
as-buifts, and/or Identified by forces other than Alcom,

]ndamphdbyAlnumFmCumpmybmammdh

Signed
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HN ACE FENCE COMPANY M \D 2 ZNsé
727 GLENDORA AVENUE, LAFUENTE, CA91744 72720

{‘( PHONE (626) 333-0727 * FAX (626) 333-7843

_ CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pré-ﬂuallﬂed to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer”

FAX QUOTE
TO . General Contractors 24 ATTN : Estimator
FAX # . ) ; DATE : 1200115
FROM : Michael Abanilla PAGES : 1

PROJECT : CADOT Widen Ramp, Construct RW and DI, and Modify Lig hting (Contract No. 12-0M3404)

At Laguna Canyon Road Undercrossing, At Laguna Beach, In Orange Co., CA .
BID DATE : 12/02/15 2:00 P.M.
SPECS  : per2010 CALTRANS Plans & Specs 4 _ ADDENDUM: 1,2&3

ITEM : DESCRIPTION

Qty Unit Price Amount

Proposal as follows:

24 TREATED WOOD WASTE (PARTIAL) 2200 § 1.00 $ 2,290.00
25 REMOVE GUARDRAIL 70 8 14.00 $ 980.00
35  RECONSTRUCT GUARDRAIL (WOOD POST) LF 60 $ 115.00 § 6,900.00
94 CABLE RAILING LF 1,000 $ 16.00 § 16,000.00

TALBID AMOUNT: § __ 26,170.00

£

5

* ITEM # 94 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS/

¥

* THIS PROPOSAL IS Bﬁ'TSaED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL,

* PLEASE EXCLUSIONS BELO

o

NOTE: PROPOSAL IS AS A PA E \GE UNLESS DISCUSSED PRIOR TO BID. OUR PAOPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES

OTHERWISE. AWARD MUS

& ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS &
TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANGE PLAN OR ANY RELATED WORKS; PERMITS/FEES;
DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE:
HAULING OF SPOILS (spoils from our excavation are to be acaltered in the immediate vicin of our wark, relocation of will be considered a ch order]
INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE: AUTOMOBILE - § 1,000,000; WORKMAN COMPENSATION - $ 1,000,000.

OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED, ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 8-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 12-0M3404 quote.xls
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:/_*:/g\/yj C&W Construction Specialties, Inc. Jobs 15308 7
C&

—

. _ : 12/0215 073
License #256795 A, C13 * Union Contractor Hoing opie
Construction | b pagistration #1000007135

mpetees Proposal
2419 Palma Drive

b e Project No. 12-0M3404

Phone - 805-642-0204

www.highwayrail.com
Jnb No. Ttem/Cost Code Amount
15308 12-0M3404 d &
24 TREATED WQOD WASTE 3.320LB @ $ .50 1,660.00
{ 25 REMOVE GUARDRAIL 70 LE@ $27.70 1,939.00
34 REMOVE DELINEATOR g#‘EA @ 17.00 408.00
35 RECONSTRUCT GUARDRAIL{WOOD POST) ﬁ,&ﬁ LF @ %5555 3,333.00
93 DELINEATOR(CLASS 1) 4 40EA@S$4150 1,660.00
94 CABLE RAILING ‘;’f 1000LF@ $ 18.40 18,400.00
Grand Total: $ 27,400.00
Notes: &
STANDARD CONDITIONS: V 4
1. Approximalely FIVE (5) working days is required to install ouriitems of work after fabrication (If fabrication is necessary).
2. FIVFE (5) shifts of traffic control will need to be provided Fg!fﬂhers) to complete our items of wark.
3, All surveys for alighment. off sets and clevations are to hecomplesed by others prior to our mobilization.
4. Spoils from our cxcavations arc tn he scattered in the jmmediate vicinity of our work, relocution of spoils is to be considered extra work,
5. This quate is valid for 30 calendar days {rom the bi "‘;ﬂing date.
6. The insurance and indemnity provisions as lismjf the agencics bid documents, (With the exception of professionul liability insurance, which is excluded

i all instunces, Costs for special endorscments willbe charged accordingly.

7. The proposal and these contract provisions must hecome a binding part of any subsequent subcontract.
8. Retention on progress payments shall onl_)é;‘ipé held if the agencies contract documents or praject provigions requires retention withholding for both the
prime and sub-contractors.

pers

pleasc call before bid time,
12.  Scheduling for perfortiunces
provided for in this proposal.

. Removalgof existing or interfering obstacles fiot shawn on plans,
jan or traffic control.

Accepted by: Date:
Compeny / Name / Signature
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CROWN FENCE Phone: (562) 824-0729
12118 Bloomfield Ave Fax: (562) 864-2529
Santa Fe Springs CA 90670 State Lic. 1315
DiR# 1000005330
Since 1923
PROJECT: 12-0M3404 rte 73 TO: Prime Bidder
CONTACT: Josy Carso ___jcarso@crownfence.com ATTENTION: ESTIMATOR -
DATE:  12/2/2015 FAX: N
Plans & Specs: Yes Bondable: Yes
Installed:  Yes Rate: 0.86%
: >
Tax included: Yes DBEWBE: ____NO
Wage: Union Prevailin Addendum: 123
ITEM DESCRIPTION UANTITY ] UNIT PRI AMOUNT |
24 [Treated Wood Waste 4080 Tbs | § 06019 848.00
25 |Remove Guardrail © TOLF]$ 2000})% 1,400.00
35 Reconstruct Guardrall (WOOD POST) 60LF1 S 55001 8 3,300.00
94  |Cable Railing 1000 LF|$ 2200§%  22,000.00
CLARIFICATIONS: TOTAL |$  27,348.00
» Prime contractor to survey fence lines and stake/mark comer, end and gate post locations prior 1o instailation.

» Crown Fence tp provide post pockets mf}i’a installed and cleaned out correctly by others
eltem #24 quantity is for recycling mbgr post and blocks only

L] .

®

L ] /.':’; 4

EXCLUSIONS: 7 eMasonary Walle | Cross Fences «Gate Closures / Knox Box
*SWPPP / QC Plan / Safety Plan/ eDust Control »Panic Hardware / Speciaity Locks
eEngineering / Structural Calculations  eGrading / Clearing & Grubbing einspaction / Testing Fees
sElectronic Shop / As Built Drawinge  eFence / Gate Grounding eAgbestos Training / Costs
#Staking / Surveying / Pot-hofing oCore Drilling / Saw Cutting eWaiver of Subrogation Fees

s| ocation of Underground Utilities eConcrete other than post footings «Bond Premium

ePermits / Licenses & F ePaiching / Restoration »Builder's Risk Insurance

»Traffic Control / Lane Glosures eRemoval of Spoils oCertified Welding

eSecurity / Flagsman eMaintenance oWelding Inspection / Procedure

Crown will not be fesponsible for damage to underground facilities not properly and accurately located by
those forces than Crown's. For projects where some or all of the work Is located within a site not
seviced by Underground Service Alert, forces other than Crown's shall properly iay out, locate, and mark
said facilities by any and all means available, and Crown assumes no responsibliity therefore.



DEC-02-2015 12:45 FERREIRA CONSTRUCTION 19096067711 P.001-001

MEGR A=
e
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4
Since 1988
Dy >
&
SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, ND TEAMSTERS UNIONS
Llcense #985180
DIR #1000001634
BID DATE: 1212115
PROJECT NAME: 12-0M0304
LOCATION: District 12
BOND RATE: 1%
y
ltem Deseription Unit Unit Price Total |
94 Cablé Railing 1000 LF| $14.50 $14,500.00

Post pockets provided, set corroctly and cleaned
out properly by athers.
&

20

& Total Bid: $14,500.00

NOTE: Contract or Letter of intent required within €0 days of bid in order to hold pricing.
Contractor to provide at least 3 weeks notice prior to mobilization.

EXCLUSIONS: TRAFEIC CONTROL, GONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING,
GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF /
INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWGUTTING,
BACKFILLING AND COMPACTION, LOGATION OF UNDERGROUND UTILITIES, PAINTING,
ENGINEERING, G NDING, CONCRETE SLABS OR POTHOLEING.

§§X¢LUDES TE FENCING AND SECURITY, WELDING_ INSPECTION, POLICY AND PROCEDURE
iy

Thank You,

Estimator / Project Manager

Phone  (909) 606-5900 Ext. 31
Fax  (909) 6067711

K @.ﬂ/m{ Coth o/ /Oﬂ?

TOTAL P.001



.15 11:58AM PST '9512815144° -> 9497531477 W

BID DATE: 2-Dec-15
RFP/CONTRACT# 12-0M3404 A
LOCATION: Rte. 73, Orange mﬁy
ADDENDUMS: #1-3 &
—hw—-

ITEM# __ DESCRIPTION Qty Unit Price Extension )
W
24 Treated Waad Waste (Guardrall Only) . ‘ $ ‘ 090 |5 2,988.00
25 Remove Guardrail 8 3050 | 2,135.00
35 Reconstruct Guardrail (Wood Post) A 5 | 80.00 | & 4,800.00
94(F) |Cable Railing $ 2050 | § 20,500.00
TOTAL BID $ 30,423.00

NOTE 1; If Bonds will be requi
NOTE 2; Post Pockets for Item

 Safeguard will need assistance in obtaining them
Provided by Safeguard, Installed/Cleaned out by others

RE A CERTIFIED DBE,WBE
CERTIFICATION-#3631T ™ —

Prepared by;

Mike'Williams, Partner Safe Guard Fence
951-741-0854 cell

951-281-5144 fax

mike.safeguardfence @outlook.com

Safeguard Fence Co, 3330 Shawnee Dr. Norco, Ca. Phone: (951) 741-0854
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12/82/2015 12:36 9512796832 EBS INC

ﬁs"’”"“d

M sl ’

g ,/ = : o O, '1._" ‘ ]
L Contractor - Lic. No. A720016-A / DIR# 1000005295
1320 East 6th St. Suite 100 Phone:  (951)-279-68
Corona, CA 92879 FAX:  (951)-279
PROPOSAL & CONTRACT
To: ESTIMATING 7
ORTIZ ENTERPRISES INC.

Date: 121212015
From; Joe Nanei
Quote No. 7652

6 CUSHING STE 200
TIRVINE, CA 92618-4221
Phone 9497531414 Fax 9497531477

We propose to furnish you labor and material in strict ac ;
CALTRANS 12-0M3404
ORANGE COUNTY

OPOSAL SU ]

Scheduls 1-CONST CONCRETEONLY  181,185.00
Total Proposal Price i 191,185.00
Item No. Description ,f«;l/ Quantity U/M  UnitPrice  Total Price |
1 83  CONST MINOR CONCRETE STRUCTURE 340 CY 2400.000  81,600.00
1 87  CONCRETE CHANNELIE" ING ; 22 CY  2,800.000 6,160.00
1 88 CONST MINOR CONCQETE GUTTER 29.0 LF 75.000 2,175.00
1 89 Eggg; MINOR cor{; RETE GUTTER & 1,000.0 LF 76000 7500000
1 80  DETECTABLE Wﬁg’me SURFACE 300 SF 75.000 2,250.00
1 91  CONST MINOR CONCRETE MISC - 10,0 CY 2400000  24,000.00
consraucm}ﬂ i
g 191,185.,00
‘_ﬁ{;»"/ ; I Total Proposal Price:  $191,185.00 |
Special Conditions : ff
1. Prices are forngbnstruotlon of concrete irng;r;ovements only
A s o B i

})/ ., (Cimtinued on next page).

V.

4
We Apprecie%fihe apportunity to provide you fhis quots and trust that EBS will have the pleasure serving your needs for this and future
rojecta. All suma due under this Proposal are payable net 30 days from Involce Date. Final Retentfon Is Due & Payable 60 Days of
Eral Invoicé Late Paymants will be assessed an Intarest charge of 2% Per Month (24% per Annum) on all sutstanding invalces.
g

te: Accepted by:

Page 10of2
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From: Kelth Thacker

keith@swvdi
Project: Caltrans 12-0M3404 Rte 73
Location: Lﬁguna Beach

Description: Excavate ditch profile and fumnish and install reinforcin

45

a7

89

SOUTHWEST V DITCH MC PAGE ©1/82

Riverside, Callfornia 92501-1118
Union Contractor

DIR #1000004410
~ SB#1752823

C;and shotcrete on ditches,
Furnish and Install Shotcrete on Wall.

Estimated Quantity

Ditch Excavation $30000 CY § 1,500.00

(PARTIAL) Structural Shotcrete - Includes 4" _

Section With Rod Finish Only oK LY 3 A

Concrete (Channel Lining) $3,00000 CY § 6,800.00

Minor Concrete (Gutter) (LF) $80.00 LF & 10,200.00

Minor Concrete (Gutter And Apron) (LF) $4700 LF § 47,000.00
Total $ 107,300.00

Note: o
Structural Shoterete excludes: S_ﬁn and Scuplting, Subdrain and Geocomposite Drain, Reinforcing and Bearing Pl
Structural Shoterete includes: Rod Finish.
.ufy ;
GENERA%CONDI‘I‘IONS OF PROPOSAL
1)  Price based on 2 mo%—lns. additional move-ins at $3,500.00
2)  Payment due within 10 days after prime invoice is due. (Not to exceed 60 days after work is completed)
3)  The above work is o be completed in a timely and efficient manner according to the standard practices.
4)  Any deviation from these specifications (including payment for extra work or allowance for deletion
of work) shall be by mutual agreement and shall be in writing.
5)  Price quote is fizm for 30 days from date issued.
6)  Costs for Spegial Insurance or for Special Training will be added to the contract.
% per Man-Hour will be charged for training attendence.
7)  SWPPP, BMP, and Dust Control implementation on Time and Materials.
Contractor Initial \5! SWVD Initial

12/2/2015 12:16 PM 121501kt_rev 120215 - Page 10f 2

2625 PlacentiaLane 7 @53:9 -

Tel: (951) 300-2073 / Fax:(951) 781-2774 [ ACTiAL



wesrsee  F5347/

www.inlegrityrebarplacers.com

INTEGRITY

REBAR PLACERS

ESTIMATE# 8198 BID/OFFER FORM
#

TO:

PROJECT NAME: CT 12-0M3404

PROJECT LOCATION:  RT 73 AT LAGUNA CYN RD, CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the ».',E' lowing offerfagreement for the above referenced
project, subject to the terms and conditions specified herein. Perfol mance of this Bid/Offer shall be governed by and in
compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full

scope and intent on the part of Integrity Rebar Placers to provide ervices and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

e

B 1TEM DESCRIPTION QUANTITY UNITPRICE | TOTALS
61 | 54' CIDH (SIGN FND) 52 LF 1414656 | $7,356.21
65 | (F) BAR REINFORCING STEEL (RET'G WALL)CIP | 22,202 LB 14826 $33,049.26
PORTION ONLY
89 | MINOR CONC (GUTTER & APRON) 1000 LF 8.6564 $8,656.35
95 | CONC BARRIER (TYPE60) o 160 LF 11.7857 $1,885.71
96| CONC BARRIER (TYPE 60C) & 4 LF 395455 $1,740.00
97 | CONC BARRIER (TYPE 60D)i 1,000 LF 9.4397 9,436.65
EXCLUDE ALL OTHER BID ITEMS AND WORK TOTAL $62,127.19

Prices include applicable State and Logal Sales Tax.

Prices, as quoted, will remain fi thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
Prices / Bid items quoted are not eparate acceptance without prior approval,
Integrity Rebar Placers’ price is based on detailing, fabricating and placing on a nommal five (5) day, forty (40) hour work week (all Union contract and
nationally recognized holidays af@'observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of
plans, specifications (in addit CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish
design information, locations ur joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus
seven (7) working days for fabification and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special
mesh. Conlract delays of mere than forty five (45) days may result in additional cost of materials.
«  Seller reserves the right tafenegotiate additional price increases, for any shipments and/or placing after
s £

—‘EL

4

HOISTING/LOWERIN(

Contractor shall furnidl, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh,
ete, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may
require. Contractor to provide all hoisting required for unloading of trucks at point of installation. (Hook time is the
amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its
own hoisting, add . (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks

1
REV. 10/29/03
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1760 California Avenue, Corona, CA 92881
Phone: 951-393-2013

Fax: 951-340-2712

Contractor’s License #998917

EIN # 47-3081534
DIR # 1000012901
DBE/SBE/MB/WBE Certified
BID/OFFER
CONTRACTOR: Bidding Contractors BID DATE: 12/02/2015
ATTENTION: Estimating BID TIME: 2:00 PM
PROJECT NAME: 12-0M3404 Laguna Canyon ESTIMATE #: E15-0122

LOCATION: Laguna Beach, CA

LA Steel Services, Inc. (DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect)
#372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#1 5040001) is pleased to submit the

following offer/agreement for the above referenced project, subject to the terms and conditions specified herein.
Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute
Manual of Standard Practice. This offer represents the full scope and intent on the part of LA Steel Services to provide
services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: 2010 Caltrans Specs, Section 52 Addendum: # 1-3
Plans/Drawings: Sheets 1 to 107 of 107 bid set Architect/Engineer: Caltrans
PRICING CONDITIONS:

e Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the

right to revise this quotation.

Prices / Bid items quoted are not for separate acceptance without prior approval.

Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected
end of the job per timeline and schedule as out-lined in the specifications at time of bid.

« LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work
week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional
construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and
adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information,
locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals,
plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling,
spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional
cost of materials.



Ac.  o969,7 Kesreec
LW 10005 [294/

 SCOPE OF WORK/PRICE

BID ITEM DESCRIPTION QUANTITY | UNITPRICE| TOTAL
65F|BAR REINFORCING STEEL (RETAINING WALL) 22928 s 2.0817.| $  46,405.00
65FMesh|BAR REINFORCING STEEL (RETAINING WALL) 22292 |18 47 |3 05051 | $  11,260.00
| & $  57,665.00
g
HOISTING/LOWERING: & 2.5969

P
#
Contractor shall fumish, without charge, suitable equipment fully op)lgﬂgii for hoisting/lowering reinforcing steel, wire mesh,
etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc...) setting of columns/cages and/or assemblies, and powea%g‘t@ﬁing of individual bars that LA Steel Services may require.
Contractor to provide a minimum of 12 hours of actual hobk
hoisting/lowering for F.O.B. trucks jobsite material and/or s

time. (Hours and/or price provided do not include
fting of tied and stockpiled cages or mats).

SPECIAL NOTES:

o
/4

£
1. Night work is excluded except by additiye quote.

1. All testing and inspection and/ora
and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).

2. As-Built Drawings (Shop Drawings).

3. Plain (smooth) round bars of'dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts
(anchor & misc.), and ins
Wrapping, coating, painti
Supplying, installing, ani
reinforcing steel on t

4 g a;ndlor greasing of reinforcing steel and/or wire mesh.
5

6. Cost of pour watch

i

8

or maintaining any form of rebar cap or safety device on installed reinforcing steel or
& ground/stored (per latest OSHA Standards). Fi

A

All permits and licegises, other than city/county business licenses and State Contractor’s license, required for the work.
Cutting, burning, eleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond
dowels.

9. Dirilling, grouting, and dry packing/placing bars in drilled holes

10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)

11. Furnishing afid/or welding of dowels/anchors to miscellaneous stesl and/or structural steel

12. Metal tags{I'A Steel Services or fabricators standard tags will be used to identify steel).

13. Any and glf reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of

14. Placingfor Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.

iding and/or laying out holes in structural steel for reinforcing bars to pass.

iectrical bonding and/or grounding material (i.e. welding for cathodic protection).

Welding.

18. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.

19. Field bending of rebar other than by additive quote.

20. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If
storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated
by Contractor, shall be for Contractor's account.

21. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).

22. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

2



BC Quote: TRE-0248

B C Traffic Specialist
538 W Southern Ave., Orange, CA 92865

(714) 574-1190 Tel. [714) 974-1753 Fax
Direct Line - (714) 974-1190 Ext. 125

== T ifpeget
* zaree

Bid Proposal #10 A57

Contractor's Lic. # 877686

UNION CONTRACTOR - Lobprers Local # 1184
ClassB,€31,C32,06,038,042,064

SBE Certified Firm - # 44966

DIR Number: 1000005503

Agency: Caltrans
Project: 12-0M3404 - Widen Ramp, Construct RW and DI, and Addenda Noted 1,2,3
Modify Lighting Estimatn Trevor Couch
Laguna Beach, CA Cell Phon 714-366-D383
Bid Date: 12/2/2015 Email:  trevor@betraffic.com
Item Itam Description Quantity |Unlt Unit Price Extended Price
Roadside Sign Package ¢ _
29 Remove Roadsida Sigh 11| EA $175.00| 5 1,925.00
30 Remove Roadside Sign {Strap and Saddle Bracket Method) 4| EA $120,00| 5 480.00
70 |Furnish Single Sheet Aluminum Sign (0.063" Unframed) 44| SQFT "$863|5370.72
71 Furnish Single Sheet Aluminum Sign {0.080"- Unframed) 58|SQFT| = $16.88| 8879.04
72 Furnish Single Sheet Aluminum Sign (0,063"- Framed) 80|5QFT| " $22.70| $2,043.00
71 Roadside Sign - One Post 10| EA $ 180.00| $ 1,800.00
74 Roadside Sign -~ Two Post 8| EA 4 715.00] $ 5,720.00
75 Install Sign (Strap and Saddle Bracket Method) 2| EA $115.00] § 345,00
77 Furnish Single Sheet Aluminum Sign (0.063"- Unframed) 35| 5QFT $.15.54| 5543.90
78 Furnish Single Sheet Aluminum Sign (0.080"- Unframed) 50| SQFT $11.51] $575.50
111 |Mebilization 1] s $ 2,500.00| 4 2,500.00
For All BC Traffic Operations and Mobilizations
*All Bid Items Exclude Traffic Control
*Bid Jtems Cannot Be Split Out of This Package Without
Permission of BC Traffic
BID PACKAGE TOTAL: S 17,29 1.16
Sign Structure Package
29 Remave 5ign Strcture 1| EA $ 3,400,00| 5 3,400.00
| Excludes Remaoval of Existing CIDH Pilg 7
31 54" Cast-In-Drilled-Hole Concrete Pila (Sngn Fnundatlon} 52| LF $950.00| $ 49,400.00
Excludes Removal of Spoils
Includes Rebar gnd Conerete
&7 Furnish Sign Structure (Truss) 23,643 LB $3.75/| $88,661.25 ¢
68 Install Sign Structure (Truss) 23,643 1B $0.12| §2,837.16
69 |Furnish Laminated Sign Panel {1"- Type A} 12| sarr $36.33 $ 435.96
76 Furnish Laminated Sign Panel {1"- Type A} Retroreflective 400| SQFT $ 30,40 $ 12,160.00
79 Retroreflective Sheeting (Type m} S00| SQFT $5.75| §2,875.00
111 ' |Mmoahilization 1 15 $5,000.00| $ §,000.00
For All BE Traffic Opemtlons and Mab:hzatrans
*All Bid Items Exclude Any and All Electrical Work
*All Bid Items Exclude Traffic Contral
*Bid Items Cannot Be Spllt Qut of This Package Without
Permission of BC Traffic
BID PACKAGE TOTAL:| $ 164,769.37|
Total Move Ins For Sign Structurs Installation Operations: 1 EA
Tetal Move Ins For Cast-In-Drilled Holes Operations: 2 EA
Total Move Ins For Roadside 5igns Operations: 1 EA
Additional Move In Charge: EA $1,950.00

Project Terms and Conditions:

A minimum of 15 working daye prior notification s requirad for each move- In, BC Traffic will not be Impacted by Ligiudated



From: 12/02/2015 12:31 #445 P.001/002

== 4 s, 770 8%

Y el
& Proposal/Quote
. _ = Statewide - Fairfield BID DATE: 12/02/15
TRAFFIC SAFETY & SIGNS LicymuRASato CONTRACT INFO
130 Grobric Court 12-0M3404 OH
Fairfield, CA 94533 d_,,-f“'
Ph (707) 864-9952 PROPOSAL: 106233
Fax (707) 864-9956 ESTIMATOR
Gary Morris
iz &£ oveoo llo‘"\ a'af-v G IBOII 2
CLIENT: EST PROJECT: 4
ESTIMATING DEPARTMENT " 12-0M3404 OH
12-ORA-73,133-16.6,4.2
CDOT

LAGUNA BEACH, CA

AMOUNT

ITEM # DESCRIPTION QUANTITY

Proposal General Notes:
THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

031 REMOVE SIGN STRUCTURE (EA) 6300.000/EA 6,300.00
EXCLUSIONS:
EXCLUDES TRAFFIC CONTROL
EXCLUDES ALL CORING OF CONCRETE AND ASPHALT
061 54" CAST-IN-DRILLED-HOLE CONCRETE PILE 52LF 1400.000/LF 72,800.00
(SIGN FOUNDATION)
EXCLUSIONS:
EXCLUDES TRAFFIC CONTROL
EXCLUDES ALL CORING OF CONCRETE AND AS HALT
067 FURNISH SIGN STRUCTURE (TRUSS) , 23643 LBS 3.450/LBS 81,568.35
068 INSTALL SIGN STRUCTURE (TRUSS 23643 LBS 0.430/LBS 10,166.49
EXCLUSIONS:
EXCLUDES TRAFFIC CONTROL
069  FURNISH LAMINATED PANEL SIGN (1"-TYPE 12 SF 33.000/SF 396.00
A)
076 FURNISH LAMINATED PANév SIGN(1"-TYPE A) 400 SF 30.150/SF 12,060.00
FOR RETROREFLECTIVE:SHEETING PE XI 3@ o
; i ) &aa S 4 a6 / SF ;Zrd# i
079 Bewo, =weefive  (Tee k) e (90,
TOTAL BID: $183,290.84
e~ é’rp.e— Moee e Phone (V. @ |12 Yy Sam p
Signed: M3 e 1REZ #% |gS,770- %

Dated:

Title:




DEC-02-2015 WED 09:38 AM CORAL CONSTRUCTON

FAX NO. 5036820110

P, 01/01

@o SS RAB7,05).7

CQNGTHUE‘T!ON COMPAN?

LOLEIALTY FUGRWAT ANE G HE VAL CANTHASGTORE

SUBCONTRACT PROPOSAL

PROJECT: LAGUNA BEACH BID DATE: 1212115
ORANGE CO., CADOT ESTIMATE 151205C
12-0M3404

PREPARED BY: MARC ROBERTS REFER

TERMS: INQUIRIES TO: MARC ROBERTS

ITEM DESCRIPTION 3 QUANTITY UNIT ‘b?;!]‘NlT PRICE TOTAL
31 REMOVE SIGN STRUCTURE (EA) 1.00 $ 250000 $§ 2,500.00
61 54" CIDH CONCRETE PILE (SIGN FOUNDATlON) $ 1,400.00 § 72,800.00
67 FURNISH SIGN STRUCTURE (TRUSS) $ 3.00 § 70,929.00
68 INSTALL SIGN STRUCTURE (TRUSS) $ 0680 § 11,821.50
69 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) Sk $ 2500 § 300.00
76  FURNISH LAMINATED PANEL SIGN (1"-TYPE A) i SF $ 2800 % 11,200.00
79 RETROFLECTIVE SHEETING (TYPE XI) ; SF $ 500 % 2,000.00
111 MOBILIZATION 1.00 L8 $ 15,000.50 § 15,000.50

TOTAL § 186,551.00
TERMS AND CONDITIONS:

1 BOND EXCLUDED,

2 TRAFFIC CONTROL, SURVEY, AND ALL %L CTRICAL WORK EXCLUDED.

3 PROPOSAL ASSUMES MUTUALLY ACC.EPTABLE SUBCONTRACT TERMS AND SCHEDULE.

4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.

5 AERIALLY DEPOSITED LEAD SOIL MLTIGATION EXCLUDED.

6 PROPOSAL EXCLUDES L|AB|L|TY‘|NSURANCE LIMITS IN EXCESS OF $ 10.0 MM,

7 REMOVAL OF FOUNDATION SP@[LS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.

8 REMOVAL OF EXISTING SlGN TRUCTURE FOUNDATIONS BY OTHERS.

9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
10 PROPOSAL INCLUDES TW@ MOBILIZATIONS. ADDITIONAL MOBS ARE $2,000 EACH.
11 ACCESS TO FOUNDATIO FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
12 CALIFORNIA DEPARTM T OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.

a’ﬁ
&

ABOVE PRICE QUOTED FOR IMNEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PRQJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Wane ?oﬁ’m‘a
TITLE: ESTIMATOR
DATE: 12/2115

PO Box 347 Wilsonville, OR 87070  Office (503) 682.2252 Fax (503) 662.0110 www.coralconstruction.com
Contractor's Licenses: GA 332441A; ID 10872-AAA-4; NV OP‘I 7757A; OR 62816; MT 38340; UT 245859-5501; WA CORALCC211NZ
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BC Quota: TRE-0248

B C Traffic Specialist Bid Proposal

538 W Southern Ave., Orange, CA 92865 Contractor's Lic. # 877686 /
{714) 974-1190 Tel. [714) 974-1753 Fax UNION CONTRACTOR - Loborers Local # 1184 V4
Direct Line - (714) 974-1190 Ext. 125 ClassB,C31,€32,D6,038,042, D64 4
SBE Certified Firm - # 44966
Agency: Caltrans DIR Number: 1000005503 :
Project: 12—0M3404 Widen Ramp, Construct RW and DI, and  Addenda Noted 1,2,3 fﬁ
Modify Lighting Estimato Trever Couch P
‘ Laguna Beach, CA Cell Phon 714-356-D383 ;
Bid Date: 12/2/2015 Email:  trevor@betraffic.com V4
item : Item Description Quantity|Unlt | UnitPrice | Extended Price
Roadside Sign Package 3 p ;
29 Remove Roadside Sign 11| EA $175.00 % 1,925.00
30 |Remove Roadside Sign ($trap and Saddle Bracket Method) al €A $ 12%1& $ 480.00
70 Furnish Single Sheet Aluminum Sign (0.063"- Unframed) 44| saFT £'8.63| $379.72
71 |Furnish Single Sheet Aluminum Sign {0.080"- Unframed) ss[saFT| /4 16.88| $579.00
72 Furnish Single Sheet Aluminum Sign (0.063"- Framed) 90| SQFT $22.70| $ 2,043.00
73 |Roadside Sign - One Post 10| €A | /" $180.00) $ 1,300.00
74  |Roadside Sign - Two Post 8| Ea [ $715.00| $ 5,720.00
75 Install Sign (Strap and Saddle Bracket Method) 2 ng $115.00] § 345,00 bet
7 Furnish Single Sheet Aluminum Sign (0.063"- Unframed) 35| SOFT $ 15.54 §'843.90 £
78 Furnish Single Sheet Aluminum Sign (0.080"- Unframed) 0 1mrr $11.51| § 575.50
111 |Mobilization Fi s $2,500.00/ $ 2,500.00
For All BC Traffic Operations and Mobilizations 4
*All Bid Items Exclude Traffic Control ) 4
*Bid Itams Cannot Be Split Out of This Package Without ¢ 5;
Permission of BC Traffic £
. g BID PACKAGE TOTAL:|  §17,291.16
Sign Structure Package . q}t”
29 Remuove 5ign Strcture & 1| EA $3,400,00| § 2,400.00
Excludes Remowval of Existing CIDH Pilg j
31 54" Cast-In-Drilled-Hole Concrete Pile {Sign Fuundatlun} 52| LF $950.0D| $ 49,400.00
Excludes Remaval of Spoils &
Includes Rebar and Concrete 4 y:
67 |Furnish Sign Structure (Truss) ,f 23,643( LB $3.75| $88,661.25 /
68 |Install Sign Structure (Truss) V4 /23,643) LB $0.12| $ 2,237,16
69 |Furnish Laminated Sign Panel {1"- Type A) o 12|saFr $36,33] $435.96 ¥
76 Furnish Laminated Sign Panel ii"ié;l‘ime A) Retroreflactive 400|SQFT $30.40( § 12,160.00
79 Retroreflectiva Sheeting (Type XiJ ¢ 500 SOFT $5.75| §2,875.00

111 Mabilization 1 s $ 5,000.00| § 5,000.00

For All BC Traffic Operations gnd Mabifizations

*All Bid ltems Exclude’Any and All Electrical Work

*All Bid Items Exclude Traffic Contral

*Bid Items Cannot Be Split Out of This Package Without
Permission of BC Traffic

BID PACKAGE TOTAL:| 5 164,769.37|

Total Move Ins For Bign Structure installation Operations: 1 EA
Total Move Ins Fu ast-In-Drilled Moles Operations: 2 EA
Total Move lns Roadside Signs Operations: 1 EA

A $ 1,950.00




12-g2-'15 10:38 FROM-STATEWIDE SAFETY 8586797047 _ 1799 Pudu1/0eed F-324
Proposal/Quote YA~ MBE $832
Statewide - Garden Grove gip pate: 120945, 7 ' 1707

§ Y / =
License # 675518 CONTRACT INFO S

13261 Garden Grove Bivd. T 12-0M3404 f il
Garden Grove, CA 92843 12-Ora-73,133-16.6,4.

o 8D
Ph (714) 468-1919 PROPOSAL: 106236  # |, 130
Fax (562) 272-6857 ESTIMATOR Zsigo
Chris Jones
Toe 16000 1\ 0A  BXR, L |20|14
CLIENT: EST PROJECT:
ESTIMATING DEPARTMENT CT 12-0M3404

; 12-Ora-73,133-16.6,4.2
e ——Y———————

ITEM # DESCRIPTION QUANTITY PRICE AMOUNT

P —————————————— ]
Proposal General Notes:

ITEMS #2 (STATIONARY), 10, & 112 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO
MAINTAIN.

ITEMS #2 (PORTABLE) & 4 ARE FURNISHED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE
YARD. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #2 & 4 MUST GO TOGETHER.

ITEMS #24, 29, 30, 70 THRU 75, 77 THRU 79, & 117 MUST GO TOGETHER.

ITEMS #70 THRU 72 & 77 THRU 79 INCLUDE TAX & SHIPPING F.0.B. GARDEN GROVE, CA.
ITEM #112 CANNOT GO WITHOUT 10.

THIS PROPOSAL MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

002 CONSTRUCTION AREA SIGNS 100LS 58.400/LS 5,840.00
INCLUSIONS:
(1) TYPE It FUNDING SIGN AND CAS QUANTITIES PER PLAN SHEETS CS-1, SCQ-1, & TH-1 ONLY.
EXCLUSIONS:
PCMS.
003 TRAFFIC CONTROL SYSTEM
(SEE PAGE 3 FOR RATES)
004 TYPE Il BARRICADE 6 EA 55.000/EA 330.00
008 PORTABLE CHANGEABLE MESSAGE SIGN
(SEE PAGE 3 FOR RATES)
010 TEMPORARY CRASH CUSHION MODULE 22 EA 175.000/EA 3,850.00
024 TREATED WOOD WASTE (PARTIAL) 1030 LBS 1.000/LBS 1,030.00
SPECIFICATIONS:

TREATED WOOD WASTE IS FROM REMOVAL OF ROADSIDE SIGNS ONLY. TREATED WOOD WASTE FROM OTHER
ITEMS TO BE HANDLED BY OTHERS.



<~'15 1@:38 FROM-STATEWIDE SAFETY 8586737047 T-799 PBB0O2/0004 F-324

dé;g:" Proposal/Quote Page 2
+73,133-16.6,4.2 106236 11/23/15
(TEM # DESCRIPTION QUANTITY PRICE AMOUNT
9 ° REMOVE ROADSIDE SIGN - 11 EA 80.000/EA 880.00
' 030  REMOVE ROADSIDE SIGN (STRAP AND 4EA 35.000/EA 140.00
SADDLE BRACKET METHOD) _
034  REMOVE DELINEATOR 24.EA 10.000/EA 240.00
070  FURNISH SINGLE SHEET ALUMINUM SIGN 24 SF 17.250/SF 414.00
(0.063"-UNFRAMED)
071  FURNISH SINGLE SHEET ALUMINUM SIGN 58 SF 18.250/SF 1,058.50
(0.080"-UNFRAMED) |
072  FURNISH SINGLE SHEET ALUMINUM SIGN 90 SF 24.500/SF 2,205.00
(0.063"-FRAMED)
073  ROADSIDE SIGN - ONE POST 10 EA 295.000/EA 2,950.00
074  ROADSIDE SIGN - TWO POST 8 EA 590.000/EA 4,720.00
075  INSTALL SIGN (STRAP AND SADDLE 3EA ' 100.000/EA 300.00
BRACKET METHOD) - (
077  FURNISH SINGLE SHEET ALUMINUM SIGN 53 SF 11.000/SF 583.00
(0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI) -
078  FURNISH SINGLE SHEET ALUMINUM SIGN 50 SF 12.500/SF 625.00
(0.080"-UNFRAMED) FOR RETROREFLECTIVE |
SHEETING (TYPE Xi)
079  RETROREFLECTIVE SHEETING (TYPE XI) 103 SF 6.250/SF 643.75
093  DELINEATOR (CLASS 1) 40 EA 47.000/EA 1,880.00
112  CHANNELIZER (SURFACE MOUNTED) 34 EA 27.000/EA '  918.00
117  RELOCATE ROADSIDE SIGN - ONE POST 1 EA 225000/EA ' 225.00
TOTAL BID: $28,832.25
Signed:
Dated:

Title:




, MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
a snmvmwsnvosn Company DGS CERT #1748928 CSLB# 826607, LIC CLASS B, C-31, C-32,D-06, D-_

638 W. Southern Ave. Orange CA. 92865 - Quote No”‘ GR-1 794
Ph. (714) 785-5394 Fax (714) 974-1753 d
E-MAIL: GARY@MALLARDINC.COM i V4
p - o
Agency: Cal_tréns Addenda Noted: 1-3 are noted
i ; ¥ 4 * DIR Number 1000007027
Project:  Contract 12-0M3404 - Widen Ramp, Construct RW and DI :.-‘«"‘ Estlmator' Gary Rivers
and Modify Lighting £ Emall Address' gary@mallardmc com
Bid Date: 12/2/2015 Cell Phune 714-785-5394
item : Item Description Quantity | Unit Uﬁ Price | Extended Price
1 Lead Compliance Plan (For Yellow Removals Only) 4 1| s $ 1,500.00 $1,500.00
23 Remove Yellow Thermoplastic Traffic Stripe 1,980| LF $1.50 $ 2,970.00
26 Remove Thermoplastic Traffic Stripe 4,390 LF 3 $0.60| 4 2,634.00
27  |Remove Thermoplastic Pavement Marking 4 240 SF $1.50 $360.00
28 Remove Pavement Marker 410 EA $150| % 615.00
98 |4" Thermoplastic Traffic Stripe 4 1,050  IF $0.70 $735.00
99 8" Thermoplastic Traffic Stripe ‘ 300| . LF 51.50 $450.00
100  |Thermoplastic Pavement Marking (Enhanced) 1,350| SF $4.00 4 5,400,00
101 4" Thermoplastic Traffic Stripe {Enhanced} 7 g 3,080 LF $1.00 $ 3,090.00
102 4" Thermoplastic Traffic Stripe (Broken G-r:l - Enhanced) 28 LF $5.00 $140.00
103 4" Thermoplastic Traffic Stripe (Broken 17-7 - Enhanced) 1,540 LF $0.65 $1,001.00
104 8" Thermoplastic Traffic Stripe (Enhanned) 1,490 LF 50.80 §1,192.00
105 © 200 EA $1.50 $300.00
106 Pavement Marker {Retroreﬂectwe 360 EA $3.00 $1,080,00
112 Channelizers {Surface Mounted ZExcludes Maintenance) 34 EA $30.00 $1,020.00
113 Remove Painted Traffic str:pe 5,040 LF $0.40 % 2,016.00
114 Remaove Painted Pavement Markmg 460 SF $150]  $690.00
115 Paint Traffic Stripe (Z-Coat] 6,860 LF 5035 ° $2401.00
116 Paint Pavement Markma (Z-Coat) 460 SF $2.00| - 4$920.00
118  |Mobilization i s $3,000.00 $3,000.00
Excludes Traffic Cuntrol for Mallard Forces. A total of 4 shifts 8-
will be reguired to gomplete the above stated line items 5-
. : 9
5 -
BID TOTAL: $31,514.00

Project Terms & Conditio ;

A. A minimum of 15 worl ng cays prior notification is requmed for each move- in. Mallard Const. will not be impacted by Liquidated
Damages asseued the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
General c:ontrm?{ i to submit in writing a projoct schaduie priar to the above noted working day requirement.

B. The following mate ﬁals and sarvicas ara included in this quate: Thermeplastic [Ves], Paint [Yes], Markers [Ves], Traffic Signs-Striping
Plans Only [Na], N . ast Arm 5lgns - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes],
Temp tab remaval [No], Post “No Parking” Signs [Ne], Curb Painting [No], Channelizers [No] ;

IRcluded In this quote for Parm & Temp Striping / Striping Removals will be as noted: 3 EA

Additional Cost fof BC Traffic to remobilize it's Crew will be charge at the following cost: $1,950.00 EA

D. No Traffic control Is Inciuded In this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the axpense will be shared

er Grry, Nteel X clo50res
2 P




— DEC/01/2015/TUE 07:09 AL  Cal Stripe FAX No. 309 884 7106,

e _f?, |

- fly &
Colton Ca 92324

a ; 2040 East Steel Road,
ar E P g, Phone: (909) 884-7170 Fax (909) 884-7106
@ .\\“*&% R | o Cell: (909) 841-8036
kg

General Engineering Class A CA # 685387

Y .'\ DIR# 1000001100
5 4 Signatory to Laborers Union Local 1184
R ESTIMATOR: Steve Works
SUBCONTRACT QUOTATION: “REVISED QUOTE” December 1, 2015

BIDS ON - 12/2/2015
PROJECT DESCRIPTION: Widen Ramp - Rte. 73,133 near Laguna Beach, Ca.
CONTRACT / PROJECT NO: Caltrans # 12-0M3404 12-Ora-73,133-Var

ADDENDA ACKNOWLEDGED: 1, 2,3 .

{8 Cal Stripe Inc.’s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time incly all
addenda. '

2L If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subigontract is

required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (inckh
provisions) will be provided with the subcontract agreement. '
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly pro;
must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retentioy
monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Ow
retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments te
retention to be released no later than thirty (30) days after completion of Cal Stripe’s stage, phase or permanent work. P
Stripe performing this

4, All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior e._fi
work. No extra work or additional work will be performed without written authorization. A7 4

&; Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.

6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe!§ibond rate is 1.5 %. Calstripe carries
$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by Prime. Cal Stripe does not carry railroad
insurance.

7 For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of ve eight (8) hour days of continuous work,

not including holidays. Any discontinuities in this period, other than holidays, or for convenience, will be charged as an additional
move-in at the additional move-in charge stated below.

8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.

Cal Stripe requires the work area to be unobstructed by other operations whiles removal and stripe installation is being performed.

10. A baseline schedule and written notification is required a minimum;@f30 calendar days prior to the commencement of work and for each
additional move-in.

11 CHANGES OR DELETIONS OF ANY ITEM MUST BE

o

D PRIOR TO BID TIME.

Additional Terms

£

A. The following materials and services are indlided in this quote: Thermoplastic [ yes ] Pavement Markers [ yes |

Temporary Striping [yes] Thermo/ Paj jf" emoval [yes] Marker Removal [yes] Lead compliance plan for stripe removal [ YES]

Lead Compliance classes [NO ] PEMS Boards [NO] Survey [NO]  Placement of Temporary Markers (tabs/floppys) [NO]

B.[ 1 ] Total move-ins included in thig/uote for Permanent Delineation. Additional Move-in charge @ $5,500.00ea

C. [ 2] Total move-ins included in this quote for Stage or Temporary Delineation. Additional Move-in charge @ $5,500.00ea

E. Traffic control IS NOT includedin this quote. Concurrent closures in various areas may be required in any given shift to complete our work,

( # of shifts required to complete Oir work- approx. 3 ).

F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
ishiconstmetion water within the project limits.

H. Prime Contractor to proyide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris. Prime

Contractor to provide an ofi*site dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris, marker

L Prime Contractor tofrovide a clean surface swept free from all debris prior to stripe installation.
J. Any required Safefy Training shall be paid by The General Contractor ona force account basis.

4-2015-SW
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Project: Rte. 73,133 Laguna Beach Caltrans # 12-0M3404 “REVISED” Bids on 12/2/15
"|ITEM | QTY |[UNIT DESCRIPTION UNIT $ TOTAL
1 1 LS |Lead Compliance Plan ( Stripe Removal ) $800.00 $ 800.00
23 1980 LF  |Remove Yellow Thermo Stripe $1.00 $ 1,980.00
26 4390 LF  |Remove Thermo Stripe $0.80 $ 3,512.00
27  |240 SF  |Remove Thermo Marking $2.00 $ 480.00
28 |410 EA |Remove Pavement Marker $1.00 $ 410.00
98 1050 LF  |4" Thermo Stripe $0.60 $ 630.00
99  |300 LF  |8" Thermo Stripe $1.00 $ 300.00
100 {1350 SF  |Thermo Pavement Marking (EWNV) $5.00 $ 6,750.00
101 3090 LF  [4" Thermo Stripe (EWNV) $1.00 $ 3,090.00
102 |28 LF 4" Thermo Stripe (Bkn 6-1) (EWNV) $0.50 $ 14.00
103  |1540 LF 4" Thermo Stripe (Bkn 17-7) (EWNV) $0.50 $ 770.00
104 (1490 LF  |8" Thermo Stripe (EWNV) : $2.00 $ 2,980.00
105 [200 EA  |Pavement Marker ( Non-Reflective ) $5.00 $ 1,000.00
106 {360 EA  |Pavement Marker ( Retroreflective ) $8.00 $ 2,880.00
113  |5040 LF  |Remove Painted Stripe $0.40 $ 2,016.00
114|460 SF  |Remove Painted Marking $2.00 $ 920.00
115 |6860 LF  |Paint Traffic Stripe (2-Coat) $0.25. $ 1,715.00
116|460 SF  |Paint Pavement Marking (2-Coat) $2.50 $ 1,150.00
118 |1 LS  [Mobilization - Cal Stripe Operations $3,500.00 $ 3,500.00
TOTAL BASEBID|$ ~ 34,897.00
b
Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME

’AL STRIPE - ESTIMATOR: STEVE WORKS




—— 1210212015 09:11 CHRISP CO DISPATCH

Chrisp Campany

Rialto Office

2280 South Lilac Ave

Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

(FAX)1909 820 1311

SIRPE

P.001/004

3?40@’:? -

Contractors License No. 3748 { "”

DIR Reglsmnn No. 100

A General Engineerir
C-13 Fence, Wirgi'v

C-32 Hig

1306

od
y/improvement

Quotation Union G&ﬁ’!ractor / No minerity Status
TO:! Current Date:  12/2/2015
For the intended use of the General Contractor BidDate: j212015
JobName: ra-73, 133-16.6, 4.2

_AORANGECO  Bid#:

Loeation: 0
Phone:( ) - Fac () - Job®
Contact;
email. e
ITEM NO. | DESCR]PT!ON S QUANTIT Y UNIT UNIT PRICE TOTAL

001 Lead Compliance Plan (For Stripe removal Onlg)'*“ 1L8 1100.000 $1,100.00
023 Remove Yellow Thermo Traffic Stripe (Haz Waste) 1980 LF 2.000 $3,960.00
026 Remove Thermo Traffic stripe 4 4390 LF . 0.800 $3,051.00
027 Remove Thermo Marking 240 SF 2,000 - $480.00
028 Remove Pavement Marker 410EA 2.000 $820.00
098 4" Thermo Traffic Stripe 1050 LF 0.700 $735.00
099 8" Thermo traffic stripe 300LF 1.000 $300.00
100 Thermo Marking (Enhanced wet N:ght) 13508F 4.000 $5,400,00
101 4" Thermo Stripe (Enhanced Night) 3090 LF 1.000 $3,090.00
102 4" Thermo Stripe Broken 6- :gnhanced Wet Night) 28LF 1.000 $28.00
103 4" Thermo stripe Broken 1* 1540 LF 0.800 $1,386.00
04 8" Thermo Traffic stripe g- hanced wet Night) 1480 LF 1.500 $2,235.00
105 Pavement Marker (Nonirefl) 200 EA 2,000 $400.00
106 Pavement Marker (R 360 EA 4.000 $1.440.00
112 Channelizers Surfage Mounted 34EA 30.000 $1,020.00
113 Remove painted !94 fic Stripe 5040 LF 1.000 $5,040.00
114 e 460 SF 2,000 - $920.00
115 6860 LF 1.000 $6,860.00
116 460 SF 2.000 » $920.00
Subtotal $40,085.00

Page 1 of 4



PAYCOD SPECIALTIES PAGE 81/81

A WOMAN OWNED BUSINESS §W{P é ﬁ z :/3
421 1863

94/16/2885 B2:31 61942214084

Payco Specialties, Inc.
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

'SBE #18602 - UDBE / DBE | WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
& CA DIR REGISTRATION #1000003515

REVISED BID PROPOSAL

FEDERAL

Project Description: 12-0M3404 RT 73,133 (16% DBE) IBid Date: 1222015 - | &
Contract Time Limit: 225 W.D.|Liguidated Damagea: N/A par 0.0.|Addandums Notad: YES wl

Ttem u unit of Unit n:nﬁ"‘

No. cription Quan Msasure Price

1 LEAD COMP PLAN (PORTION) 1000 18 |s 500000]% ;ﬁ 5,000.00

23 |REMOVE YELLOW THERMO STRIPE (HAZ WASTE) 1980000 LF s 200 | 3,960.00

26 |REMOVE THERMO STRIPE g 439000, F  |$ s 3,073.00

27 |REMOVE THERMO PVMT MARKING 24000] SF_|s 5 72000 |

28 |REMOVE PVMT MARKER 41000 EA |8 $ g2000 | ©

98 |4~ THERMO STRIPE 105000 LF s 1,470,00

99 |8 THERMO STRIPE 300.00 s $ 750.00

100 |THERMO PVMT MARKING (WET VIZ) 1,350.00 3 300}8 . 4,060.00

101 |4 THERMO STRIPE (WET ViZ) 3,000.00}¢ & 1r |3 15018 4,636.00

102 __|4" THERMO STRIPE (WET ViZ BKN 6-1) b0l e |s 5008 140.00

103 __|4" THERMO STRIPE (WET VIZ BKN 17-7) 4t LF_|s 1.0018 1,540.00

104  |8"THERMQ STRIPE (WET VIZ) LF_|s 110 % 1,639.00

105  [PVMT MARKER (NON-REFL) EA |8 2008 400.00

108 |PVMT MARKER (RETROREFL) EA_ I8 4003 1.440.00

112 |CHANNELIZER (SURFACE MOUNT) gA |s 50.00 | § 1,700.00

113 |REMOVE PAINT STRIPE 2 i 040 | 8 2,016.00

114 |REMOVE PAINT PVMT MARKING sF_|s 1205 552.00 |

115 |PAINT STRIPE (2-COAT) LF s 030§ 2,058.00

116 |PAINT PVMT MARKING (2-COAT) f sF_|s  200]|% 920.00

118 |MOBILIZATION (PORTION) _,527" L8 |s 500000]% 5,000.00

V4 s :

STIPULATIONS: fo siol LL STIPULA OTED HEREON AND BELOW {

* Exira Work excesding 25%/6f Engmeers estimate shail be paki 8t CONtract unit price or an agreed upan price by the Prime Contractar.

* A signed Purchase Ord Subcontract is raquired prior to any work associated with this Preposal.
* This Proposal is m?vun an 8 hour shift per worktiay, any overime (premium time) will be pald by the Prime Contractor,
* This Propozal is valid for 30 days aftar tha bid date.
* 1§ pocepted, this Proposal will be Incorparated as an Exhiblt to the Contract or Furchasa Order.
* A minlmum of 16 working daya schadule notice ia required AFTER ALL PAPERWORK IS COMPLETED.
g paid by Prime cuntractor
cerendorsements will be charged a flat rate of 8400.00. Soms spesislized wording may net be availsble
* Industry muaru insurance available up to $3,000,000.00 LIMIT. Railroad Insurance EXCLUDED

abilization 7 Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged

CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ. WASTE)

& 4 o Warking Daya to Gomplats our Work: 5 # of Move-n's Allotted: 3 Add] Movelns:_§ 2,000.00
BID AMOUNT: $ 41@83.00 ESTIMATOR: siLL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-8204 / Fax (619) 427-1620




/!0212015 10:26 FAX BIY Bd4 ©Bblb

11861 Branford Street

Sun Valiey, CA. 81352

Phone (818) 834-8189

Fax (818) 834-8618

License No. 421823 A, C31, & C32

CALTRANS CERTIFIED SMALL BUSINESS #0023707
We are an equal employment opportunity Co.

DR ¥ |000Q0@1H

SICANUAMNL CHI LAUL

TR PE

Sterndahl

Enterprises, Inc.

W VY 1 vV

Yo:  ESTIMATING: From:  Denny Stemdahl
Faxc Pagw 2
Phone: Date: 12215
Re: CALTRANS #12-0M34D4 RT, 73, 133 cc: Stemdahl Job File
OUmgent [ For Review DFhmcnnunl:n! O Plaase Reply O Pisase Recycle
§
® Comments: SEI BID NO 15-1128
7 EST.
ITEM DESCRIPTION UNIT Qry PRICE TOTAL
1 LEAD COMPLIANCE PLAN LS 1 $2,000.00 | $2,000.00
23 | REMOVE YELLOW.THERMO STRIPE LF 1980 | § 200 | $3,960.00
26 REMOVE THERMO STRIPE LF 4390 | § 060 | $2,634.00
27 REMOVE THERMO MARKING 8F 240 | $§ 400 | $960.00
28 REMOVE PAVEMENT MARKER EA_ 410 | § 200 | $820.00
98 4" Tﬁa_nno STRIPE LF 1050 | $  1.00 | $1,050.00
99 8" THERMO STRIPE LF 300 | $§ 200 | $600.00
THERMO MARKING ENHANCED WET
100 4 NIGHT SF 1350 | § 500 | $6,750.00
4" THERMO STRIPE ENHANCED WET
101 NIGHT LF 3090 | $  1.00 | $3,090.00
4" BROKEN THERMO 6-1 EHNANCED
102 WET NIGHT LF 28 | $ 500 | $140.00
4" BROKEN THERMO 17-7 ENHANCED
103 WET NIGHT LF 1540 | $ 060 | $924.00
8" THERMO STRIPE ENHANCED WET
104 NIGHT LF 1490 | 8 200 | $2,880.00
105 | PAVEMENT MARKER NON-REFLECTIVE EA 200 | $§ 200 | $400.00
Page 10f 3
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BID 15-1128 CALTRANS #12-0M3404 RT. 73, 133 12-2-16.doc December 1, 2015
PAVEMENT MARKER
106 ~ RETROREFLECTIVE EA 360 | $ 500 | $1,800.00
113 REMOVE PAINT STRIPE LF 5040 | $ 060 | $3,024.00
114 REMOVE PAINT MARKING SF 460 | $ 400 | $1,840.00
115 PAINT STRIPE 2 COAT LF 6860 | $§ 060 | $4,116.00
116 PAINT MARKING 2 COAT SF 460 | § 400 | $1,840.00
118 MOBILIZATION B 1 $6,000.00 | $6,000.00
GRAND
TOTAL $44,928.00

'
Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.
For Scheduling Please Call Troy Hill — Operations Manager.

Page 20of3



+0ec 0115 10:49a Abrasive Blasting Service 951-786-9081

<teile - cﬁumDﬁf?, 27
WOy

Abrasive Blasting Service
5465 24", St. Riverside, CA. 92509
951-683—4692 /951-786-9081 V4
CSLB |No. 765558 - Certified by DOT@ B ate of CA. Dept. of Genera} Services
Dept. of Industrial Relations — Public Works Contmlor No. 1000013439 listed under Kathryn D. mm

Caltrans No. 12-0M3404 v,

12-Ora-73,133-16.6,4.2 &
Bids on 12/02/15
ltem No. | | ftem Unitof | Est Qty. | Unit Price/ | Item Total
f Measure
[ Lump ;
01 070080 | Lead Compliance Plan a LS Sum | 2,000.00LS 2,000.00
123 141103 | Remove Yellow Thermoplestic Traffic Stripe (Hazardous Waste) LF 1,980 f 1.00 LF 1,980.0¢
26 1507|l14 | Remove Thermoplastic Traffic Stripe JSLF 3,292.50
27 150715 | Remove Thermoplastic Pavement Marking 1.00 SF 240.00
28 150722 | Remove Pavement Marker 1.00 EA 320.00
111 999980 | Mobilization 1,500.00 LS 1,500.00
Total price for items shown above $ 9 |
Our bid includes all labor, tools, materials and equipment n to complete our scope of work

# Bid inclu in w ork caused by traffic control or for any

es the right to charge for down time due to traffic

¢ plan includes up to (3) persons attending in Riverside a
“Lead Awareness Class”. Should Contractor or State personnel réquire our Industnal Hygienist to hold the class at a dlﬁerent

of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).
Contractor must provide dump site for waste and dispose rfion haz-waste within contractor’s normal waste mgmt. schedule
Abrasive Blasting Service requires a 14 business day nofice prior to the start of work
Prime Contractor provides bond. Our bond rate is 3‘%"’

Bid excludes Traffic Control, Temporary and/or'Painted Markings

is SOLEY responsible prior to dispatching ABS to pmperly notify all owners of property in the immediate vicinity

¢
[l
i

TE AR TR TR WS

e propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or
amended in hls proposal for the sumispecified above.

s

Name of Authorizing Signature Date




) 1778 Lo

howna Canyon Road Under¥rossing CalTrans 12-OM3404 77 7
&5

Pag e 2
aliation pricing is based roject plan shects. : / _:?_ 3 ;
Bid ttem Bid ltem em | Tem | item Unit Bid item
Number Description Quantity | Unit Price Total Price
SOIL NAIL WALL: v
A
MOBILIZATION 1 Ls |s 14270000 14,270.00
r
60 SOIL NAIL 5,584 tr | s #8500 2843200}
$  142,702.00

ALTERNATE ADDITIONS TO SOIL NAIL:

86 (F) STRUCTURAL SHOTCRETE 70 §  62500|$ 4375000

— PLAGE ONLY :
44 (F) BAR REINFORCING STEEL 1 § 1800000 |8 S 1800000 | >
85 (F) GEOCOMPOSITE DRAIN BOARD Ls |s 11.00000]8— 11§ooo.g&>

28193 GRAND TOTAL:[S__ 21545200]

&
NOTE: DTDS will only place the bar reinforcing steel for the shotcrete facing section for the Soil Nail Section

A

of RW No. 69 IF also placing Structural Shotercte. r@:’
DTDS will place geocomposite drain if also inxtall%ﬂﬁ soil nails.

: J.,}_ 4
C. A,QQEI_:A NOTED: Addendum 1 dated Octob: gﬁ, 2015 ; Addendum 2, dated November 10, 2015; Addendum 3, dated
November 25", 20135, &

D. SPECIAL CONDITIONS / EXCLUSIONS: i
1. We have based our estimate upon the ¢ t plans and specifications, as well as the "Geotechnical Dresign Report™.

No log of borings provided.
2. The following items are to be provided or furnished by others at no cost to DTDS:
—  Safe, level, fixm, non-restrictive/access and work area as determined by DTDS for our equipment and crew, concrete
trucks, and matorials deliveryand handling at each soil nail and shotcrete location :
i. Soil Nails/St al Shotcrete/Geodrain & Weepholes/Place Steel: 20 & wide min. at 3 fi below drilled
hole

- No overhead obstructio
- Drilling through, handl
—  Drilling through, ha

i horizontal clearance restrictions of soil nail installation. ' /
and removal of buried man-made objects. DTD$ may perform as EXTRA WORK.
o, & removal of cobbles, boulders & water (none indicated in borings). Boring logs not

demolition, and disposal of shoterete test panels.
soils/fluids from soil nail locations including interim handling to stockpile and disposal..

— Sandblasti hydro-blasting of shotercte

- Secure, adéguate, on site staging and storage area for equipment, conmex containet, tooling, and materials including
dovelopmiesit and restoration of laydown areas. Space for materials needed ut cach wall location to be provided at
each wal

- Costs of €onstruction permits and bonds if required,

~  Fumishifies of all reinforcing steel in soil nail shoterete section.

— Al reinfetcing steel, if placed by others, is to be securely tied, spaced and supported to facilitate the placement of

shoterete without vibration, shadowing, and sloughing.

—  Extension of woepholes through C.1P. concrete and concrete barrier.

—  Contract plans, contract permits, city liccnse, casements, all inspeetions & inspestors, QA/QC and Special inspection,
testing of materials, third-party testing, and reporting to authorities. ‘

— Al overtime costs for inspection and inspectors.



12/02/2015 WeED 13:23 FAX 9096057623 Condon-Johnson Ass0C. K

CONDON-JOHNSON
& ASBOCIATES, IND.

CONTRACTORS AND ENGINEERS

4.\

(Via Email Only - 5 Pages)

December 2, 2015

Attn:  Estimating
RE:  Caltrans 12-0M3404
* Proposal
Estimating, ' &:t

F s s -

Condon-Johnson & Assaciates, Inc. (CJA) is pleased to offer the tolluwing'}pfbpoaal for the items

listed below on the above referenced project

CJA will supply all labor, materials and equipment to

perform the work In accordance with the plans, specifications, scope,of work and qualifications as

listed and as identified herein.

Base Bid Pricing
: Description Q&% Unit Price | Extension
#50 Soil Nails at RW 69 y %;34 If : 32 $170,6688
| #66 Structural Shotcrete at RW 69 A rooy| o8 | seaze0
#111 Mobilization - f 16| 22,000 $22,000
' Total  $204,948

Base Bid Scope of Work
#50 Soll Nai - Work ifigludes providing and installing verification, proof and production
soil nail assemblies. Tésting the designated nails is included. Provide and install
geocomposite drain fabric and drain outiet. Drain outlet will extend beyond shotcrete facing

for others to couple on to.
gte at RW 60 ~ Provide and place shotorete from original grade to bottom of

fi the drawings referenced below. Includes providing and placing mesh and .
orizontal bearing bars. All other reinforcing bar is excluded.

| Nail Wall — A single mobilization for horizontal drilling equipment has been

Document Summarn

CJA has specifically relied upon the documents listed below for the above referenced project.
Provisions of the Prime Contract between Owner and General Contractor only apply as they directly
relate to the scope of this proposal.

1. Caltrans 12-0M3404 Drawings for Retaining Wall No. 69.
2. Caltrans 12-0M3404 Special Provisions section 46.

3. Caltrans 12-OM3404 Informational Handout.

4, Addendum #1 dated October 29, 2015,

GENERAL ENGINEERING . SHORING . CAISSONS . GROUND IMPROVEMENT
CA Contractor License # 300068 - DIR # 1000004443

480 ROLAND WAY, SUITE 200 3125 E. GUABTI ROAD 9012 SOUTH 208™ STREET 8685 VIA EXCELENCIA, SUITE 108
QAKLAND, GA 84621 ONTARIO, CA 81761 KENT, WA 880 SAN DIEGO, CA 92128
TEL: (510)838:2100 TEL: 000282 TEL: (425)968-2150 TEL: (858) S30-9185
FAX; (510) 6689318 FAX; (906] 6087629 FAX: (425) 888-2151 FAX: (858) 5309171
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PROPOSAL

Date: December 2, 2015
To: Estimating Department

Re: Laguha Canyon Road Undercrossing
Caltrans Contract No 12-OM3404
Orange County, CA

Gentlemen; ¥

We are pleased to submit our proposal for the bid items listed balawg'cn above referenced project, all in
accordance with bid documents and subject to the terms and QDI"IdIllO 2 herein.

Scope of Work:
Provide approved shop drawings for soil nail assembly ¢ &

Y
Supply, drill, install, grout and test parmanent Soil Nail assemblies.
Furnish and ingtall shotcrete including compound cure"
Supply and install geocomposite drain, and wire rgtésh and rebar embedded in the initial goil nall
shoterete (four inch) facing.
¢ Testing of Soil Nails.

{7/
V.
.

T icing: ;
Bid Item Itern Description y m"Quantitv Unit Price Tatal
E———————— A - =
Mabilization éﬁﬁv T T 7,500.00 S 7,500.00
60 ) Soil Nail fi: 5584 LF § 33.00 S 184,272.00
66(F) Structural Shotcrete 4 700 €& S 1,300.00 S 91,000.00
Total S 282,772.00

» An allowance of 25% for shotcre ‘gt.{ver-break rebound and waste has been included in the Bid ltem
66(F). Additional shotcrete will b b:lled at $800.00/CY

§chedu|e,

jéct. For each addltlcmal move-in add $5,500.00 for soil nail dnllmg and $1 000

each for soil nail testing or shoterete application.

i
Payment Terms: /

Mobilization: & Due ten (10) days after first mobilization of drill rig.

Due ten (10) days after receipt of payment from owner, or 30 days after
invoice date whichever occurs first.

Maximum to be withheld five (5%) but not to exceed owner withheld retention
Percentage, with final payment 10 days after receipt of payment from owner
or no later than 45 days after completion of our work, whichever occurs first.
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A. C. DIKE CO. |

Specialty Paving Inc. J.
SPECIALTY PAVING CONTRACTOR
REVISED QUOTE:

QUOTATION: CDOT RT 73 ORANGE CO. 12-0M3404

¥

BIDS: 12/2/15

PLACE ONLY * 520 LF ASPHALT DIKE TYPE “E” @$620 LF
PLACE 84 SQYDS ASPHALT MISC AREAS @ $7§f00 SQYD

V4

7
PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTFSA&TOR

il

* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFI!;L'{, OR FOGSEAL.

&
QUALIFIED 'MINORITWEONTR,KC-T OR, DBE/WBE/UDBE # CT 000219
CAL. LIC. #407417 NEV. LIC. #24188
27&§}VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

&
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121112015

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.0 BOX 790, GOSHEN, CA 93227-0790
(559) 851-7900 Office = (559) 651-7905 Fax

www.apcodike.com
CA. LIC #283095 « DIR# 1000004858 = SMALL BUSINESS # 20321

COMPANY NAME: ALL BIDDING gﬁl’?}
PROJECT NAME: CALTRANS ROUTE 73 PROPOSAL #: 15-613
LOCATION: LAGUNA BEACH y 4
PROJECT # 12-0M3404 ,,fgzjﬁ‘“*
¥ ; .;*%‘i?a’"

PLACE ASPHALT CONCRETE DIKE TYPE

TOTAL DIKE TOTAL $4,720.00

DAYS ON JOB 1 MOVE IN'S 1 ADDITIONAL MOVES $3,600.00

We propose to furnish labor and equipment in strict accordance with the plamyjﬂ specifications as noted below.please make reference to our proposal
number with all inquiries and correspondence. ﬁai‘*

1. Proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation,city business license asphalt
4

under dike (pre-pave), asphalt and trucking. i
2. Dike machines require 12' width, discharge from left side only. Ci ﬁoims to be placed at face of curb before arrival, dike placed on finished surface only.

3. This quotation will be incorporated into the subcontract between the, parties. (either a signed proposal or having these items included as an attachment or included in the
contract.) 11;7‘::
4. Purchase order must be received within thirty (30) days from of quote or quotation is invalid.

5. Proposal is for Monday through Friday ( Non-Holiday) Work ed during normal daytime hours unless otherwise noted.
6. We require 15 days notice prior to start of work.

7. Unit prices quoted are for machine extruded asphalt only:t 'ndwark extra,

L

9. If a job is cancelled by customer after APCO" equi ent and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization
charges incurred. If a job is cancelled by custom -ﬂr er APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (
minimum 2 hr show-up) il

'to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invaice date. After 30 days
ances. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects.

13. Customer agrees to ind and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any
negligent act or omission of
ACCEPTED
SUBMITTED BY:
Vice President #
Asphalt Dike Construction, Inc. dba
APCO CONTRACTOR DATE
g;/'ﬁud 12/1/2015
LARRY GRIMES, Vice President DATE

Asphalt Dike Construction, Inc. dba APCO
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R. /1 Lalonde, Inc.
f EQUIPMENT RENTAL
DBE / WBE / SBE
,\"/\ ¢ DIR 10000002001 ‘ 330 exc. |Vihr € 745 = 4§ 792
@0 \? Ortiz Enterprises 1o hlede T7hr € 179 = 14, 21
\J /M Attn: John Schaar ﬁklp 4oh. @ |9 T & Loe
(,yr\j Re: Laguna Canyon Road Undercrossing 2 (/ ﬁ‘ QO"{
Contract No. 12-0M3404
R.J. Lalonde, Inc proposes to furnish equipment for the above referenced project.
EXCAVATORS OPERATED  BARE
HOURLY DAY WEEK  MONTH
CAT 303 /JD35D MINI EX $165 $300 $1,200 $3,600
CAT 308 /JD85 MINI EX 180 400 1,600 4,800
CAT 314 / DEERE 135 200 475 1,900 5,700
CAT 320C 220 600 2,400 7,200
CAT 321 - ZERO TAIL SWING 225 650 2,600 7,800
CAT 320 CL Long Reach 215 750 3,000 9,000
CAT M322D / DOOSAN 210 RUBBER TIRE EX 230 725 2,900 8,700
CAT 328 /KOM 308 - ZERO TAIL SWING 235 800 3,200 9,600
CAT 336 / CAT 330/ HIT 300 245 850 3,400 10,200
CAT 349/ HIT 470 265 1,050 4,200 12,600
DEERE 800/ HIT 850 360 n/a 7,500 22,500
EXCAVATOR ATTACHMENTS || HOURLY DAY WEEK  MONTH
HYD. THUMB | 35 195 780 2,340
COMPACTION WHEEL 55 150 600 1,800
MINI-EX BREAKER 55 300 1,200 3,600
4,500LB. BREAKER 105 475 1,900 5,700
6,500LB. / 7,500LB. BREAKER 135 750 3,000 9,000
10,000LB. BREAKER 165 950 3,800 11,400
WHEEL LOADERS HOURLY DAY WEEK  MONTH
SKIP 165 275 1,100 3,300
CAT 950H / DEERE 644 K 190 600 2,400 7,200
CAT 950H / DEERE 644K FORKS 200 675 2,700 8,100
CAT 950H / DEERE 644K / 4IN1 / SIDE DUMP 205 700 2,800 8,400

CAT 966H /966G 205 775 3,100 9,300
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QONTERA CONSTRUCTION CORPORATION ) 7 A[l 19

| 28545 0ld Town Front Street | Suite 201 | Temecula, CA 92590
(951) 695-2800 PH | (951) 695-2801 Fax

A, B, C-12, HIC Lic#663817 ] DBE #21899 | CASB #1738361 :D\
De-» 0000\ 118

Price Quote Confirmation

To:  Ortiz Enterprises Incorporated Date: 12/02/15
Attn: Cary Purves Phone: (949) 753-1414
6 Gushinq Way, Ste 200 Fax: (949) 753-1477

Project Name Caltrans 12-0M3404 »

Project Location: Rte 133 @ Laguna Canyon UC, Laguna Beach

Price Good Through:  01/31/16 :

Estlmated Quantlty See Below See Below ~ Price: See Below

Thls pril the follo lts on if chek YS below
YES NO YES NO
O (6] Loading O @ Tarping
O (5] Knock Down © - ©® Permits
O e Compaction © © Cert. Payroll / Owner Operator
0 e Dust Control (&) © Retention Held
O ® Water O © Other:
O (0] Street Cleaning / Sweeping (%) © Other: .

) © _____Traffic Control @ _ Other: 7 A )
SPECIAL INSTRUCTIONS: " ' g 5™ L
Hourly Trucking (Bottom Dumps or Syper 10's) $ 95.00 per hour

or ', Wt o
47)3 YorenS ) S 4[,'35 _
(=] ™
77 1© iikioeh & qﬁ"’. = 4{?‘{0 % 0l Lo 0 {

f

A daily load count will be agreed upon at the end of each shift. Normal trucking hours are from 7:00 am to 5:00 pm. The price quoted
herein is for the payment of transportation services only. In no event shall CCC or its emplayees be liable to you for any damages arising out
of the use or inability to use the material referenced in this confirmation. The customer agrees to accept ownership and title to all
materials transported at the source. CCC carr_’iés $1,000,000 per occurrence and $2,000,000 aggregate general liability insurance policy.
Excess insurance requirements will be agreed to in writing before the wark commences. Prices are subject to a 4% surcharge if fuel exceeds
54.50 per gallon, 8% surcharge if fuel exceeds $5.00 per gallon based on the 60 day average U.S. Energy Info. Admin-Gasoline / fuel update.
The price quoted herein is for the pay@ght of transportation and disposal services anly.

e e : 4 S0500 IORSGIS00E0E0S g BORERTEIRE
Invoice Payments are due 14 days after invoice - nterest quI accrue on unpald balances at the rate of 1 5% per month
and custamer agrees to pay all reasonable costs of collection.

Agreed By i Agreed By:
Contera Construction Corporation Company

Qh 2\//‘. ) 12/02/15

Ron Varela Date Signature Date




From: Marco Miranda Fax: (424) 800-3831 To: Ottiz Enterprises Inc.  Fax: +1{949) 753-1477 Page 2 of 6 12/01/2015 10:48 AM

[Miranda Logistics Enterprise LLC]
Aftachment A
www.miranda-logistics.com

" Trucking Price List DIR Registration #1000018246 Project: 12-0M3404
Day Shift / Night Shift / Weekends

Service D Service Type L #of Trucks Price per Hour

S0 Super 10 (17 Ton) 130 $83.00
\Wet Batch S-10 Wet Batch Concrete (PCCP) Supers (10 CY) 20 $85.00
LSED Low-Side End Dump (22 Ton) 75 $98.00
LSED Low-Side End Dump (25 Ton Aluminum Body) 75 $100.00
HS ED GW High-Side End Dump (40 cy -Green Waste) 30 $115.00
HS ED RM High-Side End Dump (Recyled Metals) 30 $130.00
BD D-A Bottom-Dump (24 Ton Dirt & Aggregate) 120 $98.00
BD ASPH Bottom-Dump (24 Ton - Asphalt) 30 $110.00
TTD Transfer Truck (25 Ton Dirt) i 15 $120.00
TTA Transfer Truck (25 Ton Aggregate) 15 $125.00
FB55' Flat Beds 30 $110.00
FB71 Flat Beds 30 $120.00
M-F Heavy Haul / Special Permits 3 $130.00

Standard Terms & Conditions Apply

3 Authorized Rep:
Date: (print)
Company: Signature;

[2202 S. Figueroa St #437] [Los Angeles, CA,80007]
Tel: [424-800-3831] Fax: [424-800-3831] E-Mail: [miranda@miranda-logistics.com]
Web Site: [www.miranda-logistics.com]

NIGEL 223 923 - 227



OFFICE: 951-616-3828

FAX: 951-685-1862
Email: orders@Ims-transport.com or
orders@Imncoldmilling.com

LMS TRANSPORT 2751 Avalon St, Jurupa Valley, Ca 92509

c@?afnggs‘igsgéﬁ UDBE # 38327 | SBE# 1770011
UDBE # 40561 | SBE# 1795213
COMPANY: Prime Contractors ATTN: Estimating BID DATE: 12-2-15

pROJECT NAME: Rte 73/133 Separation Laguna Beach — 12-0M3404
Below is LMS Transport’s & LMN Incorporated’s quote for the above referenced project. If this quote is
accepted please send a signed copy to orders@Ims-transport.com or fax to 951-685-1862

¥

e Item #: Oil Supply Only (per ton): (1) 35 of PG64-16 & 30 of 64-10 @ $341 (Index-5%).

o Item # Freight Only (per ton): $24 to Corona or $36 to Indio or $21 to Irwindale or $55 to Calexico.

o Item Numbers: See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.

o See LMS Transport’s & LMN Incorporated’s Standard Hourly Rates on Page 2. You may apply any of

these rental rates for the above mentioned contract to any bid items for services we offer to meet your
DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In
(parenthesis) on page 2 states the amount of equipment we “own”,

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

TERMS ARE NET 7 (no sales taxes or environmental fees included).

A flat $12 Qil Spill Assessment Fee will be added to each load of oil.

LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).

BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.

. ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

L L LR T R

~

QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.

SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS,
HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.

TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING,
DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS
NOTATED UNDER INCLUSIONS.

PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.

7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

TR e

o

customer Name | Signature | Date:

LMS & LMN Name | Signature | Date:

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@Ims-transport.com or

ST orders@Imncoldmilling.com - i '
Lhéigw;&m 2751 Avalon St, Jurupa Valley, Ca 92509 '
@ BDO-69B-6886 UDBE # 38327 | SBE# 1770011

Standard Rental Rates for 2015 — LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED) HRLY RATE NOTES:
Mini Grinder | Skidster (2) $850 (1st 4 Hrs) & $175 Mobe charge included in 4 hr
after min.
40” (2) or 4’ Cold Mill $2,100 (1st 4 Hrs) & $300 | Mobe charge included in 4 hr
(40”) or $2,200 (1* 4 Hrs) min.
& 5350 (4’) after
Super Tens (4) S88 per hr + $105 per hr outside 100 mile

radius of Ontario+2 Hrs Travel

Strong Arms (4) $95 per hr $110 per hr outside 100 mile
radius of Ontario+2 Hrs Travel

RGN or Lowboys (3) $135 per hr portal to RGN trailers up to 50 ton.
(equip. transport) portal
Flatbeds (K-Rail etc) (4) $95 per hr portal to portal | $105 per hr outside 100 mile
radius
Oil Tankers (5) $100 per hr portal to 4 hr min
portal
Dry Van Tractors (3) $95 per hr portal to portal |  $100 per hr outside 100 mile
radius

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495
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SWPFPF
/ /
‘MARINA LANDSCAPE, INC. Project: CT 12-0M3404 V.4
3707 W. Garden Grove Blvd., Orange, CA 92868 Location: LAGUNA BEACH %@rﬁ
From: Craig Fish Bid Date: 12/2/2015 >
(949) 254-4039 Mobile Bid Time: 2:00 PM _ é’gp
(714) 704-0415 Direct - ﬁ“’ﬁg@
. 7 ,1,}!‘
ltem Description - ; Quantity ﬁg_gi a/ Unit Cost Total
&
HYDROSEEDING/EROSION CONTROL V4
(excluding all maintenance & removal of erosion control itefns listed below.)
17 ~ TEMPORARY DRAINAGE INLET PROTECTION &5 EA § 20000 $ 1,000,00
18  TEMPORARY FIBER ROLL 7 1,190 i 2 $ 245 $ 291550
19  TEMPORARY GRAVEL BAG BERM (1 BAG/LF) 680 LE $ 412 § 2,801.60
22 TEMPORARY FENCE (TYPE ESA) 1,920 LF $ 195 § 3,744.00
46 MOVE-IN'MOVE-OUT (EROSION CONTROL) 1 EA $ 50000 $ 500.00
47 ROLLED EROSION CONTROL PRODUCT (NETTING) 46400 SQFT § 0685 $ 31,784.00
48 HYDROMULCH 46,400 - SQFT $_ 0.064 §$ 2,969.60
49  FIBER ROLLS 4,500 LF $ 252 §11,340.00
50 HYDROSEED 46,400 SQFT $§ 017 $ 7,888.00
TOTAL $ 64,842,70
ADD OPTION .
(excluding all maintenancé & removal of erosion control items listed below.)
20 12" DEPTH TEMPORARY.CONSTRUCTION 6 EA  $2250.00 $ 13,500.00
ENTRANCE (50X16)
Note: Price does not |r§i?ﬁde steel plates.
g
. A
QSP AND WPCPITEMS
Canstruction Wofk Duration is 225 work days. SWPPP Risk Level = 2
QSP Inspectiogg& Required for 40 weeks
Specificationsts California Stormwater General Permit and Caltrans Standards Specifications
Marina will provide a Qualified SWPPP Developer to prepare the Risk Level 2 Storm Water Pollution
Prevention'Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified
SWPPP Practitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all
BMPs as'well as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required
inspection forms will be completed each week. 18 Rain Event Action Plans and 7 Stormwater Sampling
and Analysis Days are included. The QSP will also provide SWPPP training of the General Contractor's
persghnel as required by the State Permit. The QSP will monitor the weather and inform the Superintendent
of fare 'asted rain events, and will organize and update the SWPPP Binder. 2 Stormwater Annual Reports
are included.
Reguires the following per California General
Stormwater Permit for New Construction and
Caltrans Standard Specifications:
12 JOB SITE MANAGEMENT 1 LS $9,405.00 §$ 9,405.00

&
06510 = 235 2 ffncry

MARINA LANDSCAPE, INC. Page 2 of 3

3707 W. Garden Grove Bivd. - Orange, CA 92868 p 714.939.6600 f 714.935.1199 w marinaco.com - License #492862, A, B, C27, C36, D49

DR 10000000 75
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ftem Description Quantity
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MARINAZ

v
— St Grwig

Unit Cost

Total

13

14
15
16

(Includes 40 weeks inspection by the QSD/\Water
Pollution Control Manager including monitoring and
reporting. Includes rain event inspections, Quarterly
non-stormwater visual inspections and reports, 1
training session , rain gauge and NOAA Monitoring)

PREPARE STORM WATER POLLUTION PREVENTION 1
PLAN

(3 tabbed copies in binders and 1 .pdffile)

RAIN EVENT ACTION PLAN L 18
STORM WATER SAMPLING AND ANALYSIS DAY 7
STORM WATER ANNUAL REPORT 2

Additional Clarifications and Exclusions:

Unit prices in effect if quoted quantity for any item is exceeded.
Additional cost if schedule exceeds 40 weeks.

Risk Level is 2 per Specifications.

Additional QSD/QSP Services at $150.00/Hour.

All Dewatering Activities Are Excluded.

BMP Chemical Treatments Are Excluded.

Storm Water Permit Fees Are Excluded.

Approval required to split bid items.

LS

ZEE

$ 1,950.00

$ 250.00
$ 300.00
$ 1,200.00

$ 1,950.00

$ 4,500.00
$ 2,100.00
$ 2,400.00

MARINA LANDSCAPE, INC.

Page 3 of 3

3707 W. Garden Grove Bivd. - Orange, CA 92868 p 714.939.6600 f 714.935.1199 w marinaco.com - License #492862, A, B, 027, C36,D49



SAFETY COU'RSES‘|

OFFERED BY
SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness
Fall Protection Awareness

Trench Safety Competent
Person Awareness

Trench Rescue
Confined Space
Confined Space Rescue
Urban Search & Rescue

Respirator Training &
Fit Testing

CPR & First Aid

Crane Operator Awareness
Forklift Training Awareness
Aerial Lift Awareness

Hearing Conservation
Training

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER
Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

L24 Hr SWPPP Training

g o Y/ Yk

GLOBAL ENVIRONMENTAL NETWORK, INC. .~

. o

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVI ff
er;ﬁeld

Main Office; Box 8068, Fountain Valley, CA. 92728-8068
Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / B

www.My-DVBE.com License No. 878478~ A / Haz
Phone: 800-230-6944 email: GENI@SafetyGeni.com -714-479-0809
CADVBE/ _SBE No. 24765 ¥ Est. DVBE/$1.9M
DIR Registration No. 1000005273 ‘
(225) Working days

GENI Ref. No. 12-0M3404 Bid Date: 12/02/2015

November 16, 2015 V.
SUBJECT: CA DVBE/SBE QUOTATION - JALTRANS # 12-0M3404
WIDEN RAMP, CONSTRUCT RW AND DI, AND MODIFY LIGHTING

12-ORA-734133-16.6,4.2
*%% Acceptance of This Bid is,good for 30 Days from Bid Date. ***

Options: j
1) Lead Plan only for ADL.OF Stripe Removal (Certified by CIH) $765.00
Add $105.00 each for, second or third item (ADL or Stripe) $105.00
$645.00
3) Air monitoring analysis and report $1,400.00
im at this price (ADL or Stripe Removal)

Item 12 > Job Sife Management (JSM -partial — Training Services) 134

Lump Sum $185.00

[ Package - Option 1
is Job Site Management package includes a project specific JSM binder that an
perienced Water Pollution Control Manager can use to assist them in meeting the

A& Iproject’s Job Site BMP training / Management requirements.
Addgnal JSM Services:

> Water Pollution Control Manager (WPCM):
GENI can be your WPCM for this project — Option 1: QSP field work from one of GENI's seven CA offices. For
ding purposes only estimate at $375.00/wk with Corrective Action (2035’s) Sheets included in price.

ce includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be
an additional cost at $275.00/day

i

Item 13 > Prepare Storm Water Pollution Prevention Plan (SWPPP) (Risk 27
Lump Sum (Est. 6 Engineering Drawings)

Option 1.A — Includes 3 Manuals & QSD Certification for SWPPP* $1,435.00
*Pricing is when GENI is hired as the WPCM. i
See Additional SWPPP/WPCM services below:
Option 1.B — Includes 3 Manuals & QSD Certification for SWPPP** $1,775.00

**Pricing is when GENI is not hired as the WPCM.



GENI - PROPOSAL
PROJECT #: 12-0M3404
PAGE 2 OF 5

13,7 i

Item 14 > REAP (Storms Generating >= 0.10 inches)
Per rain event (daily monitoring of weather report and logging as required) $125.00ea

Item 15 > Storm Water Sampling and Analyses'’
For Turbidity and pH only (daily pricing as requested by prime contractor) -~ $175.00ea
All other potential Pollutants will be invoiced as Time and Material

Item 16 > Storm Water Annual Report'*’ |
Contractor is to submit required material to GENI for assembly, review $975.00ea
and submittal.

]

Item 24 > Prepare Treated Wood Waste Plan (TWWP) (partial) >’

1) TWW plan only $675.00



BWNITE = “(a2

SoCal Stormwater Runoff Solution Services Inc. Proposal

PO Box# 25158, Los Angeles, CA 90025 Date Proposal #
California License# C3483049

Line#1: (310) 343-8313 12/1/2015 4370
Line#2: (747) 444-0188

Fax #: (310)579-8413

E-mail mary@socalstormwatersolutions.com
Web Site www.socalstormwatersolutions.com

Pro]ect Name Construct Storm Water Treatment BMP
Project Number: 07-2750U4
escription | aty | u/M
i
Preparation of The Water Pollution Control Plan
: 3 950.00 950.00
Ad (wpcpP) ? 3
1.2 Prparation of Lead Compliance Plan_(LCP) $950.00
Acceptance of This Bid is good for 30 Days from Bid Date. 51,90000

d Authorization Form is reviewed and approved.(Existing clients with the active account are

1. Pay terms for new c is C.0.D. Client may receive an approval for NeI_E) when Cre
exempted.)

12, Price includes electronic copy of the final SWPPP.

NOTE: Socal Stormwater Runaff Selution Services INC, herain called "S5RSS INC.” does not prg fdrall or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions
on behalf of the contractor or the Agency may be billed to the contractor as time and mau[jalﬁ'&M) T&M will be billed at a standard rate of $90.00/hour for nan-Civil Engineering services and $120.00
/ hour for Registered Civil Engineering services with all services being billed in % hour in :

3. Hard copy manuals: Billed at $50,00 for additional manual unless stated otherwise. €

-actor MTI also pay for all additional shipping charges at cost plus a 15% handling fee.

|4, Additional charges may apply pending contractor insurance requirements. '.-"5’5?{?

[S. This Contract constitutes the entire Contract, and the parties are not bound by, ygirxl <] of I { luding those made by any agent of either party purporting to act for or on ',’
behalf or either party or by any i orarr not fied in th tract.

5. No additional work shall be done without prior written authorization of Con ﬁ’:ﬂ Any such authorization shall be an a change order form approved by both parties, which shall become a part u(.l.his

|Contract. Where such additional work is so added to this Contract, it is agreefthat the total price under this Contract shall be increased by the price of such additional work, any delinquent service X
Jcharge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.

7. It is expressly stipulated and agreed that SSRSS INC. shall not be Iiahla ny delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather,
changes ordered in the work, unavoidable casualties, the acts or omis; 1S of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.

|8. Contractor hereby agrees that time shall be of the essence In regai ﬁ‘.- all payments provided for herein, and if any payment is not made when dus, Contractor agrees to pay all collection costs and
expenses including costs of suit and any related attorney’s fees ai ,‘;g" sts and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms

wurk begins that will cover fire, vandalism, maliciglisimischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of
vandalism, tr weather, und ground services or “Mather Nature”.

11. Contractor is responsible for the labor/maferial for installment, maintenance and repair of the BMP's per the approved SWPPP

12. Contractor is required to comply with equirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2005-0009-DWQ NPDES NO. CAS000002.

13, SSRSS INC. is not responsible for any ractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is

required to notify the QSD and the Statg'Water Board of any violations of the permit requirements and non-authorized discharges.

14, SSRSS INC. may assign or subcontfact all or any portion of the work to be done under this Contract.

15. Access to the job site must be ished by Contractor, the general contractor, lessee or other party ordering work.

16, SSRSS INC. shall not be held ggsponsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not held

responsible for any abnormal gfunusual preexisting conditions. Correction of any such viol ar abnormal conditions shall not be considered part of this Contract and shall be at the Contractor’s

expense. -

17, Once the proposal isglgned and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason

(Cantractor decisiongifor or the Owner/Agency change on requirement) a SWPPP/WPCP document is no longer needed, this contract shall be in effect and contractor is responsible to pay for the

service in full.

18, Price of this contract is subject to increase for projects that are not commenced for over 90 days from the date that this contract Is signed and fully executed.

19. Invoices paid after due date are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is for legal and

.cene:t past due amount s?‘

costs if necessary to

Signature

Authorized Customer Rep:

: }

—



715 Ridge Road
Nipomo, C& .53444

La Firma Inc. Phone: 805-748-8576

Fax: 805-929-0501 -

E-Mail:
CSLB 9 O 4 5 6 3 Gstimating@theswpppfirm. com
DBE=B9322/

D.I.R. 1000005131

Project:

12-0M3404

WIDEN RAMP, CONSTRUCT RW AND DI, AND MODIFY LIG
12-Ora-73, 133-16.6, 4.2 4

We are pleased to provide you with a bid for the items ’{sted below based on plans and
specifications and (3) addendum J -

FING

Quantity UnitPrice Total

Item  Code Description Unit 4
Prepare Storm Water V

13 130300 Pollution Prevention 1x $2,000.00 =$2,000.00
Plan

14 130ag0 RAnEvemAdion J g g $30000 =$5400.00
16 130330 PrepareAnnuy LS 2x  $1000.00 =$2,000.00 /

Exclusions and gualifk:.'.e:\tion%=

" 1. Special testing and ip mmits not in contract.
2 Price includes (1) glectronic copy and (3) printed copies.
3. BMP materials ?g supplies not in confract. -

4 Final Hard Copijés delivered when we receive final payment.
V4

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.




Adpnta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368
8(a), DBE, MBE, WBE
CSLB #961132

DBE Certificate #37357
DIR Registration #1000029442

November 19, 2015

Attn:  Estimator
Subject: Caltrans Contract 12-0M3404

Description P Oty Unit Cost
LEAD COMPLIANCE PLAN ; 1 ) LS
STORM WATER POLLUTION PREVENTION PLAN 1 LS
(assumes Risk Level 2) wj
&
S Total
4

Dear Estimator: ,g;*

Total Cost

$1,250
$2,100

$3,350




From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (949) 753-1477 Page 1 of 3 12/01/2015 11:01 PM
e

swper ¥ 1]

Atrod Tl gty 1™

e ]
7604 Soquel Way 11/29/2015
Citrus Heights, CA 95610

DBE Certifica
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject:  12-0M3404:- WIDEN RAMP, CONSTRUCT RW AND DI, AND MODIFY LIGHTING
#

Attn: Estimator

We submit for your consideration the following services:

ITEM A UNIT
BID ITEM ITEM DESCRIPTION AI;GNT[ QUANTITY AMOUNT

e : PRICE
PREPARE STORM WATER POLLUTION F
PREVENTION PLAN g LS 1 $1,300 | $1,300

13 130300

Scope does not include WPC Manager, provision, transportation, or ins @llation of BMP materials. Scope is good for 60 days after bid

Sincerely,

5‘4-'; A ’ZMJ.O
Bori A. Touray PE, QSD/QSP

touray@alfredce com
Alfred Civil Engineering
(916) 241-5309



“ Proposal for Caltrans Contract No. 07-2750U4
, 4 Construct Storm Water Treatment BMP at Various
MORGNER Locations in Ventura County ;

SWPPP Preparation and Monitoring

Morgner Construction Management
15260 Ventura Blvd

Suite 1080
Attn: John Schaar Sherman Oaks, CA 91403
Ortiz Enterprises Incorporated )

6 Cushing Way, Suite 200 P: 818.461.8100
Irvine, Ca 92618 December 02, 2015

Tel: (949) 753-1414
estimating@ortizent.com

Dear John,

Caltrans Contract No. 07-2750U4 as required by the Caltrans general permit issued by the
State Water Resources Control Board for Order No. 2012-0011-DWQ, NPDES No.
CAS000003, National Pollutant Discharge Elimination System (NPDES) Permit, Statewide
Storm Water Permit and Waste Discharge Requirements (WDRs) for the State of California,
Department of Transportation (Caltrans). '

Prepare a Water Pollution Control Program
(WPCP), specific to the site and conforming to
the State Storm Water NPDES Construction
Permit for Caltrans

Job Site Management (Does not include BMP
2 procurement, installation and maintenance) /

Weekly Site Inspections (Quarterly
Inspections incl uded) .

Assumptions:

* The project will require a Water Pollution Control Program as described by the
SWRCB Order No. 201 2-0011-DWQ.

* The project will last 450 working days, which will require 90 weekly inspections. Post
Storm event inspections will be conducted as weekly inspections if required.



BC Quota: TRE-0248

B C Traffic Specialist
538 W Southern Ave., Orange, CA 92865

 (714) 574-1190 Tel. (718) 974-1753 Fax
Direct Line - (714) 574-1190 Ext. 125

Bid Proposal

=< —ﬂw
* zrsee
¥ A ST

Contractor's Lic. # 877686
UNION CONTRACTOR - Laborers Local # 1184
ClassB,€31,€32,06, 038, D42,DE4

SBE Certified Firm - # 44966 )

DIR Number: 1000005503

Agency: Caltrans
Project: 12-0M3404 - Widen Ramp, Construct RW and DI, and AddendaNoted 1,2,3
Modify Lighting Estimato Trever Couch
Laguna Beach, CA Cell Phon 714-356-D383
Bid Date; 12/2/2015 Email:  irevor@betraffic.com
fem Item Description Quantity|Unlt |  Unit Price Extended Price
]
Roadside Sign Package : :
29 Remove Roadside Sigh 11| EA $175.00 $ 1,925.00
40 Remove Roadsida Sign (Strap and Saddle Bracket Method) 4| EA S‘;I.'Z“'O.M 4 480.00
70 Furnish Single Sheet Aluminum Sign (0.063"- Unframed) 44| SQFT 4863537072
71 Furnish Single Sheet Aluminum Sign {0.080"- Unframed) 58| SQFT $16.88| 5979.04
72 Furnish Single Sheet Aluminum Sign (0.063"- Framed) 80|sQFT|." $22.70| $ 2,043.00
73 Roadside Sign - One Fost 10| EA $ 180.00/ $ 1,800.00
74 Roadside Sign - Two Post 8| EA 4715.00] $5,720.00
75 Install Sign (Strap and Saddle Bracket Method) 3| EA $115.00) 5 345,00
77 Furnish 3ingle Sheet Aluminum Sign (0.063"- Unframed) 35| SQFT $ 15.54| 5 543.90
78 Furnish Single Sheet Aluminum Sign (0.080"- uUnframed) 50| SQFT §11.51| §575.50
111 Mobllization gl $ 2,500.00| § 2,500.00
For All BC Traffic Operations and Mobilizations
*All Bid ltems Exclude Traffic Control
*Bid ltems Cannot Be Split Out of This Package Without
Permission of BC Traffic '
BID PACKAGE TOTAL: $17,291.16
Sign Structure Package
29 Remuove 5ign Streture 1| EA % 3,400,00| £ 3,400.00
Exeludes Removel of Existing CIDH Pile g
31 54" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation) 52| LF § 950.00| $ 48,400.00
Excludes Removal of Spoils :
{neludes Rebar and Concrete
67 Furnish Sign Structure (Truss) 23,643| LB $3.75| $ 88,661.25
68 Install Sign Structure (Truss) 23,643| LB $0.12| § 2,837,168
89 Furnish Laminated Sign Panel {1"- Type A) 12| 5GFT $36.33 $435.96
76 Furnih Laminated Sign Panel (1" Type A} Retroreflective 400| SQFT $30.40( $ 12,160.00
79 Retroreflectiva Sheeting (Type XIj S00| SOFT 4 5.75| §2,875.00
111  / |mobilization 1| 15 4 5,000.00| $ 5,000.00
For All BC Traffic Operations and Mabifizations
*All Biel ltems Exclude Aﬁy and All Electrical Work
*All Bid Items Exclude Traffic Control
+gid Iterns Cannat Be 5plit Out of This Package Without
Parmission of BC Traffic
BID PACKAGE TOTAL:|  $ 164,769.37
Total Mave Ing For Sign Structura Installation Operations: 1 EA
Total Move Ins For Cast-In-Drilled Holes Operations: 2 EA
Total Move Ins For Roadside Signs Operations: 1 EA
Additional Mave In Charge: EA $1,950.00

Project Terms and Conditions:

A minimum of 15 working days prier notification ls req

ulved for each move- In. BC Traffie will not be impacted by Ligindated




2. 9015 12:02PM  GA&C EQUIPMENT CORP. S5

No. 5925 P. 2/4

#7750 -
Quote

FRNrH ﬂﬂ}/
@ G & C Equipment Corp, Inc. (CA)
1875 West Redondo Beach Blvd

Ste 102 Project

Date | Estimate #

Gardena, CA 90247

12/2/2015 | QO-20689

Phone: (310)515-6715 Fax: (310)515-5046

Name / Address Ship To
Estimator CADOT # 12-0M3404
Orange, Ca.
P.O. No. i Terms Valid Until Rep FOB
1/1/2016 JER

ey

Uit Price. -

ES{T): : Pucsitdh S SirioRieiElruss)ineludes:
L b Aniclior Bofts, Template; Sigy Stypors.:
O L1ghtSum$ortB s Hdwr(mw
el 2| becaish of TypéT reflectiveisheerig);
CS(T) (If Required) Ingpection Fee

5500007}

Subtotal $71,818.62
Sales Tax (8.0%) $5.745.49
Total §77.564.11

Signature




From: Forrest Pharaoh [riumph GeoSynthetics 1001 (YaY) [D2314F1 rage: 111 varte: 1.4 HEUID L0484 Fil

UOTATION
. TRIUMPH GE%—SYNTH ETICS, INC. qu L
; 1235 N. GROVE ST. ANAHEIM, CA 92806
IMIPH ’ 81917
ts’s;gs!w'v’ulmcgrw PHONE (888) 775-7545 FAX (714) 2371549 PLE_#\}?E REI;%REE‘:JCE
IS Q

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

b ** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR **
To: John Schaar Bid/Project Date: Wednesday, 12/02/2015
Ortiz Enterprises, Inc. Project Name: Laguna Canyon Road Undercrossing
6 Cushing, Suite 200 Project Location: , CA
Irvine, CA 92618-4221 Project Zip:
949-753-1414 Bid/Project #: 12-0M3404
Fax: 949-753-1477 Email: |schaar@ortizent.com
F OR QUESTIONS ABOUT THIS QUOTE, PLEASE cALL TRIUMPH AT (B88) 775-7545 or emai SaLes@ TriuMPHGEC.COM
Bid
Est.Qiy Unils ltem# Part# Description Price Units
360 L 18"HDPE Solid~ 18"x20"HDPE Solid Pipe HWY WT $8.910 LF $3,207.60
900 LF 24"HDOPE Solid — 24"x20"HDPE Solid Pipe HWY WT $15.460 LF $13,914.00
20 LF 36"HDPE Solid~ 36"%20"HDPE Pipe Solid HWY WT $28.840 LF $576.80
100 LF 3"HDPE Pipe 3" HDPE Pipe Single Wall Solid HWY (M252) $0.710 LF $71.00
100' i =
FREIGHT ALLOWED ON HDPE PIPE IF FULL
QUANTITY ORDERED .
47,256 SF 47 Coir Blanket 700 Coir Blanket 700gm/m2 13.1' X 164" $0.244 SF $11,530.46
$524.210
9,000 SF 99-180NC-15 Mirafi T80NC, Nonwoven Geotextile, 15' X 300", $0.103 SF $926.29
500 SY/roll $463.145 roll
5,875 LF 18,49 Fiber Roll Bio-8"25 CalTrans Fiber Roll, Biodegradable Net, 8"x25' $0955 LF $5,612.39
BURLAP COVER $23.883 Roll
30 Box Wood Stakes 24"  1"x2"x24" Wood Stakes 50/bundle $14.160 Bon $424.80
a
2,000 CF— 22 ESATFence Orange ESA Fence, Caltrans Compliant $0.330 LF ,$660.80
4'%x100" $33.040 roll £
275 EA TPOST t125 FENCE 72" STEEL FENCE POST MEETS CALTRANS $4.000 EA X $1,100.00
POST 72" REQ 1.25Ib/ft Ea
1 Estimated Freight to Jobsite $1,250.000 $1,250.00

Note: Fuel surcharges may apply.

29, 2717

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confinm product qualification at bid date. Price Quote  Sales Tax
Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for NOT INCLUDED
standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all in prices
guantities required for completion of project is sole responsibility of contractor. P X
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returnable.

All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 12-01-2015 7 Paget T Triumph Job# 22590
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WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
'CALTRANS DBE # 27363 (EXP 4/27/19)
‘ CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/18)

s

MATERIAL QUOTE
PROJECT: CALTRANS - 12-0M3404

[BID # DESCRIPTION QTY | UNIT
SRS e L

80 |18° WIT B x S HDPE PIPE (20 LENGTHS) 360 LF 3 3,510,00

81 |24 WT B x & HDPE PIPE (20 LENGTHS) : 900 LF 3 14,265,00

82 |30 WT B x & HDPE PIPE (20 LENGTHS) 20 LF 5 440,00

18,215.00

CUSTOMER TO UNLOAD SUBTOTAL |$ 18,215.00

‘Quantitie areestnatesm,pmsmmmmfwmmm"mmmrﬁmwmmr :
werifyi ; ities before bidding and or . Quote valid for 30 days only. Sales tax not
--inciM mms MMMTl.mMamevhmmwhmnMarhmmmm

Page 1
. 2 December 02, 2015
‘Prepared by: Kiley Olson



Nov 30 1509:16a Flash Traffic Inc. Bb 12626099

FLASH TRAFFIC INC. Bid
CERTIFIED DBE-WBE .
#3950

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
D]R#' 1000015697

Attention: Estimating Department

11-30-15
Dear Estimator,
Thank you for the opportunity to bid on the Caltrans project 12-0M3404 . That bids on
12-02-15. After looking at the plans and specials the following is a bid for item #8 PCMS:

Item# 8 PCMS boards: *
Monthly PCMS price is $800.00* per month per board
$150.00 delivery per board

$150.00 Pick up per board
*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,

Rick Vasquez

Estimator -

Ftash Traffie, Inc. =, 00 = —+ 0o = & 200-
661-733-2053 10 wiksx &,0007+ 30 )



STATE OF GALIFORNIA - DEPARTMENT OF TRANSPORTATION Bicder's Name: ?;gbzl SEBIIERPRISES INCORPORATED
DBE GOOD FAITH EFFORTS DOCUMENTATION Conlract No.: __12-

DES-OE-0102.11A (REV 12/2014)

Page 3 of 3

— = = -
D AD
- =an =
4. Describe the Bidder's outreach efiorts to identify and solicil the interest of all certified DBESs that have the capability to perform the work of the Contract. Provide coples of supporting
documents.

Description of Qutreach Dates Lacation (if applicable) Results
MINORITY BIDDERS REQUESTED T1/972075 PAIDAD
BULLETIN-TRADE 11/19/15,11/26
MINORITY BIDDERS REQUESTED 11792015 PAID AD
BULLETIN-FOCUS 11/16,11/23,11/30
ELDRIDGE REPORTER __ |11/10/15 PAID AD
CONTRACTORS ESTIMATE|11/9/2015 PAID AD
EéﬁfEACTORS ESTIMATE|11/9/2015 PAID AD
WWW.DOTCAUCP.COMTT 117972015 CONTACTED
g A o < | 11872015 CONTACTED

5. Describe the Bidder's efforts made to provide interested DBES with adequate information about the plans, specifications, and requirements of the Cantract ta assist them in
ng to a solicitation. |dentify the DBEs assisted. the type of inft tion provided, and the date of the contracts. Provide copies of su ing documents.

OUR SOLICITATION LETTER AND ADVERTISEMENT STATE WE WILL PROVIDE INFORMATION FOR ASSISTANCE

WITH BONDING, LINES OF CREDIT, ETC WE WILL HELP WITH BOND PREMIUM OUR LETTER ADS PROVIDE
INFORMATION OBTAINING PLANS AND RECOMMENDS SPEAKING WITH ESTIMATOR.

6. Describe the Bidder's efforts made to assist interestad DBEs in obtaining bonding, lines of credit, or Insurance. Identify the DBEs assisted, the type of assistance offered, and tha
dates. Provide coples of supporting documants.

PLEASE SEE 5"

7. Describe the Bidder's afforts made to assist interested CBES in cbtaining necessary equipment, supplies, malerials, or related assistance or services, excluding supplies and
qui t the DBE purch or leases from the prime contractor or its afiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting
documents. List efiorts made to assist interested DBEs in obtaining bonding lines of credit, insurance, necessary equipment, supplies. materials, or related assistance or services.

g supp quip the DBE sut purch or leases from the prime contractor or #s affiliate. Identify the DBE assisted, the assistance offered, and the date.
Provide copies of supporting documents.
PLEASE SEE "5
B. List the names of agencies and the dates on which they were d to provide In ting, iting, and using DBE firms. If the agencies were contacled in writing,

provide copies of supporling documants.
UNIFIED PROGRAM-ONLINE WEBSITE
NATIONAL ASSOCIATION FOR MINORITY CONTRACTORS

9. Include additional data to support a demonstration of good faith efforts.

WE HAVE PURCHASED AND MAINTAINED AN FTP SITE FOR SUBCONTRACTORS TO EASILY VIEW AND OR

INCLUDED IN OUR SOLICITATION LETTER AND ADS

NCTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Noti For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233.
OtIC® 17y 711 or wiite to Records and Forms Management. 1120 N Strest, MS-89, Sacramento, CA 85814.

Contract No. 12-0M3404
5



11/25/2015 Caltrans - Office Engineer - Opt-in Records

Home -» Construction Contract Awards -» Opt-in Records
Opt-in Records
Search Results: Opt-in's on 12-0M3404

20 Opt-in records found.

’—_ IAKA Environmental ; ]
|6650 Montresor Place, Alta Loma, CA 91737 Il
[Phone: 323-547-9605 Fax Number: 323-589-2430 |

|Disadvan__t_a_ged status: SBE

Services offered: We are the SWPPP Specialists in business since
2005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control

Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please
___||call for prices.

12-0M 3404

—_— — —

[Full Traffic Maintenance, Inc

|
| V4
[217 Lewis Court Corona | /?%@
[Phone: (951) 520-9990 |[Fax Number: (951) 520-9980 || -
[Disadvantaged status; DBESBE o 4 |
Services offered: Traffic Control Services: Lane Closures for highways, ’]/l S
streets and special events. We also offer hi-way safety rental and sale

products Rental Products: Arrowboards, Attenuator Trucks, Light
Towers, Message Boards, Day & Night Cones, Delineators, Barricades I
12-0M 3404 II - I11, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day &
Night Cones, 8Ib & 12Ib Delineators, Type I, II, III Barricades,
Delineator Drums, Crash Barrels, Arrow Boards, Message Boards,
Round Posts, Square Posts, U-Channel Posts, Complete Line
Hardware, 4