

Third Bidder

04-12-16A11:18 RCVD

CONTRACT NO.:	12-0M4004	
BID AMOUNT:	\$ 811,942.00	
BID OPENING DATE:	April 7, 2016	
BIDDER'S NAME:	HighLand Construction, Inc.	
DBE GOAL FROM CONTRACT %:	15%	
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	1	\$ 37,960.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
16 18 (Partial)	Provide of Rocks for Rock Blanket and Gravel Mulch	C1930 212312 212313 212319 212321	Rock Structures Const. 11126 Silverton Ct. Corona, CA 92881 Phone: (951) 371-1112 Cert. #14054	\$73,125.00 X 60% <u>\$43,875.00</u>
6 (Partial)	Prepare WPCP	C8852	Tully Consulting 1650 N. Lincoln Dixon, CA 95620 Phone: (707) 693-1926 Cert. #38300	\$ 625.00
3 4 (Partial)	Purchase of Traffic Control items and CMSS	C0612 C1200 C6520 C8605	Full Traffic Maint. 217 Lewis Ct. Corona, CA 92882 Phone: (951) 520-9990 Cert. #35742	\$61,945.00 X 60% <u>\$37,167.00</u>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$81,667.00

10.1%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53)



Signature of Bidder

April 11, 2016

Date

714-538-5156

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 12-0M4004

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #12-0M4004

ROCK STRUCTURES

(951) 371-1112
(951) 278-2802 FAX

Construction Company

****NEW DIR # 100005854****

FOR THE CONSTRUCTION OF: SUPPLY OF COBBLE//GRAVEL ROCK MULCH

No.1696

LOCATED AT: CALTRANS JOB # 12- OM 4404

DATE: April 8, 2016

IN ACCORDANCE WITH: **SPECIFICATIONS**

THIS PROPOSAL INCLUDES: FURNISH AND DELIVER 1 SEMI END DUMP TRUCKS COBBLE AND ROCK MULCH.

PRICE INCLUDES - SALES TAX.

ITEM NO.	DESCRIPTION	EST QTY.	UNIT.	UNIT PRICE	TOTAL AMOUNT
	COBBLE 27,300 SF ROCK BLANKET	675	TONS	75.00	50,625
	ROCK MUNCH-GRAVEL COBBLE MUNCH PRODUCT FROM DIFFERENT QUARRY SITE THAN COBBLE	500	TONS	45.00	22,500.

Total: \$73,125.

x 60% DBE Supplier

= \$43,875.⁰⁰

MAIN OFFICE
11126 SILVERTON CT.
CORONA, CA 92881
TEL: (951) 371-1112 FAX: (951) 278-2802
CELL: (951) 818-1670

Page 1 of 1

{LIC. #596470-A}
ROCK SLOPE PROTECTION
RIP RAP-ROCK SALES

No. 1696

ROCK STRUCTURES CONSTRUCTION CO.

11126 SILVERTON CT.
CORONA, CA 92881

Telephone (951) 371-1112
Fax (951) 278-2802

CONTRACT

STANDARD EXCLUSIONS:

1. PERMITS, SURVEY & STAKING, ENGINEERING, INSPECTIONS, FEES.
 2. UNDERGROUND UTILITIES, ENCASEMENTS, SHORING & DEWATERING.
1. This agreement contemplates the performance of work as stipulated on the reverse side.
 2. All agreements are contingent upon strikes, accidents, delays of carriers, acts of God, and other delays unavoidable or beyond seller's control. All quotations are made for prompt acceptance and are subject to change without notice.
 3. Unless otherwise agreed, it is understood that the work will be performed during regular working days. If overtime work is required it is mutually agreed that an additional price, at the seller's usual rates for such work, will be charged to the purchaser and he agrees to pay for same under the same terms as herein set forth.
 4. All accounts are due and payable at our office by the 10th of the month following date of invoice.
 5. All payments shall be made as stipulated. When not so paid, then the entire contract price shall become due and payable. The purchaser agrees to pay the seller interest on all past due balances at the rate of twelve percent per annum and in case suit is instituted to collect any portion of the amount payable under this contract, the purchaser agrees to pay such additional sum as the court may adjudge reasonable as attorney's fees and court costs in the said suit.
 6. Deliveries under this proposal or contract are subject to all applicable priorities now or hereafter established by Public Authority in any way affecting seller's ability to procure, process or deliver the materials herein represented.
 7. It is the responsibility of the buyer to inform seller of project completion date.
 8. It is the responsibility of the buyer to inform seller when the Notice of Completion has been filed.

Respectfully Submitted,
ROCK STRUCTURES CONSTRUCTION CO.

Tony T. Paredes, Owner

DATE: _____

ACCEPTED BY: _____
TITLE: _____

DATE: _____

[Back To Query Form](#)

Search Returned 1 Records

Thu Apr 07 15:47:47 PDT 2016

Query Criteria

Firm/DBA Name: rock structures

Firm Type: DBE

Firm ID	14054
Firm/DBA Name	ROCK STRUCTURES CONSTRUCTION COMPANY
Address Line1	11126 SILVERTON CT.
Address Line2	
City	CORONA
State	CA
Zip Code1	92881
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	rockstructures@sbcglobal.net
Contact Name	ANTONIO T. PAREDES
Area Code	(951)
Phone Number	371-1112
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	278-2802
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 42;
Districts	05; 07; 08; 11; 12;
DBE NAICS	212312; 212313; 212319; 212321; 238910; 238990;

ACDBE NAICS

Work Codes

C0626 GRANITE & MARBLE SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C9980 DEMOLITION;

Licenses

A General Engineering Contractor; EC Civil Engineer;

Trucks

STANDARD DUMP TRUCK - 1;

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions

March 29, 2016

RE: Proposal for WPCP for Caltrans 12-0M4004, bidding 4/7/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 6) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

**DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under \$1 Million, In Business Since 2007**

**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2016; Full legal name is Tully Inc., DBA Tully Consulting Group**

**TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM**

[Back To Query Form](#)

Search Returned 1 Records

Fri Apr 08 12:12:27 PDT 2016

Query Criteria

Firm/DBA Name: tully consulting

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	1650 N LINCOLN ST, SUITE A
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
EMail	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Mon Apr 11 10:02:05 PDT 2016

Query Criteria

Firm/DBA Name: full traffic maint

Firm Type: DBE

Firm ID	35742
Firm/DBA Name	FULL TRAFFIC MAINTENANCE, INC.
Address Line1	217 LEWIS COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sammysalgado@sbcglobal.net
Contact Name	SAMUEL J. SALGADO
Area Code	(951)
Phone Number	520-9990
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	520-9980
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #12-0M4004

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 Caltrans 12-0M4004
 Name of DBE business:
 Tully Inc. DBA Tully Consulting Group
 Name of DBE representative:
 Robin Tully
 DBE certification number:
 38300
 Name of bidder:
 HighLand Construction, Inc.
 Name of prime contractor if different from the bidder:
 (SAME)
 Name of representative of bidder or prime contractor:
 Kristi Stelle
 Date:
 April 7, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
6	Prepare WPCP	625

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	625
--------------	------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson
 Signature of DBE's authorized representative:
 Katelyn Anderson

Printed name of DBE's authorized representative:
 Office Manager

Title of DBE's authorized representative:
 3/30/16
 Date:

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 12-0M4004

Name of DBE business: Full Traffic Maintenance, Inc.

Name of DBE representative: Craig Cherry

DBE certification number: 35742

Name of bidder: Highland Construction, Inc.

Name of prime contractor if different from the bidder: (SAME)

Name of representative of bidder or prime contractor: Kristi Stelle

Date: April 11, 2016


Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
3 & 4 (Partial)	Purchase of Traffic Control Equipment & CMSS	\$ 61,945.00
		x 60% Supplier
		\$ 37,167.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$ 37,167.00
--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Signature of DBE's authorized representative:

CRAIG A. CHERRY
Printed name of DBE's authorized representative:

MANAGER
Title of DBE's authorized representative:

4/11/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #12-0M4004

Third Bidder

04-12-16A11:18 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: _____

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules		Amount (\$)	Percentage of Total Bid
	Yes/No	Yes/No	Yes/No	Yes/No	Yes/No	Yes/No		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES					

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 12-0M4004

<u>Item of Work Offered, Services Offered, Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performane and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	Y	Y	Y	\$ 2,500.00	0.308%
2	Y	Y	Y	\$ 15,715.00	1.935%
3	Y	Y	Y	\$ 94,150.00	11.596%
4	Y	Y	Y	\$ 4,915.00	0.605%
5	Y	Y	Y	\$ 275.00	0.034%
6	Y	Y	Y	\$ 2,050.00	0.252%
7	Y	Y	Y	\$ 2,542.00	0.313%
8	Y	Y	Y	\$ 5,100.00	0.628%
9	Y	Y	Y	\$ 3,200.00	0.394%
10	Y	Y	Y	\$ 4,820.00	0.594%
11	Y	Y	Y	\$ 1,290.00	0.159%
12	Y	Y	Y	\$ 9,000.00	1.108%
13	Y	Y	Y	\$ 1,650.00	0.203%
14	Y	Y	Y	\$ 2,365.00	0.291%
15	Y	Y	Y	\$ 9,100.00	1.121%
16	Y	Y	Y	\$ 409,500.00	50.435%
17	Y	Y	Y	\$ 8,750.00	1.078%
18	Y	Y	Y	\$ 96,000.00	11.824%
19	Y	Y	Y	\$ 7,320.00	0.902%
20	Y	Y	Y	\$ 6,145.00	0.757%
21	Y	Y	Y	\$ 50,440.00	6.212%
22	Y	Y	Y	\$ 115.00	0.014%
TOTAL BID:			\$ 811,942.00	TOTAL % AVAILABLE TO DBE:	90.763%

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: HighLand Construction, Inc.

Contract No.: 12-0M4004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	03/15/2016 to 04/07/2016	DBEs Outreach Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	03/15/2016 to 04/07/2016	DBEs Outreach Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	03/15/2016 to 04/07/2016	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	03/14/16, 03/24/16, 04/04/16	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	03/18/2016	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	03/15/16 - via Email 03/16/16 - via USPS		Posted notification for minority business to view
City of Los Angeles DBE Database search	03/24/2016	Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	03/18/2016	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
 See DBE contact log in Attachment E for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-03/15/2016
 Minority Business Development Agency - 03/15/2016 via email and 03/16/2016 via USPS
 City of LA DBE Database -03/24/2016
 Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #12-0M4004

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	FAX	PHONE	BIDDING	Quote Rcd	NOTES
						Y/N	Y/N	
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	Daryl@abslconstruction.com	510 727-0910	510 727-0900	N		N/R
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com	209 966-2643	209 742-6684	N		3:06 PM - L/M
34586	ACCU CONSTRUCTION INC	DENNIS YUM	dennis@accuconst.com	714 641-4704	714 641-4730	N		11-16-15
30526	ADVANTAGE DEMOLITION AND GRAD	MICHELLE DALTON	advantage@demoandgrading.com	818 882-0509	818 477-2074	N		MONSE-12/1/15
34242	ALAMEDA CONSTRUCTION SERVICES,	KEVIN RAMSEY	kramsey@alamedaconstruction.com	310 635-0562	310 635-3277	N		NICK-3/2/16
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@awatraffic.com	909 989-1576	909 483-4876	N		Chidi 11/4/15
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	714 384-3988	559 577-9999	N		3:07 PM - Ash
37715	APADANA ENGINEERING, INC.	SOPIDA SIADAT	apadana1@sbcglobal.net; sopida@sbcglobal.com	415 467-7721	415 300-6600	N		3:07 PM - mailbox full
40442	B A CONSTRUCTION, INC. (FKA BA LEA	DEMAURIS TERRY	hbullock@baincorp.com; dterry@baincorp.com	213 662-7330	213 403-0390	N		?
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	559 625-5786	559 805-3656	N		3:08 PM - Butch
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	619 258-3515	619 562-7711	N		3:11 PM - Sherry
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com; blancoconst@aol.com	951 602-2050	951 250-6692	N		3:13 PM - L/M
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	530 672-2411	530 676-1009	N		11-16-15
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	909 930-5503	909 930-5501	N		3:15 PM - L/M
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	562 697-2039	562 697-2286	N		N/R
42591	COLEMAN CONSTRUCTION	TRACY A COLEMAN	tcoleman2009@hotmail.com	707 275-9025	707 275-9016	N		3:16 PM - Sandy
851	COMMAND PERFORMANCE CONSTRU	PRISCILLA HERNANDEZ	jim@cpconstructors.com	562 997-9411	562 997-9410	N		Felix-9-9-15
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com	707 838-1689	707 838-1679	N		Kevin-6-30-15
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varelacompanies.com	951 695-2801	951 695-2800	N		3:16 PM - Crystal
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shelli@csg-web.com	866 366-6646	916 371-7303	N		3:17 PM - Cheri
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com	805 937-5473	805 934-2705	N		Barbara-4-7-15
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	951 698-0795	951 698-7745	N		3-21-16
38288	DANIELS ENGINEERING & CONSTRU	JAMES DANIEL	james-daniel@msn.com		760 731-2504	N		James-5-26-15
42226	DECO PAVE	FERRY SOENDJOJO	Ferry@DecoPaveCorp.com	626 480-1557	626 337-9580	N		3:18 PM - L/M
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	714 384-4594	714 495-9755	N		3:19 PM - L/M
41066	DIMURE CORP	DINA MURALT	dm3mlm@gmail.com	619 467-7768	619 647-3996	N		L/M
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com	951 245-1847	951 245-1686	Y	Y	Rick
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com	714 646-3698	714 646-3697	N		PRIME
30894	EAGLE ENGINEERING & DEVELOPMEN	WILLIAM RAMIREZ	bramirez@eagleengdev.com	909 444-8311	909 444-5566	N		Kurt-3-7-16
35751	EXARO TECHNOLOGIES CORPORATION	HECTOR DOMINGUEZ	hd@exarotec.com	650 777-4326	650 777-4324	N		3:20 PM - Ren
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com	562 777-1888	714 539-2222	N		WRONG #S
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	661 722-8900	661 949-8788	N		3:21 PM - John

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	03-24-16 04-05-16	FAX	03-21-16	PHONE	H-6-16	BIDDING Y/N	Quote Rcd Y/N	NOTES
41740	G2 CONSTRUCTION INC.	JOHN ALVARADO	Jalvarado@g2construction.com		714 748-4244		714 448-8080		N		John-
37053	GATES ENTERPRISES, INC	JOE GATES	kgates.gei@gmail.com	✓	714 382-6801	✓	714 382-6707	✓	N	Y	3:22pm-Jo -#4516-
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net		949 380-9707		949 380-9797		N		meiling-10/21/15
42780	HEIR & SON CONSTRUCTION, INC	SUKHDEV SINGH HEIR	Heirandson@comcast.net	✓	916 463-9041	✓	530 415-4777	✓			3:27pm-L/M
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com; sales@interwest		858 345-3737	✓	858 259-2062		N		JACK
30554	J. C. ENVIRONMENTAL COMPANY, INC	JUAN CARO	jcaro@jc-environmental.com	✓	619 477-4420	✓	619 477-4416	✓	N		3:28pm-Sergio
43187	J. CARDENAS INC	JOSE JAVIER CARDENAS	jcardenasinc@gmail.com	✓			760 403-0015		N		JAVIER
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krccsafety.com	✓	559 732-2684	✓	559 732-0393	✓	Y	N	3:29pm-Ashay
31286	LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA	agarcialna@aol.com	✓	909 393-9363	✓	909 393-1493	✓	N		3:30pm-Roy
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	✓	707 825-1769	✓	707 825-1014	✓	N		3:31pm-Tammy
36979	MONTGOMERY CONSTRUCTION SERV	CLIFFORD K. MONTGOMERY	estimating@montcsi.com		619 546-8482		619 578-2538		N		LARRY-9/17/15
42404	NICKLAUS ENGINEERING INC	STACY GUTIERREZ, PE	stacyg@neiaw.com	✓	928 726-6994	✓	928 344-8374	✓	N		3:32pm-Barbara
40919	NRG BUILDING AND CONSULTING, INC	SANDRA FISHER 619-856-1198	SANDRA@NRGBAC.COM	✓	619 810-0811	✓	619 504-3013	✓			3:35pm-Joy-4M
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceatortiz@aol.com		760 995-4443		951 966-7060		N		Not in Business
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	619 427-1620	✓	619 422-9204	✓	N		3:38pm-Bill
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	danz@pre-conproducts.com		805 306-2498		805 527-0841		N		NIR
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	✓	209 722-2227	✓	209 722-2226	✓			3:39pm-L/M
40944	RAMCO GENERAL ENGINEERING CON	EMILIO RAMIREZ	ramco@socal.rr.com		661 268-7353		818 272-4221		N		Emilio-11/17/15
37471	RIO JORDAN CONSTRUCTION	JORDAN SOTO	jordan@riojordaninc.com	✓	888 308-0936	✓	562 942-0228	✓	N		3:40pm-Jordan
42984	SEALRIGHT PAVING	FRANK T. VASQUEZ	srpestimating@sbcglobal.net	✓	619 465-7490	✓	619 465-7411		N		via email-3/24/16
40764	SUULUTAAQ, INC - ALASKA NATIVE CC	WINONA BEESING	kristina.viado@suulutaaq.com	✓	707 419-4851	✓	707 427-3209		N		Kristin
39166	V A P CONSTRUCTION INC.	ARVIND PRASAD	arvind@vapci.com		714 551-9420		714 253-3270		N		ARVIN-6/30/15
41228	YBANAG REALTY & DEVELOPMENT CC	LUCIO COLLADO	info@dybanagconstruction.com	✓	951 657-1993	✓	951 657-7144	✓			3:41pm-Invalid #
14054	ROCK STRUCTURES	ANTONIO PAREDES	Rockstructures@sbc	✓	951 278-2802	✓	951 371-1112	✓		Y	3:42pm-L/M
38563	BRADLEY TANKS	SHARON BANNER	sbanner@btienviron...	✓	925 553-2616	✓	925 229-2900		N		SCOTT
35159	GLOBAL TRANSLOADING	SHANNON G.	shannongriego@glob	✓	562 495-9600	✓	562 495-9600	✓			3:43pm-L/M

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980
40742	A S CONTRACTORS, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
34586	ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE
30526	ADVANTAGE DEMOLITION AND GRADING, II	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER;
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION;
40292	ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
39072	AMERICA PACIFIC CONSTRUCTION	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
37715	APADANA ENGINEERING, INC.	C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;
40442	CONSTRUCTION, INC. (FKA BA LEASING IN	C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;

77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER &
36219	BLANCO CONSTRUCTION	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;
30173	BURKE CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
4483	C G O CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
40089	LINDY TRUMP INC DBA LINDY'S COLD PLANI	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
42591	COLEMAN CONSTRUCTION	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9774 TRUCKER; C9980 DEMOLITION;
851	MAND PERFORMANCE CONSTRUCTORS,	C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C9980 DEMOLITION;
38004	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
21899	CONTERA CONSTRUCTION CORP.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1980 IMPORTED BORROW; C9670 TRUCK RENTAL; C9771 TRUCK BROKER;

36742	CONTRACTOR SERVICES GROUP, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;
40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
41013	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
38288	NIELS ENGINEERING & CONSTRUCTION, I	C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT;
42226	DECO PAVE	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
31021	DELTECH ENGINEERING, INC	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
41066	DIMURE CORP	C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;
8022	DIVERSIFIED LANDSCAPE CO.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
38712	DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE;
30894	AGLE ENGINEERING & DEVELOPMENT, IN	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
35751	EXARO TECHNOLOGIES CORPORATION	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING;

36272	EXBON DEVELOPMENT, INC.	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS
4952	FINE GRADE EQUIPMENT, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);
41740	G2 CONSTRUCTION INC.	C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3460 METAL FORGINGS & STAMPINGS; D3470 METAL MANUFACTURING; D3530 CONSTRUCTION & RELATED MACHINERY; F5050 METALS & MINERALS, EXCEPT PETROLEUM;
37053	GATES ENTERPRISES, INC	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER;
28593	GOLDEN SUN CONSTRUCTION, INC	C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
42780	HEIR & SON CONSTRUCTION, INC	C1200 CONSTRUCTION AREA SIGNS;
12174	INTERWEST PACIFIC, LTD.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
30554	J. C. ENVIRONMENTAL COMPANY, INC	E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND
43187	J. CARDENAS INC	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2700 CEMENT TREATED BASE; C9906 SANDBLASTING;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
31286	LNA CONCRETE STRUCTURES, INC.	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT

27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C9980 DEMOLITION; E4940 WATER SUPPLY; E4970
36979	MONTGOMERY CONSTRUCTION SERVICES, II	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C9801 BUILDING CONSTRUCTION; C9810
42404	NICKLAUS ENGINEERING INC	C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4954 HAZARDOUS WASTE
40919	NRG BUILDING AND CONSULTING, INC.	C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
34790	ORTIZ ASPHALT PAVING, INC	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
102	PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
34174	PROFESSIONAL CONCRETE SAWING INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980
40944	MCO GENERAL ENGINEERING CONTRACT	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;
37471	RIO JORDAN CONSTRUCTION	C3901 ASPHALT CONCRETE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;

42984	SEALRIGHT PAVING	C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL
39166	V A P CONSTRUCTION INC.	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
41228	YBANAG REALTY & DEVELOPMENT CORP	C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE;

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #12-0M4004

TRANSMISSION VERIFICATION REPORT

TIME : 03/21/2016 09:09
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	03/21 09:09
FAX NO./NAME	12136627330
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BA Const.

3/23/16 - @ 11:14 AM

"Please enter Access Code"



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M4004

NO ~ We will not be bidding the project

Company Name: CT Concrete Cutting, Inc. Contact Person: _____
26341 Jefferson Ave. Unit B
Scope of Work: Murrieta, CA 92562

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 03/21/2016 09:21
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	03/21 09:21
FAX NO./NAME	16194677768
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Dimure Corp.

3/23/14 @ 11:15AM

4M

Subject: RE: Invitation to Bid Caltrans Contract #12-0M4004 on 04-07-2016

From: JAVIER CARDENAS (jcardenasinc@outlook.com)

To: highlandinc@att.net;

Date: Thursday, March 24, 2016 10:15 AM

No we will not be bidding on this project.

Thank you



J.RDMMAC, Inc. - <http://jrdmmacinc.com>
Office: 760-955-8441 | Fax: 760-955-8560

Date: Thu, 24 Mar 2016 16:22:53 +0000
From: highlandinc@att.net
To: highlandinc@att.net
Subject: Invitation to Bid Caltrans Contract #12-0M4004 on 04-07-2016

Hello,

Attached, please find our Invitation to Bid on Caltrans **Contract #12-0M4004**, which bids Thursday, April 7, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

Subject: Re: Invitation to Bid Caltrans Contract #12-0M4004 on 04-07-2016

From: srpestimating@sbcglobal.net (srpestimating@sbcglobal.net)

To: highlandinc@att.net;

Date: Thursday, March 24, 2016 9:32 AM

Good Morning,

We are not bidding this project, Good Luck =)

SealRight Paving
9053 Olive Drive
Spring Valley, CA 91977
Ph.619-465-7411
Fx.619-465-7490

From: HCI <highlandinc@att.net>
To: HCI <highlandinc@att.net>
Sent: Thursday, March 24, 2016 9:22 AM
Subject: Invitation to Bid Caltrans Contract #12-0M4004 on 04-07-2016

Hello,

Attached, please find our Invitation to Bid on Caltrans **Contract #12-0M4004**, which bids Thursday, April 7, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0M4004	
~ Construct Roadside Paving, Access Roads and Rock Blankets ~	
BID DATE: April 7, 2016	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$980,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in the Cities of La Palma, Buena Park and Anaheim from Los Angeles County Line to Route 91/5 separation. (12-Ora-91-R0.0/R3.6)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable CMS, WPCP, Temporary BMPS, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Y-1 and Type Y-2), Roadside Clearing, Rock Blanket, Maintain Existing, Gravel Mulch, Check & Test and Operate Existing Irrigation Facilities, Roadside Paving (Misc. Areas) and Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4004. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M4004

NO ~ We will not be bidding the project

Company Name: SULLYTRADING INC. Contact Person: Kristina Viado

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0M4004	
~ Construct Roadside Paving, Access Roads and Rock Blankets ~	
BID DATE: April 7, 2016	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$980,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in the Cities of La Palma, Buena Park and Anaheim from Los Angeles County Line to Route 91/5 separation. (12-Ora-91-R0,0/R3.6)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable CMS, WPCP, Temporary BMPs, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Y-1 and Type Y-2), Roadside Clearing, Rock Blanket, Maintain Existing, Gravel Mulch, Check & Test and Operate Existing Irrigation Facilities, Roadside Paving (Misc. Areas) and Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4004. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by aptt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M4004

NO ~ We will not be bidding the project

Company Name: SULLITANAQ, INC. Contact Person: Kristina Viado

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: RE: Following Up... Are you bidding Caltrans Contract #12-0M4004 on Thursday??

From: Scott Fletcher (sfletcher@btienvironmental.com)

To: highlandinc@att.net;

Date: Tuesday, April 5, 2016 3:08 PM

We are not bidding this project unless the Y-1 & Y-2 soil needs to be hauled and disposed of off site at a Class I landfill

Thanks
Scott Fletcher
Bradley Tanks Inc.

From: HCI <highlandinc@att.net>
Date: April 5, 2016 at 2:10:53 PM PDT
To: HCI <highlandinc@att.net>
Subject: Following Up... Are you bidding Caltrans Contract #12-0M4004 on Thursday??
Reply-To: HCI <highlandinc@att.net>

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #12-0M4004**, which will be bidding Thursday, April 7, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: RE: Following Up... Are you bidding Caltrans Contract #12-0M4004 on Thursday??

From: Rick Bean (rick@diversifiedlandscape.com)

To: highlandinc@att.net;

Date: Tuesday, April 5, 2016 2:11 PM

Yes, we are.

Rick Bean

Diversified Landscape Co.

21730 Bundy Canyon Road

Wildomar, CA 92595

951-245-1686 ph

951-245-1847 fx

From: HCI [mailto:highlandinc@att.net]
Sent: Tuesday, April 05, 2016 2:11 PM
To: HCI
Subject: Following Up... Are you bidding Caltrans Contract #12-0M4004 on Thursday??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #12-0M4004**, which will be bidding Thursday, April 7, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Subject: Re: Following Up... Are you bidding Caltrans Contract #12-0M4004 on Thursday??

From: nobid@interwestpacific.com (nobid@interwestpacific.com)

To: highlandinc@att.net;

Date: Tuesday, April 5, 2016 2:10 PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #12-0M4004



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0M4004	
~ Construct Roadside Paving, Access Roads and Rock Blankets ~	
BID DATE: April 7, 2016	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$980,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in the Cities of La Palma, Buena Park and Anaheim from Los Angeles County Line to Route 91/5 separation. (12-Ora-91-R0.0/R3.6)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable CMS, WPCP, Temporary BMPs, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Y-1 and Type Y-2), Roadside Clearing, Rock Blanket, Maintain Existing, Gravel Mulch, Check & Test and Operate Existing Irrigation Facilities, Roadside Paving (Misc. Areas) and Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4004. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **12-0M4004**

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Invitation to Bid Caltrans Contract #12-0M4004 on 04-07-2016

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: deni@sti.net; apconstruction09@gmail.com; apadana1@sbcglobal.net; hbullock@baincorp.com; blequipment@aol.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; cgoconst2@msn.com; tcoleman2009@hotmail.com; dick@varelacompanies.com; shelli@csg-web.com; ferry@decopavecorp.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; dbbe@diversifiedlandscape.com; hd@exarotec.com; judy@finegradeinc.com; jgates.gei@gmail.com; heirandson@comcast.net; jack@interwestpacific.com; jcaro@jc-environmental.com; jcardenasinc@gmail.com; garyc@kracsafety.com; agarcialna@aol.com; denamccullough@mcculloughconstructioninc.com; stacyg@neiaw.com; sandra@nrgbac.com; rebecca@payco.biz; davidscott@gvni.com; jordan@riojordaninc.com; srpestimating@sbcglobal.net; kristina.viado@suulutaaq.com; info@dybanagconstruction.com; rockstructures@sbcglobal.net; sbonner@btienvironmental.com; shannongriego@globaltransloading.com;

Date: Thursday, March 24, 2016 9:22 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans **Contract #12-0M4004**, which bids Thursday, April 7, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 12-0M4004.pdf (17.27KB)

Subject: Following Up... Are you bidding Caltrans Contract #12-0M4004 on Thursday??

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: deni@sti.net; apconstruction09@gmail.com; apadana1@sbcglobal.net; hbullock@baincorp.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; cgoconst2@msn.com; tcoleman2009@hotmail.com; dick@varelacompanies.com; shelli@csg-web.com; ferry@decopavecorp.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; dbec@diversifiedlandscape.com; hd@exarotec.com; judy@finegradeinc.com; jgates.gei@gmail.com; heirandson@comcast.net; jack@interwestpacific.com; nobid@interwestpacific.com; jcaro@jc-environmental.com; garyc@krccsafety.com; agarcialna@aol.com; denamccullough@mcculloughconstructioninc.com; stacyg@neiaw.com; sandra@nrgbac.com; rebecca@payco.biz; davidscott@gvni.com; jordan@riojordaninc.com; info@dybanagconstruction.com; rockstructures@sbcglobal.net; sbonner@btienvronmental.com; shannongriego@globaltransloading.com;

Date: Tuesday, April 5, 2016 2:10 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #12-0M4004**, which will be bidding Thursday, April 7, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 12-0M4004.pdf (17.27KB)

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #12-0M4004



FAXED
03/21/16

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0M4004	
~ Construct Roadside Paving, Access Roads and Rock Blankets ~	
BID DATE: April 7, 2016	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$980,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in the Cities of La Palma, Buena Park and Anaheim from Los Angeles County Line to Route 91/5 separation. (12-Ora-91-R0.0/R3.6)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable CMS, WPCP, Temporary BMPS, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Y-1 and Type Y-2), Roadside Clearing, Rock Blanket, Maintain Existing, Gravel Mulch, Check & Test and Operate Existing Irrigation Facilities, Roadside Paving (Misc. Areas) and Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M4004. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M4004

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 03/21/2016 10:01
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/21	09:04	12099662643	32	02	OK	ECM
03/21	09:05	17143843988	45	02	OK	
03/21	09:07	14154677721	45	02	OK	
03/21	09:09	12136627330	00	00	BUSY	
03/21	09:09	15596255786	25	02	OK	ECM
03/21	09:10	16192583515	31	02	OK	ECM
03/21	09:11	19516022050	47	02	OK	
03/21	09:13	19099305503	25	02	OK	ECM
03/21	09:14	17072759025	26	02	OK	ECM
03/21	09:14	19516952801	24	02	OK	ECM
03/21	09:15	18663666646	45	02	OK	
03/21	09:16	19516980795	25	02	OK	ECM
03/21	09:17	16264801557	39	02	OK	ECM
03/21	09:19	17143844594	49	02	OK	
03/21	09:21	16194677768	00	00	BUSY	
03/21	09:21	19512451847	45	02	OK	
03/21	09:30	16617228900	39	02	OK	ECM
03/21	09:31	17143826801	26	02	OK	ECM
03/21	09:32	19164639041	45	02	OK	
03/21	09:33	18583453737	45	02	OK	
03/21	09:35	16194774420	31	02	OK	ECM
03/21	09:36	15597322684	27	02	OK	ECM
03/21	09:37	19093939363	32	02	OK	ECM
03/21	09:38	17078251769	29	02	OK	ECM
03/21	09:39	19287266994	28	02	OK	ECM
03/21	09:40	16198100811	45	02	OK	
03/21	09:41	16194271620	45	02	OK	
03/21	09:42	12097222227	01:01	02	OK	
03/21	09:44	18883080936	45	02	OK	
03/21	09:45	16194657490	39	02	OK	ECM
03/21	09:49	19516571993	57	02	OK	ECM
03/21	09:50	19512782802	01:04	02	OK	
03/21	09:52	19255532616	40	02	OK	ECM
03/21	09:53	15624959660	40	02	OK	ECM
03/21	09:59	16507774326	43	02	OK	ECM
03/21	10:00	17074194851	40	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #12-0M4004

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Paving	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Hardy & Harper	Non	No DBE firms bid this item			
ADL Soil	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Bradley Tanks	N/A	N/A	ADL material to stay within jobsite.
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Tully Consulting	DBE				
Rock Blanket	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Diversified Landscape Hym Engineering	\$330,330.00* \$298,600.00*	\$ 105,105 more \$ 73,375 more	*Sub quotes exclude major portions of the work
Roadside Clearing	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Diversified Landscape	\$65,300.00	\$ 56,200 MORE	
Irrigation System (Item 19 & 20)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Diversified Landscape	\$33,100.00	\$19,635 MORE	
Maintain Planted Areas	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Diversified Landscape	\$45,700.00	\$ 36,950 MORE	
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Appian UDBE Veridico Group	\$1,900.00 \$ 1,225.00	\$ 1,400 MORE \$ 725 MORE	
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Quality Traffic Maneri Traffic Full Traffic E-Nor	\$1,425 * \$1,465 * \$1,484.61 * \$ 1,467 *	\$ 901.94 More/shift \$ 941.94 More/shift \$ 961.55 More/shift \$ 943.94 More/shift	*MINIMUM per shift charge
T/C Devices	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Full Traffic Maintenance	DBE				
Construction Area Signs	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	E-Nor	\$26,000	\$ 10,285 more	

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #12-0M4004

ROCK STRUCTURES

(951) 371-1112
(951) 278-2802 FAX

Construction Company

****NEW DIR # 100005854****

FOR THE CONSTRUCTION OF: SUPPLY OF COBBLE//GRAVEL ROCK MULCH

No.1696

LOCATED AT:

CALTRANS JOB # 12- OM 4404

DATE:

April 8, 2016

IN ACCORDANCE WITH:

SPECIFICATIONS

THIS PROPOSAL INCLUDES: FURNISH AND DELIVER 1 SEMI END DUMP TRUCKS COBBLE AND ROCK MULCH.

PRICE INCLUDES - SALES TAX.

ITEM NO.	DESCRIPTION	EST QTY.	UNIT.	UNIT PRICE	TOTAL AMOUNT
	COBBLE 27,300 SF ROCK BLANKET	675	TONS	75.00	50,625
	ROCK MUNCH-GRAVEL COBBLE MUNCH PRODUCT FROM DIFFERENT QUARRY SITE THAN COBBLE	500	TONS	45.00	22,500.-

Total : \$73,125.-

x 60% DBE Supplier

= \$43,875.⁰⁰

MAIN OFFICE

11126 SILVERTON CT.
CORONA, CA 92881

TEL: (951) 371-1112 FAX: (951) 278-2802
CELL: (951) 818-1670

No. 1696

ROCK STRUCTURES CONSTRUCTION CO.

11126 SILVERTON CT.
CORONA, CA 92881

Telephone (951) 371-1112
Fax (951) 278-2802

CONTRACT

STANDARD EXCLUSIONS:

1. PERMITS, SURVEY & STAKING, ENGINEERING, INSPECTIONS, FEES.
 2. UNDERGROUND UTILITIES, ENCASEMENTS, SHORING & DEWATERING.
1. This agreement contemplates the performance of work as stipulated on the reverse side.
 2. All agreements are contingent upon strikes, accidents, delays of carriers, acts of God, and other delays unavoidable or beyond seller's control. All quotations are made for prompt acceptance and are subject to change without notice.
 3. Unless otherwise agreed, it is understood that the work will be performed during regular working days. If overtime work is required it is mutually agreed that an additional price, at the seller's usual rates for such work, will be charged to the purchaser and he agrees to pay for same under the same terms as herein set forth.
 4. All accounts are due and payable at our office by the 10th of the month following date of invoice.
 5. All payments shall be made as stipulated. When not so paid, then the entire contract price shall become due and payable. The purchaser agrees to pay the seller interest on all past due balances at the rate of twelve percent per annum and in case suit is instituted to collect any portion of the amount payable under this contract, the purchaser agrees to pay such additional sum as the court may adjudge reasonable as attorney's fees and court costs in the said suit.
 6. Deliveries under this proposal or contract are subject to all applicable priorities now or hereafter established by Public Authority in any way affecting seller's ability to procure, process or deliver the materials herein represented.
 7. It is the responsibility of the buyer to inform seller of project completion date.
 8. It is the responsibility of the buyer to inform seller when the Notice of Completion has been filed.

Respectfully Submitted,
ROCK STRUCTURES CONSTRUCTION CO.

Tony T. Paredes, Owner

DATE: _____

ACCEPTED BY: _____
TITLE: _____

DATE: _____



Civil Engineering and Stormwater Solutions

March 29, 2016

RE: Proposal for WPCP for Caltrans 12-0M4004, bidding 4/7/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 6) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2016; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE

QUOTES

CONTRACT #12-0M4004

Bradley Tanks Inc.

Phone: 949-233-2789
Fax: 949-419-1203

Fax

To: Highland Const/estimating

From: Scott Fletcher

Fax: 714-538-5157

Pages: 4

Re: 12-0M4004

Date: April 07, 2016

quote for transport & disposal of the ADL soil

3272 Greyhawk Ct., Carlsbad, CA 92010

Bradley Tanks, Inc
 402 Hartz Avenue, Bldg C, Danville, CA 94526
 3272 Grey Hawk Ct., Carlsbad, CA 92010
 925-229-2900-phone
WBE/MBE



Proposal

April 07, 2016

Highland Construction, Inc.
 133 N. Pixley Street
 Orange, CA 92868

Project: 12-0M4004
 In Orange County in The Cities Of La Palma, Buena Park
 and Anaheim from Los Angeles County Line To Route 91/5
 Separation

Description of Equipment/Service	Rate
<i>Bradley Tanks Inc. (BTI) to provide transportation & disposal of 2-2 ADL soil to Class I landfill in California. Bid item #13 and #14 is for approximately 73 cu. yds of ADL contaminated soil. A full ADL lead report will be required to profile soil into Class I landfill. Signature of the landfill profile sheet is required by Caltrans and will be submitted with ADL Lead report for approval. Approval by the landfill can take 5-7 days. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. *Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans. If no letter is provided, BOE taxes will be incurred.</i>	<p><i>Bid Item #38</i> <i>\$121.50 per ton for</i> <i>T&D in California at a</i> <i>Class I Landfill</i></p> <p><i>*BOE Taxes if NOT</i> <i>EXEMPT \$5.75 per ton</i></p>

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- Certified payroll is an additional fee of \$400.00 per payroll report.
- This quote MUST be signed and returned prior to hauling soil.
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- Loads must have less than 5% of debris or vegetation per load to be used as alternative daily cover.
- Soil must be greater than 50% solids and meet paint filter test.
- Soil must contain less than 50ppm TPH as gasoline and/or VOCs.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Also, if BTI is only providing transportation service, trucking demurrage will apply for standby time incurred at the landfills/discharge location. Demurrage is \$95.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2016 BOE remediation land disposal fee, County Fees, Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.
- Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs.
- Once the project paperwork and waste approval are confirmed complete, BTI requires a minimum advance notice of 5 days for scheduling trucks at the site.

- Others are responsible for all truck loading.
- Assumes consecutive days of off haul during daytime hours
- Assumes onsite hours of operation are between 7:00 am-4:00 pm
- 23 tons per load minimum on all loads for transportation & disposal.
- No loads will be billed at \$750.00 per load.
- Rates do not include RCRA hazardous direct landfill or treatment waste. Rates do not cover TSCA regulated-PCB contaminated waste
- Hazardous loads must be off-site by 11:30 so that trucks are able to dump same day.
- Transportation based on current diesel rate of \$2.45 per gallon.
- Project Manager/Truck Boss for each day of off-haul: Upon request, BTI will have a 40hr Hazwoper trained Project Manager on-site to manage on-site trucks, including equipment inspections, driving rules and approved truck routes and manifest loads. Rate includes pickup truck and wages for the day. Daily rate of \$540.00 per day and subsistence, if needed, of \$125.00 per day.
- Quote is good for 30 days.

Client Signature: _____ PO: _____

Thank you for the opportunity.

For further details or questions, please contact Scott Fletcher

Phone 949-233-2789 Fax 949-419-1203 E-mail: sfletcher@btienvironmental.com

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
BRADLEY TANKS, INC	1000011156	CONTRA COSTA	DANVILLE	06/22/2015	06/30/2016

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249

To: HighLand Construction, Inc.	Contact:
Address: 133 North Pixley Street Orange, CA 92868	Phone: (714) 538-5156 Fax: (714) 538-5157
Project Name: 12-0M4004	Bid Number: 2951
Project Location: Buena Park	Bid Date: 4/7/2016

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
15	Roadside Clearing	1.00	LS	\$65,300.00	\$65,300.00
16	Rock Blanket	27,300.00	SF	\$12.10	\$330,330.00
18	Gravel Mulch	32,000.00	SF	\$1.75	\$56,000.00
19	Check And Test Existing Irrigation Facilities	1.00	LS	\$17,900.00	\$17,900.00
20	Operate Existing Irrigation Facilities	1.00	LS	\$15,200.00	\$15,200.00
Total Price for above DBE Items:					\$484,730.00

NON-DBE					
17	Maintain Existing Planted Areas	1.00	LS	\$45,700.00	\$45,700.00
Total Price for above NON-DBE Items:					\$45,700.00

Total Bid Price: \$530,430.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Sub grade is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 85 working day(s) required and includes 1 move-in(s). Additional move-ins=\$750 each.
- Staging area and water supply is required at jobsite for rock blanket and gravel mulch work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite.
- Excavation depth for rock blanket areas must be coordinated with Diversified prior to excavation.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
---	--



HYM ENGINEERING, INC
6380 Roland St. Buena Park, CA 90621
Tel: 714) 523-2372 Fax: 562) 249-6609
Lic. 918130

Proposal for 12-0m4004 Project

Attn: Estimating

Bid date: April. 07, 2016

I am pleased to submit proposal for 12-0m4004 project and the bellows are our quantity take off and total amount for this project.

Documents

- Bid-Set Drawing
- No Addendum
- Project Spec.
- Prevailing wage

Item	Description	Quantity	Unit	Unit Cost	Bid Cost
16	Rock Blanket	27,300	SF	\$ 10.93	\$ 298,600.00

Total Amount \$ 298,600.00

DIR Number: 1000008232

DBE: 38719

Inclusions

- Provided All labor, Materials and Equipments
- No Survey
- Not included soil and compaction test
- No over ex excavation
- No Slab Box and Concrete Pad
- No Traffic control
- No Compaction and compaction test

Exclusions

- Inspection fees or scheduling, testing, permits or engineering other than inclusion listed
- Temporary Chain link fence and traffic control
- Dirt Import and Export, Aggregate Base Rock and Compactions other than bid items
- Retaining wall perforated pipe for waterproofing other than bid items
- All masonry wall for the bldg.
- Mass excavation
- Any caissons, Footings for Bldg CMU wall other than mentioned above bid items
- Restriping and seal coating contractor staging area
- Verification of Bench Mark Survey and all Survey Works including layouts
- All retaining masonry wall other than mentioned above bid items
- Decorative and colored concrete other than mentioned above bid items
- Line or grade certification
- Excavation and/or removal of footings or spoils from footings or excavation other than mentioned above bid items
- Adjusting of vales or manholes to correct grade
- Water or costs associated with water
- Barricades and/or traffic control
- Slot patching, rough grading
- Saw cutting, demolition and/or removal unless stated per contract
- Water proofing
- Shoring
- Caulking
- Project site and/or specific work area must have clearance for delivery vehicles
- Unless otherwise contracted, grade to be more or less than one foot (1/10)
- Rental equipment and compaction tests are not the responsibility of HYM Engineering, Inc.
- Bond 2.5 %



HYM ENGINEERING, INC
6380 Roland St. Buena Park, CA 90621
Tel: 714) 523-2372 Fax: 562) 249-6609
Lic. 918130

Terms and Condition

The Scope: HYM Engineering, Inc (hereinafter known as "HYM") will supply labor, materials and equipment to complete work as referenced herein in accordance with current regulations.

Move In Cost: Price on attached proposal are based on the number of moves referenced on proposal, HYM Engineering, inc. reserves the right to charge \$1000.00 for each additional move if required.

Insurance: HYM will provide the following insurance coverage:

- 1) Worker's compensation as required by law
- 2) General liability with limit of \$1,000,000.
- 3) Auto liability with limit of \$1,000,000.

Payment: Progress billing based on percentage of completion.

Payment in full is due upon satisfactory completion of work. Other arrangements must be made in writing in advance. A letter of clearance will not be issued until payment is received.

Any payment due and unpaid for more than 30 days shall bear interest from the date payment was due at the lesser of eighteen (18%) annual rate or the maximum rate by law.

The contracted company (hereinafter known as "Customer") will be responsible for reasonable attorney's fees, collection agency fees and court costs in any action to collect outstanding monies.

Change and Extras: Customer may change the scope of work at any time and from time to time, including changes in scheduling, or performance requirement, in which case the contract price and completion date will be equitably adjusted. If HYM files a 20 day preliminary notice, and additional \$50.00 will be charged to customer. If HYM files a mechanic's lien notice, an additional \$200.00 will be charged to customer.

Change Orders: HYM reserves the right to issue field change orders for the following items:

- 1) Standing time for material and /or men due to delays beyond the control of HYM.
- 2) Mobilization on an approved project that is not ready due to circumstances beyond the control of HYM.
- 3) Alterations and/or deviations from approval plans and/or specifications that result in additional labor, materials and/or costs.


Different Site Conditions: If HYM encounters subsurface or latent physical conditions at the site, differing materially from those indicated in the bid document, or unknown physical conditions at the site of so unusual nature, HYM will notify the customer. If such conditions cause and increase or decrease in the cost of. or time required form the performance of any part of the work an equitable adjustment in price shall be made and the contract time modified accordingly.

Force Majeure: HYM shall not be deemed to default nor be liable for damages for any failure or delay in performance of its work which arises out of causes beyond its reasonable control. Such causes may include, without limitation, acts of god or of the public enemy, acts of the government in either its sovereign or contractual capacity, fire, floods, epidemics, quarantine restrictions, strikes, freight embargoes, material shortages, or unusual severe weather. In the event the work is delayed by such causes, the time of performance will be extended accordingly.

NOTICE


Under the mechanic's lien law, any contractor, subcontractor, laborer, supplier or other person who helps to improve your property but is not paid for his work or supplies, has a right to enforce a claim against your property. This means that after a court hearing, your property could be sold by a court officer and proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer, or supplier remains unpaid.

HYM Engineering, Inc

By:  Name: Abraham Jeon

Date: April. 07 2016 Title: President

Contractors License No: 918130



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, April 1, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 12-0M4004**

Construct Roadside Paving, Access Roads and Rock Blankets.

Bid Date: **April 7, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

Project:

12-0M4004

CONSTRUCT ROADSIDE PAVING, ACCESS ROADS AND ROCK BLANKETS

12-Ora-91-R0.0/R3.6


We are pleased to provide you with a bid for the items listed below based on plans and specifications and (0) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130200	Prepare Water Pollution Control Program Plan	LS	1x	\$650.00	=\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

4/2/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**Subject:** 12-0M4004:- CONSTRUCT ROADSIDE PAVING, ACCESS ROADS AND ROCK BLANKETS**Attn: Estimator**

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600


Scope does not includes the following:

1. Preparation of WPCP or SWPPP
2. Three hard copies and one electronic copy

Scope does not include:

1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,




Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering.

(916) 241-5309



32 West Southwood Drive
 Woodland, CA 95695
 (916) 599-2379
 (916) 596-4075 fax
 alice@jahnengineeringinc.com

April 4, 2016

Prime Contractor

Re: Bid Proposal for WPCP for 12-0M4004 CONSTRUCT ROADSIDE PAVING, ACCESS ROADS AND ROCK BLANKETS, Bidding 04/07/16

Dear Estimator;

I am pleased to submit a bid to provide stormwater pollution services as a **Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP)** for the above mentioned project.

Jahn Engineering is a Disadvantaged Business Enterprise (DBE) and State Women Business Enterprise (SWBE) (DBE/SWBE # 43169). Our DIR registration number is 1000034705. My QSD/QSP certificate number is 21986 and my California Civil Engineer License is C 60940. We provide professional services only and therefore do not possess a contractor license number.

Please see quotes below for the above referenced project. The Water Pollution Control Plan will be prepared by a QSD/QSP and comply with the project specifications and Caltrans standards.

Bid Item	Item Code	Item Description	Unit	Quantity	Unit Price	Bid Price
6 (partial)	130200	Prepare Water Pollution Control Plan	LS	1	\$600	\$600

Scope does not include WPC Manager, training, BMP materials or installation.

Timing and deliverables:

The Water Pollution Control Plan will be provided within 7 days of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format. The above quotation is valid for 60 days from bid date. Please call 916-599-2379 if you have any questions.

Thank you for the opportunity to bid on this project.

Sincerely,

AUTHORIZATION TO PROCEED

Alice Ames Jahn, PE, QSD/QSP, President
 Professional Engineering License #: 60940
QSD/QSP #: 21986
DBE/SWBE #: 43169
DIR Registration Number: 1000034705

Name: _____ Date: _____

Enclosures: DBE Lookup



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 3 APR 16

Contract #: 12-0M4004 – CONSTRUCT ROADSIDE PAVING, ACCESS ROADS AND ROCK BLANKETS

Bid Date: 7 APR 16

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
1	070030	LEAD COMPLIANCE PLAN (PERIMETER AIR MONITORING)	DAY	4	\$1,950.00	\$7,800.00
1	070030	LEAD COMPLIANCE PLAN (ADL BURIAL LOCATION REPORT)	EA	2	\$2,495.00	\$4,990.00
5	130100	JOB SITE MANAGEMENT	LS	LS	\$11,700.00	\$11,700.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS

1. Required training specified in the LCP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 per event.
2. Required personal air monitoring specified in the LCP can be conducted (under the direction of a CIH) for \$1,950.00 per shift and per location. Up to four (4) project locations will be monitored for the effort. Monitoring includes all labor, travel, equipment, materials, supplies, reporting and lab costs. A mobilization fee of \$825.00 will be charged for the first event and any non-consecutive monitoring events. Veridico assumes four (4) events of monitoring will be required for the project per Section 14-11.03A(4)(a) of the Special Provisions.
3. Job Site Management assumes a project duration of 180 days (field work), or 36 weeks of on-site field work.


$$36 \text{ weeks} \times \$325.00/\text{week} = \$11,700.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits per are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

4. No other plans, reports, monitoring or permits are included.
5. The ADL Burial Location Report does not include surveying or provision of required electronic geospatial vector data shape files.
6. The WPCP and the LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour. The WPCP includes up to four (4) Water Pollution Control Drawings (WPCDs). Additional WPCDs will be billed at \$125.00 each.
7. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
8. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
4/7/2016	2004611

Project
12-0M4004 CAL TRANS PROJECT BID DATE 4/7/2016 LOCATION: LA PALMA

Line item #	Qty	Description	Unit	Cost	Total
		EQUIPMENT RENTAL RATES			
	1	Message Board Equipment Rental	MONTHLY	1,200.00	1,200.00T
	1	ARROW BOARD SOLAR POWERED RENTAL	MONTHLY	500.00	500.00T
	1	WYLIE EXP 500S WATER WAGON (500 GALLON) RENTAL	MONTHLY	600.00	600.00T
		MOVE IN/MOVE OUT NOT INCLUDED			
		EQUIPMENT SALES			
	1	MESSAGE BOARD WANCO WTLMB (A) THREE LINES OF 18" CHARACTERS ONE 130-WATT SOLAR PANEL FOR 6V BATTERIES, 450 AH TOTAL CAPACITY 15-AMP CHARGER TELESCOPING TOWER WITH 360 DEG ROTATION FULL SIZE COMPUTER CONSOLE ORANGE POWDER COAT FINISH 2" BALL	SALES	15,500.00	15,500.00T
	1	ARROW BOARD WANCO-WTSP-55-LSAC	SALES	4,500.00	4,500.00T
	1	WYLIE EXP-500S WATER WAGON (500 GALLON)	SALES	6,000.00	6,000.00T

GABE CALLISON 559-252-0354	Subtotal
	Sales Tax (0.0%)
	Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
4/7/2016	2004611

Project
12-0M4004 CAL TRANS PROJECT BID DATE 4/7/2016 LOCATION: LA PALMA

Line item #	Qty	Description	Unit	Cost	Total
		DELIVERY NOT INCLUDED TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

GABE CALLISON 559-252-0354	Subtotal
	Sales Tax (0.0%)
	Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
4/7/2016	2004611

Project
12-0M4004 CAL TRANS PROJECT BID DATE 4/7/2016 LOCATION: LA PALMA

Line Item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. TAX NOT INCLUDED		0.00	0.00T

GABE CALLISON 559-252-0354

Quoted by 

Subtotal	\$28,300.00
Sales Tax (0.0%)	\$0.00
Total	\$28,300.00

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
4/7/2016	2004613

Project
12-0M4004 CAL TRANS PROJECT BID DATE 4/7/2016 LOCATION: LA PALMA

Line item #	Qty	Description	Unit	Cost	Total
7	41	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 615 EA GRAVEL BAGS (UNFILLED)	EA	43.00	1,763.00T
8	1,700	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION	LF	1.1825	2,010.25T
	900	WOOD STAKES 1"X1"X24"	EA	0.48376	435.38T
9	800	TEMPORARY GRAVEL BAG BERM INCLUDES 800 EA GRAVEL BAGS UNFILLED	LF	3.225	2,580.00T
10		TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	EA	295.63	295.63T
		As Required EA Extra Ready Mix Washout Bags 42"x42"x43"	EA	102.13	102.13T

GABE CALLISON 559-252-0354

Subtotal

Sales Tax (0.0%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
4/7/2016	2004613

Project
12-0M4004 CAL TRANS PROJECT BID DATE 4/7/2016 LOCATION: LA PALMA

Line Item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

GABE CALLISON 559-252-0354	Subtotal
	Sales Tax (0.0%)
	Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
4/7/2016	2004613

Project
12-0M4004 CAL TRANS PROJECT BID DATE 4/7/2016 LOCATION: LA PALMA

Line Item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T

GABE CALLISON 559-252-0354

Quoted by 

Subtotal	\$7,186.39
Sales Tax (0.0%)	\$0.00
Total	\$7,186.39

Back To Query Form

Search Returned 1 Records

Mon Mar 28 13:43:18 PDT 2016

Query Criteria

Firm ID: 34479

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net, dasian@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1206
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

Back To Query Form

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337
 Phone (909) 276-5582 Fax (888)839-9857
 www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory
DIR#1000014062

To: Estimator
 Job#: Caltrans 12-0M4004
 Bid Date: 04/07/2016

ITEM	DESCRIPTION	COST
Rental Only-Subject to availability		
	Portable CMS	\$125 daily, \$380 weekly, \$900 monthly
	Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
	Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
	Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2790 monthly
	Cone Truck w/buckets and arrow board	\$300 daily, \$1050 weekly, \$2800 monthly
	<u>1 FREE Delivery/Pickup Included \$65 charge each direction per unit (delivery/pickup),</u>	

Traffic Control System		
1	Traffic truck and equipment, 2 laborers per 8 hr shift, M-F	\$1425
1	Impact attenuator vehicle with driver per 8 hr shift, M-F	\$850
3	Laborer Pilot Car Operation per 8 hr shift, M-F	\$2080
2	Laborer Flagging Operation (1-8 hrs, M-F) with Rumble Strips	\$1710
	Each additional Lane or mile added	\$100
	On Ramp Closure w/lane closure 1-3 ramps added	\$100
	Additional laborer, per 8 hr shift, M-F	\$685

- **Traffic Control Notes****
1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
 2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
 3. Impact attenuator vehicle, cone truck w/buckets, and traffic control crews are **subject to availability**.
 4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
 5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
 6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure, 1 direction, 1 mile, including 2 flashing arrow signs
 7. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
 8. All overtime will be charged at \$110.00 per hour, per laborer
 9. All Saturday traffic control rates multiply by 1.43
 10. All Sunday traffic control rates multiply by 1.85
 11. All rental vehicles are charged \$0.45 per mile, portal to portal

Quality Traffic Control

ATTACHMENT A

1. Contractors State License #992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – (Certificate #42283).
4. Quality Traffic Control requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. Notification must be given to Quality Traffic Control prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans, obtain required permits, or provide light source for pilot car/flagging operations.
9. Prime Contractor is responsible for coordinating and paying for Highway patrol unit.
10. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the Business and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-job conferences.
16. **Portable changeable message signs, light towers, flashing arrow signs, and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts Quality Traffic Control standard rental agreement prior to any delivery. Quality Traffic Control standard rental agreement is available upon request.**
17. Quality Traffic Control maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or purchase orders to this project. This quote shall be deemed accepted if a contractor lists Quality Traffic Control in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Jose L Segura II
Jose L Segura-Estimator

Date: 03/13/16

Company: _____

Accepted by: _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA 95811
Phone: (916) 324-1700
Fax: (916) 324-1862
TTY 711

September 11, 2014

Jose L. Segura
Segu, Inc. Dba Quality Traffic Control
13940 Rose Avenue
Fontana, CA 92337

File Number: 42283

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission - that no change in ownership and control has occurred - or if changes have

Mr. Segura
September 11, 2014
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26,109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS
Chief
Certification Branch

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 12-0M4004
BID DATE: 4/07/16

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$4,800.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES 1 TYPE II FUNDING SIGNS & DETOUR SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$7,016.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES 1 TYPE II FUNDING SIGNS & DETOUR SIGNS)

ADDITIONAL ITEMS:

ITEM #4- \$790.00 EA PER MONTH (\$50.00 DELIVERY FEE & \$50.00 PICK-UP FEE APPLIES)

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,465.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF

MANERI TRAFFIC CONTROL

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



BID DATE: 4/07/16

PROJECT: 12-0M4004

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,465.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,465.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,765.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

LIGHT TOWERS (PORTABLE):

DAILY.....	\$75.00	WEEKLY.....	\$200.00	MONTHLY.....	\$500.00	DELIVERY FEE.....	\$100.00
------------	---------	-------------	----------	--------------	----------	-------------------	----------

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.	

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
 ACDBE NAICS	
 Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561

E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

12-0M4004

Date: April 6, 2016

Item	Description	Prices are good from 7/1/15-6/30/16 Amount
Option 1	One lane, one direction, two-man crew one mile only	\$ 1484.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1484.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1484.61
Option 11	Shoulder closures	\$ 1484.61
Option V	Attenuator truck w/driver 8-hour shift. Plus \$.65 a mile	\$ 1128.29
Option 1(a)	Two-man crew flagging for 8-hour shift	\$ 1484.61
Option V	Additional traffic tech for closure	\$ 680.00

We need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
 Full Traffic Maintenance, Inc.
 217 Lewis Court, Corona, CA 92882
 Office: (951) 520-9990
 Toll Free: (866) 459-1245
 Fax: (951) 520-9980

Signature of Acceptance _____

Title _____

Date _____

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

To Estimator: Project: 12-0M4004 Date: 4/6/2016	
CS-1 & TH-1 (Construction Area Signs Only – For PCMS see rental sheet attached)	
LUMP SUM	\$ 9,332.00 (Includes post and install)
Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH
(Does not include post or installation)	

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: April 6, 2016

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

*Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

* All equipment rentals are subject to a delivery and pick up charge

* All rentals and material are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.99809



Website: www.ftminc.net
 Email: fulltraffic@sbcglobal.net

CRASH BARRELS	# 200, 400, 700, 1400 & 2100	\$ 195.00 ea.
CHANNELIZERS	36"	\$ 16.10 ea.
BUTYL PADS (8X8)		\$ 2.10 ea.
REFLECTIVE ROLL UP SIGNS	48"X48"	\$ 95.30 ea.
REFLECTIVE LEFT PATCH		\$ 18.50 ea.
STAY & BRACKET	48"	\$ 17.30 ea.
SPRING STAND		\$ 117.30 ea.
TYPE I BARRICADE		\$ 22.30 ea.
TYPE II BARRICADE		\$ 25.50 ea.
TYPE III BARRICADE W/FEET		\$ 86.90 ea.
ANSI CLASS II VEST		\$ 12.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each X after 2XL)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 ea.
28" 7LB 6/4 CONE		\$ 13.90 ea.
DELINEATOR W/12LB BASE		\$ 16.15 ea.
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

ALL EQUIPMENT RENTALS AND MATERIAL ARE SUBJECT TO AVAILABILITY

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor


CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742


CUCP OFFICER

July 18, 2008



-NOR INNOVATIONS INC.
 DVBE/SBE CERTIFIED CO. LIC. #931953
 DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723
 (310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084
 UDBE/DBE/MBE/SBE#37718
 Public Works DIR#1000007079

Date: 4/6/16 To: Bidding Estimator
 Project Number: 12-0M4004
 (Caltrans)

Contractor: Bidding Estimator

Bid Date: 4/7/16 Bid Time: 2:00 PM

ITEM	DESCRIPTION	COST
CONSTRUCTION AREA SIGNS	LS	\$26,000
1 INSTALL/1 REMOVAL SHEET CS-1, CS-2, TH-1, TH-2		
CONTRACTOR RESPONSIBLE FOR DAMAGES, REPLACEMENT COST. CMS UNIT PRICE BELOW.		
PROPERTY OF E-NOR INNOVATIONS INC.,		

TRAFFIC CONTROL SYSTEMS

MONDAY-FRIDAY

PER DAY	DESCRIPTION	SHIFT	PER DAY
2MEN/1-2 LANES -300 CONES, 2A/B, 12 AWS,	1-2 LANES	8HR SHIFT	\$ 1,467
PER DAY	CARPOOL LANE CLOSURE	8HR SHIFT	\$ 1,450
PER DAY	CONNECTOR CLOSURE	8HR SHIFT	\$ 1,500
PER DAY		10HR SHIFT	\$ 1,932

ADDITIONAL LANES AFTER 2 LANES ADD

ADDITIONAL LANES	ADD	EACH	\$
RAMP CLOSURE	ADD	EACH	75
			50

MONDAY-FRIDAY

1MAN/PILOT CAR/TRUCK	EACH	PER DAY
PER DAY		8HR SHIFT \$ 880
PER DAY		10HRS SHIFT \$1,096
PER DAY		12HRS SHIFT \$1,312

MONDAY-FRIDAY

1MAN/ATTENUATOR TRUCK	EACH	PER DAY
PER DAY		8HR SHIFT \$ 980
PER DAY		10HRS SHIFT \$1,196
PER DAY		12HRS SHIFT \$1,412

ATTENUATOR TRUCK

DAILY \$200EA, WEEKLY \$1,100EA, MONTHLY \$3,500EA.
 .45 cent mileage charge.

ARROWBOARD DAILY \$40EA, WEEKLY \$200EA, MONTHLY \$ 400EA,

DELIVERY	EACH	\$100
PICK UP	EACH	\$100

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

- A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
- B. ADDITIONAL HOURS LABOR:
OT PER MAN, PER HOUR \$108
DT PER MAN, PER HOUR \$125
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILED TO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURED ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

David Frelow



Metro

CALIFORNIA UNIFIED CERTIFICATION PROGRAM



August 19, 2014

CUCP #37718
Metro File # 5146

Mr. Ronald Jones
E-Nor Innovations, Inc.
16213 Illinois Ave.
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

E-Nor Innovations, Inc.-DBE Approval Letter.doc

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 B 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: **RONNIE JONES**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code


- * 541340 Drafting Services
- 561990 All Other Support Services
- 423999 Other Miscellaneous Durable Goods Merchant Wholesalers
- 541820 Environmental Consulting Services

Work Category Code(s)

- | | | | |
|-------|-----------------------------|-------|------------------------|
| C1200 | CONSTRUCTION AREA SIGNS | G1201 | TRAFFIC CONTROL SYSTEM |
| C8700 | CONSULTANT, NON ENGINEERING | C8765 | DRAFTING |
| C9999 | BROKER | 19510 | ENVIRONMENTAL QUALITY |

Licenses

- C31 Construction Zone Traffic Control Contractor



UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:
LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 37718

CUCP OFFICER

July 10, 2013

~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS CONTRACT #12-0M4004

- DBES OUTREACH TRADE AD: 03-15-2016
- DBES OUTREACH FOCUS AD: 03-15-2016
- CALTRANS PRIME CONTRACTOR OPT-IN: 03-15-2016
- CALTRANS SUBCONTRACTOR OPT-IN: 03/14/16, 03/24/16, 04/04/16
- UCP DATABASE SEARCH: 03-18-2016
- CITY OF LOS ANGELES DATABASE SEARCH: 03-24-2016
- MINORITY BUSINESS DEVELOPMENT AGENCY: 03-15-16 AND 03-16-16

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME

Contract #12-0M4004 - Construct Roadside Paving,
Access Roads and Rock Blankets

CONTRACT NO.

12-0M4004

Bid Due Date/Time

Apr 07, 2016 @ 2:00 PM

OUTREACH BY

DBESOUTREACH, INC. WWW.DBESOUTREACH.COM

ON BEHALF OF

HighLand Construction, Inc.

CONTACT INFO

PHONE : 714-538-5156 **FAX :** 714-538-5157

CONTACT PERSON

Erin Richardson

CONTACT E-MAIL

highlandinc@att.net

GOAL REQUIRED

15% DBE

ONLINE ADS

TWO WEB ADS: FOCUS AD, TRADE AD

ADDITIONAL EFFORT

Check the box if you are amending additional
effort/documents and write description.

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Mar 15, 2016 @ 12:25 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin
www.DBEsOutreach.com/Focus and expires on Apr 07, 2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #12-0M4004 - Construct Roadside Paving, Access Roads and Rock Blankets
Project Location: La Palma, ORANGE County, CA, 90623
Awarding Agency Owner: Department of Transportation
Contract Number: 12-0M4004
Bid Due Date/Time: Apr 07, 2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 15%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable CMS, WPCP, Temporary BMPS, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Y-1 and Type Y-2), Roadside Clearing, Rock Blanket, Maintain Existing, Gravel Mulch, Check & Test and Operate Existing Irrigation Facilities, Roadside Paving (Misc. Areas) and Maintain Existing Traffic Management System Elements.

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Mar 15, 2016 @ 12:25 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Apr 07, 2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #12-0M4004 - Construct Roadside Paving, Access Roads and Rock Blankets
Project Location: La Palma, ORANGE County, CA, 90623
Awarding Agency Owner: Department of Transportation
Contract Number: 12-0M4004
Bid Due Date/Time: Apr 07, 2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 15%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable CMS, WPCP, Temporary BMPS, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Y-1 and Type Y-2), Roadside Clearing, Rock Blanket, Maintain Existing, Gravel Mulch, Check & Test and Operate Existing Irrigation Facilities, Roadside Paving (Misc. Areas) and Maintain Existing Traffic Management System Elements.

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0M4004. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable CMS, WPCP, Temporary BMPS, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Y-1 and Type Y-2), Roadside Clearing, Rock Blanket, Maintain Existing, Gravel Mulch, Check & Test and Operate Existing Irrigation Facilities, Roadside Paving (Misc. Areas) and Maintain Existing Traffic Management System Elements.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 03/15/2016


[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-0M4004

2 Opt-in records found.

12-0M4004	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013 Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dusk masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
12-0M4004	<p>Full Traffic Maintenance, Inc 217 Lewis Court Corona Phone: (951) 520-9990 Fax Number: (951) 520-9980 Disadvantaged status: DBE SBE</p> <p>Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>



[Home](#) -> [Construction Contract Awards](#) -> **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-0M4004

6 Opt-in records found.

12-0M4004	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013 Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
12-0M4004	<p>Full Traffic Maintenance, Inc 217 Lewis Court Corona Phone: (951) 520-9990 Fax Number: (951) 520-9980 Disadvantaged status: DBE SBE</p> <p>Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>

12-0M4004	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
12-0M4004	Trinity Engineering Laboratories, Inc.
	3450 La Cruz Way, Suite D Paso Robles, Ca 93446
	Phone: 559-260-6841 Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspect of construction materials and construction. Testing and Inspection on RSC, CRCP, HMA, Soil Cement and CIPR
12-0M4004	C2 Aerial Photography
	12078 Abingdon Street Norwalk, CA 90650
	Phone: (562) 706-1260 Fax Number: (562)202-5423
	Disadvantaged status: DBE
	Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning, Monthly Progress Photo, and over the project area and the project right of way. We can help you track the project progress and document required safety measures and SWPPP BMPs in place using airplane and drone. We can cover any project within the state of California
12-0M4004	Statewide Traffic Safety and Signs Inc.
	13261 Garden Grove Boulevard Garden Grove, CA, 92843
	Phone: 714-468-1919 Fax Number: 888-507-8549
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems,

In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

[Home](#) -> [Construction Contract Awards](#) -> **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-0M4004

12 Opt-in records found.

12-0M4004	<p>The Construction Zone</p> <p>4961 Pacheco Blvd. Martinez, CA, 94553</p> <p>Phone: 925-387-8013 Fax Number: 925-293-0800</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com</p>
12-0M4004	<p>Full Traffic Maintenance, Inc</p> <p>217 Lewis Court Corona</p> <p>Phone: (951) 520-9990 Fax Number: (951) 520-9980</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>

12-0M4004	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
12-0M4004	<p>Trinity Engineering Laboratories, Inc.</p> <p>3450 La Cruz Way, Suite D Paso Robles, Ca 93446</p> <p>Phone: 559-260-6841 Fax Number: 213-443-9438</p> <p>Disadvantaged status: SBE</p> <p>Services offered: All aspect of construction materials and construction. Testing and Inspection on RSC, CRCP, HMA, Soil Cement and CIPR</p>
12-0M4004	<p>C2 Aerial Photography</p> <p>12078 Abingdon Street Norwalk, CA 90650</p> <p>Phone: (562) 706-1260 Fax Number: (562)202-5423</p> <p>Disadvantaged status: DBE</p> <p>Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning, Monthly Progress Photo, and over the project area and the project right of way. We can help you track the project progress and document required safety measures and SWPPP BMPs in place using airplane and drone. We can cover any project within the state of California</p>
12-0M4004	<p>Statewide Traffic Safety and Signs Inc.</p> <p>13261 Garden Grove Boulevard Garden Grove, CA, 92843</p> <p>Phone: 714-468-1919 Fax Number: 888-507-8549</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems,</p>

	In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
12-0M4004	<p>Chrisp Company</p> <p>43650 Osgood Road Fremont, Ca. 94539</p> <p>Phone: 510.656.2840 Fax Number: 510.656.2397</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
12-0M4004	<p>KRC SAFETY CO., INC</p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>
12-0M4004	<p>Power-Tech Engineers, Inc.</p> <p>355 South Lemon Avenue, Suite A Walnut, CA 91789</p> <p>Phone: 9095955314 Fax Number: 9095955394</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: http://www.ptei.net; CA CSLB 844791 - Class A, C-10; CalTrans DBE 34422; ENGINEERING DESIGN PROJECT MANAGEMENT CONSTRUCTION MANAGEMENT TESTING AND COMMISSIONING Project Management: scheduling review and audit; partnering meetings; earned value analysis and verification of invoices; contract performance review; validation of change order and claims; risk analysis; resolution of engineering changes & non-conformance issues; field engineering support (all disciplines); on site inspection and vendor surveillance including factory inspection; quality assurance audits; system checkouts; constructability and job hazard analysis review; performance test plan, review and test results</p>

	<p>evaluation; post-project and warranty administration support. Construction Management: resident engineering; construction/ contract administration; cost/ schedule controls; contract change/ claim management; quality assurance/ quality controls; commissioning and start-up.</p>
12-0M4004	<p>Imperial Sprinkler Supply, Inc. 16 Branches In California Corporate Office 1485 North Manassero Street Anaheim, Ca 92807 Phone: 760-559-0078 Fax Number: 714-982-5095 Disadvantaged status: Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com</p>
12-0M4004	<p>Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: Hazardous waste sampling , transportation and disposal</p>
12-0M4004	<p>L-RILEY TRUCKING & DISPATCH 25927 FRAMPTON AVE HARBOR CITY CA 90710 HARBOR CITY CAL 90710 Phone: 323-353-9332 Fax Number: 310-530-1740 Disadvantaged status: DBE SBE Services offered: ALL YOUR TRUCKING & HAULING KNOW MORE AT L-RILEY TRUCKING AT WWW.LRILEYTRUCKING.COM</p>

Back To Query Form

Search Returned 55 Records

Fri Mar 18 11:03:34 PDT 2016

Query Criteria

District: 12
 County: ORANGE
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C0612 SAFETY SUPPLIER C0627 ROCK , COBBLES, BOLDERS SUPPLIER
 C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0698 BUILDING
 MATERIAL SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL
 SYSTEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C2030
 EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE
 C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C8851 Lead
 Compliance C8852 SWPPP Planning C9632 HAZARDOUS SUBSTANCE REMOVAL C9633
 HAZARDOUS WASTE TRUCKING C9907 CONSTRUCTION EQUIPMENT RENTAL D3280
 CUT STONE & STONE PRODUCTS E4954 HAZARDOUS WASTE COLLECTION AND
 DISPOSAL F5090 MISC DURABLE GOODS
 Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M

Back To Query Form

Search Returned 23 Records

Tue Mar 15 14:04:05 PDT 2016

Query Criteria

District: 12
 County: ORANGE
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C0612 SAFETY SUPPLIER C0627 ROCK , COBBLES, BOLDERS SUPPLIER
 C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0698 BUILDING
 MATERIAL SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL
 SYSTEM C1901 ROADWAY EXCAVATION C2065 IRRIGATION SYSTEM C2066
 TEMPORARY EROSION CONTROL C3910 PAVING ASPHALT (ASPHALT CONCRETE)
 C8851 Lead Compliance C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS
 WASTE TRUCKING C9907 CONSTRUCTION EQUIPMENT RENTAL D2950 ASPHALT
 PAVING & ROOFING MATERIALS E4954 HAZARDOUS WASTE COLLECTION AND
 DISPOSAL E4970 IRRIGATION SYSTEMS G1004 CONSTRUCTION MATERIAL
 WHOLESALE & DISTRIBUTOR
 Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE
 ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910
 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
 EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124
 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501
 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
 A General Engineering Contractor; B General Building Contractor;

Work Codes

Licenses

Trucks

Gender

M

12-0M4004

Select Language

Powered by Google Translate

Sign up to receive news and updates

Get Email Updates

General Info | Press Room | Business Workspace

HOME | CONTACT    



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdcenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdcenter.com
Los Angeles	2801 South Hoover Street	Los Angeles	90089	213-743-2164	sgascon@usc.edu
Riverside	25186 Hancock Avenue, Suite 220	Murrieta	92562	951-698-7529	info@sccgp.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	info@sanfranciscombdcenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	rauyeong@sanjosembdcenter.com
Colorado					
Denver	6025 S. Quebec Street, Suite 135	Denver	80202	303-623-3105	info@denvermbdcenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-212-5835 Ext. 130	kwheeler@bridgeportmbdcenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdcenter.com
Federal Procurement Center					
Washington, DC	1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Capitol MBDA Business Center					
Washington, DC	1250 Connecticut Avenue, NW, Suite 200	Washington	20036	202-827-8487	dsmith@ncmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdcenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdcenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	awilliams@lambc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com

Subject: Invitation to Bid- Please share with your members

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu; info@sccgp.org;

Date: Tuesday, March 15, 2016 12:51 PM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #12-0M4004 (Bidding 04-07-2016) with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 12-0M4004.pdf (17.27KB)



**HighLand
Construction, Inc.**

133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Riverside Chapter
25186 Hancock Ave. #220
Murrieta, CA 92562



**HighLand
Construction, Inc.**

133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Los Angeles Chapter
2801 South Hoover Street
Los Angeles, CA 90089

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #12-0M4004

Third Bidder

DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #12-0M4004

B.O.D.: APRIL 7, 2016

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - DBES OUTREACH TRADE AD
 - DBES OUTREACH FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY

Third Bidder

04-12-16A11:18 RCVD

12



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN THE CITIES OF LA
PALMA, BUENA PARK AND ANAHEIM FROM LOS ANGELES COUNTY LINE TO ROUTE
91/5 SEPARATION

In District 12 On Route 91

Under

Notice to Bidders and Special Provisions dated March 14, 2016

Standard Specifications dated 2010

Project plans approved November 9, 2015

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated March 14, 2016

Identified by

Contract No. 12-0M4004

12-Ora-91-R0.0/R3.6

Project ID 1212000064

Federal-Aid Project

ACNHP-P091(143)E

Bids open Thursday, April 7, 2016

Dated March 14, 2016
AADD



HighLand
Construction, Inc.

Third Bidder

04-12-16A11:17 RCVD

Lic. #743775

April 11, 2016

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 12-0M4004 B.O.D. 04-07-2016

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson
Office Manager

ER:
Attachments (117)
VIA GSO Tracking #531536481