

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P. O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916) 227-6282

TTY 711

www.dot.ca.gov

*Serious drought.
Help save water!*

October 4, 2016

Facsimile: (909) 591-0001

Steven P. Goad, Vice President
Sturgeon Electric California, LLC.
13501 Benson Ave
Chino, Ca. 91710

12-0M4704
12-Ora-1-22.0/29.9
B.O. 9/22/2016

Dear Mr. Goad:

The Department of Transportation (Caltrans) received a bid submitted by Sturgeon Electric California, LLC. (Sturgeon) for contract no. 12-0M4704 on September 22, 2016. By this letter, Caltrans notifies Sturgeon that its bid is nonresponsive since Sturgeon did not comply with the contracts Revised Standard Specification Section 2-1.33D (2) (b) Contracts with a DBE Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Sturgeon failed to submit the DBE Commitment form, written confirmations, and Good Faith Efforts documentation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Revised Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "Jill Y. Sewell".

JILL Y. SEWELL

Office Chief

Office Engineer, Construction Contract Awards

Division of Engineering Services

**** Transmit Conf. Report ****

P.1
CAL/TRANS PLANS COUNTER

Oct 4 2016 12:40pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919095910001	Normal	04:12:39pm	0'18"	1	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN JR. Governor

DEPARTMENT OF TRANSPORTATION
 DIVISION OF ENGINEERING SERVICES
 OFFICE ENGINEER
 P. O. BOX 168041, MS-43
 SACRAMENTO, CA 95816-8041
 PHONE (916) 227-6280
 FAX (916) 227-6282
 TTY 711
 www.dot.ca.gov



*Serious drought.
Help save water!*

October 4, 2016

Facsimile: (909) 591-0001

Steven P. Goad, Vice President
 Sturgeon Electric California, LLC.
 13501 Benson Ave
 Chino, Ca. 91710

12-0M4704
 12-Ora-1-22.0/29.9
 B.O. 9/22/2016

Dear Mr. Goad:

The Department of Transportation (Caltrans) received a bid submitted by Sturgeon Electric California, LLC. (Sturgeon) for contract no. 12-0M4704 on September 22, 2016. By this letter, Caltrans notifies Sturgeon that its bid is nonresponsive since Sturgeon did not comply with the contracts Revised Standard Specification Section 2-1.33D (2) (b) Contracts with a DBE Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."


Sturgeon failed to submit the DBE Commitment form, written confirmations, and Good Faith Efforts documentation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Revised Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,



JILL Y. SEWELL
 Office Chief
 Office Engineer, Construction Contract Awards
 Division of Engineering Services