

MY
 05-21-14 10:50 RCVD
~~Low Bidder~~
Third Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 12-0M7104

BID AMOUNT: \$ 4,463,525.00

BID OPENING DATE: 05/15/2014

BIDDER'S NAME: Excel Paving Company

DBE GOAL FROM CONTRACT, %: 7%

DBE PRIME CONTRACTOR CERTIFICATION¹:
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
35, 36	Electrical		Global Road Sealing Inc. CT# 31176 10832 Dorothy Ave, Garden Grove, CA 92843 (714) 893-0845 1st Tier Sub	\$ 51,400 -
3	Traffic Control		KRC Safety Co. Inc. P.O. Box CT# 447 6084 West thirley Visalia, CA 93291 (559) 732-0393 1st Tier Sub	\$ 201,014 -

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation \$ 252,414 -

5.66 %

C.P. Brown
 Signature of Bidder
C.P. BROWN
 PRESIDENT

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

05/19/2014 (562) 599-5841
 Date (Area Code) Tel. No.

Darryl Rutledge
 Person to Contact (Please Type or Print)

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



The Road to Smart Solutions

Proposal and Contract Pavement Recycling Systems

An Employee Owned Company

CA License# 569352 Type: A
NEV. License# 0036228 Type: A

10240 San Sevaine Way, Jurupa Valley, CA 91752

Phone: (951) 682-1091 FAX: (951) 682-1094

From: Don Sante

Email dsante@pavementrecycling.com

To: Darryl Rutledge
EXCEL PAVING COMPANY
P. O. BOX 16405 ..
LONG BEACH, CA 90806

Quote No: 1134821
Fax No: 562-591-7485
Phone: 562-599-5841
Bid Date: 5/15/2014

We propose to furnish you with labor and material per your representation of job requirements as follows:
12-0M7104 - COLD PLANE ORANGE CO

Item No.	Description	Quantity	U/M	UnitPrice	Total Price
Schedule 1					
15	Cold Plane AC	117,000	SY	0.610	71,370.00
15A	Add: Haul Milled Material	117,000	SY	0.500	58,500.00
15B	Add: Initial Sweeping	117,000	SY	0.270	31,590.00
15C	Add: Mini-Planer For Detailing	117,000	SY	0.345	40,365.00

Total Proposal Price:	\$201,825.00
------------------------------	---------------------

Special Conditions

- 1 Item #15 Includes: Cut, initial loading, 1 move on/off the project.
- 2 Additive item #15A is for hauling the milled material off site.
- 3 Additive item #15B is for initial sweeping behind the milling operation.
- 4 Additive item #15C is for a mini planer to detail at ends of the cut, tapers and utilities.
- 5 Excludes: Traffic control, water/water truck, hand work, secondary loading (skiploader work), removal of pcc, ac replacement, maintenance and protection of the project.
- 6 Production @ 23 shifts.

General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor. California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this Bid PRS excludes from the services quoted here all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and Customer shall assume maintenance and protection of the work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting this Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code.

Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurrence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date: _____

Accepted by: _____

Date: May 13, 2014
 Quote # 00752
 Expiration Date: 6/05/2014

**Pavement Management
 Solutions, Inc./ Flatliner
 Diamond Profiling**

38340 Innovation Ct Ste E-506
 Murrieta, CA 92563
 Office: (951) 600-1110

TO **Bidders of
 Caltrans 12-0M7104 OPTION #1
 Line Item(s) 16 & 17**

*(List us as your sub on bid day, and receive a 3% discount.)
 (Ask us about our additional discounts offered)*

Brandon Silva	Caltrans 12-0M7104	30 Days Net	CA License: 989179
---------------	--------------------	-------------	--------------------

2	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler. (HSIP). \$237.50 Per hour (8 hour minimum). (Item code 390011)	\$1,900.00	\$3,800.00
2	Mobilization Charge (Each Additional Mobilization with use of HSIP will be \$2,200.00) (\$150 PH for marking out must grinds + Mobilization.(\$125 per Layover)	\$300.00	\$600.00
3	Prepaving Grinding Day- (Item code # 390020) \$6,900.00 per day (0-8 hour shift) Utilizing the Flatliner Tankerless A.C Profiler. CA License #964559 Price includes the use of the High Speed Inertial Profiler to verify I.R.I.	\$6,900.00	\$20,700.00
1	Flatliner Tankerless A.C Grinder Mobilization (Each additional Mob will be \$1,400.00) (\$125 Per layover)	\$1,400.00	\$1,400.00
		SUBTOTAL	\$26,400.00
		SALES TAX	
		TOTAL	\$26,400.00

Quotation prepared by: _____

The prime contractor agrees to mark out the beginning and end stations for profiling pavement for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking post paving grind areas; a change order can be written to include additional costs associated with the work. This quote excludes traffic control, milling, clean-up, sweeping, and liability for displaced delamination of aggregates. Payment is due within 30 days of first mobilization. To accept this quotation, sign here and return:

ARROW SIGNS

42085 Vandamere Court
Temecula, Ca. 92592
Ph. (951) 813-1053
Fax (951) 302-2814

Licenses #898477
Laborers Union
Small Business
SBE # 42689

ESTIMATE

TO: CONTRACTORS

PROJECT: 12-OM7104 **BID DATE:** 5/15/14

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.

****Note**** All signs become the property of ARROW SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: # 2 \$24,950. Include Detours

ROADSIDE SIGNS: # 21 \$13.85
22 \$15.85
23 \$15.85
24 \$285.00
25 \$75.00

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813- 1053.

THANK YOU for your time and consideration.

Sincerely,

Matt McVey
MATT MCVEY



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Fax: (909) 884-7106 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

May 15, 2014

BIDS ON - 5/15/2014

PROJECT DESCRIPTION: A.C. Paving – Rte. 241 near Rancho Santa Margarita, CA.

CONTRACT / PROJECT NO: Caltrans # 12-0M7104

12-Ora-241-17.3/25.0

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Calstripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Calstripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Calstripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

Additional Terms

- A. The following materials and services are included in this quote: Thermoplastic [yes] Pavement markers [yes] Temporary striping [yes] Thermo removal [yes] Marker removal [yes] Lead compliance plan for stripe removal [yes] Lead classes [no]
- B. [1] Total move-ins included in this quote for Permanent striping. Additional move in charge \$ ~~2,500.00~~ea
- D. [1] Total move-ins included in this quote for Stripe, marking or marker Removals. Additional move in charge \$ ~~2,500.00~~ea
- E. Traffic control IS NOT included in this quote. (# of shifts required to complete our work- approx. 8). WE NEED EIGHT (8) COMPLETE FREEWAY CLOSURES (4 for removals & 4 for install).
- G. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris. Cal Stripe will dispose of all debris generated by our removal operation.
- I. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.

Project: Rte. 241 Rancho Santa Margarita

Caltrans #12-0M7104

Bids on 5/15/14

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
	1	LS	Lead Compliance Plan (Stripe Removal)	\$750.00	\$ 750.00
We need 8 freeway closures to complete our work (4 for removals & 4 for install)					
4*	3440	SF	Temp. Pavement Marking (Materials ONLY)	\$0.50	\$ 1,720.00
5*	253000	LF	Temp. Traffic Stripe (Materials ONLY)	\$0.02	\$ 5,060.00
10	95000	LF	Remove Yellow Thermo Stripe	\$0.17	\$ 16,150.00
11	206000	LF	Remove Thermo Stripe	\$0.15	\$ 30,900.00
12	4170	SF	Remove Thermo Marking	\$2.00	\$ 8,340.00
13	20300	EA	Remove Pavement Marker	\$0.25	\$ 5,075.00
26	191000	LF	4" Thermo Stripe	\$0.36	\$ 68,760.00
27	25100	LF	8" Thermo Stripe	\$0.65	\$ 16,315.00
28	9330	LF	8" Thermo Stripe (Bkn 12-3)	\$0.50	\$ 4,665.00
29	4170	SF	Thermo Pavement Marking	\$2.00	\$ 8,340.00
30	133000	LF	4" Thermo Stripe (Bkn 36-12)	\$0.10	\$ 13,300.00
31	1560	LF	4" Thermo Stripe (Bkn 17-7)	\$0.10	\$ 156.00
32	7360	LF	4" Thermo Stripe (Bkn 16-8)	\$0.10	\$ 736.00
33	12200	EA	Pavement Marker (Non-Reflective)	\$0.80	\$ 9,760.00
34	8130	EA	Pavement Marker (Retroreflective)	\$1.80	\$ 14,634.00
37	1	LS	Mobilization - Cal Stripe Operations	\$20,000.00	\$ 20,000.00
We include painting temporary striping & marking during our removal operation.					
Items 4* & 5* are materials only; for additional costs related to these items, please see below.					
You must determine the number of shifts required to do the temporary striping and markings.					
				TOTAL BASE BID	\$ 224,661.00
Temporary striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator (Weekdays)	\$1,150.00	Per Shift
	1	Shift	Striper Truck & Operator (Weekends - OT)	\$1,450.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	\$158.00	Per Hour
	1	EA	Move-ins for temp. striping	\$350.00	Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
	1	LF	Materials in excess of (358,000 LF)	\$0.02	Per Lineal Foot

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
 CAL STRIPE - ESTIMATOR: STEVE WORKS

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project:	Route 241, Contract # 12-0M7104
Location:	Orange County
Bid Date/Time:	05-15-14 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extension
35	Maintaining Existing TMS	1	LS	700.00
36	Indutive loop detector	260	195.00	50,700.00
PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL				

INCLUSIONS:

- Sawcut loop detector
- seal loop and splice to existing DLC
- one mobilization. Aditonal move in at \$ 1,500 ea.

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond premium(add 3 % to above quote if required)
- utlity permits and fees, inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- Traffic control (estimated 11 shifts)

Estimator : Tri La

Two weeks notice required for scheduling

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 5-15-2014

Regarding: CalTrans Project 12-0M7104

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 12-0M7104 bidding in Orange County on 5-15-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:417 / D:416

Job # 12-0M7104

12-Ora-241

KRC BID #M14-532

Bid Date: 5-15-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above include signs from CS-1 & THQ-1 only; furnished, installed and removed. - Portable changeable message boards not included in item, see item 7 for rates. - All signs will be installed at once and covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Please add \$3,690.00 to above lump sum price if you would like all detour signs initially covered with reusable plywood covers instead of plastic. To remain property of KRC SAFETY. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$25,000.00
3	Traffic Control System - See next page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$115.00 delivery fee will apply : \$115.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply				
7	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee per pcms : \$95.00 pick up fee per pcms - If interested, please call for sale price				
21	Furnish Sign - 0.063"-unframed	sqft	62	\$15.50	\$961.00
22	Furnish Sign - 0.080"-unframed	sqft	260	\$15.50	\$4,030.00
23	Furnish Sign - 0.063"-framed	sqft	120	\$20.00	\$2,400.00
24	Roadside Sign - one post	ea	5	\$250.00	\$1,250.00
25	Install Roadside Sign Panel on Existing Post	ea	27	\$115.00	\$3,105.00

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: Item 21, 22, 23, 24 and 25 must bid together and if used must bid with item 2.

Note: Permanent sign installation includes (1) move in. Additional move-ins will be charged at \$1,050.00 each.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept



201014-



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 12-0M7104

- 1 impact attenuator vehicle with driver \$870.00 per 8 hour shift
- 1 man lane/ramp closures \$870.00 per 8 hour shift
- 2 man lane/ramp closures \$1,320.00 per 8 hour shift
- 3 man lane/ramp closures \$2,120.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees
- \$600.00 for additional labor per 8 hour shift, no equipment or truck
- \$95.00 per 8 hour shift for additional pickup added to 2 or 3 man crew

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-90 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 12-0M7104 Bid Date: 5-15-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 5-15-2014

Company: _____

Accepted by: _____





[Home](#) |
 [Search](#) |
 [Bids](#) |
 [Orders](#) |
 [Tools](#) |
 [CRM](#) |
 [Agency List](#) |
 [Support](#) |
 [Logout](#)

CALIFORNIA PROFILE

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

[Home](#) |
 [Bid Search](#) |
 [Bids](#) |
 [Orders](#) |
 [My account](#) |
 [Privacy](#) |
 [Terms](#) |
 [Logout](#)

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- | | |
|--|--|
| * 238990 All Other Specialty Trade Contractors | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers |
| 339950 Sign Manufacturing | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors | 237310 Highway, Street, and Bridge Construction |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers | 484110 General Freight Trucking, Local |

Work Category Code(s)

C0600 MISC SUPPLIERS	C0612 SAFETY
C0683 GUARD RAILINGS & BARRIERS	C1200 CONSTRUCTION AREA SIGNS
C1201 TRAFFIC CONTROL SYSTEM	C1522 RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 447

Beth M. ...

CUCP OFFICER

March 29, 2012

**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
E-Nor Innovation	May 28, 2014	Construction Area Signs, SWPPP, Roadside Signs, Traffic Control	Called 05/12/2014
KRC Safety Company	"	Construction Area Signs, CIDH Pile, Roadside Signs, Sign Structures, Striping	"
A Cone Zone	"	Construction Area Signs, Roadside Signs, Sign Structures, Traffic Control	"
Flash Traffic Inc.	"	Traffic Control	"
So-Cal Traffic Inc.	"	Traffic Control	"
AC-DC Electric	"	Traffic Control, Traffic Loops, Electrical	"
Global Road Sealing Inc.	"	Traffic Control, Electrical, Slurry Seal, Demolition	"
VT Electric Inc.	"	Traffic Control, Electrical	"
A to Z Building	"	SWPPP, Landscape	"

(CONTINUED)

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Cold Plane	Pavement Recycling Systems(\$201,875.00)	Non-DBE	N/A	N/A	N/A
Concrete	Flatliner Diamond Profiling (\$26,500.00)	Non-DBE	N/A	N/A	N/A
Construction Area Sign	Arrow Signs & Traffic (\$24,950.00)	Non-DBE	Maneri Traffic Control	\$27,950.00	\$3,000.00
Roadside Sign	Arrow Signs & Traffic (\$3,450.00)	Non-DBE	Statewide Traffic Safety & Signs	\$3,795.00	\$345.00
Sign Structure	Arrow Signs & Traffic (\$6,881.70)	Non-DBE	KRC Safety Company	\$7,391.00	\$509.30
Striping	Cal Stripe (\$224,661.00)	Non-DBE	Sterndahl Enterprise	\$260,757.00	\$36,096.00
Electrical	Global Road Sealing (\$51,400.00)	DBE	California Professional Engineering	\$88,100.00	\$36,700.00
Traffic Control	KRC Safety Company Inc. (\$201,014.00)	DBE	E-Nor Innovations Inc.	\$240,588.00	\$39,574.00

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	item(s) of Work	Follow Up Methods and Dates
California Professional Electrical Engineering	May 28, 2014	Roadside Sign, Traffic Loops, Electrical, Signals & Lighting,	Called 05/12/14
Maneri Traffic Control	"	Roadside Sign, Construction Area Signs, Traffic Control	"

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

7. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Compliance News Publishing Company (Trade / Focus)	May 08, 2014

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Asian Business Association	May 08, 2014	Email	No reply
Black Business Association	"	"	"
Chinese American Construction Professionals	"	"	"
Latin Business Association	"	"	"

CONTINUED

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

In both the advertisements and bid invitations, Excel Paving offered assistance to all interested DBE Firms in obtaining plans and specs, contract information, bonding, insurance and any necessary equipment and supplies.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In both the advertisements and bid invitations, Excel Paving offered assistance to all interested DBE Firms in obtaining plans and specs, contract information, bonding, insurance and any necessary equipment and supplies.

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
National Association of Women Business Owners	May 08, 2014	Email	No reply
Southern California Minority Business Development	"	"	"

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

A Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Effort Documentation

Caltrans 12-0M7104

“Construction on State Highway in Orange County in Rancho Santa Margarita, Mission Viejo, Lake Forest, and Irvine from Antonio Parkway Overcrossing to Portola Parkway North Overcrossing”

ACIM 47B6 (004) E

Bid Date & Time: 05/15/2014 @ 2:00 p.m.

- Exhibit 1: Item of Work Made Available to DBE Firms**
- Exhibit 2: DBE Firms Solicited – Follow-Up**

- Exhibit 3: Firms Selected to Perform Work – Rejected DBE Firms That Bid Work**

- Exhibit 4: Proof of Advertisement**

- Exhibit 5: Agencies, Organizations, Groups Contacted to Provide Assistance in Obtaining Lists of Certified DBE Firm**

- Exhibit 6: Efforts to Inform DBE Firms in Information About Plans, Specs, Contract Requirements**

- Exhibit 7: Efforts to Assist DBE Firms in Obtaining Bonds, Lines of Credit, Insurance, Necessary Equipment, Supplies, Materials**

- Exhibit 8: Additional Information Demonstrating Good Faith Effort**

1.

Item of Work Made Available to DBE Firms

2.

DBE Firms Solicited – Follow-Up

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *FRS Environmental*

FAX: *951.279.4250*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: AGNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

FRS ENVIRONMENTAL INC.
1428A E. SIXTH STREET
CORONA, CA 92879

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2i7l9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

**NOT OUR SCOPE
OF EXPERTISE.**

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4610
 RECIPIENT ADDRESS 13105136299
 DESTINATION ID
 ST. TIME 05/08 15:43
 TIME USE 00'19
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *E-Nor Innovations Inc.*

FAX: *310-513-6299*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4613
 RECIPIENT ADDRESS 19517342887
 DESTINATION ID
 ST. TIME 05/08 15:46
 TIME USE 00'36
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *A Cone Zone Inc.*FAX: *951-734-2887*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4q4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000

 *** TX REPDRT ***

TRANSMISSION OK

TX/RX NO 4614
 RECIPIENT ADDRESS 15594533250
 DESTINATION ID
 ST. TIME 05/08 15:47
 TIME USE 00'24
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Alert - O Lite*

FAX: *559.453.3250*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2i7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4618
 RECIPIENT ADDRESS 16612626099
 DESTINATION ID
 ST. TIME 05/08 15:51
 TIME USE 00'32
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Flash Traffic Inc.*

FAX: *661-262-6099*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING
 SPEC#: 12-0M7104
 FED #: ACNH-P241 (004) E
 OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
 BID DATE: 05/15/14 @ 2:00PM
 VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4q4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4619
RECIPIENT ADDRESS 18587934495
DESTINATION ID
ST. TIME 05/08 15:52
TIME USE 00'43
PAGES SENT 1
RESULT OK

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *So. Cal Traffic, Inc.*

FAX: *858.793.4495*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2i7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4620
 RECIPIENT ADDRESS 15629264311
 DESTINATION ID
 ST. TIME 05/08 15:54
 TIME USE 00'31
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Ae-DC Electric*

FAX: *562-926-4311*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2i7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4621
 RECIPIENT ADDRESS 17148930945
 DESTINATION ID
 ST. TIME 05/08 15:55
 TIME USE 00'42
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Global Road Sealing, Inc.* FAX: *714.893.0945*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4624
 RECIPIENT ADDRESS 19512794250
 DESTINATION ID
 ST. TIME 05/08 15:59
 TIME USE 00'36
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *FRS Environmental*

FAX: *951.279.4250*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104
FED #: ACNH-P241 (004) E
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 05/15/14 @ 2:00PM
VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ **YES**, we will bid this project ___ **NO**, we will not bid this project
 Please check if you are a: _____ **DBE**

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2i7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4625
 RECIPIENT ADDRESS 17143844594
 DESTINATION ID
 ST. TIME 05/08 16:00
 TIME USE 00'36
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Deltach Engineering*

FAX: *714.384.4594*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING
 SPEC#: 12-0M7104
 FED #: ACNH-P241 (004) E
 OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
 BID DATE: 05/15/14 @ 2:00PM
 VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
 Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/ folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4632
RECIPIENT ADDRESS 16194271620
DESTINATION ID
ST. TIME 05/08 16:09
TIME USE 00'30
PAGES SENT 1
RESULT OK

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Payco specialties*

FAX: *619.427.1420*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2j7i9cww4q4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4633
 RECIPIENT ADDRESS 14082984344
 DESTINATION ID
 ST. TIME 05/08 16:10
 TIME USE 00'19
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Amland Corp*

FAX: *408.298.4344*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ **YES**, we will bid this project ___ **NO**, we will not bid this project
 Please check if you are a: _____ **DBE**

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4634
RECIPIENT ADDRESS 16268101322
DESTINATION ID
ST. TIME 05/08 16:11
TIME USE 00'16
PAGES SENT 1
RESULT OK

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *California Professional
Electrical Engineering*

FAX: *626.810.1322*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 06/16/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4q4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4635
 RECIPIENT ADDRESS 15629264311
 DESTINATION ID
 ST. TIME 05/08 16:12
 TIME USE 00'30
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Ac-Dc Electric*

FAX: *562.926.4311*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project **NO**, we will not bid this project
 Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2i7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 4622
RECIPIENT ADDRESS 19099858186
DESTINATION ID
ST. TIME 05/08 16:13
TIME USE 00'30
PAGES SENT 1
RESULT OK

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *VT Electric Inc.*

FAX: *909.985.8186*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2i7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000

*** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

TX/RX NO 4611
RECIPIENT ADDRESS 15597320393
DESTINATION ID
ST. TIME 05/08 15:50
TIME USE 00'00
PAGES SENT 0
RESULT NG #0018 BUSY/NO SIGNAL

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *KRC SAFETY CO.*

FAX: *559-732-0393*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING
SPEC#: 12-0M7104
FED #: ACNH-P241 (004) E
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 05/16/14 @ 2:00PM
VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.medialfire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

 *** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

TX/RX NO	4612	
RECIPIENT ADDRESS	1951734287	
DESTINATION ID		
ST. TIME	05/08 15:58	
TIME USE	00'00	
PAGES SENT	0	
RESULT	NG	#0018 BUSY/NO SIGNAL

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *A Cone Zone Inc.*

FAX: *951-734-2887*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2i7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

 *** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

TX/RX NO 4623
 RECIPIENT ADDRESS 13103200309
 DESTINATION ID
 ST. TIME 05/08 16:15
 TIME USE 00'36
 PAGES SENT 0
 RESULT NG #0018 BUSY/NO SIGNAL

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *A to Z Building*

FAX: *310.320.0309*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 06/16/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/d02j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

 *** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

TX/RX NO 4627
 RECIPIENT ADDRESS 19517502736
 DESTINATION ID
 ST. TIME 05/08 16:16
 TIME USE 00'35
 PAGES SENT 0
 RESULT NG #0018 BUSY/NO SIGNAL

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *LA Concrete + Grinding* FAX: *951-750-2736*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2i7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

 *** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

TX/RX NO 4628
 RECIPIENT ADDRESS 19253736205
 DESTINATION ID
 ST. TIME 05/08 16:17
 TIME USE 00'00
 PAGES SENT 0
 RESULT NG #0018 BUSY/NO SIGNAL

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *FCS striping, Sealing, + Paving* FAX: *925-373-6205*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING
SPEC#: 12-0M7104
FED #: ACNH-P241 (004) E
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 05/15/14 @ 2:00PM
VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/d02i7i9cww4q4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

*** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

TX/RX NO 4629
RECIPIENT ADDRESS 15626972286
DESTINATION ID
ST. TIME 05/08 16:19
TIME USE 00'35
PAGES SENT 0
RESULT NG #0018 BUSY/NO SIGNAL

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Cindy Trump Inc.*

FAX: *562.697.2286*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2j719cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

 *** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

TX/RX NO 4630
 RECIPIENT ADDRESS 18057327575
 DESTINATION ID
 ST. TIME 05/08 16:20
 TIME USE 00'00
 PAGES SENT 0
 RESULT NG #0018 BUSY/NO SIGNAL

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Deana's Equipment Rental*

FAX: *905 732 7575*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2i7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

 *** ERROR TX REPORT ***

TX FUNCTIDN WAS NOT COMPLETED

TX/RX NO 4631
 RECIPIENT ADDRESS 17074489402
 DESTINATION ID
 ST. TIME 05/08 16:21
 TIME USE 00'00
 PAGES SENT 0
 RESULT NG #0018 BUSY/NO SIGNAL

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Black Diamond Asphalt*

FAX: *707.448.9402*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING
 SPEC#: 12-0M7104
 FED #: ACNH-P241 (004) E
 OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
 BID DATE: 05/15/14 @ 2:00PM
 VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
 Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *ENor Innovations Inc*

FAX: *310-513-6299*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *KRC Safety Co.*

FAX: *559-732-0393*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *A Cone Zone Inc.*

FAX: *951-734-2887*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Alert - A Lite*

FAX: *559.453.3250*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Flash Traffic Inc.*

FAX: *661.262.6099*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *So. Cal Traffic, Inc.*

FAX: *858.793.4495*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Ac-DC Electric*

FAX: *562-926-4311*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Global Road Sealing, Inc.* FAX: *714.893.0945*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *VT Electric Inc.*

FAX: *909.985.8186*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *A to Z Building*

FAX: *310.320.0309*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *FRS Environmental*

FAX: *951.279.4250*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Deltech Engineering*

FAX: *714-384-4594*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *L.A. Concrete + Grinding* FAX: *951-750-2736*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *FCS striping, Sealing, + Paving* FAX: *925.373.6205*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Cindy Trump Inc.*

FAX: *562-697-2286*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806

PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Demas Equipment Rental*

FAX: *905.732.7575*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806

PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Black Diamond Asphalt*

FAX: *707.448.9402*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Payco Specialties*

FAX: *619.427.1420*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *Amland Corp*

FAX: *408.298.4344*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: *California Professional
Electrical Engineering*

FAX: *626.810.1322*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING
SPEC#: 12-0M7104
FED #: ACNH-P241 (004) E
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 05/15/14 @ 2:00PM
VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

3.

**Firms Selected to Perform Work – Rejected
DBE Firms That Bid Work**

Listed Sub:

1. Arrow Signs & Traffic

42085 Vandamere Court

Temecula, CA 92592

(951) 813-1053

Bid Items: 2 – Construction Area Signs

Bid Amount- \$24,950.00

2. Arrow Signs & Traffic

42085 Vandamere Court

Temecula, CA 92592

(951) 813-1053

Bid Items: #'s 21, 22, 23 – Sign Structures

Bid Amount- \$6881.70

3. Global Road Sealing

10832 Dorothy Ave.

Garden Grove, CA 92843

(714) 893-0845

Bid Items: #'s 35-36 - Electrical

Bid Amount - \$51,400.000

4. KRC Safety Company

6084 West Hurley

Visalia, CA 93291

(599)732-0393

Bid Items: # 3 – Traffic Control

Bid Amount - \$201,014.00

Rejected DBE Sub:

1. Maneri Traffic Control

47423 Rainbow Canyon

Temecula, CA 92592

(951) 695-5104

Bid Items: # 2– Construction Area Signs

Bid Amount - \$27,950.00

2.KRC Safety Company

6084 West Hurley

Visalia, CA 93291

(599)732-0393

Bid Items: # 21, 22, 23– Sign Structures

Bid Amount - \$7,391.00

3.California Professional Engineering

929 Otterbein Ave Unit E

La Puente, CA 91748

(626) 810-1338

Bid Items: #'s 35-36 – Electrical

Bid Amount: \$ 88,100.00

4.E-Nor Innovations Inc

16213 Illinois Ave.,

Paramount, CA 90723

(310) 513-6209

Bid Items: #'s 3 – Traffic Control

Bid Amount: \$ 240,588.00

ARROW SIGNS

42085 Vandamere Court
Temecula, Ca. 92592
Ph. (951) 813-1053
Fax (951) 302-2814

Licenses #898477
Laborers Union
Small Business
SBE # 42689

ESTIMATE

TO: CONTRACTORS

PROJECT: 12-DM7104 **BID DATE:** 5/15/14

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.

****Note**** All signs become the property of ARROW SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: #2 \$24,950. Include Detour:

ROADSIDE SIGNS: #21 \$13.85
#22 \$15.85
#23 \$15.85
#24 \$285.00
#25 \$75.00

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813- 1053.

THANK YOU for your time and consideration.

Sincerely,

Matt McVey
MATT MCVEY

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project:	Route 241, Contract # 12-0M7104
Location:	Orange County
Bid Date/Time:	05-15-14 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extension
35	Maintaining Existing TMS	1	LS	700.00
36	Inductive loop detector	260	195.00	50,700.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- Sawcut loop detector
- seal loop and splice to existing DLC
- one mobilization. Additonal move in at \$ 1,500 ea.

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond premium(add 3 % to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- Traffic control (estimated 11 shifts)

Estimator : Tri La

Two weeks notice required for scheduling

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 5-15-2014

Regarding: CalTrans Project 12-0M7104

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 12-0M7104 bidding in Orange County on 5-15-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.**BARRICADE RENTAL ~ TRAFFIC CONTROL****P.O. Box 6356 Visalia, California 93290-6356****Phone (559) 732-0393 • Fax (559) 732-2684****Estimating Fax (559) 802-1749****WWW.KRCSAFETY.COM**

To: Estimator

UN:417 / D:416

Job # 12-0M7104

12-Ora-241

KRC BID #M14-532

Bid Date: 5-15-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
2	Construction Area Signs - Prices above include signs from CS-1 & THQ-1 only; furnished, installed and removed. - Portable changeable message boards not included in item, see item 7 for rates. - All signs will be installed at once and covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Please add \$3,690.00 to above lump sum price if you would like all detour signs initially covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$25,000.00
3	Traffic Control System - See next page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$115.00 delivery fee will apply : \$115.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply				
7	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee per pcms : \$95.00 pick up fee per pcms - If Interested, please call for sale price				
21	Furnish Sign - 0.063"-unframed	sqft	62	\$15.50	\$961.00
22	Furnish Sign - 0.080"-unframed	sqft	260	\$15.50	\$4,030.00
23	Furnish Sign - 0.063"-framed	sqft	120	\$20.00	\$2,400.00
24	Roadside Sign - one post	ea	5	\$250.00	\$1,250.00
25	Install Roadside Sign Panel on Existing Post	ea	27	\$115.00	\$3,105.00

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: Item 21, 22, 23, 24 and 25 must bid together and if used must bid with item 2.

Note: Permanent sign installation includes (1) move in. Additional move-ins will be charged at \$1,050.00 each.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept

201014



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 12-0M7104

- 1 impact attenuator vehicle with driver \$870.00 per 8 hour shift
- 1 man lane/ramp closures \$870.00 per 8 hour shift
- 2 man lane/ramp closures \$1,320.00 per 8 hour shift
- 3 man lane/ramp closures \$2,120.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees
- \$600.00 for additional labor per 8 hour shift, no equipment or truck
- \$95.00 per 8 hour shift for additional pickup added to 2 or 3 man crew

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-90 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 12-0M7104 Bid Date: 5-15-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are **MANDATORY**.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 5-15-2014

Company: _____

Accepted by: _____



MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 12-0M7104
BID DATE: 05/15/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$23,950.00 **WITH USING MTC FOR ITEM #3**
 (ITEM #2 PRICE INCLUDES DETOURS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$27,950.00 **WITHOUT USING MTC FOR ITEM #3**
 (ITEM # 2 PRICE INCLUDES DETOURS)

ADDITIONAL ITEMS:

ITEM #6- \$42.00

ITEM #7- \$9,990.00 (INCLUDES 4 PCMS FOR 100 WORKING DAYS & DELIVERY/PICK-UP)

ITEM #21- \$13.85

ITEM #22- \$15.85

ITEM #23- \$15.85

ITEM #24- \$285.00

ITEM #25- \$75.00

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT, 4 ARROWBOARDS (1-8 HOURS)-\$1,490.00
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
 HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE
 PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS**
 BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE
 \$750.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

UNION SIGNATORY



BID DATE: 05/15/14

PROJECT: 12-0M7104

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT, 4 ARROWBOARDS (1-8 HOURS).....	\$1,490.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$1,990.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$690.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00 **3610**

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$850.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,750.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$105.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$285.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 5-15-2014

Regarding: CalTrans Project 12-0M7104

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 12-0M7104 bidding in Orange County on 5-15-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.**BARRICADE RENTAL ~ TRAFFIC CONTROL**

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:417 / D:416

Job # 12-0M7104

12-Ora-241

KRC BID #M14-532

Bid Date: 5-15-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
2	Construction Area Signs - Prices above include signs from CS-1 & THQ-1 only; furnished, installed and removed. - Portable changeable message boards not included in item, see item 7 for rates. - All signs will be installed at once and covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Please add \$3,690.00 to above lump sum price if you would like all detour signs initially covered with reusable plywood covers instead of plastic. To remain property of KRC SAFETY. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$25,000.00
3	Traffic Control System - See next page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$115.00 delivery fee will apply : \$115.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee will apply : \$95.00 pick up fee will apply				
7	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$95.00 delivery fee per pcms : \$95.00 pick up fee per pcms - If Interested, please call for sale price				
21	Furnish Sign - 0.063"-unframed	sqft	62	\$15.50	\$961.00
22	Furnish Sign - 0.080"-unframed	sqft	260	\$15.50	\$4,030.00
23	Furnish Sign - 0.063"-framed	sqft	120	\$20.00	\$2,400.00
24	Roadside Sign - one post	ea	5	\$250.00	\$1,250.00
25	Install Roadside Sign Panel on Existing Post	ea	27	\$115.00	\$3,105.00

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: Item 21, 22, 23, 24 and 25 must bid together and if used must bid with item 2.

Note: Permanent sign installation includes (1) move in. Additional move-ins will be charged at \$1,050.00 each.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept

201014



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 12-0M7104

- 1 impact attenuator vehicle with driver \$870.00 per 8 hour shift
- 1 man lane/ramp closures \$870.00 per 8 hour shift
- 2 man lane/ramp closures \$1,320.00 per 8 hour shift
- 3 man lane/ramp closures \$2,120.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees
- \$600.00 for additional labor per 8 hour shift, no equipment or truck
- \$95.00 per 8 hour shift for additional pickup added to 2 or 3 man crew

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-90 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



KRC SAFETY CO., INC.**ATTACHMENT A**Job # 12-0M7104 Bid Date: 5-15-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 5-15-2014

Company: _____

Accepted by: _____



California Professional Engineering, Inc.

PHONE: (626) 810-1338
 FAX: (626) 810-1322
 Email: van@cpengineeringinc.com

929 Otterbein Avenue Unit E
 La Puente, CA 91748
 License # 793907, A & C-10; 8A Certified
 Certified DBE/DBE/SBE Caltrans 031277
 Bid Sync SBE #1171220
 Expiration: July 1, 2014

ESTIMATE No.	14-667
---------------------	---------------

PROJECT NAME: CALTRANS
 PROJECT No: 12-0M7104
 CITY, STATE: ORANGE COUNTY
 BID DATE: 5/15/2014
 BID TIME: 2:00PM

We hereby submit specifications, estimates, and propose to furnish the labor, material and equipment necessary to complete the following items of work:

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
35	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	1,000.00	1,000.00
36	INDUCTIVE LOOP DETECTORS EXCLUDES: TRAFFIC CONTROL - 22 DAYS NEEDED.	EA	260	335.00	87,100.00


Union Contractor

TOTAL	\$88,100.00
--------------	--------------------

- | |
|--|
| <ol style="list-style-type: none"> 1. Loop Stub-Out Must Exist If Not Called Out To Replace Per Plans. 2. One Move-In Only. 3. Extra Move-In \$1,500.00. 4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. |
|--|

SIGNATURE _____

Note: Excludes bond premium, all permits, signage, lane closures, water, sidewalk concrete, regulatory signs, hauling dirt & debris away, handicap ramps, repaving street, repaving potholes, striping, cold mix, and any inspection fees.
 Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter



DVBE/SBE CERTIFIED CO. LIC. #931953

(310)513-6209 Phone (310)-513-6299 Fax

DVBE/SBE# 37084 DBE/MBE/SBE CUCP #37718

****UNION CONTRACTOR****

WE ARE **DVBE/SBE #37084 DISABLED VETERAN**

WE ARE **DBE/MBE/SBE CUCP #37718**

5/14/14

BIDDING ESTIMATOR

PROJECT NAME: COLD PLANE & OVERLAY w/ RUBBERIZED Hma (open grade) & Hma

CALTRANS PROJECT No: 12-0M7104.

BID DATE: 5/15/14 BID TIME: 2:00pm

ITEM	DESCRIPTION	COST
** TRAFFIC CONTROL SYSTEMS**		
1.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE ONLY 8HR SHIFT	\$1,450
	PRICE INCLUDES 100 CONES, 1 ARROWBOARD & AWS, 8 SMALL SIGNS, FOR EACH ADDITIONAL LANE ADD	\$ 100
	FOR EACH RAMP ADD 1-4 RAMP EACH LOCATION	\$ 100
2.	FLAGGING OPERATION 2 MEN 8HR SHIFT	\$1,450
3.	STREET LANE CLOSURE 2MEN 8HR SHIFT	\$1,450
4.	SHOULDER CLOSURE 2MEN 8HR SHIFT	\$1,450
5.	RAMP CLOSURE ONLY 1-4 RAMP PER LOCATION 2MEN 8HR SHIFT	\$1,450
6.	ATTENUATOR TRUCK/ WITH MAN 1MAN 8HR SHIFT	\$ 980
7.	PILOT CAR 1MAN 8HR SHIFT	\$ 750
RENTAL ITEMS:		
	FLASHING BEACON DAILY: \$15EA WEEKLY: \$50EA MONTHLY: \$150 EA	
	ATTENUATOR TRUCK DAILY: \$400EA WEEKLY: \$2,500EA MONTHLY: \$3,000EA	
	FENCE PANELS DAILY: \$5EA WEEKLY: \$10 EA MONTHLY: \$20EA	

ARROWBOARDS	DAILY: \$40EA WEEKLY: \$125EA MONTHLY: \$500 EA
LA, ORANGE, LONG BEACH	DELIVERY/PICK UP EACH \$ 60
SAN BERNARDINO	DELIVERY/PICK UP EACH \$ 65
SAN DIEGO	DELIVERY/PICK UP EACH \$ 100
VENTURA	DELIVERY/PICK UP EACH \$ 80
LANE CLOSURE/FLAGMAN CREW:	
INCLUDES; 1JM/1APPRENTICE/TRAFFIC CONTROL WITH HARD HATS AND APPROVED VEST, 8 AWS, 1 TRUCK, 1 ARROWBOARD, 150 CONES, 2 BEACONS, 2) STOP & SLOW PADDLES	
RAMP CLOSURES	
INCLUDES ALL SIGNS AND BARRICADES FOR 1-4 RAMPS PER LOCATION.	
DETOUR INCLUDES UP TO 20 ROLL UP DETOUR SIGNS UNLESS OTHER WISE AGREED UPON. ADDITIONAL SIGNS WILL RENT AT \$5 EACH PER DAY.	
SIGNS INSTALL: CONTRACTOR TO PROVIDE USA CALL IN, INCLUDES TIME ON-SITE FOR INSTALLATION, CONTRACTOR RESPONSIBLE FOR COVERING, DAMAGES REPLACEMENT COST OF ALL SIGNS.	
ALL PROVISISONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.	
CONDITIONS:	
ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING, NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.	
<ul style="list-style-type: none"> • E-NOR INNOVATIONS INC., REQUIRES 20 DAY NOTICE PRIOR TO STARTING WORK. • E-NOR INNVOATIONS CHARGES PORTAL TO PORTAL FOR 1 DRIVER PER TRUCK, UNLESS CONTRACTOR PROVIDES SECURE YARD FOR TRAFFIC TRUCK AND EQUIPMENT. • CONTRACTOR TO NOTIFY CREW, WORK AREA, LANE CLOSURE LOCATION, TIME, PRIOR TO WORK BEGINNING FOR EACH SHIFT. • LABOR AFTER 8HR SHIFT WILL BE BILLED AT \$108 PER HOUR, • PER MAN FOR OT. • LABOR AFTER 12HR SHIFT WILL BE BILLED AT \$125 PER HOUR, • PER MAN FOR DT. • CONTRACTOR WILL PROVIDE ATTENUATOR TRUCK AS NEEDED UNLESS RENTED FROM E-NOR INNOVATIONS INC., • NO RETENTION WILL BE HELD ON LABOR OR TRAFFIC CONTROL EQUIPMENT. • INVOICES ARE NET 30- PAST DUE INVOICES WILL ACCRUE 1.5% MONTHLY. • CANCELLATIONS AND SHORT SHIFTS WILL BE CHARGED MINIMUM 4HR SHIFT PER MAN. 	

E-Nor Innovations Inc.,
DBA: ENOR TRAFFIC CONTROL
16213 ILLINOIS AVE, PARAMOUNT CA 90723
(310) 513-6209 Phone (310)-513-6299 Fax

Should you have any questions, please contact me at.

Fax: We look forward to working with you.

Sincerely,
Damonte Bray

4.

Proof of Advertisement

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Excel Paving Company

2230 Lemon Ave.

Long Beach, CA, 90806

Phone: (562) 599-5841

Fax: (562) 591-7485

RECEIPT for Ad: 52038

Published on 05/08/2014

For Project:

STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) -
CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN
RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST,
AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO
PORTOLA PARKWAY NORTH OVERCROSSING

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING in Various Locations,CA

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach,CA,90806
Phone:(562) 599-5841
Fax:(562) 591-7485
Email:estimating@excelpaving.net

Bid Due on:05/15/2014 at 02:00 PM
Solicitation Number: ACNH-P241 (004) E

You are invited to provide a sub-quote for the above-referenced project.

Contract duration is 100 Working Days . Liquidated Damages are \$3000 per Day.

DBE (Disadvantaged Business Enterprise) Firms are invited to provide quotes as a subcontractor, vendor or supplier.

Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at the subcontractor's request. Plans and Specifications are available by downloading them at the Caltrans website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure theyâ€™ll be available).

Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.

If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 08 11:02:39 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

<p>Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING in Various Locations,CA</p> <p>You are invited to provide a sub-quote for the above-referenced project.</p> <p>Contract duration is 100 Working Days . Liquidated Damages are \$3000 per Day.</p> <p>DBE (Disadvantaged Business Enterprise) Firms are invited to provide quotes as a subcontractor, vendor or supplier.</p> <p>Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*</p> <p>We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at the subcontractor's request. Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure theyâ€™ll be available).</p> <p>Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.</p> <p>If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.</p>	<p>Contact: Karla Reveles 2230 Lemon Ave. Long Beach,CA,90806 Phone:(562) 599-5841 Fax:(562) 591-7485 Email:estimating@excelpaving.net</p> <p>Bid Due on:05/15/2014 at 02:00 PM Solicitation Number: ACNH-P241 (004) E</p>
--	--

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 08 11:02:39 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

5.

**Agencies, Organizations, Groups Contacted to
Provide Assistance in Obtaining Lists of
Certified DBE Firm**

Karla Reveles

From: Karla Reveles <kreveles@excelpaving.net>
Sent: Thursday, May 08, 2014 11:02 AM
To: 'Asian Business Association'; 'Black Business Association'; 'Chinese American Construction professionals Association'; 'Latin Business Association'; 'National Association of Women Business Owners'; 'Southern California Minority Business Development'
Subject: Request for Assitance

I would like to request your assistance in locating Disadvantaged Business Enterprise (DBE) firms that may be interested in bidding upcoming public works projects as a subcontractor, vendor, or supplier. Please see below for project specifics. Your assistance is greatly appreciated.

INVITATION TO BID
EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO: _____ **FAX:** _____

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING
SPEC#: 12-0M7104
FED #: ACNH-P241 (004) E
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 05/15/14 @ 2:00PM
VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ **YES**, we will bid this project ___ **NO**, we will not bid this project
Please check if you are a: _____ **DBE**

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

Emailed by:

KARLA REVELES

Bid Coordinator

Excel Paving Company

2230 Lemon Ave.

Long Beach, CA 90806

(562) 599-5841 Office

(562) 591-7485 Fax

kreveles@excelpaving.net

CONFIDENTIALITY NOTICE: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain confidential and privileged information or otherwise protected by law. Any unauthorized review, use, disclosure or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message.

6.

**Efforts to Inform DBE Firms in Information
About Plans, Specs, Contract Requirements**

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company
is seeking certified and qualified DBE subs and/or
suppliers to provide
CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL, SWPPP, COLD PLANE, QUALITY
CONTROL, STRIPING, ROADSIDE SIGN,
ELECTRICAL
for STATE OF CA DEPT. OF
TRANSPORTATION (CALTRANS) -
CONSTRUCTION ON STATE HIGHWAY IN
ORANGE COUNTY IN RANCHO SANTA
MARGARITA, MISSION VIEJO, LAKE FOREST,
AND IRVINE FROM ANTONIO PARKWAY
OVERTOPPING TO PORTOLA PARKWAY
NORTH OVERTOPPING in Various
Locations, CA

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach, CA, 90806
Phone: (562) 599-5841
Fax: (562) 591-7485
Email: estimating@excelpaving.net

Bid Due on: 05/15/2014 at 02:00 PM
Solicitation Number: ACNH-P241 (004) E

You are invited to provide a sub-quote for the above-
referenced project.

Contract duration is 100 Working Days . Liquidated
Damages are \$3000 per Day.

DBE (Disadvantaged Business Enterprise) Firms are
invited to provide quotes as a subcontractor, vendor
or supplier.

Excel Paving Company is an *EQUAL
OPPORTUNITY EMPLOYER* & *WE ARE A
UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of
credit, insurance, technical assistance, necessary
equipment, supplies and materials, and Plans &
Specs at the subcontractor's request. Plans and
Specifications are available by downloading them at
the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
hp. They are available via our FTP site at
https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available
for review at our office (We do need to be contacted
beforehand to be sure theyâ€™ll be available).

Excel Paving Company intends to seriously
negotiate with qualified subcontractors, suppliers
and vendors, particularly DBE firms to gain their
participation.

If you contact Excel via email, please refer to the
project name in the subject box. Otherwise it may
be considered SPAM.

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance
News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 08 11:02:39 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO:

FAX:

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING

SPEC#: 12-0M7104

FED #: ACNH-P241 (004) E

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 05/15/14 @ 2:00PM

VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

7.

**Efforts to Assist DBE Firms in Obtaining
Bonds, Lines of Credit, Insurance, Necessary
Equipment, Supplies, Materials**

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company
is seeking certified and qualified DBE subs and/or
suppliers to provide
CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL, SWPPP, COLD PLANE, QUALITY
CONTROL, STRIPING, ROADSIDE SIGN,
ELECTRICAL
for STATE OF CA DEPT. OF
TRANSPORTATION (CALTRANS) -
CONSTRUCTION ON STATE HIGHWAY IN
ORANGE COUNTY IN RANCHO SANTA
MARGARITA, MISSION VIEJO, LAKE FOREST,
AND IRVINE FROM ANTONIO PARKWAY
OVERTOPPING TO PORTOLA PARKWAY
NORTH OVERTOPPING in Various
Locations, CA

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach, CA, 90806
Phone: (562) 599-5841
Fax: (562) 591-7485
Email: estimating@excelpaving.net

Bid Due on: 05/15/2014 at 02:00 PM
Solicitation Number: ACNH-P241 (004) E

You are invited to provide a sub-quote for the above-referenced project.

Contract duration is 100 Working Days . Liquidated Damages are \$3000 per Day.

DBE (Disadvantaged Business Enterprise) Firms are invited to provide quotes as a subcontractor, vendor or supplier.

Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at the subcontractor's request. Plans and Specifications are available by downloading them at the Caltrans website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure theyâ€™ll be available).

Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.

If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 08 11:02:39 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

MAY 8, 2014

TO:

FAX:

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING TO PORTOLA PARKWAY NORTH OVERCROSSING
SPEC#: 12-0M7104
FED #: ACNH-P241 (004) E
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 05/15/14 @ 2:00PM
VALUE: \$3,870,000

ESTIMATOR: DARRYL RUTLEDGE

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/do2j7i9cww4g4/Caltrans_12-0M7104_5.15.14. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 7% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, COLD PLANE, QUALITY CONTROL, STRIPING, ROADSIDE SIGN, ELECTRICAL

The project's contract duration is 100 Working Days and Liquidated Damages are \$3,000 per Day. The engineer's estimate is \$3,870,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
Darryl Rutledge
Estimator/Project Manager
Excel Paving Company

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

8.

**Additional Information Demonstrating Good
Faith Effort**

EXCEL PAVING COMPANY

**A GENERAL ENGINEERING
CONTRACTOR**

TRANSMITTAL

05-21-14A10:50 RCVD

DATE: 05/20/2014

Low Bidder

To: Office Engineer
Department of Transportation
1727 30th Street, MSC 43
Sacramento, CA 95816

Excel Paving Company
2230 Lemon Ave.
Long Beach, CA 90806

Attn: Division of Engineering

PHONE (562) 599-5841

FAX (562) 591-7485

Re:

**Job Title: CONSTRUCTION ON STATE HIGHWAY IN ORANGE
COUNTY IN RANCHO SANTA MARGARITA, MISSION VIEJO, LAKE
FOREST, AND IRVINE FROM ANTONIO PARKWAY OVERCROSSING
TO PORTOLA PARKWAY NORTH OVERCROSSING**

Subject: Good Faith Effort Submittal

**Forms: Caltrans Bidder – DBE – Commitment
Good Faith Efforts Documentation - DBE**

Job Number: 12-0M7104

Respectfully,

Karla Reveles