

11-12-14A10:29 RCVD

# Third Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
120M7204

BID AMOUNT:  
\$ 3,112,717.60

BID OPENING DATE:  
11-6-14

BIDDER'S NAME:  
WEST COAST STRUCTURES, INC. dba WESTERN STRUCTURES

DBE GOAL FROM CONTRACT, %:  
77.

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
1	LCP (PARTIAL)		APPIAN CERT # 38334 5780 OLINDA RD EL SORBANTE, CA 94803 510-854-9462	1,900.00
1,4,5,18,19,20, 66,67,68,69,70, 71,72,73,74,75,79	LCP (PARTIAL, TRAFFIC STRIPING/MARKINGS)		PAYCO CERT # 102 120 N. SECOND AVE. CHULA VISTA, CA 91910 619-422-9204	129,356.00
76,77,78	ELECTRICAL		SGE ELECT. CERT # 41700 4229 GILES CT. RIVERSIDE, CA 92503 951-572-0196	85,140.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: \$ 216,396.00

7 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:


MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

*[Signature]*  
 Signature of Bidder

11-10-14  
 Date

951-3524300  
 (Area Code) Tel. No.

BRIAN SKAJEM  
 Person to Contact (Please Type or Print)



## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

### Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Tuesday, November 4, 2014

### ATTN: Estimator

RE: Contract : **Caltrans – 12-0M7204**  
**Seismic retrofit four (4) bridges.**

Bid Date: **November 6, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	\$1,900.00
<del>13</del>	<del>130200</del>	<del>Prepare Water Pollution Control Program (WPCP)</del>	<del>\$800.00</del>

Good luck,

A handwritten signature in black ink that reads 'Thomas Koprek'.

Thomas Koprek  
Estimator  
(510) 854-9402

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Nov 10 08:37:45 PST 2014

**Query Criteria**

Firm ID: 38334  
 Firm Type: DBE

---

<b>Firm ID</b>	38334
<b>Firm/DBA Name</b>	APPIAN UDBE SWPPPS
<b>Address Line1</b>	5780 OLINDA ROAD
<b>Address Line2</b>	
<b>City</b>	EL SOBRANTE
<b>State</b>	CA
<b>Zip Code1</b>	94803
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	tomkoprek@yahoo.com
<b>Contact Name</b>	NICOLE KOPREK
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	375-1927
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	222-0972
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 21; 38; 41; 48;
<b>Districts</b>	04;
<b>DBE NAICS</b>	541620;

**ACDBE NAICS**

<b>Work Codes</b>	C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



# Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

## BID PROPOSAL FEDERAL

Project Description: 12-0M7204 RT- 91, 405 VARIOUS				Bid Date: 11/6/2014		
Contract Time Limit: 250		W.D.	Liquidated Damages: N/A	per C.D.	Addendums Noted: YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total	
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 1,200.00	\$ 1,200.00	
4	TEMP. PVMT. MARKING (PAINT)	1,080.00	SF	\$ 2.50	\$ 2,700.00	
5	TEMP. STRIPE (PAINT)	101,000.00	LF	\$ 0.30	\$ 30,300.00	
6	CHANNELIZER (SURFACE MOUNTED)	150.00	EA	\$ 45.00	\$ 6,750.00	
7	TEMP. PVMT. MKR.	6,710.00	EA	\$ 3.00	\$ 20,130.00	
18	REMOVE THERMO. STRIPE	39,000.00	LF	\$ 0.50	\$ 19,500.00	
19	REMOVE THERMO. PVMT. MARKING	870.00	SF	\$ 1.50	\$ 1,305.00	
20	REMOVE PVMT. MKR.	6,710.00	EA	\$ 0.80	\$ 5,368.00	
66	4" THERMO. STRIPE	27,500.00	LF	\$ 0.28	\$ 7,700.00	
67	8" THERMO. STRIPE	900.00	LF	\$ 1.00	\$ 900.00	
68	THERMO. PVMT. MARKING	870.00	SF	\$ 3.50	\$ 3,045.00	
69	4" THERMO. STRIPE (BKN. 36-12)	31,100.00	LF	\$ 0.25	\$ 7,775.00	
70	4" THERMO. STRIPE (BKN. 17-7)	500.00	LF	\$ 1.00	\$ 500.00	
71	8" THERMO. STRIPE (BKN. 36-12)	6,460.00	LF	\$ 0.60	\$ 3,876.00	
72	PAINT STRIPE (2-COAT)	36,100.00	LF	\$ 0.22	\$ 7,942.00	
73	8" THERMO. STRIPE (WET VIZ. BKN. 12-3)	1,490.00	LF	\$ 0.90	\$ 1,341.00	
74	PVMT. MKR. (NON-REFL.)	2,660.00	EA	\$ 1.40	\$ 3,724.00	
75	PVMT. MKR. (RETROREFL.)	4,060.00	EA	\$ 3.00	\$ 12,180.00	
79	MOBILIZATION (PORTION)	1.00	LS	\$ 20,000.00	\$ 20,000.00	
					\$ -	
					\$ -	

### STIPULATIONS:

### RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- \* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- \* This Proposal is valid for 30 days after the bid date.
- \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- \* Bond cost to be paid by Prime Contractor.
- \* Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

### EXCLUSIONS:

TRAFFIC CONTROL - SWEEPING - L.D.'S - PLANS - PERMITS - STATIONING - CONTROL PTS. - K RAIL LAYOUT - HAZ. MAT..

### INCLUSIONS:

# of Working Days to Complete our Work: 15      # of Move-Ins Allotted: 4      Add'l Move-Ins: \$ 3,500.00

BID AMOUNT: \$ 156,236.00

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127  
Phone (619) 422-9204 / Fax (619) 427-1620

129,356

Back To Query Form

**Search Returned 1 Records**

Mon Nov 10 08:42:56 PST 2014

**Query Criteria**

Firm ID: 102  
 Firm Type: DBE

---

<b>Firm ID</b>	102
<b>Firm/DBA Name</b>	PAYCO SPECIALTIES, INCORPORATED
<b>Address Line1</b>	120 NORTH SECOND AVE.
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91910
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	rebecca@payco.biz
<b>Contact Name</b>	REBECCA LLEWELLYN
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	422-9204
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	427-1620
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 13; 19; 30; 33; 37;
<b>Districts</b>	07; 08; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238990;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;  
 B General Building Contractor; C32 Parking and Highway Improvement Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
 CAUCASIAN  
 DBE

---

Back To Query Form

Revised

# G & G ELECTRIC INC.

4229 GILES CT. RIVERSIDE, CA 92503  
 TEL (951) 572-0196, FAX (951) 689-2694  
 CONTRACTORS LICENSE #850504, CLASS C-10  
 DBE CERTIFICATION No. 41700

ATTENTION: ESTIMATING DEPARTMENT

DATE: 11/06/14

PROJECT: IN ORANGE COUNTY AT VARIOUS LOCATIONS IN DISTRICT 12 ON ROUTE 91, 405  
 CALTRANS CONTRACT No. 12-0M7204

ITEM #	DESCRIPTION	UNIT	QTY.	UNIT PRICE	EXTENSION
76	Maintaining Existing Traffic Mqngement System Elements.	LS	1	500.00	\$500.00
77	Electric Service (Irrigation)	LS	1	7,000.00	\$7,000.00
78	Modify Lighting	LS	1	77,640.00	\$77,640.00

**TOTAL PRICE** \$85,140.00

**INCLUDE IN OUR PRICE:**

- 1 ADDENDUM No. 1 AND 2 NOTED
- 2 ELECTRICAL WORK SHOWN ON ELECTRICAL PLANS E-1 THROUGH E-8 AND SPEC'S.

**EXCLUDED FROM OUR PRICE:**

- 1 PERMITS, FEES, & BONDS.
- 2 TRAFFIC CONTROL
- 3 REMOVAL OF EXISTING CONCRETE POLE FOUNDATIONS NOT INDICATED IN PROJECT PLANS
- 4 PAVEMENT MARKINGS AND STRIPING SHOWN ON ELECTRICAL PLAN SHEETS
- 5 NON-ELECTRICAL SIGNAGE SHOWN ON ELECTRICAL PLANS SHEETS
- 6 SURVEY COST FOR LOCATING POLE AND/OR OTHER ELECTRICAL EQUIPMENT
- 7 REMOVE AND RELOCATE EXISTING UNDERGROUND/OVERHEAD UTILITIES NOT SHOWN ON PROJECT PLANS.
- 8 EXCAVATION AND REMOVAL OF HAZARDOUS WASTE
- 9 TEMPORARY ELECTRICAL FACILITIES FOR OWNER, GENERAL CONTRACTOR OR OTHERS NOT SPECIFICALLY INCLUDED ABOVE

SINCERELY  
 GILBERT CHAVEZ

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Nov 10 08:47:30 PST 2014

**Query Criteria**

Firm ID: 41700

Firm Type: DBE

---

<b>Firm ID</b>	41700
<b>Firm/DBA Name</b>	G & G ELECTRIC INC
<b>Address Line1</b>	4229 GILES COURT
<b>Address Line2</b>	
<b>City</b>	RIVERSIDE
<b>State</b>	CA
<b>Zip Code1</b>	92503
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	chvz_glbtr@yahoo.com
<b>Contact Name</b>	GILBERTO CHAVEZ
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	572-0196
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	689-2694
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	238210;

**ACDBE NAICS**

<b>Work Codes</b>	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;
<b>Licenses</b>	C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

## GOOD FAITH EFFORTS DOCUMENTATION - DBE

11-12-14A10:29 RCVD

DES-OE-0102.11A (NEW 06/2012)

# Third Bidder

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
LEAD COMPLIANCE PLAN	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,410.00	.1
CONST. AREA SIGNS	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	11,000.00	.4
TRAFFIC CONTROL SYS.	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	87,518.20	2.8
TEMP. PAVEMENT MARKING (PAINT)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,970.00	.1
TEMP. TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	33,330.00	1.1
TEMP PAVEMENT MARKER	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	7,425.00	.2
TEMP RAILING (TYPE K)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	22,412.70	.7
TEMP CRASH CUSHION MODULE	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	152,400.00	4.9
TEMP CRASH CUSHION	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	39,400.00	1.3
TEMP TRAFFIC SCREEN	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	462.00	0
JOBSITE MANAGEMENT	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	14,736.00	.5
PREPARE W/PLP	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	15,125.00	.5
TEMP DRAINAGE INLET PROTECTION	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,619.00	.1
TEMP CONCRETE WASHOUT	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,879.37	.1
TREATED WOOD WASTE	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,249.29	.1
REMOVE GUARDRAIL	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	4,957.20	.2
REMOVE THERMOPLASTIC TRAFFIC STRIPE	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,393.50	.3
REMOVE THERMOPLASTIC PAVEMENT MARKING	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	22,620.00	.7
REMOVE PAVEMENT MARKER	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,435.50	0
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5,904.80	.2 <sup>86</sup>

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
REMOVE ASPHALT CONCRETE DIKE	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	15,271.20	.5
REMOVE INLET	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	6,349.20	.2
RELOCATE ROADSIDE SIGN-ONE POST	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	3,152.40	.1
BRIDGE REMOVAL (PORTION) LOCATION A	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	32,728.30	1.1
BRIDGE REMOVAL (PORTION) LOCATION B	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	22,002.20	.7
BRIDGE REMOVAL (PORTION) LOCATION C	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	32,728.30	1.1
BRIDGE REMOVAL (PORTION) LOCATION D	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	32,728.30	1.1
CLEARING & GRUBBING	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	31,114.60	1
ROADWAY EXCAVATION	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	26,433.00	.8
STRUCTURE EXCAVATION (BRIDGE)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	80,256.00	2.6
STRUCTURE BACKFILL (BRIDGE)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	81,462.90	2.6
CLASS 2 AGGREGATE BASE (TON)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	28,242.50	.9
LEAN CONCRETE BASE	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	9,597.47	.3
HOT MIX ASPHALT (TYPE A)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	62,726.60	2
PLACE HOT MIX ASPHALT DIKE (TYPE C)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	3,587.20	.1
PLACE HOT MIX ASPHALT DIKE (TYPE F)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	7,518.90	.2
JOINTED PLAIN CONCRETE PAVEMENT	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	123,200.34	4
SEAL ISOLATION JOINT	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	2,174.30	.1
30" CAST-IN-DRILLED TUBE CONCRETE PILING	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	376,500.94	12.1
STRUCTURAL CONCRETE BRIDGE FOOTING	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	58,682.26	1.9

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

11-12-14A10:29 RCVD

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
STRUCTURAL CONCRETE, BRIDGE	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	46,910.40	1.5
MINOR CONCRETE (MINOR STRUCTURE)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5,072.45	.2
DRILL & BOND DOWELL	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	4,288.03	.2
BAR REINFORCING STEEL (BRIDGE)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	258,471.47	8.3
ASPHALT MEMBRANE WATERPROOFING	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	9,250.42	.3
INSTALL STUD CONNECTOR	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	9,002.88	.3
COMPOSITE COLUMN CASING	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	73,574.16	2.4
COLUMN CASING	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	601,036.80	19.3
18" REINFORCED CONCRETE PIPE	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	11,621.20	.4
SLOPE PAVING	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	27,808.95	.9
MIX. IRON & STEEL	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	756.32	0
GUARD RAILING DELINEATOR	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	943.80	0
OBJECT MARKER (TYPE P)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,962.20	.1
MIDWEST GUARDRAIL SYSTEM (WOOD POST)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	22,994.40	.7
VEGETATION CONTROL (MINOR CONCRETE)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	20,477.60	.7
CONCRETE BARRIER (SPECIAL)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	16,049.16	.5
TRANSITION RAILING (TYPE WB-31)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	8,648.88	.3
END ANCHOR ASSEMBLY (TYPE SPT)	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	7,294.86	.2
ALTERNATIVE IN-LINE TERMINAL SYSTEM	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,770.80	.1
ALTERNATIVE FLARED TERMINAL SYSTEM	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	11,510.40	.4

## GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
CONCRETE BARRIER (TYPE 60)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	20,872.80	.7
CONCRETE BARRIER (TYPE 60R MODIFIED)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	43,556.48	1.4
CONCRETE BARRIER (TYPE 60G)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	13,318.90	.4
CONCRETE BARRIER (TYPE 60GE)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	26,122.20	.8
CONCRETE BARRIER (TYPE 60R)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	28,644.80	.9
4" THERMOPLASTIC TRAFFIC STRIPE	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	8,525.00	.3
8" THERMOPLASTIC TRAFFIC STRIPE	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	990.00	0
THERMOPLASTIC PAVEMENT MARKING	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	3,349.50	.1
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 30-12)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	8,708.00	.3
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	550.00	0
8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	4,263.60	.1
PAINT TRAFFIC STRIPE (2-COAT)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	8,664.00	.3
8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 123)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	1,475.10	0
PAVEMENT MARKER (NON-REFLECTIVE)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	4,096.40	.1
PAVEMENT MARKER (RETROREFLECTIVE)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	13,398.-	.4
MAINTAINING EXISTING TRAFFIC MANAGEMENT SIS. ELEMENTS DURING CONST.	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	550.-	0
ELECTRIC SERVICE (IRRIGATION)	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	7,700.-	.2
MODIFY LIGHTING	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	92,359.67	3
MOBILIZATION	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	197,801.26	6.4
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No		

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
PLEASE SEE ATTACHED EXHIBIT A			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
48	COR-RAY PAINTING CO.	NON	N/A - DID NOT REC'V DBE QUOTE(S)		
47	SLATER WATERPROOFING	NON	N/A - DID NOT REC'V DBE QUOTE(S)		
39	CURTIS DRILLING	DBE → <del>NON</del>	MAHARREY CO.	2,356,200.00	2,030,706.48
48	LA WELDING	NON	N/A - DID NOT REC'V DBE QUOTE(S)		
16, 17, 52, 53, 54, 57, 58, 59, 60	FERREIRA	DBE <del>NON</del>	ACE FENCE	54,450.00	REC'D TOO LATE -
44, 50, 56, 58, 61, 62, 63, 64, 65, 78	AMBER STEEL	NON	N/A - DID NOT REC'V DBE QUOTE(S)		
PLEASE SEE ATTACHED EXHIBIT B					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

# Exhibit A

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

## A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2014-11-04 13:35:34	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2014-11-05 13:46:11	Estimator Y	

**Comments:** Yes, they are interested in this project. They have already submitted their materials.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2014-11-06 09:54:52	Estimator Y	

**Comments:** Yes, they are interested in this project. They have already submitted their materials.

## ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2014-11-04 13:37:08	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2014-11-05 13:47:59	Voicemail M	

**Comments:** Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(559) 453-2474 2014-11-06 09:57:59 Estimator Voicemail M

**Comments:** May be interested, left a voicemail for the estimator with all the project details.

## ALL AMERICAN ASPHALT SEALING INC

1565 TRAINER WAY • RENO, NV, 89512

Cert. #40963 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
aaasealing96@yahoo.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(775) 827-3006	2014-11-04 13:36:30	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 329-3003	2014-11-05 13:49:25	Voicemail M	

**Comments:** Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 329-3003	2014-11-06 09:59:42	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 298-4344	2014-11-04 13:35:27	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2014-11-05 13:50:47	Voicemail M	

**Comments:** May be interested, however, we were unable to leave a message; mailbox is full.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2014-11-06 10:01:21	Voicemail full M	

**Comments:** May be bidding, not sure. Voicemail is full.

**APPIAN UDBE SWPPPS**

5780 OLINDA ROAD • EL SOBRANTE, CA, 94803

Cert. #38334 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
tomkoprek@yahoo.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 222-0972	2014-11-04 13:36:55	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2014-11-05 13:52:26	Voicemail M	

Comments: Left a voicemail with all project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2014-11-06 10:03:59	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

**AUSTIN ENTERPRISE**

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2014-11-04 13:42:26	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2014-11-05 13:53:19	Receptionist N	

Comments: No, not bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING**

929 OTTERBEIN AVENUE, UNIT E • LA PUENTE, CA, 91748

Cert. #31277 was identified in the California Unified Certification Program database on 11/04/2014.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
van@cpengineeringinc.com	2014-11-04 13:34:03	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(626) 810-1322	2014-11-04 13:37:18	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 810-1338	2014-11-05 13:54:50	Receptionist Y	

Comments: Yes, they will be bidding on this project.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 810-1338	2014-11-06 10:05:23	Receptionist Y	

Comments: Yes, will be bidding the project.

## CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 was identified in the California Unified Certification Program database on 11/04/2014.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2014-11-04 13:34:03	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2014-11-04 13:35:18	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2014-11-05 13:55:49	Receptionist N	

Comments: No, not bidding on this project.

---

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## EMPIRE STEEL, INC.

1058 RAIN LILY WAY • BEAUMONT, CA, 92223

Cert. #38803 was identified in the California Unified Certification Program database on 11/04/2014.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
saru@empiresteelinc.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 509-5927	2014-11-04 13:37:13	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 509-5926	2014-11-05 13:57:26	Receptionist	N

**Comments:** No, not bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**FLASH TRAFFIC, INC.**

28420 N. HERRERA STREET • VALENCIA, CA, 91354

Cert. #39950 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
flashwbe@outlook.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 262-6009	2014-11-04 13:36:52	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2014-11-05 13:58:10	Receptionist	Y

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2014-11-06 10:06:12	Receptionist	Y

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

**FULL TRAFFIC MAINTENANCE, INC.**

217 LEWIS COURT • CORONA, CA, 92882

Cert. #35742 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
sammysalgado@sbcglobal.net	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 520-9980	2014-11-04 13:45:48	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2014-11-05 13:58:55	Estimator Y	

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2014-11-06 10:10:13	Estimator Y	

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

**G & G ELECTRIC INC**

4229 GILES COURT • RIVERSIDE, CA, 92503

Cert. #41700 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
chvz_glbrt@yahoo.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 689-2694	2014-11-04 13:37:33	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 572-0196	2014-11-05 13:59:34	No Answer M	

**Comments:** May be interested, however, we were unable to leave a message; no answer.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 572-0196	2014-11-06 10:10:52	Not available M	

**Comments:** May be bidding, not sure. Number not available at this time.

**GR SUNDBERG, INC.**

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2014-11-04 13:40:46	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(707) 825-6565      2014-11-05 14:00:56      Receptionist      N

**Comments:** No, not bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## HUNSAKER SAFETY & SIGN, INC.

P.O. BOX 11487 • FRESNO, CA, 93773

Cert. #29337 was identified in the California Unified Certification Program database on 11/04/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@hunsakersafety.com	2014-11-04 13:34:03	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2014-11-04 13:35:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 255-7446	2014-11-05 14:01:42	Receptionist      N	

**Comments:** No, not bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 was identified in the California Unified Certification Program database on 11/04/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2014-11-04 13:34:03	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 832-1736	2014-11-04 13:35:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2014-11-05 14:03:14	Voicemail      M	

**Comments:** Left a voicemail with all project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2014-11-06 10:12:40	Voicemail      M	

**Comments:** May be interested, left a voicemail with all the project details.

## K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krccsafety.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2014-11-04 13:35:10	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2014-11-05 14:04:20	Receptionist	Y

**Comments:** Yes, they will be bidding on this project.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2014-11-06 10:14:56	Receptionist	Y

**Comments:** Yes, will be bidding the project.

## ORTIZ ASPHALT PAVING, INC

382 EAST ORANGE SHOW ROAD • SAN BERNARDINO, CA, 92408

Cert. #34790 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
bruceatortiz@aol.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(760) 995-4443	2014-11-04 13:35:34	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 966-7060	2014-11-05 14:05:36	Voicemail	M

**Comments:** Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 966-7060	2014-11-06 10:16:40	Bruce Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## PAYCO SPECIALTIES, INCORPORATED

120 NORTH SECOND AVE. • CHULA VISTA, CA, 91910

Cert. #102 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
rebecca@payco.biz	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(619) 427-1620	2014-11-04 13:35:25	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 422-9204	2014-11-05 14:06:52	Receptionist	Y

**Comments:** Yes, they will be bidding on this project.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 422-9204	2014-11-06 10:17:54	Estimator	Y

**Comments:** Yes, will be bidding. They have already sent their quote.

## R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 957-8121	2014-11-04 13:35:18	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2014-11-05 14:08:52	Voicemail	M

**Comments:** Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2014-11-06 10:21:03	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## SERNA CONSTRUCTION, INC.

**5019 E NEVADA AVE • FRESNO, CA, 93727**

Cert. #31006 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
semaconstruction@sbcglobal.net	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 478-5213	2014-11-04 13:35:36	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 304-2197	2014-11-05 14:09:52	Voicemail M	

**Comments:** May be interested, however, we were unable to leave a message; mailbox is full.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 304-2197	2014-11-06 10:22:41	Voicemail full M	

**Comments:** May be bidding, not sure. Voicemail is full.

**STATEWIDE STRIPES, INC**

**7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120**

Cert. #32232 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dawn@statewidestripes.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(858) 560-0158	2014-11-04 13:35:36	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2014-11-05 14:10:45	Receptionist N	

**Comments:** No, not bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**STORMWATER SPECIALISTS INC**

**8698 ELK GROVE BLVD, SUITE 224 • ELK GROVE, CA, 95624**

Cert. #42109 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
Mary@stormwaterspecialists.com	2014-11-04 13:34:03	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 405-4180	2014-11-04 13:38:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 230-0370	2014-11-05 14:13:24	Voicemail M	

**Comments:** Left a voicemail with all project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 230-0370	2014-11-06 10:24:11	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## SUPER SEAL & STRIPE, INC

310 A STREET • FILLMORE, CA, 93015

Cert. #2003 was identified in the California Unified Certification Program database on 11/04/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brenda@supersealandstripe.com	2014-11-04 13:34:03	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 524-7428	2014-11-04 13:35:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2014-11-05 14:15:01	Trevor N	

**Comments:** No, not bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## TRAFFIC LOOPS CRACKFILLING, INC

1915 W BALL RD. • ANAHEIM, CA, 92804

Cert. #38033 was identified in the California Unified Certification Program database on 11/04/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficloops@sbcglobal.net	2014-11-04 13:34:03	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
------------	------------------	--------------------

(714) 520-4027 2014-11-04 13:35:18 Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 520-4026	2014-11-05 14:16:20	Receptionist N	

**Comments:** No, not bidding on this project.

---

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## V A P CONSTRUCTION INC

15705 BIRCHWOOD ST • LA MIRADA, CA, 90638

Cert. #39166 was identified in the California Unified Certification Program database on 11/04/2014.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
vapconstructioninc@gmail.com	2014-11-04 13:34:03	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(714) 551-9420	2014-11-04 13:35:26	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 253-3270	2014-11-05 14:17:39	Voicemail M	

**Comments:** Left a voicemail with all project details.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 253-3270	2014-11-06 10:25:45	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

## A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2014-11-05 13:46:11	Estimator Y	

Comments: Yes, they are interested in this project. They have already submitted their materials.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2014-11-06 09:54:52	Estimator Y	

Comments: Yes, they are interested in this project. They have already submitted their materials.

## ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2014-11-05 13:47:59	Voicemail M	

Comments: Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2014-11-06 09:57:59	Estimator Voicemail M	

Comments: May be interested, left a voicemail for the estimator with all the project details.

## ALL AMERICAN ASPHALT SEALING INC

1565 TRAINER WAY • RENO, NV, 89512

Cert. #40963 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 329-3003	2014-11-05 13:49:25	Voicemail M	

Comments: Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 329-3003	2014-11-06 09:59:42	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2014-11-05 13:50:47	Voicemail M	

**Comments:** May be interested, however, we were unable to leave a message; mailbox is full.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2014-11-06 10:01:21	Voicemail full M	

**Comments:** May be bidding, not sure. Voicemail is full.

## APPIAN UDBE SWPPPS

5780 OLINDA ROAD • EL SOBRANTE, CA, 94803

Cert. #38334 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2014-11-05 13:52:26	Voicemail M	

**Comments:** Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2014-11-06 10:03:59	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2014-11-05 13:53:19	Receptionist N	

**Comments:** No, not bidding on this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING

929 OTTERBEIN AVENUE, UNIT E • LA PUENTE, CA, 91748

Cert. #31277 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 810-1338	2014-11-05 13:54:50	Receptionist Y	

Comments: Yes, they will be bidding on this project.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 810-1338	2014-11-06 10:05:23	Receptionist Y	

Comments: Yes, will be bidding the project.

## CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2014-11-05 13:55:49	Receptionist N	

Comments: No, not bidding on this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## EMPIRE STEEL, INC.

1058 RAIN LILY WAY • BEAUMONT, CA, 92223

Cert. #38803 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 509-5926	2014-11-05 13:57:26	Receptionist N	

Comments: No, not bidding on this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## FLASH TRAFFIC, INC.

28420 N. HERRERA STREET • VALENCIA, CA, 91354

Cert. #39950 was identified in the California Unified Certification Program database on 11/04/2014.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2014-11-05 13:58:10	Receptionist Y	

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2014-11-06 10:06:12	Receptionist Y	

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

## FULL TRAFFIC MAINTENANCE, INC.

217 LEWIS COURT • CORONA, CA, 92882

Cert. #35742 was identified in the California Unified Certification Program database on 11/04/2014.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2014-11-05 13:58:55	Estimator Y	

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2014-11-06 10:10:13	Estimator Y	

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

## G & G ELECTRIC INC

4229 GILES COURT • RIVERSIDE, CA, 92503

Cert. #41700 was identified in the California Unified Certification Program database on 11/04/2014.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 572-0196	2014-11-05 13:59:34	No Answer M	

**Comments:** May be interested, however, we were unable to leave a message; no answer.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 572-0196	2014-11-06 10:10:52	Not available M	

**Comments:** May be bidding, not sure. Number not available at this time.

## GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 was identified in the California Unified Certification Program database on 11/04/2014.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2014-11-05 14:00:56	Receptionist N	

**Comments:** No, not bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## HUNSAKER SAFETY & SIGN, INC.

P.O. BOX 11487 • FRESNO, CA, 93773

Cert. #29337 was identified in the California Unified Certification Program database on 11/04/2014.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 255-7446	2014-11-05 14:01:42	Receptionist N	

**Comments:** No, not bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 was identified in the California Unified Certification Program database on 11/04/2014.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2014-11-05 14:03:14	Voicemail M	

**Comments:** Left a voicemail with all project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2014-11-06 10:12:40	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 was identified in the California Unified Certification Program database on 11/04/2014.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2014-11-05 14:04:20	Receptionist Y	

**Comments:** Yes, they will be bidding on this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2014-11-06 10:14:56	Receptionist	Y

Comments: Yes, will be bidding the project.

## ORTIZ ASPHALT PAVING, INC

382 EAST ORANGE SHOW ROAD • SAN BERNARDINO, CA, 92408

Cert. #34790 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 966-7060	2014-11-05 14:05:36	Voicemail	M

Comments: Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 966-7060	2014-11-06 10:16:40	Bruce Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

## PAYCO SPECIALTIES, INCORPORATED

120 NORTH SECOND AVE. • CHULA VISTA, CA, 91910

Cert. #102 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 422-9204	2014-11-05 14:06:52	Receptionist	Y

Comments: Yes, they will be bidding on this project.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 422-9204	2014-11-06 10:17:54	Estimator	Y

Comments: Yes, will be bidding. They have already sent their quote.

## R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2014-11-05 14:08:52	Voicemail	M

Comments: Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(925) 957-8184      2014-11-06 10:21:03      Voicemail      M

**Comments:** May be interested, left a voicemail with all the project details.

## SERNA CONSTRUCTION, INC.

5019 E NEVADA AVE • FRESNO, CA, 93727

Cert. #31006 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 304-2197	2014-11-05 14:09:52	Voicemail      M	

**Comments:** May be interested, however, we were unable to leave a message; mailbox is full.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 304-2197	2014-11-06 10:22:41	Voicemail full      M	

**Comments:** May be bidding, not sure. Voicemail is full.

## STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120

Cert. #32232 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2014-11-05 14:10:45	Receptionist      N	

**Comments:** No, not bidding on this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## STORMWATER SPECIALISTS INC

8698 ELK GROVE BLVD, SUITE 224 • ELK GROVE, CA, 95624

Cert. #42109 was identified in the California Unified Certification Program database on 11/04/2014.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 230-0370	2014-11-05 14:13:24	Voicemail      M	

**Comments:** Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 230-0370	2014-11-06 10:24:11	Voicemail      M	

**Comments:** May be interested, left a voicemail with all the project details.

**SUPER SEAL & STRIPE, INC**

310 A STREET • FILLMORE, CA, 93015

Cert. #2003 was identified in the California Unified Certification Program database on 11/04/2014.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2014-11-05 14:15:01	Trevor N	

**Comments:** No, not bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**TRAFFIC LOOPS CRACKFILLING, INC**

1915 W BALL RD. • ANAHEIM, CA, 92804

Cert. #38033 was identified in the California Unified Certification Program database on 11/04/2014.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 520-4026	2014-11-05 14:16:20	Receptionist N	

**Comments:** No, not bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**V A P CONSTRUCTION INC**

15705 BIRCHWOOD ST • LA MIRADA, CA, 90638

Cert. #39166 was identified in the California Unified Certification Program database on 11/04/2014.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 253-3270	2014-11-05 14:17:39	Voicemail M	

**Comments:** Left a voicemail with all project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 253-3270	2014-11-06 10:25:45	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

## A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-9618	2014-11-04 13:35:34	Successful

## ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2014-11-04 13:37:08	Successful

## ALL AMERICAN ASPHALT SEALING INC

1565 TRAINER WAY • RENO, NV, 89512

Cert. #40963 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
aaasealing96@yahoo.com	2014-11-04 13:34:03	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(775) 827-3006	2014-11-04 13:36:30	Successful

## AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 was identified in the California Unified Certification Program database on 11/04/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 298-4344	2014-11-04 13:35:27	Successful

**APPIAN UDBE SWPPPS**

5780 OLINDA ROAD • EL SOBRANTE, CA, 94803

Cert. #38334 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
tomkoprek@yahoo.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 222-0972	2014-11-04 13:36:55	Failed

**AUSTIN ENTERPRISE**

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2014-11-04 13:42:26	Successful

**CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING**

929 OTTERBEIN AVENUE, UNIT E • LA PUENTE, CA, 91748

Cert. #31277 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
van@cpengineeringinc.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(626) 810-1322	2014-11-04 13:37:18	Successful

**CONSTRUCTION AREA SIGNS, INCORPORATED**

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 663-1858	2014-11-04 13:35:18	Successful

**EMPIRE STEEL, INC.**

1058 RAIN LILY WAY • BEAUMONT, CA, 92223

Cert. #38803 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
saru@empiresteelinc.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 509-5927	2014-11-04 13:37:13	Successful

**FLASH TRAFFIC, INC.**

28420 N. HERRERA STREET • VALENCIA, CA, 91354

Cert. #39950 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
flashwbe@outlook.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 262-6009	2014-11-04 13:36:52	Failed

**FULL TRAFFIC MAINTENANCE, INC.**

217 LEWIS COURT • CORONA, CA, 92882

Cert. #35742 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
sammysalgado@sbcglobal.net	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 520-9980	2014-11-04 13:45:48	Successful

**G & G ELECTRIC INC**

4229 GILES COURT • RIVERSIDE, CA, 92503

Cert. #41700 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
chvz_glbtr@yahoo.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(951) 689-2694

2014-11-04 13:37:33

Successful

**GR SUNDBERG, INC.**

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2014-11-04 13:40:46	Successful

**HUNSAKER SAFETY & SIGN, INC.**

P.O. BOX 11487 • FRESNO, CA, 93773

Cert. #29337 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@hunsakersafety.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2014-11-04 13:35:18	Successful

**JARELL HARRIS STRIPING SERVICES**

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 832-1736	2014-11-04 13:35:42	Successful

**K R C SAFETY CO. INC.**

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krccsafety.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2014-11-04 13:35:10	Successful

**ORTIZ ASPHALT PAVING, INC**

382 EAST ORANGE SHOW ROAD • SAN BERNARDINO, CA, 92408

Cert. #34790 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bruceatortiz@aol.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(760) 995-4443	2014-11-04 13:35:34	Successful

**PAYCO SPECIALTIES, INCORPORATED**

120 NORTH SECOND AVE. • CHULA VISTA, CA, 91910

Cert. #102 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
rebecca@payco.biz	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(619) 427-1620	2014-11-04 13:35:25	Successful

**R. E. SERRANO INC.**

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 957-8121	2014-11-04 13:35:18	Successful

**SERNA CONSTRUCTION, INC.**

5019 E NEVADA AVE • FRESNO, CA, 93727

Cert. #31006 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
sernaconstruction@sbcglobal.net	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 478-5213	2014-11-04 13:35:36	Successful

**STATEWIDE STRIPES, INC**

**7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120**

Cert. #32232 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dawn@statewidestripes.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(858) 560-0158	2014-11-04 13:35:36	Successful

**STORMWATER SPECIALISTS INC**

8698 ELK GROVE BLVD, SUITE 224 • ELK GROVE, CA, 95624

Cert. #42109 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
Mary@stormwaterspecialists.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 405-4180	2014-11-04 13:38:17	Successful

**SUPER SEAL & STRIPE, INC**

310 A STREET • FILLMORE, CA, 93015

Cert. #2003 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
brenda@supersealandstripe.com	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(805) 524-7428	2014-11-04 13:35:18	Successful

**TRAFFIC LOOPS CRACKFILLING, INC**

1915 W BALL RD. • ANAHEIM, CA, 92804

Cert. #38033 was identified in the California Unified Certification Program database on 11/04/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficloops@sbcglobal.net	2014-11-04 13:34:03	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(714) 520-4027	2014-11-04 13:35:18	Successful

**V A P CONSTRUCTION INC**

15705 BIRCHWOOD ST • LA MIRADA, CA, 90638

Cert. #39166 was identified in the California Unified Certification Program database on 11/04/2014.

---

**Email Transmission**

---

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
vapconstructioninc@gmail.com	2014-11-04 13:34:03	Delivered

---

**Fax Transmission**

---

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(714) 551-9420	2014-11-04 13:35:26	Successful

# FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

---

## EMAIL PROOF

West Coast Structures Inc. dba Western Structures is seeking qualified DBEs, MBEs, WBE and invites you to bid on the following contract.

PROJECT NAME: Seismic retrofit four (4) bridges

BID #: 12-0M7204

BID DUE DATE: 2014-11-06 at 02:00

AWARDING AGENCY/OWNER: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

If interested please contact:

Wolf Delgado  
6005 Tyler st  
Riverside, CA, 92503

Tel: 9513524300  
Fax: 9513524301  
Email: haydeews4300@sbcglobal.net

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: A C DIKE CO  
 Tel: (916) 645-7747  
 Fax: (916) 645-9618

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Mirror Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- [ ] Yes, we will send a fax quote by the bid date.  
 [ ] No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:34 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: ALERT-O-LITE, INC  
 Tel: (559) 453-2474  
 Fax: (559) 453-3250

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- [  ] Yes, we will send a fax quote by the bid date.  
 [  ] No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:37:08 pm PST on behalf of West Coast Structures Inc. dba Western Structures

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: ALL AMERICAN ASPHALT SEALING INC  
Tel: (775) 329-3003  
Fax: (775) 827-3006

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:36:30 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: AMLAND CORP  
Tel: (408) 929-3949  
Fax: (408) 298-4344

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

**BID DUE DATE: 2014-11-06 at 02:00**

**BID No.: 12-0M7204**

**PROJECT NAME: Seismic retrofit four (4) bridges**

**AGENCY NAME: CALTRANS**

**PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA**

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- [  ] Yes, we will send a fax quote by the bid date.  
[  ] No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:27 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: APPIAN UDBE SWPPPS  
Tel: (510) 375-1927  
Fax: (510) 222-0972

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- [ ] Yes, we will send a fax quote by the bid date.  
[ ] No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:36:55 pm PST on behalf of West Coast Structures Inc. dba Western Structures

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

<b>FROM:</b> West Coast Structures Inc. dba Western Structures 6005 Tyler st Riverside, CA, 92503 Tel: (951) 352-4300 Fax: (951) 352-4301 <b>CONTACT NAME:</b> Wolf Delgado	<b>TO:</b> AUSTIN ENTERPRISE Tel: (661) 589-1001 Fax: (661) 589-9509
--	--

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

**BID DUE DATE:** 2014-11-06 at 02:00

**BID No.:** 12-0M7204

**PROJECT NAME:** Seismic retrofit four (4) bridges

**AGENCY NAME:** CALTRANS

**PROJECT LOCATION:** Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

**Requirements:** Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:42:26 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING  
Tel: (626) 810-1338  
Fax: (626) 810-1322

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- [  ] Yes, we will send a fax quote by the bid date.  
[  ] No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:37:18 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: CONSTRUCTION AREA SIGNS, INCORPORATED  
 Tel: (916) 663-9097  
 Fax: (916) 663-1858

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:18 pm PST on behalf of West Coast Structures Inc. dba Western Structures

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: EMPIRE STEEL, INC.  
 Tel: (909) 509-5926  
 Fax: (909) 509-5927

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:37:13 pm PST on behalf of West Coast Structures Inc. dba Western Structures

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: FLASH TRAFFIC, INC.  
 Tel: (661) 262-6003  
 Fax: (661) 262-6009

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:36:52 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: FULL TRAFFIC MAINTENANCE, INC.  
Tel: (951) 520-9990  
Fax: (951) 520-9980

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:45:48 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

### INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: G & G ELECTRIC INC  
 Tel: (951) 572-0196  
 Fax: (951) 689-2694

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

#### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:37:33 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

### INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: GR SUNDBERG, INC.  
 Tel: (707) 825-6565  
 Fax: (707) 825-6563

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

#### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:40:46 pm PST on behalf of West Coast Structures Inc. dba Western Structures

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: HUNSAKER SAFETY & SIGN, INC.  
Tel: (559) 255-7446  
Fax: (559) 453-3250

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:18 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: JARELL HARRIS STRIPING SERVICES  
Tel: (650) 832-1171  
Fax: (650) 832-1736

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:42 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: K R C SAFETY CO. INC.  
 Tel: (559) 732-0393  
 Fax: (559) 732-2684

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Cleaning and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

**RETURN SECTION**

Please fax back this invitation with your response to (951) 352-4301

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:10 pm PST on behalf of West Coast Structures Inc. dba Western Structures

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: ORTIZ ASPHALT PAVING, INC  
Tel: (951) 966-7060  
Fax: (760) 995-4443

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

**BID DUE DATE: 2014-11-06 at 02:00**

**BID No.: 12-0M7204**

**PROJECT NAME: Seismic retrofit four (4) bridges**

**AGENCY NAME: CALTRANS**

**PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA**

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:34 pm PST on behalf of West Coast Structures Inc. dba Western Structures

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: PAYCO SPECIALTIES, INCORPORATED  
Tel: (619) 422-9204  
Fax: (619) 427-1620

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:25 pm PST on behalf of West Coast Structures Inc. dba Western Structures

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

### INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: R. E. SERRANO INC.  
 Tel: (925) 957-8184  
 Fax: (925) 957-8121

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

#### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:18 pm PST on behalf of West Coast Structures Inc. dba Western Structures

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: SERNA CONSTRUCTION, INC.  
 Tel: (559) 304-2197  
 Fax: (559) 478-5213

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www/dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www/dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:36 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: STATEWIDE STRIPES, INC  
Tel: (858) 560-6887  
Fax: (858) 560-0158

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- [ ] Yes, we will send a fax quote by the bid date.  
[ ] No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:36 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: STORMWATER SPECIALISTS INC  
 Tel: (916) 230-0370  
 Fax: (916) 405-4180

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:38:17 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures 6005 Tyler st Riverside, CA, 92503 Tel: (951) 352-4300 Fax: (951) 352-4301 CONTACT NAME: Wolf Delgado	TO: SUPER SEAL & STRIPE, INC Tel: (805) 524-7345 Fax: (805) 524-7428
--	--

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:18 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
6005 Tyler st  
Riverside, CA, 92503  
Tel: (951) 352-4300  
Fax: (951) 352-4301  
CONTACT NAME: Wolf Delgado

TO: TRAFFIC LOOPS CRACKFILLING, INC  
Tel: (714) 520-4026  
Fax: (714) 520-4027

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- [ ] Yes, we will send a fax quote by the bid date.  
[ ] No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:18 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures  
 6005 Tyler st  
 Riverside, CA, 92503  
 Tel: (951) 352-4300  
 Fax: (951) 352-4301  
 CONTACT NAME: Wolf Delgado

TO: V A P CONSTRUCTION INC  
 Tel: (714) 253-3270  
 Fax: (714) 551-9420

**West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE**

BID DUE DATE: 2014-11-06 at 02:00

BID No.: 12-0M7204

PROJECT NAME: Seismic retrofit four (4) bridges

AGENCY NAME: CALTRANS

PROJECT LOCATION: Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

### RETURN SECTION

Please fax back this invitation with your response to (951) 352-4301

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2014 01:35:26 pm PST on behalf of West Coast Structures Inc. dba Western Structures  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

# Exhibit B




# CURTIS DRILLING CO.

**FOUNDATIONS • CAISSONS • SHORING**

**www.CurtisDrilling.com**

A BUSINESS OF C.H.D.S INC.

CALIFORNIA LICENSE NO. 624663



## PROPOSAL

**TO: West Coast Structures**  
**ATTN: /Estimating**  
**QUOTE#: L-1106-V**  
**PROJECT: 12-OM7204 / Route 91**

**DATE: November 6, 2014**  
**OFFICE:**  
**EMAIL/F#: 951-509-9390**

**GENTLEMEN:**

We propose to machine drill with a **limited access track mounted drill** the following holes in a workman like manner per your request as follows:

**(12) Holes 36" x 66' deep with an estimated 792 total lineal feet to be drilled with liquid drilling mud and/or temporary steel casing to be pulled of time of pouring due to anticipated groundwater/caving for the quoted price of \$6,971.92 / Hole or \$105.62 /Ft**

*39*

**DRILL QUOTED PRICE**

1. Drill the above holes to include the equipment, labor and materials for a quoted price of **(\$89,921.04)**. Price is quoted for drilling conditions as stated per soils report. Any obstructions encountered not in soils report will be charged at the hourly obstruction rate. Price includes (1) mobilization at **(\$6,270.00)** additional mobilizations if needed will be charged extra at **(\$6,270.00)** per mobilization

**Add Alt #1- C.H.D.S. Inc. to set /splice steel cases (provided by others), provide/install gamma test tubes, supply/tremie pump pour concrete to bottom of pile cap to include pile remediation and groundwater/ drill fluid disposal if needed for the quoted price of \$235,572.48 or \$297.44/ Ft**

*\*Estimated time of completion 12 - 16 working days\**

**Additional Scope Included**

Yes	No	Item Description
X		Mechanical Cleaning of Drilled Shaft Bottom
X		Hoist Cage/Rebar into hole = w/add alt #1
X		Furnish/Install Concrete per Plans = w/add alt #1
	X	Provide Rebar per Plans
X		Soils Report/Plans Reviewed
X		Prevailing Wage / Certified Payroll Requirements

**GRAND TOTAL DRILL WITH ADD ALT #1 = \$325,493.52**




# CURTIS DRILLING CO.

**FOUNDATIONS • CAISSONS • SHORING**

**www.CurtisDrilling.com**

**A BUSINESS OF C.H.D.S INC.**

**CALIFORNIA LICENSE NO. 624663**



## CURTIS DRILLING RESPONSIBILITY

1. Maintain and provide upon request current active contractor's license as required by law.
2. Provide certificates of insurance upon request by customer with limits as stated below.
3. Maintain and provide upon request annual OSHA trenching and excavating permit.

## CONTRACTORS RESPONSIBILITY

1. Have all drill locations marked and accessible prior to arrival and set up on site. Field engineering and drill shaft locations marked center stakes and off sets ready prior to and during drilling so layout is maintained.
2. Tests and inspections, special permits, bonds to be accomplished by contractor, unless otherwise quoted in writing.
3. Site preparation/restoration to be done by others including benching if required.
4. Locate and remove all known utilities, whether overhead or underground.
5. Provide traffic control, including barricades and/or flagmen, if required.
6. Provide marked grade elevation to top of concrete if required.
7. Immediately advise Curtis Drilling's office verbally and follow up, in writing, if customer, for any reason, wishes to stop drilling prior to completion of job. Standby charges may apply.
8. Hole covering security per OSHA codes upon completion of shaft and/or until fall hazard does not exist.

## TERMS AND CONDITIONS

1. **NO OTHER AGREEMENT:** Except as specifically stated in writing, any contract signed by C.H.D.S., Inc. will automatically include our bid proposal's terms and conditions and be made an attachment or appendix to the contract. This addition supersedes all other agreements or understandings, written or oral, to contractors subcontract with C.H.D.S., Inc. unless initialed by C.H.D.S., Inc.
2. **LESSEE AGREEMENT:** Customer agrees Curtis Drilling's employee's, are under Customer's exclusive jurisdiction, supervision, and control. Customer agrees to indemnify and save Curtis Drilling, its employees, and agents harmless from all claims for death or injury to persons and from all loss, damage or injury to property, including the equipment, arising in any manner out of the customer's/contractor's operation.
3. **UTILITIES WAIVER:** It is the sole responsibility of the lessee or renter to follow the requirements of the regional Dig Alert notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code. By signing this contract, the lessee or renter accepts all liabilities and responsibilities contained in the regional notification center law.

4. **RYUSE OF PERFORMANCE:**




# CURTIS DRILLING CO.

**FOUNDATIONS • CAISSONS • SHORING**

[www.CurtisDrilling.com](http://www.CurtisDrilling.com)

A BUSINESS OF C.H.D.S INC.

CALIFORNIA LICENSE NO. 624663



## CURTIS DRILLING RESPONSIBILITY

1. Maintain and provide upon request current active contractor's license as required by law.
2. Provide certificates of insurance upon request by customer with limits as stated below.
3. Maintain and provide upon request annual OSHA trenching and excavating permit.

## CONTRACTORS RESPONSIBILITY

1. Have all drill locations marked and accessible prior to arrival and set up on site. Field engineering and drill shaft locations marked center stakes and off sets ready prior to and during drilling so layout is maintained.
2. Tests and inspections, special permits, bonds to be accomplished by contractor, unless otherwise quoted in writing.
3. Site preparation/restoration to be done by others including benching if required.
4. Locate and remove all known utilities, whether overhead or underground.
5. Provide traffic control, including barricades and/or flagmen, if required.
6. Provide marked grade elevation to top of concrete if required.
7. Immediately advise Curtis Drilling's office verbally and follow up, in writing, if customer, for any reason, wishes to stop drilling prior to completion of job. Standby charges may apply.
8. Hole covering security per OSHA codes upon completion of shaft and/or until fall hazard does not exist.


## TERMS AND CONDITIONS

1. **NO OTHER AGREEMENT:** Except as specifically stated in writing, any contract signed by C.H.D.S., Inc. will automatically include our bid proposal's terms and conditions and be made an attachment or appendix to the contract. This addition supersedes all other agreements or understandings, written or oral, to contractors subcontract with C.H.D.S., Inc. unless initialed by C.H.D.S., Inc.
2. **LESSEE AGREEMENT:** Customer agrees Curtis Drilling's employee's, are under Customer's exclusive jurisdiction, supervision, and control. Customer agrees to indemnify and save Curtis Drilling, its employees, and agents harmless from all claims for death or injury to persons and from all loss, damage or injury to property, including the equipment, arising in any manner out of the customer's/contractor's operation.
3. **UTILITIES WAIVER:** It is the sole responsibility of the lessee or renter to follow the requirements of the regional Dig Alert notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code. By signing this contract, the lessee or renter accepts all liabilities and responsibilities contained in the regional notification center law.
4. **EXCUSE OF PERFORMANCE:** Any prevention, delay or stoppage due to strikes, lockouts, labor disputes, acts of God, inability to obtain labor or materials or reasonable substitutes therefore, governmental action, domestic or foreign, riot, civil commotion, fire and other casualty, and all other causes beyond the reasonable control of Curtis Drilling shall excuse Curtis Drilling's performance for a period equal to such prevention, delay, or stoppage, or failure of equipment for any reason.



# CURTIS DRILLING CO.

**FOUNDATIONS • CAISSONS • SHORING**  
 www.CurtisDrilling.com  
 A BUSINESS OF C.H.D.S INC.  
 CALIFORNIA LICENSE NO. 624663



5. **PRICING:** If both quoted and hourly pricing is given, CHDS Inc. must receive in writing the chosen payment option. If no option is chosen CHDS Inc. will have the option at its discretion.
6. **PREVAILING WAGES:** All pricing should be considered quoted under non-prevailing wages unless otherwise noted in additional scope included section on the first page of this proposal. Charges for labor supplied will apply.

## INSURANCE

Additional Insured & Waiver of subrogation available upon request at no additional charge for general liability and workman comp. Additional insured and waiver of subrogation on automobile liability available if needed, upon request at \$250.00 per certificate in addition to quoted price. Any other higher limits or additional endorsements will be an entire cost to be determined at time of request.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.								
LINE	TYPE OF INSURANCE	ADDRESSER / USE / CODE	POLICY NUMBER	POLICY EFF. DATE (MM/DD/YYYY)	POLICY EXP. DATE (MM/DD/YYYY)	LIMITS		
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> BOPD Ltd \$5,000 <input checked="" type="checkbox"/> OCP GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJ <input type="checkbox"/> LOC		LA13CGL01653700	11/7/2013	11/7/2014	EACH OCCURRENCE \$ 1,000,000 BODILY INJURY & PROPERTY DAMAGE (Per occurrence) \$ 300,000 MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000		
B	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS		BAP0179213	11/7/2013	11/7/2014	COMBINED SINGLE LIMIT (Per accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$		
A	UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input type="checkbox"/> RETENTION \$		BE13EXC797943IC	11/7/2013	11/7/2014	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000		
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/OWNER EXCLUDED? <input type="checkbox"/> Y/N (Mandatory in CA) If yes, describe under DESCRIPTION OF OPERATIONS below	N/A	0505006902013	10/1/2013	10/1/2014	<input checked="" type="checkbox"/> WC STATE TOYR LIMITS <input type="checkbox"/> TOTR-1 ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000		

## CLARIFICATIONS

1. Price quoted for normal working hours being 5:00 a.m.-6:00 p.m. Monday through Friday. Any night or weekend work unless agreed upon in writing prior will be charged extra per hour as overtime and double time depending the particular hours of operation.




# CURTIS DRILLING CO.

**FOUNDATIONS • CAISSONS • SHORING**

[www.CurtisDrilling.com](http://www.CurtisDrilling.com)

A BUSINESS OF C.H.D.S INC.

CALIFORNIA LICENSE NO. 624663



2. Achieving clearance by inspector and contractors setup of steel and concrete constitutes acceptance of shafts and are the responsibility of the contractor after drilling equipment moves off the hole, unless otherwise quoted.
3. CHDS Inc. is a non-union operating company with no affiliation to any unions. CHDS Inc. will pay prevailing/certified and or union scale if specified per contract documents.
4. If a claim for additional work submitted and is rejected in part or in whole by Owner or Contractor if applicable, Subcontractor shall notify Contractor / Owner within (3) days if it desires to proceed further with Subcontractor's claim. Upon receipt Subcontractor's notice to proceed further, Contractor shall pass through Subcontractor's claim if applicable to the Owner and thereafter allow Subcontractor to act on its own behalf with its own consultants / attorneys at Subcontractor's cost to continue the required process and any subsequent administrative proceeding or litigation.
5. Any additional delivery of material / tooling if needed & not specified at time of bid / order will be charged in addition at an hourly rate in addition to quoted price.

## PAYMENT

6. The price set forth in this quotation is based upon the parties entering into this signed proposal or subcontract with this proposal as attachment that does not include any paid when paid clauses, does not impede in any way Curtis Drillings rights to make a claim for money as a result of inefficiency, disruption, suspension or delay.
7. By relying on the price set forth in this quotation, the recipient agrees that any dispute arising out of or in connection with collection of this quotation upon demand shall be entitled to Curtis Drilling Company whether lawsuit is filed or not. In the event legal action must be instituted to enforce payment, Contractor or client agrees to pay Curtis Drilling for any reasonable administrative, attorney fees and court costs.
8. This above price for work is based upon facts with or without soils reports. Additional change orders or work including obstructions or delays are the decisions of you, our customer, or your onsite representatives. The ultimate responsibility for payment for all work under your directions by Curtis Drilling is contractors and cannot be diminished by contractor's agreement with owner or general contractor.
9. Curtis Drilling's work tickets are to be reconciled and executed daily, by a qualified representative. Payment to be made, in full, no retention withheld promptly, within 30 days or less within the invoice date unless otherwise noted. Retention up to 10% to be held if applicable within contract between owner and general contractor.

## ADDITIONAL CHARGES & DELAYS

All delays occurred by C.H.D.S. INC. through no fault of our own or the removal of any obstruction as defined by the International Association of Foundation Drilling. (ADSC), and the U.S. Department of Transportation (CALTRANS) will be extra work and charged accordingly at the quoted hourly rate.




# CURTIS DRILLING CO.

**FOUNDATIONS • CAISSONS • SHORING**

**www.CurtisDrilling.com**

**A BUSINESS OF C.H.D.S INC.**

**CALIFORNIA LICENSE NO. 624663**



- By waiting for underground utilities to be located or repaired if damaged.
- By not providing safe access for all equipment material and concrete trucks moving under their own power to and from each and every work location. Access includes furnishing, placing and maintaining dry, level firm bench ramps, mats, gravel, and other surface materials placed throughout the project.
- Any delays due to geological or other inspections, additional hole cleaning, layout of holes, strata verification or any other stoppage of production for any reason.
- By not providing clear unobstructed access to drill locations at the time of scheduled drilling. DELAY OR STANDBY TIME WITH LABOR WILL BE CHARGED FOR EXTRA TIME AT THE RATE OF (\$490.00) per hour.
- Machine only standby will be applicable if machine at customer's request or as jobsite permits is left onsite with no labor while awaiting further direction if applicable.

### OBSTRUCTIONS

Any material which cannot be drilled continuously under normal conditions with a conventional Earth auger or soil conditions that requires the use of special core barrels will be an obstruction for the drill shaft from initial contact with the obstruction for any purpose. Continuous normal rate to be determined by and at Curtis Drilling sole discretion.

OBSTRUCTION DRILLING TO BE CHARGED AT A PREMIUM RATE OF (\$580.00) PER HOUR PLUS ANY DRILL TEETH USED.

**This proposal is good for 30 days unless otherwise noted.**

DATE ACCEPTED: \_\_\_\_\_ PROPOSAL BY: VAN DUEZ

ACCEPTED BY: \_\_\_\_\_ PRINT NAME: \_\_\_\_\_

**This Proposal must be signed by the Owner or a Corporate Officer and returned prior to scheduling.**



**THE MAHAFFEY COMPANIES**

AMERICAN CAISSON, INC. • AMERICAN ENVIRONMENTAL • ATLAS CESSPOOL SERVICE • MAHAFFEY, INC. • MAHAFFEY DRILLING  
MBE / WBE CERTIFIED

November 4, 2014

TO ALL BIDDING PRIME CONTRACTORS

RE: 12-0M7204 – Valley View OC - CIDH

Quote No. 6284

**PROPOSAL AGREEMENT**

Governed by the terms and conditions attached hereto we propose to install the following:

Item 39      36" Cast-In-Drilled-Hole Concrete Piling      792 LF @ \$2,975.00/LF      \$2,356,200.00

**SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY INCLUDES ONLY THE FOLLOWING WORK DESCRIPTION:**

- Drilling for the installation of the CIDH piles.
- Machine power only to hoist reinforcing steel furnished by others to a maximum 5' above existing grade. Client is responsible for furnishing the mechanical couplers needed to install the cages in sections. All excavating, if required to facilitate the installation of reinforcing cage extensions and / or dowels is to be performed by others in a schedule and sequence so as to not delay our work.
- Furnish and place 4,000-psi concrete to approximately bottom of footing. On wet and / or cased piles Client is responsible to have full time inspection for immediate approval to place concrete when TMC is ready to place concrete. Washout areas shall be supplied, maintained and disposed of by others.
- Obstruction drilling (excavating materials which cannot be drilled with a conventional earth auger and are not indicated on the project log of test borings) is not included in the Principal Sum. Obstruction drilling time will be documented on TMC Daily Work Tickets and signed by an authorized Representative of the Contractor on a timely basis. All such time will be charged at the rate of \$2,200.00 per hour per rig and is in addition to the Principal Sum above. Dispute and / or refusal to acknowledge and sign for obstruction drilling as documented will be cause for cessation of work until such disagreement is resolved by an authorized representative of TMC. Obstruction drilling is not change order work.
- Rock drilling and/or coring as required only to the extent shown in the log of test borings.
- Dry, level, continuous, unobstructed access is to be provided and maintained by others to within 5-foot horizontal reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving under their own power. Dry access (via dewatering if necessary) shall be provided by client to bottom of footing elevation minus one-foot.
- All abutments, bents, pile caps and/or grade beam excavations shall be performed by others in a schedule and sequence agreed to in writing by TMC in advance.
- All extra work will be charged in addition to the unit prices.

CLIENT INITIALS \_\_\_\_\_

TMC INITIALS \_\_\_\_\_

**SECTION 2. TERMS OF PAYMENT.**

100% of monthly progress payments (in accordance with a precontract schedule of values) shall be paid within 30-days of estimate date. Full payment, shall be made within the lesser of 35-days of each demobilization or a 5-day interruption of work. Retention shall not be withheld. If a separate mobilization item is quoted, it shall be immediately payable upon moving equipment or material onto the project site. All progress payments are to be made via a joint check from Owner to General Contractor for TMC's portion of work. If payment or any portion thereof is delinquent, Client agrees to pay, in addition to any and all delinquent amounts, 2.0% per month or 24% annual rate as liquidated damages on the unpaid balance. The parties acknowledge that such charges are reasonable considering all the circumstances existing on the date of this agreement, including (1) the relationship of the charges to the range of harm that TMC can reasonably anticipate; and (2) the anticipation that proof of actual damages would be costly or inconvenient as a result of the failure to make payment when due. In the event that legal action must be instituted, contractor or client agrees to pay TMC attorney fees and court costs incurred. TMC' payments are not contingent upon payment to our client by others. Past due payments may be cause for cessation of our work.

**SECTION 3. TO BE FURNISHED BY OTHERS AT NO COST TO THE MAHAFFEY COMPANIES:**

1. **ACCESS** safe, suitable and timely for all personnel and for all equipment and material trucks moving under their own power without mats to all areas of work. Access includes but is not limited to furnishing of materials, acceptable ramps, benches and maintenance of same .....
2. **REMOVAL**, relocation or protection of any existing utilities, power lines, structures, sidewalks, curbs, gutters and/or landscaping either above or below ground, which may interfere with the installation of our work, whether or not depicted on any contract documents. Power lines closer than legally permissible are to be removed or de-energized by others. When you request TMC to commence work on the above referenced construction project, that request will constitute your representation to us that you have located all above or below ground utilities, structures, sidewalks, curbs, gutters and/or landscaping and that you have taken all necessary and appropriate action to ensure that the work to be performed by TMC can be performed safely without any threat of injury or damage to persons or property. Client is responsible for all "Dig Alert" notifications and interpretations and ensuring that drilling locations do not impact existing utilities and / or facilities. Provide "Dig Alert" number \_\_\_\_\_ and initials \_\_\_\_\_.
3. **TMC** is not responsible for underground pile irregularities ("blow-outs", "mushrooms" "blow-togethers", etc.) revealed by excavation. TMC is not responsible for delay time due to Owner analysis and response to pile testing.
4. **PREPARATION** for, performance of and extra work required by non-destructive pile testing is excluded. Load testing of piles is excluded.
5. **ALL FIELD ENGINEERING**, transit and level work as required by TMC to clearly mark and accurately confirm the top of rebar cage and concrete elevation in addition to center hubs, reinforced points and grade stakes for concrete and steel placement at each pier and/or pile location and maintenance of same. Contractor is solely responsible for ensuring that drilling locations do not impact existing utilities and / or facilities.
6. **ALL LEGAL SERVICES** necessary to hold TMC harmless and defend TMC in litigation arising out of or pertaining to discovering, encountering, handling, or exposing toxic or hazardous wastes as described by the United States Government.
7. **HANDLING**, disposal and/or removal of spoils (liquid or solid including but not limited to dirt, mud, rock, concrete, slurry, water, drilling fluids, any materials expelled by the shaft or any other by product) resulting from all phases of pile installation operations from rebar, pile caps, grade beams, footings, streets, access roads, alleys and/or jobsite and to be done on a continuous basis so as not to delay TMC. Concrete wash out areas are to be provided, maintained and disposed of by others. It is a condition of this bid and any subsequent contract based on this bid that the owner assumes all responsibility for the removal, handling and/or disposal of toxic or hazardous wastes including asbestos. TMC assumes and will assume no responsibility for the removal, handling and/or disposal of such toxic or hazardous waste. All work shall be performed in a level 'D' working environment.
8. **JOBSITE SECURITY** to avoid vandalism and/or theft of our equipment and materials. All costs related to the replacement and/or repair, including lost time, of our equipment and materials due to vandalism and/or theft.
9. **TRAFFIC CONTROL**, material handling plans or traffic protection equipment, labor, watchmen, street cleaning, dewatering systems, potable water source, electrical power, construction lighting and sanitation facilities are to be located not more than one hundred feet (100') from TMC' drilling and/or driving operations.
10. **ENVIRONMENTAL CONTROLS** (noise, vibration, exhaust fumes and any other environmental hazards or annoyances) are excluded from the Proposal.

**CLIENT INITIALS** \_\_\_\_\_

**TMC INITIALS** \_\_\_\_\_

11. **ALL REQUIRED ONSITE** permits, as-built drawings, shop drawings, inspections, observations, monitoring, materials design, surveys, easements, testing of any type, inspection reports, personal protection equipment, and/or Confined Space Entry requirements. Any "down-hole" inspections shall be performed at the sole risk of the Contractor and shall exclude the use of any of TMC' equipment and/or personnel.
12. **PLACEMENT** of dowels, anchor bolts, keys or any formwork above or below existing grade, concrete curing or chipping, sandblasting, structural steel and/or pile extensions, protective coverings and/or hole covers for shafts and/or rebar.
13. **WHEN** reinforcing cages are to be hoisted by TMC, the material is to be furnished and fabricated by others and delivered sufficiently doped and braced with welded rings to retain their shape during handling. Delivery of each cage is to be made to each shaft location within a 10-foot reach of TMC equipment. Rebar cages will be placed a maximum of 5-feet above top of pile elevation or existing grade. Should TMC include in its' scope of work setting rebar cages extending more that 5-feet above existing grade, it is the Contractor's responsibility to secure and maintain accurate positioning of rebar extending above pile cut off elevation and to detach the cage rigging from the cage above grade.
14. **SUFFICIENT** on-site area shall be provided for TMC to set up an office, and to store and/or fabricate materials.
15. **SHOULD** it become necessary for TMC to pump fluids from the shafts, a sump, holding tank, Baker tank, desilting basin or any other adequate type of containment shall be furnished, cleaned and maintained by others within fifty feet (50') of each shaft location.
16. **CONSTRUCTION WATER** for the drilling operation as specified by TMC will be within fifty feet (50') of each shaft location.
17. **SHOULD** you require work to be performed in addition to that specifically described herein, all such work will be charged in addition to the principal sum, at **Extra Work Rates**.
18. **NOTIFICATION** and interpretation of Dig Alert.

#### SECTION 4. GENERAL CONDITIONS.

1. **UNLESS SPECIFIED** in our work description, only conventional earth auger tools will be used. Work items such as casing, rock drilling, coring, dewatering, hand-mining, hand-cleaning, shoring of bells, etc. will be charged at the delay and / or obstruction rate in addition to the Principal Sum and / or Unit Prices. This work is not change order work. All daily work tickets must be approved and signed for on a daily basis. TMC reserves the right to stop work until any dispute regarding delay and / or obstruction is resolved.
2. **REMOVAL** of any obstruction as defined by the International Association of Foundation Drilling Contractors and the U.S. Department of Transportation will be extra work and charged in addition to the principal sum and/or unit prices. Obstructions are defined as "any material which cannot be drilled with a conventional earth auger and/or underreaming tool and which requires the use of special rock augers, core barrels, air tools, blasting, and/or other methods of hand excavation. All earth seams, rock fragments, and voids included in this rock excavation area will be considered rock for the full volume of the shaft from initial contact with rock, for pay purposes." Determination of when drilling conditions necessitate the use of special rock augers, core barrels, air tools, blasting, and/or other methods of hand excavation shall be at the sole discretion of TMC.
3. **NO WORK** exclusive of (a) work included in our work description and (b) rock and / or obstruction drilling will be performed without a fully executed, approved change order acknowledging description of work and pricing. Terms of payment shall be in accordance the "Terms Of Payment" herein, except that no retention shall be withheld.
4. **THIS PROPOSAL** is based on working standard 8-hour days, Monday through Friday, between the hours of 7am and 5pm. Should you require working hours other than those described they will be performed at applicable overtime rates. However, premium time is sometimes necessary to our operation; TMC assumes no responsibility for any premium time, which is required to support our operation.
5. **DRILLED SHAFTS** must be accepted or rejected upon completion of excavation and prior to placement of concrete and/or steel. Allowing placement of materials constitutes final acceptance. Changes made after acceptance will be at extra cost.
6. **EXTRA WORK** and items of work specifically excluded but performed by TMC, or delays resulting from interference or non-performance of others shall be invoiced at the Delay and/or Obstruction rate and included in monthly progress estimates and reimbursed according to our terms of payment.
7. **BACKCHARGES** to TMC will be accepted only if agreed to and signed for by an authorized representative of TMC on a daily basis.
8. **THE MAHAFFEY COMPANIES'** standard insurance coverages are available for review at <http://www.mahaffeycompanies.com/about/insurance>. Please carefully review the documents for conformance to your insurance requirements. By listing TMC as your designated subcontractor, Client represents that it has reviewed and accepted those documents. Waivers of Subrogation are excluded from this Proposal Agreement. O.C.I.P. supplied by client does not result in a reduction of the Principal quoted

**CLIENT INITIALS** \_\_\_\_\_

**TMC INITIALS** \_\_\_\_\_

herein. Any coverage beyond these will be provided at our invoice cost plus 10% if available. A bond will be provided (if available). If a bond is provided, the premium of 2 percent (standard AGC form) or 2.5 percent (other form) shall be paid by others and the obligee shall provide to us a Bond Status Report immediately upon our request.

9. **THE MAHAFFEY COMPANIES** specifically excludes acceptance of liquidated and/or other damages unless those damages are assessed by Owner to Client for Mahaffey's work. TMC is not responsible for delays or liquidated damages due to inspections, Engineer's Report in the event of anomalies, or approval of a mitigation report.
10. **SHOULD** TMC be delayed from the mutually agreed upon, written progress schedule and start date, TMC will be entitled to extended home office overhead in accordance with the Eichleay method for costs of funding.
11. **NOT WITHSTANDING** anything to the contrary elsewhere in the contract documents, The Mahaffey Companies specifically excludes the duty to defend, indemnify and/or hold harmless any entity and/or person related to and/or associated with this Proposal and/or subsequent contract, for work described herein, beyond its proven pro rata share of fault. The Mahaffey Companies duty to defend shall be contingent upon a prior determination of its proven pro rata share of fault.
12. **THIS PROSPOSAL** is made for your acceptance within ten (10) days and shall be signed, initialed where indicated and attached to and become a part of our contract. In the event of any conflict between the provisions of this Proposal, the project specifications, and any written contract for work covered by the terms of this Proposal, the terms and conditions of this Proposal shall prevail.
13. **THE MAHAFFEY COMPANIES** is responsible for only those terms and conditions of the Prime Contract which have been reviewed and initialed (approved) specifically, and which are directly related to the scope of work of this Proposal / Agreement.
14. **ANY CONTROVERSY** arising out of or relating to this Proposal or subcontract agreement or the construction of the project or regarding the performance or interpretation of this Proposal or subcontract agreement shall be submitted to arbitration. Arbitration shall be had in accordance with the Construction Industry Rules of the American Arbitration Association which are in effect at the time of the arbitration and all proceedings held in Los Angeles County. The parties to the arbitration shall be entitled to such discovery as would be available to them in the Superior Court of the State of California. The arbitrator or arbitrators shall have all of the authority of the court incidental to such discovery, including authority to issue orders to produce documents or other materials and orders to appear and submit to deposition, and to impose appropriate sanctions, including awarding against a party for failure to comply with any order. Should any party refuse or neglect to appear or to participate in arbitration proceedings, the arbitrator is empowered to decide the controversy in accordance with whatever evidence is presented. If either party to this agreement becomes involved in arbitration or litigation arising out of this agreement or the performance of it, the court or tribunal in such arbitration or litigation, or in a separate suit, shall award actual costs and expenses incurred of arbitration or litigation, including but not limited to filing fees, arbitrators fees, expert witness fees and attorneys fees to the party who prevails in such litigation or arbitration. The arbitrator shall have the power, subject to confirmation by a court of competent jurisdiction, if such confirmation is required, to order, by interlocutory award or otherwise, consolidation of proceedings, joinder of parties, issuance of Writs of Attachment, foreclosure of mechanics liens, enforcement of stop notices, and other provisional remedies, including temporary and permanent restraining orders and injunctions. Any monetary award shall take into account and include compensation for delayed payment, including a reasonable rate of interest and compensation for any decline in the value of money. This arbitration clause shall survive a rescission of this Proposal or subcontract agreement. The decision of the arbitrator shall be final and binding and may be entered as a judgment in any court of competent jurisdiction. The arbitration award shall not be modified or set aside on appeal except as authorized by applicable law or for error of law.
15. **MODIFICATIONS** to these conditions or exclusions must be initialed by an authorized representative of TMC. Any item of work not specifically included is excluded from this Proposal.
16. **ANY AND ALL SCHEDULES** pertaining to or relating to this subcontract shall be mutually agreed to in writing by an authorized representative of TMC and the contractor. Such schedules shall not be amended, altered, modified, accelerated and/or adjusted unless mutually agreed to in writing by an authorized representative of TMC and the contractor. However, should performance exceed such schedule no penalties or damages will be assessed. TMC will provide a schedule exclusively conditioned upon receipt of an individual and separate written request for same from the contractor. TMC is not responsible for delays or liquidated damages if it stops work for non-payment. **Client must account for additional scheduling time for pile review, plan review, and possible mitigation. Client must include the maximum requisite time allowed to the agency in charge of pile and report review. TMC will not be responsible for delays or liquidated damages if Client fails to appropriately schedule for pile review, report review, and mitigation work.**
17. **ALL ITEMS** not specifically included are excluded.
18. **BY LISTING TMC** at bid time, Client has accepted all terms and conditions contained in this Proposal. Moreover, Client is required to take **ALL** bid items listed in this Proposal.

CLIENT INITIALS \_\_\_\_\_

TMC INITIALS \_\_\_\_\_

### SECTION 5. EXTRA WORK.

**ALL EXTRA WORK WILL BE CHARGED IN ADDITION TO THE UNIT PRICES.**

1. Delay and/or Obstruction time will be charged at a rate of \$2,200.00 per hour.
2. Unmanned standby days will be charged at the rate of \$1,500.00 per day per rig (when our equipment is required to remain on site but for which there is no work available within the normal sequence of operation).
3. This Proposal is based on performing work in **ONE** continuous, uninterrupted operation in the most efficient sequence and this Proposal includes **ONE** single rig mobilization and demobilization. The price for each additional mobilization and demobilization of equipment will be \$45,000.00.
4. Extra work, overtime and doubletime, as required by client, will be charged additional to the principal sum, including all union fringes, taxes, insurance, and overhead profit.

	STRAIGHT TIME	OVERTIME	DOUBLETIME
Superintendent	\$95.00 /man hr.	\$42.50 /man hr.	\$85.00 /man hr.
Foreman	\$88.00 /man hr.	\$41.00 /man hr.	\$82.00 /man hr.
Operating Engineer	\$82.00 /man hr.	\$39.50 /man hr.	\$79.00 /man hr.
Laborer	\$64.00 /man hr.	\$30.50 /man hr.	\$61.00 /man hr.

5. Extra work not covered by the above rates will be invoiced at cost (direct and indirect) plus 20% and included in monthly progress estimates and reimbursed according to our terms of payment.
6. Any third party work and/or material handled by TMC at the direction of client will be invoiced at invoice plus 20% overhead and 10% profit.
7. Equipment not previously described in this Proposal will be invoiced according to Nielsen Dataquest Rental Rate Blue Book or Caltrans Extra Work Force Account rates when being used on force account or non unit price for extra work.

We Respectfully Submit the Above Proposal  
The Mahaffey Companies

Accepted:

By: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

MATT TULLIUS  
ESTIMATOR

CLIENT INITIALS \_\_\_\_\_

TMC INITIALS \_\_\_\_\_

*Handwritten notes:*  
11-6-14  
100  
[Signature]



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS  
License #985180

BID DATE: 11/6/14  
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 12-0M7204  
LOCATION: In Orange County, in Buena Park, Irvine and Costa Mesa at Various Locations

BOND RATE: 1% MBGR, 1% Fencing ADDENDUMS NOTED: 1, 2

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
16	Treated Wood Waste	7290	LB	\$ 0.62	\$ 4,519.80
17	Remove Guardrail	650	LF	\$ 9.80	\$ 6,370.00
52	Guard Railing Delincoator	20	EA	\$ 35.75	\$ 715.00
53	Object Marker (Type P)	30	EA	\$ 88.00	\$ 2,640.00
54	Midwest Guardrail System (Wood Post)	780	LF	\$ 26.80	\$ 20,904.00
57	Transition Railing (Type WB-31)	2	EA	\$ 3,615.00	\$ 7,230.00
58	End Anchor Assembly (Type SFT)	3	EA	\$ 748.00	\$ 2,244.00
59	Alternative In-Line Terminal System	1	EA	\$ 3,428.00	\$ 3,428.00
60	Alternative Flared Terminal System	4	EA	\$ 2,616.00	\$ 10,464.00
<b>TOTAL BID:</b>				\$	<b>58,514.80</b>

NOTE: Contract or Letter of intent required within 60 days of bid in order to hold pricing.  
NOTE: Item# 57 Transition Railing (Type WB-31), concrete anchor block is excluded.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,

*Tom Lyons*  
\_\_\_\_\_  
Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction  
15188 Vista Del Rio Ave.  
Chino, CA 91710

Phone (909) 606-5900  
Fax (909) 606-7711  
E-mail [tlvons@ferreiraconstruction.com](mailto:tlvons@ferreiraconstruction.com)

\*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged \$75/hour.

\*\* Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

\*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337 <%28925%29%20451-1337>.\*

\*Tim Mehta\*

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

**FAX COVER SHEET**

---

**TO**

---

**COMPANY**

---

**FAX NUMBER** 19515099390

---

**FROM** Tim Mehta, PD; QSD

---

**DATE** 2014-11-06 19:28:58 GMT

---

**RE** 04-0J5804 WPCP BID PROPOSAL

---

**COVER MESSAGE**

---

\*ATTENTION: ESTIMATING\* ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

\*DBE CERTIFICATION # 35275\* 902 CORTINA COURT WALNUT CREEK, CA 94598  
PHONE  
# (925) 451 - 1337

\*FAX # (925) 956-7191 <%28925%29%20956-7191>\*

\*Email address: eswppp@hotmail.com <eswppp@hotmail.com>\*

\*NOVEMBER 6, 2014\*

\*BID OPEN DATE: 11/13/2014\*

\*CALTRANS CONTRACT:\* \*04-0J5804 \*

\*1.\* \*PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): \$995\*\* \*

\*2.\* \*PREPARE \*\*WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, PARTIAL, WPCP DOCUMENT ONLY): \$599 Base price\*\*

\* NOTES:\*



**ACE FENCE COMPANY**

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO : General Contractors  
 FAX # :  
 FROM : Michael Abanilla  
 PROJECT : CADOT Seismic Retrofit Four (4) Bridges (Contract No. 12-0M7204)  
 At Various Locations, In Buena Park, Irvine and Costa Mesa, In Orange Co., CA  
 BID DATE : 11/06/14 2:00 P.M.  
 SPECS : per 2010 CALTRANS Plans & Specs  
 ATTN : Estimator  
 DATE : 11/05/14  
 PAGES : 1  
 ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
16	TREATED WOOD WASTE	LB	7,290	\$ 0.30	\$ 2,200.00
17	REMOVE GUARDRAIL	LF	650	\$ 9.70	\$ 6,305.00
52	GUARD RAILING DELINEATOR	EA	20	\$ 50.00	\$ 1,000.00
54	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	780	\$ 30.00	\$ 23,400.00
57	TRANSITION RAILING (TYPE WB-31)	EA	2	\$ 3,450.00	\$ 6,900.00
58	END ANCHOR ASSEMBLY (TYPE SFT)	EA	3	\$ 765.00	\$ 2,295.00
59	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	\$ 3,350.00	\$ 3,350.00
60	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4	\$ 2,250.00	\$ 9,000.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 54,450.00</b>

- \* ITEM # 57 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATORS; STAINING & PAINTING; CONCRETE CURB, BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXISTING VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016 - UNION  
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

# Third Bidder

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
DBEGOODFAITH.COM FOCUS JOURNAL AD	SEE ATTACHMENT
DBEGOODFAITH.COM JOURNAL AD	SEE ATTACHMENT
CA DEPT. OF TRANS.	SEE ATTACHMENT

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
CA DEPT. OF TRANS		WEBSITE QUERY	OBTAIN DBE'S

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

RFQ FAXED TO ALL PARTIES (ALL WAS NOTED) SEE ATTACHED LIST

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

RFQ FAXED TO ALL PARTIES - SEE ATTACHED LIST

8. Include additional data to support a demonstration of good faith efforts.

MULTIPLE CONVERSATIONS WITH G & G ELECT & PAMCO - BOTH PARTIES FAXED QUOTES.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Ad created on 11/04/2014 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

## Focus Journal Ad

Published on [www.dbegoodfaith.com](http://www.dbegoodfaith.com), 11/04/2014 at 1:41PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

### Estimator

**Project Coordinator**  
Wolf Delgado

**Contact Information**  
6005 Tyler st  
Riverside, CA  
92503  
Tel: 951-352-4300  
Fax: 951-352-4301

# West Coast Structures Inc. dba Western Structures

is seeking qualified DBE,WBE,MBEs

### Project Name

Seismic retrofit four (4) bridges

### Awarding Agency

CALTRANS

### Project Location

Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, CA

### Bid Date & Time

11/06/2014 at 02:00 P.M

### Bid/Contract #

12-0M7204

### Project Details

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System

Elements During Construction, Electric Service (Irrigation), Modify Lighting.

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

**Trade Journal Ad**

Published on [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com), 11/04/2014 at 1:41PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

**Trade Journal Ad**

West Coast Structures Inc. dba Western Structures is Seeking Qualified

DBE,WBE,MBE

Bid Due Date : 11/06/2014 at 02:00 P.M Bid No : 12-0M7204

Contact Estimator :

Project Name : Seismic retrofit four (4) bridges  
 Agency Name : CALTRANS  
 Project City : Buena Park, Irvine And Costa Mesa At Various Locations  
 Project County : Orange County  
 Project State : CA  
 Project Details :

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting.

Contact Details : Wolf Delgado  
 6005 Tyler st  
 Riverside, CA 92503  
 Tel: 951-352-4300  
 Fax: 951-352-4301

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

Focus Journal Ad created on 11/04/2014 at 1:41PM  
Posted to website at www.dbegoodfaith.com

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

**Estimator**

**Project Coordinator**  
Wolf Delgado

**Contact Information**  
6005 Tyler st  
Riverside, California  
92503  
Tel: 951-352-4300  
Fax: 951-352-4301

## West Coast Structures Inc. dba Western Structures

is seeking qualified DBE,WBE,MBES

**Project Name**

Seismic retrofit four (4) bridges

**Awarding Agency**

CALTRANS

**Project Location**

Buena Park, Irvine And Costa Mesa At Various Locations, Orange County, California

**Bid Date & Time**

11/06/2014 at 02:00 P.M

**Bid/Contract #**

12-0M7204

**Project Details**

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting.

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at

---

<p><a href="http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php">http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php</a>. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.</p>
---

**Trade Journal Ad created on 11/04/2014 at 1:41PM  
Posted to website at www.dbegoodfaith.com**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

**Trade Journal Ad**

West Coast Structures Inc. dba Western Structures is Seeking Qualified

DBE,WBE,MBE

Bid Due Date : 11/06/2014 at 02:00 P.M Bid No : 12-0M7204

Contact Estimator :

Project Name : Seismic retrofit four (4) bridges  
 Agency Name : CALTRANS  
 Project City : Buena Park, Irvine And Costa Mesa At Various Locations  
 Project County : Orange County  
 Project State : California  
 Project Details :

Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting.

Contact Details : Wolf Delgado  
 6005 Tyler st  
 Riverside, California, 92503  
 Tel: 951-352-4300  
 Fax: 951-352-4301

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

Excavation and Backfill, HMA Type A and Dike, 36" CIDH Piling, Structural Concrete (Bridge & Minor Structures), Bar Reinforcing Steel, Column Casing, 18" RCP, Slope Paving, MWGS, Transition Railing, Alternative In-Line Terminal System, Concrete Barrier Type 60", Thermoplastic & Paint Traffic Stripe, Electric Service (Irrigation), Modify Lighting. Quotations will be broken down into comparable packages as reasonably necessary. DYCC will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages to encourage DBE participation. Please fax quotes within reasonable time prior to the bid opening date.

**Requirements:** Subcontractors must possess a current Contractor's license, and provide General Liability, Auto and Workers Compensation Insurance meeting the minimum requirements required by DYCC and will be required to sign a Subcontract Agreement and/or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. DYCC will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications can be viewed and downloaded from the Caltrans Website [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=12-0M7204](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0M7204). DYCC intends to work cooperatively with all qualified firms seeking work on this project. DYCC is an Equal Opportunity Employer.

**Date posted:** 11/02/2014

**Contractor:** West Coast Structures, Inc. dba Western Structures **Contact:** Brian Skajem

**Address:** 6005 Tyler St. Riverside, CA 92503

**Phone:** 951-352-4300 **Fax:** 951-509-9390 **Email:** [wdelgado4300@sbcglobal.net](mailto:wdelgado4300@sbcglobal.net)

**Services needed:** Western Structures is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LCP, Const Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pavement Marker, Temporary Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Job Site Management, Prepare WPCP, Temp Drainage Inlet Protection, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Bridge Removal (Portion) Location A, Bridge Removal (Portion) Location B, Bridge Removal (Portion) Location C, Bridge Removal (Portion) Location D, Clearing and Grubbing, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Class 2 Aggregate Base (Ton), Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Seal Isolation Joint, 36" Cast-In-Drilled Hole Concrete Piling, Structural Concrete, Bridge Footing, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, 18" Reinforced Concrete Pipe, Slope Paving, Misc Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60), Concrete Barrier (Type 60R Modified), Concrete Barrier (Type 60G), Concrete Barrier (Type 60GE), Concrete Barrier (Type 60R), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12-3), Pavement Marker (Non Reflective), Pavement Marker (Retro Reflective), Maintaining Existing Traffic Management System Elements During Construction, Electric Service (Irrigation), Modify Lighting

**Requirements:** Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler

Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

**Date posted:** 11/04/2014

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0M7204. 7 results found.

---

**Contractor:** J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin**Address:** 10641 Fulton Ct. Rancho Cucamonga, CA 917**Phone:** 909 944-1037 **Fax:** 909 944-3112 **Email:** [stacie@jmeci.com](mailto:stacie@jmeci.com)

**Services needed:** J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE?s (This project 7 % DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Portable Changeable Message Signs, Jobsite Management, Traffic Control System, Prepare Water pollution Control, Temp Pavement Marker, Temp Railing (Type K), Temp Crash Cushion Module, Temp Crash Cushion, Temp Traffic Screen, Portable Changeable Message Sign, Temp Drainage Inlet Protection, Temp Concrete Washout, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign-One Post, Clearing And Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Class 2 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt Dike (Type C, F), Jointed Plain Concrete Pavement, Seal Isolation Joint, Drill And Bond Dowel, Bar Reinforcing Steel, Asphalt Membrane Waterproof, Install STUD Connector, Composite Column Casing, Slope Paving, Misc. Iron And Steel, Object Marker, Vegetation Control, End Anchor Assembly, Alternative Flared Terminal System, Cold Plane Asphalt Concrete Pavement, Base Bond Breaker, Striping, Treated Wood Waste, Remove Thermoplastic Pavement Marker, Clean Expansion Joint, Joint Seal, Pavement Markers, Remove Guardrail, Modify Inlet, Hotmix Asphalt, Bar Reinforcing Steel, End Cap, Maintaining Existing Traffic Management System Elements During Construction, Modify Signal & Lighting Mob. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

**Requirements:** Subcontractors must possess a current contractor?s license, and provide General Liability, Auto and Worker?s Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

**Date posted:** 09/25/2014

---

**Contractor:** C.C. Myers, Inc. **Contact:** Estimating**Address:** 3286 Fitzgerald Road Rancho Cordova, CA 95742**Phone:** 916-635-9370 **Fax:** 916-635-1527 **Email:** [estimating@ccmyersinc.com](mailto:estimating@ccmyersinc.com)

**Services needed:** We hereby encourage responsible participation of local Disadvantaged Business Enterprises (7% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Pavement Marking, Temporary Traffic Stripe, Channelizer, Temporary K-Rail, Temporary Crash Cushion, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waster, Remove Guardrail, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Relocate Roadside Sign, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Class 2 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt, Jointed Plain Concrete Pavement, Seal Isolation Joint, CIDH, Structure Concrete, Minor Concrete, Drill and Bond Dowel Rebar, Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing,

Reinforced Concrete Pipe, Slope Paving, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Vegetation Control, Concrete Barrier, Transition Railing, End Anchor Assembly, Concrete Barrier, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Maintaining Existing Traffic Management System Elements During Construction, Electric Service, Modify Lighting, Construction Equipment and Rentals, Trucking.

**Requirements:** C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation. Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor. AN EQUAL OPPORTUNITY EMPLOYER

**Date posted:** 10/08/2014

---

**Contractor:** Powell Constructors, Inc. **Contact:** Paul Zolezzi

**Address:** 8555 Banana Avenue Fontana, Ca 92335

**Phone:** (909) 356-8880 **Fax:** (909) 356-1299 **Email:** [paul@powellconstructors.com](mailto:paul@powellconstructors.com)

**Services needed:** Powell Constructors, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control, SWPPP, SWPPP Materials, Traffic Striping, Trucking/Haul Material, Bridge Removal, Clearing & Grubbing, AC Dike, Dowel Baskets, Reinforcing Steel, CIDH, Waterproofing, Column Casing, Slope Paving, Misc. Iron & Steel, Guardrail, Barrier Rail, Electrical (Lighting) and Equipment Rental. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Requirements:** Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies and materials is available upon request. Powell Constructors, Inc. is an Equal Opportunity Employer and encourage DBE participation.

**Date posted:** 10/22/2014

---

**Contractor:** Griffith Company **Contact:** Brad Austin

**Address:** 3050 E. Birch St, Brea, CA 92821

**Phone:** 714-984-5500 **Fax:** 714-854-0227 **Email:** [baustin@griffithcompany.net](mailto:baustin@griffithcompany.net)

**Services needed:** Griffith Company is requesting Sub bids on all trades from Qualified DBE Subcontracts and Suppliers regarding but not limited to: TRAFFIC CONTROL, TRAFFIC CONTROL DEVICES, SWPPP, DEMOLITION, CLEARING & GRUBBING, HEAVY EQUIPMENT RENTAL, LANDSCAPE, IRRIGATION, ASPHALT, PAVING, READYMIX CONCRETE, JOINT SEALING, REBAR, AGGREGATES, MISCELLANEOUS METALS, FENCE, GUARDRAIL, STRUCTURAL CONCRETE

**Requirements:** GRIFFITH COMPANY IS UNION SIGNATORY AND AN EQUAL OPPORTUNITY EMPLOYER. 100% PERFORMANCE AND PAYMENT BONDS WITH AN ACCEPTED SURETY MAY BE REQUIRED OF SUBCONTRACTORS. GRIFFITH COMPANY WILL REIMBURSE BOND PREMIUM. ALL SUBCONTRACTORS MUST SIGN A STANDARD SUBCONTRACT, WHICH MAY BE OBTAINED BY CONTACTING OUR OFFICE. ANY BID PROVIDED BY YOUR COMPANY CONSTITUTES AN ACCEPTANCE ON EACH AND EVERY TERM OF THE GENERAL CONTRACTOR'S STANDARD FORM CONTRACT. SUBCONTRACTOR WILL BE DEEMED TO UNDERSTAND AND ACCEPT THOSE TERMS BY PROVIDING A BID. PREVAILING WAGES MUST BE MET PER CONTRACT. PLEASE CONTACT GRIFFITH COMPANY FOR ASSISTANCE WITH BONDING, INSURANCE, INFORMATION ON LINES OF CREDIT OR OTHER TECHNICAL INFORMATION. PLANS & SPECS ARE AVAILABLE FOR VIEWING AT OUR OFFICE OR ARE

AVAILABLE FOR FREE DOWNLOAD FROM CALTRANS WEBSITE AT [www.dot.ca.gov](http://www.dot.ca.gov).  
DBE/SBE/DVBE CERTIFICATION MUST BE FAXED OVER PRIOR TO BID AT 714-854-0227. FOR  
MORE INFORMATION REGARDING PLANS OR OUTREACH PLEASE CONTACT BRAD AUSTIN  
AT 714-984-5500.

**Date posted:** 10/24/2014

---

**Contractor:** HighLand Construction, Inc. **Contact:** Erin Richardson

**Address:** 133 N. Pixley St., Orange, CA 92868

**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** [highlandinc@att.net](mailto:highlandinc@att.net)

**Services needed:** HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, WPCP, Jobsite Management, Temporary Paint and Pavement Markers, Temporary K-Rail, Temp. Crash Cushion, Temp BMPs, Treated Wood Waste, Remove Guardrail, Remove Striping and Pavement Markers, Remove AC Dike, Remove Inlet, Relocate Roadside Signs, Bridge Removal, Clearing and Grubbing, Roadway Ex, Structure Ex, Structure Backfill, Class 2 Aggregate Base, Class 2 Base, Lean Concrete Base, HMA (Type A), Place HMA Dike (Type C & F), Jointed Plain Concrete Pavement, Seal Isolation Joint, Cast-In-Drilled Hole Concrete Pile, Structural Concrete, Minor Concrete, Drill & Bond Dowel, Rebar, Asphalt Membrane Waterproofing, Install Stud Connector, Composite Column Casing, Column Casing, Reinforced Concrete Pipe, Slope Paving, Misc. Iron and Steel, Guard Railing Delineator, Object Marker (Type P), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Special), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 60, 60R Modified, 60G, 60GE, & 60R), Thermoplastic Traffic Stripe and Pavement Markers, Electric Service (Irrigation) and Modify Lighting.

**Requirements:** We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

**Date posted:** 10/28/2014

---

**Contractor:** Ybanag Realty and Development Corporation dba D'Ybanag Construction Company

**Contact:** Luke Collado/Gideon Valente

**Address:** 4293 N Webster Avenue Perris, Ca 92571

**Phone:** 9516577144 **Fax:** 9516571993 **Email:** [info@dybanagconstruction.com](mailto:info@dybanagconstruction.com)

**Services needed:** DYBANAG CONSTRUCTION COMPANY(DYCC) is requesting quotes from all qualified subcontractors and material suppliers especially certified DBE/SBE/DVBE (This project has 7% DBE Requirement) firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping and Pavement Markings, Temporary Railing (Type K) and Traffic Screen, Temporary Crush Cushion Module, Job Site Management, Water Pollution Control Plan, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Remove Guard Rail, Remove Thermoplastic Pavement Markings & Markers, Remove Concrete Dike, Bridge Removal A,B,C,D Portion, Structure