

**DBE - COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

08-14-15A11:26 RCVD

CONTRACT NO:	12-0N1404	
BID AMOUNT:	\$ 1,269,917.00	
BID OPENING DATE:	August 11, 2015	
BIDDER'S NAME:	HighLand Construction, Inc.	
DBE GOAL FROM CONTRACT %:	14%	
DBE PRIME CONTRACTOR CERTIFICATION*:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	7	\$ 510,056.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED*	WORK CATEGORY CODES*	NAME OF DBEs (Must be certified on the date bids are opened- Include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
13, 14, 73, 75, 76	Treated Wood Waste Remove Guardrail Guardrailing Delineator Transition Railing Alt. In-Line Term. Sys	C0680 C8000 C8201 C8320 C8391	Ace Fence Company 727 Glendora Ave. La Puente, CA 91744 Phone: (626) 333-0727 Cert. #34153	\$ 10,085.00
84-87	Electrical	C8602 C8604 C8605 C9859	High Light Electric 7000 Jurupa Ave. Riverside, CA 92504 Phone: (951) 352-9646 Cert. #28842	\$ 81,777.00
26,32-41	Roadside clearing & Irrigation	C1901 C2065	Diversified Landscape 21730 Bundy Canyon Rd Wildomar, CA 92595 Phone: (951) 245-1686 Cert. #8022	\$ 22,821.10

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1<sup>st</sup> tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

\*Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

\*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.


\*Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation**

\$114,683.10

9.03 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

August 13, 2015

714-538-5156

Date

(Area Code) Tel. No.

Erin Richardson

Person to Contact

(Please Type or Print)

**ADA Notice**


For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 12-0N1404

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #12-0N1404



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 8/10/15
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Shoulder Widening, Modify Curbs, Gutter and Drainage (Contract No. 12-ON1404) From Lambert Road Southbound On-Ramp to 0.2 Mile North of Lambert Road Undercrossing, In Brea, In Orange Co., CA		
BID DATE	: 8/11/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
13	TREATED WOOD WASTE (PARTIAL)	LB	1,030	\$ 1.50	\$ 1,545.00
14	REMOVE GUARDRAIL	LF	60	\$ 18.00	\$ 1,080.00
73	GUARD RAILING DELINEATOR	EA	4	\$ 115.00	\$ 460.00
75	TRANSITION RAILING (TYPE WB-31)	EA	1	\$ 3,700.00	\$ 3,700.00
76	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	\$ 3,300.00	\$ 3,300.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 10,085.00</b>

- \* ITEM # 75 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** STAINING & PAINTING; CIDH PILE, MOWCURB, SLAB, FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMPORARY FENCES & SAFETY RAILING; TRAFFIC CONTROL, LIGHT TOWER & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 998577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION**  
**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

4092

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Aug 11 14:34:22 PDT 2015

**Query Criteria**

Firm ID: 34153  
 Firm/DBA Name: ace fence co  
 Firm Type: DBE

---

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	AZ CONSTRUCTION, INC.
<b>Address Line1</b>	727 N. GLENDORA AVENUE
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	KIM@acefencecompany.com
<b>Contact Name</b>	AMERICA TANG
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	333-0727
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	333-7843
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 237990; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

REVISED



**Mailing Address:**  
 P.O. Box 7339  
 Riverside, CA 92513

**Main Office Information:**  
 Phone: (951) 352-9646  
 Main Fax: (951) 352-2498

LA Metro SBE Cert #5730  
 License #806335 A, C-10  
 DIR Registration #1000002760

Name of Project: RTE 57 AND S/B LAMBERT ON/OFF RAMPS  
 Contract/Project No.: 12-ON1404  
 Addendums(s) Noted: 1,2 Bid Date: 8.11.15 Bid Time: 2PM Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
84	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEMS	LS	1	\$700.00	\$700.00
85	COMMUNICATION CONDUIT (CITY)	LS	1	\$3,500.00	\$3,500.00
86	RAMP METERING SYSTEM	LS	1	\$25,000.00	\$25,000.00
87	MODIFY SIGNAL AND LIGHTING	LS	1	\$45,000.00	\$45,000.00
88	MOBILIZATION	LS	1	\$7,577.00	\$7,577.00
<b>GRAND TOTAL</b>					<b>\$81,777.00</b>

\*\*\* CT DBE CERTIFICATION #28842 \*\*\*

Estimator: ERWIN  
 Phone Extension: 121



**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730  
License #806335 A, C-10  
DIR Registration #100002760

**HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:**

**SECTION A - EXCLUSIONS FROM BID:**

- |   |  |
|---|--|
| 1 | Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work, Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs |
| 2 | Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)  |

**SECTION B - SPECIAL TERMS AND CONDITIONS:**

- |   |   |
|---|---|
| 1 | HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal   |
| 2 | A mutually approved baseline schedule is required. HLE must receive a copy of any approved updated schedules that may affect HLE's work or as requested by HLE; HLE's work activities must be clearly identified. HLE will issue a task duration schedule within 20-days of the approval of the subcontract to assist in the baseline creation. Any "Time Impact Analysis" required is done by the Contractor and HLE can assist in the creation of the document. |
| 3 | If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.   |
| 4 | All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees  |
| 5 | Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason   |
| 6 | Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days   |
| 7 | Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due   |

**SECTION C - SCOPE OF WORK AND SCHEDULING:**

- |   |  |
|---|--|
| 1 | HLE bid and accounted for only 5 move-ins for the project, Contractor shall compensate HLE \$3,500.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.   |
| 2 | Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)   |
| 3 | Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.   |
| 4 | All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;<br>All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE |

**SECTION D - PAYMENT PROVISIONS:**

- |   |  |
|---|--|
| 1 | Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost |
| 2 | Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work   |

**SECTION E - OTHER NOTES OR CONDITIONS:**

- |   |  |
|---|--|
| 1 | OPTIONAL ADDER: \$7,500.00 HLE WILL PERFORM TRAFFIC CONTROL FOR ITS OWN WORK |
| 2 |  |
| 3 |  |
| 4 |  |
| 5 |  |

**Proposal Disclaimer:**

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

\* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

\* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

08/11/2013 10:13:18 FAX 002/002

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Aug 11 14:34:47 PDT 2015

**Query Criteria**

Firm/DBA Name: high light

Firm Type: DBE

---

<b>Firm ID</b>	28842
<b>Firm/DBA Name</b>	HIGH LIGHT ELECTRIC, INC.
<b>Address Line1</b>	7000 JURUPA AVE.
<b>Address Line2</b>	
<b>City</b>	RIVERSIDE
<b>State</b>	CA
<b>Zip Code1</b>	92504
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 7339
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	RIVERSIDE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92513
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	erwin.mendoza@hleincusa.com
<b>Contact Name</b>	ERWIN MENDOZA
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	352-9646
<b>Alt Area Code</b>	( 951 )
<b>Alt Phone Number</b>	427-2850
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	352-2498
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36;
<b>Districts</b>	07; 08; 12;
<b>DBE NAICS</b>	237130; 237310; 237990; 238210; 238990;

**ACDBE NAICS**

---

<b>Work Codes</b>	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
<b>Licenses</b>	A General Engineering Contractor; C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Aug 11 14:35:03 PDT 2015

**Query Criteria**

Firm/DBA Name: diversified landscape co

Firm Type: DBE

---

<b>Firm ID</b>	8022
<b>Firm/DBA Name</b>	DIVERSIFIED LANDSCAPE CO.
<b>Address Line1</b>	21730 BUNDY CANYON ROAD
<b>Address Line2</b>	
<b>City</b>	WILDOMAR
<b>State</b>	CA
<b>Zip Code1</b>	92595
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	21730 BUNDY CANYON ROAD
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	WILDOMAR
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92595
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	dbe@diversifiedlandscape.com
<b>Contact Name</b>	VICKI MORALEZ
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	245-1686
<b>Alt Area Code</b>	( 951 )
<b>Alt Phone Number</b>	245-1686
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	245-1847
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	237110; 237310; 237990;

**ACDBE NAICS**

---

<b>Work Codes</b>	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
<b>Licenses</b>	A General Engineering Contractor; C27 Landscaping Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

**DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249**

<b>To:</b> Highland Construction	<b>Contact:</b>
<b>Address:</b> 133 North Pixley Street Orange, CA 92868	<b>Phone:</b> (714) 538-5156
	<b>Fax:</b> (714) 538-5157
<b>Project Name:</b> 12-0N1404	<b>Bid Number:</b> 2766
<b>Project Location:</b> Lambert Road To Lambert Road Undercrossing, Brea, CA	<b>Bid Date:</b> 8/11/2015
<b>Addendum #:</b> 2	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
<b>DBE Items</b>					
26	Roadside Clearing	1.00	LS	\$4,100.00	\$4,100.00
32	Check And Test Existing Irrigation Facilities	1.00	LS	\$1,530.00	\$1,530.00
33	Operate Existing Irrigation Facilities	1.00	LS	\$1,630.00	\$1,630.00
34	Control and Neutral Conductors	1.00	LS	\$10,500.00	\$10,500.00
35	1 1/4" Remote Control Valve	1.00	EACH	\$380.00	\$380.00
36	Riser Sprinkler Assembly (Gear Driven)	9.00	EACH	\$48.40	\$435.60
37	Pop-up Sprinkler Assembly (Gear Driven)	4.00	EACH	\$110.00	\$440.00
38	1" Plastic Pipe (Schedule 40) (Supply Line)	350.00	LF	\$4.45	\$1,557.50
39	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	120.00	LF	\$4.65	\$558.00
40	3" Plastic Pipe (Class 315) (Supply Line)	10.00	LF	\$130.00	\$1,300.00
41	Ball Valve	1.00	EACH	\$390.00	\$390.00
<b>Total Price for above DBE Items Items:</b>					<b>\$22,821.10</b>
<b>Non-DBE Items</b>					
27	Plant (Group A)	536.00	EACH	\$8.30	\$4,448.80
28	Plant (Group B)	6.00	EACH	\$94.90	\$569.40
29	Maintain Existing Planted Areas	1.00	LS	\$2,450.00	\$2,450.00
30	Plant Establishment	1.00	LS	\$3,850.00	\$3,850.00
31	Wood Mulch	65.00	CY	\$71.80	\$4,667.00
<b>Total Price for above Non-DBE Items Items:</b>					<b>\$15,985.20</b>

**Total Bid Price: \$38,806.30**

**Notes:**

- No Bond.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 10 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Juan Martinez 951-245-1686 <a href="mailto:juanm@diversifiedlandscape.com">juanm@diversifiedlandscape.com</a></p>
---	--

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #12-0N1404



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 12-0N1404

Name of DBE business Diversified Landscape Co.

Name of DBE representative Rick Bean

DBE certification number 8022

Name of bidder HighLand Construction, Inc.

Name of prime contractor or subcontractor from the bidder \_\_\_\_\_

Name of representative of bidder or prime contractor Kristi Stelle


Date quote was provided to the bidder or prime contractor August 11, 2015

Bid Item Number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
26	Roadside Clearing	\$ 4,100.00
32	Check & Test Irrigation Facilities	\$ 1,530.00
33	Operate Existing Irrigation Facilities	\$ 1,630.00
34	Control & Neutral Conductors	\$10,500.00
35	1 1/4" Remote Control Valve	\$ 380.00
36	Riser Sprinkler	\$ 435.60
37	Pop-Up Sprinkler Assembly	\$ 440.00
38	1" Plastic Pipe	\$ 1,557.50
39	1 1/4" Plastic Pipe	\$ 558.00
40	3" Plastic Pipe	\$ 1,300.00
41	Ball Valve	\$ 390.00
<b>Total</b>		<b>\$22,821.10</b>

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
 Signature of DBE's authorized representative

Rick Bean

Printed name of DBE's authorized representative

Chief Estimator

Title of DBE's authorized representative

8/12/15

Date



2-14-15A11:27 RCVD

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #12-0N1404



## DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 12-0N1404

Item of Work Offered, Services Offered, Or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	Percent of Total Bid
1	N	Y	Y	\$ 2,500.00	0.197%
2	Y	Y	Y	\$ 19,700.00	1.551%
3	Y	Y	Y	\$ 40,000.00	3.150%
4	Y	Y	Y	\$ 5,500.00	0.433%
5	Y	Y	Y	\$ 3,300.00	0.260%
6	Y	Y	Y	\$ 450.00	0.035%
7	Y	Y	Y	\$ 1,500.00	0.118%
8	Y	Y	Y	\$ 350.00	0.028%
9	Y	Y	Y	\$ 11,720.00	0.923%
10	N	Y	Y	\$ 850.00	0.067%
11	Y	Y	Y	\$ 1,500.00	0.118%
12	N	Y	Y	\$ 4,600.00	0.362%
13	N	Y	Y	\$ 10,540.00	0.830%
14	N	Y	Y	\$ 1,320.00	0.104%
15	N	Y	Y	\$ 6,210.00	0.489%
16	N	Y	Y	\$ 2,450.00	0.193%
17	N	Y	Y	\$ 900.00	0.071%
18	Y	Y	Y	\$ 1,875.00	0.148%
19	Y	Y	Y	\$ 450.00	0.035%
20	Y	Y	Y	\$ 10,010.00	0.788%
21	Y	Y	Y	\$ 650.00	0.051%
22	Y	Y	Y	\$ 300.00	0.024%
23	N	Y	Y	\$ 25,090.00	1.976%
24	Y	Y	Y	\$ 3,120.00	0.246%
25	Y	Y	Y	\$ 107,250.00	8.445%
26	Y	Y	Y	\$ 4,500.00	0.354%
27	N	Y	Y	\$ 5,896.00	0.464%
28	N	Y	Y	\$ 630.00	0.050%
29	N	Y	Y	\$ 3,000.00	0.236%
30	N	Y	Y	\$ 4,800.00	0.378%
31	N	Y	Y	\$ 6,500.00	0.512%
32	N	Y	Y	\$ 2,000.00	0.157%
33	N	Y	Y	\$ 2,000.00	0.157%
34	N	Y	Y	\$ 12,875.00	1.014%
35	N	Y	Y	\$ 450.00	0.035%
36	N	Y	Y	\$ 540.00	0.043%
37	N	Y	Y	\$ 520.00	0.041%
38	Y	Y	Y	\$ 1,925.00	0.152%
39	N	Y	Y	\$ 720.00	0.057%
40	N	Y	Y	\$ 1,450.00	0.114%

Contract No. 12-0N1404

41	N	Y	Y	\$	475.00	0.037%
42	Y	Y	Y	\$	50,000.00	3.937%
43	Y	Y	Y	\$	14,000.00	1.102%
44	Y	Y	Y	\$	29,925.00	2.356%
45	Y	Y	Y	\$	262,480.00	20.669%
46	N	Y	Y	\$	8,360.00	0.658%
47	N	Y	Y	\$	96,760.00	7.619%
48	N	Y	Y	\$	8,700.00	0.685%
49	N	Y	Y	\$	450.00	0.035%
50	N	Y	Y	\$	150.00	0.012%
51	N	Y	Y	\$	1,200.00	0.094%
52	N	Y	Y	\$	1,050.00	0.083%
53	Y	Y	Y	\$	189,000.00	14.883%
54	Y	Y	Y	\$	3,150.00	0.248%
55	Y	Y	Y	\$	1,960.00	0.154%
56	Y	Y	Y	\$	12,000.00	0.945%
57	Y	Y	Y	\$	1,800.00	0.142%
58	Y	Y	Y	\$	2,090.00	0.165%
59	Y	Y	Y	\$	4,500.00	0.354%
60	Y	Y	Y	\$	6,000.00	0.472%
61	Y	Y	Y	\$	9,600.00	0.756%
62	Y	Y	Y	\$	800.00	0.063%
63	Y	Y	Y	\$	960.00	0.076%
64	Y	Y	Y	\$	1,300.00	0.102%
65	Y	Y	Y	\$	480.00	0.038%
66	Y	Y	Y	\$	1,440.00	0.113%
67	Y	Y	Y	\$	1,960.00	0.154%
68	Y	Y	Y	\$	1,200.00	0.094%
69	Y	Y	Y	\$	3,000.00	0.236%
70	Y	Y	Y	\$	20,800.00	1.638%
71	Y	Y	Y	\$	680.00	0.054%
72	Y	Y	Y	\$	1,155.00	0.091%
73	N	Y	Y	\$	520.00	0.041%
74	N	Y	Y	\$	75.00	0.006%
75	N	Y	Y	\$	4,500.00	0.354%
76	N	Y	Y	\$	4,000.00	0.315%
77	N	Y	Y	\$	4,960.00	0.391%
78	N	Y	Y	\$	1,475.00	0.116%
79	N	Y	Y	\$	4,800.00	0.378%
80	N	Y	Y	\$	330.00	0.026%
81	N	Y	Y	\$	2,331.00	0.184%
82	N	Y	Y	\$	660.00	0.052%
83	N	Y	Y	\$	1,000.00	0.079%
84	N	Y	Y	\$	1,000.00	0.079%
85	N	Y	Y	\$	8,500.00	0.669%
86	N	Y	Y	\$	28,400.00	2.236%
87	N	Y	Y	\$	57,000.00	4.488%

91.889%



STATE OF CALIFORNIA \* DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (NEW 12/2014)

Bidder's Name: HighLand Construction, Inc.Contract No.: 12-0N1404

PAGE 3 OF 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

**See Attachment G**

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	07/07/15 - 08/25/15	Compliance News Daily Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	07/07/15 - 08/25/15	Compliance News Monthly Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	07/07/15 - 08/11/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	07/07/15, 07/23/15 and 08/06/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	07/07/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	07/07/15- via USPS 07/07/15- via Email		Posted notification for minority business to view
City of Los Angeles DBE Database search		Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	07/07/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: [http://dot.ca.gov/hq/esc/oe/weekly\\_ads/project\\_output.php](http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php)  
 See DBE contact log in Attachment D for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-07/07/2015

Minority Business Development Agency - 07/07/2015 via email and 07/07/2015 via USPS

City of LA DBE Database -

Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 12-0N1404

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #12-0N1404

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	FAX	PHONE	BIDDING	Quote Rcd	NOTES
						Y/N	Y/N	
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	510 727-0910	510 727-0900	Y	N	10:28AM - DARYL
219	A C DIKE CO	GEORGETTE MC CLAIN	email@acdike.com	916 645-9618	916 645-7747	Y	Y	
36878	A CONE ZONE, INC	ELAINE NORLAND	elaine@aconezone.com	951 734-2887	951 734-9535	N		Randy
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com.net	209 966-2643	209 742-6684	Y		10:29AM - L/M
32412	A.B. HASHMI, INC.	AHMAD HASHMI	info@abhashmi.com	858 433-7215	760 672-8059	Y		10:32AM - Ahmad
40447	ABRASIVE BLASTING SERVICE	KATHRYN DENISE KINCAID	dianawinn@abrasiveblastingservice.com	951 786-9081	951 683-4692	Y	Y	
42662	ABT PRODUCTS AND SERVICES LTD	LISA HORCHOS	lhorchos@abt-products.com	631 421-1510	631 421-1500	Y		10:33AM - LISA
31317	AC-DC ELECTRIC	OSCAR L. HIGA		562 926-4311	562 926-5737	Y		10:33AM - LUPE
42160	ACCESS PACIFIC, INC.	TOMAS TORRES	tomas@accesspacificinc.com	626 792-0896	626 792-0616	Y		10:34AM - Abigail
32174	ACCORD ENGINEERING, INC	DAVID CHENG	dcheng@accordeng.com	949 251-0563	714 241-7200	Y		JOE - 5/11/15
34586	ACCU CONSTRUCTION INC	DENNIS YUM	accu@accuconst.com	714 641-4704	714 641-4730	Y		10:35AM - L/M
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	909 989-1576	909 483-4876	Y		10:36AM - L/M
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	559 453-3250	559 453-2474	Y		10:37AM - LEO
12026	AMERC INC.	ASSUNTAETHEL (SUE) MURF	amercinc@hotmail.com	951 698-1101	951 677-1078	N		RIAN
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	714 384-3988	559 577-9999	Y		10:38AM - L/M
37009	AMERICAN BOBCAT & BACKHOE SERV	LESLI L. COLLINS	lcollins@ambobcat.com	760 744-6136	760 744-3125	N		10:39AM - Lesli
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	408 298-4344	408 929-3949	Y		L/M
35795	ANDERSEN ENVIRONMENTAL CONSU	DENNIS IRONI	info@andersenenviro.com	310 854-0199	310 854-6300	?		10:41AM - Dennis
41977	ARAMEXX GROUP, INC. DBA ARAMEX	RITA SAMOUR	rita@aramexxgroupinc.com	909 591-4569	909 746-8066	Y		10:48AM - Richard
42320	ASHOONA LANDSCAPE	DARRELL L. JOHNSTON	Darrell@AShooonaLandscape.com	714 852-3725	714 290-3339	Y		10:49AM - Darrell
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com	661 589-9509	661 589-1001	Y	N	10:50AM - Debbie
34153	AZ CONSTRUCTION, INC. Ace	AMERICA TANG MRA	am@acefencecompany.com	626 333-7843	626 333-0727	Y	Y	MICHAEL
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	559 625-5786	559 805-3656			
4922	BARNES ELECTRIC	RODNEY BARNES	belect@sbcglobal.net	951 273-0331	562 833-5372			10:52AM - L/M
34166	BASE ARCHITECTURE PLANNING AND	RANDOLPH DILLON	michael@base-ae.com	310 988-1085	310 988-1080	N		MIKE - 5/11/15
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	530 473-2749	530 473-5423	N		Dee Dee - 5/11/15
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	619 258-3515	619 562-7711	Y		10:53AM - Steve
41963	BLUE CABLE INC	HELINDA NAZARI	helinda@bluecable.com	818 861-7259	818 559-5454	Y		10:54AM - ANDRY
10544	BUENA VISTA LANDSCAPE, INC	ANGEL GOMEZ	b.v.landscape@pacbell.net	714 771-2569	714 771-2563	Y		10:54AM - DEENA
32903	C2PM	ROWENA ALTAHA	ROWENA@C2PM.com	949 333-3701	949 333-3700	N		ALI - 5/26/15
32592	CABLEMASTERS	JAY NAKAMOTO	jaynakamoto@cable-masters.com	310 783-0082	310 783-0081	Y		10:55AM - L/M
33568	CADIT COMPANY	KATHRYN CARLISLE	k.carlisle@caditcompany.com	817 430-0409	817 430-4409	Y		10:56AM - L/M

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	7-14-15		8-6-15		FAX		7-7-15		PHONE		8-10-15		BIDDING		Quote Rcd	NOTES
				✓	✓	✓	✓					Y/N	Y/N						
36919	CAL-CON PUMPING, LLC	JULIE BERRY	jb.calcon@mac.com	✓	✓			415	401-7664	✓		415	401-9838	✓					11:01AM - L/M
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	✓			626	810-1322	✓		626	810-1336	✓		Y	Y		11:03AM - DiEM
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUN	estimating@ceciliassafetyservice.com	✓	✓			858	793-4495	✓		858	793-4465	✓		Y	N		11:04AM - CRYSTAL
41283	CES LIGHTING, LLC	EMY CASTANEDA	info@cesprolighting.com	✓	✓							818	674-8513	✓		N			11:05AM - FINNY
33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	airbears@balesengineering.com	✓	✓			909	752-7090	✓		909	585-1557	✓					11:06AM - L/M
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	✓	✓			562	697-2039	✓		562	697-2286	✓					11:07AM - L/M
33473	CMC TRAFFIC CONTROL SPECIALIST	null CRYSTAL MIKS						415	206-1711			415	206-1700			N	N		Derek - 6/30/15
851	COMMAND PERFORMANCE CONSTRU	PRISCILLA HERNANDEZ	jim@cpconstructors.com	✓	✓			562	997-9411	✓		562	997-9410	✓		N	N		11:08AM - CRYSTAL
39772	CONSTRUCT ALLIANCE INC	PEDRO CAMALICH	pcamalich17@gmail.com					714	256-9123			714	878-5255			N	N		Pete - 2/10/15
38004	CONSTRUCTION INSPECTION SPECIAL	HARRY STEVEN CLARK	steve@cisinspects.com					707	838-1689			707	838-1679			N	N		Kevin - 6/30/15
31969	CONTECH CONCRETE TECHNIQUES, IN	JIM GARCIA	contechg@gmail.com	✓	✓			<del>559</del>	251-8821	✓		559	251-8818	✓					L/M
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com					805	937-5473			805	934-2705			N	N		4/30/15
39818	COOPER ZIETZ ENGINEERS, INC. DBA A	HERBERT J. FRICKE	herbf@coopercm.com					503	652-9091			503	652-9090			N	N		TERRY - 6/30/15
2163	COVARRUBIAS BROTHERS CONSTRUCT	ABEL COVARRUBIAS	covarrubias@aol.com	✓				951	600-4975	✓		951	600-1751	✓		N			11:09AM - Sandra
40634	CRE8IVE ENGINEERING INC	REGINA CASTRO	cre8iveEngineering@gmail.com	✓	✓			760	200-1116	✓		760	200-8889	✓					11:09AM - L/M
38678	CRF WESTERN, INC.	DANIEL GARCIA	dan@westernmpc.com	✓				<del>209</del>	728-1310	✓		<del>209</del>	728-1300	✓					#Disconnected
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	✓			951	698-0795	✓		951	698-7745	✓		N			11:11AM - DANA
33117	CTEKK	SONNY TRAN	lena@ctekk.com	✓				<del>714</del>	899-2279	✓		<del>714</del>	899-2259	✓					#Disconnected
38396	CTI ENVIRONMENTAL, INC.	ROBIN THORNE	robin@CTIenviro.com	✓	✓			<del>562</del>	394-4501	✓		562	608-8401	✓					11:12AM - L/M
39976	D L N ENTERPRISE, INC.	DANIEL NAVARRO	dnconcrete@aol.com	✓	✓			<del>310</del>	541-6993	✓		877	342-3472	✓					L/M
38990	DEBORAH DYSON ELECTRICAL CONTR.	DEBORAH DYSON	deborahdysonelctrical@yahoo.com					<del>909</del>	868-2035	✓		909	632-5567	✓		N			Deborah
42226	DECO PAVE	FERRY SOENDJOJO	Ferry@DecoPaveCorp.com	✓	✓			626	480-1557	✓		626	337-9580	✓					11:12AM - L/M
42843	DELTA ELECTRIC	ROLANDO ESTEVEZ	deltaelectric1@hotmail.com	✓	✓			<del>661</del>	250-1060	✓		323	816-0508	✓		N			11:13AM - RON
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	✓	✓			714	384-4594	✓		714	495-9755	✓		N	N		11:19AM - Ebbi
42360	DIGITAL TECHNOLOGIES, INC.	DANIEL VILLAREAL	info@digitaltechnologies-inc.com	✓				909	657-9153	✓		909	563-8703	✓		N			11:20AM - SONIA
41066	DIMURE CORP	DINA MURALT	dm3mlm@gmail.com	✓	✓			<del>619</del>	467-7768	✓		619	647-3996	✓					L/M
42154	DISABLED AMERICAN VETERAN ENTEF	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓			559	374-6470	✓		559	370-5756	✓		M			11:21AM - SEAN
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com	✓	✓			951	245-1847	✓		951	245-1686			Y	Y		RICK
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconst.com	✓	✓			626	962-5055	✓		626	962-5000	✓		N			11:22am - MONICA
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com					714	646-3698			714	646-3697						PRIME
38484	DSG MECHANICAL CORPORATION	DAVID JR. RIVERA	david@dsghcorporation.com	✓	✓			909	591-2171	✓		909	591-2274	✓					11:23am - L/M
25021	E E ELECTRIC, INC	HENRY ESCAJEDA	eeelectric@earthlink.net	Geni	✓	✓		909	829-0118	✓		909	829-7818	✓		N			11:24am - Geni

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	7-14-15	8-6-15	FAX	7-7-15	PHONE	8-10-15	BIDDING	Quote Rcd	NOTES
				Y/N	Y/N					Y/N	Y/N	
39990	E M F FIRE SOLUTIONS	CARLOS GALVAN	cgalvan@emffiresolutions.com	✓	✓	909		909				
10447	E. M. OIL TRANSPORT, INC.	LUZ A. MARTINEZ	emoiltransport@sbcglobal.net	✓	✓	323 722-5459	✓	323 722-9088	✓	M		11:29AM - Christina
30894	EAGLE ENGINEERING & DEVELOPMEN	WILLIAM RAMIREZ	bramirez@eagleengdev.com	✓	✓	909 444-8311	✓	909 444-5566	✓	N		11:30AM - MITTON
24176	EAGLE ENGINEERING AND CONSTRUC	CURTIS BROOKS	brooks.curtis@att.net	✓	✓	650 367-8282	✓	650 367-8000	✓			11:31AM - L/M
13049	EARL SECURITY, INC.	LYNN CHEN	lynn.chen@earl-security.com	✓	✓	626 285-3223	✓	626 285-9178	✓	M		11:36AM - Jennifer
39646	EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	✓	✓	661 366-0204	✓	661 366-6311	✓			1:14PM - L/M
41601	EMDEB CORP	MARIA DEL ROSARIO FENNE	mfennell@emdeb.com	✓	✓	626 794-1504	✓	818 606-6705	✓			1:16PM - L/M
38803	EMPIRE STEEL, INC.	SAROEUNG POCH	saru@empiresteelinc.com			909 509-5927	✓	909 509-5926		N		Tammy
37319	ERIC'S BACKHOE SERVICE	ERIC SERRANO				661 269-2222	✓	661 269-2222	✓			3:27 PM - mailbox full
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com	✓	✓	<del>562</del> 777-1888	✓	714 827-7327	✓			WRONG #
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	✓	661 722-8900	✓	661 949-8788	✓			3:28 PM - L/M
41622	FLORES CONSTRUCTION, INC.	EMERIO FLORES	garzy3@yahoo.com	✓	✓	909 597-8100	✓	909 322-9240	✓			3:29 PM - L/M
37305	FORE ENGINEERING CONSTRUCTION,	CARLOS ALBERTO JAVUERK	foreeng@earthlink.net	✓		<del>714</del> 258-1158	✓	714 258-1100	✓			# Disconnected
30303	FRANCIES ELECTRIC, INC.	LEON FRANCIES JR.	francieselectric@yahoo.com	✓	✓	661 834-5725	✓	661 809-4175	✓	N		3:31 PM - LEON
41700	G & G ELECTRIC INC	GILBERTO CHAVEZ	chvz_glbtr@yahoo.com	✓	✓	951 689-2694	✓	951 572-0196	✓	N		3:31 PM - Gilbert
41740	G2 CONSTRUCTION INC.	JOHN ALVARADO	Jalvarado@g2construction.com			714 748-4244		714 448-8080		N		John - 5/11/15
42815	G5 TEK SOLUTIONS, LLC	TERRI WHITFIELD	admion@g5tek.com			866 369-7389	✓	678 714-3937		N		ANGELA
37053	GATES ENTERPRISES, INC	JOE GATES	kgates.gei@gmail.com	✓	✓	714 382-6801	✓	714 382-6707	✓			3:33 PM - L/M
36329	GLOBAL INSTALLATION & MAINTENAN	WILLIAM JACKSON	william@globalelectric.us; dmartin@globalel	✓	✓	888 377-1221	✓	800 272-1765	✓	N		3:34 PM - Debbie
31176	GLOBAL ROAD SEALING, INC	TRI LA	trila.grsi@yahoo.com	✓	✓	714 893-0945	✓	714 893-0845	✓	N		3:35 PM - Tri
36344	GLOW ELECTRICAL, INC.	TYSON SCHILZ	squirtgbe@aol.com	✓		310 318-5285	✓	310 376-2636	✓	N		3:36 PM - Sam
41624	GM RENOVATIONS, INC	GREGORY MONTOYA	greg_mnty@yahoo.com	✓	✓	<del>619</del> 266-0576	✓	619 838-5598	✓			L/M
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net	✓		<del>949</del> 380-9707	✓	949 380-9797	✓			L/M
35478	H. K. ELECTRICAL, INC.	ELIZA KHATCHERIAN	eliza@hkelectricalinc.com	✓		818 832-9192	✓	818 832-8826	✓			3:38 PM - WRONG #
36281	HER-CON CONSTRUCTION SERVICES, I	JOSEPH HERNANDEZ	hercon7774511@aol.com	✓	✓	<del>626</del> 331-3638	✓	626 339-7000	✓	N		3:39 PM - Richard
39391	HERCA TELECOMM SERVICES, INC.	HECTOR CASTELLON	hector.castellon@hercatelecomm.com	✓	✓	951 940-5456	✓	951 940-5941	✓			3:39 PM - Bad Connection
35158	HERCON COMPANY, INC.	ALBERT HERNANDEZ JR.	ahernandez@herconcompany.com	✓	✓	<del>949</del> 766-6768	✓	949 766-6770	✓			3:4 PM - mailbox full
28842	HIGH LIGHT ELECTRIC, INC.	ERWIN MENDOZA	erwin.mendoza@hleincusa.com	✓	✓	951 352-2498	✓	951 352-9646		N	Y	ERWIN
14089	IN-LINE FENCE & RAILING CO., INC	DAVID ORTIZ	julie@inlinerail.com			760 789-0689		760 789-0282		N		JASON - 6/1/15
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com	✓	✓	510 412-5988	✓	510 222-7719	✓			3:42 PM - L/M
36741	INDUSTRIAL ELECTRICAL SERVICE	DAVID VILLALVAZO	davidvillalvazo@sbcglobal.net			818 508-6031		818 395-6658		N		David - 6/20/15
41668	J. C. PALOMAR CONSTRUCTION, INC.	JOSE DIAZ	chris@JCPalomar.com	✓	✓	714 754-6493	✓	714 754-6440	✓			3:43 PM - L/M

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	7-14-15		FAX	7-7-15		PHONE	8-11-15		BIDDING	Quote Rcd	NOTES
				✓	✓		✓	✓		Y/N	Y/N			
38105	JOE RENTERIA, INC	JOE RENTERIA	joerenteriainc@gmail.com	✓	✓	909 463-9154	✓	✓	909 899-5311	✓	✓	N		7:52AM - NOBA
30145	JP ELECTRIC COMPANY	JUN PASION	jpelectric@sbcglobal.net	✓	✓	323 662-4924	✓	✓	323 661-8605	✓	✓	N		8:22am - JUN
38962	K & G CONCRETE INC	HERMAN (KEAVEN) GUILLO	keaven@kgconcretepumping.com	✓	✓	866 878-2769	✓	✓	916 539-6652	✓	✓			
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krcsafety.com	✓	✓	559 732-2684	✓	✓	559 732-0393	✓	✓	N		8:22am - Cashay
30847	KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	✓	✓	661 325-5590	✓	✓	661 872-4602	✓	✓			8:23AM - Y/M
20499	L C PAVING & SEALING, INC.	JOSE SALINAS	marisa@lcpaving.com	✓	✓	760 752-1674	✓	✓	760 752-1743	✓	✓	N		8:24am - John
39584	L TECH NETWORK SERVICES, INC.	ROBERT LOPEZ	boblopez@Ltechnet.com	✓	✓	562 205-0149	✓	✓	562 222-1121	✓	✓	N		8:25am - Zumora
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswppfirm.com	✓	✓	805 929-0501	✓	✓	805 748-8576	✓	✓	N	Y	
41135	LG & M ELECTRIC, INC.	LEO GUEVARA	LEO@LGMelectric.com	✓	✓	626 605-5904	✓	✓	323 371-6124	✓	✓	N		LEO
41409	LIGHT DUTY ELECTRIC	CHARLTON THERMOND	cthermond@lightdutyelectric.com	✓	✓	760 757-4939	✓	✓	760 214-2730	✓	✓	N		8:25am - Charles
31286	LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA	agarcialna@aol.com	✓	✓	909 393-9363	✓	✓	909 393-1493	✓	✓			8:26am - boys
35670	LOS ANGELES SIGNAL CONSTRUCTION	CHRISTOPHER MORALES	raymor60@aol.com	✓	✓	909 599-2722	✓	✓	909 599-2201	✓	✓	N	Y	8:26am - NOemi
41708	LUCKY BUCKS CONSTRUCTION EQUIP	NAOMI EVANS	luckybucksequipment@gmail.com	✓	✓				619 460-6190	✓	✓	N		
42024	MACKENZIE ELECTRIC, INC.	PATRICK MACKENZIE	mei93@sbcglobal.net	✓	✓	909 862-9907	✓	✓	909 862-9906	✓	✓	N		
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com	✓	✓	619 390-4559	✓	✓	619 390-4570	✓	✓			8:27am - Y/M
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	✓	✓	707 825-1769	✓	✓	707 825-1014	✓	✓			8:28am - Y/M
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	✓	415 455-9960	✓	✓	415 455-9922	✓	✓			Y/M
38248	MG LIGHTING & ELECTRIC, INC	ALICIA GONZALEZ	mgprez@earthlink.net	✓	✓	760 770-5662	✓	✓	760 770-5696	✓	✓	N		8:28am - Alicia
42241	MILL CITY ENVIRONMENTAL CORPOR	BRIAN L CHAPMAN	bchapman@millcityenv.com	✓	✓	978 452-0688	✓	✓	978 654-6741	✓	✓	N		KERRI
38043	MJK CONSTRUCTION, INC.	PAMELA E. LAWRENCE	plawrence@mjkconstruction.com	✓	✓	909 594-6169	✓	✓	800 698-1645	✓	✓	N		Pamela - 6/10/15
38491	MORAS EQUIPMENT AND CONSTRU	DAVID MORA	info@morasequipment.com	✓	✓	562 395-5555	✓	✓	562 949-6777	✓	✓			8:29am - Y/M
38705	MRCI, INC.	ZETA WILLIAMS	mrci@mrci.biz	✓	✓				559 351-2048	✓	✓	N		5/26/15
41437	MY ELECTRICIAN INC.	BRIAN ALSTON	brianalston@myelectricalguy.com	✓	✓	951 609-1544	✓	✓	800 342-6885	✓	✓	N		BRIAN
34524	NEW AGE COMMUNICATIONS	RICARDO RUVALCAVA	ricardor@newagecommunications.net	✓	✓	909 937-2178	✓	✓	909 937-2004	✓	✓			# Disconnected
40921	NEW WEST LANDSCAPING	KEITH D. DICKERSON	newwestlandscaping@yahoo.com	✓	✓	310 769-6614	✓	✓	310 617-9667	✓	✓	N		8:29am - Keith
9483	NISH-KO INC.	DEAN H NISHIKAWA	nish-koinc@comcast.net	✓	✓	559 276-5753	✓	✓	559 275-6653	✓	✓	N		8:30am - Karen
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceatortiz@aol.com	✓	✓	760 995-4443	✓	✓	951 966-7060	✓	✓			8:31am - Y/M
22322	OST TRUCKS AND CRANES, INC.	LEON DENNIS ZERMENO	ostcranes@aol.com	✓	✓	805 643-7618	✓	✓	805 643-9963	✓	✓	N		Denny
9071	PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificcontracting.com	✓	✓				858 449-0113	✓	✓			8:32am - Y/M
29512	PARAGON PROJECT RESOURCES, INC	WILLIAM CORREA	william.correa@2paragon.com	✓	✓	214 634-0097	✓	✓	214 634-7060	✓	✓	N		8:32am - JOANNA
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	619 427-1620	✓	✓	619 422-9204	✓	✓	N	Y	8:33am - Bill
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	dzarraonandia@pre-conproducts.com	✓	✓	805 306-2498	✓	✓	805 527-0841	✓	✓			8:34am - Y/M

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	7-14-15 8-6-15	FAX	7-7-15	PHONE	8-11-15	BIDDING Y/N	Quote Rcd Y/N	NOTES
36018	PTS SOLUTIONS, INC.	JAIME MARTINEZ	j.martinez@ptsolutionsinc.com		<del>818</del> 364-8086	✓	213 422-8415	✓	N		Jamie
33891	QUALITY ERECTORS & CONSTRUCTION	JESSE ESQUIVEL			707 751-3962		707 746-4198		N		SEANNA - 3/19/15
25467	R. D. HORN CONSTRUCTION COMPAN	RONALD HORN	rdhorncompany@gmail.com	✓			559 513-4615	✓	N		10:50am - RON
29324	R. E. SERRANO INC.	RICKY SERRANO	ricky@reserrano.com	✓	<del>925</del> 957-8121	✓	925 957-8184	✓	N		L/M
4882	R.J. LALONDE, INC.	JANELLE REUSCH	jreusch@rjlalonde.com	✓	562 595-8833	✓	562 595-6655		N		Janelle
40944	RAMCO GENERAL ENGINEERING CON	EMILIO RAMIREZ	ramco@socal.rr.com	✓	661 268-7353	✓	818 272-4221	✓			10:51am - L/M
37326	RBT ELECTRIC, INC	RYAN TITTSWORTH	ryan@rbt-electric.com	✓	800 659-9196	✓	800 661-5006	✓	N		10:52am - RYAN
2275	REBEL CONCRETE BREAKING SERVICE	JAMES E. HINES	rebelconcretebreaking@yahoo.com	✓	<del>323</del> 563-8311	✓	323 574-9774	✓	N		L/M Jim
32915	ROBERTS ELECTRICAL CONTRACTOR,	LAMONT ROBERTS	lroberts@robertselectrical.net	✓	858 552-0015	✓	858 552-0001	✓			10:53 - #Disconnect
23448	ROBNETT ELECTRIC, INC.	RICHARD ROBNETT	david@robnett.com	✓	323 778-4305	✓	323 565-2660	✓	N		10:54am - BILL
14054	ROCK STRUCTURES CONSTRUCTION C	ANTONIO T. PAREDES	rockstructures@sbcglobal.net		951 278-2802	✓	951 371-1112		N		LISA
41661	RUBECON BUILDERS INC.	RUBEN SANTANA	ruben@rubecon.com; office@rubecon.com		415 206-1750	✓	415 206-7740	✓	N		10:55am - ZULA
37488	SAMPO ENGINEERING, INC.	VINCENT LOUIS SAMPO	vince@sampoengineering.com	✓	760 436-0659	✓	760 436-0660	✓			10:55am - L/M
31809	SANTA CLARITA VALLEY ELECTRIC	RYAN MCALISTER	ryanmcalister@sbcglobal.net	✓	661 775-1535	✓	661 775-3946	✓			10:56am - L/M
36050	SCV ELECTRIC, INC.	RYAN MCALISTER	scvelectric@sbcglobal.net	✓	661 775-1535	✓	661 775-3946	✓			10:56am - L/M
41141	SHARMA CONTRACTORS, INC	JEANINE WISE	jwise@sharmacontractors.com		805 532-1790		805 532-1141		N		Tom - 3/19/15
36283	SIGNS PORTAL	DAVID A. ROBLES	signsportal@sbcglobal.net	✓	818 686-1501	✓	213 389-9241	✓			10:57am #Disconnect
41432	SMARTBUILDING IQ, INC	JOHN MCKELLAR	jabar@smarthomeiq.com	✓			925 230-8555	✓			10:57am - L/M
37385	SO CAL CONSTRUCTION & CONSULTIN	SHARI HARPUR	shari@socalcontractorccs.com	✓	760 723-2736	✓	760 723-8907	✓			10:58am - L/M
37070	SO CAL TREE CARE, INC	VICENTE CORTEZ	info@socaltreecare.com	✓	760 747-6016	✓	760 747-6225	✓	N		10:59am - Marjorie
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUN	cecilia@socaltraffic.net	✓	858 793-4495	✓	858 720-0179	✓	Y	N	CRYSTAL
41790	SOUTHWEST CONTRACTING AND ELE	DANIEL ANCONA	danielancona@yahoo.com	✓			858 752-9197	✓			11:00am - L/M
32232	STATEWIDE STRIPES, INC	DAVID BRILHANTE	dawn@statewidestripes.com		858 560-0158		858 560-6887		N		Kierra - 6/4/15
39874	SUN AND SUN INDUSTRIES, INC	DEBORAH SUN	dsun@sunindustriesinc.com	✓	<del>714</del> 210-5149	✓	714 210-5141	✓			L/M
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com	✓	805 524-7428	✓	805 524-7345	✓	N		11:01am - Trevor
40764	SUULUTAAQ, INC - ALASKA NATIVE CC	TRACY CRAIN	kristina.viado@suulutaaq.com		707 419-4851	✓	707 427-3209		N		BRYAN / KRISTINA
42191	SYLVIA HALL ENGINEERING	SYLVIA HALL	sylvia.hall@shengineering.expert		562 693-7106		562 693-7106		N		SYLVIA - 5/22/15
21578	THE SOLIS GROUP DBA TSG ENTERPRI	ANNA SOLIS	anna@thesolisgroup.com		626 685-6985		626 685-6989		N		LYRIC - 6/1/15
34554	TITAN SERVICES, INC	JAMI GRANT	titan-services@cox.net	✓	623 537-3306	✓	623 537-1502		N		via email
38033	TRAFFIC LOOPS CRACKFILLING, INC	MAI-LAN NGUYEN	trafficloops@sbcglobal.net	✓	714 520-4027	✓	714 520-4026	✓	N	Y	11:01am - LAN
42802	TRINITY CONTRACTING CONCEPTS INC	FRANK J. AUSTON	tyauston@trinityccinc.com	✓			310 925-6601		N		FRANK
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com		510 836-2625		510 836-0422		N		VEANO - 2/17/15

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	7-14-15		FAX	7-7-15	PHONE	8-10-15		BIDDING	Quote Rcd	NOTES
				7-14-15	8-10-15				Y/N	Y/N			
38294	U.S. CONCRETE CONSTRUCTION, INC	ULISES SALAZAR	les@us-concrete.net			661 799-1038		661 259-3522			N		Victoria - 6/2/15
40216	UNITED COM	PAUL FLORES	pflores@unitedcomusa.com	✓	✓	909 606-0786	✓	714 394-8012	✓		N		3:43pm - Paul
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com			714 551-9420		714 253-3270			N		Arvin - 6/30/15
38629	VERTICAL CONSTRUCTORS, INC.	DENA BRYN BURKE	BRYN@VERTICAL-CONSTRUCTORS.COM	✓	✓	714 221-7171	✓	714 221-7170			N		BRYN
30828	VT ELECTRIC, INC.	TONY T. TRAN	tony@vtelectric.net	✓	✓	909 985-8186	✓	909 985-1755			N	Y	TONY
35102	WESTERN E. GROUP	SYED IMTEAZ AHMED	westeng1@aol.com	✓	✓	<del>714</del> 491-9786	✓	714 491-0786	✓	✓			3:46pm - 4m
39262	WHEELER PAVING, INC.	KIMBERLY WHEELER	jill@wheelerpaving.com	✓	✓	951 685-5023	✓	951 685-7283	✓	✓			3:47pm - 4m
37838	WHITEHORN CONSTRUCTION, INC	LORAN D. WHITEHORN	liz@whitehornconstruction.com	✓	✓	<del>951</del> 245-4099	✓	951 245-4688	✓	✓			3:48pm - 4m
33077	WIENET COMMUNICATIONS, INC	ROBERT GABRIEL ARREOLA	garreola@wienetcomm.com	✓	✓	909 986-6490	✓	909 986-3290	✓	✓			3:49pm - 4m
41228	YBANAG REALTY & DEVELOPMENT CC	LUCIO COLLADO	luke@dybanagconstruction.com			951 657-1993		626 322-5546					

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
219	A C DIKE CO	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
36878	A CONE ZONE, INC	C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
40742	A S CONTRACTORS, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
32412	A.B. HASHMI, INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
40447	ABRASIVE BLASTING SERVICE	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
42662	ABT PRODUCTS AND SERVICES LTD	C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR;
31317	AC-DC ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
42160	ACCESS PACIFIC, INC.	C5100 CONCRETE STRUCTURE; C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;
32174	ACCORD ENGINEERING, INC	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; C9981 BUILDING MOVER;
34586	ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;

40292	ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
16345	ALERT-O-LITE, INC	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
12026	AMERC INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
39072	AMERICA PACIFIC CONSTRUCTION	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
37009	AMERICAN BOBCAT & BACKHOE SERVICE	C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; D3530 CONSTRUCTION & RELATED MACHINERY;
24042	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
35795	ANDERSEN ENVIRONMENTAL CONSULTANTS	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C0612 SAFETY SUPPLIER; C8101 SURVEY OR HISTORICAL MONUMENT; C8700 CONSULTANT, NON ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; J9510 ENVIRONMENTAL QUALITY;
41977	ARAMEXX GROUP, INC. DBA ARAMEXX	C9867 LANDSCAPING CONTRACTOR; E4940 WATER SUPPLY;
42320	ASHOONA LANDSCAPE	C2000 HIGHWAY PLANTING; C2065 IRRIGATION SYSTEM; C5190 JOINT SEAL - WATER STOP; C8100 SYNTHETIC PRODUCTS INSTALLATION; C9867 LANDSCAPING CONTRACTOR;
13602	AUSTIN ENTERPRISE	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
34153	AZ CONSTRUCTION, INC.	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;

36494	B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
4922	BARNES ELECTRIC	C8903 ELECTRICAL;
34166	BASE ARCHITECTURE PLANNING AND E	C8700 CONSULTANT, NON ENGINEERING; C8704 ARCHITECT; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8801 Construction Project and Document Control; I7388 INTERIOR DECORATING & DESIGN;
33659	BC SCHMIDT CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
41963	BLUE CABLE INC	C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
10544	BUENA VISTA LANDSCAPE, INC	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;

32903	C2PM	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
32592	CABLEMASTERS	C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4890 COMMUNICATIONS SERVICES; E4910 ELECTRIC SERVICES;
33568	CADIT COMPANY	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
36919	CAL-CON PUMPING, LLC	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
31277	CALIFORNIA PROFESSIONAL ELECTRICAL	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
25584	CECILIA'S SAFETY SERVICE, INC.	C1201 TRAFFIC CONTROL SYSTEM;
41283	CES LIGHTING, LLC	C8604 LIGHTING;
33135	CINDY BALES ENGINEERING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
40089	CINDY TRUMP INC DBA LINDY'S COLD P	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
33473	CMC TRAFFIC CONTROL SPECIALIST	C1201 TRAFFIC CONTROL SYSTEM;
851	COMMAND PERFORMANCE CONSTRUCTION	C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C9980 DEMOLITION;
39772	CONSTRUCT ALLIANCE INC	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
38004	CONSTRUCTION INSPECTION SPECIALIST	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
31969	CONTECH CONCRETE TECHNIQUES, INC	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

39818	COOPER ZIETZ ENGINEERS, INC. DBA AK	C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8793 Environmental - Environmental Impact Assessment;
2163	COVARRUBIAS BROTHERS CONSTRUCTI	C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER CONNECTION;
40634	CRE8IVE ENGINEERING INC	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9850 PLUMBING; C9851 FIRE PROTECTION CONTRACTOR;
38678	CRF WESTERN, INC.	C8903 ELECTRICAL;
41013	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
33117	CTEKK	C8903 ELECTRICAL; E4890 COMMUNICATIONS SERVICES;
38396	CTI ENVIRONMENTAL, INC.	C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; E4730 FREIGHT TRANSPORTATION ARRANGEMENT;
39976	D L N ENTERPRISE, INC.	C2800 CONCRETE BASE;
38990	DEBORAH DYSON ELECTRICAL CONTRA	C8903 ELECTRICAL; F5170 PETROLEUM & PETROLEUM PRODUCTS;
42226	DECO PAVE	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
42843	DELTA ELECTRIC	C8903 ELECTRICAL;
31021	DELTECH ENGINEERING, INC	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
42360	DIGITAL TECHNOLOGIES, INC.	C8903 ELECTRICAL; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT; D3660 COMMUNICATIONS EQUIPMENT; E4810 TELEPHONE COMMUNICATIONS; I7382 SECURITY SYSTEMS SERVICES;
41066	DIMURE CORP	C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;

42154	DISABLED AMERICAN VETERAN ENTERP	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;
8022	DIVERSIFIED LANDSCAPE CO.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
31488	DOMINGUEZ CONSTRUCTION COMPAN	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
38712	DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
38484	DSG MECHANICAL CORPORATION	C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9850 PLUMBING; C9866 HEATING & AIR CONDITIONING; D3530 CONSTRUCTION & RELATED MACHINERY;
25021	E E ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
39990	E M F FIRE SOLUTIONS	C8901 AIR CONDITIONING/SHEET METAL; C8903 ELECTRICAL; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;
10447	E. M. OIL TRANSPORT, INC.	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;
30894	EAGLE ENGINEERING & DEVELOPMENT	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

24176	EAGLE ENGINEERING AND CONSTRUCTI	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7382 SECURITY SYSTEMS SERVICES;
13049	EARL SECURITY, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
39646	EDISON CONSTRUCTION, INC.	C8903 ELECTRICAL;
41601	EMDEB CORP	C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;
38803	EMPIRE STEEL, INC.	C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
37319	ERIC'S BACKHOE SERVICE	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
36272	EXBON DEVELOPMENT, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
4952	FINE GRADE EQUIPMENT, INC.	C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4930 COMBINATION UTILITY SERVICES; E4952 SEWERAGE SYSTEMS; I8995 Translations;
41622	FLORES CONSTRUCTION, INC.	

37305	FORE ENGINEERING CONSTRUCTION, IN	C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; C9872 SEWER CONNECTION; E4910 ELECTRIC SERVICES;
30303	FRANCIES ELECTRIC, INC.	C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; I7620 ELECTRICAL REPAIR SHOPS;
41700	G & G ELECTRIC INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;
41740	G2 CONSTRUCTION INC.	C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3460 METAL FORGINGS & STAMPINGS; D3470 METAL MANUFACTURING; D3530 CONSTRUCTION & RELATED MACHINERY; F5050 METALS & MINERALS, EXCEPT PETROLEUM;
42815	G5 TEK SOLUTIONS, LLC	C8903 ELECTRICAL;
37053	GATES ENTERPRISES, INC	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING;
36329	GLOBAL INSTALLATION & MAINTENANC	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; I7382 SECURITY SYSTEMS SERVICES;
31176	GLOBAL ROAD SEALING, INC	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
36344	GLOW ELECTRICAL, INC.	C8903 ELECTRICAL;
41624	GM RENOVATIONS, INC	C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9850 PLUMBING;
28593	GOLDEN SUN CONSTRUCTION, INC	C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
35478	H. K. ELECTRICAL, INC.	C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
36281	HER-CON CONSTRUCTION SERVICES, IN	C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
39391	HERCA TELECOMM SERVICES, INC.	C0686 ELECTRICAL & SIGNALS SUPPLIER; C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;
35158	HERCON COMPANY, INC.	C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;

28842	HIGH LIGHT ELECTRIC, INC.	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
14089	IN-LINE FENCE & RAILING CO., INC	C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;
33587	INDUSTRIAL BATTERY SERVICES	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
36741	INDUSTRIAL ELECTRICAL SERVICE	C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
41668	J. C. PALOMAR CONSTRUCTION, INC.	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C8713 CONSULTANT, ENVIRONMENTAL;
38105	JOE RENTERIA, INC	C9801 BUILDING CONSTRUCTION; C9907 CONSTRUCTION EQUIPMENT RENTAL;
30145	JP ELECTRIC COMPANY	C8772 Construction Management - Institutional Building Construction; C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
38962	K & G CONCRETE INC	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
30847	KERN COUNTY CUSTOM CONCRETE	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
20499	L C PAVING & SEALING, INC.	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C4101 PAVEMENT SUBSEALING & JACKING;
39584	L TECH NETWORK SERVICES, INC.	C8903 ELECTRICAL; F5045 COMPUTERS, PERIPHERALS & SOFTWARE; F5061 Electronic Components Supplier;
39322	LA FIRMA INC.	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
41135	LG & M ELECTRIC, INC.	C8903 ELECTRICAL;

41409	LIGHT DUTY ELECTRIC	C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
31286	LNA CONCRETE STRUCTURES, INC.	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
35670	LOS ANGELES SIGNAL CONSTRUCTION,	C0686 ELECTRICAL & SIGNALS SUPPLIER;
41708	LUCKY BUCKS CONSTRUCTION EQUIPM	A0710 SOIL PREPARATION SERVICES; C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
42024	MACKENZIE ELECTRIC, INC.	C8903 ELECTRICAL; E4910 ELECTRIC SERVICES;
15032	MATZENAUER ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
14906	METCO	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
38248	MG LIGHTING & ELECTRIC, INC	C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
42241	MILL CITY ENVIRONMENTAL CORPORAT	C6101 RAILROAD WORK; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8713 CONSULTANT, ENVIRONMENTAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4780 MISC TRANSPORTATION SERVICES;
38043	MJK CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;
38491	MORAS EQUIPMENT AND CONSTRUCTI	C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9907 CONSTRUCTION EQUIPMENT RENTAL;
38705	MRCI, INC.	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;
41437	MY ELECTRICIAN INC.	C8903 ELECTRICAL;

34524	NEW AGE COMMUNICATIONS	C8903 ELECTRICAL; E4890 COMMUNICATIONS SERVICES; I7382 SECURITY SYSTEMS SERVICES;
40921	NEW WEST LANDSCAPING	C9866 HEATING & AIR CONDITIONING; C9867 LANDSCAPING CONTRACTOR; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC;
9483	NISH-KO INC.	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
34790	ORTIZ ASPHALT PAVING, INC	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
22322	OST TRUCKS AND CRANES, INC.	C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
9071	PACIFICA CONTRACTING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
29512	PARAGON PROJECT RESOURCES, INC	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;
102	PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
36018	PTS SOLUTIONS, INC.	C8903 ELECTRICAL; E4910 ELECTRIC SERVICES; I7382 SECURITY SYSTEMS SERVICES;
33891	QUALITY ERECTORS & CONSTRUCTION,	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
25467	R. D. HORN CONSTRUCTION COMPANY	C6401 ASBESTOS-CEMENT PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C7041 JACKED WELDED STEEL PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C9872 SEWER CONNECTION;
29324	R. E. SERRANO INC.	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
4882	R.J. LALONDE, INC.	C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

40944	RAMCO GENERAL ENGINEERING CONT	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;
37326	RBT ELECTRIC, INC	C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
2275	REBEL CONCRETE BREAKING SERVICE	C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION; C9981 BUILDING MOVER;
32915	ROBERTS ELECTRICAL CONTRACTOR, IN	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
23448	ROBNETT ELECTRIC, INC.	C8903 ELECTRICAL;
14054	ROCK STRUCTURES CONSTRUCTION CO	C0626 GRANITE & MARBLE SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
41661	RUBECON BUILDERS INC.	C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;
37488	SAMPO ENGINEERING, INC.	C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR; C8765 DRAFTING; C9826 LAND SURVEYING; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
31809	SANTA CLARITA VALLEY ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
36050	SCV ELECTRIC, INC.	C8903 ELECTRICAL; C9859 Commercial Electrical;
41141	SHARMA CONTRACTORS, INC	C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C6200 ALTERNATIVE PIPE CULVERT;
36283	SIGNS PORTAL	C5620 ROADSIDE SIGN; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;
41432	SMARTBUILDING IQ, INC	C8903 ELECTRICAL;
37385	SO CAL CONSTRUCTION & CONSULTING	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C8770 CONSTRUCTION MANAGEMENT;
37070	SO CAL TREE CARE, INC	A0781 Landscaping, Tree Services; C9867 LANDSCAPING CONTRACTOR; I8990 SERVICES, NEC;
41010	SO. CAL TRAFFIC INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
41790	SOUTHWEST CONTRACTING AND ELECT	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;

32232	STATEWIDE STRIPES, INC	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
39874	SUN AND SUN INDUSTRIES, INC	C8604 LIGHTING; C9858 RESIDENTIAL ELECTRICAL;
2003	SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
42191	SYLVIA HALL ENGINEERING	C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction;
21578	THE SOLIS GROUP DBA TSG ENTERPRISE	C8713 CONSULTANT, ENVIRONMENTAL; C8771 Construction Management - Commercial and Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; I8750 Market Research & FOCUS Groups;
34554	TITAN SERVICES, INC	C6101 RAILROAD WORK; C8700 CONSULTANT, NON ENGINEERING; C8903 ELECTRICAL;
38033	TRAFFIC LOOPS CRACKFILLING, INC	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
42802	TRINITY CONTRACTING CONCEPTS INC.	C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION;
27723	TUCKER TECHNOLOGY INC	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
38294	U.S. CONCRETE CONSTRUCTION, INC	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);
40216	UNITED COM	C8903 ELECTRICAL; D3660 COMMUNICATIONS EQUIPMENT;

39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
38629	VERTICAL CONSTRUCTORS, INC.	C9907 CONSTRUCTION EQUIPMENT RENTAL;
30828	VT ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
35102	WESTERN E. GROUP	C8740 ELECTRICAL ENGINEERS; C8903 ELECTRICAL;
39262	WHEELER PAVING, INC.	C3910 PAVING ASPHALT (ASPHALT CONCRETE);
37838	WHITEHORN CONSTRUCTION, INC	C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
33077	WIRENET COMMUNICATIONS, INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
41228	YBANAG REALTY & DEVELOPMENT COR	C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE;

~ ATTACHMENT E ~

DBE RESPONSES AND  
CONTACT NOTES

CONTRACT #12-0N1404

**Subject:** RE: Are you bidding Caltrans 12-0N1404 next Tuesday (8/11/15?)  
**From:** Randy Jansen (estimator@aconezone.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, August 6, 2015 2:33 PM

Hello,

Unfortunately we will not be bidding on this project at this time.

Thanks,

*Randy Jansen*

Estimator/Inside Sales

**A Cone Zone, INC.**

**Traffic Control**

160 N. Joy Street

Corona, CA 92879

Ph-(951)734-9535

885-605-CONE (2663)

Fx-(951)734-2887

[estimator@AConeZone.com](mailto:estimator@AConeZone.com)

[www.aconezone.com](http://www.aconezone.com)

***We are DBE/WBE/SBE Certified!!!***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 12-0N1404

NO ~ We will not be bidding the project

Company Name: AC DiKe Co Contact Person: Joel R

Scope of Work: HMA DiKe & Misc AREAS

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

**Subject:** RE: Are you bidding Caltrans 12-0N1404 next Tuesday (8/11/15?)  
**From:** Rian Murphy (amercinc@hotmail.com)  
**To:** highlandinc@att.net;  
**Date:** Friday, August 7, 2015 6:16 AM

NO, WE ARE NOT BIDDING ON THIS PROJECT.

---

**Date:** Thu, 6 Aug 2015 16:33:54 +0000  
**From:** highlandinc@att.net  
**To:** highlandinc@att.net  
**Subject:** Are you bidding Caltrans 12-0N1404 next Tuesday (8/11/15?)

Hi,  
Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 10:57  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROHSJ969616

DATE, TIME	07/07 10:57
FAX NO./NAME	14082984344
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Amland

7/7/15 @ 10:54 AM

4M



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 12-0N1404</b>	
<b>~ Shoulder Widening, Modify Curbs, Gutters and Drainage ~</b>	
<b>BID DATE: 08-11-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 14%</b>	<b>ENGINEER'S ESTIMATE: \$910,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Orange County in Brea from Lambert Road Southbound on Ramp to 0.2 Mile North of Lambert Road Undercrossing. (12-00ra-57-20.7/21.2)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 1/2" Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Ball Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Gad Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18" Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**  
**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 12-0N1404**

**NO ~ We will not be bidding the project**

Company Name: AOE FENCE COMPANY Contact Person: MICHAEL A.

Scope of Work: CU9ADN11L

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



**~ INVITATION TO BID ~**

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 12-0N1404</b>	
<b>~ Shoulder Widening, Modify Curbs, Gutters and Drainage ~</b>	
<b>BID DATE: 08-11-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 14%</b>	<b>ENGINEER'S ESTIMATE: \$910,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Orange County in Brea from Lambert Road Southbound on Ramp to 0.2 Mile North of Lambert Road Undercrossing. (12-00ra-57-20.7/21.2)

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 1/4" Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Bell Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Ged Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18" Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting.

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**  
**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 12-0N1404

NO ~ We will not be bidding the project

Company Name: ACE FENCE COMPANY Contact Person: MICHAEL D.

Scope of Work: GUARDRAIL

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

**Subject:** 12-0N1404  
**From:** HCI (highlandinc@att.net)  
**To:** info@andersenenviro.com;  
**Date:** Monday, August 10, 2015 10:43 AM

Hi Dennis,

Attached, as per your request, please see our Invitation to Bid for Caltrans Contract #12-0N1404, which bids tomorrow (8/11/15).

If you have any questions, please let me know.

Thanks,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 11:07  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 11:07
FAX NO./NAME	19512730331
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Barnes Electric

7/8/15 @ 8:55 AM

Correct

FAX

951 - 432 - 7192

or email

Belect@stcglobal.net

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2015 09:49  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER. # : BROH9J969616

DATE, TIME	07/08 09:48	
FAX NO./NAME	19514327192	
DURATION	00:00:47	
PAGE(S)	02	
RESULT	OK	✓
MODE	STANDARD	
	ECM	

BARNES Electric

**Subject:** Re: Are You Bidding Caltrans Contract #05-0S2504 next week??  
**From:** Ali Altaha (Ali@c2pm.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, May 26, 2015 2:50 PM

**COPY**

Hi Erin,

Would you please remove C2Pm from your outreach list, we don't do CALTRANS work.

Thank you and good luck

C2PM

---

**From:** HCI <highlandinc@att.net>  
**Reply-To:** HCI <highlandinc@att.net>  
**Date:** Tuesday, May 26, 2015 at 2:09 PM  
**To:** HighLand Construction <highlandinc@att.net>  
**Subject:** Are You Bidding Caltrans Contract #05-0S2504 next week??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #05-0S2504, which will be bidding Thursday, June 4, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

COPY



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES - We will send a quote for project 07-4T7304

NO - We will not be bidding the project

Company Name: Cooks and Son Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Out of business

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: COOKS and Son

Signature [Handwritten Signature]

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 11:26  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 11:26
FAX NO./NAME	12097281310
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CRF Western

7/8/15 09:08AM

# Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 12:06  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 12:06
FAX NO./NAME	15592518821
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Contech Concrete

7/8/15 @ 9:30AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 11:28  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 11:28
FAX NO./NAME	17148992279
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CTEKK

7/8/15 @ 9:10 AM

# Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 12:07  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 12:07
FAX NO./NAME	15623944501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CTI Environmental

Email Only:

Robin@CTIENVIRO.COM

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 11:30  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 11:30
FAX NO./NAME	13105416993
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

DLN Enterprise

7/8/15 @ 9:12AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 11:31  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 11:31
FAX NO./NAME	19098682035
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

DeBORAH DySON Electric

7/8/15 @ 9:14 AM

No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 11:55  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 11:55
FAX NO./NAME	16612501060
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Delta Electric

7/8/15 @ 9:20 AM

LIM

2:18 PM  
RON  
email to:  
deltaelectric1@  
hotmail.com

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 11:42  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 11:42
FAX NO./NAME	16194677768
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Dim Ure Corp.

7/8/15 @ 9:18 AM

LM

**Subject:** RE: Are you bidding Caltrans 12-0N1404 next Tuesday (8/11/15?)  
**From:** Rick Bean (rick@diversifiedlandscape.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, August 6, 2015 11:23 AM

Yes, we are bidding.

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Thursday, August 06, 2015 9:34 AM  
**To:** HighLand Construction  
**Subject:** Are you bidding Caltrans 12-0N1404 next Tuesday (8/11/15?)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

---

# Facsimile Cover Sheet

**To:** +17145385157  
**Company:**  
**Phone:**  
**Fax:** +17145385157

**From:** Empire Steel Inc.  
**Company:** Empire Steel Inc.  
**Phone:** (909) 509-5926 \* 101  
**Fax:** (909) 509-5927

**Date:** 07/07/2015

**Pages including this  
cover page:** 3

**Comments:**

BR



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 12-0N1404</b>	
<b>~ Shoulder Widening, Modify Curbs, Gutters and Drainage ~</b>	
<b>BID DATE: 08-11-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 14%</b>	<b>ENGINEER'S ESTIMATE: \$910,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Orange County in Brea from Lambert Road Southbound on Ramp to 0.2 Mile North of Lambert Road Undercrossing. (12-00ra-57-20.7/21.2)

**Quotes are needed for:** including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 1/2" Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Ball Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Gad Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18" Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**  
**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 12-0N1404

NO ~ We will not be bidding the project

Company Name: Empire Steel Inc. Contact Person: Tammy Henry

Scope of Work: Rebar

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature Printed Name and Title Date

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 13:09  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 13:09
FAX NO./NAME	15627771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

EXBON

7/8/15 @ 9:32AM

Wrong #

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 13:13  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 13:13
FAX NO./NAME	17142581158
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Fore Eng.

7/8/15 @ 9:33 AM

# Disconnected

**Subject:** Fax request for quote  
**From:** Angela (angela@g5tek.com)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, July 8, 2015 7:00 AM

12-ON/404

G5 Tek Solutions responds with a NO BID at this time. Thank you

Angela Smith | 678.714.3944 | 678.858.7290 |

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 13:20  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 13:20
FAX NO./NAME	1714893094513103185285
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Global Road Sealing - 714-893-0945 ✓

GLOW Electrical - 310-318-5285

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2015 09:36  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO. /NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

07/08 09:35  
17148930945  
00:00:58  
02  
OK  
STANDARD



Global Road Sealing

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2015 09:44  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER. # : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

07/08 09:44  
13103185285  
00:00:47  
02  
OK  
STANDARD  
ECM



Glow Electrical

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 13:22  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER. # : BROH9J969616

DATE, TIME	07/07 13:22
FAX NO./NAME	19493809707
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Golden Sun

7/8/15 @ 9:39 AM

LM

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 14:19  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER. # : BROH9J969616

DATE, TIME	07/07 14:19
FAX NO. /NAME	16192660576
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Gm Renovations

7/8/15 @ 9:56AM

4M

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 13:25  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 13:25
FAX NO./NAME	16263313638
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Her-Con Const.

NO FAXES

email only to:

hercon777451@aol.com

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 13:27  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 13:27
FAX NO./NAME	19497666768
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

HERCON Company

7/8/15 @ 9:42AM

Collect Fax #  
949-888-6699

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2015 09:46  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER. # : BROH9J969616

DATE, TIME	07/08 09:46
FAX NO./NAME	19498886699
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD
	ECM



Hercon Company

**Subject:** RE: Are you bidding Caltrans 12-0N1404 next Tuesday (8/11/15?)  
**From:** Erwin Mendoza (erwin.mendoza@hleincusa.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, August 6, 2015 1:57 PM

YES WE ARE

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Thursday, August 06, 2015 9:34 AM  
**To:** HighLand Construction  
**Subject:** Are you bidding Caltrans 12-0N1404 next Tuesday (8/11/15?)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 13:40  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 13:40
FAX NO./NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Keen Co. Concrete

email only to:

Jerry KCCC @ yahoo.com

**Subject:** RE: Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)  
**From:** Leo Guevara (leo@lgmelectric.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, August 6, 2015 10:20 AM

Thank you for the invite, but we will not be bidding on this project.

Thank you for your time

Leo Guevara (323) 371-6124  
L.G & M Electric C-10 #966126  
Sent from my Wireless 4G LTE smartphone

----- Original message -----

**From:** HCI <highlandinc@att.net>  
**Date:** 08/06/2015 9:48 AM (GMT-08:00)  
**To:** HighLand Construction <highlandinc@att.net>  
**Subject:** Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 13:43  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 13:43
FAX NO./NAME	15622050149
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

L Tech Network

7/8/15 @ 9:51AM

Correct FAX #  
562-222-1533

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2015 09:54  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/08 09:52
FAX NO./NAME	15622221533
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



L Tech Network

TRANSMISSION VERIFICATION REPORT

TIME : 07/24/2015 09:43  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/24 09:42
FAX NO./NAME	13105301740
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



L-Riley Trucking



## ~ INVITATION TO BID ~

<b>TO:</b>	<b>CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE:</b>	<b>REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 12-0N1404</b>	
<b>~ Shoulder Widening, Modify Curbs, Gutters and Drainage ~</b>	
<b>BID DATE: 08-11-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 14%</b>	<b>ENGINEER'S ESTIMATE: \$910,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Orange County in Brea from Lambert Road Southbound on Ramp to 0.2 Mile North of Lambert Road Undercrossing. (12-00ra-57-20.7/21.2)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 1/2" Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Ball Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Gad Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18" Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 12-0N1404

NO ~ We will not be bidding the project

Company Name: R. J. Lalonde, Inc. Contact Person: Janette Reusch

Scope of Work: Equipment Rental

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

**Subject:** RE: Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)  
**From:** Lucy Bucks Equipment (luckybucksequipment@gmail.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, August 6, 2015 11:25 AM

Hello,

We rent small equipment, do not see anything in your needs for this. If you do have a need for small construction equipment, I will be happy to bid it.

Noemi Evans

Lucky Bucks Equipment Rental

7703 Normal Avenue

La Mesa, CA 91941

619-699-9594

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Thursday, August 06, 2015 9:48 AM  
**To:** HighLand Construction  
**Subject:** Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 13:56  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 13:56
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

metco

7/8/15 @ 9:55AM

4M



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 12-0N1404

NO ~ We will not be bidding the project

Company Name: My Electrician Inc Contact Person: Branckelstein

Scope of Work: Electrical

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date



## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 12-0N1404</b>	
<b>~ Shoulder Widening, Modify Curbs, Gutters and Drainage ~</b>	
<b>BID DATE: 08-11-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 14%</b>	<b>ENGINEER'S ESTIMATE: \$910,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Orange County in Brea from Lambert Road Southbound on Ramp to 0.2 Mile North of Lambert Road (Undercrossing). (12-00ra-57-20.7/21.2)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 1/2" Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Ball Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Gad Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18" Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting.*

\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\*

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheel Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5158 or email [highlandinc@att.net](mailto:highlandinc@att.net)

**PLEASE 714-538-5158 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES - We will send a quote for project 12-0N1404

NO - We will not be bidding the project

Company Name: MacKenzie Electric Inc. Contact Person: \_\_\_\_\_

Scope of Work: Electrical

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-276004

NO ~ We will not be bidding the project

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: MJK Construction

*Pamela Lawrence*  
Signature

Pamela Lawrence CEO  
Printed Name and Title

6/10/15  
Date

**Subject:** RE: Invitation to Bid Caltrans Contract #12-0N1404 on 08-11-2015!!  
**From:** Customer Service (customersvc@millcityenv.com)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, July 15, 2015 6:24 AM

Thank you for the invitation but at this time Mill City Environmental Corporation will not be bidding.

Thank you and please keep us in mind for future bids.

Kerri Rufo



**Kerri Rufo**  
Customer Service  
Mill City Environmental Corporation

**Corporate Headquarters**  
116 John Street  
Lowell, MA 01852

Tel: (978) 654-6741  
Fax: (978) 452-0688  
[www.millcityenv.com](http://www.millcityenv.com)

**Servicing the Mid-Atlantic, Southeast and Southwest Regions**



This transmission contains confidential and/or legally privileged information from Mill City Environmental Corporation intended only for the use of the individual's to which it is addressed. If you are not the intended recipient, you are hereby notified that any disclosure, copying or distribution of this information or the taking of any action in reliance on the contents of this transmission is strictly prohibited. If you have received this transmission in error, please notify us immediately

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 16:10  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 16:10
FAX NO./NAME	19099372178
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

New Age Communication

7/8/15 @ 10:13AM

# Disconnected

**Subject:** Re: Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)  
**From:** Denny Zermeno (ostcranes@aol.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, August 6, 2015 9:56 AM

not bidding

---

***Denny Zermeno***

2951 N. Ventura Avenue  
Ventura, CA 93001  
Office: 805 643-9963 ext. 302  
Fax: 805 643-7618  
*ostcranes@aol.com*

-----Original Message-----

From: HCI <highlandinc@att.net>  
To: HighLand Construction <highlandinc@att.net>  
Sent: Thu, Aug 6, 2015 9:48 am  
Subject: Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 16:10  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 16:10
FAX NO./NAME	18183648086
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

PTS Solutions

7/8/15 @ 10:14Am

No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 15:16  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

07/07 15:16  
19259578121  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE

R.E. Serrano  
7/8/15 @ 9:58 AM  
4M

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 15:21  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 15:21
FAX NO./NAME	13235638311
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Rebel Concrete  
7/8/15 @ 9:59AM  
LM

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 15:56  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/07 15:56
FAX NO./NAME	17142105149
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SUN & SUN INDUSTRIES

7/8/15 @ 10:11AM

L/M



## ~ INVITATION TO BID ~

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 12-0N1404</b>	
<b>~ Shoulder Widening, Modify Curbs, Gutters and Drainage ~</b>	
<b>BID DATE: 08-11-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 14%</b>	<b>ENGINEER'S ESTIMATE: \$910,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Orange County in Brea from Lambert Road Southbound on Ramp to 0.2 Mile North of Lambert Road Undercrossing. (12-00ra-57-20.7/21.2)

Quotes are needed for: including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 1/4" Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Ball Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Gad Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18" Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting.

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**  
**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0N1404

NO ~ We will not be bidding the project

Company Name: SULLUTAAQ, INC

Contact Person: BRYAN SMITH  
KRISTINA VIADO

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

**Subject:** RE: Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)  
**From:** Tyrone Auston (Tyauston@trinityccinc.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, August 6, 2015 9:54 AM

Good day Erin and sorry for the delayed response, we will not be bidding on this particular project at this time.  
Thank you for the consideration.

Tyrone Auston  
Trinity Contracting Concepts, Inc.  
310-925-6601

----- Original message -----

**From:** HCI <highlandinc@att.net>  
**Date:** 08/06/2015 9:48 AM (GMT-08:00)  
**To:** HighLand Construction <highlandinc@att.net>  
**Cc:**  
**Subject:** Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

**Subject:** Re: Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)  
**From:** Titan Services, Inc (titan-services@cox.net)  
**To:** highlandinc@att.net;  
**Date:** Thursday, August 6, 2015 9:52 AM

Not bidding

-----Original Message-----

**From:** HCI  
**Date:** 8/6/2015 9:48:21 AM  
**To:** HighLand Construction  
**Subject:** Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

**Subject:** RE: Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)  
**From:** Bryn Burke at Vertical Constructors (Bryn@vertical-constructors.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, August 6, 2015 10:30 AM

Hi,

We are a specialty crane and rigging company. It doesn't look like this project will have much crane work. We do both bare rentals and operated and maintained. I have attached a list of our fleet mix and should you have a crane or lifting requirement, I would be happy to submit a proposal.

Kind regards,

Bryn Burke

VERTICAL  
CONSTRUCTORS, INC

Cell 213.924.8980 | Office 714.221.7170 | Fax 714.221.7171

12714 Carmenita Road | Santa Fe Springs, CA 90670

Contractor Lic.# 943175

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Thursday, August 6, 2015 9:48 AM  
**To:** HighLand Construction <highlandinc@att.net>  
**Subject:** Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2015 10:06  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	07/08 10:05	
FAX NO./NAME	19512454099	
DURATION	00:00:28	
PAGE(S)	02	
RESULT	OK	✓
MODE	STANDARD ECM	

Whitehoew Const.

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 16:11  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER. # : BROH9J969616

DATE, TIME	07/07 16:11
FAX NO./NAME	17144919786
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Western E. Group

7/8/15 @ 10:17 AM

Email Only:

Westeng1@aol.com

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2015 15:46  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

07/07 15:46  
19512444099  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE

Whitehorn Const.

7/8/15 @ 10:02AM

Wendy

951-245-4099

**Subject:** RE: Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)  
**From:** Tony Tran (tony@vtelectric.net)  
**To:** highlandinc@att.net;  
**Date:** Monday, August 10, 2015 10:31 AM

Yes we will. Thanks.

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Thursday, August 06, 2015 9:48 AM  
**To:** HighLand Construction  
**Subject:** Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #12-0N1404



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 12-0N1404</b>	
<b>~ Shoulder Widening, Modify Curbs, Gutters and Drainage ~</b>	
<b>BID DATE: 08-11-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 14%	ENGINEER'S ESTIMATE: \$910,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Brea from Lambert Road Southbound on Ramp to 0.2 Mile North of Lambert Road Undercrossing. (12-00ra-57-20.7/21.2)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 1/2" Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Ball Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Gad Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18" Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 12-0N1404**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

**Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)**

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

**Subject:** Invitation to Bid Caltrans Contract #12-0N1404 on 08-11-2015!!

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** daryl@abslconstruction.com; elaine@aconezone.com; deni@sti.net; info@abhashmi.com; dianawinn@abrasiveblastingervice.com; lhorchos@abt-products.com; tomas@accesspacificinc.com; accu@accuconst.com; chidi@albertwilsontra.com; debbieh@alertolite.com; amercinc@hotmail.com; apconstruction09@gmail.com; lcollins@ambobcat.com; kevinphan@amlandcorp.com; info@andersenenviro.com; rita@aramexxgroupinc.com; darrell@ashoonalandscape.com; paustin@austin-enterprise.com; mpa@acefencecompany.com; blequipment@aol.com; belect@sbcglobal.net; bsalaz@bertsalasinc.com; helinda@bluecable.com; b.v.landscape@pacbell.net; jaynakamoto@cable-masters.com; k.carlisle@caditcompany.com; bids@caditcompany.com; jb.calcon@mac.com; van@cpengineeringinc.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; wegrindasphalt@aol.com; jim@cpconstructors.com; contechg@gmail.com; covarrubias@aol.com; cre8iveengineering@gmail.com; dan@westernmpc.com; ct@ctconcretecutting.com; lena@ctekk.com; robin@ctienviro.com; dnconcrete@aol.com; ferry@decopavecorp.com; deltaelectric1@hotmail.com; abili@deltechengineeringinc.com; info@digitaltechnologies-inc.com; dm3mlm@gmail.com; davetrucksweep@gmail.com; db@diversifiedlandscape.com; rsl@dominguezconst.com; david@dsgcorporation.com; gerri@ee-electric.net; cgalvan@emffiresolutions.com; emoiltransport@sbcglobal.net; bramirez@eagleengdev.com; brooks.curtis@att.net; lynn.chen@earl-security.com; eci@lightspeed.net; mfennell@emdeb.com; info@exbon.com; judy@finegradeinc.com; garzy3@yahoo.com; foreeng@earthlink.net; francieselectric@yahoo.com; chvz\_glbtr@yahoo.com; jgates.gei@gmail.com; william@globalelectric.us; trila.grsi@yahoo.com; squirtgbe@aol.com; greg\_mnty@yahoo.com; gscon@cox.net; eliza@hkelectricalinc.com; hercon7774511@aol.com; hector.castellon@hercatelecomm.com; ahernandez@herconcompany.com; erwin.mendoza@hleincusa.com; ibsrecoder@aol.com; chris@jcpalomar.com;

**Date:** Tuesday, July 14, 2015 1:32 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #12-0N1404, which bids Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

**Subject:** Invitation to Bid Caltrans Contract #12-0N1404 on 08-11-2015!!

**From:** HCl (highlandinc@att.net)

**To:** highlandinc@att.net;

joerenteriainc@gmail.com; jpelectric@sbcglobal.net; keaven@kgconcretepumping.com;  
garyc@krcsafety.com; michaelc@krcsafety.com; jerrykccc@yahoo.com; marisa@lcpaving.com;  
boblopez@ltech.net; estimating@theswppfirm.com; leo@lgmelectric.com;  
cthermond@lightdutyelectric.com; agarcialna@aol.com; raymor60@aol.com;  
luckybucksequipment@gmail.com; diana@matzenauer.com;  
denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com;  
mgprez@earthlink.net; bchapman@millcityenv.com; customersvc@millcityenv.com;  
info@morasequipment.com; brianalston@myelectricalguy.com;  
ricardor@newagecommunications.net; newwestlandscaping@yahoo.com; nish-koinc@comcast.net;  
bruceatortiz@aol.com; ostcranes@aol.com; sandy@pacificacontracting.com;  
**Bcc:** william.correa@2paragon.com; rebecca@payco.biz; dzarraonandia@pre-conproducts.com;  
sgarcia@pre-conproducts.com; rdhorncompany@gmail.com; ricky@reserrano.com;  
jreusch@rjlalonde.com; ramco@socal.rr.com; ryan@rbt-electric.com;  
rebelconcretebreaking@yahoo.com; lroberts@robertselectrical.net; david@robnett.com;  
ruben@rubecon.com; vince@sampoengineering.com; ryanmcalister@sbcglobal.net;  
scvelectric@sbcglobal.net; signsportal@sbcglobal.net; jabar@smarhomeiq.com;  
shari@socalcontractorccs.com; info@socaltreecare.com; cecilia@socaltraffic.net;  
danielancona@yahoo.com; dsun@sunindustriesinc.com; brenda@supersealandstripe.com;  
trevor@supersealandstripe.com; titan-services@cox.net; estimating@tlcinc-ca.com;  
tyauston@trinityccinc.com; pflores@unitedcomusa.com; bryn@vertical-constructors.com;  
tony@vtelectric.net; westeng1@aol.com; jill@wheelerpaving.com; liz@whitehornconstruction.com;  
garreola@wirednetcomm.com;

**Date:** Tuesday, July 14, 2015 1:51 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #12-0N1404, which bids Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

**Subject:** Are you bidding Caltrans 12-0N1404 next Tuesday (8/11/15?)

**From:** HCl (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** daryl@abslconstruction.com; elaine@aconezone.com; deni@sti.net; info@abhashmi.com; dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; tomas@accesspacificinc.com; accu@accuconst.com; chidi@albertwilsontra.com; debbieh@alertolite.com; amercinc@hotmail.com; apconstruction09@gmail.com; lcollins@ambobcat.com; info@andersenenviro.com; rita@aramexxgroupinc.com; darrell@ashoonalandscape.com; paustin@austin-enterprise.com; blequipment@aol.com; belect@sbcglobal.net; bsalaz@bertsalasinc.com; helinda@bluecable.com; b.v.landscape@pacbell.net; k.carlisle@caditcompany.com; jb.calcon@mac.com; van@cpengineeringinc.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; wegrindasphalt@aol.com; jim@cpconstructors.com; contechg@gmail.com; cre8iveengineering@gmail.com; ct@ctconcretecutting.com; robin@ctienviro.com; dnconcrete@aol.com; ferry@decopavecorp.com; deltaelectric1@hotmail.com; abili@deltetechnologyinc.com; dm3mlm@gmail.com; davetruckswep@gmail.com; db@diversifiedlandscape.com; rsl@dominguezconst.com; david@dsgcorporation.com; gerri@ee-electric.net; cgalvan@emffiresolutions.com; emoiltransport@sbcglobal.net; bramirez@eagleengdev.com; brooks.curtis@att.net; lynn.chen@earl-security.com; eci@lightspeed.net; mfennell@emdeb.com; info@exbon.com; judy@finegradeinc.com; garzy3@yahoo.com; francieselectric@yahoo.com; chvz\_glbtr@yahoo.com; jgates.gei@gmail.com; william@globalelectric.us; trila.grsi@yahoo.com; greg\_mnty@yahoo.com; hercon7774511@aol.com; hector.castellon@hercatelecomm.com; ahernandez@herconcompany.com; erwin.mendoza@hleincusa.com; ibsrecoder@aol.com; chris@jcpalomar.com;

**Date:** Thursday, August 6, 2015 9:33 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

**Subject:** Are you bidding Caltrans Contract #12-0N1404 next Tuesday?? (8/11/15)

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

joerenteriainc@gmail.com; jpelectric@sbcglobal.net; garyc@krccsafety.com; jerrykccc@yahoo.com; marisa@lcpaving.com; boblopez@ltechnet.com; leo@lgmelectric.com; cthermond@lightdutyelectric.com; agarcialna@aol.com; raymor60@aol.com; luckybuckequipment@gmail.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; mgprez@earthlink.net; info@morasequipment.com; brianalston@myelectricalguy.com; newwestlandscaping@yahoo.com; nish-koinc@comcast.net; bruceatortiz@aol.com; ostcranes@aol.com; sandy@pacificacontracting.com; william.correa@2paragon.com; rebecca@payco.biz; dzarraonandia@pre-conproducts.com; rdhorncompany@gmail.com; ricky@reserrano.com; jreusch@rjlalonde.com; ramco@socal.rr.com; ryan@rbt-electric.com; david@robnett.com; ruben@rubecon.com; vince@sampoengineering.com; ryanmcaster@sbcglobal.net; scvelectric@sbcglobal.net; signsportal@sbcglobal.net; jabar@smarthomeiq.com; shari@socalcontractorccs.com; info@socaltreecare.com; cecilia@socaltraffic.net; danielancona@yahoo.com; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; titan-services@cox.net; estimating@tlcinc-ca.com; tyaston@trinityccinc.com; pflores@unitedcomusa.com; bryn@vertical-constructors.com; tony@vtelectric.net; westeng1@aol.com; jill@wheelerpaving.com; liz@whitehornconstruction.com; garreola@wirenetcomm.com;

**Date:** Thursday, August 6, 2015 9:48 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0N1404, which will be bidding Tuesday, August 11, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

~ ATTACHMENT E ~

FAX SOLICITATION &  
BROADCAST REPORTS

CONTRACT #12-0N1404



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 12-0N1404</b>	
<b>~ Shoulder Widening, Modify Curbs, Gutters and Drainage ~</b>	
<b>BID DATE: 08-11-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 14%</b>	<b>ENGINEER'S ESTIMATE: \$910,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Orange County in Brea from Lambert Road Southbound on Ramp to 0.2 Mile North of Lambert Road Undercrossing. (12-00ra-57-20.7/21.2)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 1/4" Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Ball Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Gad Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18" Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**  
**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 12-0N1404**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 07/07/2015 12:07  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	10:35	15107270910	37	02	OK	ECM
07/07	10:36	19166459618	02:08	02	OK	ECM
07/07	10:39	19517342887	52	02	OK	
07/07	10:42	18584337215	35	02	OK	ECM
07/07	10:43	19517869081	46	02	OK	ECM
07/07	10:44	16314211510	53	02	OK	
07/07	10:46	15629264311	46	02	OK	ECM
07/07	10:47	16267920896	30	02	OK	ECM
07/07	10:48	17146414704	36	02	OK	ECM
07/07	10:49	19099891576	44	02	OK	ECM
07/07	10:51	15594533250	46	02	OK	ECM
07/07	10:52	19516981101	46	02	OK	ECM
07/07	10:53	17143843988	56	02	OK	
07/07	10:55	17607446136	37	02	OK	ECM
07/07	10:57	14082984344	00	00	BUSY	
07/07	10:57	13108540199	32	02	OK	ECM
07/07	10:58	19095914569	46	02	OK	ECM
07/07	11:00	17148523725	46	02	OK	ECM
07/07	11:02	16615899509	01:15	02	OK	ECM
07/07	11:04	16263337843	51	02	OK	
07/07	11:05	15596255786	30	02	OK	ECM
07/07	11:07	19512730331	00	00	BUSY	
07/07	11:07	16192583515	35	02	OK	ECM
07/07	11:08	18188617259	33	02	OK	ECM
07/07	11:09	17147712569	30	02	OK	ECM
07/07	11:10	13107830082	39	02	OK	ECM
07/07	11:12	18174300409	46	02	OK	ECM
07/07	11:13	14154017664	55	02	OK	
07/07	11:14	16268101322	30	02	OK	ECM
07/07	11:17	19097527090	51	02	OK	
07/07	11:18	15626972039	28	02	OK	ECM
07/07	11:20	15629979411	46	02	OK	ECM
07/07	11:22	19516004975	29	02	OK	ECM
07/07	11:23	17602001116	01:56	02	OK	ECM
07/07	11:26	12097281310	00	00	BUSY	
07/07	11:26	19516980795	29	02	OK	ECM
07/07	11:28	17148992279	00	00	BUSY	
07/07	11:30	13105416993	00	00	BUSY	
07/07	11:31	19098682035	00	00	BUSY	
07/07	11:32	16264801557	46	02	OK	ECM
07/07	11:35	17143844594	52	02	OK	
07/07	11:36	19096579153	04:09	02	OK	
07/07	11:42	16194677768	00	00	BUSY	
07/07	11:42	15593746470	47	02	OK	ECM
07/07	11:44	19512451847	52	02	OK	
07/07	11:50	12099662643	57	02	OK	ECM
07/07	11:52	18587934495	51	02	OK	
07/07	11:55	16612501060	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 07/07/2015 12:07  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	12:06	15592518821	00	00	BUSY	
07/07	12:07	15623944501	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 07/07/2015 14:19  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER. # : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	12:54	16269625055	29	02	OK	ECM
07/07	12:55	19098290118	46	02	OK	ECM
07/07	12:57	13237225459	34	02	OK	ECM
07/07	12:58	190944448311	47	02	OK	ECM
07/07	13:00	16503678282	55	02	OK	ECM
07/07	13:01	16262853223	01:01	02	OK	ECM
07/07	13:03	16613660204	32	02	OK	ECM
07/07	13:04	16267941504	36	02	OK	ECM
07/07	13:05	19095095927	47	02	OK	ECM
07/07	13:06	16612692222	01:15	02	OK	ECM
07/07	13:09	15627771888	00	00	BUSY	
07/07	13:10	16617228900	46	02	OK	ECM
07/07	13:11	19095978100	34	02	OK	ECM
07/07	13:13	17142581158	00	00	BUSY	
07/07	13:14	16618345725	30	02	OK	ECM
07/07	13:15	19516892694	32	02	OK	ECM
07/07	13:16	18663697389	53	02	OK	
07/07	13:17	17143826801	30	02	OK	ECM
07/07	13:18	18883771221	52	02	OK	
07/07	13:20	1714893094513103185285	00	00	BUSY	
07/07	13:22	19493809707	00	00	BUSY	
07/07	13:23	18188329192	52	02	OK	
07/07	13:25	16263313638	00	00	BUSY	
07/07	13:25	19519405458	33	02	OK	ECM
07/07	13:27	19497666768	00	00	BUSY	
07/07	13:28	19513522498	03:28	02	OK	ECM
07/07	13:32	15104125988	47	02	OK	ECM
07/07	13:34	17147546493	27	02	OK	ECM
07/07	13:35	19094639154	27	02	OK	ECM
07/07	13:36	13236624924	36	02	OK	ECM
07/07	13:37	18668782769	53	02	OK	
07/07	13:39	15597322684	30	02	OK	ECM
07/07	13:40	16613255590	00	00	BUSY	
07/07	13:41	17607521674	30	02	OK	ECM
07/07	13:43	15622050149	00	00	BUSY	
07/07	13:43	18059290501	46	02	OK	ECM
07/07	13:45	16266055904	57	02	OK	
07/07	13:47	17607574939	50	02	OK	ECM
07/07	13:48	19093939363	48	02	OK	ECM
07/07	13:49	19095992722	51	02	OK	
07/07	13:51	19098629907	01:28	02	OK	ECM
07/07	13:53	16193904559	34	02	OK	ECM
07/07	13:54	17078251769	53	02	OK	ECM
07/07	13:56	14154559960	00	00	BUSY	
07/07	13:57	17607705662	32	02	OK	ECM
07/07	13:58	19784520688	34	02	OK	ECM
07/07	13:59	15623955555	52	02	OK	
07/07	14:00	19516091544	30	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 07/07/2015 14:19  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	14:06	19095912171	46	02	OK	ECM
07/07	14:19	16192660576	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 07/07/2015 16:11  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	15:04	13107696614	47	02	OK	ECM
07/07	15:06	15592765753	34	02	OK	ECM
07/07	15:07	17609954443	47	02	OK	ECM
07/07	15:09	18056437618	01:02	02	OK	ECM
07/07	15:10	12146340097	47	02	OK	ECM
07/07	15:11	16194271620	47	02	OK	ECM
07/07	15:13	18053062498	01:01	02	OK	ECM
07/07	15:16	19259578121	00	00	BUSY	
07/07	15:17	15625958033	33	02	OK	ECM
07/07	15:18	16612687353	29	02	OK	ECM
07/07	15:19	18006599196	53	02	OK	
07/07	15:21	13235638311	00	00	BUSY	
07/07	15:22	18585520015	34	02	OK	ECM
07/07	15:23	13237784305	47	02	OK	ECM
07/07	15:24	19512782802	35	02	OK	ECM
07/07	15:26	14152061750	33	02	OK	ECM
07/07	15:27	17604360659	30	02	OK	ECM
07/07	15:29	18186861501	01:12	02	OK	
07/07	15:30	17607232736	30	02	OK	ECM
07/07	15:32	17607476016	46	02	OK	ECM
07/07	15:33	18587934495	52	02	OK	
07/07	15:35	18055247428	29	02	OK	ECM
07/07	15:36	17074194851	32	02	OK	ECM
07/07	15:37	16235373306	52	02	OK	
07/07	15:39	17145204027	32	02	OK	ECM
07/07	15:40	19096060786	28	02	OK	ECM
07/07	15:41	17142217171	52	02	OK	
07/07	15:42	19099858186	31	02	OK	ECM
07/07	15:44	19516855023	29	02	OK	ECM
07/07	15:46	19512444099	00	00	BUSY	
07/07	15:47	19099866490	47	02	OK	ECM
07/07	15:54	16617751535	46	02	OK	ECM
07/07	15:56	17142105149	00	00	BUSY	
07/07	16:10	19099372178	00	00	BUSY	
07/07	16:10	18183648086	00	00	BUSY	
07/07	16:11	17144919786	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #12-0N1404

# Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:


Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Guard Railing	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Ace Fence Co	DBE	Safeguard Fence	\$ 12,145.50	\$ 2,060.50 more	
Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	High Light Electric	DBE	Los Angeles Signal VT Electric Traffic Loops	\$143,696.00 \$88,820.00 \$88,600.00	\$ 61,919 more \$7,043 more 6,823 more	
Landscape/ Irrigation	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Diversified Landscape Co.	DBE				
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Maneri T/C Full Traffic Maint. Quality T/C	Various **SEE QUOTES*		
Striping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Mallard Construction	Non	Abrasive Blasting Payco Specialties	\$ 9,560.90* \$25,083.00	\$ 1,076.90 more \$ 6,359.50 more	*Removal only
Cold Plane AC Paving	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Pavement Recycling	Non	No DBE Quotes Recd.			
HMA	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Hardy & Harper	Non	No DBE Quotes Recd.			
Dike	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Hardy & Harper	Non	AC Dike Co	\$ 5,037.50	\$ 77.50 more	
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Tully Consulting Alfred Civil Eng. La Firma	\$625.00 \$600.00 \$650.00	\$ 125 more \$ 100 more \$150 more	
BMPs	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Sams Equipment Triumph GeoSynthetic	\$ 5,539.24 \$3,545.23	N/A	In HCI Stock
				K & G Concrete			Items quoted not required for project

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #12-0N1404



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid  
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"  
 "We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO : General Contractors  
 FAX # :  
 FROM : Michael Abanilla  
 PROJECT : CADOT Shoulder Widening, Modify Curbs, Gutter and Drainage (Contract No. 12-ON1404)  
 From Lambert Road Southbound On-Ramp to 0.2 Mile North of Lambert Road Undercrossing, In Brea, In Orange Co., CA  
 BID DATE : 8/11/15 2:00 P.M.  
 SPECS : per 2010 CALTRANS Plans & Specs  
 ATTN : Estimator  
 DATE : 8/10/15  
 PAGES : 1  
 ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
13	TREATED WOOD WASTE (PARTIAL)	LB	1,030	\$ 1.50	\$ 1,545.00
14	REMOVE GUARDRAIL	LF	60	\$ 18.00	\$ 1,080.00
73	GUARD RAILING DELINEATOR	EA	4	\$ 115.00	\$ 460.00
75	TRANSITION RAILING (TYPE WB-31)	EA	1	\$ 3,700.00	\$ 3,700.00
76	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	\$ 3,300.00	\$ 3,300.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 10,085.00</b>

- \* ITEM # 75 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** STAINING & PAINTING; CIDH PILE, MOWCURB, SLAB, FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST: SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMPORARY FENCES & SAFETY RAILING; TRAFFIC CONTROL, LIGHT TOWER & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION**  
**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

4092

REVISED



**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730  
License #806335 A, C-10  
DIR Registration #1000002760

<b>Name of Project:</b>	RTE 57 AND S/B LAMBERT ON/OFF RAMPS		
<b>Contract/Project No.:</b>	12-ON1404		
<b>Addendums(s) Noted:</b>	1,2	<b>Bid Date:</b> 8.11.15	<b>Bid Time:</b> 2PM
			<b>Quote Revision No.:</b> 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
84	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEMS	LS	1	\$700.00	\$700.00
85	COMMUNICATION CONDUIT (CITY)	LS	1	\$3,500.00	\$3,500.00
86	RAMP METERING SYSTEM	LS	1	\$25,000.00	\$25,000.00
87	MODIFY SIGNAL AND LIGHTING	LS	1	\$45,000.00	\$45,000.00
88	MOBILIZATION	LS	1	\$7,577.00	\$7,577.00
<b>GRAND TOTAL</b>					<b>\$81,777.00</b>

\*\*\* CT DBE CERTIFICATION #28842 \*\*\*

Estimator: ERWIN  
Phone Extension: 121



**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730  
License #806335 A, C-10  
DIR Registration #100002760

**HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:**

**SECTION A - EXCLUSIONS FROM BID:**

- |   |  |
|---|--|
| 1 | Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work, Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs |
| 2 | Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)  |

**SECTION B - SPECIAL TERMS AND CONDITIONS:**

- |   |   |
|---|---|
| 1 | HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal   |
| 2 | A mutually approved baseline schedule is required. HLE must receive a copy of any approved updated schedules that may affect HLE's work or as requested by HLE; HLE's work activities must be clearly identified. HLE will issue a task duration schedule within 20-days of the approval of the subcontract to assist in the baseline creation. Any "Time Impact Analysis" required is done by the Contractor and HLE can assist in the creation of the document. |
| 3 | If the Contractor secures a yard for the project HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.  |
| 4 | All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees  |
| 5 | Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason   |
| 6 | Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days   |
| 7 | Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due   |

**SECTION C - SCOPE OF WORK AND SCHEDULING:**

- |   |  |
|---|--|
| 1 | HLE bid and accounted for only 5 move-ins for the project. Contractor shall compensate HLE \$3,500.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.   |
| 2 | Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)   |
| 3 | Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.   |
| 4 | All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;<br>All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE |

**SECTION D - PAYMENT PROVISIONS:**

- |   |  |
|---|--|
| 1 | Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost |
| 2 | Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work   |

**SECTION E - OTHER NOTES OR CONDITIONS:**

- |   |  |
|---|--|
| 1 | OPTIONAL ADDER: \$7,500.00 HLE WILL PERFORM TRAFFIC CONTROL FOR ITS OWN WORK |
| 2 |  |
| 3 |  |
| 4 |  |
| 5 |  |

**Proposal Disclaimer:**

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

\* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

\* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

08/11/2012 10:13:18 FAX 002/002

# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

**DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249**

<b>To:</b> Highland Construction	<b>Contact:</b>
<b>Address:</b> 133 North Pixley Street Orange, CA 92868	<b>Phone:</b> (714) 538-5156
	<b>Fax:</b> (714) 538-5157
<b>Project Name:</b> 12-ON1404	<b>Bid Number:</b> 2766
<b>Project Location:</b> Lambert Road To Lambert Road Undercrossing, Brea, CA	<b>Bid Date:</b> 8/11/2015
<b>Addendum #:</b> 2	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
<b>DBE Items</b>					
26	Roadside Clearing	1.00	LS	\$4,100.00	\$4,100.00
32	Check And Test Existing Irrigation Facilities	1.00	LS	\$1,530.00	\$1,530.00
33	Operate Existing Irrigation Facilities	1.00	LS	\$1,630.00	\$1,630.00
34	Control and Neutral Conductors	1.00	LS	\$10,500.00	\$10,500.00
35	1 1/4" Remote Control Valve	1.00	EACH	\$380.00	\$380.00
36	Riser Sprinkler Assembly (Gear Driven)	9.00	EACH	\$48.40	\$435.60
37	Pop-up Sprinkler Assembly (Gear Driven)	4.00	EACH	\$110.00	\$440.00
38	1" Plastic Pipe (Schedule 40) (Supply Line)	350.00	LF	\$4.45	\$1,557.50
39	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	120.00	LF	\$4.65	\$558.00
40	3" Plastic Pipe (Class 315) (Supply Line)	10.00	LF	\$130.00	\$1,300.00
41	Ball Valve	1.00	EACH	\$390.00	\$390.00
<b>Total Price for above DBE Items Items:</b>					<b>\$22,821.10</b>
<b>Non-DBE Items</b>					
27	Plant (Group A)	536.00	EACH	\$8.30	\$4,448.80
28	Plant (Group B)	6.00	EACH	\$94.90	\$569.40
29	Maintain Existing Planted Areas	1.00	LS	\$2,450.00	\$2,450.00
30	Plant Establishment	1.00	LS	\$3,850.00	\$3,850.00
31	Wood Mulch	65.00	CY	\$71.80	\$4,667.00
<b>Total Price for above Non-DBE Items Items:</b>					<b>\$15,985.20</b>
<b>Total Bid Price:</b>					<b>\$38,806.30</b>

## Notes:

- No Bond.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 10 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Juan Martinez 951-245-1686 <a href="mailto:juanm@diversifiedlandscape.com">juanm@diversifiedlandscape.com</a></p>
---	--



# MALLARD CONSTRUCTION INC.

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1607

Agency: Caltrans

Addenda Noted: 1, 2 are noted  
DIR Number: 100007027

Project: Contract 12-0N1404 - Shoulder Widening, Modify Curbs  
Gutter and Drainage

Estimator: Gary Rivers  
Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Bid Date: 8/11/2015

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
12	Remove Yellow Thermoplastic Traffic Stripe	2,300	LF	\$ 1.00	\$ 2,300.00
15	Remove Thermoplastic Traffic Stripe	6,210	LF	\$ 0.40	\$ 2,484.00
16	Remove Thermoplastic Pavement Marking	1,400	EA	\$ 1.25	\$ 1,750.00
17	Remove Pavement Marker	450	EA	\$ 1.00	\$ 450.00
77	4" Thermoplastic Traffic Stripe	4,960	LF	\$ 0.50	\$ 2,480.00
78	8" Thermoplastic Traffic Stripe	1,180	LF	\$ 0.80	\$ 944.00
79	Thermoplastic Pavement Marking	1,200	SF	\$ 3.00	\$ 3,600.00
80	4" Thermoplastic Traffic Stripe (Broken 6-1)	220	LF	\$ 1.00	\$ 220.00
81	4" Thermoplastic Traffic Stripe (Broken 17-7)	3,330	LF	\$ 0.35	\$ 1,165.50
82	Pavement Marker (Non reflective)	330	EA	\$ 1.00	\$ 330.00
83	Pavement Marker (Retroreflective)	250	EA	\$ 2.00	\$ 500.00
88	Mobilization	1	LS	\$ 1,000.00	\$ 1,000.00
	Excludes Traffic Control for Mallard Forces. A total of two Shifts will be required to Complete the above Stated Line items (Weekend Work Only) Three Shift will be required if weekday work is required (with an additional move-in)				\$ - \$ - \$ - \$ - \$ -
<b>BID TOTAL:</b>					<b>\$ 18,723.50</b>

# 2484

### Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [ 2 ] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$1,950.00
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special Insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_

# BC Traffic Specialist

638 W Southern Ave., Orange, CA 92865  
 (714) 974-1190 Tel. (714) 974-1753 Fax  
 Direct Line - (714) 974-1190 Ext. 125

Agency: Caltrans  
 Project: 12-0N1404- Soulder Widening, Modify Curbs, Gutter and Drainage  
 Bid Date: 8/11/2015

# Bid Proposal

Contractor's Lic. # 877686  
 UNION CONTRACTOR - Laborers Local # 1184  
 Class B, C 31, C 32, D 6, D 38, D 42, D 64  
 SBE Certified Firm - # 44966  
 Addenda Noted: 1,2 are noted  
 Estimator: Trevor Couch  
 Cell Phone: 714-366-0383  
 Email: [trevor@bctraffic.com](mailto:trevor@bctraffic.com)

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
2	Construction Area Signs <i>See CAS Terms and Conditions Below</i>	1	LS	\$ 10,000.00	\$ 10,000.00
13	Treated Wood Waste	5,270	LB	\$ 0.60	\$ 3,162.00
14	Remove Guard Rail	60	LF	\$ 39.50	\$ 2,370.00
18	Remove Roadside Sign	25	EA	\$ 105.00	\$ 2,625.00
19	Remove Roadside Sign (Strap and Saddle Bracket Method)	6	EA	\$ 105.00	\$ 630.00
58	Furnish Single Sheet Aluminum Sign (0.063" - Unframed)	110	SQFT	\$ 15.50	\$ 1,705.00
59	Furnish Single Sheet Aluminum Sign (0.080" - Framed)	180	SQFT	\$ 22.73	\$ 4,091.40
60	Roadside Sign - One Post	15	EA	\$ 215.00	\$ 3,225.00
61	Roadside Sign - Two Post	12	EA	\$ 375.00	\$ 4,500.00
62	Install Sign (Strap and Saddle Bracket Method)	8	EA	\$ 150.00	\$ 1,200.00
63	Furnish Single Sheet Aluminum Sign (0.063" - Unframed) For Retro	80	SQFT	\$ 10.13	\$ 810.40
64	Furnish Single Sheet Aluminum Sign (0.080" - Unframed) For Retro	100	SQFT	\$ 11.42	\$ 1,142.00
65	Furnish Single Sheet Aluminum Sign (0.063" - Framed) For Retro	30	SQFT	\$ 16.00	\$ 480.00
66	Furnish Single Sheet Aluminum Sign (0.080" - Framed) For Retro	80	SQFT	\$ 17.05	\$ 1,364.00
67	Retroreflective Sheeting (Type XI)	280	SQFT	\$ 5.68	\$ 1,590.40
72	Delineator (Class I)	33	EA	\$ 26.00	\$ 858.00
73	Guard Rail Delineator	4	EA	\$ 35.00	\$ 140.00
74	Object Marker (Type P)	1	EA	\$ 30.00	\$ 30.00
75	Transition Railing (Type WB-31)	1	EA	\$ 4,200.00	\$ 4,200.00
76	Alternative In-Line Terminal System	1	EA	\$ 5,200.00	\$ 5,200.00
*All Bid Items Exclude Traffic Control *Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic					
<b>BID PACKAGE TOTAL:</b>					<b>\$ 49,323.20</b>

Total Move Ins For Guard Rail Operations: 1 EA  
 Total Move Ins For Roadside Signs Operations: 2 EA  
 Total Move Ins For Construction Area Signs Operations: 1 EA  
 Additional Move In Charge: EA \$ 1,950.00

### Construction Area Signs Terms and Conditions:

- Includes Construction Area signs per sheet CS-1
- Includes Traffic Handling Signs Per Sheets TH-1 thru TH-2
- Lump Sum price includes delivery, installation, and removal.
- Price does not include maintenance, change of dates, relocation or replacement.
- Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.
- Signs will be installed on posts, skids or existing posts/poles as conditions allow.
- Signs will be installed by strap and saddle method where available
- Estimate reflects the minimum quantity of signs required for each phase, stage or detour
- Signs will be reused from phase to phase, detour to detour, or stage to stage
- If signs are damaged (including graffiti), lost or stolen then additional charges will apply at the expense of the Contractor.
- All Construction Area Signs and Materials Become Property of BC Traffic at the Conclusion of the Project

### Project Terms and Conditions:

- A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an iniquated amount of time to completed BC Traffic Operations.
- Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary.
- If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.

For BC Traffic Insurance requirements please read General Term & Conditions for Insurance Limitations.

Upon Award of Contract, BC Traffic Will Submit Its weather policy statement that will become a binding document to the contract.

**All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.**

**Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove USA Markings.**

**MOVE INS MUST AMOUNT TO A MINIMUM OF \$1,950 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET MINIMUM \$1,950 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT**

### **Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion of BC Rentals, Inc. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

### **General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."**

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals, Inc. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Trevor Couch, Estimator  
P:(714) 974-1190 F:(714) 974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



The Road to Smart Solutions

## Proposal and Contract Pavement Recycling Systems

An Employee Owned Company

DIR # 1000003363

CA License# 569352 Type: A  
NEV. License# 0036228 Type: A

10240 San Seivaine Way, Jurupa Valley, CA 91752

Phone: (951) 682-1091 FAX: (951) 682-1094

From: John Karagas

Email johnkaragas@pavementrecycling.com

To: ESTIMATOR  
HIGHLAND CONSTRUCTION  
133 N. PIXLEY  
ORANGE, CA 92868

Quote No: 1167305  
Fax No: 714-538-5157  
Phone: 714-538-5156  
Bid Date: 8/11/2015

We propose to furnish you with labor and material in strict accordance with the plans and specifications as follows:  
**12-0N1404 SHOULDER WIDENING/LAMBERT RD SB OFF RAMP**

Item No.	Description	Quantity	U/M	UnitPrice	Total Price
<b>Schedule 1</b>					
20	REMOVE ASPHALT CONCRET DIKE	1,430.00	LF	3.325	4,754.75
23	COLD PLANE ASPHALT CONCRETE PAVEMENT	7,720.00	SY	1.985	15,324.20

### Milling Special Conditions

- 1 Item 20 includes: Removal of AC dike, initial loading and haul milled material off site.
- 2 Item 23 includes: Cut, load, haul, detailing/handwork and initial sweeping behind the milling operation.
- 3 Items 20 & 23 to be done in conjunction with each other during one move on and off the project.
- 4 Excludes: Traffic control, water/water truck, removal of pcc, survey/project layout, maintenance of the project.
- 5 Excludes USA notification, location and marking. Please see "General Conditions".
- 6 Items 20 & 23 to be completed together in 1 shift.
- 7 DISPATCH NOTE: Should you elect to utilize PRS services, I would like to extend our thanks. For the most efficient service in scheduling/dispatch or job set up, the direct number for Kelsey would be 951 934-4792.
- 8 \*\* For the removal of ac dike the contractor must provide access to the area immediately behind the dike. \*\*

### General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor. California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this Bid PRS excludes from the services quoted here all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and Customer shall assume maintenance and protection of the work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting this Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code.

Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurrence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date:

Accepted by:

Page 1 of 1

From: John Karagas



Proposal #: 57058  
Page 1 of 2

MEMBER OF:  
Associated General Contractors of America  
Tustin Chamber of Commerce  
Better Business Bureau

DIR # 1000000076

Date: 08/11/2015

Job Name / Location:  
CALTRANS 12-0N1404  
COUNTY OF ORANGE

ATTN: ESTIMATING DEPT.

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 46. HOT MIX ASPHALT (TYPE A) ..... 95 TN @ \$80.00 TN
- 47. RUBBERIZED HOT MIX ASPHALT (CAP GRADED) ..... 520 TN @ \$109.00 TN
- 48. AC DIKE (TYPE A) ..... 1,450 LF @ \$3.20 LF
- 49. AC DIKE (TYPE C) ..... 75 LF @ \$3.20 LF
- 50. AC DIKE (TYPE F) ..... 25 LF @ \$3.20 LF
- 51. PLACE HOT MIX ASPHALT (MISC) ..... 15 SY @ \$70.00 SY
- 52. TACK COAT ..... 1.5 TN @ \$500.00 TN

**INCLUSIONS:**

- 1. QCCA FIELD & PLANT TESTING
- 2. LABOR, EQUIPMENT & MATERIAL
- 3. PRICE BASED ON (2) MOVE-IN
- 4. \$6,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT
- 5. PRICE BASED ON INDEX - H & H OPTS OUT
- 6. GRADES TO BE ASPHALT READY - NO FINE GRADE

**EXCLUSIONS:**

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
- 7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, SUNDAY, LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH
- 8. HAZARDOUS WASTE, WEATHER DELAYS, INERTIAL PROFILING

**TOTAL PROPOSAL AMOUNT: \$ 103,740.00**

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

**HARDY & HARPER INC.**

Owner or Contractor \_\_\_\_\_ (Title)

Name of Lender \_\_\_\_\_

By: *Tanner Hambright*

Tanner Hambright Estimator  
(NAME) (TITLE)

Cell: 714-412-1335



1212 E. WARNER AVE.  
SANTA ANA, CALIFORNIA 92705  
(714) 444-1251 FAX (714) 444-2801  
STATE LIC. NO. 210952

Proposal #: 57058

Page 2 of 2

MEMBER OF:

Associated General Contractors of America  
Tustin Chamber of Commerce  
Better Business Bureau

Date:

08/11/2015

ATTN: ESTIMATING DEPT.

Job Name / Location:

CALTRANS 12-0N1404  
COUNTY OF ORANGE

#### TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general contractor and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty(30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at contractor's prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Contractor assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the contractor by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due contractor.
8. If work is performed according to owner's specifications of labor and materials, contractor does not assume responsibility for the defects.
9. If work is to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purposes, contractor agrees to repair or replace any defects of which owner gives notice to contractor within 5 days after completion of work.
10. Delays or damage caused by building trades other than contractor not employed by contractor, shall be owner's responsibility.
11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Contractor is not responsible for proper drainage if grade is less than 2%.
14. Grades are to be furnished plus and minus four hundredths(.04') - No Fine Grade.
15. Jobsite must be accessible to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL.

Payment in full upon completion or it is agreed that 1% per month will be charged when account becomes overdue.

**SEQUOIA  
Consultants**

Testing Labs, Inspectors and Engineers

**BID FAX**

To:	Estimating Department	From:	Anthony Scott
Company:	HighLand Construction, Inc	No. of Pages:	3 (Including Cover Sheet)
Fax No.:	714-538-5157	Date:	8/11/15
Phone No.:		Re:	Bid for QC Services & Material Testing – Caltrans 12-ON1404

---

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,

Anthony Scott  
Project Engineer  
ascott@sequoiacon.com  
714-974-6316

**SEQUOIA  
Consultants**
**Cost Estimate  
QC Services for HMA Paving**

Contract No.: 12-ON1404  
 Bid Date: August 11, 2015  
 Bid Item Nos.: 46: HMA-A 95 Tons  
 47: RHMA-G 820 Tons

Description	Quantity	Unit	Rate	Amount
<b>QC Plan and Support</b>				
Development of a Quality Control Plan	1	L.S.	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
<b>HMA-A Field Services - Laydown Inspection / Coring</b>				
Placement Inspection - 1 Laydown Inspector / 1 Coring Technician	1	Shifts	\$ 975	\$ 975
Lab Testing - Rice Density and QC Density Cores (1 per Shift)	1	Test	\$ 210	\$ 210
<b>RHMA-G Field Services - Laydown Inspection / Coring</b>				
Placement Inspection - 1 Laydown Inspector / 1 Coring Technician	1	Shifts	\$ 975	\$ 975
Lab Testing - Rice Density and QC Density Cores (1 per Shift)	1	Test	\$ 210	\$ 210
<b>Additional Laboratory Testing Services</b>				
Hamburg Wheel Track Testing - 1 per 10,000 Tons	2	Test	\$ 900	\$ 1,800
Tensile Strength Ratio Testing - 1 per 10,000 Tons	2	Test	\$ 700	\$ 1,400
Determination of Volumetric- Air Voids, VMA, VFA, DP - 1 per 4,000 tons	2	Test	\$ 375	\$ 750
<b>HMA Field Total (Bid Items 46 and 47)</b>				<b>\$ 7,750</b>
<b>HMA-A &amp; RHMA-G Plant / Supplier Related Quality Control Services</b>				
Lab Testing - Aggregate Quality Testing - 1 per 10,000 Tons	2	Each	\$ 1,175	\$ 2,350
Plant Inspector - Lab Testing To Be Performed at Plant Laboratory	2	Shift	\$ 775	\$ 1,550
<b>HMA Plant Total (Bid Items 46 and 47)</b>				<b>\$ 3,900</b>

**Supplemental Quality Control Services**

<b>Development of JMF</b>				
Development of Job Mix Formula - Per Aggregate Size	-	Each	\$ 8,500	-
Verification of Job Mix Formula - Per Aggregate Size	-	Each	\$ 3,600	-

**Remarks:**

- 1 Estimate is based on 8 hour Straight-Time shifts.
- 2 Overtime will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

# SEQUOIA Consultants

## Cost Estimate QC Services for Concrete Paving

Contract No.: 12-0N1404  
 Date: August 11, 2015  
 Bid Item : 44: Lean Concrete Base - 95 cy  
 53: Jointed Plain Concrete (RSC) - 210 cy

Description	Quantity	Unit	Rate	Amount
<b>Pre-Production Quality Control Support</b>				
Development of Quality Control Plan	1	L.S.	\$ 450	\$ 450
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
<b>Lean Concrete Base</b>				
LCB Production Inspection/Testing	1	Shift	\$ 735	\$ 735
LCB Concrete Aggregate Laboratory Testing - 1 per shift	1	Test	\$ 150	\$ 150
LCB Cylinder Laboratory Testing - 1 set	2	Set	\$ 180	\$ 360
<b>Jointed Plain Concrete Pavement (RSC)</b>				
JPCP-RSC Production Inspection/Testing	1	Shift	\$ 1,055	\$ 1,055
JPCP-RSC Concrete Aggregate Laboratory Testing - 1 per shift	1	Test	\$ 350	\$ 350
JPCP-RSC Beam Laboratory Testing - 2 sets per 130 cy of RSC	2	Set	\$ 180	\$ 360
Mobile Laboratory Trailer for Opening Age Strength	1	Each	\$ 100	\$ 100
<b>TOTAL</b>				<b>\$ 4,040</b>

<b>Concrete Paving Support Services</b>				
JPCP-RSC Trial Slab / Field Qualification Testing	-	Each	\$ 2,150	-
Additional Flexural Strength Beams	-	Each	\$ 60	-

<b>Individual Slab Replacement (RSC)</b>				
JPCP-RSC Production Inspection - 1 QC Mgr. (Saturday)		Shift	\$ 2,395	\$ -
JPCP-RSC Production Inspection - 1 QC Mgr. (Sunday)		Shift	\$ 2,920	\$ -

### Remarks:

- Estimate is based on an 8 hour, Monday thru Friday, straight time Shift.
- Estimate is based on placement of up to 130 cy for JPCP-RSC per shift. For placement over 130 cy, add \$180 for each additional set of beams.
- For JPCP-RSC mixes having an opening age of 4 hours or greater add \$176 per additional hour up to 8 hours.
- For JPCP-RSC mixes having an opening age of 8 hours or greater add \$530.
- Overtime will be charged at \$132/hour and Double time at \$176/hour.
- Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE

QUOTES

CONTRACT #12-0N1404

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT RT 57 ORANGE CO 12-0N1404**

**BIDS: 8/11/15**

**PLACE ONLY \*1550 LF ASPHALT DIKE TYPE (A,C,F) @ \$3.25 LF  
15 SQYD MISC AREA @ \$75.00 SQYD**

5037.<sup>50</sup>  
1125  

---

6162.<sup>50</sup>

**PRICE INCLUDES TACK AND ONE MOBILIZATION.  
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR**

**\* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

**DIR# 1000005929**

**Abrasive Blasting Service**  
5465 24<sup>th</sup> Street, Riverside, CA. 92509  
Office (951)683-4692 Fax (951) 781-1024

**Fax**

**To:** The Estimating Dept. **From:** Lloyd Kotab, Estimator

Cell Number 951-742-1715

**Pages:** 3/2 including coversheet

**Today's**

8/10/15

**Date:**

**Re:** Bid for Contract No.

12-ON1404

**Bid Date:**

8/10/15

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

**DBE Disadvantage Business Enterprise UCP No. 40447**

**Small Business Enterprises Ref No. 61312**

**Public Works Contractor No. 1000013439**

**Kathryn D. Kincaid CSLB 76558**

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

### Abrasive Blasting Service

5465 24<sup>th</sup>. St. Riverside, CA. 92509  
951-683-4692 / 951-786-9081

**CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services  
Dept. of Industrial Relations - Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No.12-0N1404  
12-Ora-57-20.7 / 21.2  
Bids on 8/11/15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030 Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
12	141103 Remove Yellow Thermoplastic Traffic Stripe ( Hazardous Waste)	LF	2,300	.89 LF	2,047.00
15	150714 Remove Thermoplastic Traffic Stripe	LF	6,210	.59 LF	3,663.90
16	150715 Remove Thermoplastic Pavement Marking	SQFT	1,400	1.00 SF	1,400.00
17	150722 Remove Pavement Marker	EA	450	1.00 EA	450.00


**Total price for items shown above \$9,560.90**

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.  
This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

- # Bid includes 1 shift only to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional shifts \$2,500.00 per plus removals.
- # **LCP will be from a DBE Industrial Hygienist** Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).
- # **Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule**
- # Abrasive Blasting Service requires a 14 business day notice prior to the start of work
- # Prime Contractor provides bond. Our bond rate is 3%
- # **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- # Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

**Quotation:** We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

  
Lloyd Kotab, Mobile Operations Manager / Estimator

**Acceptance:** A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

\_\_\_\_\_  
Name of Company

\_\_\_\_\_  
Authorizing Signature

\_\_\_\_\_  
Date

### Abrasive Blasting Service

5465 24<sup>th</sup>. St. Riverside, CA. 92509  
951-683-4692 / 951-786-9081

**CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services  
Dept. of Industrial Relations - Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No. 12-0N1404  
12-Ora-57-20.7 / 21.2  
Bids on 8/11/15

This bid is in reference to page 26 of the plans for the above Caltrans contract. Whereas it states "Asphalt concrete pavement surface must be greater than 30 days old prior to HFST application. If the surface is less than 30 days old, asphalt concrete surface must be sandblasted, swept and vacuumed before applying HFST".

ABS has two options available for sandblasting:

1. Hourly rental for time and material for 1 sandblast rig with 1 nozzle operation a two man crew for \$240.00 for up to 8 hours and \$290.00 for hours over eight.
2. Hourly rental for time and material for 1 sandblast rig with 2 nozzle operation a three man crew for \$390.00 for up to 8 hours and \$490.00 for hours over eight.

ABS also has a Sweeper available for \$140.00 an hour up to 8 hours and \$180.00 for hours over eight. (This is not a vacuum sweeper, it is a sweeper only)

We estimate in perfect working conditions approximately 10-15,000 square footage of sandblasting per 8 hours on site per hose. Our rates are port to port. Removal is for non-hazardous material and does not include clean up.

Abrasive Blasting Service requires a 14 business day notice prior to the start of work. Prime Contractor provides bond. Our bond rate is 3%. **Bid excludes Traffic Control.**

Contractor is SOLELY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting will be performed. Abrasive Blasting Service will not be responsible should any damage occur.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications

**Quotation:** We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.



Lloyd Kotab, Mobile Operations Manager / Estimator

**Acceptance:** A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

\_\_\_\_\_  
Name of Company

\_\_\_\_\_  
Authorizing Signature

\_\_\_\_\_  
Date



648 GREENGATE ST. CORONA, CA. 92879 **SAFEGUARD FENCE** (951)-741-0854 office (951)-281-5144 fax

C-13 LICENSE # 849895

**DIR REGISTRATION # 1000013581**

BID DATE: 11-Aug-15  
 RFP/CONTRACT# 12-0N1404  
 LOCATION: Rte. 57, Brea  
 ADDENDUMS: #1

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
13	Treated Wood Waste (Guardrail Only)	1030	Lbs	\$ 0.85	\$ 875.50
14	Remove Guardrail	60	LF	\$ 42.00	\$ 2,520.00
73	Guardrailing Delineator	4	Ea.	\$ 20.00	\$ 80.00
75	Transition Railing (Type WB-31)	1	EA	\$ 4,245.00	\$ 4,245.00
76	Alternative In-Line Terminal system	1	EA	\$ 4,425.00	\$ 4,425.00

<b>TOTAL BID</b>	<b>\$ 12,145.50</b>
------------------	---------------------

NOTE 1: If Bonds will be required; Safeguard will need help in obtaining them.  
 NOTE 2: Union Wages are considered in this pricing

EXCLUSIONS
SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS,
BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING
ANCHOR BLOCK FOR WB TRANSITIONS AND CRASH CUSHIONS/ATTENUATORS, CONCRETE FLAT WORK
WAIVER OF SUBRIGATION, TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, VEGITATION CONTROL

**WE ARE A CERTIFIED DBE,WBE**

Prepared by: *Mike Williams*  
 Mike Williams, Partner, Safe Guard Fence  
 951-741-0854 cell  
 951-281-5144 fax  
[mike.safeguardfence@outlook.com](mailto:mike.safeguardfence@outlook.com)

8-11



**Payco Specialties, Inc.** A WOMAN OWNED BUSINESS  
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - JDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32  
 CA DIR REGISTRATION #100003515

**BID PROPOSAL  
 FEDERAL**

Project Description:		12-0N1404 RT 57 @ LAMBERT RD S/B RAMPS		BREA	Bid Date: 8/11/2015	
Contract Time Limit:		90		W.D. Liquidated Damages:	N/A per C.D. Addendums Noted: YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total	
1	LEAD COMP. PLAN (PORTION)	1.00	LS	\$ 5,000.00	\$ 5,000.00	
12	REMOVE YELLOW THERMO. STRIPE (HAZ.)	2,300.00	LF	\$ 1.20	\$ 2,760.00	
15	REMOVE THERMO. STRIPE	6,210.00	LF	\$ 0.60	\$ 3,726.00	
16	REMOVE THERMO. PVMT. MARKING	1,400.00	SF	\$ 1.80	\$ 2,520.00	
17	REMOVE PVMT. MARKER	450.00	EA	\$ 2.00	\$ 900.00	
77	4" THERMO. STRIPE	4,960.00	LF	\$ 0.40	\$ 1,984.00	
78	8" THERMO. STRIPE	1,180.00	LF	\$ 1.00	\$ 1,180.00	
79	THERMO. PVMT. MARKING	1,200.00	SF	\$ 3.00	\$ 3,600.00	
80	4" THERMO. STRIPE (BKN. 6-1)	220.00	LF	\$ 1.00	\$ 220.00	
81	4" THERMO. STRIPE (BKN. 17-7)	3,330.00	LF	\$ 0.50	\$ 1,665.00	
82	PVMT MARKER (NON-REFL)	330.00	EA	\$ 1.60	\$ 528.00	
83	PVMT. MARKER (RETROREFL)	250.00	EA	\$ 4.00	\$ 1,000.00	
					\$ -	
					\$ -	
					\$ -	
					\$ -	
					\$ -	
					\$ -	
					\$ -	
					\$ -	
					\$ -	
					\$ -	

**STIPULATIONS:** RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- \* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- \* This Proposal is valid for 30 days after the bid date.
- \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- \* Bond cost to be paid by Prime Contractor.
- \* ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- \* Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- \* A Mobilization / Move-in is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

**EXCLUSIONS:** TRAFFIC CONTROL - STATIONING - TEMP. DELIN. - L.D.'S - SWEEPING - SIGNAGE ..

**INCLUSIONS:** CLEAN UP OF PAYCO YELLOW REMOVAL DEBRIS ..

# of Working Days to Complete our Work: 3 # of Move-Ins Allotted: 1 Add'l Move-Ins: \$ 2,000.00

BID AMOUNT: \$ 25,083.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127  
 Phone (619) 422-9204 / Fax (619) 427-1620

**LOS ANGELES SIGNAL CONSTRUCTION, INC.**


**QUOTE**

155 N EUCLA SAN DIMAS, CALIF. 91773  
 Phone: (909) 599-2201 Fax: (909) 599-2722  
 License #: 858974 C10, Exp. 5-31-17... Federal I.D # 42-1657517  
 MTA Certification-MBE, DBE, SBE. Metro File # 4838 Exp. 2/28/15  
 IBEW, LABORS INTL., SIGNATORY DIR#1000005664

**Date:** 8/11/2015  
**To:** PROSPECTIVE BIDDER  
**Attention:** PROJECT ESTIMATOR  
**From:** CHRIS MORALES  
**Regarding:** CALTRANS  
 12-0N1404

**Bid Date:** August 11, 2015  
**Bid Time:** 2:00 PM

\*\*\*\*PRICE GOOD FOR 60 DAYS




BID ITEM	DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT
84	MAINTAINING EXISITNG TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	\$1,000.00	\$1,000.00
85	COMMUNICATION CONDUIT(CITY)	1	LS	\$17,137.00	\$17,137.00
86	RAMP METERING SYSTEM	1	LS	\$45,498.00	\$45,498.00
87	MODIFY SIGNAL AND LIGHTING	1	LS	\$80,061.00	\$80,061.00

Exclusions and Conditions 1-20 ANY QUESTIONS, PLEASE CALL Total **\$143,696.00**

- |  |   |
|--|---|
| <ol style="list-style-type: none"> <li>1. Permit, Testing, Inspection, High Voltage Fees &amp; Utility Fees.</li> <li>2. Bond .</li> <li>3. All Striping And Signing.</li> <li>4. Insurance Over One Million Limit.</li> <li>5. Traffic Control (for our work only included).</li> <li>6. Wavier Of Subrogation For Workers Compensation Insurance.</li> <li>7. Purchase of long lead items is subject to baseline schedule. material on hand will be subject to billing and payment.</li> <li>8. T &amp; M work to be preformed per the std specs for P/W construction. mark-ups A)Material-15%, b)Equipment-15% C)Labor-20% D)Subs-10%</li> <li>9. Temporary traffic signal, street lighting/"K" rail installation</li> <li>10. We reserve the right to review your contract for mutual acceptance</li> <li>11. As-builts drawings provided by GC if required</li> </ol> | <ol style="list-style-type: none"> <li>12. Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Los Angeles Signal will not be called upon to start work until sufficient areas are ready to insure continued work.</li> <li>13. Maintaining the temporary electrical systems, does not include temporary relocation of lighting, signal, and equipment</li> <li>14. Payment &amp; Retention Same As General Contractor.</li> <li>15. Temp Poles &amp; Wiring.</li> <li>16. Excludes Survey</li> <li>17. Engineered Traffic Control Plans.</li> <li>18. Weekend and Night work</li> <li>19. High Voltage overhead line and fees.</li> <li>20. UGND utility locating, pot holing &amp; restoration not shown on plans</li> </ol> |
|--|---|

"THANKS FOR CALLING L.A. SIGNAL"



10825 Vernon Avenue Ontario, CA 91786  
 (909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10  
 IBEW/NECA, Laborers union members  
 UDBE/DBE Certified UCP #30828

Bid Date: 08/10/15

Bid Time: 02:00 PM

Project Name: 12-0N1404 ROUTE 57 AT LAMBERT ROAD

Estimate #: 4044

Agency: CALTRANS

**CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR**

DIR REGISTRATION #1000005674

84 MAINTAIN EX TRAFFIC ELEMENTS	1 LS	1,000.00	1,000.00
85 COMMUNICATION CONDUIT CITY	1 LS	10,975.00	10,975.00
86 RAMP METERING SYSTEM	1 LS	27,365.00	27,365.00
87 MODIFY SIGNAL AND LIGHTING	1 LS	49,480.00	49,480.00
TOTAL			=====
			\$88,820.00
			=====

INCLUDED IN OUR BID ARE THE FOLLOWING ITEMS:

- (1) ADDENDUM 1 AND 2.

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- (1) PERMITS, FEES, BONDS, & SURVEY.
- (2) TRAFFIC CONTROL
- (3) REMOVE EXISTING POLE FOUNDATIONS (3 EACH)
- (4) SAWCUT, REMOVE AND REPLACE AC OR CONCRETE.

Sincerely

Tony Tran  
Estimator

# FAX

**Date** 08/11/2015

**Number of pages including cover sheet:** 2

**To:**

+17145385157

**Phone**

**Fax Phone** +17145385157

**From:**

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

**Phone** +1 (714) 520-4026

**Fax Phone** (714) 462-9922

**REMARKS:**

Quote - Caltrans 12-0N1404, Route 57

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 8/10/2015  
 Attn: Estimator  
 Owner: Caltrans  
 Project: Contract No. 12-0N1404, Route 57 in Brea  
 Bid Date: 8/11/2015 @ 2:00 PM

## Revised Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
84	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
85	Communication Conduit (City)	1	LS	9,200.00	9,200.00
86	Ramp Metering System	1	LS	24,400.00	24,400.00
87	Modify Signal and Lighting	1	LS	54,500.00	54,500.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 88,600.00</b>

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

#### Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million
- 3- One move-on

#### Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 2days)
- 3- Weekend work
- 4- Asphalt & concrete patching

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen



**Civil Engineering and Stormwater Solutions**

August 10, 2015

**RE: Proposal for WPCP for Caltrans 12-0N1404, bidding 8/11/15**

**Dear Prime Contractor,**

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

**Scope of Work:**

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

**Fee:**

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No.7) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

**DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016**  
**Annual Revenue Under \$1 Million, In Business Since 2007**  
**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960**

**TULLY CONSULTING GROUP**  
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR**  
**KATELYN@TULLYGROUP.COM**

**Alfred Civil Engineering, Inc.**

140 E Stetson Ave  
Hemet, CA 92543

8/11/2015

DBE Certification # 41902  
QSD/P Certification # 25398  
DIR Registration # 1000024191

-----  
Subject: 12-ON1404:- SHOULDER WIDENING, MODIFY CURBS, GUTTER, AND DRAINAGE


Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130100	JOB SITE MANAGEMENT	LS	1	\$21,600	\$21,600
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600
TOTAL					\$22,200	\$22,200

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

[tourav@alfredce.com](mailto:tourav@alfredce.com)

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

### Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

#### Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	( 916 )
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT , ENVIRONMENTAL; C8715 CONSULTANT , ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Page 2 of 3 08/10/2015 11:01 PM Fax: +1 (714) 538-5157 To: From: Eori Touray Fax: (916) 374-7383

8/26/2014

Unified Certification Program

Ethnicity  
Firm Type

BLACK  
DBE

---

[Back To Query Form](#)

Page 3 of 3 08/10/2015 11:01 PM

Fax: +1 (714) 538-5157

To:

Fax: (916) 374-7383

From: Beri Touray

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road  
Nipomo, CA .93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswppfirm.com

**Project:**

12-0N1404

SHOULDER WIDENING, MODIFY CURBS, GUTTER, AND DRAINAGE

12-Ora-57-20.7/21.2


We are pleased to provide you with a bid for the items listed below based on plans and specifications and (2) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130200	Prepare Water Pollution Control Program Plan	LS	1	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

  
VICENTE BRAVO.

# **MANERI TRAFFIC CONTROL**

**CONTRACTOR LICENSE # 892008**

**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**

**DBE CERTIFIED (FIRM #38078)**

**DIR # 1000011349**

**UNION SIGNATORY**



## **SIGN AND TRAFFIC QUOTE**

**PROJECT: 12-0N1404**

**TO: PLANHOLDER**

**BID DATE: 08/11/15**

**ATTN: ESTIMATOR**

TO ESTIMATOR:

**CONSTRUCTION AREA SIGNS:** (ITEM #2)

ITEM #2 \$3,100.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES DETOURS WITH BARRICADES IF AWARDED CONSTRUCTION AREA SIGNS)

**CONSTRUCTION AREA SIGNS:** (ITEM #2)

ITEM #2 \$4,263.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES DETOURS WITH BARRICADES IF AWARDED CONSTRUCTION AREA SIGNS)

**ADDITIONAL ITEMS:**

ITEM #4- \$800.00 EA PER MONTH (\$75.00 DELIVERY FEE & \$75.00 PICK-UP FEE APPLIES)

ITEM #5- \$195.00 EA      ITEM #18- \$210.00    ITEM #19- \$95.00    ITEM #58- \$16.95

ITEM #59- \$21.95    ITEM #60- \$345.00    ITEM #61- \$460.00    ITEM #62- \$110.00    ITEM #63- \$16.95

ITEM #64- \$18.95    ITEM #65- \$19.95    ITEM #66- \$21.95    ITEM #67- \$15.95

**TRAFFIC CONTROL:** (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00\*\*\*\*INCLUDES 4 ARROW BOARDS\*\*\*\*

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. **MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

**47423 RAINBOW CANYON  
TEMECULA, CA 92592**

**OFFICE: 951-695-5104  
FAX: 951-695-5105**

# MANERI TRAFFIC CONTROL

**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**BID DATE: 08/11/15**  
**PROJECT: 12-0N1404**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

**PCMS BOARDS:**

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$800.00

**ARROW BOARDS:**

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

**EQUIPMENT:**

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

**ATTENUATOR TRUCK W/ OUT DRIVER:**

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

**NOTE:** CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON  
TEMECULA, CA 92592**

**OFFICE: 951-695-5104  
FAX: 951-695-5105**

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**




---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	mariamaneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---



UDBE / DBE #39473 STATE OF CA  
DIR #1000005520

WBE #2005119491 WBENC  
UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 889-4470 (310) 631-0137 (fax) rouchrebar@gmail.com

## REINFORCING STEEL QUOTATION NO. 15042

TO: BID DATE: 8/11/15 TIME: 2:00 PM  
PROJECT: CONTRACT No. 12-0N1404 LOCATION: BREA, CA  
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION LOCATION: SACRAMENTO, CA

**MATERIAL:** Deformed reinforcing steel bars for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

**QUANTITIES:** As shown on the plans, sheets 1 through 65, dated 4/20/15  
Including addendum 1

**PRICE:** Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
56 (F)	MINOR CONCRETE (MINOR STRUCTURE)	6 CY	@	\$100.00	\$600.00
57 (F)	MINOR CONCRETE (MINOR STRUCTURE -- ANCHOR BLOCK)	1.2 CY	@	\$670.00	\$804.00
87	MODIFY SIGNAL AND LIGHTING	LS	@	N / A	\$6,250.00

APPROXIMATE TOTAL BID

**\$7,654.00**



**RouchRebar**  
 REINFORCING STEEL INSTALLATION  
 Lic. 954791

(Page 2 of 3)

## REINFORCING STEEL QUOTATION NO. 15042

### EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
8. All welding and welding inspection.
9. Testing of materials, other than mill reports and samples.
10. Drilling, grouting, drypacking or epoxy injection.
11. Painting, greasing, wrapping or other dowel coatings or coverings.
12. Cutting, punching or burning of structural steel to pass reinforcement.
13. Traffic control, barricades, lane closures and all related permits.
14. Cleaning or reworking existing rebar.
15. Cost of pour watchman and/or standby time for pour watch.
16. Participation in "Joint Clean-up Crews".
17. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

### CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lites, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings and/or power placing walls, spread footings, in place with fully operated crane.
3. Should the Owner not withhold or reduce the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.



(Page 3 of 3)

**REINFORCING STEEL QUOTATION NO. 15042****CONDITIONS (continued):**

5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailed and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in its entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

**SPECIAL CONDITIONS:**

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

**ESCALATION:**

Increased cost of materials plus 15% markup based on shipped weights will be charged after January 31, 2016. Material escalation will be based on published mill increases.

**PURCHASER**

By: \_\_\_\_\_

Date: \_\_\_\_\_

**ROUCH REBAR, INC.**By: Stephanie Dunyon  
Stephanie Dunyon, PresidentDate: August 11, 2015

# FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #1000005561  
E-mail fulltraffic@sbcglobal.net



## SUB-CONTRACTOR QUOTATION

Attn: Estimator

12-0N1404

Date: August 7, 2015

Item	Description	Prices are good from 7/1/15-6/30/16 Amount
Option 1	One lane, one direction, two man crew one mile only	\$ 1484.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1484.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1484.61
Option 11	Shoulder closures	\$ 1484.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile	\$ 1128.29
Option 1(a)	Two man crew flagging for 8 hour shift	\$ 1484.61
Option V	Additional traffic tech for closure	\$ 680.00

We need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

### Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
**If you need a bid for the signs please fax plans to 951-520-9980.**

Thank you for the opportunity,

Sammy Salgado  
Full Traffic Maintenance, Inc.  
217 Lewis Court, Corona, CA 92882  
Office: (951) 520-9990  
Toll Free: (866) 459-1245  
Fax: (951) 520-9980

Signature of Acceptance	_____
Title	_____
Date	_____

# Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

## QUOTE SHEET

12-0N1404	
CS-1 & TH-1 (Construction Detour Signs Only)	
QUOTE INCLUDES FURNISH , INTALLATION & REMOVEL	
LUPM SUM	\$ 5,978.17
This quote does not include maintenance, change of dates, relocation or replacement of signs.	
All signs and post become property of Full Traffic Maintenance Inc. upon completion of job.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH
(Does not include post or installation)	

**FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED**

217 Lewis Court, Corona CA 92882  
Phone (951)520-9990 Fax (951)520-9980  
FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: August 7, 2015

\*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 delivery and pick up charge per unit

\*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

\*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

\*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

\* All rentals are subject to availability

\* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

217 Lewis Court  
Corona, CA 92882  
Office: 951.520.9990  
Fax: 951.520.9980

Website: [ftmnc.net](http://ftmnc.net)  
E-mail: [fulltraffic@sbcglobal.net](mailto:fulltraffic@sbcglobal.net)



CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"x8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2xl)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 561990 All Other Support Services

**Licenses**

A General Engineering Contractor

**CERTIFYING AGENCY:**

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 35742

CUCP OFFICER

July 18, 2008

FLASH TRAFFIC INC.  
CERTIFIED DBE-WBE  
#39950

Bid

PO Box 801360  
Santa Clarita, CA 91380-1360  
Office# 661-262-6003  
Estimating 661-733-2053  
Fax 661-262-6099  
Flashwbe@outlook.com  
State contractor license: 963168  
**DIR# 1000015697**

Attention: Estimating Department

08-10-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **12-0N1404**. That bids on **08-11-15**. After looking at the plans and specials the following is a bid for item #4 PCMS:

Item#4 PCMS boards:

Monthly PCMS price is **\$800.00\*** per month per board  
\$150.00 delivery per board  
\$150.00 Pick up per board

\*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,  
Rick Vasquez  
Estimator  
Flash Traffic, Inc.  
661-733-2053

## FAX COVER SHEET

TO	HighLand Construction
COMPANY	Inc.
FAXNUMBER	17145385157
FROM	Quality Equipment Rental
DATE	2015-08-05 16:12:33 GMT
RE	12-0N1404

## COVER MESSAGE

Please accept our bid for the referenced project and allow us the opportunity to answer any questions you may have. We thank you in advance for considering our company and look forward to working with you on this project.

## Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337  
 Phone (909) 276-5582 Fax (888)839-9857  
 www.QualityTrafficControl24-7.com

**We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory  
 DIR#100014062**

**To: Estimator**  
**Job#: Caltrans 12-0N1404**  
**Bid Date: 8/11/15**

ITEM	DESCRIPTION	COST
<b>**Rental Only-Subject to availability**</b>		
	Portable CMS	\$125 daily, \$380 weekly, <b>\$840 monthly</b>
	Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
	Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
	Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2790 monthly
	<u>1 FREE Delivery/Pickup Included</u> \$60 charge each direction per unit (delivery/pickup),	
<b>**Traffic Control System**</b>		
	1 Traffic Truck and equipment, 2 laborers per 8 hr shift, M-F	\$1380
	1 Impact attenuator vehicle with driver per 8 hr shift, M-F	\$885
	Each additional Lane or mile added	\$100
	Additional laborer, per 8 hr shift, M-F	\$635
<b>**Traffic Control Notes**</b>		
1.	Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.	
2.	Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.	
3.	Impact attenuator vehicle and traffic control crews are <b>subject to availability</b> .	
4.	Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.	
5.	If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.	
6.	Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs	
7.	Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.	
8.	All overtime will be charged at \$110.00 per hour, per laborer	
9.	All Saturday traffic control rates multiply by 1.38	
10.	All Sunday traffic control rates multiply by 1.75	
11.	All rental vehicles are charged \$0.45 per mile, portal to portal	

Quality Traffic Control

T T C M E N T

1. Contractors State License 992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged business Enterprise (DE) – (Certificate 42283).
4. Quality Traffic Control requires a 12 WRI DA WRITTE TICE I ADACE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. otification must be given to Quality Equipment Rental prior to any work performed as ETRA-W R or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL SA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for ighway patrol unit.
10. Additional 3 percent increases added every year on une 30<sup>th</sup>. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the usiness and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MA D A T R .
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-ob conferences.
16. **Portable changeable message signs, light toers, flashing arro signs, and imact attenuator vehicles are strictly rental. These items ill not be incororated into any subcontract. Contractor must issue a PO that accets Quality Traffic Control standard rental agreement rior to any delivery. Quality Traffic Control standard rental agreement is available uon reuest.**
17. Quality Traffic Control maintains Commercial eneral Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. Should this uote be acceted by the contractor, ttachment in its entirety shall become art of any and all subcontract agreements and/or urchase orders to this roject. This uote shall be deemed acceted if a contractor lists Quality Traffic Control in its bid or if this uote is used by a subcontractor in its bid to a rime contractor.

Submitted by ose L Segura II  
ose L Segura-Estimator

Date 8-4-15

Company \_\_\_\_\_

Accepted by \_\_\_\_\_

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



**DEPARTMENT OF TRANSPORTATION**  
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY  
1825 14<sup>TH</sup> STREET  
SACRAMENTO, CA 95811  
Phone: (916) 324-1700  
Fax: (916) 324-1862  
TTY 711

September 11, 2014

Jose L. Segura  
Segu, Inc. Dbq Quality Traffic Control  
13940 Rose Avenue  
Fontana, CA 92337

File Number: 42283

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have

Mr. Segura  
September 11, 2014  
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS  
Chief  
Certification Branch



**TRIUMPH GEO-SYNTHETICS, INC.**

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

**QUOTATION**

Quote Number

**79894**

PLEASE REFERENCE THIS QUOTE #

**\*\* FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR \*\***

To: **Estimating**

Highland Construction  
133 N. Pixley St.  
Orange, CA 92868  
714-538-5156

Bid/Project Date: Tuesday, 08/11/2015  
Project Name: SHOULDER WIDENING, MODIFY CURBS, GUTTER, AND DRAINAGE  
Project Location: BREA, CA  
Project Zip:  
Bid/Project #: 12-0N1404

Fax: 714-538-5157

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
2,950	LF	9	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.968 \$24.190	LF Roll	\$2,854.42
15	Box		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$14.160	Box Ea	\$212.40
360	LF	38	1" PVC Sch 40 Solid	1"x20' PVC Sch 40 Solid Pipe, Belled End	\$0.350	LF	\$126.00
120	LF	39	1 1/4" PVC Sch 40	1 1/4" PVC Sch 40 Solid Pipe, White, Belled End	\$0.450	LF	\$54.00
20	LF	40	3" PVC CL315	3"x20', PVC CL315 Purple Reclaimed Pipe	\$1.790	LF	\$35.80
1				Estimated Freight to Job site Note: Fuel surcharges may apply.	\$225.000		\$225.00

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

**Sales Tax NOT INCLUDED in prices.**

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/6/2015	2003987

<b>Project</b>
12-0N1404 CAL TRANS PROJECT LOCATION: BREA BID DATE: 8/11/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
8	5	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 75EA GRAVEL BAGS (UNFILLED)	EA	57.60	288.00T
9	2,950	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION	LF	1.265	3,731.75T
	1,500	WOOD STAKES 1"X1"X24"	EA	0.506	759.00T
11		TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43" As Required EA Extra Ready Mix Washout Bags 42"x42"x43"	EA	350.18	350.18T
				109.25	109.25T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

**Subtotal**

**Sales Tax (8.0%)**

**Total**

Quoted by

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/6/2015	2003987

<b>Project</b>
12-0N1404 CAL TRANS PROJECT LOCATION: BREA BID DATE: 8/11/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		<p>TERMS 10TH PROX            CONDITIONS: THIS IS NOT A            CONTRACT. PRICES QUOTED ARE            CURRENT. PRICES SUBJECT TO            APPLICABLE SALES TAX, PRIOR            SALES, AND/OR CHANGE WITHOUT            NOTICE. PRICES QUOTED EXPIRE IN            30 DAYS AFTER BID OPENING FOR            ACCEPTANCE.            BID PRICES ARE FIRM FOR UP TO            120 DAYS TO TAKE DELIVERY.            AGREEMENTS ARE CONTINGENT            UPON STRIKES, ACCIDENTS AND            OTHER CONDITIONS BEYOND OUR            CONTROL.            ACCEPTED BY:            COMPANY _____            BY _____            PURCHASE ORDER            NO. _____            DATE _____</p>		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

<b>Subtotal</b>
<b>Sales Tax (8.0%)</b>
<b>Total</b>

Quoted by

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
8/6/2015	2003987

Project
12-0N1404 CAL TRANS PROJECT LOCATION: BREA BID DATE: 8/11/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.  GABE CALLISON 559-252-0354		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

<b>Subtotal</b>	\$5,238.18
<b>Sales Tax (8.0%)</b>	\$419.05
<b>Total</b>	\$5,657.23

Quoted by 

DEPARTMENT OF TRANSPORTATION  
OFFICE OF BUSINESS AND ECONOMIC  
OPPORTUNITY  
1823 - 14<sup>TH</sup> STREET  
SACRAMENTO, CA 95811  
Phone (916) 324-1700  
Fax (916) 324-1949  
TTY 711



Serious drought  
Help save water!

June 26, 2015

Dear Business Owner:

Thank you for your continued interest in the State Minority Business Enterprise (SMBE) and/or State Women Business Enterprise (SWBE) Certification program.

We are pleased to inform you that your business has been recertified and the certificate(s) is/are enclosed for your file.

We wish you much success in your business endeavors.

Sincerely,

A handwritten signature in cursive script that reads "Janice Salais".

JANICE SALAIS  
Chief  
Certification Branch

Enclosure

Back To Query Form

**Search Returned 1 Records**

Mon Jul 27 09:34:59 PDT 2015

**Query Criteria**

Firm ID: 34479

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
E-Mail	samsequipment@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	( 559 )
Phone Number	252-0354
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 559 )
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

**ACDBE NAICS**

**Work Codes**

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

Back To Query Form

GABE # 559-283-7552

SAM # 559-285-0040

gabe.samsequipment@gmail.com

## California Certification Report

## 27563 - SAM'S EQUIPMENT &amp; SUPPLIES - MB | DVBE

Legal Business Name	SAMUEL CALLISON		
Doing Business As	SAM'S EQUIPMENT & SUPPLIES		
Address	PO BOX 7797	Phone	(559) 252-0354
	FRESNO, CA 93747	FAX	(559) 251-1119

Email samsequipment@comcast.net

## Web Page

Active Certifications SB (micro) Sep 24, 2012 - Sep 30, 2016  
DVBE Oct 30, 2012 - Sep 30, 2016

Business Types Non-Manufacturer;

Classifications [101615] Trees and shrubs  
[101616] Floral plants  
[101618] Non flowering plants  
[101715] Organic fertilizers and plant nutrients  
[101716] Chemical fertilizers and plant nutrients  
[101717] Herbicides  
[211015] Agricultural machinery for soil preparation  
[221015] Earth moving machinery  
[221016] Paving equipment  
[221017] Heavy equipment components  
[221018] Aerial lifts  
[221019] Building construction machinery and accessories  
[221020] Building demolition machinery and equipment  
[251817] Product and material trailers  
[261216] Electrical wire  
[261216] Electrical cable and accessories  
[261217] Wiring harness  
[271127] Power tools  
[301016] Bar  
[301017] Beams  
[301022] Plate  
[301024] Rod  
[301028] Piling  
[301029] Post  
[301031] Rails  
[301036] Structural products  
[301115] Concrete and mortars  
[301116] Cement and lime  
[301215] Bituminous derivatives  
[301216] Asphalts  
[301217] Road and railroad construction materials  
[301515] Roofing materials  
[301519] Finishing materials and products  
[391211] Distribution and control centers and accessories  
[391213] Electrical boxes and enclosures and fittings and accessories

**Subject:** PRICE QUOTE !!! CT 12-0N1404 bids AUG 11 / DBE, SBE, MBE

**From:** Grace Guillory (gguillory@kandgconcrete.com)

**To:** ESTIMATING@SULLY-MILLER.COM; cmontano@griffithcompany.net;  
paul@powellconstructors.com; office@chumoconstruction.net; kali@petersonchase.com;  
highlandinc@att.net;

**Date:** Monday, August 3, 2015 6:20 PM

Attached you will find our price quote for two bids. Project Village Pkway City work order No. 15024 and Montague Expressway Contract No. C640. We are a concrete pumping company with over 20 years experience and **DBE, AS WELL AS MBE & SBE.** We offer pricing on **concrete, place & finish, concrete pumping and material supply.** We have also attached our certifications for you to view. Good luck on your bid and thank you for taking the time to go over our qualifications.

We look forward to doing business with you again. Take care of our bid!

--

Grace Guillory  
**K & G Concrete Inc.**  
Office Manager  
1079 Sunrise Avenue  
Suite B-353  
Roseville, Ca 95661

(P) 916.774.0287  
(F) 866.878.2769  
www.KandGconcrete.com

**CSLB LIC # 982137**  
**DBE CERT # 38962**  
**BART CERT # 4038**  
**PUC CERT # 11050070**  
**DUNS # 967345831**  
**CAGE # 6UUD2**  
**DIR # 1000004003**



CONCRETE INC.

1079 Sunrise Avenue STE B 353  
Roseville, CA 95661

1300 Clay, Suite 600  
Oakland, CA 94612

OFFICE (916) 539.6652  
FAX: (866) 878. 2769

Gguillory@KandGconcrete.com

Keaven@KandGconcrete.com

Concrete Pumping Quote DBE

Quote Sent Date. August 3, 2015

Bid Date. August 11, 2015

ATT ESTIMATORS

PROJECT: CalTrans 12-0N1404 SHOULDER WIDENING Orange County

ADD labor rates to each pump

LP	\$60.00 per hour	\$4.00 per yard
28M. 90' Boom	\$70.00 per hour	\$3.00 per yard
36M 118' Boom	\$90.00 per hour	\$3.50 per yard
42M 135' Boom	\$125.00 per hour	\$3.50 per yard

Shotcrete rate \$ 500.00 per yard pump, cert nosselmen, compressor , 15 yard minimum

4 & 8 Hour Minimum on Labor. Hose man \$ 110.00 per hour Mason \$110.00 per hour Operator \$ 120.00. per hour Oiler \$ 120.00 per hour

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) All pumps have a 6 hour minimum
- (B) Billing Starts from pump location to return to yard at the machine rate . Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
- (C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) Additional Charges: \$100.00 road permit; 6 % fuel charge; CARB Fee \$ 50.00; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5 % July 1<sup>st</sup> 2015, and another 5% every July 1<sup>st</sup>.
- (P) Quote is valid 90 days from above price quote sent date.

www.KandGconcrete.com

CSLB Lic # 982137  
BART Cert # 4038  
SBE # 1752924  
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2015  
PUC Cert # 11050070  
BUSINESS LICENSE # 1001644

# ~ ATTACHMENT G ~

## SECTION 4: OUTREACH EFFORTS CONTRACT #12-0N1404

- COMPLIANCE NEWS TRADE AD: 07/07/2015
- COMPLIANCE NEWS FOCUS AD: 07/07/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 07/07/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 07/07/15, 07/23/15, AND 08/06/15
- UCP DATABASE SEARCH: 07/07/2015
- CITY OF LOS ANGELES DATABASE SEARCH:
- MINORITY BUSINESS DEVELOPMENT AGENCY: 07/07/15

**From: Compliance News Publishing Company**

<http://www.compliancencenews.com>

[info@compliancencenews.com](mailto:info@compliancencenews.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: HighLand Construction, Inc.

133 N. Pixley St.

Orange, CA, 92868

Phone: (714) 538-5156

Fax: (714) 538-5157

**RECEIPT for Ad: 55170**

Published on 07/07/2015

For Project:

Caltrans Contract #12-0N1404 ~ Shoulder Widening, Modify Curbs,  
Gutters and Drainage

**Total Amount PAID: \$35.00**

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subs and/or suppliers to provide HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 1/4" Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Ball Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Gad Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18" Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting. \*\*Items of work may be broken down into economically feasible packages to encourage participation.\*\* for Caltrans Contract #12-0N1404 ~ Shoulder Widening, Modify Curbs, Gutters and Drainage in Brea, CA

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium

Contact: Erin Richardson  
133 N. Pixley St.  
Orange, CA, 92868  
Phone: (714) 538-5156  
Fax: (714) 538-5157  
Email: [highlandinc@att.net](mailto:highlandinc@att.net)

Bid Due on: 08/11/2015 at 02:00 PM  
Solicitation Number: Contract #12-0N1404

rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_monthly](http://www.compliancencenews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jul 07 15:46:16 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**

Publication Affidavit-Declaration of Publication -- State of California

---

HighLand Construction, Inc.  
is seeking certified and qualified DBE, UDBE subs  
and/or suppliers to provide  
HighLand Construction is requesting quotes from all  
qualified subcontractors and suppliers  
including certified UDBE/DBE/SBE/DVBE firms  
for the following items of work, including but  
not limited to: Lead Compliance Plan,  
Construction Area Sign, Traffic Control, Temporary  
Striping, Jobsite Management, WPCP, Portable  
CMS, Temporary BMPs, Street Sweeping, Remove  
Striping and Pavement Markers, Treated Wood  
Waste, Remove Guardrail, Remove Roadside Sign,  
Remove AC Dike, Remove Inlet, Remove  
Delineator, Cold Plane AC Pavement, Remove  
Concrete, Roadway Excavation, Roadside Clearing,  
Plants (Group A & B), Maintain Existing Planted  
Areas, Plant Establishment Work, Wood Mulch,  
Check and Test Existing Irrigation, Operate  
Existing Irrigation Facilities, Control and Neutral  
Conductors, 1 1/4 " Remote Control Valve, Riser  
Sprinkler Assembly, Pop-Up Sprinkler Assembly,  
Plastic Pipe (Schedule 40), Plastic Pipe (Class 315),  
Ball Valve, Class 2 Aggregate Base and Subbase,  
Lean Concrete Base, High Friction Surface  
Treatment (Multi Component Resin), Hot Mix  
Asphalt (Type A), Rubberized HMA (Gad Graded),  
Place HMA Dike (Type A, C and F), Place Hot Mix  
Asphalt, Tack Coat, Jointed Plain Concrete  
Pavement (RSC), Drill and Bond (Dowel Bar and  
Tie Bar), Minor Concrete, Furnish Single Sheet  
Aluminum Sign, Roadside Sign, Install Sign,  
Retroreflective Sheeting (Type XI), 18" Reinforced  
Concrete Pipe, Detectable Warning Surface, Minor  
Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron  
and Steel, Delineator (Class 1), Guard Railing  
Delineator, Object Marker (Type P), Transition  
Railing (Type WB-31), Alternative In-Line  
Terminal System, Thermoplastic Traffic Stripe and  
Pavement Marking, Communication Conduit, Ramp  
Metering System and Modify Signal and Lighting.  
\*\*Items of work may be broken down into  
economically feasible packages to encourage  
participation.\*\*  
for Caltrans Contract #12-0N1404 ~ Shoulder  
Widening, Modify Curbs, Gutters and Drainage in  
Brea, CA

Plans and specifications are available in electronic  
format from the Department of Transportation. To  
obtain these  
documents, go to  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)  
and select the contract number from the  
drop-down menu. You may also view plans at your  
local Dodge Greensheet Plan Room or at our office  
located at:  
133 North Pixley St., Orange, CA by appointment.  
Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond  
premium. A 100% payment bond and performance  
bond may be required for the full amount of the  
subcontract price. Please provide a bond premium

Contact: Erin Richardson  
133 N. Pixley St.  
Orange, CA, 92868  
Phone: (714) 538-5156  
Fax: (714) 538-5157  
Email: [highlandinc@att.net](mailto:highlandinc@att.net)

Bid Due on: 08/11/2015 at 02:00 PM  
Solicitation Number: Contract #12-0N1404

rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_daily](http://www.compliancencenews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jul 07 15:46:16 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0N1404. 1 results found.

---

**Contractor:** HighLand Construction, Inc. **Contact:** Erin Richardson

**Address:** 133 N. Pixley St., Orange, CA 92868

**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** [highlandinc@att.net](mailto:highlandinc@att.net)

**Services needed:** HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Temporary BMPs, Street Sweeping, Remove Striping and Pavement Markers, Treated Wood Waste, Remove Guardrail, Remove Roadside Sign, Remove AC Dike, Remove Inlet, Remove Delineator, Cold Plane AC Pavement, Remove Concrete, Roadway Excavation, Roadside Clearing, Plants (Group A & B), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Existing Irrigation, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 ?? Remote Control Valve, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Plastic Pipe (Schedule 40), Plastic Pipe (Class 315), Ball Valve, Class 2 Aggregate Base and Subbase, Lean Concrete Base, High Friction Surface Treatment (Multi Component Resin), Hot Mix Asphalt (Type A), Rubberized HMA (Gad Graded), Place HMA Dike (Type A, C and F), Place Hot Mix Asphalt, Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar and Tie Bar), Minor Concrete, Furnish Single Sheet Aluminum Sign, Roadside Sign, Install Sign, Retroreflective Sheeting (Type XI), 18? Reinforced Concrete Pipe, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk, Curb Ramp), Misc. Iron and Steel, Delineator (Class 1), Guard Railing Delineator, Object Marker (Type P), Transition Railing (Type WB-31), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe and Pavement Marking, Communication Conduit, Ramp Metering System and Modify Signal and Lighting.

**Requirements:** We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

**Date posted:** 07/07/2015

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 12-0N1404

**4 Opt-in records found.**

12-0N1404	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
12-0N1404	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
12-0N1404	American Civil Constructors West Coast, Inc.	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Disadvantaged status:	
	Services offered: We will be providing sub quotes for the high friction surface treatment portion of work. Please contact us for a sub quote.	
12-0N1404	Construction Engineering Consulting Group	
	36156 Cabrillo Drive California	

Phone: 5104499014

Fax Number: 8884490540

Disadvantaged status: DBE SBE

Services offered: Quantity Take-off and other preconstruction estimating services. For more info and samples, visit [cecginc.com/takeoff](http://cecginc.com/takeoff)

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 12-0N1404

**16 Opt-in records found.**

12-0N1404	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
12-0N1404	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
12-0N1404	American Civil Constructors West Coast, Inc.	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Disadvantaged status:	
	Services offered: We will be providing sub quotes for the high friction surface treatment portion of work. Please contact us for a sub quote.	
12-0N1404	Construction Engineering Consulting Group	
	36156 Cabrillo Drive California	



	Phone: 5104499014	Fax Number: 8884490540
	Disadvantaged status: DBE SBE	
	Services offered: Quantity Take-off and other preconstruction estimating services. For more info and samples, visit <a href="http://cecginc.com/takeoff">cecginc.com/takeoff</a>	
12-0N1404	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: <a href="mailto:jsanchez_81@sbcglobal.net">jsanchez_81@sbcglobal.net</a> .	
12-0N1404	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
	Services offered: 130200 - PREPARE WATER POLLUTION CONTROL PROGRAM; 204099 - PLANT ESTABLISHMENT WORK; 820107 - DELINEATOR (CLASS 1)	
12-0N1404	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: JPCP, Drill and Bond.	
12-0N1404	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	

✓  
CRAIG -  
yes

✓

Crystal -  
yes

	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
12-0N1404	JFL Electric, Inc 8257 Compton Avenue Los Angeles, CA 90001 Phone: 323-581-4400 Fax Number: 323-581-4404 Disadvantaged status: SBE Services offered: Electrical	
12-0N1404	Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840 Fax Number: 510.656.2397 Disadvantaged status: Services offered:	
12-0N1404	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: Hazardous waste sampling, transport and disposal	
12-0N1404	All American Asphalt 400 E. Sixth Street Corona, CA 92879 Phone: 9517367600 Fax Number: 9517367646 Disadvantaged status: Services offered:	
12-0N1404	High - Light Electric, Inc. P.O. BOX 7339; Riverside, CA 92513-7339 Phone: 951-352-9646 Fax Number: 951-352-2498 Disadvantaged status: DBE Services offered: Electrical	
12-0N1404	Traffic Development Services 207 West Los Angeles Ave, Suite 252 Moorpark, CA 93021 Phone: 805-217-8693 Fax Number: 888-613-2116 Disadvantaged status: DVBE Services offered: Services Offered: Electrical	

12-0N1404	Future DB International Inc.	
	8707 Research Drive Irvine, CA 92618	
	Phone: 9493902111	Fax Number: 9497324355
	Disadvantaged status: SBE	
	Services offered:	
12-0N1404	L-RILEY TRUCKING & DISPATCH	
	23746 LIVEWOOD LANE HARBOR CITY CA 90710 HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740 ✓
	Disadvantaged status: DBE SBE	
	Services offered:	

*FAXed  
7/24/15*

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 12-0N1404

**19 Opt-in records found.**

12-0N1404	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
12-0N1404	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
12-0N1404	American Civil Constructors West Coast, Inc.	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Disadvantaged status:	
	Services offered: We will be providing sub quotes for the high friction surface treatment portion of work. Please contact us for a sub quote.	
12-0N1404	Construction Engineering Consulting Group	
	36156 Cabrillo Drive California	

	Phone: 5104499014      Fax Number: 8884490540 Disadvantaged status: DBE SBE Services offered: Quantity Take-off and other preconstruction estimating services. For more info and samples, visit <a href="http://cecginc.com/takeoff">cecginc.com/takeoff</a>
12-0N1404	Full Traffic Maintenance, Inc 217 Lewis Court Corona Phone: (951) 520-9990      Fax Number: (951) 520-9980 Disadvantaged status: DBE SBE Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: <a href="mailto:jsanchez_81@sbcglobal.net">jsanchez_81@sbcglobal.net</a> .
12-0N1404	ECORP Consulting, Inc. 1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701 Phone: 714-648-0630      Fax Number: 714-648-0935 Disadvantaged status: Services offered: 130200 - PREPARE WATER POLLUTION CONTROL PROGRAM; 204099 - PLANT ESTABLISHMENT WORK; 820107 - DELINEATOR (CLASS 1)
12-0N1404	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001      Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: JPCP, Drill and Bond.
12-0N1404	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104      Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE

	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
12-0N1404	JFL Electric, Inc 8257 Compton Avenue Los Angeles, CA 90001 Phone: 323-581-4400 Fax Number: 323-581-4404 Disadvantaged status: SBE Services offered: Electrical
12-0N1404	Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840 Fax Number: 510.656.2397 Disadvantaged status: Services offered:
12-0N1404	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: Hazardous waste sampling, transport and disposal
12-0N1404	All American Asphalt 400 E. Sixth Street Corona, CA 92879 Phone: 9517367600 Fax Number: 9517367646 Disadvantaged status: Services offered:
12-0N1404	High - Light Electric, Inc. P.O. BOX 7339; Riverside, CA 92513-7339 Phone: 951-352-9646 Fax Number: 951-352-2498 Disadvantaged status: DBE Services offered: Electrical
12-0N1404	Traffic Development Services 207 West Los Angeles Ave, Suite 252 Moorpark, CA 93021 Phone: 805-217-8693 Fax Number: 888-613-2116 Disadvantaged status: DVBE Services offered: Services Offered: Electrical

12-0N1404	Future DB International Inc.
	8707 Research Drive Irvine, CA 92618
	Phone: 9493902111   Fax Number: 9497324355
	Disadvantaged status: SBE
	Services offered:
12-0N1404	L-RILEY TRUCKING & DISPATCH
	23746 LIVEWOOD LANE HARBOR CITY CA 90710 HARBOR CITY CAL 90710
	Phone: 323-353-9332   Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE
	Services offered: ALL OF YOUR TRUCKING AND HAULING NEEDS
12-0N1404	SULLY-MILLER
	135 S STATE COLLEGE BLVD STE 400 BREA CA 92821
	Phone: 7145789600   Fax Number: 7145789672
	Disadvantaged status:
	Services offered: FURNISH, DELIVER & LAY HMA/RHMA
12-0N1404	C2 Aerial Photography
	12078 Abingdon Street Norwalk, CA 90650
	Phone: (562) 706-1260   Fax Number: (562)202-5423
	Disadvantaged status: DBE
	Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning, Monthly Progress Photo, and over the project area and the project right of way. We can help you track the project progress and document required safety measures and SWPPP BMPs in place. We can cover any project within the state of California.
12-0N1404	NATIONAL CONCRETE WASHOUT, INC.
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316
	Phone: 951-368-7925   Fax Number: 909-874-5561
	Disadvantaged status:
	Services offered: NCW provides the construction industry with concrete washouts that are environmentally safe, sealed and water-tight. Our containers meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste water. Please contact Lori Roney at 951-368-7925 for more info and pricing.



[Back To Query Form](#)

**Search Returned 170 Records**

Tue Jul 07 09:20:47 PDT 2015

**Query Criteria**

District: 12

County: ORANGE

Naics Category: 23 Construction

Work Codes: C0612 SAFETY SUPPLIER C0620 LANDSCAPING & NURSERY SUPPLIER  
 C0621 LANDSCAPING MATERIAL SUPPLIER C0624 PETROLEUM, OIL, LUBRICANTS  
 SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0670  
 PIPE SUPPLIER C0671 Draining Systems Supplier C0685 PAVEMENT MARKERS SUPPLIER  
 C0686 ELECTRICAL & SIGNALS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control  
 Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM  
 C2000 HIGHWAY PLANTING C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION  
 CONTROL C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2800 CONCRETE  
 BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT  
 CONCRETE DIKE & MISC C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE  
 C7000 PLASTIC PIPE C7301 CONCRETE CURB & SIDEWALK - MISC C8201 OBJECT  
 MARKER C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC  
 STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE  
 PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL  
 & LIGHTING C8603 SIGNAL C8604 LIGHTING C8611 RAMP METERING SYSTEM C8713  
 CONSULTANT, ENVIRONMENTAL C8851 Lead Compliance C8852 SWPPP Planning C8903  
 ELECTRICAL C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9867  
 LANDSCAPING CONTRACTOR C9907 CONSTRUCTION EQUIPMENT RENTAL D2950  
 ASPHALT PAVING & ROOFING MATERIALS

Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

12-0N1404

Select Language   
 Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS     



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

**MBDA Business Centers**

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

**Nationwide Network for Minority Entrepreneurs**

Name	Address	City	Zip Code	Telephone #	Email Contact
<b>Alabama</b>					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdacenter.com
<b>Alaska</b>					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
<b>Arizona</b>					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdacenter.com
<b>California</b>					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdacenter.com
Los Angeles	3716 South Hope St. Ste No. 341 ✓	Los Angeles	90089	213-743-4518	sgascon@usc.edu ✓
Riverside	25186 Hancock Avenue, Suite 220 ✓	Murrieta	92562	951-637-1460	info@sccgp.org ✓
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdacenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdacenter.com
<b>Colorado</b>					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdacenter.com
<b>Connecticut</b>					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdacenter.com
<b>District of Columbia</b>					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdacenter.com
<b>Federal Procurement Center</b>					
Washington, DC	1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Washington, DC	<b>Capitol MBDA Business Center</b> 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
<b>Florida</b>					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdacenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdacenter.com
<b>Georgia</b>					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
<b>Hawaii</b>					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdacenter.com
<b>Illinois</b>					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdacenter.com
<b>Indiana</b>					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdacenter.com
<b>Louisiana</b>					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@iamsdc.org
<b>Maryland</b>					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
<b>Massachusetts</b>					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdacenter.com



**HighLand  
Construction, Inc.**

133 North Pixley Street  
Orange, California 92868



Minority Business Development Agency  
Los Angeles Chapter  
3716 S. Hope Street #341  
Los Angeles, CA 90089

CONTRACT #12-ON1404



**HighLand  
Construction, Inc.**

133 North Pixley Street  
Orange, California 92868



Minority Business Development Agency  
Riverside Chapter  
25186 Hancock Ave. #220  
Murrieta, CA 92562

CONTRACT #12-ON1404

---

**Subject:** Invitation to Bid Caltrans Contract #12-0N1404 on 08/11/2015!!

---

**From:** HCI (highlandinc@att.net)

---

**To:** sgascon@usc.edu; info@sccgp.org;

---

**Date:** Tuesday, July 7, 2015 8:34 AM

---

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #12-0N1404 with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #12-0N1404

# DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #12-0N1404  
B.O.D.: AUGUST 11, 2015

## **DBE COMMITMENT DOCUMENTATION:**

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

## **DBE GOOD FAITH EFFORTS DOCUMENTATION:**

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
  - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
  - PHONE LOG
  - RESPONSES/CONTACT FORMS
  - FAX SOLICITATION SENT & BROADCAST REPORT
  - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
  - SECTION 3 BREAKDOWN
  - ACCEPTED QUOTES
  - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
  - COMPLIANCE NEWS TRADE AD
  - COMPLIANCE NEWS FOCUS AD
  - CALTRANS PRIME CONTRACTOR OPT-IN
  - CALTRANS SUBCONTRACTOR OPT-IN
  - UCP DATABASE SEARCH
  - CITY OF LOS ANGELES DATABASE SEARCH
  - MINORITY BUSINESS DEVELOPMENT AGENCY

NIR

12



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

# FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY, IN BREA, FROM  
LAMBERT ROAD SOUTHBOUND ON RAMP TO 0.2 MILE NORTH OF LAMBERT ROAD  
UNDERCROSSING

In District 12 On Route 57

Under

---

*Notice to Bidders and Special Provisions* dated July 6, 2015

*Standard Specifications* dated 2010

Project plans approved April 20, 2015

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated July 6, 2015

Identified by

Contract No. 12-0N1404

12-Ora-57-20.7/21.2

Project ID 1213000125

Federal-Aid Project  
ACHSNHP-P057(061)E



N/R

August 13, 2015

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Re: Contract No.: 12-0N1404

B.O.D. 08-11-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson  
Office Manager

ER:  
Attachments (210)  
**VIA GSO Tracking #528921357**

Handwritten notes and dates in the bottom right corner, including "8/14/15" and "21.41.8".