

Low Bidder

03-11-16P01:58 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-0N2504

BID AMOUNT: \$ 935,543.90

BID OPENING DATE: MARCH 08, 2016

BIDDER'S NAME: CHUMA CONSTRUCTION

DBE GOAL FROM CONTRACT %: 17%

DBE PRIME CONTRACTOR CERTIFICATION¹: _____

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 5

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 641,181.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
58, 59, 60,	ELECTRICAL	C 8501,	CALIFORNIA PROFESSIONAL	122,500.00
61, 62, 63		C 8602,	ENGINEERING, INC.	
		C 8603,	929 Otterbein Ave Unite	
		C 8604,	LA PUENTE, CA 91748	
		C 8608,	626-810-1338	
		C 8611	DBE CERT #31277	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation _____ %

\$ CONTINUED

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder _____

Date _____ (Area Code) Tel. No. _____

Person to Contact _____ (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: 12-0N2504
 BID AMOUNT: \$ 935,563.90
 BID OPENING DATE: MARCH 08, 2016
 BIDDER'S NAME: CHUMO CONSTRUCTION
 DBE GOAL FROM CONTRACT %: 17%

DBE PRIME CONTRACTOR CERTIFICATION¹: _____ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 5 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 641,181.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>14, 15,</u>	<u>GUARDRAIL /</u>	<u>C0680,</u>	<u>ACE FENCE Co.</u>	<u>\$ 14,090.⁰⁰</u>
<u>48, 49.</u>	<u>FENCING</u>	<u>C8000,</u>	<u>727 GLENDORA AVE.</u>	
<u>50, 51</u>		<u>C8201</u>	<u>LA PUENTE, CA 91744</u>	
		<u>C8320</u>	<u>626-333-0727</u>	
		<u>C8391</u>	<u>DBE CERT # 34153</u>	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ CONTINUE 0 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder _____
 Date _____ (Area Code) Tel. No. _____
 Person to Contact _____ (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-ON2504
 BID AMOUNT: \$935,563.90
 BID OPENING DATE: MARCH 08, 2016
 BIDDER'S NAME: CHLIMO CONSTRUCTION
 DBE GOAL FROM CONTRACT %: 17%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>5</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>\$ 641,181.50</u>
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>1, 13, 16, 17</u>	<u>STRIPING</u>	<u>C8405</u>	<u>SUPER SEAL & STRIPE</u>	<u>\$ 27,799.00</u>
<u>18, 19, 52,</u>		<u>C8406</u>	<u>310 A STREET</u>	
<u>53, 54, 55,</u>		<u>C8501</u>	<u>FILLMORE, CA 93016</u>	
<u>56, 57, 64</u>			<u>805-524-7345</u>	
			<u>DBE CERT No 2003</u>	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation	<u>\$ CONTINUED.</u>
	%

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder _____

Date _____ (Area Code) Tel. No. _____

Person to Contact _____ (Please Type or Print)

CONTRACT NO: 12-ON2504
 BID AMOUNT: \$935,563.90
 BID OPENING DATE: MARCH 08, 2016
 BIDDER'S NAME: CHUMBO CONSTRUCTION
 DBE GOAL FROM CONTRACT %: 17%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>5</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>\$ 641,181.50</u>
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>2</u>	<u>CONSTRUCTION AREA</u>	<u>C1200</u>	<u>MANERI TRAFFIC CONTROL</u>	<u>\$73,451.50</u>
<u>20, 21, 37,</u>	<u>ROADSIDE SIGNS</u>		<u>47423 RAINBOW CANYON</u>	
<u>38, 39, 40,</u>			<u>TEMECULA, CA 92592</u>	
<u>41, 42, 43,</u>			<u>951-695-5104</u>	
<u>44, 45, 46</u>			<u>DBE CERT No. 38078</u>	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	<u>\$ 237,846.50</u>
	<u>25.4 %</u>

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

03-08-16
Date

626-960-9502
(Area Code) Tel. No.

GEORGE CHUMBO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-06-0102.13 (NEW 05/2016)

Contract no.: 12-0N2504
 Name of DBE business: CALIFORNIA PROFESSIONAL ENGINEERING INC.
 Name of DBE representative: VAN NGUYEN
 DBE certification number: 31277
 Name of bidder: CHUMS CONSTRUCTION INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: GEORGE CHUMS
 Date: MARCH 8, 2016

Rid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
58	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LIGHTING AND SIGN ILLUMINATION	\$ 1,800.00
59	LIGHTING AND SIGN ILLUMINATION	\$ 87,000.00
60	TRAFFIC MONITORING STATION	\$ 8,000.00
61	MODIFY RAMP METERING SYSTEM (LOCATION 1)	\$ 2,500.00
62	" " " " (LOCATION 2)	\$ 15,000.00
63	" " " " (LOCATION 3)	\$ 9,000.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$122,500.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: [Signature]
 Printed name of DBE's authorized representative: VAN NGUYEN
 Title of DBE's authorized representative: PRESIDENT
 Date: MAR 8 2016

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

California Professional Engineering, Inc.

Estimate Number
16-781

929 Otterbein Avenue Unit E
La Puente, CA 91748
License # 793907 Exp: 04/30/2017
Classifications: A C-10 C-20; 8A Certified
LSBE Certified LA County #54567 Exp: 10/31/2016
SBE Certified DGS #54567 Exp: 10/31/2016
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -
DIR #1000001980 Exp. 06/30/2016
Union Signatory

Project Name: RAMP WIDENING, COLD PLANE

Project #: 12-0N2504

Agency: CALTRANS DISTRICT 12

Bid Due Date: 3/8/2016

Bid Due Time: 2:00PM

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
58	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	1,000.00	1,000.00
59	LIGHTING AND SIGN ILLUMINATION	LS	1	87,000.00	87,000.00
60	TRAFFIC MONITORING STATION	LS	1	8,000.00	8,000.00
61	MODIFY RAMP METERING SYSTEM (LOCATION 1)	LS	1	2,500.00	2,500.00
62	MODIFY RAMP METERING SYSTEM (LOCATION 2)	LS	1	15,000.00	15,000.00
63	MODIFY RAMP METERING SYSTEM (LOCATION 3)	LS	1	9,000.00	9,000.00

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$122,500.00

Acceptance _____

[Back To Query Form](#)**Search Returned 1 Records**

Tue Mar 08 15:03:15 PST 2016

Query Criteria

Firm ID: 31277


Firm Type: DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1338
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 3/07/16
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Ramp Widening, Cold Plane AC Pavement & HMA Paving, Highway Lighting (Contract No. 12-0N2504) At Various Locations, In Orange Co., CA	
BID DATE : 3/08/16 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
14	TREATED WOOD WASTE (PARTIAL)	LB	2,980	\$ 0.65	\$ 1,950.00
15	REMOVE GUARDRAIL	LF	180	\$ 8.00	\$ 1,440.00
48	GUARD RAILING DELINEATOR	EA	10	\$ 45.00	\$ 450.00
49	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	160	\$ 30.00	\$ 4,800.00
50	TRANSITION RAILING (TYPE WB-31)	EA	1	\$ 3,350.00	\$ 3,350.00
51	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 2,100.00	\$ 2,100.00
TOTAL BID AMOUNT:					\$ 14,090.00

- * ITEM # 50 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE FOOTING, PILING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #100004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

[Back To Query Form](#)**Search Returned 1 Records**

Tue Mar 08 15:11:31 PST 2016

Query Criteria

Firm ID: 34153

Firm/DBA Name: aCE fENCE

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS**Work Codes**

C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;

A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Licenses**Trucks****Gender**

F

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DBE-CE-0102.13 (NEW 05/02/15)

Contract no.: 12-0N2504

Name of DBE business: SUPER SEAL & STRIPE

Name of DBE representative:

DBE certification number: 2003

Name of bidder: CHUMBO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMBO

Date: MARCH 8, 2016

Old item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	\$1,500.00
13	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	\$4,975.00
16	REMOVE PAINTED TRAFFIC STRIPE	\$1,540.00
17	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$688.00
18	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$400.00
19	REMOVE PAVEMENT MARKER	\$180.00
52	THERMOPLASTIC PAVEMENT MARKING (ENHANCED)	\$1,920.00
53	PAINT TRAFFIC STRIPE (2-COAT)	\$1,380.00
54	4" THERMOPLASTIC TRAFFIC STRIPE	\$7,656.00
55	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	\$1,115.00
56	6" THERMOPLASTIC TRAFFIC STRIPE	\$1,297.00
57	PAVEMENT MARKER (RETROREFLECTIVE)	\$1,140.00
64	MOBILIZATION	\$4,000.00
Total		\$27,795.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the second portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: [Signature]
Kevin Madden

Printed name of DBE's authorized representative: Project Manager, K. Madden

Title of DBE's authorized representative: 3/9/16

Date: 3/9/16

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms & Regulations Unit at (916) 945-0233, TTY 751, or visit the Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95834.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 12-0N2502 - CONSTRUCTION ON ROUTE 405**

ADDRESS: **VARIOUS LOCATIONS**

CITY: **ORANGE COUNTY, CA**

PLANS: YES

SPECS: YES

ESTIMATOR: **TREVOR**

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
3/8/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,500.00	\$1,500.00
13	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	3980	LF	\$1.25	\$4,975.00
16	REMOVE PAINTED TRAFFIC STRIPE	3080	LF	\$0.50	\$1,540.00
17	REMOVE THERMOPLASTIC TRAFFIC STRIPE	1160	LF	\$0.60	\$696.00
18	REMOVE THERMOPLASTIC PAVEMENT MARKING	200	SF	\$2.00	\$400.00
19	REMOVE PAVEMENT MARKER	180	EA	\$1.00	\$180.00
52	THERMOPLASTIC PAVEMENT MARKING (ENHANCED)	320	SF	\$6.00	\$1,920.00
53	PAINT TRAFFIC STRIPE (2-COAT)	2780	LF	\$0.50	\$1,390.00
54	4" THERMOPLASTIC TRAFFIC STRIPE	9570	LF	\$0.80	\$7,656.00
55	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	2230	LF	\$0.50	\$1,115.00
56	8" THERMOPLASTIC TRAFFIC STRIPE	990	LF	\$1.30	\$1,287.00
57	PAVEMENT MARKER (RETROREFLECTIVE)	380	EA	\$3.00	\$1,140.00
64	MOBILIZATION	1	LS	\$4,000.00	\$4,000.00
<p>NOTE: 5 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK.</p> <p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF TEMP TAGS CONSTRUCTION AREA SIGNAGE DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS POSTING OF TEMPORARY NO PARKING SIGNS SIGNAGE MESSAGE BOARDS TRAFFIC CONTROL CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND RETROREFLECTIVE TESTING</p> <p>BASED ON TWO MOVE-INS. ADDITIONAL MOVE-INS @ \$3,000/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEE'S FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
		PAGE 1 OF 3		TOTAL	\$27,799.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #100000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
4/13/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		CONTACT NAME: Elena Amaro, CISR PHONE (A/C, No, Ext): (805) 585-6736 FAX (A/C, No): (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com	
INSURED Super Seal & Stripe, Inc. B&E Supply & Equipment P.O. Box 755 Fillmore CA 93016		INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	NAIC #

COVERAGES CERTIFICATE NUMBER: 15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR		DT22-CO-9324B327-TCT-15	3/1/2015	3/1/2016	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC		**EXCLUDES ALL WRAP/OICIP PROJECTS**			
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS	DT-810-9324B327-TCT-15	3/1/2015	3/1/2016	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE	DTSM-CUP-9324B327-TIL-15	3/1/2015	3/1/2016	EACH OCCURRENCE \$ 2,000,000 AGGREGATE \$ 2,000,000
B	<input checked="" type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	<input type="checkbox"/> Y/N <input type="checkbox"/> N/A	DTJUB-9324B315-15	1/1/2015	1/1/2016	<input checked="" type="checkbox"/> WC STATUTORY LIMITS OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER *SPECIMEN*	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Mark Lyon/ELENAA
--------------------------------------	---

[Back To Query Form](#)**Search Returned 1 Records**

Tue Mar 08 15:19:11 PST 2016

Query Criteria

Firm ID: 2003

Firm Type: DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
EMAIL	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DEB-06-0102.13 (NEW 05/2016)

Contract no.: 12-0N2504

Name of DBE business: MANERI TRAFFIC CONTROL
 Name of DBE representative:

DBE certification number: 38078

Name of bidder: CHUMO CONSTRUCTION INC.
 Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO

Date: MARCH 8, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
2	CONSTRUCTION AREA SIGNS	\$26,318.00
20	REMOVE ROADSIDE SIGNS	6,750.00
21	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	825.00
37	FURNISH SINGLE STRIP ALUMINUM SIGN (0.063" UNFRAMED)	900.00
38	" " " " (0.080" UNFRAMED)	584.00
39	ROADSIDE SIGN - ONE POST	12,375.00
40	" - TWO POST	3,395.00
41	INSTALL SIGN (STRAP & SADDLE BRACKET METHOD)	825.00
42	FURNISH LAMINATED PANEL SIGN	2,242.50
43-46	FURNISH SINGLE ALUM. SIGN & RETROREFLECTIVE SHEETINGS	19,237.00
Total		\$73,451.50

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I certify that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE authorized representative: [Signature]

Printed name of DBE's authorized representative: OTIVY AVILA

Title of DBE's authorized representative: ADMIN ASSIT

Date: 3/8/16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1129 N Street, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 12-0N2504
BID DATE: 3/08/16

TO: PLANHOLDER
ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$23,800.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES 4 TYPE II FUNDING SIGNS & STAGE DETOUR CONSTRUCTION SIGNS***ROADSIDE SIGNS, WOOD WASTE ONLY)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$26,318.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES 4 TYPE II FUNDING SIGNS & STAGE DETOUR CONSTRUCTION SIGNS***ROADSIDE SIGNS, WOOD WASTE ONLY)

ADDITIONAL ITEMS:

ITEM #4- \$42.00 EA UP FEE APPLIES)	ITEM #5- \$790.00 EA PER MONTH (\$50.00 DELIVERY FEE & \$50.00 PICK-	ITEM #7- \$190.00 EA	ITEM #14- \$0.55/LB	ITEM #20- \$135.00
ITEM #21- \$165.00	ITEM #37- \$18.75	ITEM #38- \$18.25	ITEM #39- \$375.00	
ITEM #40- \$485.00	ITEM #41- \$165.00	ITEM #42- \$28.75	ITEM #43- \$18.75	
ITEM #44- \$18.25	ITEM #45- \$21.95	ITEM #46- \$6.85		

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 3/08/16
PROJECT: 12-0N2504

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,775.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

LIGHT TOWERS (PORTABLE):

DAILY.....	\$75.00	WEEKLY.....	\$200.00	MONTHLY.....	\$500.00	DELIVERY FEE.....	\$100.00
------------	---------	-------------	----------	--------------	----------	-------------------	----------

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00
--	----------

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.	

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

[Back To Query Form](#)**Search Returned 1 Records**

Tue Mar 08 15:18:28 PST 2016

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

Low Bidder

03-11-16P01:59 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: _____

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> SEE ATTACHED		<input type="checkbox"/> NO		
	<input type="checkbox"/>		<input type="checkbox"/> NO		
	<input type="checkbox"/>		<input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

DBE GOOD FAITH EFFORTS DOCUMENTATION

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,500.00	0.27%
2	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 26,318.00	2.81%
3	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 68,100.00	7.28%
4	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 560.00	0.06%
5	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 8,700.00	0.93%
6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 24,610.00	2.63%
7	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,200.00	0.66%
8	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,171.00	0.45%
9	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,901.00	0.31%
10	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,500.00	0.16%
11	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,575.00	0.17%
12	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,022.50	0.32%
13	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,975.00	0.53%
14	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,889.00	0.63%
15	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,440.00	0.15%
16	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,540.00	0.16%
17	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 696.00	0.07%
18	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 400.00	0.04%
19	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 180.00	0.02%
20	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,750.00	0.72%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

Bidder's Name: Chumo Construction Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION

Contract No. 12-0N2504

DES-OE-0102.11A (REV 12/2014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
21	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 825.00	0.09%
22	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,000.00	0.32%
23	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 27,264.00	2.91%
24	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,400.00	0.68%
25	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,500.00	0.27%
26	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 38,251.50	4.09%
27	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 9,135.00	0.98%
28	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 21,817.40	2.33%
29	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 8,550.00	0.91%
30	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 33,600.00	3.59%
31	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 175,420.00	18.75%
32	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 144,480.00	15.44%
33	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,172.00	0.34%
34	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,450.00	0.26%
35	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,380.00	0.47%
36	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,025.00	0.43%
37	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 900.00	0.10%
38	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 584.00	0.06%
39	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 12,375.00	1.32%
40	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,395.00	0.36%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.
 Contract No. 12-0N2504

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
41	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 825.00	0.09%
42	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,242.50	0.24%
43	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,625.00	0.60%
44	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,533.00	0.16%
45	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,804.50	0.73%
46	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,274.50	0.56%
47	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,000.00	0.64%
48	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 450.00	0.05%
49	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,800.00	0.51%
50	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,350.00	0.36%
51	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,100.00	0.22%
52	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,920.00	0.21%
53	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,390.00	0.15%
54	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 7,656.00	0.82%
55	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,115.00	0.12%
56	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,287.00	0.14%
57	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,140.00	0.12%
58	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,000.00	0.11%
59	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 87,000.00	9.30%
60	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 8,000.00	0.86%

Low Bidder

03-11-16P02:00 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: _____

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

SEE ATTACHED

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.
 Contract No. 12-0N2504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED,			
FAX CONFIRMATIONS AND OUR PHONE LOG OF DBE'S.			
"SEE ATTACHMENT C"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
30-36	Yes	All American Asphalt	Non-DBE	Deco Pave Inc.	\$382,148.70	\$ 14,621.70
58-63	Yes	California Professional Engineering	DBE		\$ 122,500.00	
14, 15, 48 - 51	Yes	Ace Fence Company	DBE		\$ 14,090.00	
1, 13, 16-19, 52-57, 64	Yes	Super Seal & Stripe	DBE		\$ 27,799.00	
2, 20, 21, 37-46	Yes	Maneri Traffic Control	DBE		\$ 73,451.50	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.



ALL AMERICAN ASPHALT

Engineering - Contractors - Asphalt Paving

CAL. STATE
LIC. #267073A

400 East Sixth St.

P.O. Box 2229

Corona, California 92878-2229

Telephone: (951) 736-7600 FAX: (951) 736-7646

Serving: Los Angeles, Orange, Riverside, and San Bernardino Counties

To: 0
GENERAL CONTRACTOR

Revised

Date: 3/8/2016
From: Brett Schultz
Quote No. 886

Phone

Fax - <n-one>

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:

12-0N2504-Route 405

Item No.	Description	Quantity	U/M	UnitPrice	Total Price
1 29	Inertial Profiler	1.0	LS	8,550.000	8,550.00
1 30	Type A HMA	480.0	TN	70.000	33,600.00
1 31	ARHM-GG	1,790.0	TN	98.000	175,420.00
1 32	HMA Open Graded Friction Course	1,120.0	TN	129.000	144,480.00
1 33	Fabric Binder	2.0	TN	1,586.000	3,172.00
1 34	Paving Fabric	1,960.0	SY	1.250	2,450.00
1 35	Type C Dike	600.0	LF	7.300	4,380.00
1 36	Tack Coat	7.0	TN	575.000	4,025.00
					376,077.00
Total Proposal Price:					\$376,077.00

Special Conditions:

- Price includes one move-in per ramp. Additional moves at \$7,500.
- Engineering, testing, permits, or inspection fees by others.
- Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will be made with unit prices applying.
- Adjusting and/or paving of utility valves, manholes, etc. by others.
- Pricing includes tack coat.
- All paving on certified grade by others.
- Construction water and water truck accessible to our equipment and immediately adjacent to our work area to be supplied by others.

(Continued on next page)

Date:

Accepted by:

DIR: 1000001051

All American Proposal (cont'd)

8. Any compensation adjustments for price index fluctuations and/or pay factor determination for asphalt concrete to be taken by All American Asphalt.
9. Pricing for Quality Control/Quality Assurance is included.
10. Drainage related paving and/or trench paving is excluded.
11. Lighting costs for any night paving is excluded.
12. Surveying, engineering and staking is by others. All finish surface fills, including fills at grade breaks, to be painted on the pavement by contractor at 25 foot stations at no cost to All American Asphalt. Fills to be given prior to final two lifts.
13. Profilograph costs by others.
14. All traffic control and posting by others.
15. Prime, coat, fog seal, sweeping and cleaning, weedkiller, striping, headers, and manhole patching by others.
16. Grinding of asphalt concrete at all PCC concrete tie-ins, including bridge tie-ins by others.
17. Cost or placement of filter fabric by others.
18. Sawcutting/Hard removals by others.

Date: -- -- --

Accepted by:



DECO PAVE, INC. LICENSE NO. 761655

P.O. Box 2084, Irwindale, CA. 91706 Ph. (626) 675-4531 Fax (626) 480-1557

CA Dept of Industrial Relations registration: 1000003859

MTA Certified SBE&DBE Metro #6611 State CA-Certified SB (Micro) #19650

"REVISED"#2 BID PROPOSAL-ri

Page 1 of 2

Job Name: 12-0N2504 Various locations

Bid Date: 03-08-2016 02:00PM

Addenda noted: 1

BASE BID: To receive rock grade asphalt paving ready +/-0.02' to balance and compaction.

Bid Item	Description	Unit	Unit Price	Total
30.	Hot Mixed Asphalt, (Type A)	480 US Ton	\$89.79 / Ton	\$43,099.20
31.	RHMA (Gap Graded)	1,790 US Tons	\$115.41 / Ton	\$206,583.90
32.	Hot Mixed Asphalt, (Open Grade Friction Course)	1,120 US Ton	\$97.74 / Ton	\$109,468.80
33.	Asphalt Binder (Geosynthetic pavement interlayer	2 US Ton	\$3,392.50 / Ton	\$6,785.00
34.	Geosynthetic pavement interlayer (Paving Fabric	1,960 Sq Yd	\$1.70 / SY	\$3,332.00
36.	Tack Coat	7 US Ton	\$1,840.00 / Ton	\$12,880.00
				Base Bid: \$382,148.70

Labor is good thru 12/2016.

NOTE:

1. Saturday work-asphalt paving work ADD \$3,000.00 each Saturday 8 hour shift. If an HMA plant has to be opened or we install fewer than 500 tons in an 8 hour work shift, ADD \$500.00 each plant opening.
2. Sunday work-asphalt paving work ADD \$6,000.00 each Saturday 8 hour shift. If an HMA plant has to be opened or we install fewer than 500 tons in an 8 hour work shift, ADD \$1,500.00 each plant opening.
3. Night Plant Openings are \$1,100.00 each. Night or weekend haul rate of \$98.00/hr (4 hour minimum per truck) is to be added per night or weekend shift
4. All haul routes and work areas to be open and accessible for all equipment and material trucking to stage and deliver materials to site and perform.
5. All construction payments are due within 40 days of invoice.
6. \$5 million GL and \$1 million WC Insurance are included, all other insurance is excluded. Excludes any special endorsements such as Railroad Protective Liability, Pollution, and US L&H.
7. Excludes plant and field testing, QAQC plan, removals, shoulder backing of AC Berm, lime treatment of aggregates for HMA or RHMA, geotextile fabric under AC/CMB, base under concrete, escorting, safety training beyond same day work schedule, traffic control plan & equipment, signage, striping, night/weekend work, night lights, removal or adjustment of temporary fence or K-rail, and seal coat of new or existing asphalt paving. Areas to be open and accessible to all trucking, equipment. All traffic control by others.
8. Cold planning and demo work excludes any removal of underground (tanks, plumbing, electrical, landscape, bollards, buried structures; concrete grinding/cold planning, relocation, removal, or adjustment of utilities, unless specifically included). Excludes the handling, removal, and disposal of contaminated or hazardous materials. Excludes erosion control and sandbagging. If cold planning is included in this bid proposal (listed and itemized separately in the above description), pricing excludes traffic control, Underground Service Alert mark out & notifications-prime contractor to add Western Paving to USA ticket, protection of work, mark out, layout, water for machines, concrete (pcc) milling, removal of PCC/Base/Dirt/Paving Fabric in the to be ground paving, or grinding of unforeseen buried objects. Maintenance of the ground surface or project, including temporary AC or cold mix fills-installation or removal.

All live utilities shall be marked and brought to the attention of Western Paving prior to the commencement of operations. All hazardous materials shall be removed prior to the start of grading or asphalt paving. All salvage items shall be removed prior to start of cold milling, grading or asphalt paving. Western Paving must complete access to work area. No parking in work area while work is in progress. Work (except whereas noted above) to occur during Monday thru Friday day schedule. Access for performing asphalt concrete work to be open and clear to allow for equipment and trucking. Contractor responsible for moving K-Rail / traffic control to gain access to work areas.

Page 2 of 2

EXCLUSIONS (unless otherwise noted) : Rough grade, sub-grade scarification and recompaction, seal coat, cold planing, saw cutting, demo & removals thereof, headers & stakes, base under asphalt & concrete paving, pavement reinforcing fabric or geo textile reinforcing fabric, AC Berm and shoulder backing of berm/shoulder, any pavement repairs of others, utility adjustments and patching of same, caulking or joint sealing, heavy cleaning or washing and scrubbing of asphalt surface prior to application of paving or coating, SWPPP plan or implementation of plan, bond fees, permits, inspection fees, traffic control, striping, engineering, testing, lighting for night work, drainage in areas of less than 1% grade, asphalt paving or repair. All prices are based on straight time during weekday hours.

Excludes pre-paving and post pavement placement inertial profiler; profilograph, micro milling, and fog sealing.

This price is based on the contract work being completed by December 31, 2016. Any increase in material prices from suppliers or in-house labor increases incurred by Deco-Pave, Inc. after this date will be paid for by the General Contractor/Owner upon presentation of invoices. Price is based on 4-(Four moves; (1)-one per location; (2)- two shifts per location due to work window) move in. Additional moves charged at \$12,500.00 each. An additional move in is defined as any break in production or cessation that is not caused by Deco Pave.

The contract prices in this proposal and contract will be guaranteed only if this proposal and contract is accepted within 30 days of the day set forth above. Any backcharge for alleged property damage done by Deco-Pave, Inc. will not be honored unless Deco-Pave, Inc. is notified in writing within ten working days of the occurrence and prior to the repairs being made. The general contractor shall give the subcontractor four weeks advance notice of actual required starting date for material production.

Questions regarding this bid, please call 626 675-4531

Dave Noone

Dave Noone, Project Manager, Deco-Pave, Inc.

[Back To Query Form](#)**Search Returned 1 Records**

Wed Mar 09 08:56:19 PST 2016

Query Criteria

Firm/DBA Name: Deco Pave

Firm Type: DBE

Firm ID	42226
Firm/DBA Name	DECO PAVE
Address Line1	15535 E. ARROW HIGHWAY #D
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	P. O. BOX 2084
Mailing Address Line2	
Mailing City	IRWINDALE
Mailing State	CA
Mailing Zip Code1	91706
Mailing Zip Code2	
Certification Type	DBE
EMail	Feny@DecoPaveCorp.com
Contact Name	FERRY SOENDJOJO
Area Code	(626)
Phone Number	337-9580
Alt Area Code	(626)
Alt Phone Number	384-1550
Fax Area Code	(626)
Fax Phone Number	480-1557
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 12-0N2504

Name of DBE business: CALIFORNIA PROFESSIONAL ENGINEERING INC.

Name of DBE representative: VAN NGUYEN

DBE certification number: 31277

Name of bidder: CHUMS CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMS

Date: MARCH 8, 2016

Rid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
58	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LIGHTING AND SIGN ILLUMINATION	\$ 1,000.00
59	LIGHTING AND SIGN ILLUMINATION	\$ 87,000.00
60	TRAFFIC MONITORING STATION	\$ 8,000.00
61	MODIFY RAMP METERING SYSTEM (LOCATION 1)	\$ 2,500.00
62	" " " " (LOCATION 2)	\$ 15,000.00
63	" " " " (LOCATION 3)	\$ 9,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$122,500.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: [Signature]

Printed name of DBE's authorized representative: VAN NGUYEN

Title of DBE's authorized representative: PRESIDENT

Date: MAR 08 2016

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

California Professional Engineering, Inc.

Estimate Number
16-781

929 Otterbein Avenue Unit E
La Puente, CA 91748
License # 793907 Exp: 04/30/2017
Classifications: A C-10 C-20; 8A Certified
LSBE Certified LA County #54567 Exp: 10/31/2016
SBE Certified DGS #54567 Exp: 10/31/2016
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -
DIR #1000001980 Exp. 06/30/2016
Union Signatory

Project Name: RAMP WIDENING, COLD PLANE

Project #: 12-0N2504

Agency: CALTRANS DISTRICT 12

Bid Due Date: 3/8/2016

Bid Due Time: 2:00PM

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
58	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	1,000.00	1,000.00
59	LIGHTING AND SIGN ILLUMINATION	LS	1	87,000.00	87,000.00
60	TRAFFIC MONITORING STATION	LS	1	8,000.00	8,000.00
61	MODIFY RAMP METERING SYSTEM (LOCATION 1)	LS	1	2,500.00	2,500.00
62	MODIFY RAMP METERING SYSTEM (LOCATION 2)	LS	1	15,000.00	15,000.00
63	MODIFY RAMP METERING SYSTEM (LOCATION 3)	LS	1	9,000.00	9,000.00

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$122,500.00

Acceptance _____

[Back To Query Form](#)**Search Returned 1 Records**

Tue Mar 08 15:03:15 PST 2016

Query Criteria

Firm ID: 31277

Firm Type: DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1338
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 3/07/16
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Ramp Widening, Cold Plane AC Pavement & HMA Paving, Highway Lighting (Contract No. 12-0N2504) At Various Locations, In Orange Co., CA	
BID DATE : 3/08/16 2:00 P.M.	
SECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
14	TREATED WOOD WASTE (PARTIAL)	LB	2,980	\$ 0.65	\$ 1,950.00
15	REMOVE GUARDRAIL	LF	180	\$ 8.00	\$ 1,440.00
48	GUARD RAILING DELINEATOR	EA	10	\$ 45.00	\$ 450.00
49	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	160	\$ 30.00	\$ 4,800.00
50	TRANSITION RAILING (TYPE WB-31)	EA	1	\$ 3,350.00	\$ 3,350.00
51	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 2,100.00	\$ 2,100.00
TOTAL BID AMOUNT:					\$ 14,090.00

- * ITEM # 50 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE FOOTING, PILING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

Back To Query Form

Search Returned 1 Records

Tue Mar 08 15:11:31 PST 2016

Query Criteria

Firm ID: 34153

Firm/DBA Name: aCE fENCE

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor, B General Building Contractor, C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DD-DBE-DIC-2.13 (NEW 03/2015)

Contract no.: 12-0N2504
 Name of DBE business: SUPER SEAL STRIPE
 Name of DBE representative:
 DBE certification number: 2003
 Name of bidder: CHUMBO CONSTRUCTION, INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: GEORGE CHUMBO
 Date: MARCH 8, 2016

Old Item Number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	\$1,500.00
13	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	\$4,975.00
16	REMOVE PAINTED TRAFFIC STRIPE	\$1,540.00
17	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$695.00
18	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$400.00
19	REMOVE PAVEMENT MARKER	\$180.00
52	THERMOPLASTIC PAVEMENT MARKING (ENHANCED)	\$1,920.00
53	PAINT TRAFFIC STRIPE (2-COAT)	\$1,390.00
54	4" THERMOPLASTIC TRAFFIC STRIPE	\$7,895.00
55	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	\$1,115.00
56	6" THERMOPLASTIC TRAFFIC STRIPE	\$1,287.00
57	PAVEMENT MARKER (RETROREFLECTIVE)	\$1,140.00
64	MOBILIZATION	\$4,000.00
Total		\$27,795.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of this item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Confirmation form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:
Trevor Madden

Printed name of DBE's authorized representative:
Trevor Madden / President

Title of DBE's authorized representative:
3/9/16

Date:
3/9/16

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms and Information Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, 6th Fl., Sacramento, CA 95834.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 12-0N2504 - CONSTRUCTION ON ROUTE 405

ADDRESS: VARIOUS LOCATIONS

CITY: ORANGE COUNTY, CA

PLANS: YES

SPECS: YES

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
3/8/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,500.00	\$1,500.00
13	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	3980	LF	\$1.25	\$4,975.00
16	REMOVE PAINTED TRAFFIC STRIPE	3080	LF	\$0.50	\$1,540.00
17	REMOVE THERMOPLASTIC TRAFFIC STRIPE	1160	LF	\$0.60	\$696.00
18	REMOVE THERMOPLASTIC PAVEMENT MARKING	200	SF	\$2.00	\$400.00
19	REMOVE PAVEMENT MARKER	180	EA	\$1.00	\$180.00
52	THERMOPLASTIC PAVEMENT MARKING (ENHANCED)	320	SF	\$6.00	\$1,920.00
53	PAINT TRAFFIC STRIPE (2-COAT)	2780	LF	\$0.50	\$1,390.00
54	4" THERMOPLASTIC TRAFFIC STRIPE	9570	LF	\$0.80	\$7,656.00
55	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	2230	LF	\$0.50	\$1,115.00
56	8" THERMOPLASTIC TRAFFIC STRIPE	990	LF	\$1.30	\$1,287.00
57	PAVEMENT MARKER (RETROREFLECTIVE)	380	EA	\$3.00	\$1,140.00
64	MOBILIZATION	1	LS	\$4,000.00	\$4,000.00
NOTE:	<p>5 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK.</p> <p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF TEMP TAGS CONSTRUCTION AREA SIGNAGE DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS POSTING OF TEMPORARY NO PARKING SIGNS SIGNAGE MESSAGE BOARDS TRAFFIC CONTROL CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND RETROREFLECTIVE TESTING</p> <p>BASED ON TWO MOVE-INS. ADDITIONAL MOVE-INS @ \$3,000/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEE'S FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>				
			PAGE 1 OF 3	TOTAL	\$27,999.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/
\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
4/13/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		CONTACT NAME: Elena Amaro, CISR PHONE (A/C No. Ext): (805) 585-6736 FAX (A/C No.): (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com	
INSURED Super Seal & Stripe, Inc. B&E Supply & Equipment P.O. Box 755 Fillmore CA 93016		INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	

COVERAGES CERTIFICATE NUMBER: 15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY						EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC			DT22-CO-9324B327-TCT-15	3/1/2015	3/1/2016	DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS			DT-810-9324B327-TCT-15	3/1/2015	3/1/2016	BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
B	UMBRELLA LIAB						EACH OCCURRENCE \$ 2,000,000
	<input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE DED RETENTION S			DTSM-CUP-9324B327-TIL-15	3/1/2015	3/1/2016	AGGREGATE \$ 2,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		N/A	DTJUB-9324B315-15	1/1/2015	1/1/2016	E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER

CANCELLATION

SPECIMEN	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE Mark Lyon/ELENA

Back To Query Form**Search Returned 1 Records**

Tue Mar 08 15:19:11 PST 2016

Query Criteria

Firm ID: 2003

Firm Type: DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
EMAIL	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
 DBE CONFIRMATION
 DEC-08-102 (REV. 05-01)

Contract No. 18-0N2564

Name of DBE Business: MANERI TRAFFIC CONTROL
 Name of DBE Representative: MANERI TRAFFIC CONTROL

DBE Certification Number: 38678

Name of Firm: LULOMA CONSTRUCTION, INC.
 Name of Firm (if different from DBE): LULOMA CONSTRUCTION, INC.

Name of Representative of Major or Prime Contractor: GEORGE THUM
 Date: MARCH 8, 2016

BS Item Number	Description of Items to be Incorporated or Referenced in the Proposal	Amount
2	UNIDENTIFIED AREA SIGNS	\$26,318.00
10	REMOVE KBAOSIDE SIGNS	6,758.00
31	REMOVE KBAOSIDE SIGN (STRAP AND SHADE BRACKET)	885.00
38	FURNISH SINGLE SHARP ALUMINUM SIGN (0.63" THICK) (0.080" UNFINISHED)	900.00
39	KBAOSIDE SIGN - BLUE POST	584.00
40	" - TULO POST	18,375.00
41	AUSTRIAN SIGN (STRAP & SHADE BRACKET OPTION)	3,395.00
42	FURNISH LAMINATED FRAMED SIGN	825.00
43-46	FURNISH SINGLE ALUM. SIGN (FRAMED) SHEETING	19,837.00
Total		\$93,451.50

As an authorized representative of a contractor designated by statute or contract, I certify that my DBE firm was contacted by the Director of the Department of Transportation on the date shown above. I agree to accept the contract on the terms and conditions of the contract, and I agree to accept the contract on the terms and conditions of the contract. I agree to accept the contract on the terms and conditions of the contract.

Name of DBE Business: MANERI TRAFFIC CONTROL
 Name of DBE Representative: MANERI TRAFFIC CONTROL
 Title of DBE Representative: MANERI TRAFFIC CONTROL
 Date: 3/8/16

ADA NOTICE: For information only, the Department of Transportation is located at 1200 N Street, Sacramento, CA 95834. For more information, contact the ADA Coordinator at (916) 227-7777. For more information, contact the ADA Coordinator at (916) 227-7777.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 12-0N2504
BID DATE: 3/08/16

TO: PLANHOLDER
ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$23,800.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES 4 TYPE II FUNDING SIGNS & STAGE DETOUR CONSTRUCTION SIGNS***ROADSIDE SIGNS, WOOD WASTE ONLY)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$26,318.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES 4 TYPE II FUNDING SIGNS & STAGE DETOUR CONSTRUCTION SIGNS***ROADSIDE SIGNS, WOOD WASTE ONLY)

ADDITIONAL ITEMS:

ITEM #4- \$42.00 EA	ITEM #5- \$790.00 EA PER MONTH (\$50.00 DELIVERY FEE & \$50.00 PICK-UP FEE APPLIES)	ITEM #7- \$190.00 EA	ITEM #14- \$0.55/LB	ITEM #20- \$135.00
ITEM #21- \$165.00	ITEM #37- \$18.75	ITEM #38- \$18.25	ITEM #39- \$375.00	
ITEM #40- \$485.00	ITEM #41- \$165.00	ITEM #42- \$28.75	ITEM #43- \$18.75	
ITEM #44- \$18.25	ITEM #45- \$21.95	ITEM #46- \$6.85		

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 3/08/16
PROJECT: 12-0N2504

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,775.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

LIGHT TOWERS (PORTABLE):

DAILY.....\$75.00	WEEKLY.....\$200.00	MONTHLY.....\$500.00	DELIVERY FEE.....\$100.00
-------------------	---------------------	----------------------	---------------------------

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00
--	----------

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

Back To Query Form

Search Returned 1 Records

Tue Mar 08 15:18:28 PST 2016

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor, D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Low Bidder

03-11-16P02:00 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
Contract No.: _____

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHED			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.
 Contract No. 12-0N2504

PAGE 3 OF 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update www.goodfaitheffort.com	02/25/16 & 03/03/16	All Southern California Districts	DBE Outreach
Minority Bidders Bulletin www.goodfaitheffort.com	02/29/16 & 03/07/16	All Southern California Districts	DBE Outreach
Dodge Green Sheet	02/09/16	All Southern California Districts	DBE Outreach

SEE ATTACHMENT "A"

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation with the Bid Item List attached to DBE firms. We advertised on Caltrans Website "Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

SEE ATTACHMENT "A", "B", "C"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 02-23-16 we contacted AGC of California to send notifications to minority groups and subcontractors.

On 02-01-16 we entered on the Caltrans website "Prime Seeking Assistance".

On 02-23-16 & 03-07-16 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

We update our DBE listing on an ongoing basis via the OBEO webiste

SEE ATTACHMENT "B"

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 12-0N2504

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND SUPPLIERS FOR:

**CALTRANS #12-0N2504 - FOR CONSTRUCTION ON STATE HIGHWAY IN
ORANGE COUNTY AT VARIOUS LOCATIONS IN DISTRICT 12 ON ROUTE
133, 405 - 12-Ora-133,405-8.3,13.7,14.7,22.5 - (DBE 17%)
BID DATE/TIME: MARCH 8, 2016**

Please respond by: 2:00 pm

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.

Contact: George Chumo

626-960-9502 • FAX 626-960-3887

14425 Joanbridge Street
Baldwin Park, CA 91706

an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact *George Chumo* at (626) 960-9502.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature



2/25/16, 3/3/16

TRADE PUBLICATION

DATES PUBLISHED



2/29/16, 3/7/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0N2504. 1 results found.

Contractor: Chumo Construction Inc. **Contact:** George Chumo

Address: 14425 Joanbridge Street Baldwin Park

Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub, Electrical, Excavation, Guardrail/Fence, Landscape, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 02/01/2016

[Home](#) → [Construction Contract Awards](#) → [Opt-in Records](#)

ATTACHMENT
"B"

Opt-in Records

Search Results: Opt-in's on 12-0N2504

15 Opt-in records found.

12-0N2504	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	
12-0N2504	Terradyne LAX, Inc.	
	1509 W. Alton Ave Santa Ana	
	Phone: 7142738883	Fax Number: 949-231-1700
	Disadvantaged status: DBE	
	Services offered: WPCP, SWPPP, and various storm water services. QSD/QSP	
12-0N2504	Statewide Traffic Safety and Signs Inc.	
	13261 Garden Grove Boulevard Garden Grove, CA, 92843	
	Phone: 714-468-1919	Fax Number: 888-507-8549
	Disadvantaged status:	
	Services offered: Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures,	

3-7-QUOTE RECEIVED

N/A

	Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials.
12-0N2504	<p>Imperial Sprinkler Supply, Inc.</p> <p>16 Branches in California Anaheim, Ca - Corporate Office</p> <p>Phone: 760-559-0078 Fax Number: 714-792-2926</p> <p>Disadvantaged status:</p> <p>Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com</p>
12-0N2504	<p>Chrisp Company</p> <p>43650 Osgood Road Fremont, Ca. 94539</p> <p>Phone: 510.656.2840 Fax Number: 510.656.2397</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
12-0N2504	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
12-0N2504	<p>Trinity Engineering Laboratories, Inc.</p> <p>3450 La Cruz Way, Suite D Paso Robles, Ca 93446</p> <p>Phone: 559-260-6841 Fax Number: 213-443-9438</p> <p>Disadvantaged status: SBE</p> <p>Services offered: All aspect of construction material testing and inspection</p>

3-7-QUOTE REQUESTED

	Pavement Management Solutions, Inc.
12-0N2504	38340 Innovation Ct. Ste E-506 Murrieta, CA 92563
	Phone: (951) 600-1110 Fax Number: (951) 600-1112
	Disadvantaged status: DBE SBE
	Services offered: Inertial Profiling DBE & SBE CERTIFIED.
12-0N2504	Acacia Environmental
	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362 Fax Number: 8059646169
	Disadvantaged status: SBE
	Services offered: WWW.ACACIAEC.COM. SPECIALIZING IN CALTRANS LANDSCAPING, EROSION CONTROL, HYDROSEEDING AND COMPOST/BARK BLOWER TRUCK SERVICES. SCOPE OF WORK: ITEM 27. COMPOST.
12-0N2504	Acacia Environmental
	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362 Fax Number: 8059646169
	Disadvantaged status: SBE
	Services offered: SPECIALIZING IN CALTRANS LANDSCAPING, EROSION CONTROL, HYDROSEEDING AND COMPOST/BARK BLOWER TRUCK SERVICES. WWW.ACACIAEC.COM SCOPE OF WORK: ITEM 27. COMPOST.
12-0N2504	Acacia Environmental
	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362 Fax Number: 8059646169
	Disadvantaged status: SBE
	Services offered: SPECIALIZING IN CALTRANS LANDSCAPING, EROSION CONTROL, HYDROSEEDING AND COMPOST/BARK BLOWER TRUCK SERVICES. WWW.ACACIAEC.COM SCOPE OF WORK: ITEM 27. COMPOST.
12-0N2504	In-line fence & railing. Db. In-Line Construction
	Pro box 2637 Ramona ca 92065
	Phone: 7604739782 Fax Number: 7607891915
	Disadvantaged status: DBE SBE
	Services offered: We will be bidding on the following Items: 2, 3, 4, 5, 6, 7, 8, 14, 15, 20, 21, 39, 40, 41, 47, 48, 49, 50, 51, for questions Contact David Ortiz
	JL StormWater Consultants, Inc.

To Send Quote

N/A

12-ON2504	1016 Broadway, Suite C El Cajon, CA 92021
	Phone: 619-938-2420 Fax Number: 619-334-6750
	Disadvantaged status: DBE SBE
	Services offered: Services include: Lead Compliance Plans and SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (as well as QSP/QSD Training Seminars). Staff includes: QSPs, QSDs, CPSWQ, QISP, CGL, CDPH Lead Inspection/Risk Assessor and AIHA-P.I.H.
12-ON2504	High - Light Electric, Inc.
	P.O. BOX 7339; Riverside, CA 92513-7339
	Phone: 951-352-9646 Fax Number: 951-352-2498
	Disadvantaged status: DBE
Services offered: Electrical	
12-ON2504	In-line fence & railing. Db. In-Line Construction
	Pro box 2637 Ramona ca 92065
	Phone: 7604739782 Fax Number: 7607891915
	Disadvantaged status: DBE SBE
Services offered: In-Line is signitory to the Laborers and Opporators	

*34
To Send QUOTE*

ATTACHMENT
"C"

DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment
A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	23-Feb		7-Mar	NO QUINTO
ABRASIVE BLASTING	951-683-4692	951-781-1024	40447	23-Feb		7-Mar	YES LLOYD
ACCU CONSTRUCTION	714-641-4730	714-641-4704	34586	23-Feb		7-Mar	LEFT MESSAGE
ACE FENCE COMPANY	626-333-0727	626-333-7843	34153	23-Feb		7-Mar	YES CASEY
A CONE ZONE, INC.	951-734-9535	951-734-2887	36878	23-Feb		7-Mar	UNSURE KRISTIE
ADVANCED GEOSOLUTIONS, INC	310-796-9000 #4	310-796-9001	35149	23-Feb		7-Mar	LEFT MESSAGE
AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988	39072	23-Feb		7-Mar	LEFT MESSAGE
ANTHONY'S LASER LEVELING AKA MJ AVULAR	*82 559-276-1258	559-276-1223	31152	23-Feb		7-Mar	NO CONNIE
BANAGA CONSTRUCTION INC.	619-922-8570	619-737-9199	41022	23-Feb		7-Mar	LEFT MESSAGE
BERT W. SALAS	619-977-5608	619-258-3515	77	23-Feb		7-Mar	NO BOB
BLACK GOLD INDUSTRIES	805-981-4616	805-981-0105	15216	23-Feb		7-Mar	LEFT MESSAGE
BLANCO CONSTRUCTION	951-250-6692	951-602-2050	36219	23-Feb		7-Mar	LEFT MESSAGE
BTI TANK RENTALS	949-233-2789	925-553-2616	38563	23-Feb		7-Mar	NO SCOTT
BUENA VISTA LANDSCAPE	714-771-2563	714-771-2569	10544	23-Feb		7-Mar	NO DINA
BURKE CONSTRUCTION	530-676-1009	530-672-2411	30173	23-Feb		7-Mar	LEFT MESSAGE
CALIFORNIA PROFESSIONAL ELECL	626-810-1338	626-810-1322	31277	23-Feb	25-Feb		YES VAN
CGO CONSTRUCTION CO	909-930-5501	909-930-5503	4483	23-Feb		7-Mar	LEFT MESSAGE
COMMAND PERFORMANCE CONSTRUCTORS	562-997-9410	562-997-9411	851	23-Feb		1-Mar	NO GEORGE
CONTERA CONSTRUCTION CORP	951-695-2800	951-695-2801	21899	23-Feb		7-Mar	NO CRYSTAL
DEANA'S EQUIPMENT RENTAL CO.	805-732-7575	661-948-5588	14962	23-Feb		7-Mar	LEFT MESSAGE
DELTECH ENGINEERING INC.	714-495-9755	714-384-4594	31021	23-Feb		7-Mar	NO ABILI
DIVERSIFIED LANDSCAPE CO.	951-245-1686 #1	800-783-4197	8022	23-Feb		7-Mar	NO JUAN
DREAMBUILDER	714-646-3697	714-646-3698	38712	23-Feb		1-Mar	NO DANIEL
E.JASPER WRECKING & TRUCKING	323-754-9877	323-754-8558	31492	23-Feb		7-Mar	LEFT MESSAGE
EAGLE ASPHALT ENGINEERING & DEVELOPMENT	909-444-5566 #1	909-444-8311	30894	23-Feb		7-Mar	NO MILTON
FINE GRADE EQUIPMENT, INC	661-949-8788	661-722-8900	4952	23-Feb		7-Mar	NO JOE
FLASH TRAFFIC INC.	661-262-6003	661-262-6099	39950	23-Feb		7-Mar	LEFT MESSAGE
FULL TRAFFIC MAINTENANCE INC.	951-520-9990	951-520-9980	35742	23-Feb	7-Mar	7-Mar	YES
G. & F CONCRETE CUTTING	714-648-0397	714-550-0624	8735	23-Feb		7-Mar	UNSURE W/C/B
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	23-Feb		7-Mar	LEFT MESSAGE
HIGH LIGHT ELECTRIC	951-352-9646	951-352-2498	28842	23-Feb		4-Mar	YES
HYM ENGINEERING INC.	714-523-2372	562-249-6609	38719	23-Feb		7-Mar	NO BRANDON
INTERIOR DEMOLITION INC	818-249-4932	818-249-4937	27378	23-Feb		7-Mar	LEFT MESSAGE
KRC SAFETY	559-732-0393	559-802-1749	447	23-Feb		7-Mar	NO CACHE
L A FIRMA INC.	805-748-8576	805-929-0501	39322	23-Feb		7-Mar	YES VINCE
L A SIGNAL CONSTRUCTION INC.	909-599-2201	909-599-0376	35670	23-Feb		7-Mar	YES JOSE
L C PAVING & SEALING	760-752-1743	760-752-1674	20499	23-Feb		7-Mar	NO ESTIMATING
LINDY'S COLD PLANING	562-697-2286 #3	562-697-2039	40089	23-Feb		7-Mar	YES JOSE

DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment	
LNA CONCRETE STRUCTURES, INC.	909-393-1493	909-393-9363	31286	23-Feb		7-Mar	NO	ROY
MANERI TRAFFIC CONTROL	951-695-5104	951-695-5105	38078	23-Feb	7-Mar		YES	
NLS TRUCKING	818-741-6401	818-698-4581	39049	23-Feb		7-Mar	NO	NORBERTO
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	22-Feb	23-Mar		YES	
PROFESSIONAL CONCRETE SAWING	209-722-2226	209-722-2227	34174	23-Feb		7-Mar		LEFT MESSAGE
QUALITY TRAFFIC CONTROL (Equip. Rental)	909-276-5582	888-839-9857	42283	23-Feb	1-Mar		YES	JOSE
QUALITY HYDROSEEDING	760-789-8040	760-789-5168	5616	23-Feb		7-Mar		LEFT MESSAGE
RIO JORDAN CONSTRUCTION	562-942-0228	888-308-0936	37471	23-Feb		7-Mar	NO	JORDAN
ROBNETT ELECTRIC, INC.	323-565-2660	323-778-4305	23448	23-Feb		7-Mar		LEFT MESSAGE
ROCK STRUCTURES CONSTRUCTION	951-818-1670	951-278-2802	14054	23-Feb		7-Mar	NO	TONY
SAFEGUARD FENCE	949-678-7331	951-280-0105	36311	23-Feb		7-Mar	UNSURE	CHARLENE
SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	34479	23-Feb		7-Mar	YES	SAM
SO CAL TRAFFIC INC	858-720-0179	858-792-4495	41010	23-Feb		7-Mar	YES	CRAIG
SOUTH COAST SWEEPING, INC.	760-535-6800	760-731-6026	40069	23-Feb		4-Mar	NO	KIM
SUULUTAAQ, INC.	707-427-3209	707-419-4851	40764	23-Feb	23-Feb		NO	KRISTINA
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	23-Feb		4-Mar	YES	CRAIG
TERRA WEST, INC.	619-591-1007	619-568-3475	36931	23-Feb		4-Mar		LEFT MESSAGE
TIPCO ENGINEERING INC.	310-515-6549	310-515-6579	37925	23-Feb		4-Mar	NO	NATASHA
TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	38033	23-Feb		4-Mar	YES	LAN
TRIUMPH GEO-SYNTHETICS	714-237-1550	714-237-1549	9076	23-Feb	25-Feb		YES	RON
VT ELECTRIC	909-985-1755	909-985-8186	30828	23-Feb		4-Mar	UNSURE	TIM
YMD MATERIAL BROKER, INC.	562-843-2465	760-948-9895	37852	23-Feb	26-Feb		YES	MICHELLE



ATTACHMENT
"C"

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name _____ **Contact Person** _____

CHUMO CONSTRUCTION INC.		BID ITEM LIST		CONTRACT 12-0N2504		
Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	120165	CHANNELIZER (SURFACE MOUNTED)	EA	16		
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
6	129000	TEMPORARY RAILING (TYPE K)	LF	1,070		
7	129100	TEMPORARY CRASH CUSHION MODULE	EA	31		
8	129150	TEMPORARY TRAFFIC SCREEN	LF	970		
9	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
10	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
11	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	9		
12	130640	TEMPORARY FIBER ROLL	LF	930		
13	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,980		
14	141120	TREATED WOOD WASTE	LB	9,060		
15	150661	REMOVE GUARDRAIL	LF	180		
16	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	3,080		
17	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,160		
18	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	200		
19	150722	REMOVE PAVEMENT MARKER	EA	180		
20	150742	REMOVE ROADSIDE SIGN	EA	50		
21	150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	5		
22	150771	REMOVE ASPHALT CONCRETE DIKE	LF	600		
23	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQ YD	14,200		
24	153130	REMOVE CONCRETE CURB (LF)	LF	800		
25	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
26	190101	ROADWAY EXCAVATION	CY	1,050		
27	210600	COMPOST	SQFT	14,500		
28	250201	CLASS 2 AGGREGATE SUBBASE	CY	940		
29	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM	LUMP SUM	
30	390132	HOT MIX ASPHALT (TYPE A)	TON	480		
31	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	1,790		
32	390401	HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSES)	TON	1,120		
33	391006	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	TON	2		
34	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SQYD	1,960		
35	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	600		
36	397005	TACK COAT	TON	7		
37	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	48		
38	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	32		
39	566011	ROADSIDE SIGN - ONE POST	EA	33		
40	566012	ROADSIDE SIGN- TWO POST	EA	7		
41	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	5		
42	030544	FURNISH LAMINATED PANEL SIGN (1"-TYPE B) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	78		
43	030545	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	300		
44	030546	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	84		
45	030547	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	310		

46	030548	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	770		
47	820107	DELINEATOR (CLASS 1)	EA	120		
48	820118	GUARD RAILING DELINEATOR	EA	10		
49	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	160		
50	839543	TRANSITION RAILING (TYPE WB-31)	EA	1		
51	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1		
52	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	320		
53	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	2,780		
54	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	9,570		
55	846004	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	2,230		
56	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	990		
57	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	380		
58	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
59	860460	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
60	860930	TRAFFIC MONITORING STATION	LS	LUMP SUM	LUMP SUM	
61	030549	MODIFY RAMP METERING SYSTEM (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
62	030550	MODIFY RAMP METERING SYSTEM (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
63	030551	MODIFY RAMP METERING SYSTEM (LOCATION 3)	LS	LUMP SUM	LUMP SUM	
64	999990	MOBLIZATION	LS	LUMP SUM	LUMP SUM	

TRANSMISSION VERIFICATION REPORT

ATTACHMENT
"C"

TIME : 02/23/2016 10:12
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 10:11
FAX NO./NAME	15107270910
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:11
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 10:11
FAX NO./NAME 19517811024
DURATION 00:00:27
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:13
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 10:13
FAX NO./NAME	17146414704
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:13
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 10:12
FAX NO./NAME 3337843
DURATION 00:01:00
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:18
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 10:17
FAX NO./NAME	19517342887
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must provide...

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:18
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 10:17
FAX NO./NAME 13107969001
DURATION 00:00:58
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 02/23 10:19
FAX NO./NAME 17143843988
DURATION 00:01:01
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:20
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 10:19
FAX NO./NAME 15592761223
DURATION 00:00:52
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for subcontractors. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:26
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 10:26
FAX NO./NAME	16197379199
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current...

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:26
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 10:26
FAX NO./NAME 16192583515
DURATION 00:00:37
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 10:27
FAX NO./NAME	18059810105
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:28
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 10:27
FAX NO./NAME 19516022050
DURATION 00:01:04
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:30
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 10:29
FAX NO./NAME 17147712569
DURATION 00:00:42
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:42
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 10:41
FAX NO./NAME	19255532616
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:46
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 02/23 10:43
FAX NO./NAME 15306722411
DURATION 00:03:05
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premiums up to 1.5%.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name _____

Contact Person _____

Van Nguyen

California Professional Engineering, Inc.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:42
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	02/23 10:41
FAX NO./NAME	8101322
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:43
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	02/23 10:43
FAX NO./NAME	19099305503
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:49
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 10:48
FAX NO./NAME 15629979411
DURATION 00:00:52
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:56
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 10:55
FAX NO./NAME	19516952801
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 10:52
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 02/23 10:51
FAX NO./NAME 16619485588
DURATION 00:01:00
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:08
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	02/23 11:08
FAX NO./NAME	17143844594
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:00
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 02/23 10:59
FAX NO./NAME 18007834197
DURATION 00:01:01
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:00
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 10:59
FAX NO./NAME 17146463698
DURATION 00:00:40
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for
Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:01
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 02/23 11:01
FAX NO./NAME 13237548558
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:02
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 11:01
FAX NO./NAME 19094448311
DURATION 00:00:52
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:34
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 11:33
FAX NO./NAME	16617228900
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:35
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 11:34
FAX NO./NAME 16612626099
DURATION 00:01:08
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name Full Traffic Maint Contact Person Sammy Seigado

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:35
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	02/23 11:35
FAX NO./NAME	19515209980
DURATION	00:00:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:52
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 11:51
FAX NO./NAME	17145500624
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 12:12
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 02/23 12:11
FAX NO./NAME 17148930945
DURATION 00:01:11
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current certificate of insurance.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 11:54
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	02/23 11:53
FAX NO./NAME	15622496609
DURATION	00:00:33
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 12:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 02/23 12:19
FAX NO./NAME 18182494937
DURATION 00:00:54
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 12:20
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 12:19
FAX NO./NAME 15598021749
DURATION 00:00:53
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premiums up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 12:21
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	02/23 12:20
FAX NO./NAME	18059290501
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 12:21
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 12:20
FAX NO./NAME	19095990376
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 12:22
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME 02/23 12:21
FAX NO./NAME 17607521674
DURATION 00:01:22
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for this project. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 12:25
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 12:24
FAX NO./NAME	15626972039
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 12:31
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	02/23 12:30
FAX NO./NAME	19093939363
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 12:27
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	02/23 12:26
FAX NO./NAME	19516955105
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 13:55
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 13:55
FAX NO./NAME	18186984581
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 13:39
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME 02/23 13:38
FAX NO./NAME 12097222227
DURATION 00:01:21
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 13:40
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	02/23 13:39
FAX NO./NAME	18888399857
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 13:41
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 13:40
FAX NO./NAME 17607895168
DURATION 00:01:11
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 13:47
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 13:46
FAX NO./NAME	16612687353
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will not be responsible for any subcontractor's failure to pay its subcontractors.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 13:46
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	02/23 13:46
FAX NO./NAME	18883080936
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 13:48
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	02/23 13:47
FAX NO./NAME	13237784305
DURATION	00:00:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 13:49
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 13:48
FAX NO./NAME	19512782802
DURATION	00:01:26
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:04
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 14:03
FAX NO./NAME	19512800105
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:03
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	02/23 14:03
FAX NO./NAME	15592511119
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:19
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE, TIME	02/23 14:19
FAX NO./NAME	18587924495
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS
CONTRACT NO.: 12-0N2504
POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5
BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:06
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 14:05
FAX NO./NAME	17607316026
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
YES We will be bidding	<input checked="" type="radio"/> No We will not be bidding
Company Name <u>SUNLITTING, INC</u>	Contact Person <u>Kristina Viado</u>

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:06
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	02/23 14:05
FAX NO./NAME	17074194851
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:07
NAME :
FAX :
TEL :
SER.# : BROCBJ140323

DATE, TIME	02/23 14:06
FAX NO./NAME	18055247428
DURATION	00:00:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:08
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 14:07
FAX NO./NAME	16195683475
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:14
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 14:13
FAX NO./NAME 13105156579
DURATION 00:00:52
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:09
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	02/23 14:08
FAX NO./NAME	17145204027
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS.**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91705-1747 • (626) 960-9602 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name Triumph Geo. Synthetics Contact Person Ron Moore

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:09
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 14:08
FAX NO./NAME 17142371549
DURATION 00:00:50
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:11
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	02/23 14:10
FAX NO./NAME	19099858186
DURATION	00:00:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 02/23/2016 14:10
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 02/23 14:09
FAX NO./NAME 17609489895
DURATION 00:00:39
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY
AT VARIOUS LOCATIONS**

CONTRACT NO.: 12-0N2504

POST MILE : 12-Ora-133, 405-8.3, 13.7, 14.7, 22.5

BID DATE / TIME: MARCH 8, 2016, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name YMO Material Broker, Inc Contact Person M Velasquez@ymdmaterial.com



03-11-16P01:58 RCVD

Low Bidder

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

March 10, 2016

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Reference: Caltrans Bidder - DBE - Commitment
Good Faith Efforts Documentation - DBE
Contract No. 12-0N2504
Bid Date - 03-08-16

Please find enclosed the above referenced documents.

Sincerely,

CHUMO CONSTRUCTION INC.

GEORGE CHUMO
PRESIDENT