STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

12-0N78U4
;"’”“’”"“ 9,214,613.00

BID OPENING DATE: January 5, 2016

KDC Inc., dba Dynalectric

DBE GOAL FROM CONTRACT %: 12%

BIDDER'S NAME:

DBE PRIME CONTRACTOR CERTIFICATION™; TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 5 $2,715,734.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
I SERVICES TO BE SUBCONTRAGTED OR m“;g;;m“ paned Inchude Cakrans’crtifcaion 10, DBE "“"(%’"T
MATERIALS TO BE PROVIDED? address, m’_‘,"" umber. "
3 Adanta, Inc. Cerl #37357
1 (Portion) Lead Compliance Plan 828 School St., Napa, CA 94559 $1,250.00
(767)709-8894
19 (Portion) Modify Communication G&C Equipment Corp. Cert #820 $2,038,638.00
System 1875 W. Redondo Beach Bivd.,
Ste. 102, Gardena, CA 90247
(310) 515-6715
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from $ 2,039,888.00
each DBE shown stating that &t will be participating in the contract to perform the specific work S
shown for the { t agreed to. aimed
for specific amount ags 0.
The names of the 1st tier DBE subcontractors and items of work must be consistent with the 13
Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.

se Work Category Codes from the California Unified Certification Program database Wﬂ‘n’é" ":_Jlt B‘.fﬁavenpo ot Exec. VP, CFO, Treas.
(e (714) 828-7000

(Area Code) Tel. No.

Mark Griffin, Chief Estimator
Person to Contact (Please Type or Print)

For individuals with sensory disabilities, this d is available in alt fe For call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

ADA Notice

Contract No. 12-ON78U4
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DESOE-010213 (NEW 372015)

wontred no
12-0N78U4
Tarw oTUBE buswmes
Adanta, Inc.

T Cheryl Moore.

TBE cemizabon number 37357

Name of Lioder

KDC Inc., dba Dynalectric

Timime OF e G0TSACH0r I GTRATE oM 6% Duae

Name of regresantatve of TCHR of LAME SONratTo

Mark Griffin, Chief Estimator

Cte Quote man provded 10 i Goger of pAME CORT acir 12-26-15

Enct itaem number R of ok B 35NN o SAPCR X bE CLDXOATECH] o MYEIENAS 10 De prisvted’ “"';"*'
1(P) Lead Compliance Plan $1,250.00
*If 100% of an kem is not to be performed o fumished by the DBE, describe the sxact portion of the Total $1,250.00

®em to be performed or Runishod.

Az sn suthonzed representative of 8 certfiod disa busness
anterprise, | confirm that my business was contacted by the bidder or
prims contractor shown ebove regarding Ihe contract shown sbove, I the
bidder is awarded the contract, my business wil enter into a contractual
wmum«mm»mnwn’
dollar amount of work shown on the DBE Cammitrnent form.

| cartify under penahy of perjury that the loregoing is bue end correct.

Sigraturs of ' AEhONZed wtRee
/ e
el narme of s mulnoaz, 60f 855

e Cperntions Mareger

ADA Notice:
Manapsmanl 1730 N Sireet. M3 85 Sacraments, CA B5874

Far ingiauals win Sensony asetibed, Ines document 15 Svallable w aternate formale F oo normation cal (E16) S84-5210 of 7D B | E56-3580 on wrils Reowds and Fomns

Contract No. 12-0N78U4
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

12-ON78U4

Tome i DBE BaaET e
i G&C Equipment Corporation

e

— i) ik

e Inc., dba Dynalectric

Mame COMTACtT Il roMn B LHier

of of phmé contracior

Mark Griffin, Chief Estimator

Dale quole was provided o the Diader o piimer COnB &0

1-5-16
Buc o mumbar Bam of woik end ofservioes 16 ba provided' Amaount
19 (P) Modify Communication System $2,038,638.00
P 9D0% oF an fam s ot 10 be performmed o fumished by the DBE, describe the sact portion of s Total $2,038,638.00

e ko be performed or fumnished.

Aswn . of » canifind & tag
entaprisa, 1 eonfim that my business was contacted by the bdder or
prims comtrctor shown sbeve regarding the contract shown sbove. If the
bidder i swarded the contract, my butiness wil enter into » contrachual
‘agreamunt with the Lidder or prime contractor 1o perform the type and
doliar amount ofwork shown on the DBE Commiment ferm.

PSP —
e
= !éé.» wf_;”(émuil;
Q(‘-’ i~ ,‘{’{; J Ceno

f/{/f{o

1 caréity undr panalty
2l

s of!

Deto

For mdwvidusly wilth sansory

ADA Netlos: dieabiitios.
Menagement. 1120 N Strest. MS-88, Sacramenio. CA 95814

$hes document is eveliotie in eltsmote formats. For inlonmation sl (P18} £54-8210 of TOD [975) 35¢-3880 of wiitle Recoras end Foeans
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KDC Inc., dba Dynalectric

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION e e 5 ON78U4
DBE GOOD FAITH EFFORTS DOCUMENTATION S
DES-OE-0102.11A (REV 12/2014) Page 1 o3

1. List items of work the Bidder made available to DBE firms. MBMoIMhUEMWMmMMkMMMMMMWM

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for per and d ina
manner that encourages and facilitates DBE participation. mmmlmmumwmwwmam-mmmmmmmm
sufficient work to meet the goal was made available to DBE firms.

. E d Flexible Ti
Pom Tl Bt Gl “{%’E’:ﬁ" Q&W hpuh:!:h:.:l:;n-b-y oo Percentage o
Construction Area Signs [Oves Hno [Klves [Ono | Klves  [Iwno $104,90850 | 1.1%
Traffic Control System COves [Xno |Klves [no | Klves [wno $162,500.00 1.7%
xvmil.:)ardrail o COves [Xno |PJves [Ono | K]ves [Ino | $4.896.00 05%
El’ny(:se At;c:%r Assembly [Jves [Kno |Kves [Jvo | Kjves [Jno | $1:45000 01%
Alternative Flared Terminal
Syakim [Oyes [Kno [Klyes [no | Klves [Ono | $3,870.00 04%
Hydroseed Oves Knvo Fgves [Ogeo | Kjves [Ono $11,787.00 A2%
Gravel Mulch Oves [Xno [Klves [Ino | ¥Xlves [Ino | $5379.00 05%
Job Site Management [Oves Kno [Klves [Ino | Klves [no $6,344.00 06%
zt;ﬁ:vr:;:r:mlm Oves [Xno |[Klves [Ono | Klves [no  [$459.00 004%
Lead Compliance Plan [Jves Kino [Kves [Ono | Klves [Ino $1,250.00 01%
Modify Communication System | —veq  (Xjno |KJves [Ino | Xlves [Jno | $2.038.638.00 22%
m‘e:;:::ng o [Oves EKino |KJves [Jno | Klves [Ino | $364,635.00 3%
Teonpoi) F s Fl Cves [Owo |[Jves [Ono | CJves [Ono | 3972000 1%
Oyes [wno |[[dyes [no Oyes [Owno
Cyes [no [[OJyes [no | [Jyes [Ino
[Cdyes [no [[Jyes []no Jyes [Jno
[Cyes [no |[[Jyes [no | [Jyes [no
Cyes [wno |[Jyes [no | [J¥es [Ino
[Oyes [no |[OJyes [Ono | [Jyes [Jno
[Oyes [no |[[Jyes [no [Jyes [no

Contract No. 12-O0N78U4
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. , MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Qrange CA. 92865
Ph. (760) 550-1645 Fax (714) 978-1753
E-MAIL: gary@mallardinc.com

Agency: California Department of Transportation

Addenda Noted:

Project: Contract - 12-0N78U4 -
Install HD CCTVs and modify communication system

Bid Date: 1/5/2016

TR T O T | ——————
Estimator: Gary Rivers

Cell Phone: 714-785-5394

Quote No: GR-1852

L]L 2 Construction Area Signs (See Below Terms) 1
Price does not include maintenance, relocation changes of dates
or replacements,
Core Drilling or Concrete Repair / Patchwork is not included
Please note that Construction areas signs will be reused from
stage to stage. Please note that no more than 50 EA Locations
will be Installed at any one time. Existing Structures will be
utilized for Construction Area Signs where applicable
If Signs are damaged, lost, stolen the Contractor will bear all
cost (Including Graffitl Damage)

3 3 Traffic Control System (See Below Item)

Single Lane, 1 Direction, 1 Location , 2 Laborers (Up to 8 Hours On site}
Each Additional Lane within the same closure
Complete Freewny Closure, 1 Direction, 2 Laborers {Up To 8 Hours on site)
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours on site)
{No Charge for Ramp Closure within Closed Lane)
Additional Closure (of equal or lesser value) performed by the same crew
during any work shift will be charged at 50%

{Please note that Each Track with a two man aperation will have

the following Equipment - 175 Night Cones, up to Two Arrow boards,
Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only
and up to 10 Es. Type One Barricades with Flashing Beacons.

Any additional equipment / material will be charge at Caltrans Rates)

Mallard Construction reserves the right to request a secure parking
location for its Traffic Cantrol Vehicle within the Contractor lob
A upan arrival to secure pricing

site yard. Parking to be provided to erev

2 Man Flagging Operation (Up to 8 hrs. on site)

3 Man Pilot Car (Up to 8 Hrs. on site)

©One Man Crew with / Truck & Equipment {Up to 8 Hrs. on site)
Additional Laborers (Up to § Hrs. on site)

Attenuator Truck W/ Driver {Up to 8 Hrs. onsite - $ 0.49 per mile charge)
Attenuator Truck without Driver ( $ 0.49 per mile charge)

Daily

Weekly
Manthily

PCMS Boards

$97,250.00 $57,250.00

$1,385.00

$150.00
$1,385.00
%1,385.00

51,425.00
$2,075.00
5980.00
$ 490.00
$920.00
$ 300.00

$ 800.00
5 2,800.00




Daily : $ 150.00
Weekly : 4 400.00
Monthly ! $ 950,00

Any time after 8 hours will be charge to the contractor as an overtime rnL of § 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add § 285.00 per person for overtime rate difference

Cancellations Policy: 7
4 Mrs. prior to Show up No Charge
Show up time Per Person i 4 Hour minimum

Directly after set up of Freeway / Ramp Closure Total man hours {portal to portal)

Hourly Rate for above cancellations will be charge at $ 85.00 Per Hour & § 20.00 per hr. for Truck.

Project Terms & Conditions:
A. A minimum of 10 working days prior notification Is required for each move- in.
B. The following materials and services are included in this quote: Traffic Control Services [Yes), Construction Area Signs
€. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure,
D. Anytime after 8 hours will be charged to the contractor as overtime at the rate of § 105.00 per person per hour.
E. Contractor Is liable for lost or damaged equipment removed or relocated by can!rad;or forces.
F. Ifthere are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor
Shall promptly notity and give Mallard Const, first opportunity to correct any such problems.
G. Estimate is good for 60 calendar days from the bid date
H. No Retention held for Traffic Control or Rental Equipment.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received In full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest intarest rate allowed by law.

No Retention Is to be held for Traffic Control or Rental Equipment.

General Terms & Condltfons

NOTE: All eontracts must be written to our legal corporate nome "Mallard Canstrwtiom Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of wark.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like ta be provided by others,

Mallard Const. requires Ten {10) working days notice prior to commencement of any production activity. If any of Mallard Const.
work will be a controlling aperation on the critical path of this praject, Mallard Const. must be notified in writing prior to execution

of the Subcontract Agreement and provided with a CPM schedule which details this work, Failure to provide this Information will

waive the Contractor’s right to recover liquidated damages from Mallard Const. for this {m:rk.
i

All changes to the original scope of work or proposed extra work must be directed bythL Contractor in writing prior to Mallard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1) move-in Is considered to be: a period of consecutive elght {8) hour days of continuous

work, not including weekends and holidays. Any discontinuities In this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-In Charge at quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this

Subcontract Quotation beeames null and vold. Also, This quote shall become a part of ahy and all subcontract agreements and / or purchase

orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all tarms and conditions of this proposal and that this proposal will be intorporated into all contract agreements

Signature: Print Namljz:

Company: Position:




A DVBE

. ﬂ MALLARD CONSTRUCTION INC. COMPANY

A DVBE UNION CONTRACTOR - Loborers Local # 1184
a SB/DVBE/SDVOSB Company DGS CERT #1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W, Southern Ave. Orange CA, 92865 Quote No: TRE-0250
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: TREVOR@MALLARDINC.COM

Agency: Caltrans , Addenda Noted: 1,2,3,4,5
i DIR Number: 1000007027
Project:  12-ON78U4 - Install HD CCTY at Various Locations Estimator: Trevor Couch
Orange County Email Address: trevor@mallardine.com
Bid Date: 1/5/2016 Cell Phone 714-366-0383
i Item Itermn Description : ggantig Uni Unit Price Extended Price
Guard Rail Bid Package
13 Midwest Guardrail System (Woad Post) 170) f |8 30.00 | § 5,100.00
14 End Anchor Assembly (Type SFT) 2| EA |§ 800.00 | § 1,600.00
15 Alternative Flared Terminal System 2| EA |S 2,125.00 | 5 4,250.00
Total Move Ins For Guard Rall Operations: 1] EA
Additional Move In Charge: EA |8 1,950.00

*All Bid tems Exclude Traffic Control
*Bid Items Cannot Be Split Out of This Package Without
Permission of Mallard Construction

BID PACKAGE TOTAL:] 5 1.0,950.00

Project Terms and Cenditions:

A minlmum of 15 working days prior notification Is required for esch move- In. Mallard Const. will not be impacted by Ligiudated

Damages assessed by the Contractor / Agency due to an inaguated smount of time to completed Mallard Const. Operations.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary,

If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.
For Mallard Const. Insurance requirements please read General Term & Conditions for Insurance limitations,

Upon Award of Contract, Mallard Const. Will Submit its weather policy statement that will become 3 binding decument to the contract.

All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair,

Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove USA Markings.
MOVE INS MUST AMOUNT TO A MINIMUM OF $1,950 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET
MINIMUM $1,950 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be recelved in full by Mallard Const. no later than 10 calendsr days after the Contractor receives payment from Owner
for our completed work. Dellnquent payments will be subject to the highest interest rate allowead by law.

Retainage percontage on monthly progress payments to be no greater than the percentage retained by the Owner on Its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewlse reduce the
retalnage parcentage on payments to Mallard Const. Full retantion to be released no later than thirty (30) days after completion

of Mallard Const, work. Excessive or definquent retainage will be subject to the highest interest rate allowed by law,



General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name “Mollare Construction, Inc.”

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the Ilke to be provided by others.

Prices are based on Plans & Specifications available at bid time, inclucing all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inacturate designs, will require payment for additional work to be made to
Mallard Const, at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to perfarming

the additional work the amount will be determined using Caltrans Fore Account Rates or unit prices established In the bid pricing
schedule, or a combination thereof; whichever method results In 5 higher overall payment.

Mallard Const. Is not responsible for delays caused by and or resulting from activities or non activities of others, Including but not
“not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.
For the dalays caused by the aforementloned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up
of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const,
will be granted an extension of time to perform its work tantamount to the delays. .

Price includes General Liability Insurance coverage up to Twe Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement (i.e. Railroad Insurance, ete.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. if any of Maflard Const.
work will be a controlling aperation on the critical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which detsils this work. Fallure to provide this information will
waive the Contractor’s right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposad extra work must be dirceted by the Contractor in writing prior to Mallard Const.
performing this worlk.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous
wark, not Including weekends and holidays. Any discontinuities in this period, other than weekends and hofldays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must recelve a letter of intent to award us the subcontract no later than {30) calendar days after bid date or this

Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this actlon can nullify this proposal.

Submitted by: Trevor Couch, Estimator
Cell Phone 714-366-0383, Fax Number 714-975-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into zll contract agreements

Signature: Print Name:

Company: Pasition:




7 1/8/2016 09:38 Marina Landscape Marina Landscape-KDC inc Dynaelectric 2/2

MARINA:

Sl Growing

Inngserpe nenshuolion
landscaps maionane
landscape archileciure
aroni it

asign hulid
MARINA LANDSCAPE, INC. Project: CT 12-ON78U4
3707 W. Garden Grove Bivd., Orange, CA 92868 Location: ORANGE
Bid Date: 15522016
Bid Time: 2:00 PM
ltem  Description Quantity UM Unit Cost Total
HYDROSEEDING/EROSION CONTROL
(excluding all maintenance & removal of erosion control items listed below.)

9  TEMPORARY FIBER ROLL 1,200 LF $ 420 $ 504000
10  HYDROSEED 9,560 SQFT § 0311 § 29873.16
24  GRAVEL MULCH 590 SF § 1000 §$ 5,900.00

Clearing & grubing, soil treatment, and compaction of native soil by others.

TOTAL $13913.16
ADD OPTION

{excluding all maintenance & removal of erosion control items listed below.)

QSP AND WPCP ITEMS

Construction Work Duration is 300 Work Days/ 54 weeks.

QSP Inspections Required for 54 weeks

gpecﬁea?o‘;nns: California Stormwater General Permit for New Construction and Caltrans Standard
pecifications.

Marina will provide a Qualified SWPPP Deveiogr to prepare the Water Poliution Control Program (WPGP)
including design of all BMPs; the QSD will also be the project Water Pollution Control Manager. In addition,

a Qualified PP Practitioner (QSP) will gversee weekly and pre-, du and post-rain event inspections
of all BMPs as well as Quarterly non-stormwater visual sr\lz‘:l';sgactons CEM inspection forms will be
co::zl:gbd each week. The QSP will also provide one S training session for the General

Co rs personnel as required by the State Permit. The QSP will monitor the weather and inform the

Supernntendent of forecasted rain events, and will organize and update the WPCP
der.

Binder.
Requires the following per Califomia General
Stormwater Permit for New Construction and

Caltrans Standard Specifications:

JOB SITE MANAGEMENT 1 LS  $15390.00 § 15,390.00
(Includes 54 weeks of BMP ins| ‘&cﬂms including

monitoring and reporting Quarterly non-

stormwater visual Inspscﬂons and reports, training,

rain gauge, NOAA Monitoring)

PREPARE WATER POLLUTION CONTROL PROGRAM 1 LS $§ 50000 $ 50000
(QSD fo prepare-3 tabbed copies in binders and

1 pdf file)

Additional Clarifications and Exclusions:

Unit prices in effect if quoted guantity for any item is exceeded.
Additional cost if schedule exceeds 54 weeks.

Risk Level = NJA. WPCP.

Additional QSD/QSP Semces at 8150 00/Hour.

All Dewatering Activities Are E

BMP Chanical Treatments Ale Exduded

Storm Water Permit Fees Are Excluded.

Approval required to split bid items.

MARINA LANDSCAPE, INC.

ge 2 of 2

3707 W. Garden Grove Blvd. - Orange, CA 92868 p 714.939.6600 f 714.935.1199 w marinaco.com - License #492862, A, B, C27, 036 D49
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MARINA:

Still Growing
MndSERpE tonskiyeiion
iandstaps maintenancs
{anfscape archilesiurg
e conhol
dazign bulis

To: GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT

Phone:

Fax: Email:

Project: CT 12-ON78U4, ORANGE
Bid Date: 1/5/2016 Bid Time: 2:00 PM Wage: FEDERAL

SEE ATTACHED BID BREAKDOWN

Bid per

Plan

request
Sheets: Sheet W~1; EC-1 and EC-2

Specs s: Specs Section 21-1.03P/ Caltrans Std 2010
Addenda: 1, 2, Si and 5

Existi

ng SWPPP: None at time of bid

Project Labor Agreement or Project Stabilization Agreement:None at time of bid
Our bid proposal includes the following specifications:
Qualifications / Exclusions:

Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.

No site/sail preparation, pre-soil moislure. weeding. scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging-in or drilling, or irenching of hard dig materials.
No night work or task lighting.

Adequate equipment access to work area’s to be provided by others.

Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at $500/Ea.

Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.

Our standby rate is §75.00 per man, per hour.

Waler shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Waler source shall be made available with 8 minimum 2" size
and at least 100 psi or better.

No overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting, training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP,
BMP, hydroseed, mulch, or plant matenial, unless defined in bid.

Excluding ALL maintenance & removal of BMP's listed on the attached proposal.

No interim maintenance.

No vehicular or pedesirian lraffic control. No permits, lesting, auditing, inspection fees, waler cosls, water melers/meler fees, or sarvice line.

We cannol guanantee germinalion of seed, unless inslalled & maintained by Marina Landscape Inc.

Marine Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control,

This proposal excludes removal or disposal of all erosion control methods.

This proposal i void unless writien acceptance is received within 30 DAYS.

Not responsible for grading or disturbance to existing graded areas.

UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.

ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING,

Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.

Additional areas installed will be billed. Reduction in quantity will increase unit cost

Marina is an established union contractor with over 45 %aas of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will
nms.

be supplied on Berldey Surety or AGC standard bond

. If accepted, this proposal is to be part of our confract. Should you have any questions or comments

please do not hesitate to contact me.
Thank you,

DIR Registration No.: 10900078

MARINA LANDSCAPE, INC. Page 1 of 2
3707 W. Garden Grove Bivd. - Orange, CA 92868 p 714.939.6600 f 714.935.1199 w marinaco.com - License #492862, A, B, C27, C36. D49
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Adanta, Inc.

B28 Schaool Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Adanta

8(a), DBE, MBE, WBE
CSLB #961132

DBE Certificate #37357

DIR Registration #m;a”ogéem

December 26, 2015

DBE QUOTE

Attn:  Estimator
Subject: Caltrans Contract 12-0N78U4

Description _ Oty Unit Cast Total Cost
LEAD COMPLIANCE PLAN 1 LS $1,250
Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced
project,

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at
cheryl.moore(@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any

questions.

Sincerely,
Koty [ R=

Kimberly Patz, President
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G&C Equipment Corporation
1875 W. Redondo Beach Blvd., Suite 102 — Gardena, CA 90247

Tel: (310) 515-6715 Fax: (310) 515-5046
www.GandCcorp.com

Fax Transmission

P. 1/4

Date: January 5, 2016

To:  Estimator From: John Brawdy
Company:

Phone: Pages ( Includes Cover ): 4
Fax:

Subject:
BID QUOTE SIGN STRUCTURES:
CADOT # 12-0N78U4 — Electrical

QUOTE # 20760

CADOT CUF Approval Letter

DBE/DVBE Supply Company
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W G & C Equipment Corp, Inc. (CA) Qu ote
1875 West Redondo Beach Blvd
Site/ 103 Project Date | Estimate #
Gardena, CA 50247 1752016 | Q0-20760

Phone: (310)515-67135 Fax: (310)515-5046

Name / Addrass Ship To
Estimator : CADOT # 12-0N78U4
Orange, CA
P.O. No, Tems Valid Until Rep FOB
2/4/2016 JEB

cs8 (1) [E-3000-4TC-E
1E 3000 4PT BASE SWITCH
ﬁ‘% ‘ 0‘ W/LAYE
‘ BNyl S
TSy ) = b G2 RS GISCO™.

Subtotal $2,038,638.00

Sales Tax (8.0%) $163,001.04

Total $2,201.729.04

Signature
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STATE OF CALIFORNIA—RUSINESS, TRANSPORTATION AND EDUSING AGE]

DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14™ STREET

SACRAMENTO, CA 95811

PHONE (016) 324-1700

FAX (916) 324-8760

TTY 711

November 29, 2012

Gene Hale

G & C Equipment

1875 West Redondo Beach Blvd., Suite 102

Gardena, CA 90247 ' =

RE: Work Item Review for G&C Equipment Corporation
Dear Mr. Hale:

This letter is regardiﬁg the recent meeting your company had with Caltrans Directory Malcolm
Dougherty znd Assistant Director René Halverson from the Office of Business Economic
Opportunity.

Caltrans has taken the initiative to ensure all certified DVBE firms that bid on or performon
Caltrans’ State funded projects are performing a commercial useful fimetion (CUF). After Y
careful evaluation of the information and documentation obtained as a result of the review,

pursuant to Military & Veterans Code §999(b)(5)(B) (i) and (i), your firm is deemed to perform

a CUF when providing the following types of services on Caltrans projects: '

GpAbgy

et D IA NS

Safety Equipment

Supplier inventory listing, G&C deemed eble to perform these tasks
Reinforcing Bar Review of past performance on Caltrans projects, onsite visit and
Supplier inventory listing, G&C deemed able to perform these tasks

i Review of past performance on Caltrans projects, onsite visit and
Lummber Supplier | inventory listing, G&C deemed able to perform these tasks
Review of past performance on Caltrans projects, onsite visit and

Pips Soppliex | inventory listing, G&C decmed able to perform these tasks
Guard Railing & Review of past performance on Caltrans projects, onsite visit and
Barriers Supplier inventory listing, G&C deemed eble to perform these tasks
Traffic Stripes, . ! W
Markine & Traffic Review of past performance on Caltrans projects, onsite vasit and

Control Matetials inventory listing, G&C deemed able to perform these tasks

Wholesale Broker of | Review of past performance on Caltrans projects, onsite visit and
Construction Materials | inventory listing, G&C deemed able to perform these tasks

“Caltrans tmproves mobility across Californla™
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G & C Equipment
November 29, 2012
Page 2

| Bevien of past performance op, Celtrans projects, onsito visit and
pl inventory lists eemcad able to p se
e
- ! Review of past performance on Caltrans projects, onsite visit and 5
Electrical Supplier - inventory listing, G&C deemed able to perform these tasks ~
Signs Supplier inventory listing, G&C deemed able to perform these tasks
Plumbing Materials | Review of past performance on Caltrans projects, onsite visit and
Supplier inventory listing, G&C deemed able to perform these tasks

Qince we have determined your firm is providing & CUF for the specified classifications listed
the table above, the DVBE credit can ONLY be granted to the afore mentioned classifications
and counted towards DVBE goals for Caltrans State funded contracts. For all other goods and
services that G & C Equipment is listed for, the Contract Evaluation Unit will assess these

particular work items on a contract by contract basis.

You may review your firm’s information on the Department of General Services (DGS) website
at http://www.bidsyn¢.com/DPXBisCASB, Itis your responsibility to maintain correct
information regarding your firm's name, address, phone/fax mumber, and e-mail address on the
DGS website. :

If you have quesﬁons or need further assistance or clarification, please contact Ryan Jeske,
Contract Evaluation Analyst, CEU at (916) 324-0462, or by email at ryan_jeske@dot.ca.gov.

Sincerely,

Wite L boao

CE SALAIS
ief, Certification Unit
Contract Bvaluation Unit
California Department of Transportation.

“Caltrans improves mobility across California™
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G&C Equipment Corporation

1875 W. Redondo Beach Blvd., Suite 102 — Gardena, CA 9024 7
Tel: (310) 515-6715 Fax: (310) 515-5046
www.GandCcorp.com

Fax Transmission

Date: January 5, 2016
To:  Estimator From: John Brawdy

Company:
Phone: Pages ( Includes Cover ): 4

Fax:

Subject:
BID QUOTE SIGN STRUCTURES:
CADOT # 12-0N78U4 — Electrical

QUOTE # 20760

CADOT CUF Approval Letter

DBE/DVBE Supply Company
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W G & C Equipment Corp, Inc. (CA) Qu Ote
1875 West Redondo Beach Blvd
Ste 102 Project Date | Estimate #
Gardena, CA 90247 152016 | QO-20760
Phone: (310)515-6715 Fax: (310)515-5046
Name / Address Ship To
Estimator CADOT # 12-0N78U4
Orange, CA
P.0. No. Terms Valid Until Rep FOB
Net 30 2/4/2016 JEB
cs (D) 493 [en [E-3000-4TC-E
IE 3000 4PT BASE SWITCH
W/LAYE

R3
@y LG SHCISEO":

Subtotal $2,038,638.00
Sales Tax (8.0%) $163,001.04
Total $2201,729.04

Signature
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ATEOFCA ORNIA—BUSINESS, TEAIN, PORTATION AND HOUSING AU

DEPARTMENT OF TRAN SPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14™ STREET

, CA 95811
PHONE (916) 324-1700
FAX (916) 324-8760 : .. Beenergy efficient!
TTY 711

November 29, 2012

Gene Hale

G & C Equipment

1875 West Redondo Beach Blvd., Suite 102
Gardena, CA 90247 '

RE: Work Item Review for G&C Bquipment Corporation
Dear Mr. Hale:

This letter is regardiﬁg the recent meeting your company hed with Caltrans Directory Malcolm
Dougherty znd Assistant Divector René Halverson from the Office of Business Economic
Opportunity.

Caltrans has taken the initiative to ensure all certified DVBE firms that bid on or performoen
Caltrans’ State funded projects are pecforming a commercial useful function (CUF). After L
careful evaluation of the information and documentation obtained as a result of the review,

pursuant to Military & Veterans Code §999(b)(5)(B) (i) and (if), your fixm is deemed to perform

a CUF when providing the following types of services on Caltrans projects: '

| Review past performance

on Caltrans pm], onsite visit and
inventory listing, G&C deemed gble to perform these tasks

Reinforcing Bar Review of past performance on Caltrans projects, onsite visit and
Supplier inventory listing, G&C deemed able to perform these tasks

Lumber Supplier Review of past performance on Caltrans projects, onsite visit and
PP | inventory tisting, G&C deemed able to parform thase tasks
Review of past performance on Caltrans projects, onsite visit and

Pipe Supplier | inventory listing, G&C deemed able to perform these tasks
Guard Railing & Review of past performance on Caltrans projects, onsite visit and
Barriers Supplier inventory listing, G&C deemed able to perform these tasks
Traffic Stripes,

Review of past performance on Caltrans projects, onsite visit and

Marking & Traffic | 3 vencory listing, G&C deemed able to perform these tasks

Control Materials

Wholesale Broker of | Review of past performance on Caltrans projects, onsite visit and
Construction Materials | inventory listing, G&C deemed able to perform these tasks

"Caltrans improves mobility across Californla®
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G & C Equipment
November 29, 2012
Page 2

of rmance on Caltrans projects, onsite visit and
inventory list eemed able to p

» 5 Review of past performance on Caltrans projects, onsite visit and B
éﬁedﬁc&l Supplier - inventory listing, G&C deemed able to perform these tasks ~

Cemstriotion-Ares—" ects T
Signs Supplier inventory listing, G&C deemed able to perform these tasks
Plumbing Materials Review of past performance on Caltrans projects, onsite visit and
Supplier inventory listing, G&C deemed able to perform these tasks

Since we have determined your firm is providing & CUF for the specified classifications listed in
the table above, the DVBE credit can ONLY be granted to the sfore mentioned classifications
and counted towards DVBE goals for Caltrans State funded contracts. For all other goods and
gervices that G & C Equipment is listed for, the Contract Evaluation Unit will assess these
particular work items on & contract by contract basis.

You may review your firm’s information on the Department of General Services (DGS) website
at http:/lv}ww.bidsync.oomePXBisCASB. It i3 your responsibility to maintain correct
information regarding your firm’s name, address, phone/fax number, and e-mail address on the
DGS website. g

If you have questions or need further assistance or clarification, please contact Ryan Jeske,
Contract Evaluation Analyst, CEU at (916) 324-0462, ox by email at ryan _jeske@dot.ca.gov.

Sincerely,

i

CE SALAIS
Chief, Certification Unit
Contract Bvaluation Unit
California Department of Transportation

“Caltrans improves mobilily across Californiz”
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Kimley-Horn & Assoc Inc (/c/mm4w11f/kimley-horn-assoc-inc)

Kimley-Hom And Associates Inc

765 The City Drive South # 200

Orange, CA 92868

Web: Kimley-Horn.com (/apifv1/urlverify/http%3A%2F %2F Kimley-Horn.com)

>
[ \\ (714) 939-1030 (tel:7149391030)
l& Map (/cmap/mm4w1 1flkimley-horn-assoc-in%) Own This Business?

Kimley-Horn & Assoc Inc
A privately held company in Orange, CA. Is this your business? Claim This Profile

More Details for Kimley-Horn & Assoc Inc

Categorized under Traffic and Parking Consultants. Current estimates show this company has an annual revenue of $5
to 10 million and employs a staff of approximately 20 to 49.

Company Contacts
Is this your business? Claim This Profile

1 Janice Gilden, Manager (/cs/mm4w1 1f/kimley-horn-assoc-inc?q=kimley-
horn+and+assoc+inc+Orange+California&cx=000513454314247386359%
3Aarvxicegnim&cof=FORID%3A10&type=contacts)
Manager

Search for more contacts (/cs/mm4w1 1f/kimley-horn-assoc-inc?q=kimley-
horn+and+assoc+inc+Orange+California&cx=000513454314247386359%3Aarvxicegnim&cof=FORID%

3A10&type=contacts)
Business Information
Location Type Branch

Annual Revenue $5 to 10 million
Estimate

Employees 20 to 49 v

http://www.manta.com/c/mm4w] 1{/kimley-horn-assoc-inc 01/05/2016



[T;_]mi Cce:

To:

% Bec:

Subject: Fw: District 12 - Contract No. 12-0N78U4

Stan Clark

General Manager Transportation
Dynalectric

An EMCOR Company

4462 Corporate Center Drive
Los Alamitos, CA. 90720

Cell Phone: 714-743-2673
Office: 714-484-2332

Fax :714-484-2389 ;

e-mail: sclark@dyna-la.com
-—- Forwarded by Stan Clark/DynlosangelessEMCORGROUP on 01/05/2016 01:32 PM -~

From: <Jean.Fares@kimley-horn.com>

To: <sclark@dyna-la.com>,

Cc: <Kevin.Aguigui@kimley-horn.com>

Date: 01/05/2016 11:55 AM

Subject: District 12 - Contract No. 12-0N78U4
Stan,

Task 1: System Configuration: $375,000

° Configuration and testing of CCTV cameras and video encoders — cameras and encoders
to be furnished by others

® Configuration and testing of Ethernet switches — switches and SFPs to be furnished by
others

° Integration of field controllers with the Ethernet network modules and establishing
communications between the field controllers and the TMC

° Configuration and testing of VMS — VMS to be furnished by the VMS vendor. Work with
VMS vendor to integrate the CCTV cameras and IP encoders with the new VMS.

° Perform integration bench testing prior to the cutovers at each location and for the
entire system
° Training to be performed by vendors

Task 2: On-Call Services: $200 per Hour

° We will provide as-needed TMC and technical support services on as-needed services as
directed by you.

Thanks,
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Blers Name 3 c., dba Dynalectric

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION 2-0N78U4

DBE GOOD FAITH EFFORTS DOCUMENTATION S

DES-OE-0102.11A (REV 12/2014) Page 2of 3
2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods mdfu-!dbnmg
up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of e-mail g ep fax

etc.

Name of DBE Solicited Date of Initial Solicitation items of Work Offered Follow Up Methods and Dates

**Please see attached forfurther information**

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selectad over a DBE for work on the Contract.

Provided Plans/
Name of Selected DBE or Quote Price Difference
tems of Work &.cﬂuﬂu\l;ldhrulghmm Fim Non-DBE Name of Rejected Firm ® ®

**Construction Area Signs; i truct *Please see Attached* *Please see Attached
System, Midwest Guardrail System (WoctdEI YES [Ino el Lo Non-DBE $277,632.50 Quotes*
Post), End Anchor Assembly-{Fype SFF}) e
Alternative Flared Terminal System Klves [wno
**Hydroseed, Gravel Muich, Job Site Marina Landscape
s ¢, Prepare Water Pollut Kves [Jno 454 Non-DBE $33,690.00
Control Program

Klves [no

“Lead Compliance | ®Kygs [no | Adanta, Inc. DBE $1,250.00
Plan
i Tha G&CEqui t
'S'M"d"y eamanans ol U PR RO teasiabias B $2,038,638.00
*System Testing and . no | Kimiey-Hom & $364,635.00
Documentation = ] Associates Inc, | NomDBE
[Qyes [wno
[CJyes [no
Ifthe firm selected for the item is not a DBE, provide the for the sheet and attach names, addresses, and phone numbers for the firms listed above.

Mmuhﬂ:ﬂuﬂwmmddndhmdldh DBEsh_E_@'_m_

Contract No. 12-O0N78U4
4
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. KDC Inc., dba Dynalectric
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION BIEES e :

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: _T2-ON78U4
DES-OE-0102.11A (REV 12/2014) ——

4, Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Qutreach Dates Location (if applicable) Results

**Please see attached for|further information™

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, wﬁuﬁm&mdmdhmhuﬂmh

ding to a soficitation. Identify the DBEs assisted, the type of ink jion provided, and the date of the contracts. Provide copies P g

**Please see atfached for further information™

6. Describe the Bidder's efforts made to assist i d DBEs in ining bonding, lines of credit, or insurance. identify the DBEs assisted, th