04-25-16A11:21 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Low Bidder

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 12 - Ora 405-3.7/: 3.9

CONTRACT NO.: 12-0P2504

TOTAL BID: $ 899,227.85

BID OPENING DATE: 04-20-2016

BIDDER'S NAME: BMC ENTERPRISES INC.

DVBE PRIME CONTRACTOR CERTIFICATION [1]

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE [2]	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	$ Amount
56 58 59	Midwest Guardrail System (Wood post) End Anchor Assembly (Type SFT) Alternative Flared Terminal System		First Vanguard Rental & Sale Inc. 408 Union Ave. Suite A Fairfield, CA 94533 707-673-2789 DVBE No. 1769627 2nd Tier-Supplier Lobo	$ 8,497.55
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			**Total Claimed Participation**	$ Continued _____ %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Signature of Bidder Date

(Area Code) Telephone Number

Contact Person (Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

04-25-16A11:21 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 12 - Ora 405-3.7/: 3.9

CONTRACT NO.: 12-0P2504

TOTAL BID: $ 899,227.85

BID OPENING DATE: 04-20-2016

BIDDER'S NAME: BMC ENTERPRISES INC.

DVBE PRIME CONTRACTOR CERTIFICATION [1]

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE [2]	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	$ Amount
1 3, 22, 48-53 1, 4, 18-21, 66-66, 72	LEAD COMPLIANCE PLAN CONSTRUCTION AREA & ROADSIDE SIGNS STRIPING		MALLARD CONSTRUCTION INC 438 W. Southern Ave. ORANGE, CA 92865 714-785-5394 DVBE No. 1748928	$ 40,778.25
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			**Total Claimed Participation**	$ 49,275.80 5.48 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Signature of Bidder — Date: 04-22-16

626-813-1027
(Area Code) Telephone Number

MICHAEL KOTAL
Contact Person (Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

First Vanguard Rentals & Sales Inc.

Phone#: (707) 673-2165 Email: estimating@1stvg.com
Fax#: (707) 673-2789 www.1stvg.com
408 Union Ave. Suite A, Fairfield, CA 94533
DVBE/SBE: #1769627

Attention: Estimator 19-Apr-16

Project: Ramp Widening
Contract# 12-0P2504
Bid Date: 4/20/2016
From: Michael Skeirik

Item #	Description	U of M	Quantity	Unit Price	Total Price
	Arrow Board (LS)				**$4,600.00**
	Sales Quote for WTSP55-LSAC 25 Light	EA	1	$4,600.00	
	Note: Freight Included (Basic Features)				
	Light Tower (LS)				**$12,350.00**
	Sales Quote for WLTS Solar Light Tower	EA	1	$12,350.00	
	Note: Freight Included (Basic Features)				
4	**Portable Changeable Message Sign (LS)**				**$12,950.00**
	Sales Quote for SMC 4000 Mini	EA	1	$12,950.00	
	Note: Freight Included (Basic Features)				
	Rumble Strip System (Folding-Black)	SET	1	$29,275.00	**$29,275.00**
	Sales Quote for RoadQuake 2F (12 Strips Per Set)				
	Note: Freight Included				
56	**Midwest Guardrail Sytems (wood post)**	LF	837.5	$13.00	**$10,887.50**
58	**End Anchor Assembly (Type SFT)**	EA	1	$376.00	**$376.00**
59	**Alternative Flared Terminal System**	EA	1	$1,850.00	**$1,850.00**

Note: Freight (To Be Determined unless Otherwise Noted Per Line Item)
Note: Freight (Customer to Unload)

10,887.500*
376.000
1,850.000
13,113.500 *

1st Vanguard is not responsible for material breakdown and quantit
Returns are subject to restocking fees.
Tax Not Included (If Applicable)
Quote valid for 30 days.
All Bids are Furnished Materials Only

13,113.500 x
TAX 1.080 =
TOTAL 14,162.580*

14,162.580 x
60.000%
TOTAL DVBE $ 8,497.548*

MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2174

Agency: Caltrans

Addenda Noted:

DIR Number: 1000007027

Project: Contract 12-0P2504 - Ramp Widening

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Bid Date: 4/20/2016

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Non Haz Stripe Removals Only)	1	LS	$ 1,000.00	$ 1,000.00
3	Construction Area Signs (Price includes Signe noted on Sheet TH-1) - See below terms and conditions	1	LS	$ 3,500.00	$ 3,500.00
					$ -
~~5~~	~~Channelizers (Surface Mounted)~~	~~5~~	~~EA~~	~~$ 25.00~~	~~$ 125.00~~
18	Remove Painted Traffic Stripe	3,110	LF	$ 0.50	$ 1,555.00
19	Remove Thermoplastic Traffic Stripe	4,440	LF	$ 0.60	$ 2,664.00
20	Remove Thermoplastic Pavement Marking	49	SF	$ 1.25	$ 61.25
21	Remove Pavement Marker	200	EA	$ 1.00	$ 200.00
22	Remove Roadside Sign	4	EA	$ 100.00	$ 400.00
48	Furnish Single Sheet Aluminum Sign (.063-Unframed)	20	SF	$ 13.50	$ 270.00
49	Furnish Single Sheet Aluminum Sign (.080-Unframed)	34	SF	$ 15.00	$ 510.00
50	Roadside Sign - One Post	6	EA	$ 200.00	$ 1,200.00
51	Furnish Single Sheet Aluminum Sign (.080-Unframed) Panel	16	SF	$ 6.50	$ 104.00
52	Retroreflective Sheeting (Type XI)	16	SF	$ 12.50	$ 200.00
53	Delineator (Class 1)	24	EA	$ 45.00	$ 1,080.00
60	4" Thermoplastic Traffic Stripe	3,000	LF	$ 0.75	$ 2,250.00
61	8" Thermoplastic Traffic Stripe	680	LF	$ 1.50	$ 1,020.00
62	Thermoplastic Pavement Marking	61	SF	$ 5.00	$ 305.00
63	4" Thermoplastic Traffic Stripe (Broken 17-7)	1,460	LF	$ 0.50	$ 730.00
64	Paint Traffic Stripe (2-Coat)	3,110	LF	$ 0.40	$ 1,244.00
65	Pavement Marker (Non Reflective)	140	EA	$ 1.50	$ 210.00
66	Pavement Marker (Retroreflective)	130	EA	$ 2.50	$ 325.00
72	Mobilization	1	LS	$ 2,000.00	$ 2,000.00
	CAS Terms & Conditions				$ -
	Price does not include maintenance, relocation changes of dates or replacements.				$ -
	Core Drilling or Concrete Repair / Patchwork is not included				$ -
	Estimate reflects the entire quantity of signs and does not reflect signs to be reused.				$ -
	No Partial Move-ins All Signs will be furnished & Installed at once.				$ -
	If Signs are damaged, lost, stolen the Contractor will bear all cost.				$ -
					$ -
					$ -
				BID TOTAL:	$ 20,953.25

20,828.25

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.

MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (760) 550-1645 Fax (714) 974-1753
E-MAIL: gary@mallardinc.com

Agency: California Department of Transportation

Project: Contract 12-0P2504 - Ramp Widening

Bid Date: 4/20/2016

Addenda Noted:
DIR Number: 1000007027
Estimator: Gary Rivers
Cell Phone: 714-785-5394
Quote No: GR-2174

3	Traffic Control System (See Below Item)		
	Single Lane, 1 Direction, 1 Location , 2 Laborers (Up to 8 Hours)	$	1,425.00
	Each Additional Lane within the same closure	$	200.00
	Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)	$	1,425.00
	Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours)	$	1,425.00
	(No Charge for Ramp Closure within Closed Lane)		
	Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%		
	(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)		
	2 Man Flagging Operation (Up to 8 hrs. on site)	$	1,425.00
	3 Man Pilot Car (Up to 8 Hrs. on site)	$	2,050.00
	One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)	$	1,000.00
	Additional Laborers (Up to 8 Hrs. on site)	$	690.00
	Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - $ 0.49 per mile charge)	$	990.00
	Attenuator Truck without Driver ($ 0.49 per mile charge)		
	Daily	$	280.00
	Weekly	$	800.00
	Monthly	$	2,800.00
	PCMS Boards		
	Daily	$	150.00
	Weekly	$	400.00
	Monthly	$	900.00

1,425.000 x
SHIFTS 14.000=
TOTAL 19,950.000

Any time after 8 hours will be charge to the contractor as an overtime rate of $ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add $ 285.00 per person for overtime rate difference

Cancellations Policy:
4 Hrs. prior to Show up — No Charge
Show up time Per Person — 4 Hour minimum
Directly after set up of Freeway / Ramp Closure — Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at $ 85.00 Per Hour & $ 20.00 per hr. for Truck.

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]

C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: $ 2,500.00 EA

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site
If Dump Site can't be provided, then please add the following cost to the proposal for disposal sevices: $300.00 EA

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

I. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this

Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Vice President
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: _____ Print Name: _____

Company: _____ Position: _____

Project Terms & Conditions:

A. A minimum of 10 working days prior notification is required for each move- in.

B. The following materials and services are included in this quote: Traffic Control Services [Yes]

C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.

D. Any time after 8 hours will be charged to the contractor as overtime at the rate of $ 105.00 per person per hour.

E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.

F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor Shall promptly notify and give Mallard Const. first opportunity to correct any such problems.

G. Estimate is good for 60 calendar days from the bid date

H. No Retention held for Traffic Control or Rental Equipment.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

04-25-16A11:21 RCVD

Low Bidder

BMC ENTERPRISES INC.

14510 JOANBRIDGE STREET BALDWIN PARK, CALIFORNIA 91706 (626) 813-1027 FAX (626) 960-7983

April 22, 2016

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Attention: Office Engineer

Reference: CERTIFIED DVBE SUMMARY
Contract No. 12-0P2504
Bid Date: 04-20-16

We have enclosed the Certified DVBE Summary for the above referenced contract.

Regards,

BMC ENTERPRISES INC.

MIKE KOTAL
CFO

Attachment

Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | Logout
Need assistance?
Contact us
or call 800-990-9339

FIRST VANGUARD RENTALS & SALES INC - #1769627

Supplier Profile

Legal Business Name	FIRST VANGUARD RENTALS & SALES INC		
Doing Business As	FIRST VANGUARD RENTALS & SALES INC		
Address	408 UNION AVE STE A FAIRFIELD, CA 94533	Phone FAX	(707) 389-0135 (707) 673-2789
Email	rob@1stvg.com		
Web Page	http://www.1stvg.com		
Business Types	Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Erosion Control SWPPP Compaction Truncated Dome Signs Traffic Safety Barricade K-Rail Cone Changeable Message Sign Arrow Board Light Tower Radar CMS Adiem Silt Fence ESA Filter Fabric Geogrid Crack Seal Pavement Marker Thermoplastic		
Classifications	121649 - Waterproofing agents 131020 - Thermoplastic plastics 241016 - Lifting equipment and accessories 241124 - Storage chests and cabinets and trunks 251016 - Product and material transport vehicles 261117 - Batteries and cells and accessories 261315 - Power plants 271118 - Measuring and layout tools 271122 - Masonry and concrete tools 271123 - Marking tools 271127 - Power tools 271128 - Tool attachments and accessories 301029 - Post 301036 - Structural products 301115 - Concrete and mortars 301116 - Cement and lime 301119 - Concrete reinforcement hardware 301215 - Bituminous derivatives 301216 - Asphalts 301217 - Road and railroad construction materials 301219 - Soil stabilizers and reinforcing materials 301416 - Specialty insulation 301915 - Ladders and scaffolding 301916 - Ladders and scaffolding accessories 311515 - Ropes		

311517 - Mechanical cable
311519 - Straps
312115 - Paints and primers
312615 - Housings and cabinets
391116 - Exterior lighting fixtures and accessories
391117 - Emergency lighting and accessories
391120 - Portable and Temporary Lighting and accessories
391219 - Electrical safety devices and accessories
401416 - Valves
401417 - Hardware and fittings
401420 - Hoses
401425 - Traps and strainers
401715 - Commercial pipe and piping
401716 - Industrial pipe and piping
461515 - Crowd control equipment
461615 - Traffic control
461617 - Rescue equipment and accessories
461815 - Safety apparel
461818 - Vision protection and accessories
461819 - Hearing protectors
461820 - Respiratory protection
461823 - Fall protection and rescue equipment
461824 - Decontamination aids and safety cleaning equipment
462116 - Work area marking and visual indicators
471217 - Waste containers and accessories
471319 - Absorbents
531021 - Overalls and coveralls
531032 - Disposable clothes
551215 - Tags
551217 - Signage
551219 - Signage equipment
701315 - Land and soil protection
721417 - Construction machinery and equipment rental or leasing services

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Mar 4, 2014	Mar 31, 2018
DVBE	Approved	Mar 4, 2014	Mar 31, 2018

Certification History

TYPE	STATUS	FROM	TO

CA.GOV Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | Logout
Need assistance?
Contact us
or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone FAX	(760) 550-1645 (714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB	Expired	Dec 18, 2012	Dec 31, 2013