

Low Bidder

Second bidder JT

Page (1)

①

03-29-16P01:44 RCVD

DISTRICT-COUNTY-ROUTE: 12 - Orange - 39

CONTRACT NO.: 12-OP4604

TOTAL BID: 378,713.80

BID OPENING DATE: 3-24-2016

BIDDER'S NAME: United Engineering & Construction Inc.

DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A

Second Bidder

| Bid Item Number | Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ² | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.) | \$ Amount |
|-----------------|--|-------------------|---|-----------|
| 1 | Construction Area Signs | | Gary Rivers | \$7000.00 |
| 8 | Remove Roadside Sign Mounted on Mast Arm | | Tel: (714) 785-5394 | \$1050.00 |
| 9 | Remove Roadside Sign Panel | | #174 89 28 | \$300.00 |
| 18 | Furnish single sheet Aluminum sign (.63 unfornish) | | Mallard Construction Inc. | \$540.00 |
| 19 | install sign (Mast Arm) Hanger Methode | | | \$1350.00 |

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation

\$ _____

_____ %

Page 3

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Signature of Bidder

3-28-16

Date

(818) 662-8055

(Area Code) Telephone Number

Larry Pulice

Contact Person

(Type or Print)

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 12 - Orange - 39CONTRACT NO.: 12-OP 4604TOTAL BID: 378,713.80BID OPENING DATE: 3-24-2016BIDDER'S NAME: United Engineering & Construction Inc.DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A

| Bid Item Number | Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ² | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.) | \$ Amount |
|---|--|-------------------|---|-----------------------------|
| 20 | Install Roadside sign on Existing post | | Gary Rivers Tel (714) 785-3394 | \$375.00 |
| 21 | Retroreflective Sheet (Type XI) | | # 174 89 28 | \$148.50 |
| 22 | Furnish Single Sheet Aluminum sign (.63) (unframed) for retro-reflective sheeting Type (XI) | | Mallard Construction Inc. | 189.00 |
| Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form. | | | Total Claimed Participation | \$ _____ <u>page 3</u> % |

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Signature of Bidder

3-28-16

Date

(Area Code) Telephone Number

(818) 662-8055

Contact Person

Larry Pulice

(Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DISTRICT-COUNTY-ROUTE: 12 - Orange - 89
CONTRACT NO.: 12-OP 4604
TOTAL BID: 378,713.80
BID OPENING DATE: 3-24-2016
BIDDER'S NAME: United Engineering & Construction Inc.
DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____


| Bid Item Number | Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ² | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.) | \$ Amount |
|---|--|-------------------|---|--|
| 23 | Paint Curb | | Gary Rivers (714)785-3394 | \$1320 |
| #2 | Traffic Control Partially | | Mallard Construction Inc. | \$7000 |
| Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form. | | | | Total Claimed Participation \$ <u>19,272.50</u> <u>0.051</u> % |

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

 3-28-16
Signature of Bidder Date
(818) 662-8055
(Area Code) Telephone Number
Larry Pulice
Contact Person (Type or Print)

Supplier Profile

Certification ID : 1748928

Legal Business Name:

MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name1:

MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name2:

Address:

1762 N. NEVILLE ST

ORANGE

CA 92865

Email:

(mailto:)

Office Phone Number:

760/550-1645

Total No. of Employees:

68

Business Fax Number:

714/974-1753

Business Types:

Construction , Non-Manufacturer

Business Web Address:

Notification Preference:

Email

Service Areas:

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications

?

| Certification Type | Status | From | To |
|---------------------------|---------------|-------------|------------|
| DVBE | Approved | 11/04/2013 | 11/30/2016 |
| SB | Approved | 11/04/2013 | 11/30/2016 |



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (760) 550-1645 Fax (714) 974-1753
E-MAIL: gary@mallardinc.com

Agency: California Department of Transportation
Project: Contract - 12-0P4604 - Clean, Line, Remove and Place Culverts
Bid Date: 3/24/2016

Addenda Noted:
DIR Number: 1000007027
Estimator: Gary Rivers
Cell Phone: 714-785-5394
Quote No:

| | | | |
|---|--|------------------------------------|----------|
| 3 | Traffic Control System (See Below Item) | | 980 |
| | Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours) | \$ | 1,425.00 |
| | Each Additional Lane within the same closure | \$ | 200.00 |
| | Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours) | \$ | 1,425.00 |
| | Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) | \$ | 1,425.00 |
| | (No Charge for Ramp Closure within Closed Lane) | | |
| | Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50% | | |
| | (Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates) | | |
| | 2 Man Flagging Operation (Up to 8 hrs. on site) | \$ | 1,450.00 |
| | 3 Man Pilot Car (Up to 8 Hrs. on site) | \$ | 2,100.00 |
| | One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site) | \$ | 1,000.00 |
| | Additional Laborers (Up to 8 Hrs. on site) | \$ | 690.00 |
| | Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mlie charge) | \$ | 990.00 |
| | Attenuator Truck without Driver (\$ 0.49 per mile charge) | | |
| | Daily | \$ | 280.00 |
| | Weekly | \$ | 800.00 |
| | Monthly | \$ | 2,800.00 |
| | PCMS Boards | | |
| | Daily | \$ | 150.00 |
| | Weekly | \$ | 400.00 |
| | Monthly | \$ | 900.00 |
| | Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person. | | |
| | First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference | | |
| | Cancellatons Policy: | | |
| | 4 Hrs. prior to Show up | No Charge | |
| | Show up time Per Person | 4 Hour minimum | |
| | Directly after set up of Freeway / Ramp Closure | Total man hours (portal to portal) | |
| | Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck. | | |

Project Terms & Conditions:

- A. A minimum of 10 working days prior notification is required for each move-in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of Intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be Incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
 638 W. Southern Ave. Orange CA. 92865
 Ph. (760) 550-1645 Fax (714) 974-1753
 E-MAIL: gary@mallardinc.com

Agency: California Department of Transportation
Project: Contract - 12-0P4604 - Clean, Line, Remove and Place Culverts
Bid Date: 3/24/2016

Addenda Noted:
DIR Number: 1000007027
Estimator: Gary Rivers
Cell Phone: 714-785-5394
Quote No:

3

Traffic Control System (See Below Item)

| | | |
|---|----|----------|
| Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours) | \$ | 1,425.00 |
| Each Additional Lane within the same closure | \$ | 200.00 |
| Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours) | \$ | 1,425.00 |
| Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) | \$ | 1,425.00 |
| (No Charge for Ramp Closure within Closed Lane) | | |
| Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50% | | |

(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)

| | | |
|--|----|----------|
| 2 Man Flagging Operation (Up to 8 hrs. on site) | \$ | 1,450.00 |
| 3 Man Pilot Car (Up to 8 Hrs. on site) | \$ | 2,100.00 |
| One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site) | \$ | 1,000.00 |
| Additional Laborers (Up to 8 Hrs. on site) | \$ | 690.00 |
| Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge) | \$ | 990.00 |
| Attenuator Truck without Driver (\$ 0.49 per mile charge) | | |
| Daily | \$ | 280.00 |
| Weekly | \$ | 800.00 |
| Monthly | \$ | 2,800.00 |
| PCMS Boards | | |
| Daily | \$ | 150.00 |
| Weekly | \$ | 400.00 |
| Monthly | \$ | 900.00 |

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

Cancellations Policy:

4 Hrs. prior to Show up

Show up time Per Person

Directly after set up of Freeway / Ramp Closure

No Charge

4 Hour minimum

Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.

Supplier Profile

Certification ID : 1723600

Legal Business Name:

**UNITED ENGINEERING & CONSTRUCTION
INC.**

Address:

336 N. CENTRAL AVE. SUITE 10-A
GLENDALE
CA 91203

Doing Business As (DBA) Name1:

**UNITED ENGINEERING & CONSTRUCTION
INC.**

Email:

reza.fard@ueci.net (mailto:reza.fard@ueci.net)

Doing Business As (DBA) Name2:

Total No. of Employees:

8

Office Phone Number:

818/662-8055

Business Types:

Construction

Business Fax Number:

818/662-8054

Notification Preference:

Email

Business Web Address:

Service Areas:

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado ,
Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera ,
Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange ,
Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San
Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz
, Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare ,
Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications

?

Certification Type

Status

From

To

SB(Micro)

Approved

10/19/2012

10/31/2016

Certification History

?

03-29-16 P01:45 RCVD

[Return to Search](#)[\(http://www.dgs.ca.gov/\)](http://www.dgs.ca.gov/)[\(http://www.fiscal.ca.gov/\)](http://www.fiscal.ca.gov/)

© 2015-2016 Cal eProcure

[Search \(search.aspx\)](#) | [Privacy Policy](#)
(http://fiscal.ca.gov/Privacy_Policy/index.html)<https://www.facebook.com/CalDGS><https://twitter.com/CalifDGS>

-----BEGIN PGP SIGNED MESSAGE-----

Hash: SHA1

Low Bidder

03-29-16P01:44 RCVD

BID SUBMISSION RECEIPT

Vendor Name = United Engineering & Construction, Inc
Vendor Addr1 = 336 North Central Ave.
Vendor Addr2 =
Vendor City = Glendale
Vendor State = CA
Vendor Zip = 91203
Vendor Phone = 818-662-8055
Vendor ID = VC0000100558

Digital ID = Reza_Fard_VC0000100558
FingerPrint = 27 fb 6c 4a cb 6d b2 b2 8d dd f5 1c 55 34 dc c7 96 69 80 3b
Agency = CALTRANS
Letting ID = 12-0P4604
Letting Date = 03/24/2016
CallOrder = 1
Amendments = 0
Proposal ID = 12-0P4604
Bid Version = 5.11a
Protocol Ver = 2.00
Submission Time = 03/24/2016 04:34:46 PM EDT

Bid MD5 = cd 23 a5 2a 25 9c 91 8f 01 bd 22 ca 81 20 a1 9e

Your Expedite encrypted submission relating to Call Order 1 dated 03/24/2016 was received at the Bid Submission time indicated above. Receipt of this submission does not imply that it complies with the substantive or procedural requirements of the state of CALTRANS. The form and sufficiency of your submission will be determined by the CALTRANS Department of Transportation upon the opening of bids.

This is your bid submission receipt. This bid submission replaces any prior submissions for this proposal.

Bid Receipt Ver. 4.0a

-----BEGIN PGP SIGNATURE-----

Version: GnuPG v2.0.14 (GNU/Linux)

iEYEARECAAYFAlb0T2YACgkQH9vdl60WByqkgCeL5L1+SaFVV9s8MCbhHZh69hc
iDMAnlNvzAx8/L909jNa5FRCjVigAE1F
=pEGZ

-----END PGP SIGNATURE-----



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

| | | | |
|----------------------------|--|-------|----------------|
| Legal Business Name | MALLARD CONSTRUCTION INC | | |
| Doing Business As | MALLARD CONSTRUCTION INC | | |
| Address | 1762 N. NEVILLE ST ORANGE, CA 92865 | Phone | (760) 550-1645 |
| | | FAX | (714) 974-1753 |
| Email | | | |
| Business Types | Construction Non-Manufacturer | | |
| Service Areas | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, | | |
| Keywords | Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing | | |
| Construction License Types | B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized | | |
| Classifications | 721410 - Highway and road construction services | | |

Active Certifications

| TYPE | STATUS | FROM | TO |
|------|----------|-------------|--------------|
| SB | Approved | Nov 4, 2013 | Nov 30, 2016 |
| DVBE | Approved | Nov 4, 2013 | Nov 30, 2016 |

Certification History

| TYPE | STATUS | FROM | TO |
|------|---------|--------------|--------------|
| DVBE | Expired | Dec 18, 2012 | Dec 31, 2013 |

SB

Expired

Dec 18, 2012

Dec 31, 2013