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STORM WATER POLLUTION PREVENTION PLAN (SWPPP) for use with ALL projects where construction activities, such as clearing, grading, and excavation result in 0.4-hectare (one acre) or more of soil disturbance; for projects considered as part of a larger common plan of development; or for projects where significant water quality impairment will result, as determined by the Regional Water Quality Control Board (RWQCB).
10‑1.___  WATER POLLUTION CONTROL

Water pollution control work shall conform to the provisions in Section 7‑1.01G, "Water Pollution," of the Standard Specifications and these special provisions.

2*.  Insert name of RWQCB in whose jurisdiction the project lies.
This project lies within the boundaries of the ________________ Regional Water Quality Control Board (RWQCB).

Use Paras 3 & 5 and delete Paras 4 & 6 for projects within the Lake Tahoe Hydrologic Unit.  Use Paras 3, 4 & 6 and delete Para 5 for projects regulated under a Regional or project-specific NPDES Permit.  Use Paras 3 & 4 and delete Paras 5 & 6 for all other SWPPP projects.

3.  Use for all SWPPP projects.
The State Water Resources Control Board (SWRCB) has issued a permit to the Department which governs storm water and non‑storm water discharges from its properties, facilities and activities.  The Department's Permit is entitled:  "Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System (NPDES) Permit, Storm Water Permit and Waste Discharge Requirements (WDRs) for the State of California, Department of Transportation Properties, Facilities, and Activities."  Copies of the Department's Permit are available for review from the SWRCB, Storm Water Permit Unit, 1001 "I" Street, P.O. Box 1977, Sacramento, California 95812‑1977, Telephone: (916) 341‑5254, and may also be obtained from the SWRCB Internet website at:  http://www.swrcb.ca.gov/stormwtr/caltrans.html.
4.  Use for all SWPPP projects outside the Lake Tahoe Hydrologic Unit to specify that both the Caltrans Permit and the General Permit apply, including the Modifications to the General that require Sampling and Analysis Plans.  For projects within the Lake Tahoe Hydrologic Unit, delete.
The Department's Permit references and incorporates by reference the current Statewide General Permit issued by the SWRCB entitled "Order No. 99-08-DWQ, National Pollutant Discharge Elimination System (NPDES) General Permit No. CAS000002, Waste Discharge Requirements (WDRs) for Discharges of Storm Water Associated with Construction Activity," which regulates discharges of storm water and non‑storm water from construction activities disturbing 0.4‑hectare or more of soil in a common plan of development.  Sampling and analysis requirements as specified in SWRCB Resolution No. 2001‑46 are added to the Statewide General Permit.  Copies of the Statewide General Permit and modifications thereto are available for review from the SWRCB, Storm Water Permit Unit, 1001 "I" Street, P.O. Box 1977, Sacramento, California 95812-1977, Telephone: (916) 341‑5254 and may also be obtained from the SWRCB Internet website at:  http://www.swrcb.ca.gov/stormwtr/construction.html.

5.  Use ONLY for SWPPP projects within the Lake Tahoe Hydrologic Unit and include Para 3.  Otherwise, delete.

This project includes construction activities that will result in land disturbance within the Lake Tahoe Hydrologic Unit.  The Lahontan RWQCB has issued a Regional General Permit which governs storm water and non‑storm water discharges resulting from construction activities in the Lake Tahoe Hydrologic Unit.  The Lake Tahoe Regional General Permit is entitled:  "Board Order No. 6‑00‑03, National Pollutant Discharge Elimination System General Permit No. CAG616002 for Discharges of Storm Water Runoff Associated with Construction Activity Involving Land Disturbance in the Lake Tahoe Hydrologic Unit – El Dorado, Placer, and Alpine Counties."  A copy of the Lake Tahoe Regional General Permit is available for review from the Lahontan Region South Lake Tahoe Office, 2501 Lake Tahoe Blvd., South Lake Tahoe, California 96150, Telephone: (530) 542‑5400 and may also be obtained from the SWRCB Internet website at:  http://www.swrcb.ca.gov/rwqcb6/files/00-03.pdf.

6*.  Use ONLY for SWPPP projects where storm water is regulated under a project‑specific or RWQCB General Permit (other than the Lake Tahoe General Permit).  Insert the RWQCB name that issued the permit, permit title, permit number, and address where a copy of the permit is available.  Also, include Para 3 and 4.  Otherwise, delete.

To determine if a project‑specific or RWQCB General Permit applies to the project, contact the applicable RWQCB.  Contact information for the RWQCBs is available on the SWRCB Internet website at http://www.swrcb.ca.gov.

The _________________ RWQCB has issued a permit which governs storm water and non‑storm water discharges resulting from construction activities in the project area.  The RWQCB Permit is entitled:  "National Pollutant Discharge Elimination System (NPDES) Permit___________________, Permit No. ______________."  Copies of the RWQCB Permit are available for review from __________________________.

7

The NPDES permit that regulate this project, as referenced above, are hereafter collectively referred to as the "Permits."

8

This project shall conform to the Permits and modifications thereto.  The Contractor shall maintain copies of the Permits at the project site and shall make the Permits available during construction.

9

The Permits require the preparation of a Storm Water Pollution Prevention Plan (SWPPP).  The SWPPP shall be prepared in conformance with the requirements of the Permits, the Department's "Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual," and the Department's "Construction Site Best Management Practices (BMPs) Manual," including addenda to those permits and manuals issued up to and including the date of advertisement of the project.  These manuals are hereinafter referred to, respectively, as the "Preparation Manual" and the "Construction Site BMPs Manual," and collectively, as the "Manuals."  Copies of the Manuals may be obtained from the Department of Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California 95815, Telephone: (916) 445‑3520, and may also be obtained from the Department's Internet website at: http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm.

10*.  Use when the District prepares a Conceptual Storm Water Pollution Prevention Plan (CSWPPP).  Insert the location where this document is available for review.  Otherwise, delete.

A Conceptual Storm Water Pollution Prevention Plan (CSWPPP) has been prepared for this project by the Department and is available for review at ___________________.  This document may be used by the Contractor for developing the contract SWPPP.

11

The Contractor shall know and fully comply with applicable provisions of the Permits and all modifications thereto, the Manuals, and Federal, State, and local regulations and requirements that govern the Contractor's operations and storm water and non‑storm water discharges from both the project site and areas of disturbance outside the project limits during construction.  Attention is directed to Sections 7‑1.01, "Laws to be Observed," and 7‑1.12, "Indemnification and Insurance," of the Standard Specifications.

12
The Permits shall apply to storm water and certain permitted non‑storm water discharges from areas outside the project site which are directly related to construction activities for this contract including, but not limited to, asphalt batch plants, material borrow areas, concrete plants, staging areas, storage yards and access roads.  The Contractor shall comply with the Permits and the Manuals for those areas and shall implement, inspect and maintain the required water pollution control practices.  The Engineer shall be allowed full access to these areas during construction to assure Contractor's proper implementation of water pollution control practices.  Installing, inspecting and maintaining water pollution control practices on areas outside the highway right of way not specifically arranged and provided for by the Department for the execution of this contract, will not be paid for.

13

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the Department as a result of the Contractor's failure to comply with the provisions in this section "Water Pollution Control" including, but not limited to, compliance with the applicable provisions of the Permits, the Manuals, and Federal, State and local regulations and requirements as set forth therein.

14

Penalties as used in this section, "Water Pollution Control," shall include fines, penalties and damages, whether proposed, assessed, or levied against the Department or the Contractor, including those levied under the Federal Clean Water Act and the State Porter‑Cologne Water Quality Control Act, by governmental agencies or as a result of citizen suits.  Penalties shall also include payments made or costs incurred in settlement for alleged violations of the Permits, the Manuals, or applicable laws, regulations, or requirements.  Costs incurred could include sums spent instead of penalties, in mitigation or to remediate or correct violations.

15

RETENTION OF FUNDS

Notwithstanding any other remedies authorized by law, the Department may retain money due the Contractor under the contract, in an amount determined by the Department, up to and including the entire amount of Penalties proposed, assessed, or levied as a result of the Contractor's violation of the Permits, the Manuals, or Federal or State law, regulations or requirements.  Funds may be retained by the Department until final disposition has been made as to the Penalties.  The Contractor shall remain liable for the full amount of Penalties until such time as they are finally resolved with the entity seeking the Penalties.

16

Retention of funds for failure to conform to the provisions in this section, "Water Pollution Control," shall be in addition to the other retention amounts required by the contract.  The amounts retained for the Contractor's failure to conform to provisions in this section will be released for payment on the next monthly estimate for partial payment following the date when an approved SWPPP has been implemented and maintained, and when water pollution has been adequately controlled, as determined by the Engineer.

17

When a regulatory agency identifies a failure to comply with the Permits and modifications thereto, the Manuals, or other Federal, State or local requirements, the Department may retain money due the Contractor, subject to the following:

A.
The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial payments which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from payments made after acceptance of the contract may be made without prior notice to the Contractor.

B.
No retention of additional amounts out of partial payments will be made if the amount to be retained does not exceed the amount being withheld from partial payments pursuant to Section 9‑1.06, "Partial Payments," of the Standard Specifications.

C.
If the Department has retained funds, and it is subsequently determined that the State is not subject to the entire amount of the Costs and Liabilities assessed or proposed in connection with the matter for which the retention was made, the Department shall be liable for interest on the amount retained for the period of the retention.  The interest rate payable shall be 6 percent per annum.

18

During the first estimate period that the Contractor fails to conform to the provisions in this section, "Water Pollution Control," the Department may retain an amount equal to 25 percent of the estimated value of the contract work performed.

19
The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, sample, monitor, or otherwise access the project site or the Contractor's records pertaining to water pollution control work.  The Contractor and the Department shall provide copies of correspondence, notices of violation, enforcement actions or proposed fines by regulatory agencies to the requesting regulatory agency.

20

STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND AMENDMENTS

As part of the water pollution control work, a Storm Water Pollution Prevention Plan (SWPPP) is required for this contract.  The SWPPP shall conform to the provisions in Section 7‑1.01G, "Water Pollution," of the Standard Specifications, the requirements in the Manuals, the requirements of the Permits, and these special provisions.  Upon the Engineer's approval of the SWPPP, the SWPPP shall be considered to fulfill the provisions in Section 7‑1.01G, "Water Pollution," of the Standard Specifications for development and submittal of a Water Pollution Control Program.

21

No work having potential to cause water pollution, shall be performed until the SWPPP has been approved by the Engineer.  Approval shall not constitute a finding that the SWPPP complies with applicable requirements of the Permits, the Manuals and applicable Federal, State and local laws, regulations, and requirements.

22

The Contractor shall designate a Water Pollution Control Manager.  The Water Pollution Control Manager shall be responsible for the preparation of the SWPPP and required modifications or amendments, and shall be responsible for the implementation and adequate functioning of the various water pollution control practices employed.  The Contractor may designate different Water Pollution Control Managers to prepare the SWPPP and to implement the water pollution control practices.  The Water Pollution Control Managers shall serve as the primary contact for issues related to the SWPPP or its implementation.  The Contractor shall submit to the Engineer a statement of qualifications, describing the training, previous work history and expertise of the individual selected by the Contractor to serve as Water Pollution Control Manager.  The Water Pollution Control Manager shall have a minimum of 24 hours of formal storm water management training or certification as a Certified Professional in Erosion and Sediment Control (CPESC).  The Engineer will reject the Contractor's submission of a Water Pollution Control Manager if the submitted qualifications are deemed to be inadequate.

23

The SWPPP shall apply to the areas within and those outside of the highway right of way that are directly related to construction operations including, but not limited to, asphalt batch plants, material borrow areas, concrete plants, staging areas, storage yards, and access roads.

24

The SWPPP shall incorporate water pollution control practices in the following categories:

A.
Soil stabilization.

B.
Sediment control.

C.
Wind erosion control.

D.
Tracking control.

E.
Non-storm water management.

F.
Waste management and materials pollution control.

25*.  Use to specify Temporary Water Pollution Control Practices that are to be included as separate bid items in the project.  Otherwise, delete.  For each Temporary Water Pollution Control Practice listed, include the applicable special provision, a separate bid item, and at a minimum, a construction detail.  In addition, designers shall prepare a Storm Water Information Handout that delineates the location of each Temporary Water Pollution Control Practice item.  List the Temporary Water Pollution Control Practices incorporated into the PS&E, e.g., "Temporary Erosion Control" (SSP 07-350), "Temporary Soil Stabilizer" (SSP 07-370), "Temporary Erosion Control Blanket" (SSP 07-390), "Temporary Silt Fence" (SSP 07-430), "Temporary Mulch" (SSP 07-380), etc.  Districts that have developed a CSWPPP may not need to prepare a Storm Water Information Handout.  If a CSWPPP is available, delete the words “and to the Storm Water Information Handout” from the last sentence.

The following contract items of work shall be incorporated into the SWPPP as "Temporary Water Pollution Control Practices":  __________.  The Contractor's attention is directed to the special provisions provided for Temporary Water Pollution Control Practices and to the Storm Water Information Handout that is available at ___________________.

26*.  Use when early construction of one or more permanent controls is necessary.  Otherwise, delete.  Early construction may be required for slope paving, rock slope protection, ditch lining, and infiltration or detention basins, etc.  Identify the schedule in "Order of Work" of these special provisions.

The following contract items of work, as shown on the project plans or as specified elsewhere in these special provisions, shall be identified in the SWPPP as permanent water pollution control practices:  ___________.  These permanent water pollution control practices shall be constructed as specified in "Order of Work" of these special provisions, and utilized during the construction period.  The Contractor shall maintain and protect the permanent water pollution control practices throughout the duration of the project and shall restore these controls to the lines, grades and condition shown on the plans prior to acceptance of the contract.

27*.  Insert District requirements; e.g., copies of the "Notification of Construction," related permits obtained by the Department for the project such as Fish & Game Permits, US Army Corps of Engineers Permits, RWQCB 401 Certifications, and RWQCB Waste Discharge Requirements for Aerially Deposited Lead Reuse.  Otherwise, delete last sentence.

The SWPPP shall include, but not be limited to, the items described in the Manuals, Permits and related information contained in the contract documents.  The SWPPP shall also include a copy of the following: ______________.

28.  Use for projects where storm water discharge is directly into a water body listed pursuant to Clean Water Act Section 303(d) as being impaired due to sedimentation/siltation or turbidity, or when analysis of non-visible pollutants is required.  Otherwise, delete.

The Contractor shall develop and include in the SWPPP the Sampling and Analysis Plan(s) as required by the Permits, and modifications thereto, and as required in "Sampling and Analytical Requirements" of this section.

29

The Contractor shall develop a Water Pollution Control Schedule that describes the timing of grading or other work activities that could affect water pollution.  The Water Pollution Control Schedule shall be updated by the Contractor to reflect changes in the Contractor's operations that would affect the necessary implementation of water pollution control practices.

30
The Contractor shall complete the "Construction Site BMPs Consideration Checklist" presented in the Preparation Manual and shall incorporate water pollution control practices into the SWPPP.  Water pollution control practices include the "Minimum Requirements" and other Contractor-selected water pollution control practices from the "Construction Site BMPs Consideration Checklist" and the "Project-Specific Minimum Requirements" identified in the Water Pollution Control Cost Break-Down of this section.

31*.  For most projects, insert the following: 20 working days for Contractor to submit; 10 working days for the Engineer to review; 10 working days for the Contractor to resubmit revisions; 5 working days for reviewing the revisions.  For all projects, insert 4 approved copies.  For less complex projects, fast-track schedules or short construction periods, the time needed for submittal, review, and revision of the SWPPP may be reduced.  For projects utilizing "delayed start" special provisions, the time needed for the Contractor to submit the SWPPP may be delayed to a date not later than 10 working days after the start of work as defined in the "delayed start" special provisions.  Deviation from the timeframes indicated are allowed only with the approval of the District Construction Storm Water Coordinator.
Within ____ working days after the approval of the contract, the Contractor shall submit 3 copies of the draft SWPPP to the Engineer.  The Engineer will have ____ working days to review the SWPPP.  If revisions are required, as determined by the Engineer, the Contractor shall revise and resubmit the SWPPP within ____ working days of receipt of the Engineer's comments.  The Engineer will have ___ working days to review the revisions.  Upon the Engineer's approval of the SWPPP, ___ approved copies of the SWPPP, incorporating the required changes, shall be submitted to the Engineer.  In order to allow construction activities to proceed, the Engineer may conditionally approve the SWPPP while minor revisions are being completed.  In the event the Engineer fails to complete the review within the time allowed, and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be compensated for resulting losses, and an extension of time will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

32.  Include the last sentence for complex multi-year projects, or where multiple construction phases will occur.  Otherwise, delete last sentence.

The Contractor shall prepare an amendment to the SWPPP when there is a change in construction activities or operations which may affect the discharge of pollutants to surface waters, ground waters, municipal storm drain systems, or when the Contractor's activities or operations violate a condition of the Permits, or when directed by the Engineer.  Amendments shall identify additional water pollution control practices or revised operations, including those areas or operations not identified in the initially approved SWPPP.  Amendments to the SWPPP shall be prepared and submitted for review and approval within a time approved by the Engineer, but in no case longer than the time specified for the initial submittal and review of the SWPPP.  At a minimum, the SWPPP shall be amended annually and submitted to the Engineer 25 days prior to the defined rainy season.
33

The Contractor shall keep one copy of the approved SWPPP and approved amendments at the project site.  The SWPPP shall be made available upon request by a representative of the Regional Water Quality Control Board, State Water Resources Control Board, United States Environmental Protection Agency, or the local storm water management agency.  Requests by the public shall be directed to the Engineer.

34.  Project-Specific Minimum Requirements are water pollution control practices that are required in addition to the Minimum Requirements identified in the Preparation Manual.  Refer to the Construction Site BMPs Manual to select additional minimum water pollution control practices for the project and to determine if Temporary Desilting Basins should be considered.

For projects at or below 1200 m in elevation in either the Lahontan RWQCB areas of Dist. 2, 3, 6, 7, 8, 9, & 10 or the Colorado River Basin RWQCB areas of Dist. 8 & 11: Contact the District NPDES Storm Water Coordinator to identify any Project-Specific Minimum Requirements that apply due to RWQCB requirements.

For each Project-Specific Minimum Requirement selected, list the item and Estimated Quantity in the Water Pollution Control Cost Break-Down in this section.  Do not include as a Project-Specific Minimum Requirement any item included as a Temporary Water Pollution Control Practice for which there is a separate bid item.
COST BREAK-DOWN

The Contractor shall include a Water Pollution Control Cost Break‑Down in the SWPPP which itemizes the contract lump sum for water pollution control work.  The Contractor shall use the Water Pollution Control Cost Break‑Down provided in this section as the basis for the cost break-down submitted with the SWPPP.  The Contractor shall use the Water Pollution Control Cost Break‑Down to identify items, quantities and values for water pollution control work, excluding Temporary Water Pollution Control Practices for which there are separate bid items.  The Contractor shall be responsible for the accuracy of the quantities and values used in the cost break‑down submitted with the SWPPP.  Partial payment for the item of water pollution control will not be made until the Water Pollution Control Cost Break‑Down is approved by the Engineer.

35.  Delete when SSP 08-017 or 08-018 are NOT included in the project.

Attention is directed to "Time-Related Overhead" of these special provisions regarding compensation for time‑related overhead.

36
Line items indicated in the Water Pollution Control Cost Break‑Down in this section with a specified Estimated Quantity shall be considered "Project‑Specific Minimum Requirements."  The Contractor shall incorporate Project‑Specific Minimum Requirements with Contractor‑designated quantities and values into the Water Pollution Control Cost Break‑Down submitted with the SWPPP.

37

Line items indicated in the Water Pollution Control Cost Break‑Down in this section without a specified Estimated Quantity shall be considered by the Contractor for selection to meet the applicable "Minimum Requirements" as defined in the Manuals, or for other water pollution control work as identified in the "Construction Site BMPs Consideration Checklist" presented in the Preparation Manual.  In the Water Pollution Control Cost Break‑Down submitted with the SWPPP, the Contractor shall list only those water pollution control practices selected for the project, including quantities and values required to complete the work for those items.

38.  Delete ", except for time-related overhead," when SSP 08-017 or 08-018 are NOT included in the project.

The sum of the amounts for the items of work listed in the Water Pollution Control Cost Break‑Down shall be equal to the contract lump sum price bid for water pollution control.  Overhead and profit, except for time‑related overhead, shall be included in the individual items listed in the cost break‑down.

39*.  The following Water Pollution Control Cost Break-Down shall be used as the basis for estimating the lump sum item for "Water Pollution Control."  Modify the table as follows:

Caution:  Do not use "Strike and Hide" to eliminate rows; delete rows.  Do not "underline" text in the table.

If a Temporary Water Pollution Control Practice is included as a separate bid item, such as Temporary Silt Fence, delete that Item from the table as it is not to be duplicated in the cost break‑down.

For each Project‑Specific Minimum Requirement selected, enter the Estimated Quantity required.  Do not enter a Value or an Amount for any Item.  Value and Amount are to be designated by the Contractor on the cost break‑down submitted with the SWPPP.

For all other Items in the table, the Project Engineer may delete those that are not applicable for water pollution control for the specific project as per the Construction Site BMPs Manual.  For the Items that remain, do not enter an Estimated Quantity, Value or Amount.  The Contractor will select from among the remaining Items per the "Construction Site BMPs Consideration Checklist" in the Preparation Manual and designate an Estimated Quantity, Value, and Amount for each Item selected on the cost break-down submitted with the SWPPP.

WATER POLLUTION CONTROL COST BREAK-DOWN

Contract No. __________

ITEM
ITEM DESCRIPTION
UNIT
ESTIMATED QUANTITY
VALUE
AMOUNT

SS-3
Hydraulic Mulch
M2




SS-4
Hydroseeding
M2




SS-5
Soil Binders
M2




SS-6
Straw Mulch
M2




SS-7
Geotextiles, Plastic Covers & Erosion Control Blankets/Mats
M2




SS-8
Wood Mulching
M2




SS-9
Earth Dikes/Drainage Swales & Lined Ditches
M




SS-10
Outlet Protection/Velocity Dissipation Devices
EA




SS-11
Slope Drains
EA




SS-12
Streambank Stabilization
LS




SC-1
Silt Fence
M




SC-2
Sediment/Desilting Basin
EA




SC-3
Sediment Trap
EA




SC-4
Check Dam
EA




SC-5
Fiber Rolls
M




SC-6
Gravel Bag Berm
M




SC-7
Street Sweeping and Vacuuming
LS




SC-8
Sandbag Barrier
M




SC-9
Straw Bale Barrier
M




SC-10
Storm Drain Inlet Protection
EA




WE-1
Wind Erosion Control
LS




TC-1
Stabilized Construction Entrance/Exit
EA




TC-2
Stabilized Construction Roadway
EA




TC-3
Entrance/Outlet Tire Wash
EA




NS-1
Water Conservation Practices
LS




NS-2
Dewatering Operations
EA




NS-3
Paving and Grinding Operations
LS




NS-4
Temporary Stream Crossing
EA




NS-5
Clear Water Diversion
EA




NS-6
Illicit Connection/Illegal Discharge Detection and Reporting
LS




NS-7
Potable Water/Irrigation
LS




NS-8
Vehicle and Equipment Cleaning
LS




NS-9
Vehicle and Equipment Fueling
LS




NS-10
Vehicle and Equipment Maintenance
LS




NS-11
Pile Driving Operations
LS




NS-12
Concrete Curing
LS




NS-13
Material and Equipment Use over Water
LS




NS-14
Concrete Finishing
LS




NS-15
Structure Demolition/Removal Over or Adjacent to Water
LS




WM-1
Material Delivery and Storage
LS




WM-2
Material Use
LS




WM-3
Stockpile Management
LS




WM-4
Spill Prevention and Control
LS




WM-5
Solid Waste Management
LS




WM-6
Hazardous Waste Management
LS




WM-7
Contaminated Soil Management
LS




WM-8
Concrete Waste Management
LS




WM-9
Sanitary/Septic Waste Management
LS




WM-10
Liquid Waste Management
LS




TOTAL ____________________

  

40.  Include additional Supplemental Work Funds to cover Extra Work for SWPPP construction for Item 066596 "Additional Water Pollution Control."

Adjustments in the items of work and quantities listed in the approved cost break‑down shall be made when required to address amendments to the SWPPP, except when the adjusted items are paid for as extra work.

41

No adjustment in compensation will be made to the contract lump sum price paid for water pollution control due to differences between the quantities shown in the approved cost break‑down and the quantities required to complete the work as shown on the approved SWPPP.  No adjustment in compensation will be made for ordered changes to correct SWPPP work resulting from the Contractor's own operations or from the Contractor's negligence.
42

The approved cost break‑down will be used to determine partial payments during the progress of the work and as the basis for calculating the adjustment in compensation for the item of water pollution control due to increases or decreases of quantities ordered by the Engineer.  When an ordered change increases or decreases the quantities of an approved cost break-down item, the adjustment in compensation will be determined in the same manner specified for increases and decreases in the quantity of a contract item of work in conformance with the provisions in Section 4‑1.03B, "Increased or Decreased Quantities," of the Standard Specifications.  If an ordered change requires a new item which is not on the approved cost break‑down, the adjustment in compensation will be determined in the same manner specified for extra work in conformance with Section 4‑1.03D, "Extra Work," of the Standard Specifications.

43

If requested by the Contractor and approved by the Engineer, changes to the water pollution control practices listed in the approved cost break-down, including addition of new water pollution control practices, will be allowed.  Changes shall be included in the approved amendment of the SWPPP.  If the requested changes result in a net cost increase to the lump sum price for water pollution control, an adjustment in compensation will be made without change to the water pollution control item.  The net cost increase to the water pollution control item will be paid for as extra work as provided in Section 4‑1.03D, "Extra Work," of the Standard Specifications.

44

SWPPP IMPLEMENTATION

Unless otherwise specified, upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of the project for installing, constructing, inspecting, maintaining, removing, and disposing of the water pollution control practices specified in the SWPPP and in the amendments.  Unless otherwise directed by the Engineer, the Contractor's responsibility for SWPPP implementation shall continue throughout temporary suspensions of work ordered in conformance with the provisions in Section 8‑1.05, "Temporary Suspension of Work," of the Standard Specifications.  Requirements for installation, construction, inspection, maintenance, removal, and disposal of water pollution control practices shall conform to the requirements in the Manuals and these special provisions.

45

If the Contractor or the Engineer identifies a deficiency in the implementation of the approved SWPPP or amendments, the deficiency shall be corrected immediately unless requested by the Contractor and approved by the Engineer in writing, but shall be corrected prior to the onset of precipitation.  If the Contractor fails to correct the identified deficiency by the date agreed or prior to the onset of precipitation, the project shall be in nonconformance with this section, "Water Pollution Control."  Attention is directed to Section 5‑1.01, "Authority of Engineer," of the Standard Specifications, and to "Retention of Funds" of this section for possible nonconformance penalties.

46

If the Contractor fails to conform to the provisions of this section, "Water Pollution Control," the Engineer may order the suspension of construction operations until the project complies with the requirements of this section.

47

Implementation of water pollution control practices may vary by season.  The Construction Site BMPs Manual and these special provisions shall be followed for control practice selection of year‑round, rainy season and non‑rainy season water pollution control practices.

48

Year‑Round Implementation Requirements

The Contractor shall have a year‑round program for implementing, inspecting and maintaining water pollution control practices for wind erosion control, tracking control, non‑storm water management, and waste management and materials pollution control.

49

The National Weather Service weather forecast shall be monitored and used by the Contractor on a daily basis.  An alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  If precipitation is predicted, the necessary water pollution control practices shall be deployed prior to the onset of the precipitation.

50

Disturbed soil areas shall be considered active whenever the soil disturbing activities have occurred, continue to occur or will occur during the ensuing 21 days.  Non‑active areas shall be protected as prescribed in the Construction Site BMPs Manual within 14 days of cessation of soil disturbing activities or prior to the onset of precipitation, whichever occurs first.

51.  Use if Erosion Control (Type C or Type D) and Move-In/Move-Out (Erosion Control) are included in the project and if the project extends through the rainy season.  Edit to match the type(s) of permanent erosion control (Type C and/or Type D) on the project.  Otherwise, delete.

In order to provide effective erosion control, the Contractor may be directed by the Engineer to apply permanent erosion control in small or multiple units.  The Contractor’s attention is directed to "Erosion Control  (Type C)", "Erosion Control (Type D)" and "Move‑In/Move‑Out (Erosion Control)" of these special provisions.

52*.  Use to include year-round sediment control practices based on the site conditions and the scope of work.  The inclusion of year‑round sediment control practices is discretionary.  Designers may selectively include year‑round practices for projects with work in and/or adjacent to water bodies.  Insert the selected controls and indicate the locations in the table below.  Examples of controls may include combinations of the following: Silt Fence, Straw Bale Barrier, Sandbag Barrier, Desilting Basin, etc. Otherwise, delete Para and Table.

The Contractor shall implement, maintain and inspect the following temporary sediment control practices on a year‑round basis.  The listed practices shall remain in place until their use is no longer needed, as determined by the Engineer.

Year‑Round

Sediment Control Practices
Location Used













Rainy Season Implementation Requirements

53 & 54.  Use Para 53 and delete Para 54 for projects at or below 1200 m in elevation in the Lahontan RWQCB areas of Districts 2, 3, 6, 7, 8, 9, & 10 and Colorado River Basin RWQCB areas of Districts 8 & 11.  Use Para 54 and delete Para 53 for all other projects.

53. Consult the District NPDES or Construction Storm Water Coordinator for special soil stabilization and sediment control requirements as required by the RWQCB to be implemented during the rainy season for the project, and add these special requirements as part of Para 53.

Soil stabilization and sediment control practices shall be provided throughout the rainy season, defined as between August 1 and October 1, and between November 1 and May 1.

54*.  Insert designated rainy seasons as defined in Section 2 of the Construction Site BMPs Manual.  Delete Para 53.  For projects with two rainy seasons, insert the dates of the second rainy season and add the following text to the end of the paragraph:  ", and between ________________ and _____________."  The manual is available at: http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm.
Soil stabilization and sediment control practices shall be provided throughout the rainy season, defined as between _____________________ and _____________________.

55.  The following text may be added as the last sentence where early assurance of rainy season control practice implementation is deemed critical:  "The Contractor shall implement soil stabilization and sediment control practices a minimum of 10 days prior to the start of the rainy season."  Contact the appropriate District Construction Storm Water Coordinator to determine if this sentence is necessary due to District policy on this section of the provisions.

An implementation schedule of required soil stabilization and sediment control practices for disturbed soil areas shall be completed no later than 20 days prior to the beginning of each rainy season.  The implementation schedule shall identify the soil stabilization and sediment control practices and the dates when the implementation will be 25 percent, 50 percent and 100 percent complete, respectively.  For construction activities beginning during the rainy season, the Contractor shall implement applicable soil stabilization and sediment control practices.

56*.  For projects with less than 2 hectares of total disturbed project area, insert the disturbed project area as the active disturbed soil area.

For most projects with 2 hectares or more total disturbed project area, insert 2 hectares as the active disturbed soil area.  For sensitive projects, the 2 hectares of active disturbed soil area may be decreased.  The active disturbed soil area may be increased if concurrence is obtained from the appropriate District Storm Water Coordinator.
Throughout the defined rainy season, the active disturbed soil area of the project site shall be not more than ____ hectares.  The Engineer may approve, on a case-by-case basis, expansions of the active disturbed soil area limit.  Soil stabilization and sediment control materials shall be maintained on site sufficient to protect disturbed soil areas.  A detailed plan for the mobilization of sufficient labor and equipment shall be maintained to deploy the water pollution control practices required to protect disturbed soil areas prior to the onset of precipitation.

57.  Use for all projects located in the Lake Tahoe, Truckee River, East Fork Carson River, or West Fork Carson River Hydrologic Units, and for projects above 1500 m (5,000 ft) in elevation in the portions of Mono County or Inyo County within the Lahontan RWQCB.  Otherwise, delete.

Winter Shutdown

Unless granted a variance by the RWQCB Executive Officer, there shall be neither removal of vegetation nor disturbance of existing ground surface conditions between October 15 of each year and May 1 of the following year, except when there is an emergency situation that threatens the public health or welfare.
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Non-Rainy Season Implementation Requirements

The non-rainy season shall be defined as days outside the defined rainy season.  The Contractor's attention is directed to the Construction Site BMPs Manual for soil stabilization and sediment control implementation requirements on disturbed soil areas during the non‑rainy season.  Disturbed soil areas within the project shall be protected in conformance with the requirements in the Construction Site BMPs Manual with an effective combination of soil stabilization and sediment control.

59*.  For items "D" & "E" below, typically insert "two weeks" and "once every week," respectively.  Otherwise, insert time appropriate for project conditions.

MAINTENANCE

To ensure the proper implementation and functioning of water pollution control practices, the Contractor shall regularly inspect and maintain the construction site for the water pollution control practices identified in the SWPPP.  The construction site shall be inspected by the Contractor as follows:

A.
Prior to a forecast storm.

B.
After a precipitation event which causes site runoff.

C.
At 24 hour intervals during extended precipitation events.

D.
Routinely, a minimum of once every _____________________ outside of the defined rainy season.

E.
Routinely, a minimum of _____________________ during the defined rainy season.

60*.  Insert "Preparation Manual" or "CSWPPP."

The Contractor shall use the Storm Water Quality Construction Site Inspection Checklist provided in the _____________________ or an alternative inspection checklist provided by the Engineer.  One copy of each site inspection record shall be submitted to the Engineer within 24 hours of completing the inspection.

61*.  Insert "7" days unless a local RWQCB requires a shorter notification period; then insert local Permit requirement.

REPORTING REQUIREMENTS

Report of Discharges, Notices or Orders

If the Contractor identifies discharges into surface waters or drainage systems in a manner causing, or potentially causing, a condition of pollution, or if the project receives a written notice or order from a regulatory agency, the Contractor shall immediately inform the Engineer.  The Contractor shall submit a written report to the Engineer within ___ days of the discharge event, notice or order.  The report shall include the following information:

A.
The date, time, location, nature of the operation, and type of discharge, including the cause or nature of the notice or order.

B.
The water pollution control practices deployed before the discharge event, or prior to receiving the notice or order.

C.
The date of deployment and type of water pollution control practices deployed after the discharge event, or after receiving the notice or order, including additional measures installed or planned to reduce or prevent reoccurrence.

D.
An implementation and maintenance schedule for affected water pollution control practices.

62*. Review project-specific NPDES Non-Storm Water Permit for requirement, if applicable; otherwise, insert "3" days. 

Report of First‑Time Non-Storm Water Discharge

The Contractor shall notify the Engineer at least ____ days in advance of first‑time non‑storm water discharge events, excluding exempted discharges.  The Contractor shall notify the Engineer of the operations causing non‑storm water discharges and shall obtain field approval for first‑time non‑storm water discharges.  Non‑storm water discharges shall be monitored at first‑time occurrences and routinely thereafter.
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Annual Certifications

By June 15 of each year, the Contractor shall complete and submit an Annual Certification of Compliance, as contained in the Preparation Manual, to the Engineer.

Paras 64–78 & Para 82.  Delete for projects within the Lake Tahoe Hydrologic Unit or for projects that DO NOT discharge to Waters of the United States (e.g. USGS blue line).

64.  Use when storm water discharges directly into a water body listed pursuant to Clean Water Act Section 303(d) as being impaired due to sedimentation/siltation or turbidity.  Otherwise, delete ", and" in Subparagraph A and delete Subparagraph B,

SAMPLING AND ANALYTICAL REQUIREMENTS

The Contractor is required to implement specific sampling and analytical procedures to determine whether BMPs implemented on the construction site are:

A.  preventing pollutants that are known or should be known by permittees to occur on construction sites that are not visually detectable in storm water discharges, to cause or contribute to exceedances of water quality objectives, and

B.  preventing further impairment by sediment in storm waters discharged into water bodies listed as impaired due to sediment, siltation or turbidity.

Use Paras 65-69 only when there is storm water discharge from the construction site directly into a water body listed pursuant to Clean Water Act Section 303(d) that is identified as being impaired due to sedimentation/siltation or turbidity.  Otherwise, delete.  A list of water bodies listed pursuant to Section 303(d) is available in an appendix to the General Permit at:  http://www.swrcb.ca.gov/stormwtr/construction.html.  Paras 65-69 do not apply to discharges that flow directly into tributaries of 303(d) listed water bodies, which are not themselves 303(d) listed; nor to discharges to Municipal Separate Storm Sewer Systems (MS4), including Caltrans drainage systems.  

65*.  Insert name of Section 303(d) listed water body into which the project will discharge.  Specify impairment:  sedimentation/siltation or turbidity.  Specify monitoring parameter:  sedimentation/siltation or turbidity.

Sediment and Turbidity

The project discharges directly into __________________________, a water body listed as impaired due to __________________________ pursuant to Clean Water Act, Section 303(d), and has the potential to discharge storm water containing sediment.  The project SWPPP shall contain a Sampling and Analysis Plan (SAP) that describes the sampling and analysis strategy and schedule to be implemented on the project for monitoring ____________________________ in the 303(d) listed water body in conformance with this section.  The SAP shall comply with pertinent requirements of the Permits, including modifications thereto, and shall be prepared in conformance with the Department's Guidance Manual: Stormwater Monitoring Protocols (July 2000).  The Guidance Manual is available on the Department's Internet site at:  http://www.dot.ca.gov/hq/env/stormwater/special/index.htm.

66

The SAP shall identify the locations where point sources from the construction site discharge directly into the 303(d) listed water body, and the locations of run-on to the project with the potential to combine with runoff that discharges directly from the construction site to the 303(d) listed water body.  The discharge and run-on locations shall be shown on the SWPPP Water Pollution Control Drawings.
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The SAP shall identify a sampling schedule that specifies that water quality samples for the parameter shall be collected during the first two hours of discharge from rain events during daylight hours (sunrise to sunset), and shall be collected regardless of the time of year, status of the construction site, or day of the week.  A maximum of four sampling events are required within a 30-day period.  A minimum of 72 hours of dry weather shall occur between rain events to distinguish separate rain events.
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The SAP shall identify sampling locations for collecting water quality samples and the rationale for their selection.  A sampling location shall be designated (1) upstream of direct discharges from the construction site, (2) immediately downstream from the last point of direct discharge from the construction site, and (3) immediately down gradient of run-on point(s) to the right of way.  Sampling locations shall be shown on the SWPPP Water Pollution Control Drawings.  Only trained personnel shall collect water quality samples and shall be identified in the SAP.  Qualifications of designated sampling personnel shall describe training and experience, and shall be included in the SWPPP.  The SAP shall state the sampling preparation and collection procedures, quality assurance/quality control, sample labeling procedures, sample collection documentation, sample shipping and chain of custody procedures, sample numbering system, and reference the construction site health and safety plan.
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The SAP shall specify that for discharges to 303(d) water bodies listed as impaired due to Sedimentation/Siltation, water quality samples will be analyzed for both Settleable Solids in conformance with the requirements of EPA Test Method 160.5 or equivalent method and Total Suspended Solids in conformance with EPA Test Method 160.2 or equivalent method, or for Suspended Sediment Concentration in conformance with the requirements in ASTM Designation  D3977-97.  For discharges to 303(d) water bodies listed as impaired due to Turbidity, the SAP shall specify that water quality samples will be analyzed for turbidity in conformance with the requirements in EPA Test Method 180.1 or equivalent method.  For samples analyzed in the field by sampling personnel, collection, analysis, and equipment calibration shall be in conformance with the Manufacturer's specifications.  For samples that will be analyzed by a laboratory, sampling, preservation, and analysis shall be performed by a State-certified laboratory in conformance with the requirements in 40 CFR 136.  The SAP shall identify the specific State-certified laboratory, sample containers, preservation requirements, holding times, and analysis method to be used.  A list of State-certified laboratories that are approved by the Department is available at the following Internet site:  http://www.dhs.ca.gov/ps/ls/elap/html/lablist_county.htm.

70.  Use Paras 70 to 75 if storm water discharges directly to a Water of the United States (e.g. USGS blue line), or discharges to a drainage system that discharges into a Water of the United States.  Otherwise, delete.

Non-Visible Pollutants

The project has the potential to discharge non-visible pollutants in storm water from the construction site.  The project SWPPP shall contain a Sampling and Analysis Plan (SAP) that describes the sampling and analysis strategy and schedule to be implemented on the project for monitoring non‑visible pollutants in conformance with this section.
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The SAP shall identify potential non‑visible pollutants that are known or should be known to occur on the construction site associated with the following: (1) construction materials, wastes or operations; (2) known existing contamination due to historical site usage; or (3) application of soil amendments, including soil stabilization products, with the potential to alter pH or contribute toxic pollutants to storm water.  Planned material and waste storage areas, locations of known existing contamination, and areas planned for application of soil amendments shall be shown on the SWPPP Water Pollution Control Drawings.
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The SAP shall identify a sampling schedule for collecting a sample down gradient from the applicable non‑visible pollutant source and a sufficiently large uncontaminated control sample during the first two hours of discharge from rain events during daylight hours which result in a sufficient discharge for sample collection.  If run‑on occurs onto the non‑visible pollutant source, a run‑on sample that is immediately down gradient of the run‑on to the Department's right of way shall be collected.  A minimum of 72 hours of dry weather shall occur between rain events to distinguish separate rain events.
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The SAP shall state that water quality sampling will be triggered when any of the following conditions are observed during the required storm water inspections conducted before or during a rain event:

A.
Materials or wastes containing potential non‑visible pollutants are not stored under watertight conditions.

B.
Materials or wastes containing potential non-visible pollutants are stored under watertight conditions, but (1) a breach, leakage, malfunction, or spill is observed; and (2) the leak or spill has not been cleaned up prior to the rain event; and (3) there is the potential for discharge of non-visible pollutants to surface waters or drainage system.

C.
Construction activities, such as application of fertilizer, pesticide, herbicide, methyl methacrylate concrete sealant, or non-pigmented curing compound have occurred during a rain event or within 24 hours preceding a rain event, and there is the potential for discharge of pollutants to surface waters or drainage system.

D.
Soil amendments, including soil stabilization products, with the potential to alter pH levels or contribute toxic pollutants to storm water runoff have been applied, and there is the potential for discharge of pollutants to surface waters or drainage system (unless independent test data are available that demonstrate acceptable concentration levels of non-visible pollutants in the soil amendment).

E.
Storm water runoff from an area contaminated by historical usage of the site is observed to combine with storm water, and there is the potential for discharge of pollutants to surface waters or drainage system.
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The SAP shall identify sampling locations for collecting down gradient and control samples, and the rationale for their selection.  The control sampling location shall be selected where the sample does not come into contact with materials, wastes or areas associated with potential non‑visible pollutants or disturbed soil areas.  Sampling locations shall be shown on the SWPPP Water Pollution Control Drawings.  Only trained personnel shall collect water quality samples and be identified in the SAP.  Qualifications of designated sampling personnel shall describe training and experience, and shall be included in the SWPPP.  The SAP shall state monitoring preparation, sample collection procedures, quality assurance/quality control, sample labeling procedures, sample collection documentation, sample shipping and chain of custody procedures, sample numbering system, and reference the construction site health and safety plan.
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The SAP shall identify the analytical method to be used for analyzing down gradient and control samples for potential non-visible pollutants on the project.  For samples analyzed in the field by sampling personnel, collection, analysis, and equipment calibration shall be in conformance with the Manufacturer's specifications.  For samples that will be analyzed by a laboratory, sampling, preservation, and analysis shall be performed by a State‑certified laboratory in conformance with 40 CFR 136.  The SAP shall identify the specific State‑certified laboratory, sample containers, preservation requirements, holding times, and analysis method to be used.  A list of State‑certified laboratories that are approved by the Department is available at the following internet site:  http://www.dhs.ca.gov/ps/ls/elap/html/lablist_county.htm.

Use Paras 76 to 78 and Para 82 when Para 64 to 69 or when Paras 70 to 75 are used.  Otherwise, delete.
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Analytical Results and Evaluation

The Contractor shall submit a hard copy and electronic copy of water quality analytical results and quality assurance/quality control data to the Engineer within 5 days of sampling for field analyses and within 30 days for laboratory analyses.  Analytical results shall be accompanied by an evaluation from the Contractor to determine if down gradient samples show elevated levels of the tested parameter relative to levels in the control sample.  If down gradient or downstream samples, as applicable, show increased levels, the Contractor will assess the BMPs, site conditions, and surrounding influences to determine the probable cause for the increase.  As determined by the assessment, the Contractor will repair or modify BMPs to address increases and amend the SWPPP as necessary.  Electronic results (in one of the following file formats: .xls, .txt, .csv, .dbs, or .mdb) shall have at a minimum the following information: sample identification number, contract number, constituent, reported value, method reference, method detection limit, and reported detection limit.  The Contractor shall document sample collection during rain events.
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Water quality sampling documentation and analytical results shall be maintained with the SWPPP on the project site until a Notice of Completion has been submitted and approved.

78

If construction activities or knowledge of site conditions change, such that discharges or sampling locations change, the Contractor shall amend the SAP in conformance with this section, "Water Pollution Control."

79.  Include Item 074019 "Prepare Storm Water Pollution Prevention Plan."

PAYMENT

The contract lump sum price paid for prepare storm water pollution prevention plan shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing, obtaining approval of, revising, and amending the SWPPP, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
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Attention is directed to Section 9‑1.06, "Partial Payments," and Section 9‑1.07, "Payment After Acceptance," of the Standard Specifications.  Payments for prepare storm water pollution prevention plan will be made as follows:

A.
After the SWPPP has been approved by the Engineer, 75 percent of the contract item price for prepare storm water pollution prevention plan will be included in the monthly partial payment estimate.

B.
After acceptance of the contract in conformance with the provisions in Section 7‑1.17, "Acceptance of Contract," of the Standard Specifications, payment for the remaining 25 percent of the contract item price for prepare storm water pollution prevention plan will be made in conformance with the provisions in Section 9‑1.07.

81.  Include Item 074020 "Water Pollution Control." 

The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in installing, constructing, removing, and disposing of water pollution control practices, including non‑storm water management, and waste management and materials pollution water pollution control practices, except those for which there is a contract item of work as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

82.  Include additional Supplemental Work Funds to cover Extra Work for Item 066597 "Storm Water Sampling and Analysis."

Storm water sampling and analysis will be paid for as extra work as provided in Section 4‑1.03D, "Extra Work," of the Standard Specifications.  No payment will be made for the preparation, collection, analysis, and reporting of storm water samples required where appropriate BMPs are not implemented prior to a rain event, or if a failure of a BMP is not corrected prior to a rain event.

83.  Include additional Supplemental Work Funds to cover Extra Work for Item 066595 "Water Pollution Control Maintenance Sharing."

For items identified on the approved Water Pollution Control Cost Break‑Down, the cost of maintaining the temporary water pollution control practices shall be divided equally by the State and the Contractor as follows:
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Soil Stabilization

Temporary water pollution control practices except:

SS-1 Scheduling

SS-2 Preservation of Existing Vegetation

85

Sediment Control

Temporary water pollution control practices except:

SC-7 Street Sweeping and Vacuuming

86

Wind Erosion Control
No sharing of maintenance costs will be allowed.
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Tracking Control

TC-1 Stabilized Construction Entrance/Exit.

88

Non-Storm Water Management

No sharing of maintenance costs will be allowed.
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Waste Management & Materials Pollution Control

No sharing of maintenance costs will be allowed.

90

The division of cost will be made by determining the cost of maintaining water pollution control practices in conformance with the provisions in Section 9‑1.03, "Force Account Payment," of the Standard Specifications and paying to the Contractor one‑half of that cost.  Cleanup, repair, removal, disposal, improper installation, and replacement of water pollution control practices damaged by the Contractor's negligence, shall not be considered as included in the cost for performing maintenance.
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The provisions for sharing maintenance costs shall not relieve the Contractor from the responsibility for providing appropriate maintenance on items with no shared maintenance costs.
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Full compensation for non‑shared maintenance costs of water pollution control practices, as specified in this section, "Water Pollution Control," shall be considered as included in the contract lump sum price paid for water pollution control and no additional compensation will be allowed therefor.
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Water pollution control practices for which there is a contract item of work, will be measured and paid for as that contract item of work.

