

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



Flex your power!
Be energy efficient!

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

June 6, 2008

03-Sut-99,113-26.6/37.4,25.7/R26.6
03-1A4614

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SUTTER COUNTY NEAR TUDOR FROM CENTRAL AVENUE TO 0.7 KM NORTH OF O'BANION ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on June 17, 2008.

This addendum is being issued to revise the Project Plans and the Notice to Contractors and Special Provisions.

On Project Plan Sheet 183, the callout "150 mm AC (TYPE A)" is revised as follows:

"180 mm AC (TYPE A), 495 mm Class 2 AB"

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," is revised as attached.

In the Special Provisions, Section 5-1.17, "PROJECT INFORMATION," the following is added after the last paragraph:

"LandXML and 3D dgn files containing vector information are available at:

<http://www.dot.ca.gov/dist3/departments/construction/bidders/responses/03-1A4614.htm>"

In the Special Provisions, Section 10-1.17, "RIGHT OF WAY OBSTRUCTIONS," is revised as follows:

"Attention is directed to the occupied parcels located within the right of way from Station "D1" 273+40 to Station "D1" 289+20, Station "X1" 30+00 to "X1" 31+80 on Layout Sheets of Contract Plans numbered: L1, L2, L5, L6, L7 and L10.

It is anticipated that these occupied parcels will be available by December 1, 2008.

The Contractor shall take no action that will result in unnecessary inconvenience, disproportionate injury or any action coercive in nature to the occupants of these improvements who have not yet moved from the improvements.

In the event that the occupied parcels mentioned above are not available by the date specified and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the occupied parcels not being available by the date specified, the State will compensate the Contractor for the delays to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications."

Addendum No. 2
Page 2
June 6, 2008

03-Sut-99,113-26.6/37.4,25.7/R26.6
03-1A4614

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachment

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

The 1st working day is the 55th day after contract approval.

Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until the Engineer approves your submittal for:

1. Baseline Progress Schedule (Critical Path Method)
2. Storm Water Pollution Prevention Plan (SWPPP)
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement

In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until you submit:

1. Notice of Materials To Be Used.
2. Contingency plan for reopening closures to public traffic.
3. Written statement from the vendor that the order for electrical material has been received and accepted by the vendor. The statement must show the dates that the materials will be shipped.

You may start work at the job site before the 55th day after contract approval if:

1. You obtain required approval for each submittal before the 55th day
2. The Engineer authorizes it in writing

The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job site on the 1st working day.

Complete the work within **400 working days**.

Liquidated damages are \$11,700 per day starting on the 1st day after exceeding **400 working days**.