

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****

This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

June 6, 2007

04-Ala-84-1.17/5.16
04-1A6904
ACNHG-S084(035)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN FREMONT FROM EAST END OF DUMBARTON BRIDGE TO THE BRIDGE TOLL PLAZA.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on June 20, 2007.

This addendum is being issued to revise the Proposal and Contract.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
June 6, 2007

04-Ala-84-1.17/5.16
04-1A6904
ACNHG-S084(035)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachment

ENGINEER'S ESTIMATE
04-1A6904

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
3	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	2		
4	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
5	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
6 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	4		
9 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
10	129000	TEMPORARY RAILING (TYPE K)	M	7		
11	011731	REMOVE THRIE BEAM BARRIER	M	3		
12	150722	REMOVE PAVEMENT MARKER	EA	3140		
13	151274	SALVAGE CONCRETE BARRIER (TYPE K)	M	1230		
14	152372	RELOCATE CONCRETE BARRIER (TYPE K)	M	3690		
15 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	2640		
16	153221	REMOVE CONCRETE BARRIER	M	16		
17	153229	REMOVE CONCRETE BARRIER (TYPE K)	M	2460		
18	190185	SHOULDER BACKING	TONN	200		
19 (S)	203014	FIBER (EROSION CONTROL)	KG	832		
20 (S)	203021	FIBER ROLLS	M	4400		

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21 (S)	203024	COMPOST (EROSION CONTROL)	M3	10		
22 (S)	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	3		
23 (S)	203045	PURE LIVE SEED (EROSION CONTROL)	KG	68		
24 (S)	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	182		
25	260210	AGGREGATE BASE (APPROACH SLAB)	M3	3		
26	374206	SEAL RANDOM CRACKS	KM	12		
27	390106	ASPHALT CONCRETE (OPEN GRADED)	TONN	3660		
28	390107	ASPHALT CONCRETE (LEVELING)	TONN	410		
29	394054	SHOULDER RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)	STA	40		
30	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	59		
31	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	M3	31		
32	510800	PAVING NOTCH EXTENSION	M3	0.8		
33 (S)	519120	JOINT SEAL (MR 15 MM)	M	12		
34	011732	TEMPORARY FILTER FABRIC (DUST CONTROL)	M2	7320		
35	839310	DOUBLE THRIE BEAM BARRIER	M	1		
36	839578	END CAP (TYPE TC)	EA	1		
37	839701	CONCRETE BARRIER (TYPE 60)	M	2160		
38	839702	CONCRETE BARRIER (TYPE 60A)	M	9		
39	011733	CONCRETE BARRIER (TYPE 60 MODIFIED)	M	1530		
40 (S)	840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	7960		

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41 (S)	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	2290		
42 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	850		
43 (S)	011734	TRAFFIC OPERATIONS SYSTEM	LS	LUMP SUM	LUMP SUM	
44 (S)	011735	EXTINGUISHABLE MESSAGE SIGN RADIO CONTROLLER	EA	1		
45 (S)	011736	EXTINGUISHABLE MESSAGE SIGN PANEL (LED)	EA	2		
46	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID (A): = _____

TOTAL BID (B):

\$4900.00 x _____ = _____

(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 120 Days)

TOTAL BASIS FOR COMPARISON OF BIDS:

(A + B): = _____