

City of Stockton BPMP Bridge List - PM00040															
No.	Federal Project No.	Owner / Agency	Bridge Number	Facility Carried	Feature Intersected	Condition Status (Good, Fair, Poor)	Work Description	Date of BIR at time of initial application	Participating PE Costs	Participating CON Costs	Total Participating Costs	Federal Reimbursement Rate	Federal Share of Participating Costs	Local Share of Participating Costs	Non-Participating Costs
1	BRLS-5008(103)/9748	City of Stockton	29C0234	Center Street	Hazelton, BNSF RR, Mormon Slough	Good	(1) Expansion Joint Replacement; (2a) Deck Work - Methacrylate	1/23/2013	\$114,990	\$2,630,000	\$2,744,990	88.53%	\$2,430,140	\$314,850	\$0
2		City of Stockton	29C0233	El Dorado Street	Hazelton, BNSF RR, Mormon Slough	Good	(1) Expansion Joint Replacement; (2a) Deck Work - Methacrylate	1/23/2013							
3	BPMP-5008(157)	City of Stockton	29C0157R/L	West Lane	Calaveras River	Poor	(1) Expansion Joint Replacement; (2a) Deck Work - Methacrylate; (2c) Deck Work - AC Removal; (2d) Deck Work - Approach Roadway Adjustment ; (9) Existing Scour Countermeasure Repair	3/19/2015	\$431,011	\$2,642,284	\$3,073,295	88.53%	\$2,720,788	\$352,507	\$0
4		City of Stockton	29C0243	Pershing Avenue	Calaveras River	Fair	(2a) Deck Work - Methacrylate;(2c) Deck Work - AC Removal; (2d) Deck Work - Approach Roadway Adjustment	1/11/2016							
5		City of Stockton	29C0238	Diamond Street	Mormon Slough	Fair	(2a) Deck Work - Methacrylate; (5) Concrete Components Repair	3/6/2015							
6		City of Stockton	29C0240	Santa Paula Wy.	Mosher Slough	Fair	(2a) Deck Work - Methacrylate; (5) Concrete Components Repair	11/13/2015							
7		City of Stockton	29C0235	Aurora St.	Mormon Slough	Fair	(2a) Deck Work - Methacrylate; (5) Concrete Components Repair (10) Other Scope - Lithium Treatment for ASR. Backfill eroded embankment. Bent 3, test for ASR and repair spalled columns	3/24/2015							
8	City of Stockton	29C0399	Turnpike Rd.	Walker Slough	Fair	(2a) Deck Work - Methacrylate	4/20/2015	\$314,330.00	\$1,964,494	\$2,278,824	88.53%	\$2,017,443	\$261,381	\$0	
9	City of Stockton	29C0407	Carolyn Weston Blvd.	French Camp Slough	Poor	(2a) Deck Work - Methacrylate	2/10/2025								
10	City of Stockton	29C0189	Center Street	Stockton Channel	Fair	(2a) Deck Work - Methacrylate	5/7/2025								
11	City of Stockton	29C0140	El Dorado Street	Calaveras River	Fair	(1) Expansion Joint Replacement (2a) Deck Work - Methacrylate (2d) Deck Work - Approach Roadway Adjustment	1/11/2022								
12	City of Stockton	29C0141	El Dorado Street	Bianchi Road	Poor	(1) Expansion Joint Replacement (2a) Deck Work - Methacrylate	1/12/2024								
13	City of Stockton	29C0096	Don Avenue	Mosher Slough	Poor	(2a) Deck Work - Methacrylate	1/7/2022								
14	City of Stockton	29C0401	Feather River	Fourteen Mile Slough	Fair	(2a) Deck Work - Methacrylate	1/6/2025	\$371,020	\$1,084,980	\$1,456,000	88.53%	\$1,288,997	\$167,003	\$499,900	
15	City of Stockton	29C0093L/R	Airport Way	Duck Creek	Fair	(2a) Deck Work - Methacrylate (11) Reconstructing ALL Slopes with RSP; Fire Damage Repairs- Repair Spalled Concrete at Bent 3	1/3/2025								
16	City of Stockton	29C0400	Manthey Rd.	Walker Slough	Fair	(2a) Deck Work - Methacrylate (11) Reconstructing Both Slopes with RSP; Remove Trees under Bridge Near Bent 2	2/10/2025								
17	City of Stockton	29C0242	Pershing Avenue	Smith Canal	Fair	(2a) Deck Work - Methacrylate (11) Reconstructing Both Slopes with RSP; Fix Abutment 1 Retaining Wall	5/6/2025								
18	City of Stockton	29C0237	San Joaquin Street	Mormon Slough	Good	(2a) Deck Work - Methacrylate (11) Reconstructing Both Slopes with RSP; Fire Damage Repairs- Repair Spalled Concrete at Bent 3	1/7/2025	\$525,000	\$2,100,000	\$2,625,000	88.53%	\$2,323,913	\$301,088	\$0	
19	City of Stockton	29C0086	West Lane	Mosher Creek	Good	(2a) Deck Work - Methacrylate	12/1/2021								
20	City of Stockton	29C0239	El Dorado Street	Mosher Slough	Fair	(2a) Deck Work - Methacrylate	12/1/2021								
21	City of Stockton	29C0188	Union Street	Miner Avenue	Fair	(2a) Deck Work - Methacrylate	1/7/2025								
22	City of Stockton	29C0153	BNSF RR, Worth Street Scotts	Santa Fe UP	Fair	(2a) Deck Work - Methacrylate	1/6/2025								
n			insert rows above as necessary												
<b>Programmed BPMP Totals</b>									<b>\$1,756,351</b>	<b>\$10,421,758</b>	<b>\$12,178,109</b>		<b>\$10,781,280</b>	<b>\$1,396,829</b>	<b>\$499,900</b>

Work Description Legend:
(1) Expansion Joint Replacement
(2a) Deck Work - Methacrylate
(2b) Deck Work - Polyester Concrete Overlay
(2c) Deck Work - AC Removal
(2d) Deck Work - Approach Roadway Adjustment
(3) Bridge Bearings
(4) Steel Components Repair
(5) Concrete Components Repair
(6) Timber Components Repair
(7) Mechanical/Electrical Repair
(8) Spot Painting Steel
(9) Existing Scour Countermeasure Repair
(10) Other Scope
(11) Non-participating Items

Note: Items (3) through (10) must provide detail and location of proposed work.