Local Assistance Procedures Manual

DEPARTMENT OF TRANSPORTATION
DIVISION OF ACCOUNTING
LOCAL PROGRAM ACCOUNTING BRANCH

ATTN:

Anticipated Advertisement Date:
Anticipated Award Date (CON only):
Anticipated Contract Acceptance Date (CON only):

Agreement End Date:

Work on State Highway (Y or N):
Administered by State or Local?

If yes, provide following:

Project Manager Name:

Accounting Program Code(s):

"p" TOTAL FEDERAL

Coop or Contribution Agrmnt No.:

or COST OF PARTICIPAT.

"L"* WORK COST

Exhibit 3-O

Sample Local Federal-Aid Project Finance Letter
EXHIBIT 3-O SAMPLE LOCAL FEDERAL-AID PROJECT FINANCE LETTER

Agency:

Fed Project No.:
Project ID.:
PPNO.:

Bridge No :

FEDERAL
FUND
TYPE (1)

FEDERAL
FUND
TYPE (2)

STATE
MATCH
FUNDS

Date:

LOCAL
MATCH
FUNDS

OTHER
FUNDS

PRELIMINARY ENGINEERING
Agency Preliminary Engineering
State Furnished Preliminary Engineering
Overhead at %
RIGHT OF WAY (R/W)
Capital/Acquisition
Support/Engineering
CONSTRUCTION
Contract Items
Utilities
Supplemental Work
Contingencies
Trainees
Agency/State Furn. Mat.
Contract Total:
CONSTRUCTION ENGINEERING
Agency Construction Engineering
State Furnished Construction Engineering
Overhead at %

State Furnished Materials Testing

Striping by Agency
Force Account Work by Agency

$0.00

Overhead at %, Subjob

Federal Participation:

Federal Appn. Code(s):

Federal Reimbursement Rate(s) for Progress Invoice:
PHASE FED (1) FED (2)
PE
R/W
CON
CE

Distribution: (1) Original + 4 copies-Caltrans DLAE
LPP 18-01

TOTALS:

Certification

I certify that this Finance Letter accurately reflects the
current cost estimate for all phases of the project

obligated but not fully expended.
Signature :

* "P" =Pro Rata, "L" = Lump Sum

Printed Name:

For questions regarding finance letter, contact:

Telephone No.:

Title :

Project location :

Remarks :

Toll Credits: I:l Amount:

(2) Copy-Local Agency Project File
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