

Caltrans Division of Design

A&E Contract Outreach

Contract Manager: Jack Ezekiel

9/15/2022

Disclaimer

The Information provided in this event does not constitute a solicitation or offer of any contract with Caltrans. For the outreach, the scope of work, contract amount, schedule, and all aspects of the contract are not final. Information provided is preliminary and subject to change.

Agenda

Welcome & Purpose of the Outreach

Roundtable Introduction

DPAC Contract Process -Video

Office of Civil Rights & Small Business Liaison

Contract Overview

Term / Estimated Amount / Schedule

Scope of Work / Location of Work / Type of Tasks

Q & A (Official responses to be posted to DPAC website)

Consultant Roundtable Introduction

Name and firm title

Are you planning to be a Prime or Sub-consultant?

Goal for attending this event (for non-Caltrans participants)

Please type in your information in the Chatbox

DPAC A&E Contract Process -Video

DPAC Video

Office of Civil Rights & Small Business Liaison

Schedule

Estimated Contract Term: 3 years

Estimated Contract Amount: \$2.5 to \$3.5M

RFQ Advertisement –October 2022

SOQ Submittal –November 2022

Evaluation / Interview –November / December 2022

Contract Execution –January / February 2023

Location of Work

The Consultant will report to the Caltrans Contract Manager located in Sacramento. Most of the work will be coordinated with HQ Design staff in Sacramento; however, work may be performed statewide as identified in each Task Order. Multiple Task Orders may be simultaneously issued.

Scope of Work

Perform consultation, research, professional and technical services required for Caltrans Design. Services, including, but not limited to, developing new or revising existing policies, procedures, guidance, tools, and implementation. Service or work will be done on an “as-needed” basis.

Type of Tasks / Projects

Design Performance Evaluation

Landscape Architecture Support

Hydraulic / Stormwater Design

Complete Streets Program –Design Guidance

Broadband Facilitation

Design Project Support –Highway Safety Manual /

Roundabout Design Review

Alternative Delivery Methods –Develop Guidelines

Design eLearning Course Development

Performance Evaluation –Delegated design decision

Develop the criteria to assess and measure the quality of delegated design decisions and to perform those assessments.

Review and evaluate -Design Standard Decision Documents, Utility Exception Decision Documents, etc.

Develop the Design Delegation Process Evaluation report to ensure the delegated decisions comply with the Design Delegation Agreement and Quality Management Plan.

Q & A